

REQUEST FOR PROPOSALS
SBC PROJECT NO.: 529/000-10-2017
AMENDMENT # FIVE
**FOR Statewide Premise Cabling, Equipment Installation,
and Configuration Services**

DATE: 10/30/2017

RFP SBC Project No.: 529/000-10-2017 IS AMENDED AS FOLLOWS:

- This RFP Schedule of Events updates and confirms scheduled RFP dates.** Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFP Issued		September 20, 2017	CONFIRMED
2 Disability Accommodation Request Deadline		September 22, 2017	CONFIRMED
3 Pre-response Conference	1:30 PM	September 28, 2017	CONFIRMED
4 Notice of Intent to Respond Deadline		September 29, 2017	CONFIRMED
5 Deadline to Submit Written "Questions & Comments."	2 PM	October 5, 2017	CONFIRMED
6 State Response to Written "Questions & Comments."		October 13, 2017	UPDATED
7 Response Deadline	2 PM	October 19, 2017	CONFIRMED
8 State Completion of Technical Response Evaluations		October 26, 2017	CONFIRMED
9 State Opening & Scoring of Cost Proposals		October 26, 2017	CONFIRMED
10 State Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		November 6, 2017	UPDATED
11 Executive Subcommittee of the State Building Commission ("ESC") Approval Sought		November 20, 2017	CONFIRMED
12 State sends contract to Respondent for signature		November 20, 2017	CONFIRMED
13 Respondent Signature Deadline		November 30, 2017	CONFIRMED