



**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 126/000-05-2016-01**  
**AMENDMENT # 1**  
**FOR Statewide Facilities – Roof Replacements East Tennessee**

**DATE: 10-20-17**

**RFQ SBC Project No.: 126/000-05-2016-01 IS AMENDED AS FOLLOWS:**

1. **This RFQ Schedule of Events updates and confirms scheduled RFQ dates.** Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		9/20/17	CONFIRMED
2 Disability Accommodation Request Deadline		9/21/17	CONFIRMED
3 Notice of Intent to Respond Deadline		9/22/17	CONFIRMED
4 <b>Written Questions &amp; Comments Deadline</b>	2 PM	9/27/17	CONFIRMED
5 State Response to Written Questions & Comments		10/2/17	CONFIRMED
6 <b>RFQ Response Deadline</b>	2 PM	10/12/17	CONFIRMED
7 State Completion of Response Evaluations		10/31/17	UPDATED
8 State Issues Evaluation Notice		11/3/17	UPDATED
9 End of 7-Day Wait Period for Consideration of Protest		11/13/17	UPDATED
10 Anticipated Bid Date		12/18/17	UPDATED
11 Anticipated Contract Start		2/19/17	UPDATED