STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JANUARY 13, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BRADLEY COUNTY (Contract No. CNL022) Call No. 001
Project No. 06952-3516-04
The grading, drainage, and paving on a S.I.A. route serving Wacker Chemical.

Project Length - 1.733 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $25.00

DAVIDSON COUNTY (Contract No. CNL917) Call No. 002
Project No. BH-IE-24-1(102), 19001-3139-94
The rehabilitation of two (2) bridges on I-24 over Main Street (L.M. 14.65) and over Woodland Street (L.M. 14.73).

Project Length - 0.288 mile
Completion Time - On or before August 31, 2012
Plans Cost - $50.00
The DBE goal for this contract is 2%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 15

Total Number of Projects - 15

Total Number of Counties - 34

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JANUARY 13, 2012 (MOWING AND LITTER REMOVAL)

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNL904) Call No. 003
Project No. 98017-4193-04
The mowing and litter removal on various Interstate and
State Routes.

Project Length - 43.210 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNL905) Call No. 004
Project No. 98048-4203-04
The mowing and litter removal on various State Routes.

Project Length - 793.360 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNL906) Call No. 005
Project No. 98300-4118-04
The mowing and litter removal on various Interstate Routes.

Project Length - 55.660 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNL907) Call No. 006
Project No. 98027-4268-04
The mowing and litter removal on various State Routes.

Project Length - 304.750 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNL908) Call No. 007
Project No. 98027-4170-04
The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNL909) Call No. 008
Project No. 19947-4290-04
The mowing on various State Routes.

Project Length - 229.280 miles
Completion Time - On or before December 31, 2012 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNL910) Call No. 009
Project No. 98300-4120-04
The mowing and litter removal on various Interstate and
State Routes.

Project Length - 178.490 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No. CNL911) Call No. 010
Project No. 98300-4122-04
The mowing and litter removal on various Interstate and
State Routes.

Project Length - 57.470 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

GRAINGER AND HAMBLEN COUNTIES (Contract No. CNL912) Call No. 011
Project No. 98017-4299-04
The mowing on various State Routes.

Project Length - 162.570 miles
Completion Time - On or before December 31, 2012 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNL913) Call No. 012
Project No. 98027-4173-04
The mowing on various Interstate and State Routes.

Project Length - 268.160 miles
Completion Time - On or before December 31, 2012 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNL914) Call No. 013
Project No. 98018-4202-04
The mowing on various State Routes.

Project Length - 205.110 miles
Completion Time - On or before December 31, 2012 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNL915) Call No. 014
Project No. 98300-4223-04
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before December 31, 2012 (See Special Provision 108B)

SUMNER AND WILSON COUNTIES (Contract No. CNL916) Call No. 015
Project No. 98300-4230-04
The mowing and litter removal on various State Routes.

Project Length - 401.500 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 15

Total Number of Projects - 15

Total Number of Counties - 34

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 10, 2012

FOR A PROJECT IN SHELBY COUNTY, TENNESSEE,

AND CRITTENDEN COUNTY, ARKANSAS

ARKANSAS FEDERAL PROJECT NUMBER BRN-40-5(151)283

AND ARKANSAS JOB NUMBER 110542

AND TENNESSEE FEDERAL PROJECT NUMBER IM-40-1(333)

AND TENNESSEE STATE PROJECT NUMBER 79903-3109-44

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

SHELBY COUNTY (Contract No. CNL900) Call No. 001
Project No. IM-40-1(333), 79903-3109-44
The seismic retrofit of the bridge on I-40 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 mile
Completion Time - On or before December 15, 2014 (See Special Provision 108B)
Plans Cost - $100.00
The DBE goal for this contract is 2%.

NOTICE TO CONTRACTORS FEBRUARY 10, 2012 LETTING

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with the Arkansas State Highway and Transportation Department in accordance with Special Provision 102AP of the proposal or with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

John Schroer, Commissioner
Tennessee Department of Transportation

R. Madison Murphy, Chairman
Arkansas Highway Commission

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 10, 2012 (MOWING AND LITTER REMOVAL)

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNL923) Call No. 064
Project No. 98300-4120-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 178.490 miles
Completion Time - On or before March 31, 2013 (See Special Provision 108B)

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 64

Total Number of Projects - 128

Total Number of Counties - 95

Publication No. DT-1390-V

Revised 1/27/2012

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED FEBRUARY 10, 2012
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BRADLEY COUNTY (Contract No. CNL922) Call No. 002
Project No. 06952-3516-04
The grading, drainage, and paving on a S.I.A. route serving Wacker Chemical.

Project Length - 1.733 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $25.00

CHEATHAM COUNTY (Contract No. CNL920) Call No. 003
Project No. BH-STP-12(40), 11005-3223-94, 11005-4224-04

BH-STP-12(40), 11005-3223-94
The rehabilitation of two (2) bridges on S.R. 12 over Sycamore Creek (L.M. 11.49) and Dry Fork Creek (L.M. 16.41).

Project Length - 0.540 mile

11005-4224-04
The repair of the bridge on S.R. 12 over Marks Creek (L.M. 7.72).

Project Length - 0.059 mile

Total Project Length - 0.599 mile
Completion Time - On or before May 15, 2013
Plans Cost - $25.00
The DBE goal for this contract is 2%.

GILES COUNTY (Contract No. CNL919) Call No. 004
Project No. IME-65-1(71), 28001-8180-44
The resurfacing on I-65 using open-graded friction course (OGFC) beginning at the Alabama State Line (L.M. 0.00) and extending to U.S. 64 (S.R. 15) (L.M. 14.08), including bridge deck repair.

Project Length - 14.080 miles
Completion Time - On or before August 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00
The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNL918) Call No. 005
Project No. BRZE-3300(44), 33076-3212-94
The construction of a concrete box beam bridge on Daugherty Ferry Road over Sale Creek (L.M. 0.79), including grading, drainage, and paving.

Project Length - 0.072 mile
Completion Time - On or before November 30, 2012
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 11%.

HAMILTON COUNTY (Contract No. CNL902) Call No. 006
Project No. IME-24-3(87), 33002-8168-44
The resurfacing on I-24 using open-graded friction course (OGFC) beginning at the Georgia State Line (L.M. 0.00) and extending to west of the bridge over Chattanooga Creek (L.M. 6.18), including bridge deck repair.

Project Length - 6.180 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNL921) Call No. 007
Project No. IME-240-1(291), 79006-8191-44, IME-55-1(127), 79005-8162-44

IME-55-1(127), 79005-8162-44
The resurfacing on I-55 beginning at I-240 (L.M. 5.74) and extending to north of Horn Lake Road (L.M. 8.05), including bridge deck repair.

Project Length - 2.310 miles

IME-240-1(291), 79006-8191-44
The resurfacing on I-240 beginning at the ramp to I-55 (L.M. 5.46) and extending to east of U.S. 51 (S.R. 3) (L.M. 5.92), including bridge deck repair.

Project Length - 0.46 mile

Total Project Length - 2.770 miles
Completion Time - On or before August 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL082) Call No. 008
Project No. 98018-4111-04, 98018-4210-04, 98018-4112-04

98018-4210-04
The retracing of painted pavement markings on various State Routes.

Project Length - 0.000 mile

98018-4111-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98018-4112-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before August 31, 2012 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL083) Call No. 009
Project No. 98300-4135-04, 98300-4134-04

98300-4134-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98300-4135-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON COUNTY (Contract No. CNL074) Call No. 010
Project No. HSIP-191(11), 03015-3208-94, 03015-4208-04
The resurfacing (thin mix overlay) on S.R. 191 beginning at Charlie Creek bridge (L.M. 15.60) and extending to north of Eva-Flatwoods Road (L.M. 20.98).

Project Length - 5.380 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

BENTON COUNTY (Contract No. CNL077) Call No. 011
Project No. 03002-4223-04
The repair of the bridge on U.S. 70 (S.R. 1) over Hunting Creek (L.M. 0.43).

Project Length - 0.000 mile
Completion Time - On or before November 15, 2012
Plans Cost - $10.00

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL085) Call No. 012
Project No. 98048-4113-04, 98048-4112-04

98048-4112-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98048-4113-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNL084) Call No. 013
Project No. 98027-4178-04, 98027-4177-04

98027-4177-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4178-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY AND POLK COUNTIES (Contract No. CNL018) Call No. 014
Project No. HSIP-60(20), 06009-3221-94, HSIP-74(9), 06010-3225-94, 06010-4225-04, HSIP-313(4), 06019-3207-94, 70015-3206-94, 06009-4221-04, 70015-4206-04, 06019-4207-04

HSIP-313(4), 06019-3207-94, 06019-4207-04, 70015-4206-04, 70015-3206-94
The resurfacing (microsurfacing) on S.R. 313 beginning at S.R. 74 (L.M. 0.00) in Bradley County and extending to U.S. 411 (S.R. 33) (L.M. 1.79) in Polk County.

Project Length - 6.790 miles

HSIP-60(20), 06009-4221-04, 06009-3221-94
The resurfacing (microsurfacing) on S.R. 60 beginning at Crown Colony Road (L.M. 17.62) and extending to S.R. 306 (L.M. 19.89).

Project Length - 2.190 miles

HSIP-74(9), 06010-4225-04, 06010-3225-94
The resurfacing (microsurfacing) on S.R. 74 beginning at the bridge over the Conasauga River (L.M. 0.22) and extending to the ramp from S.R. 60 (L.M. 11.96).

Project Length - 11.700 miles

Total Project Length - 21.680 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")

CANNON AND WARREN COUNTIES (Contract No. CNL030) Call No. 015
Project No. HRRR-145(3), 08950-3202-94, HSIP-64(13), 08048-3219-94, STP-SIP-380(6), 89075-3505-94

HSIP-64(13), 08048-3219-94
The miscellaneous safety improvements on S.R. 64 (Bradyville Road) near Lassiter Road (L.M. 7.36 to L.M. 7.45).

Project Length - 0.090 mile

HRRR-145(3), 08950-3202-94
The miscellaneous safety improvements on S.R. 145 beginning at Locke Creek Road (L.M. 3.34) and extending to the Auburntown City limits (L.M. 8.779).

Project Length - 5.439 miles

STP-SIP-380(6), 89075-3505-94
The miscellaneous safety improvements at the intersection of S.R. 380 and West Sparta Street (L.M. 2.58) in McMinnville.

Project Length - 0.000 mile

Total Project Length - 5.529 miles
Completion Time - On or before July 15, 2012
NO PLANS CONTRACT

CARROLL COUNTY (Contract No. CNL031) Call No. 016
Project No. 09003-3224-04
The grading, drainage, and paving on U.S. 70 (S.R. 1) at the intersection of Baker Road and Voss Road (L.M. 15.67).

Project Length - 0.313 mile
Completion Time - On or before October 31, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00

CARTER COUNTY (Contract No. CNL034) Call No. 017
Project No. STP-362(8), 10016-3215-14, STP-362 (9), 10016-3216-14

STP-362(8),10016-3215-14
The grading, drainage, construction of retaining walls and paving on S.R. 362 beginning at S.R. 361 (Gap Creek Road) and extending to U.S. 321 (S.R. 67, Elk Avenue).

Project Length - 5.898 miles

STP-362(9),10016-3216-14
The construction of stream mitigation sites at Buffalo Creek and Mill Race for the relocation of S.R. 362, including grading and landscaping.

Project Length - 0.000 mile

Total Project Length - 5.898 miles
Completion Time - On or before October 31, 2014
Plans Cost - $275.00 Cross-Section Cost - $175.00
The DBE goal for this contract is 8%.

CLAY AND JACKSON COUNTIES (Contract No. CNL005) Call No. 018
Project No. HSIP-51(6), 14001-3204-94, HSIP-151(4), 44009-3214-94, 14007-3204-94, 14001-4204-04, 44009-4214-04, 14007-4204-04

HSIP-151(4), 44009-3214-94, 44009-4214-04, 14007-3204-94, 14007-4204-04
The resurfacing (microsurfacing) on S.R. 151 beginning at S.R. 56 in Jackson County (L.M. 0.00) and extending to the Macon County line in Clay County (L.M. 1.12).

Project Length - 5.000 miles

HSIP-51(6), 14001-3204-94, 14001-4204-04
The resurfacing (microsurfacing) on S.R. 51 beginning at S.R. 52 (L.M. 0.00) and extending to the Kentucky State line (L.M. 1.94).

Project Length - 1.940 miles

Total Project Length - 6.940 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No. CNL037) Call No. 019
Project No. STP-M-9114(3), 15950-3238-54
The installation of signals and miscellaneous safety improvements at various intersections in Newport.

Project Length - 0.089 mile
Completion Time - On or before August 31, 2012
Plans Cost - $10.00
The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No. CNL068) Call No. 020
Project No. 15005-4161-04
The repair of the bridge on U.S. 321 (S.R. 32) over I-40 (left and right) (L.M. 23.53).

Project Length - 0.000 mile
Completion Time - On or before August 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00

CUMBERLAND COUNTY (Contract No. CNL020) Call No. 021
Project No. STP/HSIP-68(33), 18009-8228-14, 18009-3228-94
The resurfacing on S.R. 68 beginning east of Cox Valley Road (L.M. 5.23) and extending to Alloway Road (L.M. 10.39).

Project Length - 5.100 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2.5%.

DAVIDSON COUNTY (Contract No. CNL063) Call No. 022
Project No. 19041-4272-04
The repair of the bridge on U.S. 70 (S.R. 24, Lebanon Road) over Browns Creek (L.M. 14.74).

Project Length - 0.1412 mile
Completion Time - On or before April 30, 2013
Plans Cost - $25.00

DECATUR COUNTY (Contract No. CNL048) Call No. 023
Project No. HSIP-NHE-69(79), 20003-4223-04, 20003-3223-94
The resurfacing (thin mix overlay) on S.R. 69 beginning at Three Way Road (L.M. 14.58) and extending to S.R. 202 (L.M. 19.73).

Project Length - 5.150 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

DEKALB AND OVERTON COUNTIES (Contract No. CNL019) Call No. 024
Project No. STP/HSIP-26(46), 21001-3272-94, 21001-8272-14, STP/HSIP-84(11), 67004-3214-94, 67004-8214-14

STP/HSIP-26(46), 21001-3272-94, 21001-8272-14
The resurfacing (microsurfacing) on U.S. 70 (S.R. 26) beginning west of Brent Taylor Road (L.M. 20.30) and extending to the White County line (L.M. 28.25).

Project Length - 7.690 miles

STP/HSIP-84(11), 67004-3214-94, 67004-8214-14
The resurfacing (microsurfacing) on S.R. 84 beginning at the Putnam County line (L.M. 0.00) and extending to Jay Bird Drive (L.M. 12.61).

Project Length - 12.580 miles

Total Project Length - 20.270 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

DICKSON COUNTY (Contract No. CNL064) Call No. 025
Project No. BH-IE-40-3(154), 22001-3186-94, 22001-4185-04

BH-IE-40-3(154), 22001-3186-94
The rehabilitation of the bridge on I-40 over Turnbull Creek (L.M. 16.53), including grading, drainage, and paving.

Project Length - 0.100 mile

22001-4185-04
The repair of the bridge on I-40 over Nails Creek (L.M. 14.38).

Project Length - 0.300 mile

Total Project Length - 0.400 mile
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $25.00
The DBE goal for this contract is 2%.

DYER COUNTY (Contract No. CNL050) Call No. 026
Project No. HSIP-211(12), 23211-3225-94, 23211-4225-04
The resurfacing (thin mix overlay) on S.R. 211 beginning at David Road (L.M. 4.25) and extending to Biffle Road (L.M. 8.87).

Project Length - 4.620 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

FAYETTE COUNTY (Contract No. CNL049) Call No. 027
Project No. HSIP-NHE-15(170), 24004-3222-94, 24004-4222-04
The resurfacing (thin mix overlay) on U.S. 64 (S.R. 15) beginning east of Dogwood Lane (L.M. 18.00) and extending to the Hardeman County line (L.M. 27.30).

Project Length - 9.300 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

FRANKLIN COUNTY (Contract No. CNL027) Call No. 028
Project No. STP-M-9210(7), 26954-8525-94
The resurfacing on various city streets in Winchester.

Project Length - 4.111 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

FRANKLIN AND COFFEE COUNTIES (Contract No. CNL004) Call No. 029
Project No. 16023-4211-04, HSIP-127(19), 26013-3215-94, 16023-3211-94, 26013-4215-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 127 beginning at Farm Lane Road in Franklin County (L.M. 5.21) and extending to U.S. 41 (S.R. 2) (L.M. 5.89) in Coffee County.

Project Length - 9.930 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNL025) Call No. 030
Project No. STP-104(28), 27012-3224-14
The grading, drainage, construction of eight (8) concrete box bridges and paving on S.R. 104 beginning west of S.R. 188 and extending to Milligan Lane and Gumwoods Road.

Project Length - 4.205 miles
Completion Time - On or before July 31, 2014 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 12%.

GIBSON COUNTY (Contract No. CNL076) Call No. 031
Project No. 27035-4210-04
The repair of the bridge on S.R. 152 over Dry Branch (L.M. 15.22).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2012
Plans Cost - $10.00

GRAINGER COUNTY (Contract No. CNL070) Call No. 032
Project No. STP/HSIP-NHE-1(286), 29002-3242-94, 29002-8242-14, STP/HSIP-1(287), 29001-3229-94, 29001-8229-14

STP/HSIP-1(287), 29001-8229-14, 29001-3229-94
The resurfacing on U.S. 11W (S.R. 1) beginning approximately 425' west of West Hills Road (L.M. 14.10) and extending to Water Street (L.M. 16.10).

Project Length - 2.000 miles

STP/HSIP-NHE-1(286), 29002-8242-14, 29002-3242-94
The resurfacing on S.R. 1 beginning at the Briar Fork Creek bridge (L.M. 26.88) and extending to the Hawkins County line (L.M. 31.33), including bridge deck repair.

Project Length - 4.450 miles

Total Project Length - 6.450 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

GRAINGER AND KNOX COUNTIES (Contract No. CNL036) Call No. 033
Project No. HRRR-375(7), 29030-3225-94, HRRR-1289(10), 47094-3405-94, HRRR-2407(10), 47947-3437-94, STP-SIP-32(75), 29004-3239-94

STP-SIP-32(75), 29004-3239-94
The miscellaneous safety improvements at the intersection of U.S. 25E (S.R. 32) and S.R. 131 (L.M. 13.20).

Project Length - 0.000 mile

HRRR-375(7), 29030-3225-94
The miscellaneous safety improvements on S.R. 375 beginning at Rocky Springs Road (L.M. 15.16) and extending to U.S. 25E (S.R. 32) (L.M. 18.25).

Project Length - 3.090 miles

HRRR-2407(10), 47947-3437-94
The miscellaneous safety improvements on Circle Road/Old Rutledge Pike/Clear Springs Road beginning at S.R. 1 (L.M. 2.13) and extending to Mascot Pike (L.M. 6.54).

Project Length - 4.410 miles

HRRR-1289(10), 47094-3405-94
The miscellaneous safety improvements on Washington Pike beginning at Maloneyville Road (L.M. 4.28) and extending to Corryton Road (L.M. 10.40).

Project Length - 6.120 miles

Total Project Length - 13.620 miles
Completion Time - On or before June 30, 2012
NO PLANS CONTRACT
The DBE goal for this contract is 3.5%.

GREENE COUNTY (Contract No. CNL079) Call No. 034
Project No. STP/HSIP-70(17), 30008-3214-94, 30008-8214-14
The resurfacing on S.R. 70 beginning at the North Carolina State line (L.M. 0.00) and extending to south of Cecil Davis Road (L.M. 3.40).

Project Length - 3.400 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No. CNL044) Call No. 035
Project No. STP-M-9401 (8), 35950-3532-94
The resurfacing on various city streets in Bolivar.

Project Length - 2.000 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

HOUSTON COUNTY (Contract No. CNL053) Call No. 036
Project No. HSIP-147(3), 42004-3221-94, 42004-4221-04
The resurfacing (thin mix overlay) on S.R. 147 beginning east of Hill Orchard Cemetery Lane (L.M. 6.20) and extending to S.R. 49 (L.M. 12.40).

Project Length - 6.200 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No. CNL038) Call No. 037
Project No. IM-40-8(146), 45001-3160-44, IM-81-1(115), 45003-3129-44

IM-40-8(146), 45001-3160-44
The grading, drainage, and paving on I-40 at the interchange to I-81.

Project Length - 0.751 mile

IM-81-1(115), 45003-3129-44
The grading, drainage, and paving on I-81 southbound at the rest area (Mile Marker 2).

Project Length - 0.863 mile

Total Project Length - 1.614 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 7%.

JOHNSON COUNTY (Contract No. CNL067) Call No. 038
Project No. 46002-4221-04
The repair of the bridge on S.R. 34 over Roan Creek (L.M. 21.40).

Project Length - 0.000 mile
Completion Time - On or before June 15, 2012
Plans Cost - $10.00

KNOX COUNTY (Contract No. CNL032) Call No. 039
Project No. HSIP-I-140(13), 47140-3102-94
The grading, drainage, and paving on the I-140 westbound on/off ramps at S.R. 332 (Northshore Drive).

Project Length - 0.276 mile
Completion Time - On or before September 15, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNL001) Call No. 040
Project No. 47039-3239-04
The grading, drainage, construction of a concrete Bulb-Tee beam bridge and paving on S.R. 131 beginning east of U.S. 25W (S.R. 9, Clinton Highway) and extending to south of Gill Road.

Project Length - 3.528 kilometers *METRIC*
Completion Time - On or before August 31, 2014
Plans Cost - $100.00 Cross-Section Cost - $25.00

LAWRENCE COUNTY (Contract No. CNL016) Call No. 041
Project No. HSIP-242(144), 50009-4221-04, 50009-3221-94
The resurfacing (microsurfacing) on S.R. 242 beginning at North College Street (L.M. 9.00) extending to south of the bridge over Crews Branch (L.M. 16.00).

Project Length - 7.000 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

MAURY COUNTY (Contract No. CNL060) Call No. 042
Project No. HSIP-373(8), 60009-3210-94, 60009-4210-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 373 beginning at S.R. 50 (L.M. 0.00) and extending to the Marshall County line (L.M. 8.21).

Project Length - 8.210 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNL081) Call No. 043
Project No. STP-30(56), 54007-3219-14
The grading, drainage, construction of a concrete box beam bridge, retaining wall and paving on S.R. 30 beginning at County Road 609 and extending to the 4-lane section in Etowah.

Project Length - 3.778 miles
Completion Time - On or before November 15, 2014
Plans Cost - $200.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 6%.

MCMINN AND BRADLEY COUNTIES (Contract No. CNL029) Call No. 044
Project No. HRRR-313(3), 06019-3206-94, HRRR-163(5), 54023-3207-94, HRRR-1225(7), 54055-3423-94, HRRR-1231(2), 54022-3417-94

HRRR-163(5), 54023-3207-94
The miscellaneous safety improvements on S.R. 163 beginning at Piney Grove Road (L.M. 9.21) and extending to Coghill Road (L.M. 13.67).

Project Length - 4.460 miles

HRRR-1231(2), 54022-3417-94
The miscellaneous safety improvements on Riceville Decatur Road beginning at S.R. 30 (L.M. 0.00) and extending to I-75 (L.M. 8.60).

Project Length - 8.600 miles

HRRR-1225(7), 54055-3423-94
The miscellaneous safety improvements on Piney Grove Road beginning at S.R. 30 (L.M. 0.00) and extending to S.R. 163 (L.M. 9.23).

Project Length - 9.230 miles

HRRR-313(3), 06019-3206-94
The miscellaneous safety improvements on S.R. 313 beginning at Cedar Springs Road (L.M. 2.76) and extending to the Polk County line (L.M. 6.01).

Project Length - 3.250 miles

Total Project Length - 25.540 miles
Completion Time - On or before June 30, 2012
NO PLANS CONTRACT
The DBE goal for this contract is 3%.

MCNAIRY COUNTY (Contract No. CNL043) Call No. 045
Project No. STP/HSIP-NHE-5(90), 55002-8231-14, 55002-3231-94
The resurfacing on U.S. 45 (S.R. 5) beginning south of Allen McCoy Road (L.M. 4.36) and extending to U.S. 64 (S.R. 15) (L.M. 11.78), including bridge deck repair.

Project Length - 7.420 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")

MORGAN COUNTY (Contract No. CNL071) Call No. 046
Project No. STP/HSIP-62(38), 65005-8232-14, 65005-3232-94
The resurfacing on S.R. 62 beginning at S.R. 116 (L.M. 27.80) and extending to the Roane County line (L.M. 35.73).

Project Length - 7.930 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

OBION COUNTY (Contract No. CNL045) Call No. 047
Project No. STP/HSIP-NHE-3(123), 66004-3226-94, 66004-8226-14, STP/HSIP-NHE-5(92), 66007-3228-94, 66007-8228-14

STP/HSIP-NHE-3(123), 66004-3226-94, 66004-8226-14
The resurfacing (thin mix overlay) on U.S. 51 (S.R. 3) beginning at the ramp to S.R. 22 (L.M. 22.50) and extending to south of U.S. 45E (S.R. 215) (L.M. 30.00).

Project Length - 7.500 miles

STP/HSIP-NHE-5(92), 66007-3228-94, 66007-8228-14
The resurfacing (thin mix overlay) on U.S. 45W (S.R. 5) beginning at the Gibson County line (L.M. 0.00) and extending to Polk Station Road (L.M. 7.15).

Project Length - 7.150 miles

Total Project Length - 14.650 miles
Completion Time - On or before July 31, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

PUTNAM AND OVERTON COUNTIES (Contract No. CNL003) Call No. 048
Project No. STP/HSIP-NHE-111(81), 67001-8286-14, 67001-3286-94
The resurfacing on S.R 111 beginning at Spring Creek Road (L.M. 12.52) in Putnam County and extending to S.R. 293 (L.M. 3.18) in Overton County.

Project Length - 3.620 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

RHEA AND MEIGS COUNTIES (Contract No. CNL078) Call No. 049
Project No. 72005-4219-04
The repair of the bridge on S.R. 30 over the Tennessee River (L.M. 17.26).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
Plans Cost - $10.00

ROBERTSON AND SUMNER COUNTIES (Contract No. CNL054) Call No. 050
Project No. HSIP-257(5), 74019-3207-94, 74019-4207-04
The resurfacing (thin mix overlay) on S.R. 257 beginning at U.S. 41 (S.R. 11) (L.M. 11.80) in Robertson County and extending to U.S. 31W (S.R. 41) (L.M. 0.22) in Sumner County, including bridge deck repair.

Project Length - 6.220 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3.5%.

RUTHERFORD COUNTY (Contract No. CNL055) Call No. 051
Project No. STP/HSIP-1(289), 75002-8284-14, 75002-3284-94
The resurfacing on S.R. 1 beginning north of S.R. 268 (Thompson Lane) (L.M. 14.10) and extending to U.S. 41 (S.R. 2) (L.M. 17.63).

Project Length - 3.160 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 4%.

SEVIER COUNTY (Contract No. CNL041) Call No. 052
Project No. NHE-66(45), 78072-3250-14
The grading, drainage, construction of a welded steel plate girder bridge and paving on S.R. 66 beginning at S.R. 338W (Boyd's Creek Highway) and extending to S.R. 139 (Douglas Dam Road).

Project Length - 3.578 kilometers * METRIC *
Completion Time - On or before October 31, 2014
Plans Cost - $175.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No. CNL046) Call No. 053
Project No. HSIP-2807(6), 79947-3501-94
The miscellaneous safety improvements on South Parkway East at the intersection of College Street in Memphis, including the installation of signals.

Project Length - 0.110 mile
Completion Time - On or before August 15, 2012
Plans Cost - $10.00

STEWART COUNTY (Contract No. CNL087) Call No. 054
Project No. PFH-999(3), 81945-3478-84
The retracing of painted pavement markings on various routes in Land Between the Lakes National Recreation Area.

Project Length - 27.930 miles
Completion Time - On or before August 31, 2012
NO PLANS CONTRACT

STEWART COUNTY (Contract No. CNL013) Call No. 055
Project No. PLHD/PFH-206-1(1), 81945-3476-94
The full depth reclamation, and paving with bituminous seal coat on Lake Front Road (LBL Route 206) beginning at Fort Henry Road and extending to Rushing Creek Road (LBL Route 172) in Land Between the Lakes National Recreation Area.

Project Length - 16.900 miles
Completion Time - On or before September 30, 2012
NO PLANS CONTRACT

SULLIVAN COUNTY (Contract No. CNL042) Call No. 056
Project No. BH-NHE-1(282), 82002-3279-94, BH-STP-37(15), 82007-3224-94, BH-STP-394(15), 82099-3218-94

BH-STP-394(15), 82099-3218-94
The rehabilitation of the bridge on S.R. 394 over Reedy Creek (L.M. 0.06), including grading, drainage, and paving.

BH-STP-37(15), 82007-3224-94
The rehabilitation of the bridge on U.S. 19E (S.R. 37) over Indian Creek (L.M. 1.73), including grading, drainage, and paving.

BH-NHE-1(282), 82002-3279-94
The rehabilitation of the bridge on U.S. 11W (S.R. 1) over Back Creek (L.M. 20.30), including grading, drainage, and paving.

Total Project Length - 0.000 mile
Completion Time - On or before June 15, 2012
Plans Cost - $10.00

SUMNER COUNTY (Contract No. CNL058) Call No. 057
Project No. STP/HSIP-NHE-109(33), 83012-8210-14, 83012-3210-94
The resurfacing on S.R. 109 beginning south of Gayla Court (L.M. 20.00) and extending to U.S. 31W (S.R. 41) (L.M. 23.42).

Project Length - 3.420 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

TIPTON COUNTY (Contract No. CNL026) Call No. 058
Project No. STP-M-NHE-3(107), 84102-3205-54, 84950-3557-04

STP-M-NHE-3(107), 84102-3205-54
The grading, drainage, and paving on U.S. 51 (S.R. 3) at the intersection of Charles Smith Street in Covington (L.M.20.19).

Project Length - 0.154 mile

84950-3557-04
The grading, drainage, and paving on a S.I.A. route serving Unilever in Covington.

Project Length - 0.283 mile

Total Project Length - 0.437 mile
Completion Time - On or before November 15, 2012
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 9%.

UNION AND CLAIBORNE COUNTIES (Contract No. CNL072) Call No. 059
Project No. STP/HSIP-33(90), 87001-8265-14, 87001-3265-94
The resurfacing on S.R. 33 beginning south of S.R. 61 in Union County (L.M. 9.79) and extending into Claiborne County to north of Sharps Chapel Road (L.M. 0.08).

Project Length - 5.450 miles
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

WEAKLEY COUNTY (Contract No. CNL047) Call No. 060
Project No. STP/HSIP-NHE-43(36), 92003-8267-14, 92003-3267-94
The resurfacing on U.S. 45E (S.R. 43) beginning at Old S.R. 43 (L.M. 6.98) and extending to the ramp to S.R. 216 (L.M. 14.45), including bridge deck repair.

Project Length - 7.470 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

WILLIAMSON COUNTY (Contract No. CNL056) Call No. 061
Project No. HSIP-11(64), 94007-3229-94, 94007-4229-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 11 beginning at the Rutherford County line (L.M. 0.00) and extending to S.R. 96 (L.M. 7.41).

Project Length - 7.410 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No. CNL057) Call No. 062
Project No. STP/HSIP-397(11), 94092-8228-14, 94092-3228-94
The resurfacing on S.R. 397 beginning at U.S. 31 (S.R. 6) (L.M. 5.70) and extending to U.S. 431 (S.R. 106) (L.M. 7.37).

Project Length - 1.670 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No. CNL073) Call No. 063
Project No. 94005-4211-04
The repair of the bridge on S.R. 248 over Five Mile Creek (L.M. 3.46).

Project Length - 0.020 mile
Completion Time - On or before August 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 63

Total Number of Projects - 127

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 22, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

COCKE COUNTY (Contract No. CNL138) Call No. 001
Project No. IME-40-8(161), 15001-3192-44, STP-IE-40-8(160), 15001-3191-44

IME-40-8(161), 15001-3192-44
The emergency rock slope stabilization on I-40 at Mile Marker 450.6 (L.M. 20.56).

Project Length - 0.085 mile

STP-IE-40-8(160), 15001-3191-44
The rockfall mitigation on I-40 at Mile Marker 449.80 (L.M. 19.76).

Project Length - 0.078 mile

Total Project Length - 0.163 mile
Completion Time - On or before May 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 23, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

COCKE COUNTY (Contract No. CNL930) Call No. 001
Project No. STP-M-9114(3), 15950-3238-54
The installation of signals and miscellaneous safety improvements at various intersections in Newport.

Project Length - 0.089 mile
Completion Time - On or before September 30, 2012
Plans Cost - $10.00
The DBE goal for this contract is 4%.

DEKALB AND OVERTON COUNTIES (Contract No. CNL929) Call No. 002
Project No. STP/HSIP-26(46), 21001-3272-94, 21001-8272-14, STP/HSIP-84(11), 67004-3214-94, 67004-8214-14

STP/HSIP-26(46), 21001-3272-94, 21001-8272-14
The resurfacing (microsurfacing) on U.S. 70 (S.R. 26) beginning west of Brent Taylor Road (L.M. 20.30) and extending to the White County line (L.M. 28.25).

Project Length - 7.690 miles

STP/HSIP-84(11), 67004-3214-94, 67004-8214-14
The resurfacing (microsurfacing) on S.R. 84 beginning at the Putnam County line (L.M. 0.00) and extending to Jay Bird Drive (L.M. 12.61).

Project Length - 12.580 miles

Total Project Length - 20.270 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

FRANKLIN AND COFFEE COUNTIES (Contract No. CNL928) Call No. 003
Project No. 16023-4211-04, HSIP-127(19), 26013-3215-94, 16023-3211-94, 26013-4215-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 127 beginning at Farm Lane Road in Franklin County (L.M. 5.21) and extending to U.S. 41 (S.R. 2) (L.M. 5.89) in Coffee County.

Project Length - 9.930 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")

LAWRENCE COUNTY (Contract No. CNL925) Call No. 004
Project No. HSIP-242(144), 50009-3221-94, 50009-4221-04
The resurfacing (microsurfacing) on S.R. 242 beginning at North College Street (L.M. 9.00) extending to south of the bridge over Crews Branch (L.M. 16.00).

Project Length - 7.000 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

ROANE COUNTY (Contract No. CNL924) Call No. 005
Project No. HPP-1222(2), 73039-3204-14
The resurfacing (thin mix overlay) on Post Oak Valley Road beginning at Joiner Hollow Road (L.M. 4.79) and extending to U.S. 70 (S.R. 1) (L.M. 6.85).

Project Length - 2.060 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

WAYNE COUNTY (Contract No. CNL903) Call No. 006
Project No. NH-15(106), 91004-3245-14
The grading, drainage, construction of a concrete I-beam bridge, and paving on U.S. 64 (S.R. 15), beginning at Mill Springs Branch and extending to the Waynesboro Bypass.

Project Length - 5.743 miles
Completion Time - On or before July 31, 2014
Plans Cost - $225.00 Cross-Section Cost - $125.00
The DBE goal for this contract is 7%.

WILLIAMSON COUNTY (Contract No. CNL926) Call No. 007
Project No. HSIP-11(64), 94007-3229-94, 94007-4229-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 11 beginning at the Rutherford County line (L.M. 0.00) and extending to S.R. 96 (L.M. 7.41).

Project Length - 7.410 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No. CNL927) Call No. 008
Project No. 94005-4211-04
The repair of the bridge on S.R. 248 over Five Mile Creek (L.M. 3.46).

Project Length - 0.020 mile
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00

ANDERSON COUNTY (Contract No. CNL110) Call No. 009
Project No. STP/HSIP-NHE-61(27), 01005-3235-94, 01005-8235-14
The resurfacing on S.R. 61 beginning west of the Clinch River bridge (L.M. 17.07) and extending to west of Hillvale Road (L.M. 20.51).

Project Length - 3.440 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL082) Call No. 010
Project No. 98018-4112-04, 98018-4111-04

98018-4111-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98018-4112-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL075) Call No. 011
Project No. 98018-4210-04
The retracing of painted pavement markings on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNL106) Call No. 012
Project No. BR-STP-130(13), 02013-3218-94
The construction of a concrete Bulb-Tee beam bridge on S.R. 130 over the Duck River (L.M. 10.82), including grading, drainage, and paving.

Project Length - 0.364 mile
Completion Time - On or before October 31, 2013
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 7%.

BEDFORD COUNTY (Contract No. CNL129) Call No. 013
Project No. STP/HSIP-NHE-10(44), 02003-8230-14, 02003-3230-94
The resurfacing on U.S. 231 (S.R. 10) beginning at S.R. 82 (L.M. 17.51) and extending to the Rutherford County line (L.M. 21.58).

Project Length - 4.070 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL083) Call No. 014
Project No. 98300-4135-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL085) Call No. 015
Project No. 98048-4113-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNL084) Call No. 016
Project No. 98027-4178-04, 98027-4177-04

98027-4177-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4178-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNL008) Call No. 017
Project No. BR-STP-49(9), 11007-3230-94
The construction of a concrete Bulb-Tee beam bridge on S.R. 49 over the Harpeth River (L.M. 0.39), including grading, drainage, and paving.

Project Length - 0.663 mile
Completion Time - On or before May 31, 2014
Plans Cost - $50.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 6%.

CHEATHAM, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES (Contract No. CNL105) Call No. 018
Project No. HRRR-52(62), 74052-3262-94, HRRR-943(1), 81945-3473-94, HRRR-249(68), 11024-3229-94, HRRR-975(10), 63029-3406-94, HRRR-6300(20), 63945-3478-94

HRRR-249(68), 11024-3229-94
The miscellaneous safety improvements on S.R. 249 (Sams Creek Road) beginning at the Pegram City limits (L.M. 3.74) and extending to S.R. 251 (River Road) (L.M. 12.71).

Project Length - 8.970 miles

HRRR-6300(20), 63945-3478-94
The miscellaneous safety improvements on Dotsonville Road beginning at Dunbar Road (L.M. 6.75) and extending to Gip Manning Road and Ogburn Chapel Road (L.M. 9.76).

Project Length - 3.010 miles

HRRR-975(10), 63029-3406-94
The miscellaneous safety improvements on Dotsonville Road beginning at Gip Manning Road (L.M. 9.77) and extending to north of York Road (L.M. 13.03).

Project Length - 3.260 miles

HRRR-52(62), 74052-3262-94
The miscellaneous safety improvements on S.R. 52 (East Church Street) beginning at East Robertson Road (L.M. 1.72) and extending to I-65 (L.M. 6.75).

Project Length - 5.030 miles

HRRR-943(1), 81945-3473-94
The miscellaneous safety improvements on Leatherwood Road beginning at Lick Creek Road (L.M. 1.43) and extending to Hurricane Creek Road (L.M. 7.35).

Project Length - 5.920 miles

Total Project Length - 26.190 miles
Completion Time - On or before October 31, 2012
NO PLANS CONTRACT

CLAIBORNE COUNTY (Contract No. CNL088) Call No. 019
Project No. 13945-3675-04
The grading, drainage, and paving on a S.I.A. route serving SGS North America, Inc. in Harrogate.

Project Length - 0.143 mile
Completion Time - On or before July 31, 2012
Plans Cost - $10.00 Cross-Section Cost - $0.00

CLAIBORNE, COCKE, HANCOCK, HAWKINS, AND UNION COUNTIES (Contract No. CNL112) Call No. 020
Project No. HSIP-70(16), 37012-3219-94, HSIP-63(52), 13013-3222-94, HSIP-33(91), 34001-3247-94, HSIP-131(28), 87004-3214-94, HSIP-340(6), 15021-3206-94, HSIP-370(10), 87013-3217-94, 13013-4222-04, 15021-4206-04, 87013-4217-04, 37012-4219-04, 87004-4214-04, 34001-4247-04

HSIP-63(52), 13013-3222-94, 13013-4222-04
The resurfacing (microsurfacing) on S.R. 63 beginning at S.R. 345 (L.M. 35.54) and extending to the Hancock County Line (L.M. 38.65).

Project Length - 3.110 miles

HSIP-340(6), 15021-3206-94, 15021-4206-04
The resurfacing (microsurfacing) on S.R. 340 beginning at Old S.R. 35 (L.M. 5.56) and extending to the Greene County line (L.M. 12.09).

Project Length - 6.530 miles

HSIP-33(91), 34001-3247-94, 34001-4247-04
The resurfacing (microsurfacing) on S.R. 33 beginning at the Claiborne County line (L.M. 0.00) and extending to east of Swan Creek Road (L.M. 5.40).

Project Length - 5.400 miles

HSIP-70(16), 37012-3219-94, 37012-4219-04
The resurfacing (microsurfacing) on S.R. 70 beginning at S.R. 94 (L.M. 12.63) and extending to the Hancock County line (L.M. 22.16).

Project Length - 9.530 miles

HSIP-131(28), 87004-3214-94, 87004-4214-04
The resurfacing (microsurfacing) on S.R. 131 beginning at the Knox County line (L.M. 0.00) and extending to S.R. 61 (L.M. 4.88).

Project Length - 4.880 miles

HSIP-370(10), 87013-3217-94, 87013-4217-04
The resurfacing (microsurfacing) on S.R. 370 beginning at S.R. 144 (L.M. 0.00) and extending to S.R. 61 (L.M. 5.77).

Project Length - 5.770 miles

Total Project Length - 35.220 miles
Completion Time - On or before September 30, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

CUMBERLAND COUNTY (Contract No. CNL102) Call No. 021
Project No. STP/HSIP-101(19), 18012-3214-94, 18012-8214-14, STP/HSIP-392(4), 18083-3211-94, 18083-8211-14

STP/HSIP-101(19), 18012-3214-94, 18012-8214-14
The resurfacing on S.R. 101 beginning south of Dorton Road (L.M. 14.24) and extending to U.S. 70 (S.R. 1) (L.M. 15.99).

Project Length - 1.599 miles

STP/HSIP-392(4), 18083-3211-94, 18083-8211-14
The resurfacing on S.R. 392 beginning at U.S. 127 (S.R. 28) (L.M. 0.00) and extending to north of S.R. 101 (L.M. 1.61).

Project Length - 1.610 miles

Total Project Length - 3.209 miles
Completion Time - On or before July 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNL009) Call No. 022
Project No. BRZE-9312(69), 19959-3483-94
The construction of a concrete box bridge on Battery Lane over West Fork Brown's Creek (L.M. 4.31), including grading, drainage, and paving.

Project Length - 0.059 mile
Completion Time - On or before August 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNL051) Call No. 023
Project No. STP/HSIP-NHE-155(24), 19047-8231-14, 19047-3231-94
The resurfacing on S.R. 155 (Briley Parkway) beginning east of Mashburn Road (L.M. 2.50) and extending to Glastonbury Road (L.M. 5.84), including bridge deck repair.

Project Length - 3.340 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

DICKSON COUNTY (Contract No. CNL111) Call No. 024
Project No. STP/HSIP-96(32), 22012-8226-14, 22012-3226-94
The resurfacing (thin mix overlay) on S.R. 96 beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to west of Beachwood Drive (L.M. 5.00), including bridge expansion joint repairs.

Project Length - 4.960 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

FAYETTE COUNTY (Contract No. CNL094) Call No. 025
Project No. STP/HSIP-NHE-15(172), 24003-8250-14, 24003-3250-94
The resurfacing (thin mix overlay) on U.S. 64 (S.R. 15) beginning at the Shelby County line (L.M. 0.00) and extending to west of Oakcliff Drive (L.M. 6.26).

Project Length - 6.260 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

FENTRESS COUNTY (Contract No. CNL097) Call No. 026
Project No. STP/HSIP-28(45), 25001-8299-14, 25001-3299-94
The resurfacing (thin mix overlay) on U.S. 127 (S.R. 28) beginning south of Airport Road (L.M. 13.41) and extending to south of U.S. 127 (Old S.R. 28) (L.M. 16.92).

Project Length - 3.51 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No. CNL098) Call No. 027
Project No. STP/HSIP-50(47), 26006-8238-14, 26006-3238-94
The resurfacing on S.R. 50 beginning at 12th Avenue (L.M. 12.22) and extending to S.R. 433 (L.M. 15.54).

Project Length - 3.320 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

GIBSON COUNTY (Contract No. CNL025) Call No. 028
Project No. STP-104(28), 27012-3224-14
The grading, drainage, construction of eight (8) concrete box bridges and paving on S.R. 104 beginning west of S.R. 188 and extending to Milligan Lane and Gumwoods Road.

Project Length - 4.205 miles
Completion Time - On or before August 31, 2014 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 12%.

GREENE COUNTY (Contract No. CNL065) Call No. 029
Project No. 30024-4210-04
The repair of the bridge on S.R. 340 over Little Chucky Creek (L.M. 4.25).

Project Length - 0.000 mile
Completion Time - On or before August 31, 2012
Plans Cost - $10.00

HAMILTON COUNTY (Contract No. CNL135) Call No. 030
Project No. HSIP-3572(10), 33960-3501-94
The miscellaneous safety improvements at the intersection of Fourth Avenue and East 37th Street in Chattanooga.

Project Length - 0.600 mile
Completion Time - On or before July 31, 2012
Plans Cost - $3.00

HAMILTON COUNTY (Contract No. CNL006) Call No. 031
Project No. STP/HSIP-17(15), 33026-3227-94, 33026-8227-14, STP/HSIP-NHE-319(10), 33150-3231-94, 33150-8231-14

STP/HSIP-17(15), 33026-3227-94, 33026-8227-14
The resurfacing on S.R. 17 beginning at Campbell Street (L.M. 6.33) and extending to S.R. 153 (L.M. 8.93).

Project Length - 2.600 miles

STP/HSIP-NHE-319(10), 33150-3231-94, 33150-8231-14
The resurfacing on S.R. 319 beginning at S.R. 153 (L.M. 0.00) and extending to Amnicola Highway (L.M. 2.01).

Project Length - 2.010 miles

Total Project Length - 4.610 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 4%.

HAMILTON COUNTY (Contract No. CNL101) Call No. 032
Project No. STP/HSIP-8(47), 33021-8230-14, 33021-3230-94
The resurfacing (thin mix overlay) on U.S. 127 (S.R. 8) beginning at Miles Road (L.M. 18.87) and extending to the Sequatchie County line (L.M. 23.16).

Project Length - 4.290 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

HANCOCK COUNTY (Contract No. CNL130) Call No. 033
Project No. 34003-4215-04
The repair of the bridge on S.R. 70 over the Clinch River (L.M. 1.65).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00

HENDERSON AND MADISON COUNTIES (Contract No. CNL091) Call No. 034
Project No. HRRR-104(31), 39010-3224-94, HRRR-1(277), 57002-3228-94

HRRR-104(31), 39010-3224-94
The miscellaneous safety improvements on S.R. 104 beginning at Poplar Springs-Bargerton Road (L.M. 9.93) and extending to Jan Street (L.M. 16.21).

Project Length - 6.280 miles

HRRR-1(277), 57002-3228-94
The miscellaneous safety improvements on U.S. 70 (S.R. 1, Brownsville Highway) beginning at S.R. 138 (L.M. 1.02) and extending to Cub Creek (L.M. 8.32).

Project Length - 7.300 miles

Total Project Length - 13.580 miles
Completion Time - On or before August 31, 2012
NO PLANS CONTRACT
The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No. CNL117) Call No. 035
Project No. STP/HSIP-92(17), 45012-3247-94, 45012-8247-14
The resurfacing on S.R. 92 beginning north of Azalea Lane (L.M. 13.70) and extending to south of Hinchey Hollow Road (L.M. 15.90).

Project Length - 2.200 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No. CNL118) Call No. 036
Project No. 45028-4204-04
The repair of the bridge on S.R. 363 over Indian Creek (L.M. 2.75).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00

JOHNSON COUNTY (Contract No. CNL067) Call No. 037
Project No. 46002-4221-04
The repair of the bridge on S.R. 34 over Roan Creek (L.M. 21.40).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2012
Plans Cost - $10.00

KNOX COUNTY (Contract No. CNL119) Call No. 038
Project No. STP/HSIP-1(288), 47012-3251-94, 47012-8251-14
The resurfacing on U.S. 11W (S.R. 1) beginning west of Three Points Road (L.M. 31.19) and extending to west of Mine Road (L.M. 33.05).

Project Length - 1.860 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNL120) Call No. 039
Project No. 47023-4265-04
The repair of the pedestrian bridge over S.R. 62 (L.M. 5.24).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00

LAUDERDALE COUNTY (Contract No. CNL089) Call No. 040
Project No. HRRR-209(10), 49003-3215-94, STP/HSIP-209(11), 49003-8216-14, 49003-3216-94

STP/HSIP-209(11), 49003-3216-94, 49003-8216-14
The resurfacing (thin mix overlay) on S.R. 209 beginning at Chipman Road (L.M. 10.00) and extending to Ford Store Road (L.M. 13.00).

Project Length - 3.000 miles

HRRR-209(10), 49003-3215-94
The miscellaneous safety improvements on S.R. 209 beginning at the Ripley City limits (L.M. 10.14) and extending to Wilkes Road (L.M. 16.52).

Project Length - 6.380 miles

Total Project Length - 9.380 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

LEWIS COUNTY (Contract No. CNL113) Call No. 041
Project No. STP/HSIP-NHE-20(50), 51001-3217-94, 51001-8217-14, STP/HSIP-NHE-99(34), 51005-3227-94, 51005-8227-14

STP/HSIP-NHE-99(34), 51005-3227-94, 51005-8227-14
The resurfacing on U.S. 412 (S.R. 99) beginning at S.R. 20 (L.M. 14.37) and extending to west of Indian Creek Road (L.M. 17.44).

Project Length - 3.070 miles

STP/HSIP-NHE-20(50), 51001-3217-94, 51001-8217-14
The resurfacing on U.S. 412 (S.R. 20) beginning west of Linden Avenue (L.M. 5.66) and extending to S.R. 48 (L.M. 6.13).

Project Length - 0.470 mile

Total Project Length - 3.540 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 6%.

LOUDON COUNTY (Contract No. CNL059) Call No. 042
Project No. STP/HSIP-2(217), 53004-3243-94, 53004-8243-14
The resurfacing on U.S. 11 (S.R. 2) beginning 280' east of Hattley Drive (L.M. 10.10) and extending to Oak Street (L.M. 13.35).

Project Length - 3.250 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 5%.

MAURY COUNTY (Contract No. CNL096) Call No. 043
Project No. 60008-4138-04
The repair of the bridge on S.R. 50 over I-65 (L.M. 26.75).

Project Length - 0.000 mile
Completion Time - On or before May 15, 2013 (See Special Provision 108B)
Plans Cost - $10.00

MAURY COUNTY (Contract No. CNL121) Call No. 044
Project No. 60952-3502-04
The grading, drainage, and paving on a S.I.A. route serving the Workforce Development and Conference Center at Northfield in Spring Hill.

Project Length - 0.686 mile
Completion Time - On or before August 31, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00

MEIGS COUNTY (Contract No. CNL099) Call No. 045
Project No. STP/HSIP-58(36), 61003-8257-14, 61003-3257-94
The resurfacing on S.R. 58 beginning at S.R. 68 (L.M. 26.88) and extending to north of Old Ten Mile Road (L.M. 31.26).

Project Length - 4.380 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No. CNL122) Call No. 046
Project No. STP/HSIP-2(112), 62003-3222-94, STP/HSIP-322(14), 62014-3222-94, 62014-8222-14, 62003-8222-14

STP/HSIP-2(112), 62003-8222-14, 62003-3222-94
The resurfacing (thin mix overlay) on U.S. 11 (S.R. 2) beginning at the McMinn County line (L.M. 0.00) and extending to the Loudon County line (L.M. 8.65).

Project Length - 8.650 miles

STP/HSIP-322(14), 62014-3222-94, 62014-8222-14
The resurfacing (thin mix overlay) on S.R. 322 beginning at U.S. 11 (S.R. 2) (L.M. 3.10) and extending to west of Forkners Chapel Road (L.M. 6.50).

Project Length - 3.400 miles

Total Project Length - 12.050 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No. CNL061) Call No. 047
Project No. STP/HSIP-12(46), 63004-8216-14, 63004-3216-94
The resurfacing on S.R. 12 beginning south of S.R. 13 (Cumberland Drive) (L.M. 13.00) and extending to south of S.R. 112 (L.M. 15.23).

Project Length - 2.230 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 4%.

OBION COUNTY (Contract No. CNL045) Call No. 048
Project No. STP/HSIP-NHE-3(123), 66004-3226-94, 66004-8226-14, STP/HSIP-NHE-5(92), 66007-3228-94, 66007-8228-14

STP/HSIP-NHE-3(123), 66004-3226-94, 66004-8226-14
The resurfacing (thin mix overlay) on U.S. 51 (S.R. 3) beginning at the ramp to S.R. 22 (L.M. 22.50) and extending to south of U.S. 45E (S.R. 215) (L.M. 30.00).

Project Length - 7.500 miles

STP/HSIP-NHE-5(92), 66007-3228-94, 66007-8228-14
The resurfacing (thin mix overlay) on U.S. 45W (S.R. 5) beginning at the Gibson County line (L.M. 0.00) and extending to Polk Station Road (L.M. 7.15).

Project Length - 7.150 miles

Total Project Length - 14.650 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

PERRY COUNTY (Contract No. CNL127) Call No. 049
Project No. HSIP-NHE-20(49), 68002-4235-04, 68002-3235-94
The resurfacing on U.S. 412 (S.R. 20) beginning east of Jackson Cemetery Road (L.M. 19.00) and extending to the Lewis County line (L.M. 24.89).

Project Length - 5.860 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

PUTNAM COUNTY (Contract No. CNL131) Call No. 050
Project No. HSIP-3529(1), 71952-3540-94
The improvement of the intersection on Maple Avenue at East Hudgens Street in Cookeville, including grading, drainage, and paving.

Project Length - 0.109 mile
Completion Time - On or before July 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00

RHEA AND MEIGS COUNTIES (Contract No. CNL078) Call No. 051
Project No. 72005-4219-04
The repair of the bridge on S.R. 30 over the Tennessee River (L.M. 17.26).

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
Plans Cost - $10.00

ROANE COUNTY (Contract No. CNL128) Call No. 052
Project No. 73004-4224-04
The repair of the bridge on U.S. 27 (S.R. 1) over Shanty Branch (L.M. 10.23).

Project Length - 0.000 mile
Completion Time - On or before August 31, 2012
Plans Cost - $10.00
The DBE goal for this contract is 3%.

ROBERTSON COUNTY (Contract No. CNL136) Call No. 053
Project No. STP/HSIP-76(77), 74013-8230-14, 74013-3230-94
The resurfacing (either microsurface or thin mix overlay) on S.R. 76 beginning south of Bethlehem Road (L.M. 11.00) and extending to south of U.S. 31 (S.R. 41) (L.M. 17.51).

Project Length - 6.500 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

ROBERTSON COUNTY (Contract No. CNL137) Call No. 054
Project No. 74010-4232-04
The repair of a 72" corrugated metal pipe culvert on U.S. 431 (S.R. 65) (L.M. 4.70).

Project Length - 0.000 mile
Completion Time - On or before August 31, 2012 (See Special Provision 108B)
NO PLANS CONTRACT

RUTHERFORD COUNTY (Contract No. CNL052) Call No. 055
Project No. STP-SIP-266(16), 75027-3223-94
The installation of signals on S.R. 266 (Sam Ridley Parkway) at the intersection with westbound I-24 ramps in Smyrna.

Project Length - 0.000 mile
Completion Time - On or before November 15, 2012
Plans Cost - $3.00

RUTHERFORD COUNTY (Contract No. CNL080) Call No. 056
Project No. 75946-3442-04
The grading, drainage, and paving on a S.I.A. route serving Barrett Firearms Manufacturing, Inc.

Project Length - 0.401 mile
Completion Time - On or before November 15, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00

SEVIER COUNTY (Contract No. CNL124) Call No. 057
Project No. BRZE-7800(50), 78950-3421-94
The construction of a concrete box beam bridge on North Gatlinburg Access Road (L.M. 0.18) over West Prong Little Pigeon River in Gatlinburg, including grading, drainage, and paving.

Project Length - 0.038 mile
Completion Time - On or before April 30, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No. CNL021) Call No. 058
Project No. STP/HSIP-NHE-3(122), 79017-8294-14, 79017-3294-94
The resurfacing on U.S. 51 (S.R. 3) beginning at the Loosahatchie River (L.M. 20.46) and extending to S.R. 385 (L.M. 27.60).

Project Length - 7.140 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

SMITH COUNTY (Contract No. CNL012) Call No. 059
Project No. BR-STP-24(19), 80002-3248-94
The construction of a concrete Bulb-Tee beam bridge on U.S. 70N (S.R. 24) over the Caney Fork River (L.M. 13.38), including grading, drainage, and paving.

Project Length - 0.639 mile
Completion Time - On or before September 15, 2013
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 6%.

SULLIVAN COUNTY (Contract No. CNL126) Call No. 060
Project No. STP-NHE-1(249), 82002-3275-14
The rockfall mitigation on U.S. 11W (S.R. 1) near log mile 20.03.

Project Length - 0.133 mile
Completion Time - On or before July 31, 2012
Plans Cost - $10.00

SUMNER COUNTY (Contract No. CNL015) Call No. 061
Project No. BRZE-8300(59), 83947-3410-94
The construction of a concrete box bridge on Keytown Road over West Fork Drakes Creek (L.M. 3.35), including grading, drainage, and paving.

Project Length - 0.040 mile
Completion Time - On or before October 31, 2012
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 7%.

SUMNER COUNTY (Contract No. CNL014) Call No. 062
Project No. STP-M-109(23), 83012-3209-54
The improvement of the intersection on S.R. 109 at Kirby Drive in Portland, including grading, drainage, paving and signals.

Project Length - 0.281 mile
Completion Time - On or before November 15, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 12%.

SUMNER COUNTY (Contract No. CNL062) Call No. 063
Project No. STP/HSIP-258(9), 83018-8220-14, 83018-3220-94
The resurfacing on S.R. 258 beginning at U.S. 31E (S.R. 6) (L.M. 0.00) and extending to New Hope Road (L.M. 8.09).

Project Length - 8.090 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

TIPTON COUNTY (Contract No. CNL109) Call No. 064
Project No. BRZE-8400(62), 84945-3480-94
The construction of two (2) concrete box bridges on Oil Mill Road over branch (L.M. 1.59 and L.M. 1.61), including grading, drainage, and paving.

Project Length - 0.170 mile
Completion Time - On or before October 31, 2012
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 8%.

TIPTON COUNTY (Contract No. CNL090) Call No. 065
Project No. STP/HSIP-NHE-3(124), 84102-8210-14, 84102-3210-94
The resurfacing (thin mix overlay) on U.S. 51 (S.R. 3) beginning at Hope Street (L.M. 18.78) and extending to the Hatchie River bridge (L.M. 22.08), including bridge deck and expansion joint repair.

Project Length - 3.300 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNL095) Call No. 066
Project No. HSIP-30(57), 88002-3241-94, HSIP-136(9), 89136-3202-94, HSIP-136(10), 93008-3219-94, HSIP-287(9), 89016-3215-94, 88002-4241-04, 93008-4219-04, 89136-4202-04, 89016-4215-04

HSIP-30(57), 88002-3241-94, 88002-4241-04
The resurfacing (either microsurface or thin mix alternate) on S.R. 30 beginning at the Warren County Line (L.M. 0.00) and extending to Bank Road (L.M. 10.97).

Project Length - 10.476 miles

HSIP-287(9), 89016-3215-94, 89016-4215-04
The resurfacing (either microsurface or thin mix alternate) on S.R. 287 beginning at S.R. 288 (L.M. 33.88) and extending to S.R. 136 (L.M. 40.30).

Project Length - 6.220 miles

HSIP-136(9), 89136-3202-94, 89136-4202-04
The resurfacing (either microsurface or thin mix alternate) on S.R. 136 beginning at U.S. 70S (S.R. 1) (L.M. 0.00) and extending to the Caney Fork River (L.M. 1.98).

Project Length - 1.980 miles

HSIP-136(10), 93008-3219-94, 93008-4219-04
The resurfacing (either microsurface or thin mix alternate) on S.R. 136 beginning at the Caney Fork River (L.M. 0.08) and extending to U.S. 70 (S.R. 26) (L.M. 11.43).

Project Length - 11.350 miles

Total Project Length - 30.026 miles
Completion Time - On or before September 30, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

WASHINGTON COUNTY (Contract No. CNL069) Call No. 067
Project No. STP/HSIP-NHE-36(51), 90006-3218-94, 90006-8218-14, STP/HSIP-NHE-67(27), 90027-3213-94, 90027-8213-14, STP/HSIP-NHE-381(12), 90105-3218-94, 90105-8218-14

STP/HSIP-NHE-67(27), 90027-8213-14, 90027-3213-94
The resurfacing on S.R. 67 beginning at Galen Drive (L.M. 8.57) and extending to S.R. 381 (L.M. 9.43).

Project Length - 0.860 mile

STP/HSIP-NHE-381(12), 90105-8218-14, 90105-3218-94
The resurfacing on S.R. 381 beginning at S.R. 67 (L.M. 0.00) and extending to the ramps to U.S. 11E/321 (S.R. 34) (L.M. 7.49).

Project Length - 7.490 miles

STP/HSIP-NHE-36(51), 90006-8218-14, 90006-3218-94
The resurfacing on S.R. 36 beginning at U.S. 11E/19W (S.R. 34) (L.M. 0.00) and extending to 0.16 mile north of the S.R. 381 underpass (L.M. 0.60).

Project Length - 0.600 mile

Total Project Length - 8.950 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 5%.

WHITE COUNTY (Contract No. CNL100) Call No. 068
Project No. STP/HSIP-NHE-111(82), 93003-8229-14, 93003-3229-94
The resurfacing (thin mix overlay) on S.R. 111 beginning at Fred Hill Road (L.M. 7.31) and extending to Walker Cove Road (L.M. 9.93).

Project Length - 2.620 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 5%.

WILLIAMSON COUNTY (Contract No. CNL123) Call No. 069
Project No. STP/HSIP-441(6), 94052-8226-14, 94052-3226-94
The resurfacing on S.R. 441 beginning at U.S. 31 (S.R. 6) (L.M. 0.00) and extending to I-65 (L.M. 1.52).

Project Length - 1.520 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 69

Total Number of Projects - 144

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 23, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

COCKE COUNTY (Contract No. CNL138) Call No. 070
Project No. IME-40-8(161), 15001-3192-44
The emergency rock slope stabilization on I-40 at Mile Marker 450.6 (L.M. 20.56).

Project Length - 0.085 mile
Completion Time - On or before April 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 70

Total Number of Projects - 145

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 30, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

KNOX COUNTY (Contract No. CNL181) Call No. 001
Project No. 47026-3274-04
The rock slope stabilization on U.S. 129 (S.R. 115) at log mile 3.86.

Project Length - 0.057 mile
Completion Time - On or before April 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V

REVISED 3/26/2012

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MARCH 30, 2012 (POSTPONED FROM MARCH 22, 2012)
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

COCKE COUNTY (Contract No. CNL138) Call No. 002
Project No. IME-40-8(161), 15001-3192-44, STP-IE-40-8(160), 15001-3191-44

IME-40-8(161), 15001-3192-44
The emergency rock slope stabilization on I-40 at Mile Marker 450.6 (L.M. 20.56).

Project Length - 0.085 mile

STP-IE-40-8(160), 15001-3191-44
The rockfall mitigation on I-40 at Mile Marker 449.80 (L.M. 19.76).

Project Length - 0.078 mile

Total Project Length - 0.163 mile
Completion Time - On or before May 25, 2012 (See Special Provision 108B)
Plans Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED APRIL 10, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CAMPBELL COUNTY (Contract No. CNL183) Call No. 001
Project No. STP-IE-75-3(160), 07100-3129-44
The slide repair on I-75 southbound at Mile Marker 142.90 (L.M. 13.1), and the resurfacing on I-75 northbound between Mile Markers 141 and 144 (L.M. 11.3 to L.M. 14.3, approximately).

Project Length - 3.133 miles
Completion Time - On or before September 28, 2012 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MAY 4, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

JOHNSON COUNTY (Contract No. CNL931) Call No. 001
Project No. 46002-4221-04
The repair of the bridge on S.R. 34 over Roan Creek (L.M. 21.40).

Project Length - 0.000 mile
Completion Time - On or before August 31, 2012
Plans Cost - $10.00

SEVIER COUNTY (Contract No. CNL932) Call No. 002
Project No. BRZE-7800(50), 78950-3421-94
The construction of a concrete box beam bridge on North Gatlinburg Access Road (L.M. 0.18) over West Prong Little Pigeon River in Gatlinburg, including grading, drainage, and paving.

Project Length - 0.038 mile
Completion Time - On or before May 15, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 4%.

TIPTON COUNTY (Contract No. CNL933) Call No. 003
Project No. STP/HSIP-NHE-3(124), 84102-8210-14, 84102-3210-94
The resurfacing (thin mix overlay) on U.S. 51 (S.R. 3) beginning at Hope Street (L.M. 18.78) and extending to the Hatchie River bridge (L.M. 22.08), including bridge deck and expansion joint repair.

Project Length - 3.300 miles
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

ANDERSON COUNTY (Contract No. CNL149) Call No. 004
Project No. STP-M-9115(14), 01953-3566-54
The resurfacing of eight (8) city streets in Oak Ridge.

Project Length - 2.720 miles
Completion Time - On or before October 31, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNL162) Call No. 005
Project No. 98018-4124-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL159) Call No. 006
Project No. 98018-4125-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL179) Call No. 007
Project No. 98300-4145-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL500) Call No. 008
Project No. 98300-4148-04
The performance based maintenance work on I-24, I-65 and S.R. 840 for a five-year period beginning approximately August 1, 2012.

Project Length - 103.650 miles
Completion Time - On or before July 31, 2017
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL161) Call No. 009
Project No. 98048-4116-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNL171) Call No. 010
Project No. 98048-4115-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNL176) Call No. 011
Project No. STP-REG2(88), 98027-8276-14
The longitudinal joint stabilization on various State Routes.

Project Length - 186.820 miles
Completion Time - On or before September 30, 2012
Plans Cost - $3.00 (11" x 17")

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNL160) Call No. 012
Project No. 98027-4181-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNL133) Call No. 013
Project No. NHTSA-HE-73(53), 97005-3266-04
The grading, drainage, and paving on U.S. 321 (S.R. 73) at the intersection of Academy Drive in Friendsville.

Project Length - 0.127 mile
Completion Time - On or before September 30, 2012
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 4.5%.

BLOUNT COUNTY (Contract No. CNL115) Call No. 014
Project No. STP-SIP-NHE-115(38), 05004-3217-94
The grading, drainage, and paving on U.S. 129 (S.R. 115) at the intersection of S.R. 335 (West Hunt Road) in Alcoa.

Project Length - 0.172 mile
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 8%.

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNL169) Call No. 015
Project No. 98027-4180-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

CANNON COUNTY (Contract No. CNL147) Call No. 016
Project No. STP/HSIP-53(41), 08003-3213-94, 08003-8213-14
The resurfacing (thin mix overlay) on S.R. 53 beginning at U.S. 70S (S.R. 1) (L.M. 12.98) and extending to Sugartree Knob Road (L.M. 18.21).

Project Length - 5.230 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

COFFEE COUNTY (Contract No. CNL153) Call No. 017
Project No. STP/HSIP-2(213), 16003-8240-14, 16003-3240-94
The resurfacing on U.S. 41 (S.R. 2) beginning west of Old Highway 41 (L.M. 6.14) and extending to east of Bashaw Creek Road (L.M. 12.55).

Project Length - 6.410 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

COFFEE COUNTY (Contract No. CNL182) Call No. 018
Project No. 16951-3567-04
The grading, drainage, and paving on a S.I.A. route serving Manchester Industrial Park.

Project Length - 0.620 mile
Completion Time - On or before November 30, 2012
Plans Cost - $25.00 Cross-Section Cost - $10.00

DAVIDSON COUNTY (Contract No. CNL010) Call No. 019
Project No. BRZE-9312(68), 19959-3582-94
The construction of a concrete box bridge on Westlawn Drive over branch (L.M. 0.41), including grading, drainage, and paving.

Project Length - 0.018 mile
Completion Time - On or before November 15, 2012
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No. CNL142) Call No. 020
Project No. STP/HSIP-45(25), 19100-8210-14, 19100-3210-94
The resurfacing on S.R. 45 (Old Hickory Boulevard) beginning at U.S. 431 (S.R. 65) (L.M. 0.00) and extending to U.S. 31W/41 (S.R. 11) (L.M. 4.70).

Project Length - 4.680 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNL144) Call No. 021
Project No. 19013-4128-04
The repair of the bridge on 3rd Avenue North over I-65 (L.M. 1.77).

Project Length - 0.0804 mile
Completion Time - On or before March 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00

DAVIDSON COUNTY (Contract No. CNL143) Call No. 022
Project No. 19031-4214-04
The repair of the bridge on U.S. 31W/41 (S.R. 11) over Dry Creek (L.M. 22.09).

Project Length - 0.130 mile
Completion Time - On or before March 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00

DAVIDSON COUNTY (Contract No. CNL177) Call No. 023
Project No. 19047-4232-04
The tunnel cleaning on the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL172) Call No. 024
Project No. 98300-4144-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

DICKSON AND WILSON COUNTIES (Contract No. CNL140) Call No. 025
Project No. IM-098-3(20), 98300-3107-44
The installation of TDOT Smartway Intelligent Transportation System (ITS) I-40/SR-840 traveler information message boards on I-40 west at exit 176 in Dickson County, and on I-40 east at exit 235 in Wilson County.

Project Length - 12.300 miles
Completion Time - On or before October 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00
The DBE goal for this contract is 2%.

HAMBLEN COUNTY (Contract No. CNL158) Call No. 026
Project No. 32003-4221-04
The repair of the bridge on U.S. 25E (S.R. 32) over S.R. 34 and Norfolk Southern Railroad (L.M. 6.97 left and L.M. 6.98 right).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
Plans Cost - $10.00

HAMBLEN COUNTY (Contract No. CNL066) Call No. 027
Project No. 32008-4217-04
The repair of three (3) bridges on S.R. 160 over S.R. 343 (L.M. 7.95), and the Norfolk Southern Railroad (L.M. 9.56 and L.M. 14.53).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
Plans Cost - $25.00

HAMILTON COUNTY (Contract No. CNL163) Call No. 028
Project No. STP/HSIP-2(214), 33012-8213-14, 33012-3213-94
The resurfacing on U.S. 11/64 (S.R. 2) beginning west of Artesian Circle (L.M. 20.67) and extending to the Bradley County line (L.M. 24.42).

Project Length - 3.750 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No. CNL174) Call No. 029
Project No. 33948-4226-04
The cleaning of the McCallie Tunnel on U.S. 11/64 (S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41/76 (S.R. 8, Ringgold Road).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

HARDIN COUNTY (Contract No. CNL164) Call No. 030
Project No. 36001-4289-04
The repair of the bridge on U.S. 64 (S.R. 15) over the Tennessee River (L.M. 6.29).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
Plans Cost - $25.00

HAWKINS COUNTY (Contract No. CNL116) Call No. 031
Project No. STP-M-1419(1), 37951-3544-54
The resurfacing on East Main Street beginning at S.R. 346 and extending to west of Hawkins Avenue in Church Hill.

Project Length - 1.121 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00
The DBE goal for this contract is 2%.

HAWKINS COUNTY (Contract No. CNL168) Call No. 032
Project No. STP-SIP-3700(31), 37946-3203-94
The installation of flashing school signs on S.R. 344 at St. Clair Elementary, on S.R. 346 at Carter's Valley Elementary, and on S.R. 347 at Keplar Elementary.

Project Length - 0.000 mile
Completion Time - On or before July 31, 2012
Plans Cost - $3.00

JEFFERSON COUNTY (Contract No. CNL180) Call No. 033
Project No. STP/HSIP-9(67), 45004-8237-14, 45004-3237-94
The resurfacing on U.S. 25W/70 (S.R. 9) beginning west of Peyton Drive (L.M. 11.50) and extending to the bridge over the French Broad River (L.M. 16.59).

Project Length - 5.090 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

JEFFERSON AND COCKE COUNTIES (Contract No. CNL156) Call No. 034
Project No. 98018-4123-04
The repair of the overhead sign structure on I-40 at exit 432 (L.M. 1.91 EB & L.M. 2.20 WB) in Cocke County and at the I-40 interchange with I-81 in Jefferson County.

Project Length - 0.000 mile
Completion Time - On or before August 31, 2012
NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNL175) Call No. 035
Project No. 47010-4242-04
The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

LEWIS AND HICKMAN COUNTIES (Contract No. CNL145) Call No. 036
Project No. STP/HSIP-48(43), 41004-3209-94, 41004-8209-14, STP/HSIP-48(44), 51004-3212-94, 51004-8212-14

STP/HSIP-48(44), 51004-3212-94, 51004-8212-14
The resurfacing (thin mix overlay) on S.R. 48 beginning at U.S. 412 (S.R. 20) (L.M. 10.71) and extending to the Hickman County line (L.M. 17.03).

Project Length - 6.314 miles

STP/HSIP-48(43),41004-3209-94, 41004-8209-14
The resurfacing (thin mix overlay) on S.R. 48 beginning at the Lewis County line (L.M. 0.00) and extending to south of Simmons Bridge Road (L.M. 7.00).

Project Length - 7.000 miles

Total Project Length - 13.314 miles
Completion Time - On or before October 31, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNL028) Call No. 037
Project No. HSIP-926(2), 57946-3462-94
The miscellaneous safety improvements on Harts Bridge Road at the intersection of Perry Switch Road in Jackson.

Project Length - 0.189 mile
Completion Time - On or before August 30, 2012
Plans Cost - $3.00

MADISON COUNTY (Contract No. CNL092) Call No. 038
Project No. STP/HSIP-NHE-5(91), 57006-8253-14, 57006-3253-94
The resurfacing on U.S. 45 (S.R. 5) beginning at Chester Levee Road (L.M. 8.29) and extending to Stephens Street (L.M. 13.60).

Project Length - 5.130 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $10.00
The DBE goal for this contract is 3%.

MARSHALL COUNTY (Contract No. CNL148) Call No. 039
Project No. STP/HSIP-106(30), 59004-3213-94, 59004-8213-14, STP/HSIP-373(9), 59007-3213-94, 59007-8213-14

STP/HSIP-373(9), 59007-3213-94, 59007-8213-14
The resurfacing on S.R. 373 beginning at White Drive (L.M. 7.25) and extending to U.S. 31A (S.R. 11) (L.M. 9.00).

Project Length - 1.750 miles

STP/HSIP-106(30), 59004-3213-94, 59004-8213-14
The resurfacing (thin mix overlay) on U.S. 31A (S.R. 106) beginning at U.S. 31A (S.R. 11) (L.M. 0.00) and extending to north of Denathard Lane (L.M. 1.20).

Project Length - 1.200 miles

Total Project Length - 2.950 miles
Completion Time - On or before October 31, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 5%.

MARSHALL AND MAURY COUNTIES (Contract No. CNL011) Call No. 040
Project No. BR-STP-106(12), 59011-3215-94, 60014-3215-04

BR-STP-106(12), 59011-3215-94
The construction of a welded steel plate girder bridge on U.S. 431 (S.R. 106, Franklin Pike) over the Duck River (L.M. 1.91), including grading, drainage, and paving.

Project Length - 0.333 mile

60014-3215-04
The grading, drainage, and paving on U.S. 431 (S.R. 106, Franklin Pike) beginning approximately 0.5 mile south of S.R. 99 and extending to 0.4 mile north of S.R. 99.

Project Length - 0.738 mile

Total Project Length - 1.071 miles
Completion Time - On or before May 15, 2013
Plans Cost - $50.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10%.

MAURY COUNTY (Contract No. CNL173) Call No. 041
Project No. STP/HSIP-6(87), 60002-8290-14, 60002-3290-94
The resurfacing on U.S. 31 (S.R. 6) beginning at Saturn Plant Road (L.M. 30.00) and extending to the Williamson County line (L.M. 33.26).

Project Length - 3.264 miles
Completion Time - On or before October 31, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

MAURY COUNTY (Contract No. CNL096) Call No. 042
Project No. 60008-4138-04
The repair of the bridge on S.R. 50 over I-65 (L.M. 26.75).

Project Length - 0.000 mile
Completion Time - On or before June 15, 2013 (See Special Provision 108B)
Plans Cost - $10.00

MAURY COUNTY (Contract No. CNL121) Call No. 043
Project No. 60952-3502-04
The grading, drainage, and paving on a S.I.A. route serving the Workforce Development and Conference Center at Northfield in Spring Hill.

Project Length - 0.686 mile
Completion Time - On or before August 31, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00

ROANE COUNTY (Contract No. CNL033) Call No. 044
Project No. STP-SIP-58(34), 73010-3241-94
The grading, drainage, and paving on S.R. 58 at the intersection of S.R. 72 (L.M. 7.08), including installation of a flashing beacon.

Project Length - 0.211 mile
Completion Time - On or before October 31, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 6%.

SEQUATCHIE AND RHEA COUNTIES (Contract No. CNL151) Call No. 045
Project No. HRRR-8(45), 77001-3242-94, STP-SIP-68(35), 72007-3230-94

HRRR-8(45), 77001-3242-94
The miscellaneous safety improvements on U.S. 127 (S.R. 8) beginning at Ducker Road/Swanger Road (L.M. 1.66) and extending to Horse Shoe Road (L.M. 7.13).

Project Length - 5.470 miles

STP-SIP-68(35), 72007-3230-94
The miscellaneous safety improvements on S.R. 68 (Watts Bar Highway) beginning at U.S. 27 (S.R. 29) (L.M. 8.33) and extending to the Meigs County line (L.M. 15.31).

Project Length - 6.980 miles

Total Project Length - 12.450 miles
Completion Time - On or before August 31, 2012
NO PLANS CONTRACT
The DBE goal for this contract is 2%.

SHELBY COUNTY (Contract No. CNL114) Call No. 046
Project No. IM-55-1(128), 79005-3164-44
The grading, drainage, and paving on I-55 at the existing Welcome Center (Mile Marker 3.10).

Project Length - 0.372 mile
Completion Time - On or before November 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No. CNL146) Call No. 047
Project No. IM/NH-098-4(17), 79961-3107-14, 79961-3106-44
The annual preventative and unscheduled maintenance on the Memphis I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2014
NO PLANS CONTRACT

SHELBY COUNTY (Contract No. CNL093) Call No. 048
Project No. STP/HSIP-NHE-385(28), 79187-8232-14, 79187-3232-94
The resurfacing on S.R. 385 beginning at the ramp to S.R. 14 (L.M. 18.06) and extending to U.S. 51 (S.R. 3) (L.M. 23.70).

Project Length - 5.640 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

WARREN COUNTY (Contract No. CNL154) Call No. 049
Project No. STP/HSIP-NHE-55(15), 89007-3257-94, 89007-8257-14
The resurfacing on S.R. 55BR beginning at the S.R. 55 overpass (L.M. 0.00) and extending to S.R. 56 (L.M. 3.19).

Project Length - 3.010 miles
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

WASHINGTON COUNTY (Contract No. CNL155) Call No. 050
Project No. STP-SIP-93(10), 90010-3207-94
The installation of flashing school signs on S.R. 93 at Fall Branch Elementary School.

Project Length - 0.000 mile
Completion Time - On or before October 31, 2012
Plans Cost - $3.00

WILSON COUNTY (Contract No. CNL166) Call No. 051
Project No. 95009-4210-04
The repair of the bridge on U.S. 70 (S.R. 26) over Eavens Creek (L.M. 20.31).

Project Length - 0.0703 mile
Completion Time - On or before October 31, 2012
Plans Cost - $10.00

WILSON COUNTY (Contract No. CNL017) Call No. 052
Project No. 95950-3573-04
The grading, drainage, and paving on a S.I.A. route serving Kenwal Steel in Lebanon.

Project Length - 0.218 mile
Completion Time - On or before November 30, 2012
Plans Cost - $25.00 Cross-Section Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 52

Total Number of Projects - 71

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JUNE 15, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON COUNTY (Contract No. CNL901) Call No. 001
Project No. 03040-4216-04
The repair of the bridge on S.R. 147 over Sugar Creek (L.M. 0.27).

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
Plans Cost - $10.00

ROANE COUNTY (Contract No. CNL936) Call No. 002
Project No. 73004-4224-04
The repair of the bridge on U.S. 27 (U.S. 70, S.R. 1) over Shanty Branch (L.M. 10.23).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
Plans Cost - $10.00

WEAKLEY COUNTY (Contract No. CNL935) Call No. 003
Project No. HSIP-89(18), 92015-3207-94
The miscellaneous safety improvements on S.R. 89 beginning at Bob Miles Road (L.M. 0.81) and extending to Hawkins Road (L.M. 5.69).

Project Length - 4.880 miles
Completion Time - On or before October 31, 2012
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HAWKINS, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNL243) Call No. 004
Project No. 98018-4128-04
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL219) Call No. 005
Project No. 98300-4150-04
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, DAVIDSON, GILES, HICKMAN, HOUSTON, LAWRENCE, LINCOLN, MAURY, MONTGOMERY, PERRY, SUMNER, WAYNE, AND WILSON COUNTIES (Contract No. CNL218) Call No. 006
Project No. 98300-4214-04
The crack sealing at various locations on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 28, 2012
NO PLANS CONTRACT

BENTON COUNTY (Contract No. CNL233) Call No. 007
Project No. HSIP-IE-40-2(91), 03001-3191-94, STP-H-IE-40-2(92), 03001-3293-94

HSIP-IE-40-2(91), 03001-3191-94
The resurfacing using open-graded friction course (OGFC), and drainage improvements on I-40 beginning east of S.R. 191 (L.M. 7.20) and extending to west of the Tennessee River (L.M. 8.20).

Project Length - 0.999 mile

STP-H-IE-40-2(92), 03001-3293-94
The resurfacing using open-graded friction course (OGFC) on I-40 near Birdsong Road (from L.M. 6.51 to L.M. 7.20) and at the Tennessee River bridge (from L.M. 8.20 to L.M. 8.44).

Project Length - 0.923 mile

Total Project Length - 1.922 miles
Completion Time - On or before November 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3%.

BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL246) Call No. 008
Project No. 98048-4118-04
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL245) Call No. 009
Project No. 98048-4119-04
The random on-call fence repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BLOUNT AND COCKE COUNTIES (Contract No. CNL204) Call No. 010
Project No. 15001-4194-04, 05097-4232-04

05097-4232-04
The overhead sign structure installation on S.R. 162 westbound at L.M. 0.32.

Project Length - 0.000 mile

15001-4194-04
The overhead sign structure installation on I-40 at L.M. 1.91 and L.M. 2.20.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNL207) Call No. 011
Project No. STP-M-NHE-311(27), 06007-3240-14
The traffic control equipment upgrade on U.S. 74 (S.R. 311) beginning at the I-75 ramps and extending to Blackburn Road in Cleveland.

Project Length - 4.400 miles
Completion Time - On or before November 30, 2012 (See Special Provision 108B)
Plans Cost - $10.00

BRADLEY, CANNON, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, RHEA, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNL244) Call No. 012
Project No. 98027-4183-04
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
NO PLANS CONTRACT

CARROLL COUNTY (Contract No. CNL203) Call No. 013
Project No. HSIP-NHE-22(67), 09005-3222-94, 09005-4223-04, 09005-4222-04
The resurfacing (thin mix overlay) on S.R. 22 beginning at the S.R. 22 Bypass (L.M. 11.70) and extending to north of Shiloh Road (L.M. 23.00), including bridge deck and expansion joint repair.

Project Length - 11.110 miles
Completion Time - On or before October 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

CHEATHAM, DAVIDSON, MAURY, MONTGOMERY, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract No. CNL217) Call No. 014
Project No. 98300-4213-04
The longitudinal joint stabilization at various locations on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 28, 2012
NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNL108) Call No. 015
Project No. 12003-4211-04
The repair of the bridge on S.R. 22 over Middleton Creek (L.M. 3.91).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2013
Plans Cost - $10.00

COFFEE COUNTY (Contract No. CNL182) Call No. 016
Project No. 16951-3567-04
The grading, drainage, and paving on a S.I.A. route serving Manchester Industrial Park.

Project Length - 0.620 mile
Completion Time - On or before November 30, 2012 (See Special Provision 108B)
Plans Cost - $25.00 Cross-Section Cost - $10.00

DAVIDSON COUNTY (Contract No. CNL188) Call No. 017
Project No. HSIP-65(14), 19043-3234-94, 19043-4234-04
The resurfacing on U.S. 431 (S.R. 65) beginning south of Eatons Creek Road (L.M. 10.60) and extending to the Robertson County line (L.M. 16.01).

Project Length - 5.370 miles
Completion Time - On or before November 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 2%.

DAVIDSON COUNTY (Contract No. CNL215) Call No. 018
Project No. STP/HSIP-1(291), 19018-8221-14, 19018-3221-94
The resurfacing on U.S. 70S (S.R. 1) beginning west of I-40 (L.M. 5.20) and extending to S.R. 100 (L.M. 10.90).

Project Length - 5.700 miles
Completion Time - On or before November 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNL144) Call No. 019
Project No. 19013-4128-04
The repair of the bridge on 3rd Avenue North over I-65 (L.M. 1.77).

Project Length - 0.0804 mile
Completion Time - On or before April 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00

DAVIDSON AND MAURY COUNTIES (Contract No. CNL230) Call No. 020
Project No. HSIP-166(11), 60017-3217-94, HSIP-171(26), 19166-3217-94, 60017-4217-04, 19166-4217-04

HSIP-171(26), 19166-4217-04, 19166-3217-94
The resurfacing (microsurfacing) on S.R. 171 beginning at U.S. 41 (U.S. 70S, S.R. 1) (L.M. 2.20) and extending to the Wilson County line (L.M. 8.77).

Project Length - 6.210 miles

HSIP-166(11), 60017-4217-04, 60017-3217-94
The resurfacing (microsurfacing) on S.R. 166 beginning at the Giles County line (L.M. 0.00) and extending to Scotty Town Lane (L.M. 7.60).

Project Length - 7.600 miles

Total Project Length - 13.810 miles
Completion Time - On or before October 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

DICKSON COUNTY (Contract No. CNL141) Call No. 021
Project No. STP/HSIP-47(8), 22005-8215-14, 22005-3215-94
The resurfacing (thin mix overlay) on S.R. 47 beginning at S.R. 96 (L.M. 3.49) and extending to U.S. 70 (S.R. 1) (L.M. 10.18).

Project Length - 3.960 miles
Completion Time - On or before October 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

FAYETTE AND SHELBY COUNTIES (Contract No. CNL046) Call No. 022
Project No. HRRR-194(12), 24013-3228-94, HSIP-NHE-3(116), 79017-3293-94, HSIP-2807(6), 79947-3501-94

HSIP-NHE-3(116), 79017-3293-94
The miscellaneous safety improvements on S.R. 3 (North Third Street) at the intersection of Mill Avenue (L.M. 12.81) in Memphis.

Project Length - 0.000 mile (no plans contract)

HSIP-2807(6), 79947-3501-94
The miscellaneous safety improvements on South Parkway East at the intersection of College Street in Memphis, including the installation of signals.

Project Length - 0.110 mile

HRRR-194(12), 24013-3228-94
The miscellaneous safety improvements on S.R. 194 beginning at Stevens Drive (L.M. 17.08) and extending to S.R. 59 (L.M. 23.06).

Project Length - 5.980 miles (no plans contract)

Total Project Length - 6.090 miles
Completion Time - On or before November 15, 2012
Plans Cost - $10.00
The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No. CNL193) Call No. 023
Project No. HSIP-476(4), 26016-3204-94, 26016-4204-04
The resurfacing (thin mix overlay) on S.R. 476 beginning at Chestnut Ridge Road (L.M. 6.30) and extending to S.R. 130 (L.M. 11.82).

Project Length - 5.410 miles
Completion Time - On or before September 30, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No. CNL157) Call No. 024
Project No. 26011-4225-04
The repair of the bridge on S.R. 130 over the Elk River (L.M. 10.86).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013
Plans Cost - $10.00

GIBSON COUNTY (Contract No. CNL225) Call No. 025
Project No. BRZE-2700(38), 27025-3404-94
The construction of a concrete Bulb-Tee beam bridge on Baseline Road over Parker Branch (L.M. 2.91), including grading, drainage, and paving.

Project Length - 0.085 mile
Completion Time - On or before May 15, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 8%.

GIBSON COUNTY (Contract No. CNL107) Call No. 026
Project No. 27037-4204-04
The repair of the bridge on S.R. 185 over WTNN Railroad (L.M. 1.38).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2013
Plans Cost - $10.00

GILES COUNTY (Contract No. CNL189) Call No. 027
Project No. HSIP-NHE-15(174), 28068-3210-94, 28068-4210-04
The resurfacing on U.S. 64 (S.R. 15) beginning at the Pulaski Bypass (L.M. 9.77) and extending to east of Aymett Town Road (L.M. 17.76).

Project Length - 7.990 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

GREENE AND HAWKINS COUNTIES (Contract No. CNL211) Call No. 028
Project No. HRRR-113(16), 37009-3208-94, HRRR-1186(10), 37953-3529-94, HSIP-1346(10), 30946-3574-94, HSIP-1346(11), 30946-3575-94

HSIP-1346(10), 30946-3574-94
The miscellaneous safety improvements on Blue Springs Parkway beginning at Big Springs Road (L.M. 1.79) and extending to near Grassy Creek Road (L.M. 5.00).

Project Length - 3.210 miles

HSIP-1346(11), 30946-3575-94
The miscellaneous safety improvements on Blue Springs Parkway beginning near Grassy Creek Road (L.M. 5.00) and extending to the Greeneville City limits (L.M. 8.38).

Project Length - 3.380 miles

HRRR-113(16), 37009-3208-94
The miscellaneous safety improvements on S.R. 113 beginning at S.R. 344 (Melinda Ferry Road) (L.M. 3.79) and extending to S.R. 66 (L.M. 7.93).

Project Length - 4.140 miles

HRRR-1186(10), 37953-3529-94
The miscellaneous safety improvements on Carter Valley Loop/Carter Valley Road beginning at S.R. 1 (L.M. 0.00) and extending to Stony Point Road (L.M. 6.81).

Project Length - 6.810 miles

Total Project Length - 17.540 miles
Completion Time - On or before October 31, 2012
NO PLANS CONTRACT

GRUNDY COUNTY (Contract No. CNL196) Call No. 029
Project No. HSIP-56(65), 31005-3267-94, 31005-4267-04
The resurfacing on S.R. 56 beginning south of Dogwood Manor Road (L.M. 14.05) and extending to S.R. 50 (L.M. 20.16).

Project Length - 6.110 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNL165) Call No. 030
Project No. BRZE-3700(25), 37945-3494-94
The construction of a welded steel plate girder bridge on Longs Bend Road over the Holston River (L.M. 9.47), including grading, drainage, and paving.

Project Length - 0.238 mile
Completion Time - On or before October 31, 2013
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 6%.

HAYWOOD COUNTY (Contract No. CNL210) Call No. 031
Project No. HSIP-54(34), 38006-3230-94, HSIP-76(78), 38007-3229-94, 38007-4229-04, 38006-4230-04

HSIP-76(78), 38007-4229-04, 38007-3229-94
The resurfacing (thin mix overlay) on S.R. 76 beginning at S.R. 179 (L.M. 5.57) and extending to Sunny Hill Road (L.M. 9.84).

Project Length - 4.270 miles

HSIP-54(34), 38006-4230-04, 38006-3230-94
The resurfacing (thin mix overlay) on S.R. 54 beginning at South Lafayette Avenue (L.M. 12.64) and extending to College Street (L.M. 12.84).

Project Length - 0.200 mile

Total Project Length - 4.470 miles
Completion Time - On or before October 15, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No. CNL231) Call No. 032
Project No. HSIP-104(34), 39008-3208-94, 39008-4208-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 104 beginning at S.R. 100 (L.M. 29.45) and extending to the Hardin County line (L.M. 37.38).

Project Length - 7.930 miles
Completion Time - On or before October 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

HENRY COUNTY (Contract No. CNL239) Call No. 033
Project No. HSIP-NHE-69(80), 40009-4212-04, 40009-3212-94
The resurfacing on U.S. 641 (S.R. 69) beginning south of the West Sandy Creek bridge (L.M. 6.09) and extending to Memorial Drive (L.M. 10.63).

Project Length - 4.540 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNL190) Call No. 034
Project No. HSIP-230(12), 43010-3214-94, 43010-4214-04
The resurfacing (thin mix overlay) on S.R. 230 beginning east of Stewart Branch Road (L.M. 5.90) and extending to S.R. 13 (L.M. 11.57).

Project Length - 5.590 miles
Completion Time - On or before October 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

JEFFERSON AND COCKE COUNTIES (Contract No. CNL039) Call No. 035
Project No. STP-35(23), 45007-3220-14, 15007-3218-14
The grading, drainage, and paving on U.S. 411 (S.R. 35) beginning at Grapevine Hollow Road and extending to the junction of I-40 and U.S. 25W/70 (S.R. 9).

Project Length - 6.534 kilometers *METRIC*
Completion Time - On or before May 31, 2015
Plans Cost - $175.00 Cross-Section Cost - $125.00
The DBE goal for this contract is 7%.

JOHNSON COUNTY (Contract No. CNL205) Call No. 036
Project No. STP-SIP-133(2), 46007-3209-94
The installation of solar powered flashing beacons on S.R. 133 at Shady Valley Elementary School.

Project Length - 0.000 mile
Completion Time - On or before August 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00

JOHNSON AND CARTER COUNTIES (Contract No. CNL235) Call No. 037
Project No. HSIP-NHE-159(8), 46009-3215-94, 46009-4215-04
The resurfacing on U.S. 321 (S.R. 159) beginning approximately 0.3 mile east of Poga Road in Carter County (L.M. 7.75) and extending to the North Carolina State line in Johnson County (L.M. 4.01).

Project Length - 4.740 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNL178) Call No. 038
Project No. STP/HSIP-169(14), 47030-8226-14, 47030-3226-94
The resurfacing on S.R. 169 beginning at Cedar Bluff Road (L.M. 1.86) and extending to S.R. 62 (L.M. 11.43).

Project Length - 9.320 miles
Completion Time - On or before November 15, 2012 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

LINCOLN COUNTY (Contract No. CNL192) Call No. 039
Project No. HSIP-NHE-10(45), 52003-3215-94, 52003-4215-04
The resurfacing (thin mix overlay) on U.S. 231 (S.R. 10) beginning at Shelbyville Highway (L.M. 12.60) and extending to north of Cold Springs Road (L.M. 19.60).

Project Length - 7.000 miles
Completion Time - On or before October 15, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

LOUDON COUNTY (Contract No. CNL139) Call No. 040
Project No. NH-73(50), 53008-3233-14
The construction of two (2) welded steel plate girder bridges and a concrete I-beam bridge on U.S. 321 (S.R. 73) beginning at U.S. 11 (S.R. 2) and extending to east of Little Tennessee River, including grading, drainage, and paving.

Project Length - 2.752 kilometers *METRIC*
Completion Time - On or before May 31, 2015
Plans Cost - $250.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 7.5%.

MADISON COUNTY (Contract No. CNL209) Call No. 041
Project No. HSIP-198(10), 57023-3233-94, 57023-4234-04, 57023-4233-04
The resurfacing (thin mix overlay) on S.R. 198 beginning at White Fern Road (L.M. 10.07) and extending to S.R. 197 (L.M. 13.34), including bridge deck and expansion joint repair.

Project Length - 3.270 miles
Completion Time - On or before October 15, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNL150) Call No. 042
Project No. 57201-4137-04
The repair of the bridge on I-40 over WTNN Railroad (L.M. 11.90 right & left).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013
Plans Cost - $10.00

MARION COUNTY (Contract No. CNL197) Call No. 043
Project No. HSIP-150(8), 58015-3216-94, 58015-4216-04
The resurfacing on U.S. 41 (S.R. 150) beginning at Sequatchie Mountain Road (L.M. 5.71) and extending to south of Nelson Road (L.M. 9.81).

Project Length - 4.100 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")

MARION COUNTY (Contract No. CNL241) Call No. 044
Project No. HSIP-IE-24-2(135), 58100-3161-94
The miscellaneous safety improvements on I-24 westbound between L.M. 3.84 (MM 137.68) and L.M. 4.34 (MM 138.02).

Project Length - 0.500 mile
Completion Time - On or before September 30, 2012 (See Special Provision 108B)
NO PLANS CONTRACT

MAURY COUNTY (Contract No. CNL236) Call No. 045
Project No. ER-STP-7(25), 60004-3278-14
The slide mitigation on S.R. 7 at log mile 22.40.

Project Length - 0.122 mile
Completion Time - On or before December 15, 2012
Plans Cost - $10.00
The DBE goal for this contract is 2.5%.

MAURY COUNTY (Contract No. CNL198) Call No. 046
Project No. HSIP-50(48), 60006-3220-94, 60006-4220-04
The resurfacing (thin mix overlay) on S.R. 50 beginning east of Morel Road (L.M. 6.02) and extending to S.R. 99 (L.M. 12.20).

Project Length - 6.180 miles
Completion Time – On or before October 15, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No. CNL186) Call No. 047
Project No. STP-50(40), 60006-3218-14
The miscellaneous safety improvements on S.R. 50 beginning at S.R. 247 and extending to U.S. 43 (S.R. 6), including grading, drainage, and paving.

Project Length - 0.565 mile
Completion Time - On or before October 15, 2012
Plans Cost - $25.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 10%.

PICKETT COUNTY (Contract No. CNL202) Call No. 048
Project No. HSIP-154(4), 69004-3211-94, 69004-4211-04
The resurfacing on S.R. 154 beginning at the Fentress County line (L.M. 0.00) and extending to the Scott County line (L.M. 5.75).

Project Length - 5.750 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")

POLK AND MCMINN COUNTIES (Contract No. CNL200) Call No. 049
Project No. HSIP-39(11), 54010-3217-94, HSIP-315(2), 70010-3209-94, 70010-4209-04, 54010-4217-04

HSIP-315(2), 70010-4209-04, 70010-3209-94
The resurfacing using bituminous seal coat and either microsurface or thin mix overlay on S.R. 315 beginning at S.R. 30 (L.M. 0.00) and extending to the Monroe County line (L.M. 7.16).

Project Length - 7.020 miles

HSIP-39(11), 54010-4217-04, 54010-3217-94
The resurfacing using bituminous seal coat and either microsurface or thin mix overlay on S.R. 39 beginning at U.S. 411 (S.R. 33) (L.M. 15.17) and extending to S.R. 310 (L.M. 22.52).

Project Length - 7.350 miles

Total Project Length - 14.370 miles
Completion Time - On or before September 30, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 2%.

PUTNAM COUNTY (Contract No. CNL195) Call No. 050
Project No. STP/HSIP-56(64), 71007-8223-14, 71007-3223-94
The resurfacing on S.R. 56 beginning south of I-40 (L.M. 0.56) and extending to north of U.S. 70N (S.R. 24) (L.M. 2.92).

Project Length - 2.360 miles
Completion Time - On or before September 30, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

PUTNAM COUNTY (Contract No. CNL191) Call No. 051
Project No. STP/HSIP-NHE-111(84), 71005-8233-14, 71005-3233-94
The resurfacing on S.R. 111 beginning south of U.S. 70N (S.R. 24) (L.M. 5.25) and extending to north of East 10th Street (L.M. 7.54).

Project Length - 2.290 miles
Completion Time - On or before November 15, 2012
Plans Cost - $10.00 (11" x 17")

RHEA COUNTY (Contract No. CNL199) Call No. 052
Project No. STP/HSIP-30(58), 72004-8229-14, 72004-3229-94
The resurfacing on S.R. 30 beginning east of Morgan Creek Road (L.M. 4.46) and extending to S.R. 378 (L.M. 8.74).

Project Length - 4.230 miles
Completion Time - On or before November 15, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

RUTHERFORD, SMITH, AND TROUSDALE COUNTIES (Contract No. CNL214) Call No. 053
Project No. HSIP-10(43), 85001-3224-94, HSIP-102(14), 75014-3244-94, HSIP-141(25), 80009-3223-94, 75014-4244-04, 85001-4224-04, 80009-4223-04

HSIP-102(14), 75014-4244-04, 75014-3244-94
The resurfacing (microsurfacing) on S.R. 102 beginning at S.R. 96 (L.M. 0.00) and extending to One Mile Lane (L.M. 7.70).

Project Length - 7.700 miles

HSIP-141(25), 80009-4223-04, 80009-3223-94
The resurfacing (microsurfacing) on S.R. 141 beginning east of S.R. 264 (L.M. 7.10) and extending to the DeKalb County line (L.M. 14.77).

Project Length - 7.670 miles

HSIP-10(43), 85001-4224-04, 85001-3224-94
The resurfacing (microsurfacing) on S.R. 10 beginning south of S.R. 25 (L.M. 6.20) and extending to south of S.R. 141 (L.M. 11.73).

Project Length - 5.500 miles

Total Project Length - 20.870 miles
Completion Time - On or before October 15, 2012
Plans Cost - $10.00 (11" x 17")

SEVIER COUNTY (Contract No. CNL237) Call No. 054
Project No. HSIP-35(53), 78003-3209-94, 78003-4209-04
The resurfacing on U.S. 411 (S.R. 35) beginning at the Blount County line (L.M. 0.00) and extending to U.S. 441 (S.R. 71, Chapman Highway) (L.M. 1.72).

Project Length - 1.720 miles
Completion Time - On or before November 15, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNL238) Call No. 055
Project No. HSIP-416(8), 78018-3226-94, 78018-4226-04
The resurfacing on S.R. 416 beginning at U.S. 321 (S.R. 73) (L.M. 0.00) and extending to S.R. 454 (L.M. 9.30).

Project Length - 9.300 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

SHELBY COUNTY (Contract No. CNL242) Call No. 056
Project No. BR-STP-14(37), 79023-3218-94
The grading, drainage, construction of four (4) retaining walls, and paving on U.S. 61 (S.R. 14) beginning at South Parkway and extending to McLemore Avenue, including the construction of a welded steel plate girder bridge over the Illinois Central Railroad (L.M. 9.68).

Project Length - 0.525 mile
Completion Time - On or before May 31, 2014
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No. CNL103) Call No. 057
Project No. HSIP-5135(10), 79960-3296-94
The miscellaneous safety improvements on Appling Road at the east and west ramps to I-40 in Memphis.

Project Length - 0.640 mile
Completion Time - On or before April 30, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNL104) Call No. 058
Project No. 79947-4205-04
The repair of the bridges on S.R. 14 over Industrial Avenue and Illinois Central Railroad (L.M. 7.68), and on S.R. 3 over overflow (L.M. 20.35, left and right) in Memphis.

Project Length - 0.000 mile
Completion Time - On or before November 15, 2012
Plans Cost - $10.00

SULLIVAN COUNTY (Contract No. CNL229) Call No. 059
Project No. PFH-617-1(1), 82076-3402-84
The installation of guardrail on Denton Valley Road beginning approximately 500 feet north of the Department of Agriculture campus within the Cherokee National Forest and extending approximately 4,000 feet north.

Project Length - 0.750 mile
Completion Time - On or before September 30, 2012
NO PLANS CONTRACT

TIPTON COUNTY (Contract No. CNL152) Call No. 060
Project No. BR-STP-384(8), 84384-3214-94
The construction of a concrete box beam bridge on S.R. 384 over drainage ditch (L.M. 7.08), including grading, drainage, and paving.

Project Length - 0.289 mile
Completion Time - On or before July 31, 2013
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNL222) Call No. 061
Project No. BRZE-8400(61), 84952-3402-94
The construction of a concrete box bridge on Kenwood Avenue over branch (L.M. 0.66) in Brighton, including grading, drainage, and paving.

Project Length - 0.113 mile
Completion Time - On or before April 30, 2012
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNL220) Call No. 062
Project No. HRRR-805(5), 84027-3404-94, HRRR-59(24), 84005-3221-94, HRRR-384(10), 84017-3216-94, HRRR-384(11), 84017-3217-94, HRRR-1417(2), 84053-3407-94, HRRR-1473(2), 84945-3495-94, HSIP-14(51), 84003-3218-94, HSIP-1472(10), 84026-3413-94, HSIP-1472(11), 84026-3414-94

HSIP-14(51), 84003-3218-94
The miscellaneous safety improvements at the intersection of S.R. 14 (L.M. 11.88) and S.R. 179.

Project Length - 0.100 mile

HRRR-59(24), 84005-3221-94
The miscellaneous safety improvements on S.R. 59 beginning at the Mississippi River (L.M. 0.00) and extending to S.R. 178 (Munford-Gilt Edge Road) (L.M. 8.66).

Project Length - 8.660 miles

HSIP-1472(11), 84026-3414-94
The miscellaneous safety improvements on Simmons Road beginning at the Munford City Limits (L.M. 0.18) and extending to Wilkinsville Road (L.M. 2.77).

Project Length - 2.590 miles

HSIP-1472(10), 84026-3413-94
The miscellaneous safety improvements on Simmons Road/Quito Road beginning at Wilkinsville Road (L.M. 2.77) and extending to Quito-Drummonds Road (L.M. 5.33).

Project Length - 2.560 miles

HRRR-805(5), 84027-3404-94
The miscellaneous safety improvements on Wilkinsville Road beginning at Simmons Road (L.M. 0.63) and extending to Glen Springs Road (L.M. 5.07).

Project Length - 4.440 miles

HRRR-384(11), 84017-3217-94
The miscellaneous safety improvements on S.R. 384 (Mt. Carmel Road) beginning at S.R. 14 (L.M. 0.00) and extending to Robert Johnson Road/Sunnyside Road (L.M. 3.59).

Project Length - 3.590 miles

HRRR-384(10), 84017-3216-94
The miscellaneous safety improvements on S.R. 384 (Mt. Carmel Road) beginning at Robert Johnson Road/Sunnyside Road (L.M. 3.59) and extending to the Covington City limits (L.M. 6.02).

Project Length - 2.430 miles

HRRR-1417(2), 84053-3407-94
The miscellaneous safety improvements on Indian Creek Road/Holly Grove Road/McWilliams Road beginning at the Brighton City limits (L.M. 0.42) and extending to the Garland City limits (L.M. 5.85).

Project Length - 5.430 miles

HRRR-1473(2), 84945-3495-94
The miscellaneous safety improvements on Old Memphis Road beginning at the Covington City limits (L.M. 0.46) and extending to Brighton-Clopton Road (L.M. 5.40).

Project Length - 4.940 miles

Total Project Length - 34.740 miles
Completion Time - On or before November 15, 2012
NO PLANS CONTRACT

TIPTON COUNTY (Contract No. CNL232) Call No. 063
Project No. HSIP-178(10), 84012-4210-04, 84012-3210-94
The resurfacing (either microsurface or thin mix overlay) on S.R. 178 beginning at West Main Street (L.M. 1.90) and extending to S.R. 59 (L.M. 11.52).

Project Length - 9.620 miles
Completion Time - On or before October 15, 2012
Plans Cost - $3.00 (11" x 17")

UNION COUNTY (Contract No. CNL206) Call No. 064
Project No. STP-SIP-33(89), 87001-3264-94
The installation of flashing speed limit signals on S.R. 33 at Paulette Elementary School.

Project Length - 0.000 mile
Completion Time - On or before August 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00

VAN BUREN AND BLEDSOE COUNTIES (Contract No. CNL194) Call No. 065
Project No. HSIP-284(10), 88025-3209-94, 04030-3207-94, 88025-4209-04, 04030-4207-04
The resurfacing with bituminous surface treatment on S.R. 284 beginning at the entrance to Fall Creek Falls State Park in Van Buren County (L.M. 7.51), extending through Bledsoe County to the four way stop in Van Buren County (L.M. 1.57).

Project Length - 4.540 miles
Completion Time - On or before September 30, 2012
Plans Cost - $3.00 (11" x 17")

WARREN AND DEKALB COUNTIES (Contract No. CNL201) Call No. 066
Project No. HSIP-288(8), 89024-3214-94, 21016-3215-94, 89024-4214-04, 21016-4215-04
The resurfacing (thin mix overlay) on S.R. 288 beginning north of the Collins River bridge (L.M. 5.25) in Warren County extending to north of the Sink Creek bridge (L.M. 4.98) in DeKalb County.

Project Length - 9.210 miles
Completion Time - On or before September 30, 2012
Plans Cost - $3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNL208) Call No. 067
Project No. HSIP-54(33), 92004-3226-94, 92004-4227-04, 92004-4226-04
The resurfacing (thin mix overlay) on S.R. 54 beginning at U.S. 45E (S.R. 43) (L.M. 0.00) and extending to Cane Creek bridge (L.M. 6.21), including bridge deck and expansion joint repairs.

Project Length - 6.210 miles
Completion Time - On or before October 15, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No. CNL227) Call No. 068
Project No. HSIP-96(33), 94009-3207-94, 94009-4207-04
The resurfacing on S.R. 96 beginning at the Dickson County line (L.M. 0.00) and extending to S.R. 100 (L.M. 5.51).

Project Length - 5.510 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

WILLIAMSON COUNTY (Contract No. CNL226) Call No. 069
Project No. STP/HSIP-106(31), 94015-8231-14, 94015-3231-94
The resurfacing on U.S. 431 (S.R. 106) beginning north of Fulton Greer Lane (L.M. 16.46) and extending to Beech Creek bridge (L.M. 23.12), including bridge deck and expansion joint repairs.

Project Length - 6.650 miles
Completion Time - On or before November 15, 2012
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No. CNL228) Call No. 070
Project No. HSIP-266(17), 95023-3210-94, 95023-4210-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 266 beginning south of Jug Creek Road (L.M. 4.21) and extending to S.R. 265 (L.M. 10.24).

Project Length - 6.030 miles
Completion Time - On or before October 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 70

Total Number of Projects - 136

Total Number of Counties - 82

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JUNE 15, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNL937) Call No. 071
Project No. 98048-4115-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 71

Total Number of Projects - 137

Total Number of Counties - 82

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED AUGUST 3, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON COUNTY (Contract No. CNL944) Call No. 001
Project No. HSIP-IE-40-2(91), 03001-3191-94, STP-H-IE-40-2(92), 03001-3293-94

HSIP-IE-40-2(91), 03001-3191-94
The resurfacing using open-graded friction course (OGFC), and drainage improvements on I-40 beginning east of S.R. 191 (L.M. 7.20) and extending to west of the Tennessee River (L.M. 8.20).

Project Length - 0.999 mile

STP-H-IE-40-2(92), 03001-3293-94
The resurfacing using open-graded friction course (OGFC) on I-40 near Birdsong Road (from L.M. 6.51 to L.M. 7.20) and at the Tennessee River bridge (from L.M. 8.20 to L.M. 8.44).

Project Length - 0.923 mile

Total Project Length - 1.922 miles
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL942) Call No. 002
Project No. 98048-4119-04
The random on-call fence repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

FRANKLIN COUNTY (Contract No. CNL941) Call No. 003
Project No. 26011-4225-04
The repair of the bridge on S.R. 130 over the Elk River (L.M. 10.86).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013
Plans Cost - $10.00

JOHNSON COUNTY (Contract No. CNL940) Call No. 004
Project No. 46002-4221-04
The repair of the bridge on S.R. 34 over Roan Creek (L.M. 21.40).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012
Plans Cost - $10.00

TIPTON COUNTY (Contract No. CNL943) Call No. 005
Project No. HSIP-178(10), 84012-4210-04, 84012-3210-94
The resurfacing (either microsurface or thin mix overlay) on S.R. 178 beginning at West Main Street (L.M. 1.90) and extending to S.R. 59 (L.M. 11.52).

Project Length - 9.620 miles
Completion Time - On or before October 31, 2012
Plans Cost - $3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNL903) Call No. 006
Project No. NH-15(106), 91004-3245-14
The grading, drainage, construction of a concrete I-beam bridge, and paving on U.S. 64 (S.R. 15), beginning at Mill Springs Branch and extending to the Waynesboro Bypass.

Project Length - 5.743 miles
Completion Time - On or before May 31, 2015
Plans Cost - $225.00 Cross-Section Cost - $125.00
The DBE goal for this contract is 9%.

ANDERSON COUNTY (Contract No. CNL268) Call No. 007
Project No. HSIP-116(17), 01015-3246-94, 01015-4246-04
The resurfacing on S.R. 116 beginning at the Campbell County line (L.M. 0.00) and extending to approximately 0.64 mile west of Braden Flats Lane (L.M. 6.96).

Project Length - 6.960 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")

COCKE COUNTY (Contract No. CNL266) Call No. 008
Project No. HSIP-107(19), 15011-3216-94, 15011-4216-04
The resurfacing on S.R. 107 beginning at Blue Mill Road (L.M. 0.00) and extending to the Greene County line (L.M. 11.62).

Project Length - 11.620 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNL264) Call No. 009
Project No. IM-65-3(112), 19012-3156-44, IM/NH/IMD-65-3(106), 19010-3154-44

IM/NH/IMD-65-3(106), 19010-3154-44
The grading, drainage, construction of a concrete I-beam bridge, a concrete box bridge, and paving on I-65 beginning at Trinity Lane (L.M. 11.72) and extending to north of Dickerson Road (L.M. 15.19), including fourteen (14) noise walls and eleven (11) retaining walls.

Project Length - 3.401 miles

IM-65-3(112), 19012-3156-44
The construction of noise walls on I-65 at Old Hickory Boulevard (L.M. 16.58) and at Alta Loma Road (L.M. 19.35).

Project Length - 0.556 mile

Total Project Length - 3.957 miles
Completion Time - On or before October 15, 2015 (See Special Provision 108B)
Plans Cost - $225.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNL272) Call No. 010
Project No. STP-NHE-386(12), 19180-8211-14
The resurfacing (ultra-thin wearing surface) on S.R. 386 (Vietnam Veterans Parkway) beginning at I-65 (L.M. 0.00) and extending to east of Conference Drive (L.M. 1.28).

Project Length - 1.280 miles
Completion Time - On or before November 15, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNL185) Call No. 011
Project No. HRRR-1003(10), 94022-3417-94, STP-H-I-440-4(79), 19014-3159-94

STP-H-I-440-4(79), 19014-3159-94
The installation of guardrail on I-440 between L.M. 2.90 and L.M. 3.73.

Project Length - 0.830 mile

HRRR-1003(10), 94022-3417-94
The miscellaneous safety improvements on Arno Road beginning southeast of S.R. 96 (L.M. 0.88) and extending to Peytonsville-Trinity Road/Trinity Road (L.M. 4.33).

Project Length - 3.450 miles

Total Project Length - 4.280 miles
Completion Time - On or before November 15, 2012
NO PLANS CONTRACT

DYER AND LAUDERDALE COUNTIES (Contract No. CNL252) Call No. 012
Project No. HRRR-2300(32), 23945-3471-94, HRRR-4900(56), 49945-3498-94

HRRR-2300(32), 23945-3471-94
The miscellaneous safety improvements on various local roads in Dyer County.

Project Length - 14.600 miles

HRRR-4900(56), 49945-3498-94
The miscellaneous safety improvements on various local roads in Lauderdale County.

Project Length - 24.610 miles

Total Project Length - 39.210 miles
Completion Time - On or before March 31, 2013
NO PLANS CONTRACT

FAYETTE AND SHELBY COUNTIES (Contract No. CNL046) Call No. 013
Project No. HRRR-194(12), 24013-3228-94, HSIP-NHE-3(116), 79017-3293-94, HSIP-2807(6), 79947-3501-94

HSIP-NHE-3(116), 79017-3293-94
The miscellaneous safety improvements on S.R. 3 (North Third Street) at the intersection of Mill Avenue (L.M. 12.81) in Memphis.

Project Length - 0.000 mile (no plans contract)

HSIP-2807(6), 79947-3501-94
The miscellaneous safety improvements on South Parkway East at the intersection of College Street in Memphis, including the installation of signals.

Project Length - 0.110 mile

HRRR-194(12), 24013-3228-94
The miscellaneous safety improvements on S.R. 194 beginning at Stevens Drive (L.M. 17.08) and extending to S.R. 59 (L.M. 23.06).

Project Length - 5.980 miles (no plans contract)

Total Project Length - 6.090 miles
Completion Time - On or before April 30, 2013
Plans Cost - $10.00
The DBE goal for this contract is 3%.

FAYETTE AND SHELBY COUNTIES (Contract No. CNL024) Call No. 014
Project No. NH-I-269(23), 79469-3108-44, 24469-3105-44
The grading, drainage, construction of three (3) welded steel plate girder bridges, two (2) concrete Bulb-Tee beam bridges and paving on I-269 beginning at the Mississippi State line and extending to S.R. 385.

Project Length - 2.667 miles
Completion Time - On or before April 30, 2015
Plans Cost - $200.00 Cross-Section Cost - $100.00
The DBE goal for this contract is 8.5%.

GIBSON COUNTY (Contract No. CNL275) Call No. 015
Project No. 27020-4213-04
The construction of a precast concrete box bridge on S.R. 445 over branch (L.M. 5.79), including grading, drainage, and paving.

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00

GREENE COUNTY (Contract No. CNL254) Call No. 016
Project No. HSIP-34(76), 30002-3245-94
The improvement of the intersection on U.S. 11E (S.R. 34) at U.S. 321 (S.R. 35) and at S.R. 93 in Greeneville.

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
Plans Cost - $10.00

GRUNDY COUNTY (Contract No. CNL250) Call No. 017
Project No. STP/HSIP-56(66), 31005-8268-14, 31005-3268-94
The resurfacing on S.R. 56 beginning at Stone Door Road/Hege Avenue (L.M. 25.75) and extending to the Collins River bridge (L.M. 28.90).

Project Length - 3.150 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

HAMBLEN COUNTY (Contract No. CNL270) Call No. 018
Project No. HRRR-3200(14), 32945-3497-94
The miscellaneous safety improvements on various local roads in Hamblen County.

Project Length - 15.780 miles
Completion Time - On or before March 31, 2013
NO PLANS CONTRACT

HARDEMAN COUNTY (Contract No. CNL253) Call No. 019
Project No. STP-SIP-18(26), 35003-3227-94
The grading, drainage, and paving on S.R. 18 at the intersection of Tate Road and Naylor Street (L.M. 18.03), in Bolivar.

Project Length - 0.160 mile
Completion Time - On or before November 30, 2012
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10%.

HAWKINS COUNTY (Contract No. CNL213) Call No. 020
Project No. HSIP-346(8), 37018-3227-94, STP-SIP-346(9), 37018-3228-94, 37018-4227-04

HSIP-346(8), 37018-4227-04, 37018-3227-94
The resurfacing on S.R. 346 beginning approximately 686' east of Millers Woods Road (L.M. 9.78) and extending to the Holston River bridge (L.M. 17.83).

Project Length - 8.050 miles

STP-SIP-346(9), 37018-3228-94
The miscellaneous safety improvements on S.R. 346 (Carters Valley Road) beginning at the Mount Carmel City limits (L.M. 13.59) and extending to the Sullivan County line (L.M. 17.87).

Project Length - 4.280 miles

Total Project Length - 12.330 miles
Completion Time - On or before November 15, 2012 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNL223) Call No. 021
Project No. 37004-4220-04
The repair of the bridge on S.R. 66 over the Holston River (L.M. 10.19).

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
Plans Cost - $10.00

HAWKINS COUNTY (Contract No. CNL224) Call No. 022
Project No. 37070-4222-04
The repair of the bridge on U.S. 11W (S.R. 1) over Hord Creek (L.M. 33.23).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00

JACKSON COUNTY (Contract No. CNL274) Call No. 023
Project No. 44007-4214-04
The repair of the bridge on S.R. 262 over the Cumberland River (L.M. 7.56).

Project Length - 0.000 mile
Completion Time - On or before December 15, 2013
Plans Cost - $10.00

JEFFERSON COUNTY (Contract No. CNL262) Call No. 024
Project No. STP-M-2530(10), 45945-3485-54
The resurfacing on Odyssey Road beginning at S.R. 34 (L.M. 0.00) and extending to the Jefferson City City limits (L.M. 0.44), and on East Old Andrew Johnson Highway beginning at Beacon Road (L.M. 1.42) and extending to the Jefferson City City limits (L.M. 3.50).

Project Length - 1.280 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

JOHNSON COUNTY (Contract No. CNL205) Call No. 025
Project No. STP-SIP-133(2), 46007-3209-94
The installation of solar powered flashing beacons on S.R. 133 at Shady Valley Elementary School.

Project Length - 0.000 mile
Completion Time - On or before October 31, 2012 (See Special Provision 108B)
Plans Cost - $3.00

KNOX AND ROANE COUNTIES (Contract No. CNL249) Call No. 026
Project No. 98018-4129-04
The installation of overhead sign structures on I-40 westbound at log mile 18.38, and on S.R. 58 northbound at log mile 20.6.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2012 (See Special Provision 108B)
NO PLANS CONTRACT

MAURY COUNTY (Contract No. CNL265) Call No. 027
Project No. STP/HSIP-7(24), 60004-8277-14, 60004-3277-94
The resurfacing on S.R. 7 beginning south of S.R. 247 (Snow Creek Road) (L.M. 23.11) and extending to the Hickman County line (L.M. 33.37), including bridge deck and expansion joint repairs.

Project Length - 9.920 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No. CNL248) Call No. 028
Project No. STP/HSIP-NHE-33(94), 54009-8220-14, 54009-3220-94
The resurfacing on U.S. 411 (S.R. 33) beginning at S.R. 30 (L.M. 0.00) and extending to Pine Street (L.M. 4.95).

Project Length - 4.890 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2.5%.

MONTGOMERY COUNTY (Contract No. CNL212) Call No. 029
Project No. HSIP-76 (69), 63015-3219-94
The grading, drainage, and paving on S.R. 76 at the intersection of the ramps to I-24 near Sango Road.

Project Length - 0.163 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 4%.

ROANE COUNTY (Contract No. CNL256) Call No. 030
Project No. HRRR-1230(3), 73946-3405-94, HRRR-2365(10), 73951-3531-94

HRRR-2365(10), 73951-3531-94
The miscellaneous safety improvements on Dogwood Valley Road/Cave Creek Road beginning near Howard Road (L.M. 0.00) and extending to U.S. 70 (S.R. 1) (Kingston Pike) (L.M. 9.52).

Project Length - 9.520 miles

HRRR-1230(3), 73946-3405-94
The miscellaneous safety improvements on Old Harriman Highway beginning at S.R. 327 (Blair Road) (L.M. 9.07) and extending to Ollis Road (L.M. 13.83).

Project Length - 4.760 miles

Total Project Length - 14.280 miles
Completion Time - On or before March 31, 2013
NO PLANS CONTRACT

SCOTT COUNTY (Contract No. CNL273) Call No. 031
Project No. 76001-4277-04
The repair of three (3) bridges on U.S. 27 (S.R. 29) over CNO & TP Railroad (L.M. 22.53), branch (L.M. 24.81), and Roaring Paunch Creek (L.M. 25.79).

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
Plans Cost - $25.00

SEVIER COUNTY (Contract No. CNL269) Call No. 032
Project No. 78946-3407-04
The grading, drainage, and paving on a S.I.A. route serving Lisega, Inc. on East Dumplin Valley Road in Sevierville.

Project Length - 0.655 mile
Completion Time - On or before May 31, 2013
Plans Cost - $25.00 Cross-Section Cost - $3.00

SHELBY AND FAYETTE COUNTIES (Contract No. CNL007) Call No. 033
Project No. IM/NH-40-1(336), 79903-3113-14, 79903-3112-44
The Memphis Smartway (ITS) Intelligent Transportation System extension on I-40 beginning at S.R. 177 (Germantown Road) in Shelby County and extending to Braden Road overpass in Fayette County.

Project Length - 17.660 miles
Completion Time - On or before August 31, 2013 (See Special Provision 108B)
Plans Cost - $25.00
The DBE goal for this contract is 3%.

SHELBY AND FAYETTE COUNTIES (Contract No. CNL263) Call No. 034
Project No. NH-I-269(19), 79469-3106-44, 24269-3104-44
The paving on I-269 (S.R. 385) beginning at S.R. 57 (Poplar Avenue) and extending to S.R. 193 (Macon Road).

Project Length - 8.294 miles
Completion Time - On or before September 30, 2013
Plans Cost - $50.00
The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNL125) Call No. 035
Project No. IM-81-1(111), 82001-3179-44
The improvement of the interchange on I-81 at S.R. 394 (Exit 69) in Blountville, including grading, drainage, and paving.

Project Length - 0.142 mile
Completion Time - On or before May 31, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 10%.

UNICOI COUNTY (Contract No. CNL271) Call No. 036
Project No. HRRR-8600(31), 86945-3476-94
The miscellaneous safety improvements on various local roads in Unicoi County.

Project Length - 8.630 miles
Completion Time - On or before November 15, 2012
NO PLANS CONTRACT

WHITE COUNTY (Contract No. CNL247) Call No. 037
Project No. STP/HSIP-1(292), 93001-8261-14, 93001-3261-94
The resurfacing on U.S. 70 (S.R. 1) beginning at Corolla Road (L.M. 16.19) and extending to east of Viola Drive (L.M. 20.20).

Project Length - 4.010 miles
Completion Time - On or before November 15, 2012
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2.5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 37

Total Number of Projects - 56

Total Number of Counties - 43

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 14, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON COUNTY (Contract No. CNL234) Call No. 001
Project No. HRRR-0100(57), 01946-3425-94
The miscellaneous safety improvements on various local roads in Anderson County.

Project Length - 20.690 miles
Completion Time - On or before April 30, 2013
NO PLANS CONTRACT

ANDERSON COUNTY (Contract No. CNL318) Call No. 002
Project No. 01953-3563-04
The grading, drainage, and paving on a S.I.A. route serving USEC, Incorporated in Oak Ridge.

Project Length - 0.278 mile
Completion Time - On or before June 15, 2013
Plans Cost - $10.00 Cross-Section Cost - $10.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL279) Call No. 003
Project No. 98018-4131-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No. CNL281) Call No. 004
Project No. 98048-4123-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No. CNL280) Call No. 005
Project No. 98027-4187-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNL307) Call No. 006
Project No. IME-75-3(161), 07100-8130-44
The resurfacing on I-75 beginning south of the Rarity Mountain Road underpass (L.M. 24.48 NB and L.M. 25.68 SB) and extending to the Kentucky State line (L.M. 31.64).

Project Length - 6.560 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

CARTER AND WASHINGTON COUNTIES (Contract No. CNL299) Call No. 007
Project No. IME-26(49), 90085-8165-44, IME-26(50), 10001-8112-44

IME-26(50), 10001-8112-44
The resurfacing using open-graded friction course (OGFC) on I-26 beginning at the Washington County line (L.M. 0.00) and extending to the Unicoi County line (L.M. 2.69).

Project Length - 2.690 miles

IME-26(49), 90085-8165-44
The resurfacing using open-graded friction course (OGFC) on I-26 beginning east of S.R. 67 (L.M. 14.08) and extending to the Carter County line (L.M. 15.14).

Project Length - 1.06 miles

Total Project Length - 3.750 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL293) Call No. 008
Project No. 98300-4157-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

CUMBERLAND AND PUTNAM COUNTIES (Contract No. CNL298) Call No. 009
Project No. HRRR-101(18), 18038-3239-94, HRRR-24(45), 18004-3225-94, HRRR-24(46), 18004-3224-94, HRRR-141(24), 71014-3210-94, HRRR-1199(2), 18081-3404-94, HRRR-1199(3), 18081-3405-94, HRRR-2226(10), 71946-3407-94

HRRR-24(45), 18004-3225-94
The miscellaneous safety improvements on U.S. 70N (S.R. 24) beginning west of Pomona Road (L.M. 11.00) and extending to east of Kidwell Lane (L.M. 12.40).

Project Length - 1.400 miles

HRRR-24(46), 18004-3224-94
The miscellaneous safety improvements at the intersection of U.S. 70N (S.R. 24) with Plateau Road (L.M. 6.69).

Project Length - 0.000 mile

HRRR-101(18), 18038-3239-94
The miscellaneous safety improvements on S.R. 101 (Lantana Road) beginning west of Laurel Creek (L.M. 5.40) and extending to east of Glory Loop Road (L.M. 11.48).

Project Length - 6.080 miles

HRRR-1199(3), 18081-3405-94
The miscellaneous safety improvements on Vandever Road beginning near Dunbar Road (L.M. 0.53) and extending to near Clint Lowe Road (L.M. 1.30).

Project Length - 0.770 mile

HRRR-1199(2), 18081-3404-94
The miscellaneous safety improvements on Vandever Road beginning south of Leffle Webb Road (L.M. 7.18) and extending to south of S.R. 101 (L.M. 10.89).

Project Length - 3.710 miles

HRRR-141(24), 71014-3210-94
The miscellaneous safety improvements on S.R. 141 beginning east of Joe Jones Road (L.M. 0.92) and extending to west of J.R. Johnson Road (L.M. 1.96).

Project Length - 1.040 miles

HRRR-2226(10), 71946-3407-94
The miscellaneous safety improvements on Old Baxter Road beginning north of Lee Cemetery Road (L.M. 0.20) and extending to north of Stewart Cemetery (L.M. 1.14).

Project Length - 0.940 mile

Total Project Length - 13.940 miles
Completion Time - On or before May 31, 2013
NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNL287) Call No. 010
Project No. IME-24-1(103), 19002-8184-44
The resurfacing using open-graded friction course (OGFC) on I-24 beginning east of I-440 (L.M. 17.51) and extending to west of Haywood Lane (L.M. 21.10).

Project Length - 3.541 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNL289) Call No. 011
Project No. STP/HSIP-12(47), 19036-8221-14, 19036-3221-94, 19036-4221-04
The resurfacing on S.R. 12 beginning at S.R. 155 (Briley Parkway) (L.M. 6.49) and extending to the Cheatham County line (L.M. 13.27), including bridge deck repair.

Project Length - 6.780 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNL290) Call No. 012
Project No. STP/HSIP-NHE-254(8), 19057-8222-14, 19057-3222-94, 19057-4222-04
The resurfacing on S.R.254 beginning at Blue Hole Road (L.M. 13.27) and extending to S.R. 1 (Murfreesboro Road) (L.M. 17.28), including bridge deck repair.

Project Length - 3.310 miles
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 5%.

DICKSON, GILES, HICKMAN, AND HUMPHREYS COUNTIES (Contract No. CNL313) Call No. 013
Project No. IME-098-3(21), 98300-8151-44
The longitudinal joint stabilization on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

FAYETTE AND SHELBY COUNTIES (Contract No. CNL024) Call No. 014
Project No. NH-I-269(23), 79469-3108-44, 24469-3105-44
The grading, drainage, construction of three (3) welded steel plate girder bridges, two (2) concrete Bulb-Tee beam bridges and paving on I-269 beginning at the Mississippi State line and extending to S.R. 385.

Project Length - 2.667 miles
Completion Time - On or before April 30, 2015
Plans Cost - $200.00 Cross-Section Cost - $100.00
The DBE goal for this contract is 8.5%.

FRANKLIN COUNTY (Contract No. CNL276) Call No. 015
Project No. HSIP-433(5), 26433-3202-94
The installation of signals at the intersection of S.R. 433 and Blue Springs Road in Decherd (L.M. 7.18).

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
Plans Cost - $3.00

GREENE COUNTY (Contract No. CNL295) Call No. 016
Project No. IME-81-1(105), 30001-8192-44, 30100-4107-04
The resurfacing using open-graded friction course (OGFC) on I-81 beginning south of the Earl Baxter Road overpass (L.M. 27.60) and extending to the Washington County line (L.M. 32.06), including bridge deck repair.

Project Length - 4.460 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

HAMBLEN COUNTY (Contract No. CNL309) Call No. 017
Project No. NHTSA-HE-NHE-32(73), 97032-3210-04
The improvement of the intersection on U.S. 25E (S.R. 32) at Morelock Road in Morristown (L.M. 7.28 to L.M. 7.45).

Project Length - 0.151 mile
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNL300) Call No. 018
Project No. HSIP-I-75-1(132), 33005-3177-94
The miscellaneous safety improvements on I-75 at the northbound off-ramp to S.R. 320 (East Brainerd Road), exit 3A.

Project Length - 0.097 mile
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNL292) Call No. 019
Project No. IME-24-3(88), 33003-8163-44, IME-75-1(134), 33004-8143-44

IME-24-3(88), 33003-8163-44
The resurfacing using open-graded friction course (OGFC) on I-24 beginning west of Spring Creek Road (L.M. 14.02) and extending to I-75 (L.M. 14.71).

Project Length - 0.690 mile

IME-75-1(134), 33004-8143-44
The resurfacing using open-graded friction course (OGFC) on I-75 beginning at the Georgia State line (L.M. 0.00) and extending to south of South Chickamauga Creek (L.M. 1.91).

Project Length - 1.890 miles

Total Project Length - 2.580 miles
Completion Time - On or before June 15, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2.5%.

HANCOCK COUNTY (Contract No. CNL302) Call No. 020
Project No. BR-STP-70(9), 34003-3212-94
The construction of a welded steel plate girder bridge on S.R. 70 over the Clinch River, including grading, drainage, and paving, and repair of the existing bridge (L.M. 1.65).

Project Length - 0.346 mile
Completion Time - On or before July 31, 2014
Plans Cost - $10.00
The DBE goal for this contract is 5%.

HAYWOOD COUNTY (Contract No. CNL303) Call No. 021
Project No. IME-40-1(338), 38001-8191-44, 38003-4130-04
The resurfacing using open-graded friction course (OGFC) on I-40 beginning west of Mercer Road (L.M. 16.74) and extending to the Madison County line (L.M. 23.89), including expansion joint repairs.

Project Length - 7.150 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

HENDERSON COUNTY (Contract No. CNL301) Call No. 022
Project No. 39001-4171-04
The repair of the bridges on I-40 over Middle Fork Forked Deer River (L.M. 3.29) and over Dabbs Creek (L.M. 16.62).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00

HICKMAN COUNTY (Contract No. CNL187) Call No. 023
Project No. 41002-4113-04
The repair of two (2) bridges on I-40 over Garners Creek (L.M. 1.53, right & left) and Garners Creek Road (L.M. 1.63, right & left).

Project Length - 0.889 mile
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
Plans Cost - $25.00

JEFFERSON COUNTY (Contract No. CNL296) Call No. 024
Project No. IME-40-8(162), 45001-8162-44
The resurfacing on I-40 beginning at the Sevier County line (L.M. 0.00) and extending to east of U.S. 25W (U.S. 70, S.R. 9) (L.M. 6.00).

Project Length - 6.000 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNL308) Call No. 025
Project No. IME-640-7(169), 47008-8151-44
The resurfacing on I-640 beginning west of S.R. 33 (L.M. 2.02 WB, L.M. 2.11 EB) and extending to I-40 (L.M. 7.04).

Project Length - 4.970 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNL314) Call No. 026
Project No. NHTSA-HE-I-40-8(157), 97147-3121-04
The drainage improvements on I-40 eastbound at various locations between log miles 23.45 and 24.99.

Project Length - 1.540 miles
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00

MARION COUNTY (Contract No. CNL288) Call No. 027
Project No. IME-24-2(145), 58100-8168-44
The resurfacing using open-graded friction course on I-24 beginning east of Big Fiery Gizzard Creek (L.M. 11.48) and extending to U.S. 72 (S.R. 27) (L.M. 17.17).

Project Length - 5.690 miles
Completion Time - On or before June 15, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

MARSHALL COUNTY (Contract No. CNL312) Call No. 028
Project No. IME-65-1 (72), 59001-8132-44, 59001-4133-04
The resurfacing using open-graded friction course (OGFC) on I-65 beginning at the Giles County line (L.M. 0.00) and extending to the Maury County line (L.M. 12.80), including bridge deck and expansion joint repairs.

Project Length - 12.800 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 2%.

MONTGOMERY COUNTY (Contract No. CNL316) Call No. 029
Project No. IME-24-9(69), 63001-8151-44, 63001-4152-04
The resurfacing using open-graded friction course (OGFC) on I-24 beginning at S.R. 76 (L.M. 10.62) and extending to the Robertson County line (L.M. 17.20), including bridge deck repair.

Project Length - 6.580 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

PUTNAM COUNTY (Contract No. CNL283) Call No. 030
Project No. IME-40-6(158), 71100-8114-44, 71100-4116-04
The resurfacing on I-40 beginning east of S.R. 56 (L.M. 6.78, Exit 273) and extending to east of S.R. 56 (L.M. 14.05, Exit 280), including bridge deck repair.

Project Length - 7.270 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

SCOTT COUNTY (Contract No. CNL273) Call No. 031
Project No. 76001-4277-04
The repair of three (3) bridges on U.S. 27 (S.R. 29) over CNO & TP Railroad (L.M. 22.53), branch (L.M. 24.81), and Roaring Paunch Creek (L.M. 25.79).

Project Length - 0.000 mile
Completion Time - On or before August 31, 2013
Plans Cost - $25.00

SEVIER COUNTY (Contract No. CNL315) Call No. 032
Project No. STP-SIP-35(48), 78008-3244-94
The grading, drainage, and paving on U.S. 411 (U.S. 441, S.R. 35) at the intersections of White School Road (L.M. 9.81 and L.M. 10.68).

Project Length - 0.190 mile
Completion Time - On or before May 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $3.00
The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNL304) Call No. 033
Project No. IME-240-1(292), 79006-8192-44
The resurfacing on I-240 beginning east of I-55 (L.M. 5.70) and extending to east of Perkins Road (L.M. 12.33).

Project Length - 6.630 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 2%.

SHELBY COUNTY (Contract No. CNL297) Call No. 034
Project No. 79005-4163-04
The repair of the bridge on I-55 over Cane Creek (L.M. 6.47).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00

SHELBY COUNTY (Contract No. CNL282) Call No. 035
Project No. 79030-4123-04
The repair of the bridge on U.S. 51 (S.R. 1, Danny Thomas Boulevard) over I-40 in Memphis (L.M. 3.11).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00

SMITH COUNTY (Contract No. CNL012) Call No. 036
Project No. BR-STP-24(19), 80002-3248-94
The construction of a concrete Bulb-Tee beam bridge on U.S. 70N (S.R. 24) over the Caney Fork River (L.M. 13.38), including grading, drainage, and paving.

Project Length - 0.639 mile
Completion Time - On or before November 15, 2014
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 7.5%.

TIPTON COUNTY (Contract No. CNL278) Call No. 037
Project No. 84102-4208-04
The repair of the bridge on U.S. 51 (S.R. 3) northbound over Big Creek (L.M. 1.66).

Project Length - 0.000 mile
Completion Time - On or before August 15, 2013
Plans Cost - $10.00

UNION COUNTY (Contract No. CNL317) Call No. 038
Project No. BR-STP-33(43), 87001-3267-94
The construction of a welded steel plate girder bridge on S.R. 33 over the Clinch River (L.M. 15.69), including grading, drainage, and paving.

Project Length - 0.895 mile
Completion Time - On or before September 30, 2014 (See Special Provision 108B)
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5%.
SPECIAL PREQUALIFICATION REQUIREMENTS APPLY TO THIS PROJECT.
SEE http://www.tdot.state.tn.us/construction/2012/Notices/Special_Prequal_Union_CNL317.pdf FOR MORE INFORMATION

UNION COUNTY (Contract No. CNL206) Call No. 039
Project No. STP-SIP-33(89), 87001-3264-94
The installation of flashing speed limit signals on S.R. 33 at Paulette Elementary School.

Project Length - 0.000 mile
Completion Time - On or before December 15, 2012 (See Special Provision 108B)
Plans Cost - $3.00

WASHINGTON COUNTY (Contract No. CNL277) Call No. 040
Project No. HRRR-9000(47), 90946-3448-94
The miscellaneous safety improvements on various local roads in Washington County.

Project Length - 25.910 miles
Completion Time - On or before May 31, 2013
NO PLANS CONTRACT

WILLIAMSON COUNTY (Contract No. CNL257) Call No. 041
Project No. STP-M-253(7), 94053-3220-54
The traffic signal interconnect on S.R. 253 (Concord Road) beginning at Wilson Pike (L.M. 1.72) and extending to Sunset Road (L.M. 4.92).

Project Length - 3.202 miles
Completion Time - On or before June 30, 2013
Plans Cost - $10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 41

Total Number of Projects - 59

Total Number of Counties - 58

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED OCTOBER 26, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

FRANKLIN COUNTY (Contract No. CNL949) Call No. 001
Project No. 26011-4225-04
The repair of the bridge on S.R. 130 over the Elk River (L.M. 10.86).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2014
Plans Cost - $10.00

HAWKINS COUNTY (Contract No. CNL950) Call No. 002
Project No. 37004-4220-04
The repair of the bridge on S.R. 66 over the Holston River (L.M. 10.19).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013
Plans Cost - $10.00

JACKSON COUNTY (Contract No. CNL951) Call No. 003
Project No. 44007-4214-04
The repair of the bridge on S.R. 262 over the Cumberland River (L.M. 7.56).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2014
Plans Cost - $10.00

JOHNSON COUNTY (Contract No. CNL946) Call No. 004
Project No. 46002-4221-04
The repair of the bridge on S.R. 34 over Roan Creek (L.M. 21.40).

Project Length - 0.000 mile
Completion Time - On or before April 15, 2013
Plans Cost - $10.00

KNOX AND ROANE COUNTIES (Contract No. CNL947) Call No. 005
Project No. 98018-4129-04
The installation of overhead sign structures on I-40 westbound at log mile 18.38, and on S.R. 58 northbound at log mile 20.6.

Project Length - 0.000 mile
Completion Time - On or before May 15, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

SEVIER COUNTY (Contract No. CNL948) Call No. 006
Project No. 78946-3407-04
The grading, drainage, and paving on a S.I.A. route serving Lisega, Inc. on East Dumplin Valley Road in Sevierville.

Project Length - 0.655 mile
Completion Time - On or before July 31, 2013
Plans Cost - $25.00 Cross-Section Cost - $3.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL336) Call No. 007
Project No. 98018-4135-04, 98018-4136-04

98018-4135-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98018-4136-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNL322) Call No. 008
Project No. STP-SIP-NHE-437(3), 02437-3205-94
The miscellaneous safety improvements on S.R. 437 beginning at U.S. 231 (S.R. 10) (L.M. 0.00) and extending to U.S. 41 (S.R. 16) (L.M. 6.16).

Project Length - 6.160 miles
Completion Time - On or before June 30, 2013
NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL342) Call No. 009
Project No. 98300-4161-04, 98300-4160-04

98300-4160-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98300-4161-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL338) Call No. 010
Project No. 98048-4127-04, 98048-4126-04

98048-4126-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98048-4127-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNL337) Call No. 011
Project No. 98027-4192-04, 98027-4191-04

98027-4191-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4192-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

CAMPBELL AND CLAIBORNE COUNTIES (Contract No. CNL330) Call No. 012
Project No. HSIP-REG1(103), 98018-3222-94
The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before April 30, 2013
NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNL286) Call No. 013
Project No. STP-H-49(30), 11008-3225-94
The installation of signals on S.R. 49 at Old Clarksville Pike (L.M. 12.81).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2013
Plans Cost - $3.00

FRANKLIN COUNTY (Contract No. CNL251) Call No. 014
Project No. STP-16(38), 26075-3218-14
The rockfall mitigation on S.R. 16 between log miles 17.5 and 17.8.

Project Length - 0.388 mile
Completion Time - On or before August 31, 2013
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3%.

HARDIN COUNTY (Contract No. CNL319) Call No. 015
Project No. 36125-4204-04
The repair of the bridge on S.R. 114 over the Tennessee River (L.M. 3.22).

Project Length - 0.000 mile
Completion Time - On or before October 15, 2013
Plans Cost - $10.00

JEFFERSON COUNTY (Contract No. CNL170) Call No. 016
Project No. BH-I-40-8(158), 45002-3144-94
The rehabilitation of the bridge on I-40 over the French Broad River (L.M. 14.70), including grading, drainage, and paving.

Project Length - 0.600 mile
Completion Time - On or before October 31, 2014 (See Special Provision 108B)
Plans Cost - $50.00
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNL326) Call No. 017
Project No. NHTSA-HE-115(40), 97147-3219-04
The construction of turn lanes on U.S. 129 (S.R. 115) at Montlake Drive (L.M. 3.48) in Knoxville.

Project Length - 0.220 mile
Completion Time - On or before May 31, 2013
Plans Cost - $3.00

MAURY COUNTY (Contract No. CNL323) Call No. 018
Project No. HRRR-1243(82), 60025-3405-94, STP-SIP-NHE-6(89), 60002-3292-94

STP-SIP-NHE-6(89), 60002-3292-94
The miscellaneous safety improvements at the intersection of U.S. 43 (S.R. 6) and S.R. 166 (First Avenue) (L.M. 8.58) in Mt Pleasant.

Project Length - 0.000 mile

HRRR-1243(82), 60025-3405-94
The miscellaneous safety improvements on Mooresville Pike beginning at Covey Hollow Road (L.M. 1.05) and extending to Voss Road/Murphy Lane (L.M. 5.54).

Project Length - 4.490 miles

Total Project Length - 4.490 miles
Completion Time - On or before June 30, 2013
NO PLANS CONTRACT

MCNAIRY COUNTY (Contract No. CNL327) Call No. 019
Project No. BR-STP-224(14), 55017-3209-94
The construction of a concrete box beam bridge on S.R. 224 over Graham Creek (L.M. 10.61), including grading, drainage, and paving.

Project Length - 0.201 mile
Completion Time - On or before October 15, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 12%.

SMITH COUNTY (Contract No. CNL294) Call No. 020
Project No. IME-40-5(143), 80001-8185-44, 80001-4187-04
The resurfacing using open-graded friction course (OGFC) on I-40 beginning at the Wilson County line (L.M. 0.00) and extending to east of S.R. 53 (L.M. 8.60), including bridge deck repair.

Project Length - 8.600 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 2.5%.

SULLIVAN COUNTY (Contract No. CNL328) Call No. 021
Project No. NHTSA-HE-1(285), 97082-3260-04
The miscellaneous safety improvements on U.S. 11W (S.R. 1) at the intersection of Central Heights Road and Elementary School (L.M. 15.13).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00

SUMNER COUNTY (Contract No. CNL324) Call No. 022
Project No. NHTSA-HE-NHE-109(28), 97083-3239-04
The miscellaneous safety improvements on S.R. 109 beginning at S.R. 174 (L.M. 4.48) and extending to Hollis Chapel Road (L.M. 12.55).

Project Length - 8.070 miles
Completion Time - On or before June 30, 2013
NO PLANS CONTRACT

UNION COUNTY (Contract No. CNL317) Call No. 023
Project No. BR-STP-33(43), 87001-3267-94
The construction of a welded steel plate girder bridge on S.R. 33 over the Clinch River (L.M. 15.69), including grading, drainage, and paving.

Project Length - 0.895 mile
Completion Time - On or before September 30, 2014 (See Special Provision 108B)
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5%.

WILSON COUNTY (Contract No. CNL325) Call No. 024
Project No. HRRR-141(22), 95014-3222-94, STP-SIP-265(13), 95015-3229-94

HRRR-141(22), 95014-3222-94
The miscellaneous safety improvements on S.R. 141 (Hartsville Pike) beginning at Hamilton-Chambers Road (L.M. 5.92) and extending to the Lebanon City limits (L.M. 9.32).

Project Length - 3.400 miles

STP-SIP-265(13), 95015-3229-94
The miscellaneous safety improvements on S.R. 265 (Central Pike) beginning west of Pleasant Grove Road (L.M. 1.75) and extending to John Hager Road (L.M. 2.32).

Project Length - 0.570 mile

Total Project Length - 3.970 miles
Completion Time - On or before June 30, 2013
NO PLANS CONTRACT

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 24
Total Number of Projects - 31
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED NOVEMBER 16, 2012 (MOWING AND LITTER REMOVAL)

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNL356) Call No. 001
Project No. 98018-4137-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 43.210 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNL357) Call No. 002
Project No. 98018-4238-04
The mowing on various State Routes.

Project Length - 352.870 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNL358) Call No. 003
Project No. 98300-4263-04
The mowing and litter removal on various State Routes.

Project Length - 289.200 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNL359) Call No. 004
Project No. 98300-4164-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 54.130 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No. CNL360) Call No. 005
Project No. 98048-4128-04
The swath mowing and litter removal on I-40.

Project Length - 52.700 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNL361) Call No. 006
Project No. 98048-4229-04
The mowing and litter removal on various State Routes.

Project Length - 796.260 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BLEDSOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNL362) Call No. 007
Project No. 98027-4294-04
The mowing on various State Routes.

Project Length - 364.990 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

BLOUNT AND SEVIER COUNTIES (Contract No. CNL363) Call No. 008
Project No. 98018-4139-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 251.370 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BRADLEY, LOUDON, MCMINN, AND MONROE COUNTIES (Contract No. CNL364) Call No. 009
Project No. 99109-4177-04
The mowing and litter removal on I-75.

Project Length - 69.060 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNL366) Call No. 010
Project No. 98027-4296-04
The mowing and litter removal on various State Routes.

Project Length - 334.190 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNL367) Call No. 011
Project No. 98027-4297-04
The mowing and litter removal on various State Routes.

Project Length - 240.270 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNL368) Call No. 012
Project No. 98018-4140-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 500.030 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNL369) Call No. 013
Project No. 98300-4165-04
The swath mowing and litter removal on I-40.

Project Length - 56.650 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNL370) Call No. 014
Project No. 98300-4166-04
The mowing and litter removal on various Interstate Routes.

Project Length - 55.660 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNL371) Call No. 015
Project No. 98300-4267-04
The mowing on various State Routes.

Project Length - 240.450 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

CHESTER, FAYETTE, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNL372) Call No. 016
Project No. 98048-4230-04
The mowing and litter removal on various State Routes.

Project Length - 727.250 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNL373) Call No. 017
Project No. 98027-4198-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 528.680 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNL374) Call No. 018
Project No. 98027-4299-04
The mowing and litter removal on various State Routes.

Project Length - 304.750 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNL375) Call No. 019
Project No. 98018-4241-04
The mowing on various State Routes.

Project Length - 402.270 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

COCKE, JEFFERSON, AND SEVIER COUNTIES (Contract No. CNL376) Call No. 020
Project No. 98018-4142-04
The swath mowing and litter removal on I-40.

Project Length - 46.790 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNL377) Call No. 021
Project No. 98028-4201-04
The mowing and litter removal on various State Routes.

Project Length - 254.450 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNL378) Call No. 022
Project No. 98028-4102-04
The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNL379) Call No. 023
Project No. 98048-4231-04
The mowing and litter removal on various State Routes.

Project Length - 506.990 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNL380) Call No. 024
Project No. 98028-4103-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 242.790 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNL381) Call No. 025
Project No. 19947-4193-04
The mowing and litter removal on various Interstate Routes.

Project Length - 7.600 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNL382) Call No. 026
Project No. 19947-4294-04
The mowing on various State Routes.

Project Length - 229.280 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNL383) Call No. 027
Project No. 98300-4168-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 162.100 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNL384) Call No. 028
Project No. 98300-4269-04
The mowing and litter removal on various State Routes.

Project Length - 480.800 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNL385) Call No. 029
Project No. 98048-4132-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 581.350 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No. CNL386) Call No. 030
Project No. 98048-4133-04
The swath mowing and litter removal on I-40.

Project Length - 52.950 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

GILES, LAWRENCE, PERRY, AND WAYNE COUNTIES (Contract No. CNL396) Call No. 031
Project No. 98300-4272-04
The mowing and litter removal on various State Routes.

Project Length - 437.240 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No. CNL388) Call No. 032
Project No. 98300-4170-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.470 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

GRAINGER AND HAMBLEN COUNTIES (Contract No. CNL389) Call No. 033
Project No. 98018-4244-04
The mowing on various State Routes.

Project Length - 162.260 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CNL390) Call No. 034
Project No. 98018-4145-04
The mowing and litter removal on various Interstate Routes.

Project Length - 49.650 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNL391) Call No. 035
Project No. 98028-4104-04
The mowing on various Interstate and State Routes.

Project Length - 268.160 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNL392) Call No. 036
Project No. 98018-4246-04
The mowing on various State Routes.

Project Length - 205.110 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNL393) Call No. 037
Project No. 98300-4271-04
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

KNOX COUNTY (Contract No. CNL394) Call No. 038
Project No. 47947-4140-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 308.270 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNL395) Call No. 039
Project No. 98048-4134-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 365.540 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LEWIS AND MAURY COUNTIES (Contract No. CNL397) Call No. 040
Project No. 98300-4273-04
The mowing and litter removal on various State Routes.

Project Length - 277.650 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNL398) Call No. 041
Project No. 98300-4274-04
The mowing and litter removal on various State Routes.

Project Length - 217.990 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNL400) Call No. 042
Project No. 98018-4248-04
The mowing on various State Routes.

Project Length - 251.120 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

LOUDON AND ROANE COUNTIES (Contract No. CNL401) Call No. 043
Project No. 98018-4143-04
The swath mowing and litter removal on I-40.

Project Length - 28.500 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No. CNL402) Call No. 044
Project No. 98300-4275-04
The mowing on various State Routes.

Project Length - 249.000 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNL404) Call No. 045
Project No. 98018-4249-04
The mowing on various State Routes.

Project Length - 300.770 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNL405) Call No. 046
Project No. 98300-4276-04
The mowing on various State Routes.

Project Length - 134.520 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNL406) Call No. 047
Project No. 98300-4177-04
The swath mowing and litter removal on I-40.

Project Length - 44.540 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

SUMNER AND WILSON COUNTIES (Contract No. CNL407) Call No. 048
Project No. 98300-4278-04
The mowing and litter removal on various State Routes.

Project Length - 401.500 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNL408) Call No. 049
Project No. 94946-4228-04
The mowing on various State Routes.

Project Length - 168.870 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 49
Total Number of Projects - 49
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED DECEMBER 7, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL952) Call No. 001
Project No. 98018-4131-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNL960) Call No. 002
Project No. 98018-4135-04, 98018-4136-04

98018-4135-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98018-4136-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL962) Call No. 003
Project No. 98300-4161-04, 98300-4160-04

98300-4160-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98300-4161-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNL963) Call No. 004
Project No. 98048-4127-04, 98048-4126-04

98048-4126-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98048-4127-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No. CNL954) Call No. 005
Project No. 98048-4123-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNL961) Call No. 006
Project No. 98027-4192-04, 98027-4191-04

98027-4191-04
The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4192-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No. CNL953) Call No. 007
Project No. 98027-4187-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

CARTER AND WASHINGTON COUNTIES (Contract No. CNL959) Call No. 008
Project No. IME-26(49), 90085-8165-44, IME-26(50), 10001-8112-44

IME-26(50), 10001-8112-44
The resurfacing using open-graded friction course (OGFC) on I-26 beginning at the Washington County line (L.M. 0.00) and extending to the Unicoi County line (L.M. 2.69).

Project Length - 2.690 miles

IME-26(49), 90085-8165-44
The resurfacing using open-graded friction course (OGFC) on I-26 beginning east of S.R. 67 (L.M. 14.08) and extending to the Carter County line (L.M. 15.14).

Project Length - 1.06 miles

Total Project Length - 3.750 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")
The DBE goal for this contract is 3%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL955) Call No. 009
Project No. 98300-4157-04
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2013 (See Special Provision 108B)
NO PLANS CONTRACT

GREENE COUNTY (Contract No. CNL957) Call No. 010
Project No. IME-81-1(105), 30001-8192-44, 30100-4107-04
The resurfacing using open-graded friction course (OGFC) on I-81 beginning south of the Earl Baxter Road overpass (L.M. 27.60) and extending to the Washington County line (L.M. 32.06), including bridge deck repair.

Project Length - 4.460 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3%.

UNION COUNTY (Contract No. CNL956) Call No. 011
Project No. STP-SIP-33(89), 87001-3264-94
The installation of flashing speed limit signals on S.R. 33 at Paulette Elementary School (L.M. 1.62).

Project Length - 0.000 mile
Completion Time - On or before March 31, 2013 (See Special Provision 108B)
Plans Cost - $3.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNL415) Call No. 012
Project No. 98018-4152-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNL414) Call No. 013
Project No. 98018-4151-04
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before February 28, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNL284) Call No. 014
Project No. 02002-4223-04
The repair of the bridge on U.S. 231 (S.R. 10) over Flat Creek (L.M. 8.37).

Project Length - 0.149 mile
Completion Time - On or before April 30, 2014
Plans Cost - $10.00

BEDFORD COUNTY (Contract No. CNL285) Call No. 015
Project No. 02004-4214-04
The repair of two (2) bridges on U.S. 41A (S.R. 16) over Weakly Creek (L.M. 6.68) and overflow (L.M. 6.73).

Project Length - 0.115 mile
Completion Time - On or before April 30, 2014
Plans Cost - $25.00

BENTON COUNTY (Contract No. CNL320) Call No. 016
Project No. 03002-4222-04
The repair of the bridge on U.S. 70 (S.R. 1) over the C.S.X. Railroad (L.M. 0.59).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013
Plans Cost - $10.00

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNL418) Call No. 017
Project No. 98048-4135-04
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before February 28, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNL419) Call No. 018
Project No. 98048-4136-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNL417) Call No. 019
Project No. 98028-4106-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNL416) Call No. 020
Project No. 98028-4105-04
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before February 28, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNL413) Call No. 021
Project No. 98018-4150-04
The sweeping on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before February 28, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNL334) Call No. 022
Project No. BR-STP-251(16), 11014-3214-94
The construction of a concrete box beam bridge on S.R. 251
(River Road) over Sams Creek (L.M. 0.63), including grading, drainage, and paving.

Project Length - 0.251 mile
Completion Time - On or before May 15, 2014
Plans Cost - $25.00 Cross-Section Cost - $10.00

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL421) Call No. 023
Project No. 98300-4180-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNL420) Call No. 024
Project No. 98300-4179-04
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before February 28, 2014 (See Special Provision 108B)
NO PLANS CONTRACT

DYER COUNTY (Contract No. CNL345) Call No. 025
Project No. HRRR-77(42), 23010-3212-94
The miscellaneous safety improvements on S.R. 77 at the intersection of Tatumville Road and Trimble Road (L.M. 5.49).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2013
Plans Cost - $3.00

GREENE COUNTY (Contract No. CNL255) Call No. 026
Project No. HSIP-34(75), 30003-3239-94
The improvement of the intersection on U.S. 11E (S.R. 34) at S.R. 351 (Rheatown Road/Chuckey Road) (L.M. 25.30), including grading, drainage, and paving.

Project Length - 0.396 mile
Completion Time - On or before September 30, 2013
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10%.

HAMBLEN AND HAWKINS COUNTIES (Contract No. CNL410) Call No. 027
Project No. HRRR-113(19), 32017-3208-94, HRRR-344(7), 37015-3213-94, HSIP-346(8), 37018-3227-94, STP-SIP-346(9), 37018-3228-94, 37018-4227-04

HRRR-113(19), 32017-3208-94
The miscellaneous safety improvements on S.R. 113 beginning at S.R. 340 (L.M. 5.75) and extending to Warrensburg Road (L.M. 8.68).

Project Length - 2.930 miles (no plans contract)

HRRR-344(7), 37015-3213-94
The miscellaneous safety improvements on S.R. 344 beginning at S.R. 113 (L.M. 0.00) and extending to S.R. 1 (L.M. 4.81).

Project Length - 4.810 miles (no plans contract)

HSIP-346(8), 37018-4227-04, 37018-3227-94
The resurfacing on S.R. 346 beginning approximately 686’ east of Millers Woods Road (L.M. 9.78) and extending to the Holston River bridge (L.M. 17.83).

Project Length - 8.050 miles

STP-SIP-346(9), 37018-3228-94
The miscellaneous safety improvements on S.R. 346 (Carters Valley Road) beginning at the Mount Carmel City limits (L.M. 13.59) and extending to the Sullivan County line (L.M. 17.87).

Project Length - 4.280 miles (no plans contract)

Total Project Length - 20.070 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNL187) Call No. 028
Project No. 41002-4113-04
The repair of two (2) bridges on I-40 over Garners Creek (L.M. 1.53, right & left) and Garners Creek Road (L.M. 1.63, right & left).

Project Length - 0.889 mile
Completion Time - On or before August 15, 2013 (See Special Provision 108B)
Plans Cost - $25.00

KNOX COUNTY (Contract No. CNL340) Call No. 029
Project No. NH-I-098-1(15), 47954-3140-44
The Knoxville Smartway (ITS) Intelligent Transportation System communications upgrade on various Interstate and State routes.

Project Length - 48.000 miles
Completion Time - On or before August 31, 2013 (See Special Provision 108B)
Plans Cost - $10.00
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNL350) Call No. 030
Project No. STP-M-9109(113), 47946-3525-54
The grading, drainage, construction of a retaining wall and paving on Watt Road beginning just south of S.R. 1 (Kingston Pike) and extending to Old Stage Road, and on Old Stage Road beginning at the Loudon County line and extending to Johnson Corner Road, in Farragut.

Project Length - 0.689 mile
Completion Time - On or before November 15, 2013
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 11%.

LAKE COUNTY (Contract No. CNL321) Call No. 031
Project No. BRZE-4800(8), 48017-3403-94
The construction of a concrete box beam bridge on Parker Road over Running Reelfoot Bayou (L.M. 1.91), including grading, drainage, and paving.

Project Length - 0.093 mile
Completion Time - On or before November 15, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 11%.

LEWIS AND MAURY COUNTIES (Contract No. CNL258) Call No. 032
Project No. NH-99(36), 51005-3228-14
The grading, drainage, construction of a concrete I-beam bridge and paving on U.S. 412 (S.R. 99) beginning 0.27 mile west of Big Swan Creek Road in Lewis County and extending to 0.01 mile east of Ridge Top Road in Maury County.

Project Length - 3.759 miles
Completion Time - On or before July 31, 2015
Plans Cost - $125.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 9%.

MORGAN COUNTY (Contract No. CNL333) Call No. 033
Project No. STP-SIP-62(35), 65005-3218-94
The improvement of the intersection on S.R. 62 at S.R. 298 (Genesis Road) (L.M. 13.57), including grading, drainage, and paving.

Project Length - 0.178 mile
Completion Time - On or before June 30, 2013
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 9%.

PUTNAM COUNTY (Contract No. CNL354) Call No. 034
Project No. HRRR-135(15), 71024-3201-94
The improvement of the intersection on S.R. 135 at Ditty Road (L.M. 4.02), including grading, drainage, and paving.

Project Length - 0.228 mile
Completion Time - On or before August 31, 2013
Plans Cost - $25.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 9%.

ROANE COUNTY (Contract No. CNL344) Call No. 035
Project No. 73100-4115-04
The repair of the bridge on I-40 over U.S. 27 (S.R. 61), H&NE and CNO & TP Railways, and Caney Creek (L.M. 7.16).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
Plans Cost - $25.00

SHELBY COUNTY (Contract No. CNL339) Call No. 036
Project No. 79024-4298-04
The repair of five (5) bridges on S.R. 14 over overflows (L.M. 26.28, L.M. 26.58, and L.M. 26.74), the Loosahatchie River (L.M. 26.90), and overflow (L.M. 27.25).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
Plans Cost - $10.00

TIPTON COUNTY (Contract No. CNL352) Call No. 037
Project No. BRZE-8400(54), 84107-3406-94
The construction of a concrete box bridge on Jack Pond Road over branch (L.M. 0.85), including grading, drainage, and paving.

Project Length - 0.075 mile
Completion Time - On or before October 31, 2013
Plans Cost - $10.00
The DBE goal for this contract is 10%.

UNICOI COUNTY (Contract No. CNL291) Call No. 038
Project No. STP-107(15), 86006-3230-14
The grading, drainage, construction of a welded steel plate girder bridge, two retaining walls and paving on S.R. 107 beginning at Main Street and extending to Industrial Drive, in Erwin.

Project Length - 0.450 mile
Completion Time - On or before October 31, 2014
Plans Cost - $50.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 38
Total Number of Projects - 48
Total Number of Counties - 95

Publication No. DT-1390-V

Revised 8/23/2012

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 14, 2012

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

UNION COUNTY (Contract No. CNL317)
Project No. BR-STP-33(43), 87001-3267-94

The construction of a welded steel plate girder bridge on SR 33 over the Clinch River (LM 15.69), including grading, drainage, and paving.

Project Length – 0.895 mile Completion Time – On or Before September 30, 2014

STANDARD PRE-QUALIFICATION REQUIRMENT

Prime contractors must pre-qualify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before bidding proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATIONS AT LEAST FOURTEEN (14) DAYS PRECEDING THE DATE OF LETTING.

ADDITIONAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT

Due to the scope and schedule of work to be performed under this contract, prime/joint venture contractors desiring to work on the above-described project must also meet the special pre-qualification criteria that follow. Prospective contractors must submit requested information and obtain approval from the Department to be considered as pre-qualified and eligible to bid on this project. **ALL PRIME/JOINT VENTURE CONTRACTOR'S SUPPORTING INFORMATION AS DETAILED BELOW MUST BE RECEIVED BY THE DEPARTMENT NO LATER THAN 10:00 A.M. CDT SEPTEMBER 4, 2012**.

Contractors submitting as a joint venture will be evaluated as a composite of the participating firms. Data submitted must identify the role of the joint venture partners and to which of the partners the experience is related. Each party in a joint venture must be independently (standard) pre-qualified as indicated in this notice.

Contractors intending to pre-qualify as prime/joint venture contractor must provide the following information:

1. A list of all active projects (State, Federal, Private) including current contract amount, proposed completion date and current project status.
2. If any active project is behind schedule by 15% or more, an explanation shall be submitted regarding the schedule delay. This explanation shall include contact information for the project owner.
3. A list of transportation bridge projects that have an original contract value greater than $10 million under contract and/or completed in the last five (5) years.
4. Certification that no contract has been terminated or has been negotiated to an agreed termination to avoid a default within the last five (5) years.
5. Certification that the prospective prime/joint venture contractor has not been suspended or debarred by any governmental authority within the last five (5) years.
6. The prime contractor's Experience Modification Rate (EMR) as calculated by the National Council on Compensation Insurance for the most recent three (3) years, including supporting documentation.
7. Provide the information submitted on the prime contractor's OSHA Form 300 (Log of Work-Related Injuries and Illnesses) and the Calculated Incidence Rate for the most recent three (3) year period. (Please refer to the USDOL Forms for Recording Work-Related Injuries and Illnesses for additional information).
8. Identify the number of TOSHA/OSHA inspections, the number of citations issued, and the total dollar amount of citations for the most recent three (3) years.
9. Identify any project fatalities and include any corresponding TOSHA/OSHA investigation findings for the most recent three (3) years.

Supporting information for pre-qualification as required above shall be submitted in the order noted above including name, address, and telephone number of submitter, including the names(s) of Joint Venture partner(s) if applicable.

Send two (2) copies of the submittal in a sealed envelope identified as "Pre-Qualification Submittal, CNL317, Union Co." Include a transmittal letter which includes the name and address of the company submitting and the specific individual (with mailing address and telephone number) to be contacted relative to matters in the submittal. All submittals should be addressed to:

Mr. Brian Egan, P.E.
Tennessee Department of Transportation
James K. Polk Building, Suite 700
505 Deaderick Street
Nashville, TN 37243-0326

The Department will be the sole judge of the eligibility of prospective bidders and reserves the right to refuse eligibility to any contractor which, in its opinion, is not qualified to successfully and satisfactorily complete the required work. Decisions regarding eligibility will be final. The Department may consider any of the following facts or information:
(a) The Department's performance evaluations of the applicant, if available;
(b) Information concerning the financial responsibility or business integrity of the applicant, affiliates of the applicant, and/or partners, owners, officers or authorized representatives of the applicant;
(c) The applicant or any affiliate has made false, deceptive or fraudulent statements in its prequalification application;
(d) The applicant or any affiliate has failed to complete, defaulted on or had any contract with the Department terminated for cause;
(e) The applicant or any affiliate has existing incomplete contracts with the Department on which it is behind schedule to such an extent that it might hinder or prevent prompt completion of any additional contracts with the Department;
(f) The applicant or any affiliate has a record of defective workmanship or the use of improper materials on any contract or subcontract with the Department;
(g) The applicant or any affiliate has a record of non-compliance with other Department contract requirements, including without limitation the submittal of required documents;
(h) The applicant or any affiliate has a record of non-compliance with applicable federal, state or local laws, regulations or ordinances, including without limitation laws, regulations or ordinances relating to workplace safety, environmental protection, equal opportunity employment and contracting, disadvantaged business enterprise program requirements, employee wage and hour requirements, or the prompt payment of subcontractors;
(i) The applicant has received an enforcement order finding a violation of the Federal Water Pollution Control Act, the Tennessee Water Quality Control Act, or any other state's water quality or water pollution control act;
(j) The applicant or any of its affiliates owes money to the Department;
(k) Any other information the Department may have requested, received or examined with respect to the applicant's responsibility and qualifications.

Evaluation of the prospective bidder's qualifications will be based on the information described above. Prospective bidders will be categorized as either:

- Qualified
- Unqualified.

The Department will advise all prospective prime contractors and joint venture contractors of their qualification status by Friday, September 7, 2012 at 4:30 P.M. CDT.

All prime/joint venture contractors pre-qualified by the Department must obtain final contract documents after the pre-qualifications process. Prime contractors may submit bid proposals to the Department in accordance with this Notice provided they are properly pre-qualified as stipulated herein.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved by the Department.

AFTER THE PRE-QUALIFICATION PROCESS, PROPOSAL CONTRACTS FOR THOSE PRE-QUALIFIED WILL BE ISSUED UNTIL 4:00 P.M. CDT ON THE DAY PRECEDING THE LETTING.

Sales tax will be added to the cost of the proposals, plans, standard specifications and standard drawings, if applicable.

E. D. Tucker, Construction Contracts Officer
Nashville, TN 37243-0326

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JANUARY 11, 2013 (MOWING AND LITTER REMOVAL)

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNM800) Call No. 001
Project No. 98018-4137-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 43.210 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNM801) Call No. 002
Project No. 98018-4238-04
The mowing on various State Routes.

Project Length - 352.870 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNM802) Call No. 003
Project No. 98300-4263-04
The mowing and litter removal on various State Routes.

Project Length - 289.200 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No. CNM803) Call No. 004
Project No. 98048-4128-04
The swath mowing and litter removal on I-40.

Project Length - 52.700 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNM804) Call No. 005
Project No. 98048-4229-04
The mowing and litter removal on various State Routes.

Project Length - 796.260 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BLEDSOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNM805) Call No. 006
Project No. 98027-4294-04
The mowing on various State Routes.

Project Length - 364.990 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

BLOUNT AND SEVIER COUNTIES (Contract No. CNM806) Call No. 007
Project No. 98018-4139-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 251.370 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BRADLEY, LOUDON, MCMINN, AND MONROE COUNTIES (Contract No. CNM807) Call No. 008
Project No. 99109-4177-04
The mowing and litter removal on I-75.

Project Length - 69.060 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNM808) Call No. 009
Project No. 98027-4296-04
The mowing and litter removal on various State Routes.

Project Length - 334.190 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNM809) Call No. 010
Project No. 98027-4297-04
The mowing and litter removal on various State Routes.

Project Length - 240.270 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)
The DBE goal for this contract is TBD.

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNM810) Call No. 011
Project No. 98018-4140-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 500.030 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNM811) Call No. 012
Project No. 98300-4165-04
The swath mowing and litter removal on I-40.

Project Length - 56.650 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNM812) Call No. 013
Project No. 98300-4166-04
The mowing and litter removal on various Interstate Routes.

Project Length - 55.660 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNM813) Call No. 014
Project No. 98300-4267-04
The mowing on various State Routes.

Project Length - 240.450 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

CHESTER, FAYETTE, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNM814) Call No. 015
Project No. 98048-4230-04
The mowing and litter removal on various State Routes.

Project Length - 727.250 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNM815) Call No. 016
Project No. 98027-4198-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 528.680 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNM816) Call No. 017
Project No. 98027-4299-04
The mowing and litter removal on various State Routes.

Project Length - 304.750 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNM817) Call No. 018
Project No. 98018-4241-04
The mowing on various State Routes.

Project Length - 402.270 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

COCKE, JEFFERSON, AND SEVIER COUNTIES (Contract No. CNM818) Call No. 019
Project No. 98018-4142-04
The swath mowing and litter removal on I-40.

Project Length - 46.790 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNM819) Call No. 020
Project No. 98028-4201-04
The mowing and litter removal on various State Routes.

Project Length - 254.450 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNM820) Call No. 021
Project No. 98028-4102-04
The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNM821) Call No. 022
Project No. 98048-4231-04
The mowing and litter removal on various State Routes.

Project Length - 506.990 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNM822) Call No. 023
Project No. 98028-4103-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 242.790 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNM823) Call No. 024
Project No. 19947-4193-04
The mowing and litter removal on various Interstate Routes.

Project Length - 7.600 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNM824) Call No. 025
Project No. 19947-4294-04
The mowing on various State Routes.

Project Length - 229.280 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNM825) Call No. 026
Project No. 98300-4168-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 162.100 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNM826) Call No. 027
Project No. 98300-4269-04
The mowing and litter removal on various State Routes.

Project Length - 480.800 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNM827) Call No. 028
Project No. 98048-4132-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 581.350 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No. CNM828) Call No. 029
Project No. 98048-4133-04
The swath mowing and litter removal on I-40.

Project Length - 52.950 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

GILES, LAWRENCE, PERRY, AND WAYNE COUNTIES (Contract No. CNM829) Call No. 030
Project No. 98300-4272-04
The mowing and litter removal on various State Routes.

Project Length - 437.240 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No. CNM830) Call No. 031
Project No. 98300-4170-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.470 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

GRAINGER AND HAMBLEN COUNTIES (Contract No. CNM831) Call No. 032
Project No. 98018-4244-04
The mowing on various State Routes.

Project Length - 162.260 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CNM832) Call No. 033
Project No. 98018-4145-04
The mowing and litter removal on various Interstate Routes.

Project Length - 49.650 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNM833) Call No. 034
Project No. 98028-4104-04
The mowing on various Interstate and State Routes.

Project Length - 268.160 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNM834) Call No. 035
Project No. 98018-4246-04
The mowing on various State Routes.

Project Length - 205.110 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNM835) Call No. 036
Project No. 98300-4271-04
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

KNOX COUNTY (Contract No. CNM836) Call No. 037
Project No. 47947-4140-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 308.270 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNM837) Call No. 038
Project No. 98048-4134-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 365.540 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LEWIS AND MAURY COUNTIES (Contract No. CNM838) Call No. 039
Project No. 98300-4273-04
The mowing and litter removal on various State Routes.

Project Length - 277.650 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNM839) Call No. 040
Project No. 98300-4274-04
The mowing and litter removal on various State Routes.

Project Length - 217.990 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNM840) Call No. 041
Project No. 98018-4248-04
The mowing on various State Routes.

Project Length - 251.120 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

LOUDON AND ROANE COUNTIES (Contract No. CNM841) Call No. 042
Project No. 98018-4143-04
The swath mowing and litter removal on I-40.

Project Length - 28.500 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No. CNM842) Call No. 043
Project No. 98300-4275-04
The mowing on various State Routes.

Project Length - 249.000 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNM843) Call No. 044
Project No. 98018-4249-04
The mowing on various State Routes.

Project Length - 300.770 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNM844) Call No. 045
Project No. 98300-4276-04
The mowing on various State Routes.

Project Length - 134.520 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNM845) Call No. 046
Project No. 98300-4177-04
The swath mowing and litter removal on I-40.

Project Length - 44.540 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

SUMNER AND WILSON COUNTIES (Contract No. CNM846) Call No. 047
Project No. 98300-4278-04
The mowing and litter removal on various State Routes.

Project Length - 401.500 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNM847) Call No. 048
Project No. 94946-4228-04
The mowing on various State Routes.

Project Length - 168.870 miles
Completion Time - On or before December 31, 2013 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 48
Total Number of Projects - 48
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JANUARY 22, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

KNOX COUNTY (Contract No. CNM084) Call No. 001
Project No. 47026-4277-04
The rock slope stabilization on U.S. 129 (S.R. 115) at log mile 3.86.

Project Length - 0.057 mile
Completion Time - On or before February 15, 2013 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

Revised 1/24/13

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 15, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNM906) Call No. 001
Project No. 98018-4152-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNM908) Call No. 002
Project No. 98048-4136-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNM907) Call No. 003
Project No. 98028-4106-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM909) Call No. 004
Project No. 98300-4180-04
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNM900) Call No. 005
Project No. STP-NHE-386(12), 19180-8211-14
The resurfacing ~~(ultra-thin wearing surface)~~ with open-graded friction course (OGFC) on S.R. 386 (Vietnam Veterans Parkway) beginning at I-65 (L.M. 0.00) and extending to east of Conference Drive (L.M. 1.28).

Project Length - 1.280 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

FAYETTE AND SHELBY COUNTIES (Contract No. CNM902) Call No. 006
Project No. HRRR-194(12), 24013-3228-94, HRRR-196(8), 24017-3238-94, HSIP-NHE-3(116), 79017-3293-94, HSIP-2807(6), 79947-3501-94, STP-SIP-196(9), 24017-3237-94

HRRR-194(12), 24013-3228-94
The miscellaneous safety improvements on S.R. 194 beginning at Stevens Drive (L.M. 17.08) and extending to S.R. 59 (L.M. 23.06).

Project Length - 5.980 miles

STP-SIP-196(9), 24017-3237-94
The miscellaneous safety improvements on S.R. 196 beginning at S.R. 57 (L.M. 3.72) and extending to Raleigh-LaGrange Road (L.M. 8.11).

Project Length - 4.390 miles

HRRR-196(8), 24017-3238-94
The miscellaneous safety improvements on S.R. 196 beginning south of Shaw Creek (L.M. 6.52) and extending to north of the Overflow bridge at L.M. 7.11 (L.M. 7.15).

Project Length - 0.630 mile

HSIP-NHE-3(116), 79017-3293-94
The miscellaneous safety improvements on S.R. 3 (North Third Street) at the intersection of Mill Avenue (L.M. 12.81) in Memphis.

Project Length - 0.000 mile

HSIP-2807(6), 79947-3501-94
The miscellaneous safety improvements on South Parkway East at the intersection of College Street in Memphis, including the installation of signals.

Project Length - 0.110 mile

Total Project Length - 11.110 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

HAMBLEN AND HAWKINS COUNTIES (Contract No. CNM905) Call No. 007
Project No. HRRR-113(19), 32017-3208-94, HRRR-344(7), 37015-3213-94

HRRR-113(19), 32017-3208-94
The miscellaneous safety improvements on S.R. 113 beginning at S.R. 340 (L.M. 5.75) and extending to Warrensburg Road (L.M. 8.68).

Project Length - 2.930 miles

HRRR-344(7), 37015-3213-94
The miscellaneous safety improvements on S.R. 344 beginning at S.R. 113 (L.M. 0.00) and extending to S.R. 1 (L.M. 4.81).

Project Length - 4.810 miles

Total Project Length - 7.740 miles
Completion Time - On or before June 30, 2013
The DBE goal for this contract is 3%.

HAWKINS COUNTY (Contract No. CNM904) Call No. 008
Project No. HSIP-346(8), 37018-3227-94, STP-SIP-346(9), 37018-3228-94, 37018-4227-04

HSIP-346(8), 37018-4227-04, 37018-3227-94
The resurfacing on S.R. 346 beginning approximately 686' east of Millers Woods Road (L.M. 9.78) and extending to the Holston River bridge (L.M. 17.83).

Project Length - 8.050 miles

STP-SIP-346(9), 37018-3228-94
The miscellaneous safety improvements on S.R. 346 (Carters Valley Road) beginning at the Mount Carmel City limits (L.M. 13.59) and extending to the Sullivan County line (L.M. 17.87).

Project Length - 4.280 miles

Total Project Length - 12.330 miles
Completion Time - On or before June 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

TIPTON COUNTY (Contract No. CNM910) Call No. 009
Project No. STP/HSIP-NHE-3(124), 84102-8210-14, 84102-3210-94, 84102-4210-04
The resurfacing (thin mix overlay) on U.S. 51 (S.R. 3) beginning at Hope Street (L.M. 18.78) and extending to the Hatchie River bridge (L.M. 22.08), including bridge deck and expansion joint repair.

Project Length - 3.300 miles
Completion Time - On or before July 31, 2013
The DBE goal for this contract is 2%.

ANDERSON COUNTY (Contract No. CNM024) Call No. 010
Project No. 01003-3234-04
The repair of the bridge on U.S. 25W (S.R. 9) over the Clinch River and Riverside Drive (L.M. 10.71).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNM055) Call No. 011
Project No. 98018-4156-04, 98018-4155-04

98018-4155-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98018-4156-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNM058) Call No. 012
Project No. 98018-4157-04
The retracing of pavement marking with paint on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

BEDFORD COUNTY (Contract No. CNM080) Call No. 013
Project No. 02950-3566-04
The grading, drainage, and paving on a S.I.A. route serving Newell Rubbermaid Corporation in Shelbyville.

Project Length - 0.840 mile
Completion Time - On or before September 30, 2013

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM032) Call No. 014
Project No. 98300-4187-04, 98300-4186-04

98300-4186-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98300-4187-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, MACON, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM057) Call No. 015
Project No. 98300-4188-04
The retracing of pavement marking with paint on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNM067) Call No. 016
Project No. 98048-4139-04, 98048-4138-04

98048-4138-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98048-4139-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY COUNTIES (Contract No. CNM066) Call No. 017
Project No. 98048-4140-04
The retracing of pavement marking with paint on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNM059) Call No. 018
Project No. 98028-4111-04, 98028-4110-04

98028-4110-04
The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98028-4111-04
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, AND CLAY COUNTIES (Contract No. CNM078) Call No. 019
Project No. 98028-4112-04
The retracing of pavement marking with paint on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

BLOUNT COUNTY (Contract No. CNM043) Call No. 020
Project No. STP-SIP-335(6), 05022-3235-94
The grading, drainage, and paving on S.R. 335 at the intersection of Morganton Road.

Project Length - 0.111 mile
Completion Time - On or before July 31, 2013
The DBE goal for this contract is 8%.

CAMPBELL COUNTY (Contract No. CNM035) Call No. 021
Project No. STP/HSIP-297(8), 07026-8214-14, 07026-3214-94
The resurfacing (thin mix overlay) on S.R. 297 beginning at Jellico Industrial Park Road (L.M. 16.59) and extending to U.S. 25W (S.R. 9) (L.M. 18.32).

Project Length - 1.730 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CARROLL COUNTY (Contract No. CNM008) Call No. 022
Project No. BR-STP-424(2), 09023-3214-94
The construction of four (4) concrete box beam bridges on S.R. 424 over overflows (L.M.'s 2.41 and 2.43), the Rutherford Fork Obion River (L.M. 3.04), and overflow (L.M. 3.09), including grading, drainage, and paving.

Project Length - 0.266 mile
Completion Time - On or before October 31, 2014

CARROLL COUNTY (Contract No. CNM009) Call No. 023
Project No. BR-STP-424(3), 09023-3215-94
The construction of two (2) concrete I-beam bridges on S.R. 424 over overflow (L.M. 15.69) and the Big Sandy River (L.M. 15.80), including grading, drainage, and paving.

Project Length - 0.154 mile
Completion Time - On or before May 31, 2014
The DBE goal for this contract is 10%.

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNM065) Call No. 024
Project No. HRRR-7400(10), 74945-3479-94, HSIP-1100(29), 11945-3490-94

HSIP-1100(29),11945-3490-94
The miscellaneous safety improvements on various local roads in Cheatham County.

Project Length - 0.000 mile

HRRR-7400(10),74945-3479-94
The miscellaneous safety improvements on various local roads in Robertson County.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before November 15, 2013

CLAIBORNE COUNTY (Contract No. CNM037) Call No. 025
Project No. NH/HSIP-32(79), 13002-8265-14, 13002-3265-94
The resurfacing on U.S. 25E (S.R. 32) beginning north of Anders Road (L.M. 12.00) and extending to the Powell River bridge (L.M. 15.96).

Project Length - 3.960 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

COFFEE COUNTY (Contract No. CNM041) Call No. 026
Project No. HRRR-1094(10), 16063-3403-94
The miscellaneous safety improvements on Asbury Road beginning east of Warren Branch (L.M. 2.24) and extending to U.S. 41 (S.R. 2) (L.M. 6.55).

Project Length - 4.310 miles
Completion Time - On or before April 30, 2013

COFFEE COUNTY (Contract No. CNM048) Call No. 027
Project No. HSIP-1600(19), 16945-3471-94
The miscellaneous safety improvements on various local roads in Coffee County.

Project Length - 0.000 mile
Completion Time - On or before June 15, 2013

COFFEE AND WARREN COUNTIES (Contract No. CNM029) Call No. 028
Project No. NH/HSIP-55(16), 89007-3258-94, 89007-8258-14, NH/HSIP-55(17), 16010-3232-94, 16010-8232-14

NH/HSIP-55(17), 16010-3232-94, 16010-8232-14
The resurfacing (thin mix overlay) on S.R. 55 beginning north of Swann Road (L.M. 19.28) and extending to the Warren County line (L.M. 24.56).

Project Length - 5.280 miles

NH/HSIP-55(16), 89007-3258-94, 89007-8258-14
The resurfacing (thin mix overlay) on S.R. 55 beginning at the Coffee County line (L.M. 0.00) and extending to S.R. 379 (L.M. 1.09).

Project Length - 1.090 miles

Total Project Length - 6.370 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

CROCKETT AND GIBSON COUNTIES (Contract No. CNM046) Call No. 029
Project No. BR-STP-188(6), 27024-3222-94, BR-STP-188(9), 17010-3214-94

BR-STP-188(9), 17010-3214-94
The construction of concrete box beam bridges on S.R. 188 over overflows (L.M. 11.93 and L.M. 11.98), including grading, drainage, and paving.

Project Length - 0.172 mile

BR-STP-188(6), 27024-3222-94
The construction of concrete box beam bridges on S.R. 188 over overflows (L.M. 0.08, L.M. 0.11 and L.M. 0.25), including grading, drainage, and paving.

Project Length - 0.269 mile

Total Project Length - 0.441 mile
Completion Time - On or before April 15, 2014
The DBE goal for this contract is 10%.

CUMBERLAND COUNTY (Contract No. CNM012) Call No. 030
Project No. STP-462(7), 18462-3203-14
The grading, drainage, and paving on S.R. 462 beginning at U.S. 70 (S.R. 1) and extending to U.S. 70N (S.R. 24) in Crossville.

Project Length - 2.435 miles
Completion Time - On or before June 30, 2014
The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No. CNM027) Call No. 031
Project No. 19007-4146-04
The repair of an overhead sign on I-40 eastbound at L.M. 21.41.

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNM001) Call No. 032
Project No. 19008-4190-04
The installation of an overhead sign structures on I-40 WB at L.M. 25.74 and L.M. 26.17.

Project Limits - 0.000 mile
Completion Time - On or before November 15, 2013 (See Special Provision 108B)

DAVIDSON AND SUMNER COUNTIES (Contract No. CNM003) Call No. 033
Project No. AMBER-FY08(8), 98038-3185-94, NH-I-098-3(25), 19947-3196-44

AMBER-FY08(8), 98038-3185-94
The installation of a Smartway Intelligent Transportation System (ITS) Dynamic Message Sign and support, and CCTV on I-24 west of S.R. 45 (Old Hickory Boulevard).

Project Length - 0.000 mile

NH-I-098-3(25), 19947-3196-44
The Nashville Smartway Intelligent Transportation System (ITS) relocation and construction on I-40 at the White Bridge Road/Briley Parkway interchange, on I-40 east of Briley Parkway, and on S.R. 386 (Vietnam Veteran's Boulevard) east of Conference Drive.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before February 28, 2014 (See Special Provision 108B)

DEKALB COUNTY (Contract No. CNM023) Call No. 034
Project No. STP/HSIP-56(70), 21004-8257-14, 21004-3257-94
The resurfacing (thin lift overlay) on S.R. 56 beginning at the bridge over Pine Creek (L.M. 4.41) and extending to south of U.S. 70 (S.R. 26) (L.M. 7.76).

Project Length - 3.350 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

FENTRESS COUNTY (Contract No. CNM026) Call No. 035
Project No. NH/HSIP-28(49), 25043-8201-14, 25043-3201-94
The resurfacing (thin mix overlay) on U.S. 127 (S.R. 28) beginning south of Hoodtown Road (L.M. 10.34) and extending to south of Airport Road (L.M. 13.41).

Project Length - 3.070 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

GIBSON COUNTY (Contract No. CNM038) Call No. 036
Project No. STP/HSIP-5(94), 27001-3240-94, 27001-8240-14, STP/HSIP-76(80), 27007-3208-94, 27007-8208-14

STP/HSIP-5(94), 27001-8240-14, 27001-3240-94
The resurfacing on U.S. 45W (S.R. 5) beginning at S.R. 366 (L.M. 1.16) and extending to south of 18th Avenue (L.M. 2.80).

Project Length - 1.640 miles

STP/HSIP-76(80), 27007-8208-14, 27007-3208-94
The resurfacing (thin mix overlay) on U.S. 70A (U.S 79, S.R. 76) beginning at the Crockett County line (L.M. 0.00) and extending to the WTNN railroad crossing (L.M. 1.06).

Project Length - 1.060 mile

Total Project Length - 2.700 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GILES AND LAWRENCE COUNTIES (Contract No. CNM007) Call No. 037
Project No. HSIP-REG3(92), 98300-3239-94
The miscellaneous safety improvements at various stop controlled intersections in Giles and Lawrence Counties.

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013

GRAINGER COUNTY (Contract No. CNM042) Call No. 038
Project No. HRRR-131(29), 29007-3216-94
The miscellaneous safety improvements on S.R. 131 beginning at Puncheon Creek Road (L.M. 13.32) and extending to U.S. 25E (S.R. 32) (L.M. 17.08).

Project Length 3.760 miles
Completion Time - On or before May 31, 2013

GREENE COUNTY (Contract No. CNM049) Call No. 039
Project No. HSIP-3000(54), 30946-3476-94
The miscellaneous safety improvements on various local roads in Greene County.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013

HARDEMAN COUNTY (Contract No. CNM014) Call No. 040
Project No. BR-STP-18(27), 35003-3228-94
The construction of a concrete box beam bridge on S.R. 18 over Cypress Creek (L.M. 29.89), including grading, drainage, and paving.

Project Length - 0.241 mile
Completion Time - On or before June 30, 2015
The DBE goal for this contract is 8%.

HENRY COUNTY (Contract No. CNM050) Call No. 041
Project No. 40009-3213-04
The repair of the bridge on S.R. 69A over the Big Sandy River (L.M. 0.12).

Project Length - 0.000 mile
Completion Time - On or before October 15, 2013

KNOX COUNTY (Contract No. CNM060) Call No. 042
Project No. HSIP-I-75-3(157), 47006-3154-94
The grading, drainage, and paving on I-75 NB exit ramp at Callahan Drive (Exit 110).

Project Length - 0.295 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No. CNM034) Call No. 043
Project No. NH/HSIP-1(307), 47009-8294-14, 47009-3294-94
The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning at North Peters Road (L.M. 9.07) and extending to North Winston Road (L.M. 11.38).

Project Length - 2.310 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNM071) Call No. 044
Project No. STP-H-IE-40-8(164), 47002-3164-94
The installation of longitudinal cable barrier on I-40 between log mile 26.76 and log mile 28.23.

Project Length - 1.470 miles
Completion Time - On or before May 31, 2013

KNOX COUNTY (Contract No. CNM069) Call No. 045
Project No. 47100-4112-04
The installation of overhead signs on I-40 eastbound at log mile 6.96.

Project Length - 0.000 mile
Completion Time - On or before August 31, 2013 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No. CNM016) Call No. 046
Project No. STP-208(3), 49010-3216-14
The grading, drainage, construction of retaining walls and paving on S.R. 208 (S.R. 209, Cleveland Street) beginning at S.R. 209 (Washington Street) and extending to S.R. 208 at U.S. 51 (S.R. 3) in Ripley.

Project Length - 1.631 miles
Completion Time - On or before May 31, 2015
The DBE goal for this contract is 10%.

MONROE COUNTY (Contract No. CNM051) Call No. 047
Project No. NH/HSIP-33(99), 62004-8252-14, 62004-3252-94
The resurfacing on U.S. 411 (S.R. 33) beginning at the S.R. 68 ramp (L.M. 5.48) and extending to south of Lewis Street (L.M. 7.10).

Project Length - 1.620 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No. CNM006) Call No. 048
Project No. HSIP-13(39), 63011-3242-94
The improvement of the intersection on S.R. 13 at Alfred Thun Road and Cracker Barrel Road (L.M. 26.81).

Project Length - 0.200 mile
Completion Time - On or before November 15, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No. CNM054) Call No. 049
Project No. STP/HSIP-13(47), 63006-8230-14, 63006-3230-94
The resurfacing on S.R. 13 beginning at the Houston County line (L.M. 0.00) and extending to S.R. 48 (L.M. 11.38).

Project Length - 11.316 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MORGAN COUNTY (Contract No. CNM036) Call No. 050
Project No. NH/HSIP-29(85), 65001-8267-14, 65001-3267-94
The resurfacing (thin mix overlay) on U.S. 27 (S.R. 29) beginning north of S.R. 328 (L.M. 3.70) and extending to Petit Lane (L.M. 7.36).

Project Length - 3.660 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

OBION AND WEAKLEY COUNTIES (Contract No. CNM031) Call No. 051
Project No. NH/HSIP-22(71), 92001-3231-94, 92001-8231-14, NH/HSIP-22(72), 66001-3237-94, 66001-8237-14

NH/HSIP-22(71),92001-8231-14, 92001-3231-94
The resurfacing (thin mix overlay) on S.R. 22 beginning north of the ramp from U.S. 45E (S.R. 43) (L.M. 24.90) and extending to the Obion County line (L.M. 29.64).

Project Length - 4.740 miles

NH/HSIP-22(72),66001-8237-14, 66001-3237-94
The resurfacing on S.R. 22 beginning at the Weakley County line (L.M. 0.00) and extending to the S.R. 22 connector bridges/drainage canal (L.M. 3.10).

Project Length - 3.010 miles

Total Project Length - 7.750 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

POLK COUNTY (Contract No. CNM020) Call No. 052
Project No. NH/HSIP-33(95), 70003-3240-94, 70003-8240-14, NH/HSIP-40(29), 70068-3201-94, 70068-8201-14, 70003-4240-04

NH/HSIP-40(29), 70068-3201-94, 70068-8201-14
The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning east of Hildabrand Road (L.M. 2.92) and extending to west of S.R. 314 (L.M. 4.72).

Project Length - 1.800 miles

NH/HSIP-33(95), 70003-3240-94, 70003-4240-04, 70003-8240-14
The resurfacing on U.S. 411 (S.R. 33) beginning north of Bishop Lane (L.M. 14.65) and extending to Lifestyle Way (L.M. 16.07), including bridge deck repair.

Project Length - 1.420 miles

Total Project Length - 3.220 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 5%.

PUTNAM COUNTY (Contract No. CNM068) Call No. 053
Project No. HRRR-7100(53), 71946-3408-94
The miscellaneous safety improvements on various local roads in Putnam County.

Project Length - 0.000 mile
Completion Time - On or before June 15, 2013
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No. CNM056) Call No. 054
Project No. STP/HSIP-268(5), 75078-8207-14, 75078-3207-94
The resurfacing on S.R. 268 beginning at U.S. 41 (U.S 70, S.R. 1) (L.M. 0.00) and extending to U.S. 231 (S.R. 10) (L.M. 4.30).

Project Length - 4.300 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No. CNM074) Call No. 055
Project No. HSIP-35(46) , 78005-3243-94
The improvement of the intersection on U.S. 411 (S.R. 35) at Hattie Branch Road and Patterson Road (L.M. 21.64), including grading, drainage, and paving.

Project Length - 0.331 mile
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 9%.

SEVIER COUNTY (Contract No. CNM075) Call No. 056
Project No. HSIP-7800(60), 78946-3410-94
The miscellaneous safety improvements on various local roads in Sevier County.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2013

SEVIER COUNTY (Contract No. CNM033) Call No. 057
Project No. STP/HSIP-73(57), 78013-8234-14, 78013-3234-94
The resurfacing (thin mix overlay) on U.S. 321 (S.R. 73) beginning at S.R. 454 (L.M. 16.43) and extending to east of S.R. 416 (L.M. 17.68).

Project Length - 1.250 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No. CNM052) Call No. 058
Project No. 78013-3233-04
The cleaning, washing, and repainting retaining and barrier walls on U.S. 321 (S.R. 73) beginning at Glades Road (L.M. 13.90) and extending to S.R. 454 (Buckhorn Road) (L.M. 16.48) in Gatlinburg.

Project Length - 2.576 miles
Completion Time - On or before September 30, 2013

UNION COUNTY (Contract No. CNM070) Call No. 059
Project No. BR-STP-33(43), 87001-3267-94
The construction of a welded steel plate girder bridge on S.R. 33 over the Clinch River (L.M. 15.69), including grading, drainage, and paving.

Project Length - 0.895 mile
Completion Time - On or before December 31, 2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

SPECIAL PREQUALIFICATION REQUIREMENTS APPLY TO THIS PROJECT. SINCE REQUIREMENTS HAVE CHANGED,CONTRACTORS PREVIOUSLY APPROVED TO BID THIS PROJECT (CNL317, SEPTEMBER 14, 2012 BID LETTING) WILL NEED TO RESUBMIT THEIR PREQUALIFICATION PACKAGE.
SEE http://www.tdot.state.tn.us/construction/2013/Notices/Special_Prequal_Union_CNM070.pdf FOR MORE INFORMATION

UNION AND CLAIBORNE COUNTIES (Contract No. CNM077) Call No. 060
Project No. STP-33(93), 87001-3266-14
The grading, drainage, and paving on S.R. 33 at the intersections of Kettle Hollow Road/Little Valley Road (L.M. 12.07), S.R. 170 (L.M. 13.50), and Lone Mountain Road (5.04).

Project Length - 0.849 mile
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 10%.

WILLIAMSON COUNTY (Contract No. CNM030) Call No. 061
Project No. STP-SIP-11(62), 94007-3228-94
The installation of signals on U.S. 31A (U.S. 41A, S.R. 11) at the intersection of Sunset Road (L.M. 14.91), in Nolensville.

Project Length - 0.000 mile
Completion Time - On or before November 15, 2013

WILLIAMSON COUNTY (Contract No. CNM045) Call No. 062
Project No. STP/HSIP-253(10) , 94053-8224-14, STP/HSIP-253(10), 94053-3224-94, 94053-4224-04
The resurfacing on S.R. 253 beginning at U.S. 31 (S.R 6) (L.M. 0.00) and extending to S.R. 252 (Wilson Pike) (L.M. 1.72), including bridge deck repair.

Project Length - 1.700 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 5%.

WILSON COUNTY (Contract No. CNM081) Call No. 063
Project No. STP/HSIP-10(51), 95002-8228-14, 95002-3228-94
The resurfacing on U.S. 231 (S.R. 10) beginning at S.R. 265 (L.M. 6.63) and extending to south of Stumpy Lane (L.M. 11.20), and from ramp to I-40 (L.M. 12.46) extending to south of Market Street (L.M. 14.36).

Project Length - 6.420 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 63
Total Number of Projects - 105
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 15, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNM911) Call No. 064
Project No. 98300-4168-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 162.100 miles
Completion Time - On or before March 31, 2014 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNM912) Call No. 065
Project No. 94946-4228-04
The mowing on various State Routes.

Project Length - 168.870 miles

Completion Time - On or before December 31, 2013 (See Special Provision 108B)

Requests for Bid Authorization and Standard Specifications should be addressed to:
Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.
The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 65
Total Number of Projects - 107
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 25, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

SEVIER COUNTY (Contract No. CNM119) Call No. 001
Project No. 78008-4253-04
The slide repair and slope stabilization on U.S. 441 (S.R. 71) at log mile 16.30.

Project Length - 0.163 mile
Completion Time - On or before April 12, 2013 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

(Rev. 3/11/13)

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED APRIL 5, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DAVIDSON COUNTY (Contract No. CNM913) Call No. 001
Project No. 19005-4158-04
The bridge repair on I-40 over Jefferson Street and the Nashville and Western Railroad (L.M. 15.33), including the pedestrian bridge over I-40 (L.M. 15.11).

Project Length - 0.000 mile
Completion Time - On or before April 30, 2014 (See Special Provision 108B)

HAWKINS COUNTY (Contract No. CNM914) Call No. 002
Project No. HSIP-346(8), 37018-3227-94, STP-SIP-346(9), 37018-3228-94, 37018-4227-04

HSIP-346(8), 37018-4227-04, 37018-3227-94
The resurfacing or hot in-place recycling of existing pavement on S.R. 346 beginning approximately 686' east of Millers Woods Road (L.M. 9.78) and extending to the Holston River bridge (L.M. 17.83).

Project Length - 8.050 miles

STP-SIP-346(9), 37018-3228-94
The miscellaneous safety improvements on S.R. 346 (Carters Valley Road) beginning at the Mount Carmel City limits (L.M. 13.59) and extending to the Sullivan County line (L.M. 17.87).

Project Length - 4.280 miles

Total Project Length - 12.330 miles
Completion Time - On or before July 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNM903) Call No. 003
Project No. NH/HSIP-115(46), 47026-3276-94, 47026-8276-14, NHTSA-HE-115(40), 97147-3219-04, 47026-4275-04

NHTSA-HE-115(40), 97147-3219-04
The construction of turn lanes on U.S. 129 (S.R. 115) at Montlake Drive (L.M. 3.48) in Knoxville.

Project Length - 0.220 mile

NH/HSIP-115(46), 47026-8276-14, 47026-3276-94, 47026-4275-04
The resurfacing on U.S 129 (S.R. 115) beginning 0.19 mile north of Topside Road (L.M. 0.41) and extending to the James E. Karnes bridge (L.M. 5.32), including bridge deck repair.

Project Length - 4.690 miles

Total Project Length - 4.910 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No. CNM915) Call No. 004
Project No. HSIP-35(46) , 78005-3243-94
The improvement of the intersection on U.S. 411 (S.R. 35) at Hattie Branch Road and Patterson Road (L.M. 21.64), including grading, drainage, and paving.

Project Length - 0.331 mile
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 9%.

SEVIER COUNTY (Contract No. CNM916) Call No. 005
Project No. STP/HSIP-73(57), 78013-8234-14, 78013-3234-94
The resurfacing (thin mix overlay) on U.S. 321 (S.R. 73)
beginning at S.R. 454 (L.M. 16.43) and extending to east of S.R. 416 (L.M. 17.68).

Project Length - 1.250 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNM901) Call No. 006
Project No. 79005-4163-04
The repair of the bridge on I-55 over Cane Creek (L.M. 6.47).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNM152) Call No. 007
Project No. 98018-4160-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

ANDERSON AND GRAINGER COUNTIES (Contract No. CNM137) Call No. 008
Project No. HSIP-9900(58), 99109-3288-94
The miscellaneous safety improvements on various State Routes in Anderson and Grainger Counties.

Project Length - 0.000 mile
Completion Time - On or before July 31, 2013

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM149) Call No. 009
Project No. 98300-4191-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BEDFORD, MOORE, AND MARSHALL COUNTIES (Contract No. CNM090) Call No. 010
Project No. HSIP-129(11), 59013-3216-94, HSIP-130(22), 64007-3205-94, HSIP-130(23), 02014-3213-94, 02014-4213-04, 59013-4216-04, 64007-4205-04

HSIP-130(23), 02014-3213-94, 02014-4213-04
The resurfacing (microsurfacing) on S.R. 130 beginning east of Little Flat Creek (L.M. 17.00) and extending to the Moore County line (L.M. 21.46).

Project Length - 4.460 miles

HSIP-130(22), 64007-3205-94, 64007-4205-04
The resurfacing (microsurfacing) on S.R. 130 beginning at the Bedford County line (L.M. 0.00) and extending to the Coffee County line (L.M. 2.86).

Project Length - 2.860 miles

HSIP-129(11), 59013-3216-94, 59013-4216-04
The resurfacing (microsurfacing) on S.R. 129 beginning at the Giles County line (L.M. 0.00) and extending to S.R. 11 (L.M. 6.20).

Project Length - 6.200 miles

Total Project Length - 13.520 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNM154) Call No. 011
Project No. 98048-4144-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNM153) Call No. 012
Project No. 98028-4115-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BRADLEY COUNTY (Contract No. CNM105) Call No. 013
Project No. 06001-4174-04
The drainage repair on I-75 SB at L.M. 5.22 approximately.

Project Length - 0.084 mile
Completion Time - On or before June 30, 2013

BRADLEY COUNTY (Contract No. CNM123) Call No. 014
Project No. 06952-3524-04
The installation of traffic signals on S.R. 308 (Lauderdale Memorial Highway) at the intersection of S.I.A. road serving Wacker Chemicals.

Project Length - 0.000 mile
Completion Time - On or before July 31, 2013

BRADLEY AND MCMINN COUNTIES (Contract No. CNM103) Call No. 015
Project No. HRRR/HSIP-600(34), 06946-3427-94, HRRR/HSIP-5400(34), 54946-3456-94

HRRR/HSIP-600(34), 06946-3427-94
The miscellaneous safety improvements on local roads in Bradley County.

Project Length - 0.000 mile

HRRR/HSIP-5400(34), 54946-3456-94
The miscellaneous safety improvements on local roads in McMinn County.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 2%.

CANNON COUNTY (Contract No. CNM088) Call No. 016
Project No. HSIP-281(3), 08031-3206-94, STP/HSIP-53(42), 08002-3232-94, 08002-8232-14, 08031-4207-04, 08002-4232-04

STP/HSIP-53(42), 08002-3232-94, 08002-4232-04, 08002-8232-14
The resurfacing (microsurfacing) on S.R. 53 beginning at the Coffee County line (L.M. 0.00) and extending to north of Oak Ridge Drive (L.M. 9.00), including bridge deck repair.

Project Length - 8.980 miles

HSIP-281(3), 08031-4207-04, 08031-3206-94
The resurfacing (microsurfacing) on S.R. 281 beginning at S.R. 53 (L.M. 0.00) and extending to U.S. 70 (S.R. 1) (L.M. 4.18).

Project Length - 4.180 miles

Total Project Length - 13.160 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

CANNON AND WARREN COUNTIES (Contract No. CNM127) Call No. 017
Project No. NH-1(296), 08001-3243-14, 89001-3231-14, NH-1(301), 89001-3233-14

NH-1(296), 89001-3231-14, 08001-3243-14
The paving on U.S. 70S (S.R. 1) beginning near S.R. 281 in Cannon County and extending to Centertown near S.R. 287 in Warren County.

Project Length - 7.003 miles

NH-1(301), 89001-3233-14
The paving on U.S. 70S (S.R. 1) beginning near S.R. 287 in Centertown and extending to Spring Valley Road in McMinnville.

Project Length - 5.991 miles

Total Project Length - 12.994 miles
Completion Time - On or before July 31, 2014
The DBE goal for this contract is 4%.

CARROLL COUNTY (Contract No. CNM008) Call No. 018
Project No. BR-STP-424(2), 09023-3214-94
The construction of four (4) concrete box beam bridges on S.R. 424 over overflows (L.M. 2.41 and L.M. 2.43), the Rutherford Fork Obion River (L.M. 3.04), and overflow (L.M. 3.09), including grading, drainage, and paving.

Project Length - 0.266 mile
Completion Time - On or before October 31, 2014
The DBE goal for this contract is 10%.

CARROLL COUNTY (Contract No. CNM126) Call No. 019
Project No. HSIP-114(13), 09072-3206-94, HSIP-424(10), 09023-3217-94, 09072-4206-04, 09023-4217-04

HSIP-114(13), 09072-4206-04, 09072-3206-94
The resurfacing (microsurfacing) on S.R. 114 beginning at the Henderson County line (L.M. 0.00) and extending to S.R. 424 (L.M. 6.59).

Project Length - 6.590 miles

HSIP-424(10), 09023-4217-04, 09023-3217-94
The resurfacing (microsurfacing) on S.R. 424 beginning at S.R. 22 (L.M. 12.50) and extending to S.R. 114 (L.M. 17.20).

Project Length - 4.700 miles

Total Project Length - 11.290 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

CARROLL COUNTY (Contract No. CNM138) Call No. 020
Project No. HSIP-22(73), 09005-3224-94, 09005-4224-04
The resurfacing (thin mix overlay) on S.R. 22 beginning at the Henderson County line (L.M. 0.00) and extending to north of Weatherford Street (L.M. 4.42).

Project Length - 4.420 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

CARTER AND SULLIVAN COUNTIES (Contract No. CNM104) Call No. 021
Project No. HRRR/HSIP-1000(27), 10946-3403-94, HRRR/HSIP-8200(27), 82946-3452-94

HRRR/HSIP-1000(27), 10946-3403-94
The miscellaneous safety improvements on local roads in Carter County.

Project Length - 0.000 mile

HRRR/HSIP-8200(27), 82946-3452-94
The miscellaneous safety improvements on local roads in Sullivan County.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before August 31, 2013
The DBE goal for this contract is 3%.

CLAIBORNE, HANCOCK, AND HAWKINS COUNTIES (Contract No. CNM108) Call No. 022
Project No. HSIP-63(53), 13005-3230-94, HSIP-33(97), 34001-3249-94, HSIP-33(98), 13004-3213-94, HSIP-345(10), 13061-3205-94, HSIP-347(8), 37019-3218-94, 13004-4213-04, 13005-4230-04, 37019-4218-04, 34001-4249-04, 13061-4205-04

HSIP-33(98), 13004-3213-94, 13004-4213-04
The resurfacing (microsurfacing) on S.R. 33 beginning at U.S. 25E (S.R. 32) (L.M. 13.14) and extending to the Hancock County line (L.M. 22.78).

Project Length - 9.640 miles

HSIP-63(53), 13005-4230-04, 13005-3230-94
The resurfacing (microsurfacing) on S.R. 63 beginning east of Bolton Hollow Road (L.M. 20.23) and extending to east of Cox Creek Lane (L.M. 29.76).

Project Length - 9.530 miles

HSIP-345(10), 13061-4205-04, 13061-3205-94
The resurfacing (microsurfacing) on S.R. 345 beginning at U.S. 25E (S.R. 32) (L.M. 0.00) and extending to S.R. 63 (L.M. 8.51).

Project Length - 8.510 miles

HSIP-33(97), 34001-4249-04, 34001-3249-94
The resurfacing (microsurfacing) on S.R. 33 beginning at Swan Creek Road (L.M. 5.34) and extending to S.R. 66 (L.M. 10.93).

Project Length - 5.590 miles

HSIP-347(8), 37019-4218-04, 37019-3218-94
The resurfacing (microsurfacing) on S.R. 347 beginning at S.R. 70 (L.M. 0.00) and extending to Goshen Valley Road (L.M. 9.91).

Project Length - 9.910 miles

Total Project Length - 43.180 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 2.5%.

COCKE COUNTY (Contract No. CNM122) Call No. 023
Project No. HSIP-9(65), 15002-3217-94
The improvement of the intersections on U.S. 25W (U.S. 70, S.R. 9) at Clevenger Cutoff Road and the ramp to I-40 EB (L.M. 1.71), including grading, drainage, and paving.

Project Length - 0.086 mile
Completion Time - On or before October 15, 2013
The DBE goal for this contract is 4%.

COCKE AND JEFFERSON COUNTIES (Contract No. CNM010) Call No. 024
Project No. BR-STP-32(24), 15006-3214-94
The construction of a concrete Bulb-Tee beam bridge on U.S. 25E (S.R. 32) over the French Broad River (L.M. 31.08), including grading, drainage, construction of a retaining wall and paving.

Project Length - 0.781 mile
Completion Time - On or before May 15, 2017
The DBE goal for this contract is 5%.

COFFEE AND MARION COUNTIES (Contract No. CNM133) Call No. 025
Project No. HRRR/HSIP-2(218), 58002-3234-94, HRRR/HSIP-156(9), 58016-3241-94, HRRR/HSIP-280(10), 16024-3214-94, HRRR/HSIP-1115(10), 16945-3472-94

HRRR/HSIP-280(10), 16024-3214-94
The miscellaneous safety improvements on S.R. 280 beginning at S.R. 2 (L.M. 0.00) and extending to Frazier Road (L.M. 4.71).

Project Length - 4.710 miles

HRRR/HSIP-1115(10), 16945-3472-94
The miscellaneous safety improvements on Fredonia Road beginning at Matts Hollow Road (L.M. 0.00) and extending to S.R. 280 (L.M. 6.56).

Project Length - 6.560 miles

HRRR/HSIP-2(218), 58002-3234-94
The miscellaneous safety improvements on S.R. 2 beginning at Ladds Cove Road (L.M. 1.52) and extending to Fish Trap Road (L.M. 7.73).

Project Length - 6.210 miles

HRRR/HSIP-156(9), 58016-3241-94
The miscellaneous safety improvements on S.R. 156 at the horseshoe curves east of Patton School Road (from L.M. 11.98 to L.M. 12.08).

Project Length - 0.100 mile

Total Project Length - 17.580 miles
Completion Time - On or before August 31, 2013
The DBE goal for this contract is 2.5%.

CROCKETT COUNTY (Contract No. CNM125) Call No. 026
Project No. STP-SIP-54(35), 17004-3212-94
The installation of a flashing beacon on S.R. 54 at the intersection of S.R. 152.

Project Length 0.000 mile
Completion Time - On or before July 31, 2013

DAVIDSON COUNTY (Contract No. CNM092) Call No. 027
Project No. HSIP-255(9), 19084-3216-94
The miscellaneous safety improvements on S.R. 255 (Donelson Pike) at the intersection of Allen Road and Old Elm Hill Pike (L.M. 9.87).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No. CNM148) Call No. 028
Project No. 19047-4233-04
The tunnel cleaning on the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

DECATUR COUNTY (Contract No. CNM132) Call No. 029
Project No. HSIP-202(16), 20036-3211-94, HSIP-114(12), 20017-3210-94, 20036-4211-04, 20017-4210-04

HSIP-114(12), 20017-4210-04, 20017-3210-94
The resurfacing (microsurfacing) on S.R. 114 beginning at S.R. 202 (L.M. 5.80) and extending to the Henderson County line (L.M. 12.37).

Project Length - 6.570 miles

HSIP-202(16), 20036-4211-04, 20036-3211-94
The resurfacing (microsurfacing) on S.R. 202 beginning at S.R. 69 (L.M. 10.10) and extending to S.R. 20 (L.M. 16.48).

Project Length - 6.380 miles

Total Project Length - 12.950 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DEKALB COUNTY (Contract No. CNM073) Call No. 030
Project No. BR-STP-26(14), 21001-3263-94
The construction of a welded steel plate girder bridge and three (3) retaining walls on U.S. 70 (S.R. 26) over the Caney Fork River and Sligo Road (L.M. 24.58).

Project Length - 0.800 mile
Completion Time - On or before June 30, 2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

DEKALB COUNTY (Contract No. CNM101) Call No. 031
Project No. HSIP-96(34), 21038-3213-94, HSIP-141(29), 21006-3210-94, HSIP-264(8), 21011-3224-94, 21006-4210-04, 21038-4213-04, 21011-4225-04, 21011-4224-04

HSIP-96(34), 21038-4213-04, 21038-3213-94
The resurfacing (either microsurface or thin mix overlay) on S.R. 96 beginning at Center Hill Dam (L.M. 12.92) and extending to the Putnam County line (L.M. 15.89).

Project Length - 2.970 miles

HSIP-141(29), 21006-4210-04, 21006-3210-94
The resurfacing (either microsurface or thin mix overlay) on S.R. 141 beginning at S.R. 96 (L.M. 2.92) and extending to the Putnam County line (L.M. 6.28).

Project Length - 3.330 miles

HSIP-264(8), 21011-4224-04, 21011-3224-94, 21011-4225-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 264 beginning at S.R. 96 (L.M. 0.00) and extending to the Smith County line (L.M. 5.48), including bridge deck repair.

Project Length - 5.480 miles

Total Project Length - 11.780 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 2%.

DEKALB COUNTY (Contract No. CNM128) Call No. 032
Project No. STP-SIP-26(48), 21001-3273-94
The installation of a flashing beacon on U.S. 70 (S.R. 26) at the intersection of S.R. 83 (L.M. 4.52).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2013

DEKALB AND PUTNAM COUNTIES (Contract No. CNM096) Call No. 033
Project No. HSIP-141(28), 71014-3211-94, STP/HSIP-56(67), 21004-3256-94, 21004-8256-14, STP/HSIP-56(68), 71006-8210-14, 71006-3210-94, 71014-4211-04

STP/HSIP-56(67), 21004-8256-14, 21004-3256-94
The resurfacing (microsurfacing) on S.R. 56 beginning at Church Street (L.M. 8.09) and extending to the Putnam County line (L.M. 20.20).

Project Length - 11.760 miles

STP/HSIP-56(68), 71006-8210-14, 71006-3210-94
The resurfacing (microsurfacing) on S.R. 56 beginning at the DeKalb County line (L.M. 0.00) and extending to I-40 overpass (L.M. 0.54).

Project Length - 0.540 mile

HSIP-141(28), 71014-4211-04, 71014-3211-94
The resurfacing (microsurfacing) on S.R. 141 beginning at the DeKalb County line (L.M. 0.00) and extending to S.R. 56 (L.M. 3.41).

Project Length - 3.410 miles

Total Project Length - 15.710 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2.5%.

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No. CNM083) Call No. 034
Project No. HSIP-REG3(91), 98300-3240-94
The miscellaneous safety improvements at various Stop Controlled intersections.

Project Length - 0.000 mile
Completion Time - On or before July 31, 2013

DYER COUNTY (Contract No. CNM142) Call No. 035
Project No. HSIP-78(19), 23011-3239-94, 23011-4239-04
The resurfacing on S.R. 78 beginning at S.R. 104 (Forrest Street) (L.M. 0.00) and extending to north of Radio Road (L.M. 2.75).

Project Length - 2.750 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DYER COUNTY (Contract No. CNM145) Call No. 036
Project No. 23013-3251-04
The repair of the bridges on S.R. 104 over overflow (L.M. 19.67) , Lewis Creek Canal (L.M. 19.94), and Jones Creek (L.M. 20.02).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2014

FENTRESS COUNTY (Contract No. CNM013) Call No. 037
Project No. 25001-3298-04
The repair of the bridge on U.S. 127 (S.R. 28) over the Wolf River (L.M. 29.40).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013

GIBSON COUNTY (Contract No. CNM129) Call No. 038
Project No. HSIP-NH-104(36), 27012-3225-94, 27012-4225-04
The resurfacing (microsurfacing) on S.R. 104 beginning at Milligan Lane/Gumwoods Road (L.M. 7.64) and extending to S.R. 457 (L.M. 12.40).

Project Length - 4.760 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

GIBSON COUNTY (Contract No. CNM124) Call No. 039
Project No. HSIP-NH-457(10), 27140-3204-94, 27140-4204-04
The resurfacing (microsurfacing) on S.R. 457 beginning at S.R. 5 (L.M. 0.00) and extending to S.R. 104 (L.M. 4.02).

Project Length - 4.020 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

GIBSON COUNTY (Contract No. CNM086) Call No. 040
Project No. NH/HSIP-43(37), 27004-8279-14, 27004-3279-94
The resurfacing on U.S. 45E (S.R. 43) beginning at S.R. 187 (L.M. 6.88) and extending to Woodlawn Street (L.M. 10.70).

Project Length - 3.820 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GILES, LAWRENCE, AND WAYNE COUNTIES (Contract No. CNM116) Call No. 041
Project No. HSIP-203(9), 91010-3216-94, HSIP-242(147), 50009-3222-94, HSIP-7(27), 28003-3223-94, 28003-4223-04, 91010-4216-04, 50009-4222-04

HSIP-7(27), 28003-3223-94, 28003-4223-04
The resurfacing (microsurfacing) on U.S. 31 (S.R. 7) beginning south of Bryson Road (L.M. 6.60) and extending to Polly Road (L.M. 12.88).

Project Length - 6.252 miles

HSIP-242(147), 50009-3222-94, 50009-4222-04
The resurfacing (microsurfacing) on S.R. 242 beginning south of Holly Creek Road (L.M. 4.30) and extending to north of College Street (L.M. 9.00).

Project Length - 4.648 miles

HSIP-203(9), 91010-3216-94, 91010-4216-04
The resurfacing (microsurfacing) on S.R. 203 beginning at the Hardin County line (L.M. 0.00) and extending to west of Cromwell Road (L.M. 7.00).

Project Length - 6.925 miles

Total Project Length - 17.825 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GRAINGER COUNTY (Contract No. CNM110) Call No. 042
Project No. NH/HSIP-32(80), 29004-8241-14, 29004-3241-94
The resurfacing on U.S. 25E (S.R. 32) beginning south of U.S. 11W (S.R. 1) underpass (L.M. 5.83) and extending to south of Mountain View Drive (L.M. 10.54).

Project Length - 4.710 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GRUNDY COUNTY (Contract No. CNM085) Call No. 043
Project No. 31010-3219-04
The repair of the bridge on S.R. 50 over Armstrong Creek (L.M. 14.45).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013

HAMILTON COUNTY (Contract No. CNM099) Call No. 044
Project No. HSIP-319(13), 33055-3239-94, 33055-4239-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 319 beginning south of Warwickshire Drive (L.M. 12.51) and extending to U.S. 27 (S.R. 29) (L.M. 21.27).

Project Length - 8.760 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNM107) Call No. 045
Project No. HSIP-8(44), 33016-3204-94
The grading, drainage, and paving on U.S. 41 (S.R. 8) at the intersection with the I-75 southbound off-ramp (L.M. 1.07).

Project Length - 0.112 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No. CNM102) Call No. 046
Project No. NH/HSIP-27(48), 33033-8211-14, 33033-3211-94
The resurfacing on U.S. 27 (S.R. 27) beginning at Foust Street (L.M. 5.62) and extending to the Georgia State line (L.M. 7.93).

Project Length - 2.310 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNM147) Call No. 047
Project No. 33948-4229-04
The cleaning of the McCallie Tunnel on U.S. 11/64 (S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41/76 (S.R. 8, Ringgold Road).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

HENDERSON COUNTY (Contract No. CNM151) Call No. 048
Project No. 39001-3171-04
The repair of the bridges on I-40 over Middle Fork Forked Deer River (L.M. 3.29) and over Dabbs Creek (L.M. 16.62).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

JACKSON COUNTY (Contract No. CNM097) Call No. 049
Project No. HSIP-56(69), 44004-3240-94, HSIP-135(16), 44010-3212-94, 44010-4212-04, 44004-4240-04

HSIP-135(16), 44010-4212-04, 44010-3212-94
The resurfacing (microsurfacing) on S.R. 135 beginning at S.R. 56 (L.M. 15.75) and extending to the Clay County line (L.M. 20.79).

Project Length - 5.040 miles

HSIP-56(69), 44004-4240-04, 44004-3240-94
The resurfacing (microsurfacing) on S.R. 56 beginning at the bridge over Germany Branch (L.M. 17.15) and extending to the Macon County line (L.M. 27.37).

Project Length - 10.200 miles

Total Project Length - 15.240 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No. CNM155) Call No. 050
Project No. 45006-4241-04
The repair of the bridges on U.S. 11E (S.R. 34) over the Norfolk Southern Railroad (L.M. 14.97 SB and L.M. 14.98 NB), in Jefferson City.

Project Length - 0.000 mile
Completion Time - On or before October 15, 2013

KNOX COUNTY (Contract No. CNM112) Call No. 051
Project No. HSIP-33(100), 47016-3221-94, 47016-4221-04
The resurfacing (thin mix overlay) on U.S. 441 (S.R. 33) beginning at West Fifth Avenue (L.M. 7.09) and extending to Mineral Springs Road (L.M. 10.19).

Project Length - 3.100 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2.5%.

KNOX COUNTY (Contract No. CNM146) Call No. 052
Project No. 47010-4243-04
The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No. CNM136) Call No. 053
Project No. HSIP-87(6) , 49006-3237-94, 49006-4237-04
The resurfacing (either thin mix overlay or microsurface with hot in-place recycling of existing pavement) on S.R. 87 beginning east of Green Chapel Road (L.M. 9.00) and extending to S.R. 3 (L.M. 19.73).

Project Length - 10.730 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

LAWRENCE COUNTY (Contract No. CNM115) Call No. 054
Project No. NH/HSIP-6(90), 50001-8264-14, 50001-3264-94
The resurfacing on U.S. 43 (S.R. 6) beginning at Rabbit Trail (L.M. 14.77) and extending to Shoal Creek bridge (L.M. 20.04).

Project Length - 5.270 miles
Completion Time - On or before August 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

LOUDON AND ROANE COUNTIES (Contract No. CNM113) Call No. 055
Project No. NH/HSIP-95(10), 73017-3222-94, 73017-8222-14, STP/HSIP-95(11), 53011-3210-94, 53011-8210-14

STP/HSIP-95(11), 53011-8210-14, 53011-3210-94
The resurfacing (thin mix overlay) on S.R. 95 beginning at U.S. 321 (S.R. 73) (L.M. 9.88) and extending to the Roane County line (L.M. 10.72).

Project Length - 0.840 mile

NH/HSIP-95(10), 73017-3222-94, 73017-8222-14
The resurfacing (thin mix overlay) on S.R. 95 beginning at the Loudon County line (L.M. 0.00) and extending to S.R. 58 (L.M. 5.78).

Project Length - 5.780 miles

Total Project Length - 6.620 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MACON COUNTY (Contract No. CNM091) Call No. 056
Project No. HSIP-10(42), 56001-3223-94, 56001-4223-04
The resurfacing (microsurfacing) on S.R. 10 beginning at the Trousdale County line (L.M. 0.00) and extending to the East Fork Goose Creek bridge (L.M. 5.58).

Project Length - 5.580 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNM135) Call No. 057
Project No. HSIP-223(10) , 57039-3228-94, 57039-4228-04
The resurfacing (either thin mix overlay or microsurface with hot in-place recycling of existing pavement) on S.R. 223 beginning at S.R. 138 (L.M. 0.00) and extending to south of James Lawrence Road (L.M. 11.40).

Project Length - 11.400 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

MCMINN AND POLK COUNTIES (Contract No. CNM098) Call No. 058
Project No. HSIP-163(7), 70067-3203-94, STP/HSIP-2(220), 54002-3239-94, 54002-8239-14, STP/HSIP-163(8), 54023-8221-14, 54023-3221-94, 70067-4203-04

STP/HSIP-2(220), 54002-3239-94, 54002-8239-14
The resurfacing (microsurfacing) on U.S. 11 (S.R. 2) beginning at the Bradley County line (L.M. 0.00) and extending to the four-lane section (L.M. 7.30).

Project Length - 7.190 miles

STP/HSIP-163(8), 54023-3221-94, 54023-8221-14
The resurfacing (microsurfacing) on S.R. 163 beginning west of Piney Grove Road (L.M. 8.95) and extending to the Polk County line (L.M. 14.56).

Project Length - 5.610 miles

HSIP-163(7), 70067-4203-04, 70067-3203-94
The resurfacing (microsurfacing) on S.R. 163 beginning at the McMinn County line (L.M. 0.00) and extending to S.R. 30 (L.M. 0.92).

Project Length - 0.900 mile

Total Project Length - 13.700 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No. CNM114) Call No. 059
Project No. HSIP-39(12), 62025-3213-94, 62025-4213-04
The resurfacing (microsurfacing) on S.R 39 beginning at the McMinn County line (L.M. 0.00) and extending to S.R. 68 (L.M. 7.03).

Project Length - 7.030 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No. CNM072) Call No. 060
Project No. HSIP-68(32), 62007-3249-94
The improvement of the intersection on S.R. 68 at Isbill Road in Madisonville, including grading, drainage, and paving.

Project Length - 0.237 mile
Completion Time - On or before October 15, 2013
The DBE goal for this contract is 9%.

MONROE COUNTY (Contract No. CNM039) Call No. 061
Project No. NHTSA-HE-68(36), 97062-3204-04
The miscellaneous safety improvements on S.R. 68 at the intersections of Hiddenbrook Drive, Briarcliff Drive, and Nichols Road (L.M. 4.14 to L.M. 5.00).

Project Length - 0.860 mile
Completion Time - On or before July 31, 2013
The DBE goal for this contract is 2%.

MONTGOMERY COUNTY (Contract No. CNM094) Call No. 062
Project No. HSIP-NHE-374(17), 63374-3222-94
The improvement of the intersection on S.R. 374 at Evans Road in Clarksville (L.M. 12.93).

Project Length - 0.020 mile
Completion Time - On or before December 31, 2013
The DBE goal for this contract is 8%.

OBION COUNTY (Contract No. CNM134) Call No. 063
Project No. STP/HSIP-5(95), 66007-8229-14, 66007-3229-94
The resurfacing (thin mix overlay) on U.S. 45W (S.R. 5) beginning at Polk Station Road (L.M. 7.15) and extending to S.R. 431 (L.M. 15.57).

Project Length - 8.420 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

OVERTON AND CLAY COUNTIES (Contract No. CNM100) Call No. 064
Project No. HSIP-294(3), 67013-3208-94, 14029-3205-94, 67013-4208-04, 14029-4205-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 294 beginning at Oakley-Allons Road (L.M. 6.77) in Overton County and extending to Willow Grove Recreation Area (L.M. 7.55) in Clay County.

Project Length - 9.670 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

ROANE COUNTY (Contract No. CNM111) Call No. 065
Project No. HSIP-1(302), 73005-3217-94, NHTSA-HE-1(284), 97073-3217-04, 73005-4217-04

NHTSA-HE-1(284), 97073-3217-04
The improvement of the intersection including signals on U.S. 70 (S.R. 1) at S.R. 58 in Kingston (L.M. 16.51).

Project Length - 0.000 mile

HSIP-1(302), 73005-4217-04, 73005-3217-94
The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning at Lakewood Drive (L.M. 15.19) and extending to S.R. 326 (L.M. 20.31).

Project Length - 4.880 miles

Total Project Length - 4.880 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNM131) Call No. 066
Project No. HSIP-801(10), 79947-3410-94
The miscellaneous safety improvements on Rust Road/Woodstock-Cuba Road/Locke Cuba Road beginning north of Fite Road (L.M. 0.13) and extending to Bluff Road (L.M. 6.57).

Project Length - 6.440 miles
Completion Time - On or before August 31, 2013
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNM076) Call No. 067
Project No. NH-177(35), 79053-3219-14
The grading, drainage, and paving on S.R. 177 (Germantown Road) beginning at Crestridge Road (L.M. 1.65) and extending to Stout Road (L.M. 2.40).

Project Length - 0.746 mile
Completion Time - On or before July 31, 2014
The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No. CNM040) Call No. 068
Project No. NH/HSIP-14(52), 79024-8299-14, 79024-3299-94
The resurfacing on S.R. 14 beginning at the ramp to I-40 (L.M. 20.04) and extending to north of S.R. 204 (L.M. 23.51).

Project Length - 3.470 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNM053) Call No. 069
Project No. NH/HSIP-175(20), 79040-8231-14, 79040-3231-94
The resurfacing on S.R. 175 beginning at Swinnea Avenue (L.M. 8.26) and extending to S.R. 176 (L.M. 9.77).

Project Length - 1.510 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SMITH COUNTY (Contract No. CNM120) Call No. 070
Project No. HPP-1069(5), 80026-3212-54
The resurfacing on Flat Rock Road beginning at the Wilson County line (L.M. 0.00) and extending to U.S. 70 (S.R. 24) (L.M. 3.47).

Project Length - 3.470 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

STEWART AND MONTGOMERY COUNTIES (Contract No. CNM117) Call No. 071
Project No. HSIP-233(5), 63055-3215-94, 81027-4205-04, 63055-4215-04

81027-4205-04
The resurfacing (microsurfacing) on S.R 233 beginning at S.R. 46 (L.M. 8.37) and extending to the Montgomery County line (L.M. 12.07).

Project Length - 3.700 miles

HSIP-233(5), 63055-3215-94, 63055-4215-04
The resurfacing (microsurfacing) on S.R 233 beginning at the Stewart County line (L.M. 0.00) and extending to S.R. 76 (L.M. 9.03).

Project Length - 9.010 miles

Total Project Length - 12.710 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

SULLIVAN COUNTY (Contract No. CNM062) Call No. 072
Project No. NH/HSIP-1(308), 82002-8281-14, 82002-3281-94
The resurfacing on U.S. 11W (S.R. 1) beginning at Fairmont Avenue (L.M. 2.46) and extending to east of Brookside Drive (L.M. 5.60).

Project Length - 3.140 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2.5%.

WARREN COUNTY (Contract No. CNM087) Call No. 073
Project No. HSIP-287(10), 89012-3214-94, 89012-4214-04
The resurfacing (microsurfacing) on S.R. 287 beginning at U.S. 70S (S.R. 1) (L.M. 14.32) and extending to S.R. 56 (L.M. 27.82).

Project Length - 13.300 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 1.5%.

WILSON COUNTY (Contract No. CNM121) Call No. 074
Project No. HSIP-267(6), 95018-3207-94, 95018-4207-04
The resurfacing (microsurfacing) on S.R. 267 beginning at S.R. 96 (L.M. 0.00) and extending to U.S. 70 (S.R. 26) (L.M. 10.80).

Project Length - 10.740 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 74
Total Number of Projects - 165
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED APRIL 5, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

SEVIER COUNTY (Contract No. CNM917) Call No. 075
Project No. HSIP-7800(60), 78946-3410-94
The miscellaneous safety improvements on various local roads in Sevier County.

Project Length - 0.000 mile
Completion Time - On or before August 31, 2013

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 75
Total Number of Projects - 166
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MAY 24, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DAVIDSON COUNTY (Contract No. CNM918) Call No. 001
Project No. HSIP-65(14), 19043-3234-94, 19043-4234-04
The resurfacing on U.S. 431 (S.R. 65) beginning south of Eatons Creek Road (L.M. 10.60) and extending to the Robertson County line (L.M. 16.01).

Project Length - 5.370 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

SULLIVAN COUNTY (Contract No. CNM920) Call No. 002
Project No. NH/HSIP-1(308), 82002-8281-14, 82002-3281-94
The resurfacing on U.S. 11W (S.R. 1) beginning at Fairmont Avenue (L.M. 2.46) and extending to east of Brookside Drive (L.M. 5.60).

Project Length - 3.140 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2.5%.

ANDERSON COUNTY (Contract No. CNM174) Call No. 003
Project No. 01001-4156-04
The repair of the bridge on I-75 over the Norfolk Southern Railroad (L.M. 11.58).

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNM238) Call No. 004
Project No. 98018-4159-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BEDFORD COUNTY (Contract No. CNM166) Call No. 005
Project No. NH/HSIP-10(53), 02003-8231-14, 02003-3231-94, 02003-4231-04
The resurfacing on U.S. 231 (S.R. 10) beginning at Moreland Avenue (L.M. 12.26) and extending to S.R. 82 (L.M. 17.51), including bridge deck repair.

Project Length - 5.200 miles
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 2%.

BEDFORD, DAVIDSON, DICKSON, GILES, HICKMAN, LEWIS, LINCOLN, MACON, MARSHALL, MONTGOMERY, ROBERTSON, SUMNER, AND WAYNE COUNTIES (Contract No. CNM250) Call No. 006
Project No. 98300-4285-04
The crack sealing at various locations on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013

BEDFORD, DAVIDSON, MACON, MAURY, MOORE, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM249) Call No. 007
Project No. 98300-4284-04
The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before September 30, 2013

BENTON COUNTY (Contract No. CNM205) Call No. 008
Project No. HSIP-69(81), 03005-3218-94, HSIP-69(82), 03007-3222-94, 03007-4222-04, 03005-4218-04

HSIP-69(82), 03007-3222-94, 03007-4222-04
The resurfacing (thin mix overlay) on S.R. 69A beginning at Prince Road (L.M. 7.28) and extending to the Henry County line (L.M. 14.58).

Project Length - 7.300 miles

HSIP-69(81), 03005-3218-94, 03005-4218-04
The resurfacing (thin mix overlay) on U.S. 641 (S.R. 69) beginning at Rocky Ridge Road (L.M. 19.50) and extending to the Henry County line (L.M. 24.27).

Project Length - 4.770 miles

Total Project Length - 12.070 miles
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 3%.

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNM237) Call No. 009
Project No. 98048-4143-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

BLEDSOE COUNTY (Contract No. CNM202) Call No. 010
Project No. HSIP-101(20), 04005-3206-94, 04005-4206-04
The resurfacing on S.R. 101 beginning at S.R. 30 (L.M. 0.00) and extending to S.R. 285 (L.M. 4.54).

Project Length - 4.540 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

BLEDSOE COUNTY (Contract No. CNM228) Call No. 011
Project No. NHTSA-HE-400(28), 97004-3409-04
The miscellaneous safety improvements on Lowes Gap Road beginning at S.R. 28 and extending to Summer City Road.

Project Length - 6.400 miles
Completion Time - On or before August 31, 2013

BLOUNT COUNTY (Contract No. CNM025) Call No. 012
Project No. STP-115(45), 05004-3219-14
The slope stabilization on U.S. 129 (S.R. 115) at log mile 9.50.

Project Length - 0.066 mile
Completion Time - On or before August 31, 2013
The DBE goal for this contract is 2%.

BRADLEY COUNTY (Contract No. CNM216) Call No. 013
Project No. HSIP-2(222), 06002-3221-94, 06002-4221-04
The resurfacing on U.S. 11 (U.S. 64, S.R. 2) beginning at the Hamilton County line (L.M. 0.00) and extending to east of Boss Road (L.M. 6.29).

Project Length - 6.290 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

BRADLEY COUNTY (Contract No. CNM204) Call No. 014
Project No. HSIP-306(10), 06015-3213-94, 06015-4213-04
The resurfacing (thin mix overlay) on S.R. 306 beginning at S.R. 60 (L.M. 0.00) and extending to south of S.R. 308 (L.M. 5.53).

Project Length - 5.530 miles
Completion Time - On or before September 30, 2013

BRADLEY COUNTY (Contract No. CNM118) Call No. 015
Project No. NH/HPP-I-75-1(136), 06001-3171-44, 06001-3172-04
The grading, drainage, construction of a concrete Bulb-Tee beam bridge and paving on I-75 at the interchange of U.S. 74 (S.R. 311, Pleasant Grove Road) (L.M. 4.86) in Cleveland.

Project Length - 1.381 miles
Completion Time - On or before November 15, 2015 (See Special Provision 108B)
The DBE goal for this contract is 8%.

BRADLEY COUNTY (Contract No. CNM106) Call No. 016
Project No. 06952-3522-04
The grading, drainage, and paving on a S.I.A. route (Benton Pike and Durkee Road) serving Whirlpool Corporation.

Project Length - 1.815 miles
Completion Time - On or before July 31, 2014

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNM229) Call No. 017
Project No. 98028-4114-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, PUTNAM, RHEA, WARREN, AND WHITE COUNTIES (Contract No. CNM210) Call No. 018
Project No. 98028-4209-04
The longitudinal joint stabilization on various State Routes.

Project Length - 204.090 miles
Completion Time - On or before September 30, 2013

CANNON AND WARREN COUNTIES (Contract No. CNM225) Call No. 019
Project No. HSIP-1(299), 08001-3244-94, HSIP-1(300), 89001-3232-94, 89001-4232-04, 08001-4244-04

HSIP-1(299), 08001-3244-94, 08001-4244-04
The resurfacing (thin mix overlay) on U.S. 70S (S.R. 1) beginning near Billy West Road (L.M. 11.28) and extending to the Warren County line (L.M. 14.93).

Project Length - 3.650 miles

HSIP-1(300), 89001-3232-94, 89001-4232-04
The resurfacing (thin mix overlay) on U.S. 70S (S.R. 1) beginning at the Cannon County line (L.M. 0.00) and extending to Spring Valley Road (L.M. 9.20).

Project Length - 9.200 miles

Total Project Length - 12.850 miles
Completion Time - On or before September 30, 2013

CARTER COUNTY (Contract No. CNM004) Call No. 020
Project No. STP-M-67(25), 10006-3248-94
The improvement of the intersection on U.S. 321 (S.R. 91, S.R. 67) at Williams Avenue and on S.R. 91 at Judge Ben Allen Road/Don Lewis Road in Elizabethton.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 6%.

CHEATHAM COUNTY (Contract No. CNM168) Call No. 021
Project No. STP-H-12(51), 11005-3226-94
The miscellaneous safety improvements on S.R. 12 beginning east of Caldwell Road (L.M. 0.72) and extending to McQuarry Street (L.M. 5.85).

Project Length - 5.130 miles
Completion Time - On or before August 31, 2013

CHEATHAM COUNTY (Contract No. CNM184) Call No. 022
Project No. STP/HSIP-249(71), 11024-8230-14, 11024-3230-94
The resurfacing (thin mix overlay) on S.R. 249 beginning at U.S. 70 (S.R. 1) (L.M. 2.78) and extending to the bridge over Sams Creek (L.M. 7.87).

Project Length - 5.090 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 2%.

CHESTER COUNTY (Contract No. CNM226) Call No. 023
Project No. HSIP-100(59), 12006-3217-94, HSIP-365(10), 12002-3211-94, 12006-4217-04, 12002-4211-04

HSIP-100(59), 12006-3217-94, 12006-4217-04
The resurfacing (thin mix overlay) on S.R 100 beginning at S.R. 225 (L.M. 7.78) and extending to Old Montezuma Road (L.M. 10.25).

Project Length - 2.470 miles

HSIP-365(10), 12002-3211-94, 12002-4211-04
The resurfacing on S.R 365 beginning at U.S. 45 bypass (S.R. 5) (L.M. 0.00) and extending to White Avenue (L.M. 0.71).

Project Length - 0.710 mile

Total Project Length - 3.180 miles
Completion Time - On or before October 31, 2013

COCKE COUNTY (Contract No. CNM227) Call No. 024
Project No. HSIP-107(19), 15011-3216-94, 15011-4216-04
The resurfacing on S.R. 107 beginning at Blue Mill Road (L.M. 0.00) and extending to the Greene County line (L.M. 11.62).

Project Length - 11.620 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

COCKE AND JEFFERSON COUNTIES (Contract No. CNM232) Call No. 025
Project No. HRRR/HSIP-1500(54), 15946-3429-94, HRRR/HSIP-4500(27), 45945-3486-94

HRRR/HSIP-1500(54), 15946-3429-94
The miscellaneous safety improvements on various local routes in Cocke County.

Project Length - 0.000 mile

HRRR/HSIP-4500(27), 45945-3486-94
The miscellaneous safety improvements on various local routes in Jefferson County.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 2%.

COFFEE AND CANNON COUNTIES (Contract No. CNM223) Call No. 026
Project No. HSIP-64(16), 16025-3208-94, HSIP-64(17), 08048-3220-94, 08048-4220-04, 16025-4208-04

HSIP-64(16), 16025-3208-94, 16025-4208-04
The resurfacing (thin mix overlay) on S.R. 64 beginning at the Bedford County line (L.M. 0.00) and extending to the Cannon County line (L.M. 6.36).

Project Length - 6.330 miles

HSIP-64(17), 08048-3220-94, 08048-4220-04
The resurfacing (thin mix overlay) on S.R. 64 beginning at the Coffee County line (L.M. 0.00) and extending to Tolbert Hollow Road (L.M. 2.86).

Project Length - 2.860 miles

Total Project Length - 9.190 miles
Completion Time - On or before September 30, 2013

DAVIDSON COUNTY (Contract No. CNM164) Call No. 027
Project No. HSIP-1(306), 19021-3250-94, 19021-4250-04
The resurfacing on U.S. 41/70S (S.R. 1) beginning at Rural Hill Road (L.M. 27.81) and extending to the Rutherford County line (L.M. 32.25).

Project Length - 4.440 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNM093) Call No. 028
Project No. HSIP-106(29), 19045-3244-94
The miscellaneous safety improvements on U.S. 431 (S.R. 106, 21st Avenue) at the intersections of Children's Way and Capers Avenue (L.M. 7.55).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNM157) Call No. 029
Project No. STP/HSIP-11(65), 19030-3216-94, 19030-8216-14, STP/HSIP-65(15), 19043-3235-94, 19043-8235-14

STP/HSIP-11(65), 19030-3216-94, 19030-8216-14
The resurfacing on U.S. 31W/41 (S.R. 11) beginning at Trinity Lane (L.M. 14.90) and extending to S.R. 155 (Briley Parkway) (L.M. 17.44).

Project Length - 2.460 miles

STP/HSIP-65(15), 19043-3235-94, 19043-8235-14
The resurfacing on U.S. 431 (S.R. 65) beginning at U.S. 31W/41 (S.R. 11) (L.M. 0.00) and extending to Whites Creek Pike (L.M. 1.33).

Project Length - 1.330 miles

Total Project Length - 3.790 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNM187) Call No. 030
Project No. NH/HSIP-255(12), 19085-8217-14, 19085-3217-94, 19085-4217-04
The resurfacing on S.R. 255 beginning at U.S. 41/70S (S.R. 1) (L.M. 6.68) and extending to Royal Parkway (L.M. 9.55), including bridge deck and expansion joint repairs.

Project Length - 2.870 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DAVIDSON, DICKSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM221) Call No. 031
Project No. NH-I-098-3(24), 98300-3181-44
The Nashville Smartway Intelligent Transportation System (ITS) Maintenance (2013-2015).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2016

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM158) Call No. 032
Project No. 98300-4190-04
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 30, 2014 (See Special Provision 108B)

DAVIDSON AND RUTHERFORD COUNTIES (Contract No. CNM002) Call No. 033
Project No. NH-I-098-3(22), 98300-3155-44
The Nashville Smartway (ITS) Intelligent Transportation System expansion on I-24 and S.R. 840 beginning east of Haywood Lane in Davidson County and extending to east of Joe B. Jackson Parkway in Rutherford County.

Project Length - 36.516 miles
Completion Time - On or before July 31, 2015 (See Special Provision 108B)

DAVIDSON, RUTHERFORD, SHELBY, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM028) Call No. 034
Project No. NH-I-9900(67), 99109-3184-44
The removal and replacement of HOV signing and white thermoplastic markings on various Interstate routes.

Project Length - 64.400 miles
Completion Time - On or before October 15, 2013 (See Special Provision 108B)

DICKSON COUNTY (Contract No. CNM163) Call No. 035
Project No. STP/HSIP-48(45), 22008-8225-14, 22008-3225-94
The resurfacing (thin mix overlay) on S.R. 48 beginning at S.R. 49 (L.M. 17.56) and extending to the Montgomery County line (L.M. 27.76).

Project Length - 9.490 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 2%.

FRANKLIN COUNTY (Contract No. CNM213) Call No. 036
Project No. HSIP-121(15), 26028-3202-94, 26028-4202-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 121 beginning at the Lincoln County line (L.M. 0.00) and extending to S.R. 50 (L.M. 8.65).

Project Length - 8.650 miles
Completion Time - On or before September 30, 2013

FRANKLIN COUNTY (Contract No. CNM208) Call No. 037
Project No. HSIP-476(5), 26016-3205-94, 26016-4205-04
The resurfacing (thin mix overlay) on S.R. 476 beginning at S.R. 50 (L.M. 0.00) and extending to Chestnut Ridge Road (L.M. 6.30).

Project Length - 6.300 miles
Completion Time - On or before September 30, 2013

GREENE COUNTY (Contract No. CNM234) Call No. 038
Project No. HSIP-70(18), 30006-3227-94, 30006-4227-04
The resurfacing (thin mix overlay) on S.R 70 beginning at West Allens Bridge Road (L.M. 9.98) and extending to U.S. 321 (S.R. 35) (L.M. 15.09).

Project Length - 5.110 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

GRUNDY COUNTY (Contract No. CNM218) Call No. 039
Project No. HSIP-2(223), 31002-3225-94, 31002-4225-04
The resurfacing (thin mix overlay) on U.S. 41 (S.R 2) beginning at Laynes Cove Road (L.M. 4.75) and extending to the Marion County line (West College Street) (L.M. 8.25).

Project Length - 3.500 miles
Completion Time - On or before September 30, 2013

HAMBLEN COUNTY (Contract No. CNM144) Call No. 040
Project No. HPP-34(81), 32004-3222-14
The grading, drainage, and paving on U.S. 11E (S.R. 34) at the interchange of U.S. 25E (S.R. 32), in Morristown.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No. CNM217) Call No. 041
Project No. HSIP-312(14), 33058-3202-94, 33058-4202-04
The resurfacing on S.R 312 beginning at S.R. 58 (L.M. 14.27) and extending to the Bradley County line (L.M. 17.75).

Project Length - 3.480 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

HAMILTON COUNTY (Contract No. CNM102) Call No. 042
Project No. NH/HSIP-27(48), 33033-8211-14, 33033-3211-94
The resurfacing on U.S. 27 (S.R. 27) beginning at Foust Street (L.M. 5.62) and extending to the Georgia State line (L.M. 7.93).

Project Length - 2.310 miles
Completion Time - On or before November 15, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNM139) Call No. 043
Project No. 33960-3501-04
The construction of a S.I.A. route serving Volkswagen Group of America, including grading, drainage, and paving.

Project Length - 1.360 miles
Completion Time - On or before September 30, 2014

HAMILTON AND BRADLEY COUNTIES (Contract No. CNM195) Call No. 044
Project No. NH-I-098-2(13), 98027-3186-44
The Chattanooga Smartway Intelligent Transportation System (ITS) expansion on I-75.

Project Length - 11.400 miles
Completion Time - On or before May 31, 2014 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No. CNM206) Call No. 045
Project No. HSIP-100(61), 35006-3202-94, HSIP-15(173), 35001-3267-94, 35006-4202-04, 35001-4267-04

HSIP-15(173), 35001-3267-94, 35001-4267-04
The resurfacing (thin mix overlay) on U.S. 64 (S.R. 15) beginning at the Fayette County line (L.M. 0.00) and extending to the bridge over Clear Creek (L.M. 4.40).

Project Length - 4.400 miles

HSIP-100(61), 35006-3202-94, 35006-4202-04
The resurfacing (thin mix overlay) on S.R. 100 beginning at U.S. 64BR (West Main Street) (L.M. 0.00) and extending to U.S. 64BR (East Main Street) (L.M. 1.68).

Project Length - 1.680 miles

Total Project Length - 6.080 miles
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No. CNM240) Call No. 046
Project No. HSIP-57(44), 35005-3248-94, 35005-4248-04
The resurfacing (thin mix overlay) on S.R. 57 beginning at S.R. 125 (L.M. 17.58) and extending to the McNairy County line (L.M. 24.11).

Project Length - 6.520 miles
Completion Time - On or before September 30, 2013

HAWKINS COUNTY (Contract No. CNM241) Call No. 047
Project No. HSIP-1(309), 37070-3229-94, 37070-4229-04
The resurfacing (thin mix overlay) on U.S. 11W (S.R. 1) beginning at West Main Street (L.M. 14.92) and extending to west of S.R. 70 (L.M. 18.00).

Project Length - 3.080 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

HAYWOOD COUNTY (Contract No. CNM247) Call No. 048
Project No. IM/NH-40-1(319), 38001-3192-44, IM/NH-40-1(320), 38001-3193-44

IM/NH-40-1(319), 38001-3192-44
The grading, drainage, and paving on I-40 at the intersection of S.R. 76 (L.M. 12.88 to L.M. 13.79).

Project Length - 0.549 mile

IM/NH-40-1(320), 38001-3193-44
The grading, drainage, and paving on I-40 at the weigh station ramps (L.M. 5.96 to L.M. 7.37).

Project Length - 1.410 miles

Total Project Length - 1.959 miles
Completion Time - On or before August 31, 2014 (See Special Provision 108B)
The DBE goal for this contract is 7%.

HENDERSON COUNTY (Contract No. CNM176) Call No. 049
Project No. 39001-4172-04
The repair of the bridge on S.R. 22 over I-40 (L.M. 21.12).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013 (See Special Provision 108B)

HENDERSON COUNTY (Contract No. CNM251) Call No. 050
Project No. 39009-4223-04
The repair of the bridge on S.R. 104 over the Beech River (L.M. 18.20).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013

HICKMAN COUNTY (Contract No. CNM189) Call No. 051
Project No. HSIP-48(46), 41005-3239-94, 41005-4239-04
The resurfacing on S.R. 48 beginning at S.R. 100 (L.M. 6.50) and extending to Webb Avenue at the Town Square (L.M. 12.93).

Project Length - 6.200 miles
Completion Time - On or before September 30, 2013

HICKMAN COUNTY (Contract No. CNM159) Call No. 052
Project No. HSIP-7(28), 41054-4215-04, 41054-3214-94, 41054-4214-04
The resurfacing on S.R. 7 beginning at the Maury County line (L.M. 0.0) and extending to North Lick Creek Road (L.M. 8.10), including bridge deck repair.

Project Length - 8.100 miles
Completion Time - On or before October 31, 2013

HUMPHREYS COUNTY (Contract No. CNM109) Call No. 053
Project No. STP/HSIP-1(305), 43004-8222-14, 43004-3222-94, STP/HSIP-13(48), 43066-3201-94, 43066-8201-14, STP/HSIP-13(49), 43005-8243-14, 43005-3243-94, 43066-4201-04

STP/HSIP-1(305), 43004-3222-94, 43004-8222-14
The resurfacing on U.S. 70 (S.R. 1) beginning at William J. Peeler Road (L.M. 20.30) and extending to the Dickson County line (L.M. 27.55).

Project Length - 7.200 miles

STP/HSIP-13(48), 43066-4201-04, 43066-3201-94, 43066-8201-14
The resurfacing on S.R. 13 Spur beginning at S.R. 13 (L.M. 0.00) and extending to U.S. 70 (S.R. 1) (L.M. 0.50), including bridge deck repair.

Project Length - 0.460 mile

STP/HSIP-13(49), 43005-3243-94, 43005-8243-14
The resurfacing on S.R. 13 beginning at S.R. 13 Spur (L.M. 19.18) and extending to the Trace Creek bridge (L.M. 19.33).

Project Length - 0.150 mile

Total Project Length - 7.810 miles
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 3%.

JACKSON COUNTY (Contract No. CNM214) Call No. 054
Project No. HSIP-135(17), 44008-3230-94, 44008-4230-04
The resurfacing (thin mix overlay) on S.R 135 beginning at the Putnam County line (L.M. 0.00) and extending to south of Spring Creek Road (L.M. 7.69).

Project Length - 7.690 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No. CNM248) Call No. 055
Project No. HSIP-66(47), 45009-3214-94, 45009-4214-04
The resurfacing (thin mix overlay) on S.R 66 beginning at U.S. 25W (U.S. 70, S.R. 9) (L.M. 0.00) and extending to the Hamblen County line (L.M. 10.78).

Project Length - 10.780 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

JEFFERSON AND HAMBLEN COUNTIES (Contract No. CNM089) Call No. 056
Project No. STP/HPP-66(44), 45009-3213-14, 32006-3233-14
The grading, drainage, construction of a concrete Bulb-Tee beam bridge, a concrete I-beam bridge, and paving on S.R. 66 beginning north of I-81 at S.R. 341 in Jefferson County and extending to S.R. 160 in Morristown.

Project Length - 5.211 miles
Completion Time - On or before May 31, 2016
The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No. CNM193) Call No. 057
Project No. HSIP-1124(2), 47947-3432-94
The miscellaneous safety improvements on Strawberry Plains Pike at the intersection of Brakebill Road (L.M. 8.80).

Project Length - 0.119 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No. CNM239) Call No. 058
Project No. HSIP-131(30), 47027-3221-94, 47027-4221-04
The resurfacing (thin mix overlay) on S.R 131 beginning at S.R. 331 (L.M. 25.18) and extending to the Union County line (L.M. 29.56).

Project Length - 4.380 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX, LOUDON, AND ROANE COUNTIES (Contract No. CNM198) Call No. 059
Project No. NH-I-098-1(14), 98017-3132-44, NH-I-098-1(15), 47954-3140-44

NH-I-098-1(14), 98017-3132-44
The Knoxville Smartway Intelligent Transportation System (ITS) expansion on I-40 and I-75.

Project Length - 28.400 miles

NH-I-098-1(15), 47954-3140-44
The Knoxville Smartway Intelligent Transportation System (ITS) communications upgrade on various Interstate and State routes.

Project Length - 48.000 miles

Total Project Length - 76.400 miles
Completion Time - On or before August 31, 2014 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNM185) Call No. 060
Project No. HSIP-10(54), 64001-3204-94, 52003-3217-94, 64001-4204-04, 52003-4217-04
The resurfacing (thin mix overlay) on U.S. 231 (S.R. 10) beginning north of Cold Springs Road (L.M. 19.60) and extending to the Bedford County line (L.M. 1.65).

Project Length - 7.930 miles
Completion Time - On or before September 30, 2013

LOUDON COUNTY (Contract No. CNM243) Call No. 061
Project No. HRRR/HSIP-5300(21), 53945-3482-94
The miscellaneous safety improvements on various local routes in Loudon County.

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013

LOUDON COUNTY (Contract No. CNM244) Call No. 062
Project No. 53952-3544-04
The construction of a S.I.A. route serving the Del Conca facility in the Sugar Limb Industrial Park.

Project Length - 0.479 mile
Completion Time - On or before November 30, 2013

MACON AND TROUSDALE COUNTIES (Contract No. CNM188) Call No. 063
Project No. HSIP-141(31), 85006-3209-94, HSIP-151(5), 56009-3211-94, 85006-4209-04, 56009-4211-04

HSIP-151(5), 56009-4211-04, 56009-3211-94
The resurfacing (thin mix overlay) on S.R 151 beginning at the Clay County line (L.M. 0.00) and extending to S.R. 56 (L.M. 2.59).

Project Length - 2.590 miles

HSIP-141(31), 85006-3209-94, 85006-4209-04
The resurfacing (thin mix overlay) on S.R 141 beginning at the Macon County line (L.M. 0.00) and extending to S.R. 10 (L.M. 4.26).

Project Length - 4.260 miles

Total Project Length - 6.850 miles
Completion Time - On or before September 30, 2013

MADISON COUNTY (Contract No. CNM245) Call No. 064
Project No. 57030-4120-04
The repair of the bridge on Old Medina Road (Campbell Street) over I-40 (L.M. 2.78).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013

MARION COUNTY (Contract No. CNM209) Call No. 065
Project No. HSIP-2(221), 58002-3235-94, 58002-4235-04
The resurfacing on U.S. 41 (U.S. 64, U.S. 72, S.R 2) beginning at McBrien Lane (L.M. 27.44) and extending to the Hamilton County line (L.M. 33.92).

Project Length - 6.480 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

MARSHALL COUNTY (Contract No. CNM018) Call No. 066
Project No. 59017-3218-04
The repair of the bridge on S.R. 272 over the Duck River (L.M. 17.91).

Project Length - 0.143 mile
Completion Time - On or before July 31, 2014

MARSHALL AND MAURY COUNTIES (Contract No. CNM011) Call No. 067
Project No. BR-STP-106(12), 59011-3215-94, 60014-3215-04

BR-STP-106(12), 59011-3215-94
The construction of a welded steel plate girder bridge on U.S. 431 (S.R. 106, Franklin Pike) over the Duck River (L.M. 1.91), including grading, drainage, and paving.

Project Length - 0.333 mile

60014-3215-04
The grading, drainage, and paving on U.S. 431 (S.R. 106, Franklin Pike) beginning approximately 0.5 mile south of S.R. 99 and extending to 0.4 mile north of S.R. 99.

Project Length - 0.738 mile

Total Project Length - 1.071 miles
Completion Time - On or before September 30, 2014
The DBE goal for this contract is 9%.

MAURY COUNTY (Contract No. CNM162) Call No. 068
Project No. HSIP-243(89), 60002-3293-94, 60002-4293-04
The resurfacing on S.R. 243 beginning west of Redwood Circle (L.M. 5.00) and extending to S.R. 50 (L.M. 10.46).

Project Length - 5.440 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNM186) Call No. 069
Project No. STP/HSIP-50(49), 60008-8239-14, 60008-3239-94
The resurfacing (thin mix overlay) on S.R. 50 beginning at Seavy Hight Road (L.M. 24.01) and extending to the Marshall County line (L.M. 28.33).

Project Length - 4.250 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

MCNAIRY COUNTY (Contract No. CNM207) Call No. 070
Project No. HSIP-22(68), 55005-3209-94, 55005-4209-04
The resurfacing (thin mix overlay) on S.R 22 beginning at S.R. 57 (L.M. 7.66) and extending to the Hardin County line (L.M. 10.44).

Project Length - 2.780 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

MEIGS COUNTY (Contract No. CNM203) Call No. 071
Project No. HSIP-58(37), 61003-3258-94, 61003-4258-04
The resurfacing on S.R 58 beginning south of Ratledge Road and Heird Road (L.M. 22.40) and extending to north of S.R. 68 (L.M. 26.92).

Project Length - 4.520 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

MONTGOMERY COUNTY (Contract No. CNM160) Call No. 072
Project No. HSIP-12(52), 63003-4222-04, 63003-3222-94
The resurfacing on S.R. 12 beginning at Big McAdoo Creek (L.M. 5.30) and extending to the junction of S.R. 76 and U.S. 41A (L.M. 8.43).

Project Length - 3.130 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

MOORE COUNTY (Contract No. CNM182) Call No. 073
Project No. STP-SIP-130(21), 64007-3204-94
The miscellaneous safety improvements on S.R. 130 at the intersection of Five Points Road and Ledford Mill Road (L.M. 1.18).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013

MORGAN COUNTY (Contract No. CNM246) Call No. 074
Project No. HSIP-NHE-29(78), 65001-3265-94
The miscellaneous safety improvements on U.S. 27 (S.R. 29) at the intersection of Mill Street, in Wartburg.

Project Length - 0.129 mile
Completion Time - On or before August 31, 2013

OVERTON COUNTY (Contract No. CNM211) Call No. 075
Project No. HSIP-111(85), 67001-3287-94, 67001-4287-04
The resurfacing on S.R. 111 beginning at S.R. 293 (L.M. 3.18) and extending to south of Howard Road (L.M. 6.65).

Project Length - 3.470 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

POLK COUNTY (Contract No. CNM219) Call No. 076
Project No. HSIP-68(38), 70006-3241-94, HSIP-123(1), 70009-3206-94, 70009-4206-04, 70006-4241-04

HSIP-68(38), 70006-3241-94, 70006-4241-04
The resurfacing (thin mix overlay) on S.R. 68 beginning at S.R. 123 (L.M. 8.89) and extending to Stansbury Road (L.M. 13.91).

Project Length - 5.000 miles

HSIP-123(1), 70009-3206-94, 70009-4206-04
The resurfacing (thin mix overlay) on S.R.123 beginning at S.R. 68 (L.M. 0.00) and extending to the North Carolina State line (L.M. 1.26).

Project Length - 1.260 miles

Total Project Length - 6.260 miles
Completion Time - On or before September 30, 2013

PUTNAM COUNTY (Contract No. CNM215) Call No. 077
Project No. HSIP-136(11), 71012-3223-94, 71012-4223-04
The resurfacing on S.R 136 beginning north of Whiteaker Springs Road and Dale Lane (L.M. 6.94) and extending to Bear Creek Road (L.M. 9.01).

Project Length - 2.070 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

PUTNAM COUNTY (Contract No. CNM200) Call No. 078
Project No. STP/HSIP-290(7), 71038-8218-14, 71038-3218-94
The resurfacing (thin mix overlay) on S.R 290 beginning at Shipley Road (L.M. 1.58) and extending to west of North Franklin Avenue (L.M. 5.79).

Project Length - 4.210 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

RHEA COUNTY (Contract No. CNM199) Call No. 079
Project No. STP/HSIP-30(60), 72004-8230-14, 72004-3230-94
The resurfacing on S.R 30 beginning at the Bledsoe County line (L.M. 0.00) and extending to east of Morgan Creek Road (L.M. 4.46).

Project Length - 4.460 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2.5%.

ROANE COUNTY (Contract No. CNM235) Call No. 080
Project No. HSIP-72(13), 73016-3217-94, STP-SIP-72(12), 73016-3218-94, 73016-4217-04

HSIP-72(13), 73016-3217-94, 73016-4217-04
The resurfacing (thin mix overlay) on S.R. 72 beginning at the Loudon County line (L.M. 0.00) and extending to S.R. 58 (L.M. 7.62).

Project Length - 7.620 miles

STP-SIP-72(12), 73016-3218-94
The miscellaneous safety improvements on S.R. 72 beginning at the Loudon County line (L.M. 0.00) and extending to S.R. 58 (L.M. 7.62).

Project Length - 7.620 miles

Total Project Length - 7.620 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No. CNM169) Call No. 081
Project No. 75049-4102-04
The repair of the bridge on Rocky Fork Road over I-24 (L.M. 1.80).

Project Length - 0.1918 mile
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No. CNM181) Call No. 082
Project No. 75100-4101-04
The repair of the bridge on Epps Mill Road over I-24 (L.M. 25.73).

Project Length - 0.000 mile
Completion Time - On or before August 31, 2013 (See Special Provision 108B)

RUTHERFORD AND CANNON COUNTIES (Contract No. CNM190) Call No. 083
Project No. HRRR/HSIP-99(37), 75013-3248-94, HRRR/HSIP-99(38), 75013-3249-94, 08018-3207-94

HRRR/HSIP-99(37), 75013-3248-94
The miscellaneous safety improvements at the intersection of S.R. 99 with Jackson Ridge Road and S.R. 269 (L.M. 7.74).

Project Length - 0.000 mile

HRRR/HSIP-99(38), 75013-3249-94, 08018-3207-94
The miscellaneous safety improvements and resurfacing in Rutherford County beginning west of Wilson-Overall Road/Mt. Herman Road (L.M. 24.52) and extending to the Cannon County line (L.M. 33.10), and miscellaneous safety improvements in Cannon County beginning at the Rutherford County line (L.M. 0.00) and extending to S.R. 64 (L.M. 1.37).

Project Length - 9.950 miles

Total Project Length - 9.950 miles
Completion Time - On or before October 31, 2013

SCOTT COUNTY (Contract No. CNM196) Call No. 084
Project No. NH-SIP-29(83), 76001-3278-94
The improvement of the intersection on U.S. 27 (S.R. 29) at S.R. 63 (L.M. 11.53), including grading, drainage, and paving.

Project Length - 0.081 mile
Completion Time - On or before November 15, 2013
The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNM131) Call No. 085
Project No. HSIP-801(10), 79947-3410-94
The resurfacing and miscellaneous safety improvements on Rust Road, Woodstock-Cuba Road and Locke-Cuba Road beginning north of Fite Road (L.M. 0.13) and extending to Bluff Road (L.M. 6.57).

Project Length - 6.440 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNM173) Call No. 086
Project No. HSIP-NHE-3(115), 79017-3292-94
The miscellaneous safety improvements on U.S. 51S (S.R. 3) at the intersection with Harbert Avenue in Memphis.

Project Length - 0.112 mile
Completion Time - On or before August 31, 2013

SHELBY COUNTY (Contract No. CNM171) Call No. 087
Project No. 79007-4176-04
The repair of the bridge on I-40 westbound over the Wolf River (L.M. 5.01).

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

SHELBY COUNTY (Contract No. CNM172) Call No. 088
Project No. 79007-4177-04
The repair of the bridge on I-40 eastbound over U.S. 70 (S.R. 1, Summer Avenue) (L.M. 13.88).

Project Length - 1.767 miles
Completion Time - On or before September 09, 2013 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No. CNM179) Call No. 089
Project No. STP/NH-34(66), 82003-3267-14
The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on U.S. 11E (S.R. 34) at the U.S. 19E (S.R. 37) interchange.

Project Length - 1.767 miles
Completion Time - On or before October 31, 2015 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

TIPTON COUNTY (Contract No. CNM236) Call No. 090
Project No. HRRR/HSIP-384(12), 84017-3218-94
The miscellaneous safety improvements on S.R. 384 at the intersections of Robert Johnson Road/Sunnyside Road.

Project Length - 0.130 mile
Completion Time - On or before September 30, 2013

TROUSDALE COUNTY (Contract No. CNM178) Call No. 091
Project No. 85007-4219-04
The repair of the bridge on S.R. 141 over the Cumberland River (L.M. 6.24).

Project Length - 0.265 mile
Completion Time - On or before March 31, 2014

UNICOI COUNTY (Contract No. CNM233) Call No. 092
Project No. HSIP-173(9), 86007-3208-94, 86007-4208-04
The resurfacing (thin mix overlay) on S.R. 173 beginning west of I-26 (L.M. 0.00) and extending to the Carter County line (L.M. 3.24).

Project Length - 3.240 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

WASHINGTON COUNTY (Contract No. CNM230) Call No. 093
Project No. HSIP-354(10), 90020-3224-94, 90020-4224-04
The resurfacing (thin mix overlay) on S.R. 354 beginning at U.S. 11E/321 (S.R. 34) (L.M. 0.00) and extending to Pinnacle Drive (L.M. 5.93).

Project Length - 5.930 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WASHINGTON COUNTY (Contract No. CNM231) Call No. 094
Project No. 90016-4216-04
The resurfacing on S.R. 400 beginning at Broadway Street (L.M. 1.61) and extending to the Carter County line (L.M. 5.27).

Project Length - 3.660 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

WHITE COUNTY (Contract No. CNM212) Call No. 095
Project No. HSIP-111(86), 93003-3230-94, 93003-4230-04
The resurfacing on S.R. 111 beginning north of Walker Cove Road (L.M. 9.93) and extending to south of Overpass Road (L.M. 13.52).

Project Length - 2.715 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNM191) Call No. 096
Project No. HSIP-106(32), 94014-3234-94, 94014-4234-04
The resurfacing on U.S. 431 (S.R. 106) beginning at Les Watkins Road (L.M. 5.86) and extending to S.R. 397 (Mack Hatcher Parkway) (L.M. 12.48) (excludes Goose Creek Bypass/Lewisburg Avenue intersection).

Project Length - 6.320 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No. CNM192) Call No. 097
Project No. STP/HSIP-171(27), 95015-8230-14, 95015-3230-94
The resurfacing on S.R. 171 beginning at the Davidson County line (L.M. 0.00) and extending to north of S.R. 265 (L.M. 3.90).

Project Length - 3.868 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 97
Total Number of Projects - 182
Total Number of Counties - 77

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JUNE 14, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CAMPBELL COUNTY (Contract No. CNM290) Call No. 001
Project No. STP-IE-75-3(152), 07100-3133-44
The rockfall mitigation and slope stabilization on I-75 NB between L.M. 27.23 and L.M. 29.15.

Project Length - 1.920 miles
Completion Time - On or before September 15, 2013 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JULY 12, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CARTER COUNTY (Contract No. CNM923) Call No. 001
Project No. STP-M-67(25), 10006-3248-94
The improvement of the intersection on U.S. 321 (S.R. 91, S.R. 67) at Williams Avenue and on S.R. 91 at Judge Ben Allen Road/Don Lewis Road in Elizabethton.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 6%.

CHEATHAM COUNTY (Contract No. CNM922) Call No. 002
Project No. STP-H-12(51), 11005-3226-94
The miscellaneous safety improvements on S.R. 12 beginning east of Caldwell Road (L.M. 0.72) and extending to McQuarry Street (L.M. 5.85).

Project Length - 5.130 miles
Completion Time - On or before October 31, 2013

KNOX COUNTY (Contract No. CNM924) Call No. 003
Project No. HSIP-1124(2), 47947-3432-94
The miscellaneous safety improvements on Strawberry Plains Pike at the intersection of Brakebill Road (L.M. 8.80).

Project Length - 0.119 mile
Completion Time - On or before November 15, 2013 (See Special Provision 108B)
The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNM925) Call No. 004
Project No. HSIP-NHE-3(115), 79017-3292-94
The miscellaneous safety improvements on U.S. 51S (S.R. 3) at the intersection with Harbert Avenue in Memphis.

Project Length - 0.112 mile
Completion Time - On or before October 31, 2013

ANDERSON COUNTY (Contract No. CNM282) Call No. 005
Project No. NH/HSIP-61(29), 01005-8236-14, 01005-3236-94
The resurfacing on S.R. 61 beginning at Meadowbrook Street (L.M. 14.98) and extending to 0.5 mile east of Longmire Road (L.M. 17.08).

Project Length - 2.100 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

ANDERSON, BRADLEY, CARTER, CLAIBORNE, GRAINGER, GREENE, HAMBLEN, JEFFERSON, LOUDON, MONROE, SCOTT, SEVIER, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNM295) Call No. 006
Project No. 98018-4258-04
The crack sealing on various State Routes in Region 1.

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013

BRADLEY COUNTY (Contract No. CNM254) Call No. 007
Project No. HSIP-60(24), 06008-3224-94, 06008-4224-04
The resurfacing (thin mix overlay) on U.S. 64 (S.R. 60) beginning at S.R. 311 (L.M. 10.97) and extending to Spring Creek Drive (L.M. 14.67).

Project Length - 3.700 miles
Completion Time - On or before November 15, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CARTER AND SULLIVAN COUNTIES (Contract No. CNM252) Call No. 008
Project No. NH-SIP-I-26(57), 82084-3130-44, NH-SIP-37(18), 10003-3266-94

NH-SIP-37(18), 10003-3266-94
The miscellaneous safety improvements on U.S. 19E (S.R. 37) beginning at Tiger Creek Road (L.M. 11.11) and extending to Hopson Road (L.M. 13.27).

Project Length - 2.160 miles

NH-SIP-I-26(57), 82084-3130-44
The miscellaneous safety improvements at the interchange of I-26 and I-81.

Project Length - 0.000 mile

Total Project Length - 2.160 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No. CNM264) Call No. 009
Project No. 11945-4191-04
The repair of the bridge on Beech Hill Road over I-40 (L.M. 0.97).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013 (See Special Provision 108B)

CHEATHAM AND DAVIDSON COUNTIES (Contract No. CNM258) Call No. 010
Project No. 98300-4133-04
The repair of three (3) bridges over the Cumberland River on S.R. 49 at L.M. 4.95 in Cheatham County, on I-65 at L.M. 10.25 and on S.R. 155 (Briley Parkway) at L.M. 13.75 in Davidson County.

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013 (See Special Provision 108B)

CHESTER COUNTY (Contract No. CNM292) Call No. 011
Project No. 12003-4212-04
The repair of the bridge on S.R. 22 over Dry Creek (L.M. 2.87).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2014

CLAIBORNE COUNTY (Contract No. CNM270) Call No. 012
Project No. STP-SIP-63(51), 13005-3229-94
The installation of flashing school speed limit signs on S.R. 63 at Forge Ridge School.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013

CLAIBORNE COUNTY (Contract No. CNM175) Call No. 013
Project No. 13002-4266-04
The repair of the bridge on U.S. 25E (S.R. 32) over the Powell River (L.M. 15.96).

Project Length - 0.000 mile
Completion Time - On or before November 15, 2013

CROCKETT COUNTY (Contract No. CNM194) Call No. 014
Project No. NH/HSIP-20(51), 17001-3224-94, 17001-8224-14, STP/NH-SIP-20(48), 17001-3223-94

STP/NH-SIP-20(48), 17001-3223-94
The improvement of the intersection on U.S. 412 (S.R. 20) at Chestnut Bluff Road and Main Street in Friendship, including grading, drainage, and paving.

Project Length - 0.314 mile

NH/HSIP-20(51), 17001-8224-14, 17001-3224-94
The resurfacing (thin mix overlay) on U.S. 412 (S.R. 20) beginning at the Dyer County line (L.M. 0.0) and extending to Lyons/Birmingham Road (L.M. 8.39).

Project Length - 8.390 miles

Total Project Length - 8.704 miles
Completion Time - On or before December 15, 2013
The DBE goal for this contract is 3%.

CUMBERLAND COUNTY (Contract No. CNM255) Call No. 015
Project No. HSIP-1(310), 18002-3229-94, 18002-4229-04
The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning at Deep Water Road (L.M. 5.27) and extending to Pomona Road (L.M. 8.86).

Project Length - 3.510 miles
Completion Time - On or before October 31, 2013

CUMBERLAND, FENTRESS, AND RHEA COUNTIES (Contract No. CNM285) Call No. 016
Project No. HRRR/HSIP-1170(11), 18946-3409-94, STP-SIP-68(39), 72007-3231-94, STP/NH-SIP-28(47), 18005-3222-94

STP/NH-SIP-28(47), 18005-3222-94
The miscellaneous safety improvements on U.S. 127 (S.R. 28) beginning south of N Lowe Road in Cumberland County (L.M. 29.15) and extending to S.R. 62 in Fentress County (L.M. 1.27).

Project Length - 2.640 miles

HRRR/HSIP-1170(11), 18946-3409-94
The miscellaneous safety improvements on Taylor Chapel Road beginning at P.O.W. Camp Road (L.M. 11.39) and extending to S.R. 101 (Lantana Road) (L.M. 14.17).

Project Length - 2.780 miles

STP-SIP-68(39), 72007-3231-94
The miscellaneous safety improvements on S.R. 68 beginning south of Firetower Road (L.M. 3.48) and extending to Sandtown Road (L.M. 7.01).

Project Length - 3.530 miles

Total Project Length - 8.950 miles
Completion Time - On or before November 15, 2013

DAVIDSON COUNTY (Contract No. CNM265) Call No. 017
Project No. 19076-4247-04
The repair of two (2) bridges on Elm Hill Pike over I-40 (L.M. 1.25) and on McGavock Pike over S.R. 155 (Briley Parkway) (L.M. 4.36).

Project Length - 0.000 mile
Completion Time - On or before November 30, 2013 (See Special Provision 108B)

GIBSON COUNTY (Contract No. CNM222) Call No. 018
Project No. HSIP-152(18), 27018-3220-94, HSIP-NH-366(10), 27131-3213-94, HSIP-5(96), 27001-3241-94, STP-M-2989(10), 27955-3553-54, STP-M-4606(10), 27955-3552-54, 27001-4241-04, 27131-4214-04, 27131-4213-04, 27018-4220-04

HSIP-152(18), 27018-3220-94, 27018-4220-04
The resurfacing (thin mix overlay) on S.R. 152 beginning at the WTNN Railroad (L.M. 12.19) and extending to the Madison County line (L.M. 16.17).

Project Length - 3.980 miles

HSIP-NH-366(10), 27131-3213-94, 27131-4214-04, 27131-4213-04
The resurfacing on S.R. 366 beginning north of Viking Drive (L.M. 3.35) and extending to U.S. 70A/79 (S.R. 76) (L.M. 5.90), including bridge deck repair.

Project Length - 2.550 miles

HSIP-5(96), 27001-3241-94, 27001-4241-04
The resurfacing on U.S. 45W (S.R. 5) beginning at Main Street (L.M. 3.05) and extending to the CSXT Railroad (L.M. 3.60).

Project Length - 0.550 mile

STP-M-4606(10), 27955-3552-54
The resurfacing on Chere Carol Road beginning on East Main Street (L.M. 0.00) and extending to S.R. 366 (L.M. 0.34) in Humboldt.

Project Length - 0.345 mile

STP-M-2989(10), 27955-3553-54
The resurfacing on North 30th Avenue beginning at S.R. 152 (Mitchell Street) (L.M. 0.00) and extending to S.R. 76 (East End Drive) (L.M. 0.81) in Humboldt.

Project Length - 0.814 mile

Total Project Length - 8.239 miles
Completion Time - On or before December 15, 2013
The DBE goal for this contract is 2.5%.

GIBSON COUNTY (Contract No. CNM279) Call No. 019
Project No. HSIP-186(16), 27033-3225-94, 27033-4226-04, 27033-4225-04
The resurfacing on S.R. 186 beginning at S.R. 76 (L.M. 6.16) and extending to Wallsmith Branch Bridge (L.M. 10.18), including expansion joint repair.

Project Length - 4.020 miles
Completion Time - On or before October 31, 2013

GILES AND LAWRENCE COUNTIES (Contract No. CNM156) Call No. 020
Project No. HRRR/HSIP-98(6), 50006-3208-94, STP-SIP-7(26), 28003-3222-94

STP-SIP-7(26), 28003-3222-94
The miscellaneous safety improvements on U.S. 31 (S.R. 7) beginning north of Ridgeview Drive (L.M. 25.15) and extending to north of Old Campbellsville Road (L.M. 25.50).

Project Length - 0.350 mile

HRRR/HSIP-98(6), 50006-3208-94
The miscellaneous safety improvements on S.R. 98 beginning at Glendale Road and Idaho Road (L.M. 7.81) and extending to U.S. 43 (S.R. 6) (L.M. 11.78).

Project Length - 3.970 miles

Total Project Length - 4.320 miles
Completion Time - On or before September 30, 2013

GILES, ROBERTSON, AND WAYNE COUNTIES (Contract No. CNM287) Call No. 021
Project No. HSIP-REG3(108), 98300-3296-94
The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013

GRAINGER COUNTY (Contract No. CNM284) Call No. 022
Project No. HRRR/HSIP-1213(10), 29945-3466-94, HRRR/HSIP-1328(10), 29945-3467-94, HRRR/HSIP-1328(11), 29945-3468-94

HRRR/HSIP-1328(10), 29945-3467-94
The miscellaneous safety improvements on Owl Hole Gap Road beginning near Finley Road (L.M. 0.50) and extending to Sinnamon Lane (L.M. 3.63).

Project Length - 3.130 miles

HRRR/HSIP-1213(10), 29945-3466-94
The miscellaneous safety improvements on Owl Hole Gap Road beginning at Indian Ridge Road (L.M. 11.28) and extending to south of Tampico Road (L.M. 13.70).

Project Length - 2.420 miles

HRRR/HSIP-1328(11), 29945-3468-94
The miscellaneous safety improvements on Owl Hole Gap Road beginning near Tampico Road (L.M. 14.00) and extending to near S.R. 92 (L.M. 15.98).

Project Length - 1.980 miles

Total Project Length - 7.530 miles
Completion Time - On or before September 30, 2013

GRAINGER COUNTY (Contract No. CNM274) Call No. 023
Project No. HSIP-375(8), 29030-3226-94, 29030-4227-04, 29030-4226-04

HSIP-375(8), 29030-4226-04, 29030-3226-94
The resurfacing (thin mix overlay) on S.R. 375 beginning at S.R. 92 (L.M. 0.00) and extending to Greenlee Road (L.M. 4.67).

Project Length - 4.670 miles

29030-4227-04
The resurfacing (thin mix overlay) on S.R. 375 beginning west of Hoppers Bluff Road (L.M. 10.10) and extending to Helton Road (L.M. 11.35).

Project Length - 1.250 miles

Total Project Length - 5.920 miles
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNM201) Call No. 024
Project No. NH/HSIP-58(38), 33042-8229-14, 33042-3229-94
The resurfacing on S.R. 58 beginning north of Eller Road (L.M. 6.43) and extending to Lakewood Acres Drive (L.M. 9.20).

Project Length - 2.770 miles
Completion Time - On or before November 15, 2013
The DBE goal for this contract is 2%.

HANCOCK COUNTY (Contract No. CNM061) Call No. 025
Project No. 34001-4248-04
The construction of two (2) small drainage structures on S.R. 33 at log mile 15.70 and log mile 21.05, including grading, drainage, and paving.

Project Length - 1.410 miles
Completion Time - On or before November 30, 2013 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No. CNM280) Call No. 026
Project No. HSIP-15(176), 35001-3268-94, 35001-4268-04
The resurfacing (thin mix overlay) on U.S 64 (S.R. 15) beginning at the bridge over Clear Creek (L.M. 4.40) and extending to Walton Road (L.M. 9.23).

Project Length - 4.830 miles
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 3%.

HARDIN COUNTY (Contract No. CNM281) Call No. 027
Project No. HSIP-142(5), 36013-3203-94, 36013-4203-04
The resurfacing (thin mix overlay) on S.R. 142 beginning at S.R. 57 (L.M. 6.35) and extending to the Mississippi State line (L.M. 10.43).

Project Length - 4.080 miles
Completion Time - On or before October 31, 2013

HAYWOOD COUNTY (Contract No. CNM247) Call No. 028
Project No. IM/NH-40-1(319), 38001-3192-44, IM/NH-40-1(320), 38001-3193-44

IM/NH-40-1(319), 38001-3192-44
The grading, drainage, and paving on I-40 at the intersection of S.R. 76 (L.M. 12.88 to L.M. 13.79).

Project Length - 0.549 mile

IM/NH-40-1(320), 38001-3193-44
The grading, drainage, and paving on I-40 at the weigh station ramps (L.M. 5.96 to L.M. 7.37).

Project Length - 1.410 miles

Total Project Length - 1.959 miles
Completion Time - On or before November 30, 2014 (See Special Provision 108B)
The DBE goal for this contract is 7%.

HAYWOOD COUNTY (Contract No. CNM017) Call No. 029
Project No. NH-I-40-1(339), 38001-3186-44
The grading, drainage, and paving on I-40 between L.M. 1.31 and L.M. 2.06 for the West Tennessee Solar Farm and Welcome Center, including removal of the Albright Road bridge.

Project Length - 0.706 mile
Completion Time - On or before September 15, 2014 (See Special Provision 108B)
The DBE goal for this contract is 9%.

HENRY COUNTY (Contract No. CNM289) Call No. 030
Project No. STP-SIP-54(36), 40002-3226-94
The installation of a flashing beacon on S.R. 54 at the intersection of S.R. 218 (L.M. 8.73).

Project Length - 0.055 mile
Completion Time - On or before December 15, 2013

JEFFERSON COUNTY (Contract No. CNM273) Call No. 031
Project No. HSIP-34(85), 45006-3242-94, 45006-4242-04
The resurfacing on U.S. 11E (S.R. 34) beginning at the bridge over Lost Creek (L.M. 7.72) and extending to west of S.R. 92 (L.M. 11.58).

Project Length - 3.860 miles
Completion Time - On or before October 31, 2013

JEFFERSON COUNTY (Contract No. CNM272) Call No. 032
Project No. STP/HSIP-341(50), 45054-8207-14, 45054-3207-94
The resurfacing (thin mix overlay) on S.R. 341 beginning west of Champion Lane (L.M. 6.70) and extending to S.R. 113 (L.M. 8.97).

Project Length - 2.270 miles
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNM165) Call No. 033
Project No. STP/HSIP-331(7), 47047-8215-14, 47047-3215-94
The resurfacing (thin mix overlay) on S.R. 331 beginning at McCamey Road (L.M. 0.29) and extending to Pleasant Grove Road (L.M. 10.76).

Project Length - 10.470 miles
Completion Time - On or before November 15, 2013 (See Special Provision 108B)
The DBE goal for this contract is 2%.

LAUDERDALE COUNTY (Contract No. CNM242) Call No. 034
Project No. HRRR/HSIP-819(10), 49011-3417-94, HSIP-209(13), 49003-3217-94

HSIP-209(13), 49003-3217-94
The miscellaneous safety improvements at the intersection of S.R. 209 and Heathcott Road (L.M. 16.17) .

Project Length - 0.000 mile

HRRR/HSIP-819(10), 49011-3417-94
The miscellaneous safety improvements on Edith-Nankipoo Road beginning at Central-Curve Road (L.M. 0.00) and extending to Jeff Webb Road (L.M. 4.11).

Project Length - 4.110 miles

Total Project Length - 4.110 miles
Completion Time - On or before September 30, 2013

LINCOLN COUNTY (Contract No. CNM286) Call No. 035
Project No. HRRR/HSIP-110(3), 52008-3217-94, HRRR/HSIP-110(4), 52008-3218-94, HRRR/HSIP-121(16), 52019-3202-94, HRRR/HSIP-275(8), 52021-3220-94

HRRR/HSIP-110(3), 52008-3217-94
The miscellaneous safety improvements on S.R. 110 beginning at Belleview Road (L.M. 15.89) and extending to Old Huntsville Road (L.M. 18.98).

Project Length - 3.090 miles

HRRR/HSIP-110(4), 52008-3218-94
The miscellaneous safety improvements on S.R. 110 beginning at Old Huntsville Road (L.M. 18.99) and extending to the Fayetteville City limits (L.M. 20.94).

Project Length - 1.950 miles

HRRR/HSIP-121(16), 52019-3202-94
The miscellaneous safety improvements on S.R. 121 (Elora Road) beginning at S.R. 122 (John Hunter Highway) (L.M. 2.50) and extending to U.S. 64 (S.R. 15) (Winchester Highway) (L.M. 6.85).

Project Length - 4.350 miles

HRRR/HSIP-275(8), 52021-3220-94
The miscellaneous safety improvements on S.R. 275 (Vanntown School Road/Oliver Smith Road/Flintville Road) beginning at Vanntown Road (L.M. 7.16) and extending to U.S. 64 (S.R. 15) (L.M. 14.19).

Project Length - 7.030 miles

Total Project Length - 16.420 miles
Completion Time - On or before October 31, 2013

LINCOLN COUNTY (Contract No. CNM278) Call No. 036
Project No. NH/HSIP-15(178), 52004-8227-14, 52004-3227-94
The resurfacing on U.S. 64 (S.R. 15) beginning at the Giles County line (L.M. 0.00) and extending to S.R. 244 (L.M. 6.56).

Project Length - 6.386 miles
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 2%.

LOUDON COUNTY (Contract No. CNM150) Call No. 037
Project No. 53001-4123-04
The repair of bridges on I-40 over S.R. 95 and U.S. 321 (S.R. 73) (L.M. 0.57).

Project Length - 0.000 mile
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

MADISON COUNTY (Contract No. CNM276) Call No. 038
Project No. HSIP-1(303), 57005-3214-94, 57005-4214-04
The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning west of Cave House Road (L.M. 22.81) and extending to Key Senter Road (L.M. 26.92).

Project Length - 4.110 miles
Completion Time - On or before October 31, 2013

MADISON COUNTY (Contract No. CNM275) Call No. 039
Project No. HSIP-1(304), 57002-3229-94, 57002-4229-04
The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning at S.R. 223 (L.M. 9.34) and extending to S.R. 186 (L.M. 13.88).

Project Length - 4.540 miles
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 3%.

MARION COUNTY (Contract No. CNM253) Call No. 040
Project No. HSIP-28(50), 58062-3228-94, 58062-4228-04
The resurfacing on S.R. 28 beginning at I-24 (L.M. 0.00) and extending to U.S. 64 (U.S. 72, S.R. 2) (L.M. 1.80).

Project Length - 1.800 miles
Completion Time - On or before October 31, 2013
The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No. CNM262) Call No. 041
Project No. HSIP-99(42), 60011-3216-94, 60011-4216-04
The resurfacing on S.R. 99 beginning at I-65 (L.M. 24.00) and extending to S.R. 106 (L.M. 28.04).

Project Length - 4.040 miles
Completion Time - On or before October 31, 2013 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNM288) Call No. 042
Project No. HSIP-REG3(93), 98300-3238-94
The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before September 30, 2013

MCMINN COUNTY (Contract No. CNM257) Call No. 043
Project No. HPP-1231(3), 54946-3457-54, HRRR-1231(2), 54022-3417-94

HRRR-1231(2), 54022-3417-94
The miscellaneous safety improvements on Riceville-Decatur Road beginning at S.R. 30 (L.M. 0.00) and extending to I-75 (L.M. 8.60).

Project Length - 8.600 miles

HPP-1231(3), 54946-3457-54
The resurfacing (either microsurface or thin mix alternate)on Riceville-Decatur Road beginning at Darrell Davis Road (L.M. 1.116) and extending to I-75 (L.M. 8.600).

Project Length - 7.451 miles

Total Project Length - 8.600 miles
Completion Time - On or before September 30, 2013
The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No. CNM259) Call No. 044
Project No. STP-SIP-30(61), 54006-3223-94
The miscellaneous safety improvements on S.R. 30 at the Tennessee Wesleyan College pedestrian crossing in Athens (L.M. 10.41).

Project Length - 0.093 mile
Completion Time - On or before November 30, 2013

ROBERTSON COUNTY (Contract No. CNM022) Call No. 045
Project No. 74006-3216-04
The construction of a concrete Bulb-Tee beam bridge on S.R. 25 over Honey Run Creek (L.M. 12.71), including grading, drainage, and paving.

Project Length - 0.218 mile
Completion Time - On or before October 31, 2014

ROBERTSON AND MONTGOMERY COUNTIES (Contract No. CNM161) Call No. 046
Project No. HSIP-11(66), 63002-3206-94, 63002-4206-04, 74005-3233-94, 74005-4233-04, HSIP-76(81), 74012-3210-94, 74012-4210-04

HSIP-11(66), 74005-3233-94, 74005-4233-04, 63002-3206-94,
63002-4206-04
The resurfacing on U.S. 41 (S.R 11) beginning at the Red River bridge in Robertson County (L.M 24.60) and extending to the Kentucky State line in Montgomery County (L.M. 2.97).

Project Length - 5.080 miles

HSIP-76(81), 74012-3210-94, 74012-4210-04
The resurfacing (thin mix overlay) on S.R 76 beginning at the Montgomery County line (L.M. 0.00) and extending to U.S. 41 (S.R. 11) (L.M. 4.76).

Project Length - 4.670 miles

Total Project Length - 9.750 miles
Completion Time - On or before November 15, 2013

SEQUATCHIE COUNTY (Contract No. CNM256) Call No. 047
Project No. HSIP-28(51), 77004-3211-94, 77004-4211-04
The resurfacing (thin mix overlay) on U.S. 127 (S.R. 28) beginning south of Old York Highway (L.M. 7.92) and extending to the Bledsoe County line (L.M. 11.16).

Project Length - 3.240 miles
Completion Time - On or before October 31, 2013

SHELBY COUNTY (Contract No. CNM277) Call No. 048
Project No. HSIP-NH-385(29), 79185-3229-94, 79185-4230-04, 79185-4229-04
The resurfacing on S.R. 385 beginning at the S.R. 175 overhead bridge (L.M. 12.51) and extending to west of the bridge over U.S. 72 (L.M. 14.36), including bridge deck and expansion joint repair.

Project Length - 1.850 miles
Completion Time - On or before November 30, 2013

SHELBY COUNTY (Contract No. CNM291) Call No. 049
Project No. 79007-4175-04
The repair of two (2) bridges on I-40 over Levee Road (L.M. 4.62) and Chelsea Avenue (L.M. 3.92).

Project Length - 0.000 mile
Completion Time - On or before April 30, 2014

STEWART COUNTY (Contract No. CNM298) Call No. 050
Project No. ARRA-FBD-8100(11), 81945-3680-14
The construction of the Cumberland City Ferry Boat Mooring on S.R. 46 near the Cumberland River.

Project Length - 0.000 mile
Completion Time - On or before August 30, 2013

STEWART COUNTY (Contract No. CNM263) Call No. 051
Project No. HSIP-49(31), 81001-3229-94, 81001-4229-04
The resurfacing on S.R. 49 beginning at S.R. 76 (L.M. 0.00) and extending to east of Albert Glasgow Road (L.M. 5.00).

Project Length - 4.940 miles
Completion Time - On or before November 30, 2013
The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNM271) Call No. 052
Project No. HSIP-390(4), 82007-3223-94, 82007-4225-04, 82007-4223-04
The resurfacing (thin mix overlay) on S.R. 390 beginning at S.R. 44 (L.M. 0.00) and extending to S.R. 394 (L.M. 2.31), including bridge deck and expansion joint repair.

Project Length - 2.310 miles
Completion Time - On or before October 31, 2013

TROUSDALE COUNTY (Contract No. CNM095) Call No. 053
Project No. HSIP-141(27), 85007-3221-94
The grading, drainage, and paving on S.R. 141 beginning at the Wilson County line and extending to the Hartsville Pike/Cedar Bluff intersection, including the S.R. 260 Connector from S.R. 141 to south of the Cumberland River bridge.

Project Length - 3.413 miles
Completion Time - On or before November 30, 2015
The DBE goal for this contract is 10%.

WARREN COUNTY (Contract No. CNM296) Call No. 054
Project No. 89009-4227-04
The repair of the bridge on S.R. 56 over Mountain Creek (L.M. 22.47).

Project Length - 0.000 mile
Completion Time - On or before May 31, 2014

WEAKLEY COUNTY (Contract No. CNM197) Call No. 055
Project No. STP-SIP-89(19), 92006-3210-94
The installation of a flashing beacon on S.R. 89 at the intersection of S.R. 239 in Dresden.

Project Length - 0.000 mile
Completion Time - On or before December 15, 2013

WILLIAMSON COUNTY (Contract No. CNM180) Call No. 056
Project No. NH-I-65-2(99), 94002-3186-44, 94005-3212-04

NH-I-65-2(99), 94002-3186-44
The grading, drainage, construction of a welded steel plate girder bridge, a concrete Bulb-Tee beam bridge, a concrete box beam bridge, three (3) piers for a future bridge, seven (7) retaining walls, and paving on I-65 beginning north of S.R. 840 (L.M. 7.27) and extending to north of S.R. 248 (L.M. 9.64), including an interchange modification at S.R. 248 and an additional 1.73 miles of new signing and pavement marking on I-65.

Project Length - 4.096 miles

94005-3212-04
The grading, drainage, construction of three (3) retaining walls and paving on S.R. 248 beginning at S.R. 106 (Lewisburg Pike) (L.M. 2.83) and extending to west of I-65 (L.M. 3.09).

Project Length - 0.255 mile

Total Project Length - 4.351 miles
Completion Time - On or before April 30, 2016 (See Special Provision 108B)
The DBE goal for this contract is 9%.

WILSON COUNTY (Contract No. CNM081) Call No. 057
Project No. STP/HSIP-10(51), 95002-8228-14, 95002-3228-94
The resurfacing on U.S. 231 (S.R. 10) beginning at S.R. 265 (L.M. 6.63) and extending to south of Stumpy Lane (L.M. 11.20), and from the ramp to I-40 (L.M. 12.46) extending to south of Market Street (L.M. 14.36).

Project Length - 6.420 miles
Completion Time - On or before November 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 57
Total Number of Projects - 110
Total Number of Counties - 48

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JULY 12, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ROANE COUNTY (Contract No. CNM926) Call No. 058
Project No. HSIP-72(13), 73016-3217-94, STP-SIP-72(12), 73016-3218-94, 73016-4217-04

HSIP-72(13), 73016-3217-94, 73016-4217-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 72 beginning at the Loudon County line (L.M. 0.00) and extending to S.R. 58 (L.M. 7.62).

Project Length - 7.620 miles

STP-SIP-72(12), 73016-3218-94
The miscellaneous safety improvements on S.R. 72 beginning at the Loudon County line (L.M. 0.00) and extending to S.R. 58 (L.M. 7.62).

Project Length - 7.620 miles

Total Project Length - 7.620 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)
The DBE goal for this contract is 3%.

UNICOI COUNTY (Contract No. CNM927) Call No. 059
Project No. HSIP-173(9), 86007-3208-94, 86007-4208-04
The resurfacing (either microsurface or thin mix overlay) on S.R. 173 beginning west of I-26 (L.M. 0.00) and extending to the Carter County line (L.M. 3.24).

Project Length - 3.240 miles
Completion Time - On or before September 30, 2013 (See Special Provision 108B)

DAVIDSON, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNM928) Call No. 060
Project No. NH-I-9900(67), 99109-3184-44
The removal and replacement of HOV signing and thermoplastic markings on various Interstate routes.

Project Length - 55.000 miles
Completion Time - On or before December 15, 2013 (See Special Provision 108B)

SHELBY COUNTY (Contract No. CNM929) Call No. 061
Project No. NH-I-9900(67), 79961-3115-44
The removal and replacement of HOV signing and thermoplastic markings on various Interstate routes.

Project Length - 11.800 miles
Completion Time - On or before December 15, 2013 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326

Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those DBE's currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 61
Total Number of Projects - 117
Total Number of Counties - 51

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED AUGUST 16, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

STEWART COUNTY (Contract No.CNM937) Call No. 001
Project No. ARRA-FBD-8100(11), 81945-3680-14 (PIN 113263.00)
The construction of the Cumberland City Ferry Boat Mooring on S.R. 46 near the Cumberland River.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2013

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

Revised 8/9/2013

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED AUGUST 30, 2013
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CHEATHAM COUNTY (Contract No.CNM922) Call No. 001
Project No. STP-H-12(51), 11005-3226-94 (PIN 117422.00)
The miscellaneous safety improvements on S.R. 12 beginning east of Caldwell Road (L.M. 0.72) and extending to McQuarry Street (L.M. 5.85).

Project Length - 5.130 miles
Completion Time - On or before 11/30/2013

CLAIBORNE COUNTY (Contract No.CNM933) Call No. 002
Project No. 13002-4266-04 (PIN 102248.01)
The repair of the bridge on U.S. 25E (S.R. 32) over the Powell River (L.M. 15.96).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2014

GREENE COUNTY (Contract No.CNM930) Call No. 003
Project No. 30006-4227-04 (PIN 117587.00), HSIP-70(18), 30006-3227-94 (PIN 117587.00)
The resurfacing (thin mix overlay) on S.R 70 beginning at West Allens Bridge Road (L.M. 9.98) and extending to U.S. 321 (S.R. 35) (L.M. 15.09).

Project Length - 5.110 miles
Completion Time - On or before 11/30/2013 (See Special Provision 108B)

HANCOCK COUNTY (Contract No.CNM934) Call No. 004
Project No. 34001-4248-04 (PIN 113458.00)
The construction of two (2) small drainage structures on S.R. 33 at log mile 15.70 and log mile 21.05, including grading, drainage, and paving.

Project Length - 1.410 miles
Completion Time - On or before 4/30/2014 (See Special Provision 108B)

MARION COUNTY (Contract No.CNM936) Call No. 005
Project No. 58062-4228-04 (PIN 117316.00), HSIP-28(50), 58062-3228-94 (PIN 117316.00)
The resurfacing on S.R. 28 beginning at I-24 (L.M. 0.00) and extending to U.S. 64 (U.S. 72, S.R. 2) (L.M. 1.80).

Project Length - 1.800 miles
Completion Time - On or before 11/30/2013
The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNM931) Call No. 006
Project No. NH/HSIP-1(308), 82002-8281-14 (PIN 114732.00), 82002-3281-94 (PIN 114732.00)
The resurfacing on U.S. 11W (S.R. 1) beginning at Fairmont Avenue (L.M. 2.46) and extending to east of Brookside Drive (L.M. 5.60).

Project Length - 3.140 miles
Completion Time - On or before 11/30/2013 (See Special Provision 108B)

WASHINGTON COUNTY (Contract No.CNM932) Call No. 007
Project No. 90016-4216-04 (PIN 114080.00)
The resurfacing on S.R. 400 beginning at Broadway Street (L.M. 1.61) and extending to the Carter County line (L.M. 5.27).

Project Length - 3.660 miles
Completion Time - On or before 11/30/2013 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNM328) Call No. 008
Project No. 98018-4162-04 (PIN 114543.03)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CLAY, FENTRESS, JEFFERSON, KNOX, LOUDON, MONROE, MORGAN, OVERTON, PICKETT, ROANE, SCOTT, AND SEVIER COUNTIES (Contract No.CNM268) Call No. 009

Project No. STP-EN-REG1(115), 98018-3153-94 (PIN 114380.09)
The installation of cultural trail signs on various State Routes.
Project Length - 0.000 miles

Project No. STP-EN-9900(65), 99109-3178-94 (PIN 114380.10)
The installation of cultural trail signs on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 12/15/2013

BEDFORD, LAWRENCE, AND MAURY COUNTIES (Contract No.CNM309) Call No. 010

Project No. HRRR/HSIP-200(36), 02946-3402-94 (PIN 115370.10)
The miscellaneous safety improvements on six (6) local roads in Bedford County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-5000(16), 50945-3469-94 (PIN 115370.11)
The miscellaneous safety improvements on eight (8) local roads in Lawrence County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-6000(32), 60946-3433-94 (PIN 115370.07)
The miscellaneous safety improvements on seven (7) local roads in Maury County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 11/30/2013

BENTON COUNTY (Contract No.CNM323) Call No. 011
Project No. 03004-4227-04 (PIN 118140.00)
The resurfacing on S.R. 69 beginning at James Walker Road (L.M. 10.93) and extending to south of Moss Road (L.M. 13.27).

Project Length - 2.340 miles
Completion Time - On or before 11/30/2013

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNM300) Call No. 012
Project No. 98048-4145-04 (PIN 114546.03)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNM307) Call No. 013
Project No. 98028-4116-04 (PIN 114544.03)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

BRADLEY, COFFEE, GRUNDY, HAMILTON, MARION, AND MCMINN COUNTIES (Contract No.CNM327) Call No. 014
Project No. NH-I-098-2(14), 98027-3193-44 (PIN 103755.04)
The Chattanooga Smartway Intelligent Transportation System (ITS) Maintenance (2013-2015).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2016

CAMPBELL COUNTY (Contract No.CNM269) Call No. 015
Project No. 07100-3126-04 (PIN 107975.00)
The installation of interchange lighting on I-75 at the junction with U.S. 25W (S.R. 9) (Exit 160) in Jellico.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2014

CHEATHAM AND DAVIDSON COUNTIES (Contract No.CNM258) Call No. 016
Project No. 98300-4133-04 (PIN 116806.00)
The repair of 3 bridges over the Cumberland River; S.R. 49 at L.M. 4.95 in Cheatham County, I-65 at L.M. 10.25, and on S.R. 155 (Briley Parkway) at L.M. 13.75 in Davidson County.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2013 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNM322) Call No. 017
Project No. 98300-4193-04 (PIN 114547.03)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNM143) Call No. 018
Project No. IM/NH-24-2(114), 16001-3164-44 (PIN 101048.00)
The grading, drainage, and paving on I-24 at the eastbound and westbound weigh stations (L.M. 19.02).

Project Length - 1.648 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CUMBERLAND COUNTY (Contract No.CNM325) Call No. 019
Project No. 18007-4235-04 (PIN 118427.00)
The repair of the bridge on U.S. 127 (S.R. 28) over the Obed River (L.M. 17.50) in Crossville.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNM021) Call No. 020
Project No. STP-253 (8), 94053-3221-14 (PIN 102915.02)
The widening of S.R. 253 (Concord Road) from Sunset Road to U.S. 31A/41A (S.R. 11, Nolensville Road), including construction of a concrete I-beam bridge and box beam bridge.

Project Length - 2.274 miles
Completion Time - On or before 5/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 10%.

DECATUR COUNTY (Contract No.CNM314) Call No. 021
Project No. HSIP-REG4(109), 98048-3224-94 (PIN 117399.03)
The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2013

DICKSON, HOUSTON, AND STEWART COUNTIES (Contract No.CNM319) Call No. 022

Project No. HRRR/HSIP-2200(16), 22946-3403-94 (PIN 115370.20)
The miscellaneous safety improvements on nine (9) local roads in Dickson County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-4200(13), 42945-3465-94 (PIN 115370.21)
The miscellaneous safety improvements on seven (7) local roads in Houston County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-8100(13), 81945-3479-94 (PIN 115370.25)
The miscellaneous safety improvements on four (4) local roads in Stewart County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 11/30/2013

DYER COUNTY (Contract No.CNM304) Call No. 023
Project No. STP-M-9404(16), 23952-3553-54 (PIN 117888.00)
The resurfacing of eight (8) city streets in Dyersburg.

Project Length - 2.950 miles
Completion Time - On or before 11/30/2013

FRANKLIN COUNTY (Contract No.CNM308) Call No. 024
Project No. STP-SIP-16(43), 26004-3241-94 (PIN 117253.00)
The installation of signals on U.S. 41A (S.R. 16) at the intersection of Rock Creek Road in Estill Springs (L.M. 5.59).

Project Length - 0.000 miles
Completion Time - On or before 4/15/2014

GIBSON COUNTY (Contract No.CNM324) Call No. 025
Project No. 27002-4230-04 (PIN 118139.00)
The resurfacing on U.S. 45W (S.R. 5) beginning at New Victory Baptist Church (L.M. 29.43) and extending to S.R. 89 (L.M. 32.46).

Project Length - 3.030 miles
Completion Time - On or before 11/30/2013

GRAINGER COUNTY (Contract No.CNM315) Call No. 026
Project No. NHTSA-HE-1(315), 97029-3208-04 (PIN 117206.00)
The miscellaneous safety improvements on U.S. 11W (S.R. 1) from Mountain View Drive (L.M. 14.10) extending to the Hawkins County line (L.M. 31.33).

Project Length - 17.230 miles
Completion Time - On or before 12/15/2013

GREENE COUNTY (Contract No.CNM318) Call No. 027
Project No. STP/NH-SIP-34(83), 30003-3240-94 (PIN 117244.00)
The miscellaneous safety improvements on U.S. 11E (S.R. 34) at the intersection of Bridge Burners Boulevard (L.M. 4.39).

Project Length - 0.000 miles
Completion Time - On or before 12/15/2013
The DBE goal for this contract is 6%.

HAWKINS COUNTY (Contract No.CNM301) Call No. 028
Project No. HRRR/HSIP-3700(32), 37946-3404-94
The miscellaneous safety improvements on various local roads.

Project Length - 41.390 miles
Completion Time - On or before 12/15/2013

JEFFERSON AND KNOX COUNTIES (Contract No.CNM267) Call No. 029
Project No. 98018-4169-04 (PIN 119380.00)
The installation of overhead sign structures in Jefferson County on I-40 WB at L.M. 11.70, on I-81 SB at L.M. 0.46 and L.M. 1.64, and in Knox County on I-40 WB at L.M. 20.88.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2014 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNM313) Call No. 030
Project No. IM/NH-40-8(149), 47003-3157-44 (PIN 112534.00)
The grading, drainage, and paving on I-40 at the weigh station ramps (M.M. 370.92 – M.M. 372.21).

Project Length - 1.290 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No.CNM063) Call No. 031
Project No. STP/HPP-33(88), 47019-3221-14 (PIN 101230.00)
The grading, drainage, and paving on S.R. 33 beginning north of S.R. 71 (L.M. 15.64 approximately) and extending to the Union County line (L.M. 21.76).

Project Length - 6.241 miles
Completion Time - On or before 5/31/2016
The DBE goal for this contract is 6%.

LAUDERDALE COUNTY (Contract No.CNM312) Call No. 032
Project No. 49131-4206-04 (PIN 084641.01)
The repair of two (2) bridges on U.S. 51 (S.R. 3) over Chambers Branch (L.M. 23.94, R & L).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2014

MACON COUNTY (Contract No.CNM310) Call No. 033
Project No. STP-SIP-10(40), 56001-3222-94 (PIN 115749.00)
The installation of a flashing beacon on S.R. 10 at the intersection of Cold Springs Road (L.M. 12.83).

Project Length - 0.000 miles
Completion Time - On or before 12/31/2013

MARSHALL COUNTY (Contract No.CNM311) Call No. 034
Project No. 59952-3543-04 (PIN 117561.00)
The grading, drainage, and paving on a S.I.A. route serving Imperial Foods Services in Lewisburg.

Project Length - 0.441 miles
Completion Time - On or before 4/30/2014

MARSHALL AND MAURY COUNTIES (Contract No.CNM316) Call No. 035

Project No. HRRR/HSIP-247(10), 60023-3209-94 (PIN 117320.00)
The miscellaneous safety improvements on S.R. 247 from S.R. 246 (L.M. 15.04) extending to Patriot Drive (L.M. 16.42).
Project Length - 1.380 miles

Project No. STP-H-247(11), 60024-3209-94 (PIN 117319.00)
The miscellaneous safety improvements on S.R. 247 from Patriot Drive (L.M. 16.42) extending to U.S. 31 (S.R. 6, Main Street) (L.M. 19.54).
Project Length - 3.120 miles

Project No. HSIP-396(2), 60100-3207-94 (PIN 117376.00)
The miscellaneous safety improvements on S.R. 396 (Saturn Parkway) at the southbound ramp to U.S. 31 (S.R. 6, Old Nashville Highway).
Project Length - 0.750 miles

Project No. HRRR/HSIP-1914(10), 60946-3434-94 (PIN 117392.00)
The miscellaneous safety improvements on Scribners Mill Road from S.R. 373 (L.M. 0.00) in Maury County extending to Old Columbia Road (L.M. 0.33) in Marshall County.
Project Length - 7.000 miles

Total Contract Length - 12.250 miles
Completion Time - On or before 12/15/2013

MAURY COUNTY (Contract No.CNM317) Call No. 036
Project No. NHTSA-HE-6(85), 97060-3214-04 (PIN 116106.00)
The improvement of the intersections on U.S. 31 (S.R. 6) at S.R. 246 (Carter's Creek Pike) (L.M. 25.80) and Baker Road (L.M. 24.59).

Project Length - 0.129 miles
Completion Time - On or before 4/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 7%.

MEIGS AND RHEA COUNTIES (Contract No.CNM326) Call No. 037
Project No. 61004-4212-04
The repair of the bridge on S.R. 60 over the Tennessee River (L.M. 3.10).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2014

OBION COUNTY (Contract No.CNM321) Call No. 038
Project No. STP-M-2967(10), 66957-3540-54 (PIN 117221.00)
The grading and paving on East Church Street from South Morgan Street to South Home Street in Union City.

Project Length - 0.080 miles
Completion Time - On or before 11/30/2013
The DBE goal for this contract is 4%.

ROANE COUNTY (Contract No.CNM302) Call No. 039
Project No. HSIP-29(81), 73946-3206-94 (PIN 115971.00)
The intersection improvements on U.S. 27 (S.R. 29) at the I-40 westbound off-ramp in Harriman, including grading, drainage, and paving.

Project Length - 0.123 miles
Completion Time - On or before 5/31/2014
The DBE goal for this contract is 7%.

ROBERTSON COUNTY (Contract No.CNM170) Call No. 040
Project No. 74031-4214-04 (PIN 084181.01)
The repair of the bridge on S.R. 256 over Sulphur Fork Creek (L.M. 5.89).

Project Length - 0.076 miles
Completion Time - On or before 4/30/2014

RUTHERFORD COUNTY (Contract No.CNM320) Call No. 041

Project No. HRRR/HSIP-266(18), 75027-3224-94 (PIN 117027.00)
The miscellaneous safety improvements on S.R. 266 from Landfill Road/Antler Drive (L.M. 14.50) extending to Barretts Ridge Drive (L.M. 16.06).
Project Length - 1.560 miles

Project No. HRRR/HSIP-266(19), 75027-3226-94 (PIN 117400.00)
The miscellaneous safety improvements on S.R. 266 from west of S.R. 840 (L.M. 8.62) extending to east of U.S. 231 (S.R. 10) (L.M. 13.39).
Project Length - 4.770 miles

Project No. STP-H-266(22), 75027-3227-94 (PIN 118309.00)
The miscellaneous safety improvements on S.R. 266 from U.S. 231 (S.R. 10) (L.M. 13.36) extending to S.R. 96 (L.M. 18.67), excluding L.M. 14.50 - L.M. 16.04.
Project Length - 3.770 miles

Total Contract Length - 10.100 miles
Completion Time - On or before 12/15/2013

STEWART COUNTY (Contract No.CNM260) Call No. 042
Project No. 81004-4244-04 (PIN 082468.01)
The repair of the bridge on U.S. 79 (S.R. 76) over the Cumberland River (L.M. 13.33).

Project Length - 0.000 miles
Completion Time - On or before 8/15/2014

WASHINGTON COUNTY (Contract No.CNM303) Call No. 043
Project No. HSIP-81(19), 90009-3237-94 (PIN 112614.00)
The improvement of the intersection on S.R. 81 at S.R. 353 (5-Points) in Jonesborough.

Project Length - 0.170 miles
Completion Time - On or before 5/15/2014
The DBE goal for this contract is 8%.

WILLIAMSON COUNTY (Contract No.CNM180) Call No. 044

Project No. NH-I-65-2(99), 94002-3186-44 (PIN 106269.01)
Widening on I-65 from S.R. 840 (L.M. 7.27) to S.R. 248 (L.M. 9.64) including grading, drainage, bridges, retaining walls and interchange modifications.
Project Length - 4.096 miles

Project No. 94005-3212-04 (PIN 106269.04)
The grading, drainage, construction of three (3) retaining walls and paving on S.R. 248 beginning at S.R. 106 (Lewisburg Pike) (L.M. 2.83) and extending to west of I-65 (L.M. 3.09)
Project Length - 0.255 miles

Total Contract Length - 4.351 miles
Completion Time - On or before 6/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 10%.

WILLIAMSON COUNTY (Contract No.CNM330) Call No. 045
Project No. 94840-4239-04 (PIN 118349.00)
The rockfall mitigation on S.R. 840 at L.M. 31.00.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2013

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 45
Total Number of Projects - 59
Total Number of Counties - 72

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 20, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON COUNTY (Contract No.CNM364) Call No. 001
Project No. 03060-4115-04 (PIN 084208.01)
The repair of the bridge on S.R. 191 over I-40 (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 5/15/2014 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNM305) Call No. 002
Project No. NH/HPP-I-40-1(294), 79003-3194-44 (PIN 102240.00)
The modification of the I-40/I-240 interchange from I-240 north of Walnut Grove Road to north of Covington Pike including 0.3 mile west of the interchange to Sycamore View at I-40.

Project Length - 5.660 miles
Completion Time - On or before 7/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 8%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 2
Total Number of Projects - 2
Total Number of Counties - 2

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 20, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DAVIDSON COUNTY (Contract No.CNM382) Call No. 003
Project No. 19005-4162-04 (PIN 119641.00)
The repair of the bridge on I-40 WB over Charlotte Avenue (L.M. 17.09).

Project Length - 0.000 miles
Completion Time - On or before 12/15/2013 (See Special Provision 108B)

GRUNDY COUNTY (Contract No.CNM381) Call No. 004
Project No. 31001-4183-04 (PIN 119697.00)
The culvert repair on I-24 at Mile Marker 131.47.

Project Length - 0.125 miles
Completion Time - On or before 10/31/2013 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 4
Total Number of Projects - 4
Total Number of Counties - 4

Publication No. DT-1390-V

(Rev. 9/23/2013)

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED OCTOBER 18, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNM939) Call No. 001
Project No. 98018-4162-04 (PIN 114543.03)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

DICKSON, HOUSTON, AND STEWART COUNTIES (Contract No.CNM940) Call No. 002

Project No. HRRR/HSIP-2200(16), 22946-3403-94 (PIN 115370.20)
The miscellaneous safety improvements on nine (9) local roads in Dickson County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-4200(13), 42945-3465-94 (PIN 115370.21)
The miscellaneous safety improvements on seven (7) local roads in Houston County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-8100(13), 81945-3479-94 (PIN 115370.25)
The miscellaneous safety improvements on four (4) local roads in Stewart County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 5/31/2014

MAURY COUNTY (Contract No.CNM938) Call No. 003
Project No. NHTSA-HE-6(85), 97060-3214-04 (PIN 116106.00)
The improvement of the intersections on U.S. 31 (S.R. 6) at S.R. 246 (Carter's Creek Pike) (L.M. 25.80) and Baker Road (L.M. 24.59).

Project Length - 0.129 miles
Completion Time - On or before 4/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 7%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNM369) Call No. 004

Project No. 98018-4163-04 (PIN 117545.02)
The installation of guardrail on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98018-4164-04 (PIN 117545.03)
The random on-call guardrail repair on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNM374) Call No. 005

Project No. 98300-4194-04 (PIN 117547.02)
The installation of guardrail on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98300-4195-04 (PIN 117547.03)
The random on-call guardrail repair on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No.CNM342) Call No. 006

Project No. NH-I-24-1(107), 75100-8103-44 (PIN 081061.02)
The resurfacing using open-graded friction course (OGFC) on I-24 from west of S.R. 840 (L.M. 11.00) to east of S.R. 840 (L.M. 11.90).
Project Length - 0.900 miles

Project No. NH-I-24-1(108), 75100-8104-44 (PIN 082190.01)
The resurfacing using OGFC on I-24 in Rutherford County from east of Epps Mill Road (L.M. 26.55) through Bedford County to the Coffee County line (L.M. 0.45).
Project Length - 7.190 miles

Total Contract Length - 8.090 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNM338) Call No. 007
Project No. NH-I-REG4(124), 98048-8148-44 (PIN 118756.00)
The longitudinal joint stabilization on various Interstate Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2014 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNM363) Call No. 008

Project No. 98048-4146-04 (PIN 117549.02)
The installation of guardrail on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98048-4147-04 (PIN 117549.03)
The random on-call guardrail repair on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNM380) Call No. 009

Project No. 98028-4117-04 (PIN 117546.02)
The installation of guardrail on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4118-04 (PIN 117546.03)
The random on-call guardrail repair on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BRADLEY, MCMINN, AND POLK COUNTIES (Contract No.CNM375) Call No. 010

Project No. HRRR/HSIP-74(10), 06010-3226-94 (PIN 117532.00)
The miscellaneous safety improvements on S.R. 74 from the Georgia State line to S.R. 313
Project Length - 0.000 miles

Project No. HRRR/HSIP-313(5), 06019-3208-94 (PIN 117528.00)
The miscellaneous safety improvements on S.R. 313 from S.R. 74 to Cedar Springs Road
Project Length - 0.000 miles

Project No. HRRR/HSIP-947(2), 54946-3458-94 (PIN 117531.00)
The miscellaneous safety improvements on Lamontville Road from Bethel Springs Road to I-75
Project Length - 0.000 miles

Project No. HRRR/HSIP-1154(5), 70945-3488-94 (PIN 117529.00)
The miscellaneous safety improvements on Benton Station Road from Mull Road to S.R. 33
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 5/31/2014

CAMPBELL COUNTY (Contract No.CNM378) Call No. 011

Project No. HRRR/HSIP-297(6), 07026-3215-94 (PIN 117556.00)
The miscellaneous safety improvements on S.R. 297 from Elk Fork Road (L.M. 7.31) to Newcomb-Oswego Road (L.M. 14.63).
Project Length - 7.320 miles

Project No. HRRR/HSIP-297(7), 07026-3216-94 (PIN 117557.00)
The miscellaneous safety improvements on S.R. 297 from Howard Baker Highway (L.M. 0.00) to Elk Fork Road (L.M. 7.31).
Project Length - 7.310 miles

Project No. HSIP-2427(10), 07946-3418-94 (PIN 117562.00)
The miscellaneous safety improvements at the intersection of Glade Springs Road and Middlesboro Highway.
Project Length - 0.000 miles

Total Contract Length - 14.630 miles
Completion Time - On or before 5/31/2014

CAMPBELL COUNTY (Contract No.CNM368) Call No. 012

Project No. NH-I-75-3(164), 07100-8134-44 (PIN 083014.01), 07100-4134-04 (PIN 083014.01)
The resurfacing on I-75 from north of U.S. 25W (S.R. 9) (L.M. 4.96) to north of S.R. 63 (L.M. 11.39), including bridge deck repairs.
Project Length - 6.430 miles

Project No. NH-I-75-3(165), 07100-8135-44 (PIN 080339.01)
The resurfacing on I-75 from north of S.R. 63 (L.M. 11.39) to north of Mile Marker 147 (L.M. 17.37).
Project Length - 5.980 miles

Total Contract Length - 12.410 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CHEATHAM AND ROBERTSON COUNTIES (Contract No.CNM348) Call No. 013
Project No. STP/HSIP-112(33), 11009-8213-14 (PIN 110328.01), 11009-3213-94 (PIN 110328.01)
The resurfacing (thin mix overlay) on U.S. 41A (S.R. 112) from the Davidson County line (L.M. 0.00) through Robertson County to south of S.R. 49 in Cheatham County (L.M. 2.79).

Project Length - 7.386 miles
Completion Time - On or before 5/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

COFFEE COUNTY (Contract No.CNM299) Call No. 014
Project No. 16003-4241-04 (PIN 117839.00)
The repair of the bridges on U.S. 41 (S.R. 2) over the Little Duck River (L.M. 13.68 L & R).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014

COFFEE AND FRANKLIN COUNTIES (Contract No.CNM350) Call No. 015
Project No. HSIP-REG2(100), 98027-3285-94 (PIN 117366.00)
The miscellaneous safety improvements on various State and Local Routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2014

CUMBERLAND AND PUTNAM COUNTIES (Contract No.CNM336) Call No. 016
Project No. NH-I-098-2(15), 98028-8121-44 (PIN 118559.00)
The longitudinal joint stabilization on various Interstate Routes.

Project Length - 14.270 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNM353) Call No. 017
Project No. 19003-4196-04 (PIN 118914.00)
The repair of the I-40 E ramp "B" over S.R 155, ramp "G" and Urbandale Avenue (L.M. 12.35).

Project Length - 0.000 miles
Completion Time - On or before 5/30/2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNM329) Call No. 018
Project No. 19008-4192-04 (PIN 119041.00)
Sinkhole repair on the ramp from S.R. 45 (Old Hickory Boulevard) (L.M. 17.2) to I-40 westbound near Summit Hospital.

Project Length - 0.000 miles
Completion Time - On or before 1/31/2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNM354) Call No. 019
Project No. 19025-4228-04 (PIN 118425.00)
The repair of the bridge on U.S. 31E (S.R. 6) from Briley Parkway to I-65 NB over Ellington Parkway and ramp "D" (L.M. 15.80).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2014 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No.CNM376) Call No. 020

Project No. HRRR/HSIP-46(20), 22004-3245-94 (PIN 117433.00)
The miscellaneous safety improvements on S.R. 46 from S.R. 235 (Sylvia Road) (L.M. 11.30) to Thompson Road (L.M. 17.30).
Project Length - 6.000 miles

Project No. HRRR/HSIP-230(13), 41049-3227-94 (PIN 117432.00)
The miscellaneous safety improvements on S.R. 230 from Goodrich Road (L.M. 9.95) to I-40 (L.M. 20.54).
Project Length - 10.590 miles

Project No. HRRR/HSIP-1802(10), 43946-3417-94 (PIN 117450.00)
The miscellaneous safety improvements on Dunn Road/Old Blacktop Road/Pine Thicket Road/High Street W./Wilkie Street from Little Blue Creek Road (L.M. 6.55) to S.R. 1 (L.M. 10.54)
Project Length - 3.990 miles

Project No. HRRR/HSIP-4300(28), 43946-3418-94 (PIN 117451.00)
The miscellaneous safety improvements on Old Blacktop Road from Dunn Road (L.M. 0.00) to S.R. 1 (L.M. 1.75).
Project Length - 0.000 miles

Project No. STP-SIP/HSIP-438(3), 68009-3238-94 (PIN 109653.00)
The miscellaneous safety improvements on S.R. 438 from U.S. 412 (S.R. 20) (L.M. 0.00) to Linden-Pineview Road (L.M. 9.42).
Project Length - 9.420 miles

Total Contract Length - 30.000 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

HAMILTON AND MARION COUNTIES (Contract No.CNM340) Call No. 021
Project No. NH-I-24-2(150), 58100-8169-44 (PIN 102636.01), 58100-4169-04 (PIN 102636.01)
The resurfacing on I-24 beginning at the Tennessee River bridge (L.M. 26.43) extending through Hamilton County to the Georgia State Line (L.M. 0.31), including bridge deck repair.

Project Length - 6.010 miles
Completion Time - On or before 9/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No.CNM360) Call No. 022
Project No. NH-I-40-2(93), 39001-8173-44 (PIN 083646.02)
The resurfacing using open-graded friction course (OGFC) on I-40 from west of S.R. 22 (L.M. 12.71) extending to west of S.R. 114 (L.M. 20.40).

Project Length - 7.690 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HENDERSON AND MADISON COUNTIES (Contract No.CNM352) Call No. 023
Project No. HSIP-REG4(101), 98048-3222-94 (PIN 117367.00)
The miscellaneous safety improvements on various State and Local Routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2014
The DBE goal for this contract is 3%.

HUMPHREYS COUNTY (Contract No.CNM347) Call No. 024
Project No. NH-I-40-3(156), 43001-8156-44 (PIN 084203.01), 43001-4156-04 (PIN 084203.01)
The resurfacing using open-graded friction course (OGFC) on I-40 from the Benton County line (L.M. 0.00) to the Hickman County line (L.M. 13.35), including bridge deck repair.

Project Length - 13.350 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

JACKSON COUNTY (Contract No.CNM334) Call No. 025

Project No. STP/HSIP-53(44), 44002-8228-14 (PIN 117339.00), 44002-3228-94 (PIN 117339.00)
The resurfacing (thin mix overlay) on S.R. 53 from S.R. 56 (L.M. 14.22) to the bridge over Roaring River (L.M. 15.72).
Project Length - 1.500 miles

Project No. STP/HSIP-56(72), 44003-8236-14 (PIN 117338.00), 44003-3236-94 (PIN 117338.00)
The resurfacing (thin mix overlay) on S.R. 56 from north of Old Creek Road (L.M. 10.02) to S.R. 53 (L.M. 10.94).
Project Length - 0.920 miles

Total Contract Length - 2.420 miles
Completion Time - On or before 6/30/2014 (See Special Provision 108B)

JEFFERSON COUNTY (Contract No.CNM370) Call No. 026
Project No. NH-I-81-1(122), 45003-8130-44 (PIN 040973.01)
The resurfacing on I-81 from I-40 (L.M. 0.00) to the Hamblen County line (L.M. 7.54).

Project Length - 7.540 miles
Completion Time - On or before 8/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNM344) Call No. 027
Project No. HSIP-1(269), 47009-3292-94 (PIN 113343.00)
The installation of signals at the intersection of U.S. 11 (S.R. 1, Kingston Pike) and Gore Road, including installation of a radar detection system.

Project Length - 0.492 miles
Completion Time - On or before 4/30/2014 (Rev 9/23/2014)

KNOX COUNTY (Contract No.CNM372) Call No. 028
Project No. NH-I-40-8(166), 47003-8159-44 (PIN 113964.00), 47003-4159-04 (PIN 113964.00)
The resurfacing on I-40 from 0.32 mile east of Cherry Street (L.M. 21.62) to 0.1 mile west of S.R. 1 (Rutledge Pike) (L.M. 23.05), including bridge deck repair.

Project Length - 1.430 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNM063) Call No. 029
Project No. STP/HPP-33(88), 47019-3221-14 (PIN 101230.00)
The grading, drainage, and paving on S.R. 33 beginning north of S.R. 71 (L.M. 15.64 approximately) and extending to the Union County line (L.M. 21.76).

Project Length - 6.241 miles
Completion Time - On or before 5/31/2016
The DBE goal for this contract is 8%.

LOUDON COUNTY (Contract No.CNM345) Call No. 030
Project No. STP-SIP-NHE-73(55), 53012-3231-94 (PIN 115750.00)
The improvement of the intersection on U.S. 321 (S.R. 73) at I-75 NB Exit 81 in Lenoir City, including grading, drainage, and paving.

Project Length - 0.102 miles
Completion Time - On or before 5/31/2014
The DBE goal for this contract is 8%.

MADISON COUNTY (Contract No.CNM362) Call No. 031

Project No. 57005-4213-04 (PIN 117418.00)
The repair of the bridge on U.S. 70 (S.R. 1) over Gilmers Creek (L.M. 27.41).
Project Length - 0.000 miles

Project No. 57946-4265-04 (PIN 115418.00)
The repair of bridges on S.R. 1 over South Royal Street and W.T. Railroad (L.M. 15.80) and Branch (L.M. 31.05), S.R. 5, bridges over Middle Fork Forked Deer River (L.M. 21.89).
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 11/30/2014

MAURY COUNTY (Contract No.CNM333) Call No. 032
Project No. NH-I-65-1(73), 60001-8152-44 (PIN 101958.01)
The resurfacing on I-65 beginning at the Marshall County line (L.M. 0.00) extending to north of S.R. 99 (L.M. 11.04).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No.CNM335) Call No. 033
Project No. STP-M-9201(12), 54951-3571-54 (PIN 117200.00)
The resurfacing on various city streets in Athens.

Project Length - 4.919 miles
Completion Time - On or before 6/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No.CNM332) Call No. 034
Project No. NHTSA-HE-12(50), 97063-3247-04 (PIN 117257.00)
The improvement of the intersection on U.S. 41A (S.R. 12) from north of Beech Street to S.R. 374 in Clarksville.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2014 (See Special Provision 108B)

MONTGOMERY COUNTY (Contract No.CNM367) Call No. 035
Project No. 63012-4216-04 (PIN 080901.01)
The repair of the bridge on S.R. 13 (S.R. 48) over the Cumberland River (L.M. 17.49).

Project Length - 0.266 miles
Completion Time - On or before 4/30/2014 (See Special Provision 108B)

PUTNAM COUNTY (Contract No.CNM341) Call No. 036
Project No. NH-I-40-6(159), 71100-8115-44 (PIN 117063.00), 71100-4117-04 (PIN 117063.00)
The resurfacing on I-40 beginning east of S.R. 56 (Exit 280) (L.M. 14.05) extending to near S.R. 136 (L.M. 19.65), including bridge expansion joint repair.

Project Length - 5.600 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNM331) Call No. 037
Project No. NH-1(297), 75002-3285-14 (PIN 101112.00)
The construction of a new interchange on S.R. 1 at S.R. 10 and S.R. 96 including bridge rehabilitation and construction of a welded steel plate girder bridge on S.R. 96 over S.R. 1

Project Length - 0.467 miles
Completion Time - On or before 5/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No.CNM361) Call No. 038
Project No. NH-I-40-1(343), 79903-8116-44 (PIN 109910.01), 79903-4116-04 (PIN 109910.01)
The resurfacing on I-40 from west of Davies Plantation Road (L.M. 22.98) to the Fayette County line (L.M. 30.60), including bridge deck repair.

Project Length - 7.620 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNM306) Call No. 039
Project No. 79947-3417-04 (PIN 118531.00)
The grading, drainage, and paving on a S.I.A. route serving Nike Northridge Plant expansion in Memphis.

Project Length - 0.273 miles
Completion Time - On or before 7/31/2014

SMITH, SUMNER, AND WILSON COUNTIES (Contract No.CNM377) Call No. 040

Project No. HSIP-141(30), 80009-3224-94 (PIN 117484.00)
The miscellaneous safety improvements on S.R. 141 from east of House Cemetery (L.M. 2.80) to east of Mile Marker 3 (L.M. 3.20).
Project Length - 0.400 miles

Project No. HRRR/HSIP-258(10), 83947-3438-94 (PIN 117394.00)
The miscellaneous safety improvements on S.R. 258 from New Hope Road (L.M. 8.09) to Martin Road (L.M. 11.41).
Project Length - 3.320 miles

Project No. HRRR/HSIP-1067(2), 95945-3474-94 (PIN 117559.00)
The miscellaneous safety improvements on Big Springs Road from U.S. 70 (S.R. 24) (L.M. 4.38) to S.R. 141 (L.M. 7.25).
Project Length - 2.870 miles

Project No. NHTSA-HE-25(46), 97080-3207-04 (PIN 117489.01)
The miscellaneous safety improvements on S.R. 25 from west of and to S.R. 80 (L.M. 7.09 to L.M. 7.21).
Project Length - 0.120 miles

Total Contract Length - 6.710 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

STEWART COUNTY (Contract No.CNM346) Call No. 041
Project No. PFH-999(4), 81002-8602-84 (PIN 119504.00)
The resurfacing on LBL Route 100 (The Trace) from L.M. 9.80 extending to L.M. 16.60.

Project Length - 6.800 miles
Completion Time - On or before 5/30/2014

SUMNER COUNTY (Contract No.CNM261) Call No. 042
Project No. STP/NH-SIP-109(29), 83011-3231-94 (PIN 114367.00)
The improvement of the intersection on S.R. 109 beginning at S.R. 52 (Maple Street) and extending to McGlothlin Street in Portland.

Project Length - 0.214 miles
Completion Time - On or before 4/30/2014 (See Special Provision 108B)

VAN BUREN COUNTY (Contract No.CNM266) Call No. 043
Project No. NH-111(69), 88027-3244-14 (PIN 100257.01)
The grading, drainage, and paving on S.R. 111 from south of Manus Road to south of S.R. 285 near Double Bridge Road.

Project Length - 2.979 miles
Completion Time - On or before 11/30/2015
The DBE goal for this contract is 10%.

WASHINGTON COUNTY (Contract No.CNM351) Call No. 044
Project No. NH/IM-M-26(33), 90085-3163-44 (PIN 112455.00), 90085-3166-54 (PIN 112455.00)
The grading, drainage, construction of a welded steel plate girder bridge, a concrete box beam bridge, two (2) retaining walls, and paving on I-26 at S.R. 75 (Exit 13).

Project Length - 0.900 miles
Completion Time - On or before 8/31/2015
The DBE goal for this contract is 5%.

WILLIAMSON COUNTY (Contract No.CNM355) Call No. 045
Project No. 94840-4136-04 (PIN 115583.00)
The repair of the bridge on S.R. 840 over I-65 WB (L.M. 25.15 left lane).

Project Length - 0.000 miles
Completion Time - On or before 4/15/2014 (See Special Provision 108B)

WILSON COUNTY (Contract No.CNM356) Call No. 046
Project No. NH-I-40-5(145), 95100-8108-44 (PIN 084918.01)
The resurfacing using open-graded friction course (OGFC) on I-40 beginning east of U.S. 70 (S.R. 26) (L.M. 17.10) and extending to the Smith County line (L.M. 27.35).

Project Length - 10.250 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 46
Total Number of Projects - 78
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED OCTOBER 18, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

POLK COUNTY (Contract No.CNM379) Call No. 047
Project No. NH-40(31), 70068-4204-04 (PIN 113618.02)
The rockfall mitigation on U.S. 64 (S.R. 40) at L.M. 10.9.

Project Length - 0.000 miles
Completion Time - On or before 12/15/2013 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 47
Total Number of Projects - 79
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED NOVEMBER 15, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON AND CAMPBELL COUNTIES (Contract No.CNM701) Call No. 001
Project No. 98018-4171-04 (PIN 116329.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.CNM702) Call No. 002
Project No. 98018-4272-04 (PIN 116330.02)
The mowing on various State Routes.

Project Length - 354.580 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNM703) Call No. 003
Project No. 98301-4207-04 (PIN 116331.02)
The mowing and litter removal on various State Routes.

Project Length - 289.200 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNM704) Call No. 004
Project No. 98048-4157-04 (PIN 116333.02)
The swath mowing and litter removal on I-40.

Project Length - 52.700 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNM705) Call No. 005
Project No. 98048-4258-04 (PIN 116334.02)
The mowing and litter removal on various State Routes.

Project Length - 701.130 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BLEDSOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNM706) Call No. 006
Project No. 98028-4225-04 (PIN 116335.02)
The mowing on various State Routes.

Project Length - 364.990 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BLOUNT AND SEVIER COUNTIES (Contract No.CNM707) Call No. 007
Project No. 98018-4173-04 (PIN 116336.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 251.370 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BRADLEY, LOUDON, MCMINN, AND MONROE COUNTIES (Contract No.CNM708) Call No. 008
Project No. 99110-4102-04 (PIN 117891.01)
The mowing and litter removal on I-75.

Project Length - 69.060 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No.CNM709) Call No. 009
Project No. 98028-4226-04 (PIN 116338.02)
The mowing and litter removal on various State Routes.

Project Length - 334.190 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNM710) Call No. 010
Project No. 98028-4227-04 (PIN 116339.02)
The mowing and litter removal on various State Routes.

Project Length - 240.270 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNM711) Call No. 011
Project No. 98018-4174-04 (PIN 116340.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 500.030 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNM712) Call No. 012
Project No. 98301-4108-04 (PIN 116342.02)
The mowing and litter removal on various Interstate Routes.

Project Length - 55.660 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No.CNM713) Call No. 013
Project No. 98301-4209-04 (PIN 116343.02)
The mowing on various State Routes.

Project Length - 240.450 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNM714) Call No. 014
Project No. 98048-4252-04 (PIN 116344.02)
The mowing and litter removal on various State Routes.

Project Length - 544.000 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNM715) Call No. 015
Project No. 98028-4128-04 (PIN 116345.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 528.680 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNM716) Call No. 016
Project No. 98028-4229-04 (PIN 116346.02)
The mowing and litter removal on various State Routes.

Project Length - 304.750 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No.CNM717) Call No. 017
Project No. 98018-4275-04 (PIN 116347.02)
The mowing on various State Routes.

Project Length - 402.270 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNM718) Call No. 018
Project No. 98028-4230-04 (PIN 116349.02)
The mowing and litter removal on various State Routes.

Project Length - 254.450 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNM719) Call No. 019
Project No. 98028-4131-04 (PIN 116350.02)
The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNM720) Call No. 020
Project No. 98048-4253-04 (PIN 116351.02)
The mowing and litter removal on various State Routes.

Project Length - 602.220 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No.CNM721) Call No. 021
Project No. 98028-4132-04 (PIN 116353.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 242.790 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNM722) Call No. 022
Project No. 19947-4298-04 (PIN 116355.02)
The mowing on various State Routes.

Project Length - 197.080 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNM723) Call No. 023
Project No. 98301-4110-04 (PIN 116356.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 194.300 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNM724) Call No. 024
Project No. 98301-4211-04 (PIN 116357.02)
The mowing and litter removal on various State Routes.

Project Length - 384.130 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNM725) Call No. 025
Project No. 98048-4154-04 (PIN 116358.02)
The mowing and litter removal on various Interstates and State Routes.

Project Length - 581.350 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNM726) Call No. 026
Project No. 98048-4155-04 (PIN 116359.02)
The swath mowing and litter removal on I-40.

Project Length - 52.950 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNM727) Call No. 027
Project No. 98048-4156-04 (PIN 116368.02)
The mowing and litter removal on various Interstates and State Routes.

Project Length - 559.300 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

GILES AND LAWRENCE COUNTIES (Contract No.CNM728) Call No. 028
Project No. 98301-4212-04 (PIN 119711.00)
The mowing and litter removal on various State Routes.

Project Length - 244.130 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNM729) Call No. 029
Project No. 98301-4113-04 (PIN 116361.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.470 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

GRAINGER AND HAMBLEN COUNTIES (Contract No.CNM730) Call No. 030
Project No. 98018-4276-04 (PIN 116362.02)
The mowing on various State Routes.

Project Length - 161.920 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No.CNM731) Call No. 031
Project No. 98018-4177-04 (PIN 116363.02)
The mowing and litter removal on various Interstate Routes.

Project Length - 49.650 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No.CNM732) Call No. 032
Project No. 98028-4133-04 (PIN 116364.02)
The mowing on various State Routes and Interstates.

Project Length - 268.160 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No.CNM733) Call No. 033
Project No. 98018-4278-04 (PIN 116365.02)
The mowing on various State Routes.

Project Length - 205.110 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNM734) Call No. 034
Project No. 98301-4214-04 (PIN 116366.02)
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNM735) Call No. 035
Project No. 47947-4142-04 (PIN 116367.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 301.260 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNM736) Call No. 036
Project No. 98301-4215-04 (PIN 119712.00)
The mowing on various State Routes.

Project Length - 202.140 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNM737) Call No. 037
Project No. 98301-4216-04 (PIN 119713.00)
The mowing and litter removal on various State Routes.

Project Length - 170.760 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No.CNM738) Call No. 038
Project No. 98018-4279-04 (PIN 116372.02)
The mowing on various State Routes.

Project Length - 251.120 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNM739) Call No. 039
Project No. 98301-4217-04 (PIN 116375.02)
The mowing on various State Routes.

Project Length - 249.000 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNM740) Call No. 040
Project No. 60946-4236-04 (PIN 116376.02)
The mowing and litter removal on various State Routes.

Project Length - 208.880 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No.CNM741) Call No. 041
Project No. 98018-4280-04 (PIN 116377.02)
The mowing on various State Routes.

Project Length - 300.770 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNM742) Call No. 042
Project No. 98301-4218-04 (PIN 116378.02)
The mowing on various State Routes.

Project Length - 134.520 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

SUMNER AND WILSON COUNTIES (Contract No.CNM743) Call No. 043
Project No. 98301-4219-04 (PIN 116380.02)
The mowing and litter removal on various State Routes.

Project Length - 390.850 miles
Completion Time - On or before 3/31/2013 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNM744) Call No. 044
Project No. 94946-4229-04 (PIN 116381.02)
The mowing on various State Routes.

Project Length - 168.870 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 44
Total Number of Projects - 44
Total Number of Counties - 94

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED DECEMBER 6, 2013

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNM953) Call No. 001

Project No. 98300-4194-04 (PIN 117547.02)
The installation of guardrail on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98300-4195-04 (PIN 117547.03)
The random on-call guardrail repair on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNM947) Call No. 002

Project No. 98028-4117-04 (PIN 117546.02)
The installation of guardrail on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4118-04 (PIN 117546.03)
The random on-call guardrail repair on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNM946) Call No. 003

Project No. NH-I-75-3(164), 07100-8134-44 (PIN 083014.01), 07100-4134-04 (PIN 083014.01)
The resurfacing on I-75 from north of U.S. 25W (S.R. 9) (L.M. 4.96) to north of S.R. 63 (L.M. 11.39), including bridge deck repairs.
Project Length - 6.430 miles

Project No. NH-I-75-3(165), 07100-8135-44 (PIN 080339.01)
The resurfacing on I-75 from north of S.R. 63 (L.M. 11.39) to north of Mile Marker 147 (L.M. 17.37).
Project Length - 5.980 miles

Total Contract Length - 12.410 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No.CNM951) Call No. 004

Project No. HRRR/HSIP-46(20), 22004-3245-94 (PIN 117433.00)
Miscellaneous safety improvements on S.R. 46 from S.R. 235 (Sylvia Road) (L.M. 11.30) to Thompson Road (L.M. 17.30).
Project Length - 6.000 miles

Project No. HRRR/HSIP-230(13), 41049-3227-94 (PIN 117432.00)
Miscellaneous safety improvements on S.R. 230 from Goodrich Road (L.M. 9.95) to I-40 (L.M. 20.54).
Project Length - 10.590 miles

Project No. HRRR/HSIP-1802(10), 43946-3417-94 (PIN 117450.00)
Miscellaneous safety improvements on Dunn Road/Old Blacktop Road/Pine Thicket Road/High Street W./Wilkie Street from Little Blue Creek Road (L.M. 6.55) to S.R. 1 (L.M. 10.54)
Project Length - 3.990 miles

Project No. HRRR/HSIP-4300(28), 43946-3418-94 (PIN 117451.00)
Miscellaneous safety improvements on Old Blacktop Road from Dunn Road (L.M. 0.00) to S.R. 1 (L.M. 1.75).
Project Length - 1.750 miles

Project No. STP-SIP/HSIP-438(3), 68009-3238-94 (PIN 109653.00)
Miscellaneous safety improvements on S.R. 438 from U.S. 412 (S.R. 20) (L.M. 0.00) to Linden-Pineview Road (L.M. 9.42).
Project Length - 9.420 miles

Total Contract Length - 31.750 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

DICKSON, HOUSTON, AND STEWART COUNTIES (Contract No.CNM952) Call No. 005

Project No. HRRR/HSIP-2200(16), 22946-3403-94 (PIN 115370.20)
Miscellaneous safety improvements on nine (9) local roads in Dickson County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-4200(13), 42945-3465-94 (PIN 115370.21)
Miscellaneous safety improvements on seven (7) local roads in Houston County.
Project Length - 0.000 miles

Project No. HRRR/HSIP-8100(13), 81945-3479-94 (PIN 115370.25)
Miscellaneous safety improvements on four (4) local roads in Stewart County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 5/31/2014

HENDERSON AND MADISON COUNTIES (Contract No.CNM949) Call No. 006
Project No. HSIP-REG4(101), 98048-3222-94 (PIN 117367.00)
Miscellaneous safety improvements on various State and Local Routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

JEFFERSON AND SEVIER COUNTIES (Contract No.CNM945) Call No. 007

Project No. HSIP-92(18), 45014-3205-94 (PIN 117246.00)
The improvement of the intersection on S.R. 92 at Dumplin Valley Road (L.M. 13.24).
Project Length - 0.000 miles

Project No. HSIP-35(46), 78005-3243-94 (PIN 112612.00)
The improvement of the intersection on U.S. 411 (S.R. 35) at Hattie Branch Road and Patterson Road (L.M. 21.64), including grading, drainage, and paving.
Project Length - 0.331 miles

Total Contract Length - 0.331 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 9%.

KNOX COUNTY (Contract No.CNM948) Call No. 008
Project No. HSIP-1(269), 47009-3292-94 (PIN 113343.00)
Miscellaneous safety improvements at the intersection of U.S. 11 (S.R. 1, Kingston Pike) and Gore Road, including installation of a radar detection system.

Project Length - 0.492 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNM950) Call No. 009
Project No. NH-1(297), 75002-3285-14 (PIN 101112.00)
The construction of a new interchange on S.R. 1 at S.R. 10 and S.R. 96 including bridge rehabilitation and construction of a welded steel plate girder bridge on S.R. 96 over S.R. 1

Project Length - 0.467 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 8%.

ANDERSON COUNTY (Contract No.CNM399) Call No. 010
Project No. HSIP-116(20), 01015-3249-94 (PIN 117818.01)
Miscellaneous safety improvements and resurfacing on S.R. 116 (New River Highway) from the Campbell County line (L.M. 0.00) to S.R. 330 (Frost Bottom Road) (L.M. 10.49).

Project Length - 10.490 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNM408) Call No. 011
Project No. 98018-4183-04 (PIN 116319.02)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNM404) Call No. 012
Project No. 98018-4182-04 (PIN 116318.02)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNM394) Call No. 013
Project No. NH/STP-M-10(31), 02003-3229-14 (PIN 106800.02)
The grading, drainage, and paving on U.S. 231 (S.R. 10) from U.S. 41A (S.R. 16) (L.M. 11.15) to north of Rolling Road (L.M. 12.35) in Shelbyville.

Project Length - 1.178 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

BEDFORD COUNTY (Contract No.CNM384) Call No. 014
Project No. NH-16(45), 02005-3255-14 (PIN 100346.02)
The grading, drainage, construction of a concrete I-beam bridge and paving on U.S. 41A (S.R. 16) from S.R. 276 (Thompson Creek Road) to west of Rippy Ridge Road.

Project Length - 2.387 miles
Completion Time - On or before 7/31/2016
The DBE goal for this contract is 6%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNM407) Call No. 015
Project No. 98048-4159-04 (PIN 116324.02)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNM411) Call No. 016
Project No. 98048-4160-04 (PIN 116325.02)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNM389) Call No. 017
Project No. NHTSA-HE-35(54), 97005-3279-04 (PIN 116977.00)
The improvement of the intersection on U.S. 411 (S.R. 35) (Washington Street) at U.S. 411 (S.R. 35) (High Street) (L.M. 2.81) in Maryville, including grading, drainage, and paving.

Project Length - 0.092 miles
Completion Time - On or before 6/30/2014

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNM409) Call No. 018
Project No. 98028-4137-04 (PIN 116321.02)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNM405) Call No. 019
Project No. 98028-4136-04 (PIN 116320.02)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015 (See Special Provision 108B)

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNM403) Call No. 020
Project No. 98018-4181-04 (PIN 116317.02)
The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNM082) Call No. 021
Project No. 11003-4135-04 (PIN 113436.01)
The rehabilitation of two (2) bridges on I-40 over the Harpeth River (L.M. 5.63, EB & WB), including grading, drainage, and paving.

Project Length - 0.611 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNM410) Call No. 022
Project No. 98301-4121-04 (PIN 116323.02)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNM398) Call No. 023

Project No. HRRR/HSIP-90(4), 13006-3216-94 (PIN 117544.00)
Miscellaneous safety improvements on S.R. 90 from the Campbell County line (L.M. 0.00) to Tracy Branch Road (L.M. 4.36).
Project Length - 4.360 miles

Project No. HRRR/HSIP-2552(10), 13945-3480-94 (PIN 117563.00)
Miscellaneous safety improvements on Goin Road/Clouds Road from Chestnut Grove Road (L.M. 0.00) to Baldwin Hill Road (L.M. 9.11).
Project Length - 9.110 miles

Project No. HRRR/HSIP-2491(10), 13945-3481-94 (PIN 117564.00)
Miscellaneous safety improvements on Mountain Road from S.R. 33 (L.M. 0.00) to Clouds Road (L.M. 2.83).
Project Length - 2.830 miles

Total Contract Length - 16.300 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNM400) Call No. 024
Project No. NHTSA-HE-1326(11), 97015-3413-04 (PIN 117162.00)
Miscellaneous safety improvements on Morrell Springs Road from Heritage Boulevard (L.M. 1.95) to Fox Chase Road (L.M. 2.64).

Project Length - 0.690 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNM387) Call No. 025
Project No. 16009-4236-04 (PIN 118423.00)
The repair of the bridge on S.R. 55 over SW Atlantic Street, CSX Railroad, and SE Atlantic Street (L.M. 2.64).

Project Length - 0.000 miles
Completion Time - On or before 12/15/2014

DAVIDSON COUNTY (Contract No.CNM392) Call No. 026

Project No. HSIP-I-65-3(120), 19009-3183-94 (PIN 118344.00)
Miscellaneous safety improvements on I-65 from east of Rosa L. Parks Boulevard (L.M. 9.56) to near Fern Avenue (including ramp to I-24 EB) (L.M. 10.95).
Project Length - 1.390 miles

Project No. HSIP-3268(5), 19947-3495-94 (PIN 118215.00)
Miscellaneous safety improvements at the intersection of Brick Church Pike and Chesapeake Drive (L.M. 2.81).
Project Length - 0.000 miles

Total Contract Length - 1.390 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNM406) Call No. 027
Project No. 98301-4120-04 (PIN 116322.02)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015 (See Special Provision 108B)

HICKMAN COUNTY (Contract No.CNM366) Call No. 028
Project No. 41056-4218-04 (PIN 118858.00)
The repair of two bridges on S.R. 50 over the Duck River (L.M. 4.50 and L.M. 4.68).

Project Length - 0.226 miles
Completion Time - On or before 9/30/2014

JACKSON COUNTY (Contract No.CNM079) Call No. 029
Project No. 44005-4240-04 (PIN 115775.00)
The construction of a small drainage structure on S.R. 85 (L.M. 11.27).

Project Length - 0.056 miles
Completion Time - On or before 8/15/2014 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNM373) Call No. 030

Project No. NH-I-75-3(166), 47006-8156-44 (PIN 101471.01), 47006-4156-04 (PIN 101471.01)
The resurfacing on I-75 from I-40 (L.M. 0.00) to the I-640/I-275 junction (L.M. 3.60), including bridge deck repair.
Project Length - 3.600 miles

Project No. NH-I-640-7(170), 47008-8153-44 (PIN 118699.00), 47008-4153-04 (PIN 118699.00)
The resurfacing on I-640 from the I-75/I-275 junction (L.M. 0.00) to west of U.S. 441 (S.R. 33) (L.M. 2.02 WB & L.M. 2.11 EB), including bridge deck repair.
Project Length - 2.070 miles

Total Contract Length - 5.670 miles
Completion Time - On or before 8/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No.CNM391) Call No. 031
Project No. NHTSA-HE-115(41), 97147-3220-04 (PIN 116981.00)
The grading, drainage, and paving on U.S. 129 (S.R. 115) at the intersection of Maloney Road (L.M. 2.34) in Knoxville.

Project Length - 0.275 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 10%.

LAWRENCE COUNTY (Contract No.CNM383) Call No. 032
Project No. STP-M-NH-5694(10), 50002-3248-54 (PIN 109185.00)
Miscellaneous improvements on East Gaines Street, including the extension of a concrete arch culvert at the Shoal Creek interceptor near LaFayette Avenue in Lawrenceburg.

Project Length - 0.047 miles
Completion Time - On or before 6/30/2014

LAWRENCE, PERRY, AND WAYNE COUNTIES (Contract No.CNM393) Call No. 033

Project No. HSIP-241(104), 50020-3210-94 (PIN 117739.00)
Miscellaneous safety improvements at the intersection of S.R. 241 and Ethridge –Red Hill Road (L.M. 1.21).
Project Length - 0.000 miles

Project No. HSIP-13(51), 91002-3429-94 (PIN 118358.00)
Miscellaneous safety improvements on S.R. 13 from S.R. 48 (L.M. 40.29) in Wayne County to the bridge over the Buffalo River (L.M. 1.73) in Perry County.
Project Length - 4.890 miles

Total Contract Length - 4.890 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)

LEWIS COUNTY (Contract No.CNM412) Call No. 034
Project No. HRRR/HSIP-5100(30), 51945-3450-94 (PIN 115370.23)
Miscellaneous safety improvements on seven (7) local routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2014

LOUDON COUNTY (Contract No.CNM371) Call No. 035
Project No. NH-I-75-2(38), 53002-8158-44 (PIN 082185.01)
The resurfacing on I-75 from the Monroe County line (L.M. 0.00) to the Tennessee River (L.M. 7.55).

Project Length - 7.550 miles
Completion Time - On or before 8/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

MARSHALL COUNTY (Contract No.CNM413) Call No. 036
Project No. HRRR/HSIP-5900(22), 59945-3485-94 (PIN 115370.22)
Miscellaneous safety improvements on seven (7) local routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2014

MAURY COUNTY (Contract No.CNM333) Call No. 037
Project No. NH-I-65-1(73), 60001-8152-44 (PIN 101958.01)
The resurfacing on I-65 beginning at the Marshall County line (L.M. 0.00) extending to north of S.R. 99 (L.M. 11.04).

Project Length - 11.040 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

MONTGOMERY COUNTY (Contract No.CNM019) Call No. 038
Project No. STP-112 (31), 63021-3218-14 (PIN 101285.01)
The grading, drainage, and paving on U.S. 41A (S.R. 112) from McAdoo Creek Road (L.M. 6.15) extending to east of S.R. 76, including utilities at the S.R. 76 intersection.

Project Length - 3.135 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 8%.

MORGAN AND ROANE COUNTIES (Contract No.CNM396) Call No. 039

Project No. HRRR/HSIP-328(2), 65002-3204-94 (PIN 117305.00)
Miscellaneous safety improvements on S.R. 328 from S.R. 29 in Roane County (L.M. 0.00) to S.R. 29 (L.M. 6.45) in Morgan County.
Project Length - 8.210 miles

Project No. HRRR/HSIP-1(294), 73004-3225-94 (PIN 117307.00)
Miscellaneous safety improvements on U.S. 70 (S.R. 1) from S.R. 58 (L.M. 16.51) to S.R. 326 (Gallaher Road) (L.M. 20.30).
Project Length - 3.790 miles

Total Contract Length - 12.000 miles
Completion Time - On or before 5/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No.CNM386) Call No. 040
Project No. NH-I-40-8(163), 78001-3117-44 (PIN 109842.00)
The grading, drainage, rehabilitation of a concrete cast-in-place bridge, and paving on I-40 at the S.R. 66 interchange (Exit 407).

Project Length - 2.065 miles
Completion Time - On or before 5/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No.CNM401) Call No. 041
Project No. STP-175(18), 79040-3229-14 (PIN 108916.00)
The grading, drainage, and paving on S.R. 175 (Byhalia Road) from south of Shelby Post Road to south of S.R. 385.

Project Length - 0.999 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 10%.

SULLIVAN COUNTY (Contract No.CNM397) Call No. 042
Project No. NHTSA-HE-75(12), 97082-3272-04 (PIN 117789.00)
The installation of signals on S.R. 75 (L.M. 3.26) at the S.R. 357 southbound off ramp, including grading, drainage, and paving.

Project Length - 0.158 miles
Completion Time - On or before 7/31/2014
The DBE goal for this contract is 4%.

VAN BUREN COUNTY (Contract No.CNM402) Call No. 043
Project No. 88025-4402-04 (PIN 118590.00)
The repair of the bridge on Park Road over the Fall Creek Falls Dam overflow (L.M. 2.72).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2014

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 43
Total Number of Projects - 62
Total Number of Counties - 86

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JANUARY 10, 2014 (MOWING AND LITTER REMOVAL)

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNN901) Call No. 001
Project No. 98301-4108-04 (PIN 120008.00)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 296.110 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNN902) Call No. 002
Project No. 19947-4298-04 (PIN 116355.02)
The mowing on various State Routes.

Project Length - 197.080 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNN903) Call No. 003
Project No. 98301-4211-04 (PIN 116357.02)
The mowing and litter removal on various State Routes.

Project Length - 384.130 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNN900) Call No. 004
Project No. 98048-4155-04 (PIN 116359.02)
The swath mowing and litter removal on I-40.

Project Length - 52.950 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNN904) Call No. 005
Project No. 98301-4214-04 (PIN 116366.02)
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 5
Total Number of Projects - 5
Total Number of Counties - 13

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 14, 2014

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BEDFORD COUNTY (Contract No.CNN908) Call No. 001
Project No. NH/STP-M-10(31), 02003-3229-14 (PIN 106800.02)
The grading, drainage, and paving on U.S. 231 (S.R. 10) from U.S. 41A (S.R. 16) (L.M. 11.15) to north of Rolling Road (L.M. 12.35) in Shelbyville.

Project Length - 1.178 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No.CNN906) Call No. 002

Project No. HRRR/HSIP-46(20), 22004-3245-94 (PIN 117433.00)
The miscellaneous safety improvements on S.R. 46 from S.R. 235 (Sylvia Road) (L.M. 11.30) to Thompson Road (L.M. 17.30).
Project Length - 6.000 miles

Project No. HRRR/HSIP-230(13), 41049-3227-94 (PIN 117432.00)
The miscellaneous safety improvements on S.R. 230 from Goodrich Road (L.M. 9.95) to I-40 (L.M. 20.54).
Project Length - 10.590 miles

Project No. HRRR/HSIP-1802(10), 43946-3417-94 (PIN 117450.00)
The miscellaneous safety improvements on Dunn Road/Old Blacktop Road/Pine Thicket Road/High Street W./Wilkie Street from Little Blue Creek Road (L.M. 6.55) to S.R. 1 (L.M. 10.54)
Project Length - 3.990 miles

Project No. HRRR/HSIP-4300(28), 43946-3418-94 (PIN 117451.00)
The miscellaneous safety improvements on Old Blacktop Road from Dunn Road (L.M. 0.00) to S.R. 1 (L.M. 1.75).
Project Length - 1.750 miles

Project No. STP-SIP/HSIP-438(3), 68009-3238-94 (PIN 109653.00)
The miscellaneous safety improvements on S.R. 438 from U.S. 412 (S.R. 20) (L.M. 0.00) to Linden-Pineview Road (L.M. 9.42).
Project Length - 9.420 miles

Total Contract Length - 31.750 miles
Completion Time - On or before 6/30/2014 (See Special Provision 108B)

GREENE COUNTY (Contract No.CNN905) Call No. 003
Project No. STP/NH-SIP-34(83), 30003-3240-94 (PIN 117244.00)
The miscellaneous safety improvements on U.S. 11E (S.R. 34) at the intersection of Bridge Burners Boulevard (L.M. 4.39), including grading, drainage, and paving.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

HENDERSON AND MADISON COUNTIES (Contract No.CNN907) Call No. 004
Project No. HSIP-REG4(101), 98048-3222-94 (PIN 117367.00)
The miscellaneous safety improvements on various State and Local Routes.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No.CNN909) Call No. 005
Project No. NH-I-40-8(163), 78001-3117-44 (PIN 109842.00)
The grading, drainage, rehabilitation of a concrete cast-in-place bridge, and paving on I-40 at the S.R. 66 interchange (Exit 407).

Project Length - 2.027 miles
Completion Time - On or before 5/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 8%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNN064) Call No. 006

Project No. 98018-4184-04 (PIN 118302.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98018-4185-04 (PIN 116882.02)
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNN065) Call No. 007
Project No. 98018-4186-04 (PIN 116881.02)
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CLAIBORNE, COCKE, GREENE, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNN088) Call No. 008
Project No. 98018-4187-04 (PIN 117229.01)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

ANDERSON AND GRAINGER COUNTIES (Contract No.CNN034) Call No. 009

Project No. 01006-4210-04 (PIN 084988.01), HSIP-61(30), 01006-3210-94 (PIN 084988.01)
The resurfacing (microsurfacing) on S.R. 61 from the U.S. 441 (S.R. 71) ramp (L.M. 22.65) to the Union County line (L.M. 28.27).
Project Length - 5.620 miles

Project No. 29007-4217-04 (PIN 084726.01), HSIP-131(34), 29007-3217-94 (PIN 084726.01)
The resurfacing (microsurfacing) on S.R. 131 from the Union County line (L.M. 0.00) to north of Williams Creek Bridge (L.M. 7.85).
Project Length - 7.850 miles

Total Contract Length - 13.470 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNN040) Call No. 010
Project No. STP/HSIP-64(19), 02009-8242-14 (PIN 119199.00), 02009-3242-94 (PIN 119199.00)
The resurfacing on S.R. 64 from U.S. 41A (S.R. 16) (L.M. 15.80) to east of Sims Avenue (L.M. 22.70).

Project Length - 6.438 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN069) Call No. 011

Project No. 98301-4122-04 (PIN 118304.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98301-4123-04 (PIN 116886.02)
The retracing of pavement marking lines with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HOUSTON, LAWRENCE, LINCOLN, MACON, MARSHALL, MAURY, MOORE, PERRY, ROBERTSON, RUTHERFORD, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN035) Call No. 012
Project No. 98301-4124-04 (PIN 118308.01)
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNN066) Call No. 013

Project No. 98048-4171-04 (PIN 118305.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98048-4172-04 (PIN 116889.02)
The retracing of pavement marking lines with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HAYWOOD, HENDERSON, HENRY, MADISON, AND WEAKLEY COUNTIES (Contract No.CNN068) Call No. 014
Project No. 98048-4174-04 (PIN 117233.01)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNN076) Call No. 015

Project No. 98028-4146-04 (PIN 118303.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4147-04
The retracing of pavement marking lines with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BLEDSOE, BRADLEY, COFFEE, DEKALB, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, PUTNAM, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES (Contract No.CNN077) Call No. 016
Project No. 98028-4148-04 (PIN 118307.01)
The retracing of pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BLOUNT AND MONROE COUNTIES (Contract No.CNN007) Call No. 017

Project No. 05005-4243-04 (PIN 119332.00)
The resurfacing (microsurfacing) on U.S. 129 (S.R. 115) from Tabcat Creek Bridge (L.M. 11.19) to the Monroe County line (L.M. 20.53).
Project Length - 9.340 miles

Project No. 62021-4206-04 (PIN 084984.01), HSIP-315(11), 62021-3206-94 (PIN 084984.01)
The resurfacing (microsurfacing) on S.R. 315 from the Polk County line (L.M. 0.00) to S.R. 39 (L.M. 7.89).
Project Length - 7.890 miles

Total Contract Length - 17.230 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNN005) Call No. 018
Project No. STP-H-2(226), 06005-3217-94 (PIN 117343.00)
The installation of signals on U.S. 11 (S.R. 2) at the intersection of S.R. 308 (L.M. 19.41) including grading, drainage, and paving.

Project Length - 0.400 miles
Completion Time - On or before 8/31/2014
The DBE goal for this contract is 5%.

CARROLL AND WEAKLEY COUNTIES (Contract No.CNN061) Call No. 019

Project No. 09015-4212-04 (PIN 083090.01), HSIP-105(13), 09015-3212-94 (PIN 083090.01), 09015-4213-04 (PIN 083090.01)
The resurfacing (microsurfacing) on S.R. 105 from the Gibson County line (L.M. 0.00) to S.R. 190 (L.M. 5.28).
Project Length - 5.280 miles

Project No. 92114-4209-04 (PIN 085010.01), HSIP-217(10), 92114-3209-94 (PIN 085010.01)
The resurfacing (microsurfacing) on S.R. 217 from S.R. 22 (L.M. 0.00) to S.R. 89 (L.M. 2.52).
Project Length - 2.520 miles

Total Contract Length - 7.800 miles
Completion Time - On or before 8/31/2014

CARTER COUNTY (Contract No.CNN081) Call No. 020
Project No. 10013-8214-14 (PIN 084065.01), NH/HSIP-159(9), 10013-3214-94 (PIN 084065.01)
The resurfacing on U.S. 321 (S.R. 159) from S.R. 67 (L.M. 0.00) to east of Poga Road (L.M. 7.80).

Project Length - 7.800 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

CHEATHAM, DAVIDSON, LAWRENCE, LEWIS, LINCOLN, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN062) Call No. 021
Project No. 98301-4125-04 (PIN 117232.01)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

CHESTER, CROCKETT, FAYETTE, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, SHELBY, AND TIPTON COUNTIES (Contract No.CNN067) Call No. 022
Project No. 98048-4173-04 (PIN 116888.02)
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

COCKE, GREENE, HAMBLEN, AND HAWKINS COUNTIES (Contract No.CNN026) Call No. 023

Project No. 15021-4207-04 (PIN 083341.01), HSIP-340(7), 15021-3207-94 (PIN 083341.01)
The resurfacing (microsurfacing) on S.R. 340 from S.R. 9 (L.M. 0.00) to Old S.R. 35 (L.M. 5.56).
Project Length - 5.560 miles

Project No. 30024-4211-04 (PIN 084748.01), 30024-4212-04 (PIN 084748.01)
The resurfacing (microsurfacing) on S.R. 340 from the Cocke County line (L.M. 0.00) to S.R. 349 (L.M. 3.35).
Project Length - 3.350 miles

Project No. 32017-4210-04 (PIN 084629.02), HSIP-113(22), 32017-3210-94 (PIN 084629.02)
The resurfacing (microsurfacing) on S.R. 113 from U.S. 25E (S.R. 32) (L.M. 0.00) to S.R. 160 (L.M. 2.63).
Project Length - 2.630 miles

Project No. 37011-4236-04 (PIN 117645.00), HSIP-70(19), 37011-3236-94 (PIN 117645.00)
The resurfacing (microsurfacing) on S.R. 70 from the Greene County line (L.M. 0.00) to S.R. 66 (L.M. 6.72).
Project Length - 6.720 miles

Total Contract Length - 18.260 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNN087) Call No. 024
Project No. 98028-4149-04 (PIN 117230.01)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

CROCKETT, HAYWOOD, AND LAUDERDALE COUNTIES (Contract No.CNN075) Call No. 025

Project No. 17132-4210-04 (PIN 082538.02), HSIP-189(10), 17132-3210-94 (PIN 082538.02), 17132-4211-04 (PIN 082538.02)
The resurfacing (microsurfacing) on S.R. 189 from S.R. 88 (L.M. 0.00) to U.S. 412 (S.R. 20) (L.M. 5.28).
Project Length - 5.280 miles

Project No. 38010-4204-04 (PIN 119621.00), HSIP-180(10), 38010-3204-94 (PIN 119621.00)
The resurfacing (microsurfacing) on S.R. 180 from S.R. 19 (L.M. 0.00) to the Lauderdale County line (L.M. 9.89).
Project Length - 9.890 miles

Project No. 49180-4201-04 (PIN 119622.00), HSIP-180(11), 49180-3201-94 (PIN 119622.00)
The resurfacing (microsurfacing) on S.R. 180 from the Haywood County line (L.M. 0.00) to U.S. 51 (S.R. 3) (L.M. 2.63).
Project Length - 2.630 miles

Total Contract Length - 17.800 miles
Completion Time - On or before 8/31/2014
The DBE goal for this contract is 3%.

CUMBERLAND COUNTY (Contract No.CNN013) Call No. 026
Project No. STP/HSIP-298(12), 18011-8227-14 (PIN 118750.00), 18011-3227-94 (PIN 118750.00)
The resurfacing (thin mix overlay) on S.R. 298 from west of Roy McCoy Road (L.M. 12.38) to the Morgan County line (L.M. 18.31).

Project Length - 5.930 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNN024) Call No. 027
Project No. STP/HSIP-11(67), 19031-8216-14 (PIN 080073.01), 19031-3216-94 (PIN 080073.01)
The resurfacing on U.S. 31W (U.S. 41, S.R. 11) from Dry Creek Road (L.M. 22.20) to the CSX Railroad (L.M. 24.95).

Project Length - 2.750 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNN054) Call No. 028
Project No. STP-H-I-24-9(72), 19010-3163-94 (PIN 118348.00)
The installation of longitudinal cable barrier on I-24 from west of Clay Lick Road (L.M. 4.87) to east of Lickton Pike (L.M.7.66).

Project Length - 2.790 miles
Completion Time - On or before 6/30/2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNN057) Call No. 029
Project No. 19057-4221-04 (PIN 112302.00)
The repair of the bridge on S.R. 254 (Old Hickory Boulevard) over Otter Creek (L.M. 2.54).

Project Length - 0.090 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNN018) Call No. 030

Project No. STP/HSIP-96(37), 19150-8208-14 (PIN 119192.00), 19150-3208-94 (PIN 119192.00)
The resurfacing (microsurfacing) on S.R. 96 from S.R. 100 (L.M. 0.00) to the Williamson County line (L.M. 1.71).
Project Length - 1.640 miles

Project No. HSIP-246(3), 94029-4208-04 (PIN 105630.01), 94029-3208-94 (PIN 105630.01)
The resurfacing (microsurfacing) on S.R. 246 from the Maury County line (L.M. 0.00) to Southhall Road (L.M. 9.74).
Project Length - 9.740 miles

Total Contract Length - 11.380 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DECATUR COUNTY (Contract No.CNN050) Call No. 031
Project No. 20023-4216-04 (PIN 119620.00), HSIP-202(17), 20023-3216-94 (PIN 119620.00)
The resurfacing (bituminous seal coat) on S.R. 202 from S.R. 69 (L.M. 0.00) to S.R. 114 (L.M. 4.88).

Project Length - 4.880 miles
Completion Time - On or before 7/31/2014

DECATUR COUNTY (Contract No.CNN052) Call No. 032
Project No. 20002-8240-14 (PIN 119604.00), NH/HSIP-20(53), 20002-3240-94 (PIN 119604.00)
The resurfacing on U.S. 412 (S.R. 20) from Wilkinstown Road/Bear Creek Road (L.M. 2.33) to S.R. 69 (L.M. 3.59).

Project Length - 1.260 miles
Completion Time - On or before 7/31/2014
The DBE goal for this contract is 3%.

DECATUR COUNTY (Contract No.CNN051) Call No. 033
Project No. 20005-8217-14 (PIN 084627.01), NH/HSIP-69(84), 20005-3217-94 (PIN 084627.01)
The resurfacing (thin mix overlay) on S.R. 69 from U.S. 412 (S.R. 20) (L.M. 28.47) to north of Rock Crusher Lane (31.50).

Project Length - 3.030 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DEKALB, PUTNAM, AND WARREN COUNTIES (Contract No.CNN003) Call No. 034

Project No. HRRR/HSIP-1165(2), 71946-3409-94 (PIN 117662.00)
The miscellaneous safety improvements on Austin Bottom Road/Cookeville Boatdock Road/Baxter Road from Austin Lake Road/Sunny Point Road in DeKalb County to I-40 in Putnam County.
Project Length - 9.680 miles

Project No. HSIP-8900(36), 89945-3478-94 (PIN 118448.00)
The miscellaneous safety improvements at the intersection of Old Smithville Road and Pike Hill Road (L.M. 0.36).
Project Length - 0.000 miles

Total Contract Length - 9.680 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNN074) Call No. 035
Project No. STP/HSIP-235(10), 22017-8218-14 (PIN 119198.00), 22017-3218-94 (PIN 119198.00)
The resurfacing (thin mix overlay) on S.R. 235 from S.R. 46 (L.M. 2.08) to S.R. 49 (L.M. 10.23).

Project Length - 8.150 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

DYER COUNTY (Contract No.CNN063) Call No. 036
Project No. 23211-4226-04 (PIN 117777.00), HSIP-211(13), 23211-3226-94 (PIN 117777.00)
The resurfacing (microsurface with hot in-place recycling or full depth overlay) on S.R. 211 from S.R. 77 (L.M. 10.31) to S.R. 105 (L.M. 17.09).

Project Length - 6.780 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

DYER COUNTY (Contract No.CNN071) Call No. 037
Project No. 23001-4171-04 (PIN 117420.00)
The repair of two (2) bridges on I-155 over overflow (L.M. 6.19 R & L), and two (2) bridges over S.R. 182 (LM 7.40 R & L).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014

FRANKLIN COUNTY (Contract No.CNN004) Call No. 038
Project No. HSIP-16(42), 26004-3240-94 (PIN 116541.00)
Improvement of the intersection on S.R. 16 (Rowe Gap Road) at U.S. 64 (S.R. 433), including grading, drainage, installation of signals and paving.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2014

FRANKLIN COUNTY (Contract No.CNN014) Call No. 039

Project No. 26008-4207-04 (PIN 080941.02), HSIP-97(11), 26008-3207-94 (PIN 080941.02)
The resurfacing (microsurfacing) on S.R. 97 from the Alabama State line (L.M. 0.00) to S.R. 122 (L.M. 5.62).
Project Length - 5.620 miles

Project No. 26010-4210-04 (PIN 104133.01), HSIP-122(10), 26010-3210-94 (PIN 104133.01)
The resurfacing (microsurfacing) on S.R. 122 from the Lincoln County line (L.M. 0.00) to U.S. 64 (S.R. 15) (L.M. 4.46).
Project Length - 4.460 miles

Total Contract Length - 10.080 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

GIBSON COUNTY (Contract No.CNN046) Call No. 040

Project No. HSIP-152(16), 27018-3221-94 (PIN 117863.00)
The miscellaneous safety improvements on S.R. 152 (Joe Luckey Sr. Highway) at the intersection of S.R. 186 (L.M. 8.63).
Project Length - 0.000 miles

Project No. HRRR/HSIP-152(17), 27018-3222-94 (PIN 117863.01)
The miscellaneous safety improvements on S.R. 152 from the Humboldt City limits (L.M. 4.62) to S.R. 186 (L.M. 8.62).
Project Length - 4.000 miles

Total Contract Length - 4.000 miles
Completion Time - On or before 5/31/2014
The DBE goal for this contract is 5%.

GILES COUNTY (Contract No.CNN039) Call No. 041
Project No. HSIP-15(181), 28007-4228-04 (PIN 119184.00), 28007-3229-94 (PIN 119184.00), 28007-4229-04 (PIN 119184.00)
The resurfacing (microsurface with hot in-place recycling or full depth overlay) on U.S. 64 (S.R. 15) from Buchanan Creek (L.M. 18.39) to the Lincoln County line (L.M. 25.22).

Project Length - 6.620 miles
Completion Time - On or before 8/15/2014

GREENE COUNTY (Contract No.CNN006) Call No. 042
Project No. NH/HSIP-34(88), 30002-8246-14 (PIN 117592.00), 30002-3246-94 (PIN 117592.00)
The resurfacing on U.S. 11E (S.R. 34) from S.R. 348 (L.M. 7.73) to the S.R. 70 ramp (L.M. 13.85).

Project Length - 6.120 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GREENE COUNTY (Contract No.CNN085) Call No. 043
Project No. 30021-4211-04 (PIN 118420.00)
The repair of the bridge on S.R. 351 over Camp Creek, L.M. 8.10.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2014

GREENE AND UNICOI COUNTIES (Contract No.CNN048) Call No. 044

Project No. 30011-4229-04 (PIN 082952.01), HSIP-107(22), 30011-3229-94 (PIN 082952.01)
The resurfacing (either microsurface or thin mix overlay) on S.R. 107 from the Cocke County line (L.M. 0.00) to S.R. 70 (L.M. 7.87).
Project Length - 7.870 miles

Project No. 86006-4233-04 (PIN 084063.01), HSIP-107(24), 86006-3233-94 (PIN 084063.01)
The resurfacing (either microsurface or thin mix overlay) on S.R. 107 from S.R. 173 (L.M. 5.45) to east of North Indian Creek Bridge (L.M. 8.74).
Project Length - 3.290 miles

Project No. 86010-4210-04 (PIN 117643.00), HSIP-352(12), 86010-3210-94 (PIN 117643.00)
The resurfacing (either microsurface or thin mix overlay) on S.R. 352 from North Carolina State line (L.M. 0.00) to Jeanie Moore Road (L.M. 4.16).
Project Length - 4.160 miles

Total Contract Length - 15.320 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

GRUNDY COUNTY (Contract No.CNN015) Call No. 045
Project No. 31007-4236-04 (PIN 083353.01), HSIP-108(94), 31007-3236-94 (PIN 083353.01)
The resurfacing (thin mix overlay) on S.R. 108 from S.R. 56 (L.M. 17.81) to Hampton Road (L.M. 21.89).

Project Length - 4.080 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNN016) Call No. 046
Project No. NH/HSIP-58(41), 33042-8230-14 (PIN 084251.01), 33042-3230-94 (PIN 084251.01)
The resurfacing on S.R. 58 from Lakewood Acres Road (L.M. 9.20) to Greenwood Road (L.M. 14.68).

Project Length - 5.480 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

HENDERSON AND MADISON COUNTIES (Contract No.CNN037) Call No. 047

Project No. HRRR/HSIP-114(11), 39021-3223-94 (PIN 117879.00)
The miscellaneous safety improvements on S.R. 114 from S.R. 201 (Middleburg-Decaturville Road) (L.M. 6.38) to U.S. 412 (S.R. 20) (L.M. 10.54).
Project Length - 4.160 miles

Project No. HSIP-5(93), 57401-3208-94 (PIN 117869.00)
The miscellaneous safety improvements at the intersection of U.S. 45 (S.R. 5, North Highland Avenue) and Lamar Drive (L.M. 16.22).
Project Length - 0.080 miles

Total Contract Length - 4.240 miles
Completion Time - On or before 6/30/2014

HICKMAN AND MAURY COUNTIES (Contract No.CNN042) Call No. 048

Project No. STP/HSIP-100(63), 41009-8207-14 (PIN 103124.01), 41009-3207-94 (PIN 103124.01), 41009-4207-04 (PIN 103124.01)
The resurfacing (microsurfacing) on S.R. 100 from east of Stoltz Road (L.M. 7.80) to S.R. 48 (L.M. 14.90).
Project Length - 7.100 miles

Project No. STP/HSIP-7(29), 60004-8279-14 (PIN 081924.01), 60004-3279-94 (PIN 081924.01)
The resurfacing (microsurfacing) on S.R. 7 from J.W. Church Road (L.M. 18.35) to south of Old Santa Fe Pike (L.M. 21.45).
Project Length - 3.070 miles

Project No. STP/HSIP-50(53), 60006-8221-14 (PIN 085037.01), 60006-3221-94 (PIN 085037.01)
The resurfacing (microsurfacing) on S.R. 50 from the Hickman County line (L.M. 0.00) to east of Morel Road (L.M. 6.02).
Project Length - 5.910 miles

Total Contract Length - 16.080 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

JACKSON COUNTY (Contract No.CNN017) Call No. 049

Project No. 44005-4241-04 (PIN 102346.01), HSIP-85(19), 44005-3241-94 (PIN 102346.01)
The resurfacing (microsurfacing) on S.R. 85 from the Smith County line (L.M. 0.00) to the S.R. 262 juncture (L.M. 3.55).
Project Length - 3.490 miles

Project No. 44005-4242-04 (PIN 102346.02), HSIP-85(20), 44005-3242-94 (PIN 102346.02)
The resurfacing (microsurfacing) on S.R. 85 from the S.R. 262 juncture (L.M. 6.63) to east of the bridge over Indian Creek (L.M. 11.00).
Project Length - 4.370 miles

Project No. 44017-4214-04 (PIN 118758.00), 44017-4215-04 (PIN 118758.00), HSIP-262(10), 44017-3214-94 (PIN 118758.00)
The resurfacing (microsurfacing) on S.R. 262 from the Macon County line (L.M. 0.00) to S.R. 53 (L.M. 9.05).
Project Length - 8.900 miles

Total Contract Length - 16.760 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNN086) Call No. 050
Project No. CM-1281(2), 47954-3539-54 (PIN 107034.00)
The construction of turn lanes on Ebenezer Road at North Westland Drive, including grading, drainage, and paving.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 7%.

KNOX COUNTY (Contract No.CNN060) Call No. 051
Project No. 47002-4165-04 (PIN 118424.00)
Bridge repair on I-40 over ramps and 21st Street (L.M.'s 17.92, 17.93 and 17.94), S.R. 115 over 21st Street and ramp (L.M. 6.58), and pedestrian bridge over S.R. 62 (L.M. 5.24).

Project Length - 0.000 miles
Completion Time - On or before 8/15/2014 (See Special Provision 108B)

LAWRENCE COUNTY (Contract No.CNN079) Call No. 052
Project No. 50951-3567-04 (PIN 117306.00)
The grading, drainage, and paving on a S.I.A. route serving TPR America Inc. in Lawrenceburg.

Project Length - 0.198 miles
Completion Time - On or before 7/31/2014

LINCOLN COUNTY (Contract No.CNN041) Call No. 053
Project No. STP/HSIP-273(13), 52004-8229-14 (PIN 115584.00), 52004-3229-94 (PIN 115584.00)
The resurfacing on S.R. 273 from U.S. 64 (S.R. 15) (L.M. 16.38) to U.S. 231 (S.R. 10) (L.M. 18.50).

Project Length - 2.120 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

LINCOLN AND MOORE COUNTIES (Contract No.CNN025) Call No. 054

Project No. STP/HSIP-275(9), 52021-8221-14 (PIN 083760.01), 52021-3221-94 (PIN 083760.01)
The resurfacing (microsurfacing) on S.R. 275 from U.S. 231 (S.R. 10) (L.M. 0.00) to east of Vanntown School Road (L.M. 7.20).
Project Length - 7.150 miles

Project No. HSIP-82(5), 64006-4203-04 (PIN 084263.01), 64006-3203-94 (PIN 084263.01)
The resurfacing (microsurfacing) on S.R. 82 from S.R. 55 (L.M. 0.00) to the Bedford County line (L.M. 2.75).
Project Length - 2.750 miles

Total Contract Length - 9.900 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

LOUDON COUNTY (Contract No.CNN022) Call No. 055
Project No. NHTSA-HE-2(110), 97053-3215-04 (PIN 115666.00)
The improvement of the intersection on U.S. 11 (S.R. 2) at Muddy Creek Road/Ford Road (L.M. 16.03), including grading, drainage, and paving.

Project Length - 0.244 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 10%.

MCMINN COUNTY (Contract No.CNN027) Call No. 056
Project No. STP/HSIP-30(63), 54007-8221-14 (PIN 045617.01), 54007-3221-94 (PIN 045617.01)
The resurfacing on U.S. 411 (S.R. 30) from east of Clearmont Drive (L.M. 19.19) to 9th Street (L.M. 21.04).

Project Length - 1.850 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MCMINN AND RHEA COUNTIES (Contract No.CNN019) Call No. 057

Project No. STP/HSIP-30(62), 54005-8235-14 (PIN 082083.01), 54005-3235-94 (PIN 082083.01)
The resurfacing (microsurfacing) on S.R. 30 from Duckett Hollow Road (L.M. 1.75) to west of Milton Road (L.M. 6.36).
Project Length - 4.610 miles

Project No. 72079-4201-04 (PIN 118757.00), 72079-4202-04 (PIN 118757.00), HSIP-29(87), 72079-3201-94 (PIN 118757.00)
The resurfacing (microsurfacing) on U.S. 27 (S.R. 29) from south of Boofer Lane (L.M. 14.60) to Old S.R. 29 (L.M. 19.80).
Project Length - 5.200 miles

Total Contract Length - 9.810 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

MONROE COUNTY (Contract No.CNN009) Call No. 058

Project No. HRRR/HSIP-1240(3), 62951-3529-94 (PIN 116294.00)
The improvement of the intersection on Warren Street at Tellico Street in Madisonville (L.M. 1.96).
Project Length - 0.000 miles

Project No. HRRR/HSIP-1240(4), 62951-3530-94 (PIN 116295.00)
The improvement of the intersection on Warren Street at College Street in Madisonville (L.M. 1.99), including signals.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No.CNN073) Call No. 059
Project No. NH/HSIP-12(53), 63004-8217-14 (PIN 115545.00), 63004-3217-94 (PIN 115545.00)
The resurfacing (thin mix overlay) on S.R. 12 from S.R. 76 (L.M. 8.47) to S.R. 13 (L.M. 12.93).

Project Length - 4.460 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MONTGOMERY AND STEWART COUNTIES (Contract No.CNN021) Call No. 060

Project No. STP/HSIP-237(15), 63030-8208-14 (PIN 103122.01), 63030-3208-94 (PIN 103122.01)
The resurfacing (microsurfacing) on S.R. 237 from Browning Way (L.M. 4.00) to S.R. 238 (L.M. 7.94).
Project Length - 3.940 miles

Project No. STP/HSIP-233(6), 81010-8214-14 (PIN 103334.01), 81010-3214-94 (PIN 103334.01)
The resurfacing (microsurfacing) on S.R. 233 from S.R. 49 (L.M. 0.00) to S.R. 46 (L.M. 8.37).
Project Length - 8.332 miles

Total Contract Length - 12.272 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MORGAN COUNTY (Contract No.CNN047) Call No. 061

Project No. 65007-4209-04 (PIN 084435.01), HSIP-329(10), 65007-3209-94 (PIN 084435.01)
The resurfacing (microsurfacing) on S.R. 329 from S.R. 62 (L.M. 0.00) to S.R. 29 (L.M. 9.71).
Project Length - 9.710 miles

Project No. 65014-4207-04 (PIN 084630.01), HSIP-298(11), 65014-3207-94 (PIN 084630.01), 65014-4208-04 (PIN 084630.01)
The resurfacing (microsurfacing) on S.R. 298 from the Cumberland County line (L.M. 0.00) to S.R. 62 (L.M. 7.57).
Project Length - 7.570 miles

Total Contract Length - 17.280 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

OBION AND WEAKLEY COUNTIES (Contract No.CNN055) Call No. 062

Project No. 66431-4204-04 (PIN 085003.01), HSIP-431(15), 66431-3204-94 (PIN 085003.01)
The resurfacing (thin mix overlay) on S.R. 431 from the Weakley County line (L.M. 0.00) to the North Fork Obion River bridge (L.M. 2.98).
Project Length - 2.980 miles

Project No. 92001-4232-04 (PIN 082807.01), HSIP-431(14), 92001-3232-94 (PIN 082807.01)
The resurfacing (thin mix overlay) on S.R. 431 from Glenwood Drive (L.M. 5.37) to the Obion County line (L.M. 9.42).
Project Length - 4.050 miles

Project No. 92008-4210-04 (PIN 119623.00), HSIP-118(10), 92008-3210-94 (PIN 119623.00), 92008-4211-04 (PIN 119623.00)
The resurfacing (thin mix overlay) on S.R. 118 from the Mud Creek bridge (L.M. 0.29) to the Kentucky State line (L.M. 14.78).
Project Length - 14.490 miles

Total Contract Length - 21.520 miles
Completion Time - On or before 8/31/2014

OVERTON COUNTY (Contract No.CNN028) Call No. 063
Project No. NH/HSIP-52(66), 67002-8236-14 (PIN 102296.01), 67002-3236-94 (PIN 102296.01)
The resurfacing (thin mix overlay) on S.R. 52 from Thompson Circle (L.M. 3.37) to Tower Hill Road (L.M. 6.89)

Project Length - 3.520 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

PICKETT COUNTY (Contract No.CNN029) Call No. 064
Project No. NH/HSIP-111(90), 69002-8252-14 (PIN 118742.00), 69002-3252-94 (PIN 118742.00)
The resurfacing (thin mix overlay) on S.R. 111 from north of Jim Beaty Road (L.M. 2.28) to Pendergrass Road /Cove Creek Road (L.M. 5.38).

Project Length - 3.100 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)

POLK COUNTY (Contract No.CNN030) Call No. 065
Project No. NH/HSIP-40(32), 70005-8210-14 (PIN 084992.01), 70005-3210-94 (PIN 084992.01)
The resurfacing on U.S. 64 (S.R. 40) from east of Main Street (L.M. 26.00) to the North Carolina State line (L.M. 30.02).

Project Length - 4.020 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

PUTNAM AND WHITE COUNTIES (Contract No.CNN031) Call No. 066

Project No. 71024-4202-04 (PIN 118759.00), HSIP-135(21), 71024-3202-94 (PIN 118759.00)
The resurfacing (either microsurface or thin mix overlay) on S.R. 135 from the Falling Water River bridge (L.M. 0.08) to south of Winston Drive (L.M. 7.74).
Project Length - 7.660 miles

Project No. 93008-4220-04 (PIN 118760.00), 93008-4221-04 (PIN 118760.00), HSIP-136(12), 93008-3220-94 (PIN 118760.00)
The resurfacing (either microsurface or thin mix overlay) on S.R. 136 from (U.S. 70) S.R. 26 (L.M. 11.43) to the bridge over S.R. 111 (L.M. 19.85).
Project Length - 8.420 miles

Project No. 93016-4207-04 (PIN 084002.01), HSIP-135(20), 93016-3207-94 (PIN 084002.01)
The resurfacing (either microsurface or thin mix overlay) on S.R. 135 from S.R. 136 (L.M. 5.81) to the Falling Water River bridge (L.M. 9.09).
Project Length - 3.280 miles

Total Contract Length - 19.360 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

RHEA COUNTY (Contract No.CNN032) Call No. 067
Project No. STP/HSIP-68(40), 72007-8232-14 (PIN 118741.00), 72007-3232-94 (PIN 118741.00)
The resurfacing (thin mix overlay) on S.R. 68 from west of Gilliam Road (L.M. 6.83) to the bridge over U.S. 27 (S.R. 29) and CNO & TP Railroad (L.M. 8.30).

Project Length - 1.500 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNN036) Call No. 068

Project No. HSIP-803(6), 79947-3413-94 (PIN 117548.00)
The miscellaneous safety improvements at the intersection of Raleigh-Millington Road and Old Raleigh-Millington Road (L.M. 3.16).
Project Length - 0.000 miles

Project No. HSIP-2874(1), 79960-3590-94 (PIN 112763.00)
The miscellaneous safety improvements at the intersection of St. Elmo Avenue and Mountain Terrace Street (L.M. 1.25).
Project Length - 0.000 miles

Project No. HSIP-2870(4), 79961-3508-94 (PIN 117538.00)
The miscellaneous safety improvements on Tchulahoma Road from Shelby Drive (L.M. 1.79) to Raines Road (L.M. 2.94).
Project Length - 1.150 miles

Total Contract Length - 1.150 miles
Completion Time - On or before 6/30/2014

SHELBY COUNTY (Contract No.CNN072) Call No. 069
Project No. 79045-8226-14 (PIN 117803.00), NH/HSIP-15(177), 79045-3226-94 (PIN 117803.00)
The resurfacing on S.R. 15 from Bartlett Boulevard (L.M. 3.39) to the Bridge over Fletcher Creek (L.M. 5.86).

Project Length - 2.470 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No.CNN044) Call No. 070

Project No. 79187-4233-04 (PIN 117913.00)
The repair of two (2) bridges on S.R. 385 over Hall Creek (L.M. 7.20, L & R), and two (2) bridges over Memphis-Arlington Road (L.M. 8.50, L & R).
Project Length - 0.000 miles

Project No. 79187-4235-04 (PIN 118557.00)
The repair of two (2) bridges on S.R. 385 over the Loosahatchie River (L.M. 9.58, L & R).
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNN058) Call No. 071
Project No. STP/HSIP-24(50), 80002-8260-14 (PIN 119194.00), 80002-3260-94 (PIN 119194.00)
The resurfacing (microsurfacing) on U.S. 70N (S.R. 24) from the Wilson County line (L.M. 0.00) to Stallings Road (L.M. 8.60).

Project Length - 8.544 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNN023) Call No. 072
Project No. 82002-3282-04 (PIN 119123.00)
The grading, drainage, installation of signals, and paving on U.S. 11W (S.R. 1) at the intersection of Pinnacle Parkway (L.M. 20.73) in Bristol.

Project Length - 0.283 miles
Completion Time - On or before 6/1/2014 (See Special Provision 108B)

SUMNER COUNTY (Contract No.CNN070) Call No. 073
Project No. NH/HSIP-6(96), 83077-8215-14 (PIN 101863.01), 83077-3215-94 (PIN 101863.01)
The resurfacing on S.R. 6 from S.R. 258 (L.M. 2.13) to Saundersville Road (L.M. 6.60).

Project Length - 4.400 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

SUMNER AND WILSON COUNTIES (Contract No.CNN056) Call No. 074

Project No. STP-SIP-174(23), 83017-3247-94 (PIN 119074.00)
Installation of school zone signing improvements on S.R. 174 for Shafer Middle School and Benny Bills Elementary School in Gallatin (L.M. 15.70 to L.M. 15.94).
Project Length - 0.240 miles

Project No. STP-SIP-171(29), 95063-3224-94 (PIN 119677.00)
Installation of school zone signing improvements on S.R. 171 for Mount Juliet Middle School in Mount Juliet (L.M. 8.22 to L.M. 8.51).
Project Length - 0.290 miles

Total Contract Length - 0.530 miles
Completion Time - On or before 5/30/2014

WARREN COUNTY (Contract No.CNN033) Call No. 075
Project No. NH/HSIP-1(313), 89073-8212-14 (PIN 118740.00), HSIP-1(313), 89073-3212-94 (PIN 118740.00)
The resurfacing (microsurfacing) on U.S. 70S (S.R. 1) from west of the bridges over the Collins River (L.M. 14.90) to Victor J. Young Road (L.M. 23.26).

Project Length - 8.360 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNN045) Call No. 076
Project No. STP/HSIP-227(6), 91043-8205-14 (PIN 115570.00), 91043-3205-94 (PIN 115570.00)
The resurfacing (bituminous seal coat) on S.R. 227 from the Alabama State line (L.M. 0.00) to the Lawrence County line (L.M. 13.19).

Project Length - 13.190 miles
Completion Time - On or before 7/31/2014
The DBE goal for this contract is 3%.

WEAKLEY COUNTY (Contract No.CNN059) Call No. 077
Project No. 92137-8221-14 (PIN 084890.01), NH/HSIP-22(75), 92137-3221-94 (PIN 084890.01), 92137-4223-04 (PIN 084890.01)
The resurfacing (thin mix overlay) on S.R. 22 from the ramp from S.R. 431 (L.M. 19.15) to north of the ramp from S.R. 43 (L.M. 24.90).

Project Length - 5.750 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 2%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 77
Total Number of Projects - 192
Total Number of Counties - 95

Publication No. DT-1390-V

(Revised 3/10/14)

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED APRIL 4, 2014

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CHEATHAM, DAVIDSON, LAWRENCE, LEWIS, LINCOLN, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN915) Call No. 001
Project No. 98301-4125-04 (PIN 117232.01)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNN912) Call No. 002

Project No. 98028-4146-04 (PIN 118303.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4147-04 (PIN 116884.02)
The retracing of pavement marking lines with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

DYER COUNTY (Contract No.CNN911) Call No. 003
Project No. 23211-4226-04 (PIN 117777.00), HSIP-211(13), 23211-3226-94 (PIN 117777.00)
The resurfacing (hot in-place recycling with either microsurface or thin mix overlay, or full depth overlay) on S.R. 211 from S.R. 77 (L.M. 10.31) to S.R. 105 (L.M. 17.09).

Project Length - 6.780 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No.CNN913) Call No. 004

Project No. 26008-4207-04 (PIN 080941.02), HSIP-97(11), 26008-3207-94 (PIN 080941.02)
The resurfacing (microsurfacing) on S.R. 97 from the Alabama State line (L.M. 0.00) to S.R. 122 (L.M. 5.62).
Project Length - 5.620 miles

Project No. 26010-4210-04 (PIN 104133.01), HSIP-122(10), 26010-3210-94 (PIN 104133.01)
The resurfacing (microsurfacing) on S.R. 122 from the Lincoln County line (L.M. 0.00) to U.S. 64 (S.R. 15) (L.M. 4.46).
Project Length - 4.460 miles

Total Contract Length - 10.080 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

RHEA COUNTY (Contract No.CNN914) Call No. 005
Project No. STP/HSIP-68(40), 72007-8232-14 (PIN 118741.00), 72007-3232-94 (PIN 118741.00)
The resurfacing (thin mix overlay) on S.R. 68 from west of Gilliam Road (L.M. 6.83) to the bridge over U.S. 27 (S.R. 29) and CNO & TP Railroad (L.M. 8.30).

Project Length - 1.500 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

SULLIVAN COUNTY (Contract No.CNN910) Call No. 006

Project No. NH/HSIP-1(308), 82002-8281-14 (PIN 114732.00), 82002-3281-94 (PIN 114732.00)
The resurfacing on U.S. 11W (S.R. 1) beginning at Fairmont Avenue (L.M. 2.46) and extending to east of Brookside Drive (L.M. 5.60).
Project Length - 3.140 miles

Project No. STP/HSIP-36(52), 82006-8279-14 (PIN 117595.00), 82006-3279-94 (PIN 117595.00)
The resurfacing on S.R. 36 from East Center Street (L.M. 8.35) to the Virginia State line (L.M. 13.57).
Project Length - 4.720 miles

Total Contract Length - 7.860 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

ANDERSON COUNTY (Contract No.CNN080) Call No. 007
Project No. HRRR/HSIP-100(41), 01946-3423-94 (PIN 109662.00)
The grading, drainage, construction of a concrete box bridge and paving on Park Lane at the intersection of Nig Longmire Road (L.M. 1.01) in Andersonville.

Project Length - 0.100 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 8%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNN143) Call No. 008
Project No. 98018-4188-04 (PIN 114116.04)
The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN144) Call No. 009
Project No. 98301-4126-04 (PIN 114118.04)
The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BEDFORD, MARSHALL, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract No.CNN049) Call No. 010

Project No. HRRR/HSIP-269(25), 02019-3205-94 (PIN 117873.00)
Miscellaneous safety improvements on S.R. 269 from Fairfield Pike (L.M. 5.89) to S.R. 64 (Blackman Boulevard) (L.M. 9.52).
Project Length - 3.630 miles

Project No. HRRR/HSIP-2005(10), 02945-3499-94 (PIN 117880.00)
Miscellaneous safety improvements on Whiteside Road/Midland Road from S.R. 10 (L.M. 0.00) to Unionville-Deason Road (L.M. 5.16).
Project Length - 5.160 miles

Project No. HRRR/HSIP-99(41), 59009-3209-94 (PIN 117877.00)
Miscellaneous safety improvements on S.R. 99 from S.R. 11 in Marshall County (L.M. 7.30) to S.R. 16 in Rutherford County (L.M. 2.33).
Project Length - 6.470 miles

Project No. HRRR/HSIP-272(11), 59021-3212-94 (PIN 117868.00)
Miscellaneous safety improvements on S.R. 272 from the Lewisburg City limits (L.M. 9.63) to Anes Station Road (L.M. 14.62).
Project Length - 4.990 miles

Project No. HRRR/HSIP-7500(26), 75946-3457-94 (PIN 117841.00)
Miscellaneous safety improvements on Floyd Road from west of S.R. 11 in Williamson County (L.M. 0.00) to S.R. 99 in Rutherford County (L.M. 2.54).
Project Length - 3.210 miles

Total Contract Length - 23.460 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNN145) Call No. 011
Project No. 98048-4175-04 (PIN 114119.04)
The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNN113) Call No. 012
Project No. 98028-4151-04 (PIN 114117.04)
The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNN124) Call No. 013
Project No. NH/HSIP-73(60), 05008-8232-14 (PIN 112179.00), 05008-3232-94 (PIN 112179.00)
The resurfacing (thin mix overlay) on U.S. 321 (S.R. 73) from the Loudon County line (L.M. 0.00) to S.R. 335 (L.M. 7.67).

Project Length - 7.670 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BLOUNT COUNTY (Contract No.CNN122) Call No. 014
Project No. STP/HSIP-33(108), 05001-8285-14 (PIN 114078.00), 05001-3285-94 (PIN 114078.00)
The resurfacing on U.S. 411 (S.R. 33) from U.S. 129 (S.R. 115) (L.M. 6.09) to U.S. 411 (S.R. 35) (L.M. 12.34).

Project Length - 6.250 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

CARTER COUNTY (Contract No.CNN020) Call No. 015

Project No. STP/NH-SIP-37(16), 10003-3264-94 (PIN 117760.00)
The installation of signals on U.S. 19E (S.R. 37) at the intersection of U.S. 321 (S.R. 67) (L.M. 16.84).
Project Length - 0.000 miles

Project No. STP/NH-SIP-37(17), 10003-3265-94 (PIN 117765.00)
The installation of a flashing school sign on U.S. 19E (S.R. 37) at Rachel Clawson Road and Hampton High School Access (L.M. 16.16), including grading, drainage, and paving.
Project Length - 0.277 miles

Total Contract Length - 0.277 miles
Completion Time - On or before 10/15/2014

CARTER, COCKE, AND JOHNSON COUNTIES (Contract No.CNN134) Call No. 016

Project No. HSIP-REG1(96), 98018-3214-94 (PIN 116957.00)
Miscellaneous safety improvements at various Stop Controlled intersections in Carter and Johnson Counties.
Project Length - 0.000 miles

Project No. HSIP-REG1(99), 98018-3217-94 (PIN 116960.00)
Miscellaneous safety improvements at various Stop Controlled intersections in Cocke County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 7/31/2014

COFFEE COUNTY (Contract No.CNN103) Call No. 017

Project No. NH/HSIP-16(47), 16005-8222-14 (PIN 082020.01), 16005-3222-94 (PIN 082020.01)
The resurfacing on U.S. 41A (S.R. 16) from S.R. 130/S.R. 55 (L.M. 4.38) to the Franklin County line (L.M. 5.42).
Project Length - 1.040 miles

Project No. NH/HSIP-55(19), 16009-8238-14 (PIN 118748.00), 16009-3238-94 (PIN 118748.00)
The resurfacing on S.R. 55 from the Moore County line (L.M. 0.00) to U.S. 41A (S.R. 16) (L.M. 2.59).
Project Length - 2.590 miles

Project No. NH/HSIP-55(20), 16009-8239-14 (PIN 118749.00), 16009-3239-94 (PIN 118749.00)
The resurfacing on S.R. 55 from U.S. 41A (S.R. 16) (L.M. 2.59) to the AEDC Grade Crossing (L.M. 3.45).
Project Length - 0.630 miles

Total Contract Length - 4.260 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNN137) Call No. 018
Project No. HSIP-9900(77), 99109-3999-94 (PIN 119187.00)
Construction of the Traffic Incident Management (TIM) training site facility in Nashville, including grading, drainage, and paving.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNN109) Call No. 019
Project No. 19047-4234-04 (PIN 103641.09)
The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNN093) Call No. 020
Project No. 19180-3212-04 (PIN 118199.00)
The interchange lighting on S.R. 386 (Vietnam Veterans Boulevard) at the junction with Conference Drive in Goodlettsville.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2014

DAVIDSON AND SUMNER COUNTIES (Contract No.CNN118) Call No. 021

Project No. 19012-4159-04 (PIN 117838.00)
The repair of two (2) bridges on I-65 over the CSX Railroad (L.M. 20.10) and Rivergate Parkway (L.M. 20.26).
Project Length - 0.000 miles

Project No. NH-I-65-3(121), 19012-8160-44 (PIN 104520.01), 19012-4160-04 (PIN 104520.01), 83001-8144-44 (PIN 104520.01)
The resurfacing using OGFC on I-65 from the CSX Railroad (L.M. 20.10) in Davidson County to U.S. 31W (S.R. 41) (L.M. 0.92) in Sumner County, including bridge deck repair.
Project Length - 2.990 miles

Total Contract Length - 2.990 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B) (Revised 3/10/14)
The DBE goal for this contract is 4%.

DICKSON COUNTY (Contract No.CNN119) Call No. 022
Project No. 22007-4239-04 (PIN 112355.00)
The repair of the bridge on S.R. 48 over I-40 (L.M. 0.21).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2014 (See Special Provision 108B)

FAYETTE COUNTY (Contract No.CNN146) Call No. 023
Project No. STP/HSIP-59(26), 24008-8234-14 (PIN 117808.00), 24008-3234-94 (PIN 117808.00)
The resurfacing (thin mix overlay) on S.R. 59 from S.R. 194 (L.M. 6.07) to S.R. 76 (L.M. 14.31).

Project Length - 8.240 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

FENTRESS AND JACKSON COUNTIES (Contract No.CNN112) Call No. 024

Project No. NHTSA-HE-52(65), 97025-3216-04 (PIN 100264.01)
Miscellaneous safety improvements on S.R. 52 from S.R. 28 (L.M. 13.44) to east of Bill Cobb Road (L.M. 19.93).
Project Length - 6.490 miles

Project No. NHTSA-HE-56(74), 97044-3215-04 (PIN 100267.04)
Miscellaneous safety improvements on S.R. 56 from east of S.R. 135 (L.M. 17.53) to S.R. 151 (L.M. 23.58).
Project Length - 6.050 miles

Total Contract Length - 12.540 miles
Completion Time - On or before 7/31/2014 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No.CNN101) Call No. 025
Project No. 26004-8243-14 (PIN 083683.01), STP/HSIP-16(48), 26004-3243-94 (PIN 083683.01)
The resurfacing on S.R. 16 from U.S. 64 (S.R. 15) (L.M. 12.96) to South Drive (L.M. 19.97).

Project Length - 6.310 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

GRAINGER COUNTY (Contract No.CNN125) Call No. 026
Project No. STP/HSIP-1(321), 29001-8230-14 (PIN 114736.00), 29001-3230-94 (PIN 114736.00), 29001-4230-04 (PIN 114736.00)
The resurfacing (thin mix overlay) on U.S. 11W (S.R. 1) from Water Street (L.M. 16.10) to west of Briar Fork Creek Bridge (L.M. 26.71).

Project Length - 10.610 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GREENE COUNTY (Contract No.CNN115) Call No. 027
Project No. HSIP-107(20), 30011-3228-94 (PIN 117093.00)
The improvement of the intersection on S.R. 107 at Edens Road in Greeneville.

Project Length - 0.328 miles
Completion Time - On or before 9/30/2014

GREENE COUNTY (Contract No.CNN084) Call No. 028
Project No. 30952-3514-04 (PIN 117025.00)
The grading, drainage, and paving on a S.I.A. route serving Jarden-Zinc Products in Tusculum.

Project Length - 0.147 miles
Completion Time - On or before 9/30/2014

GRUNDY AND MARION COUNTIES (Contract No.CNN098) Call No. 029

Project No. HRRR/HSIP-3100(15), 31945-3464-94 (PIN 115370.31)
Miscellaneous safety improvements on various local roads.
Project Length - 0.000 miles

Project No. HRRR/HSIP-5800(42), 58946-3402-94 (PIN 115370.30)
Miscellaneous safety improvements on various local roads.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2014
The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No.CNN110) Call No. 030
Project No. 33948-4234-04 (PIN 105739.09)
The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No.CNN132) Call No. 031
Project No. STP-M-9401(10), 35950-3534-54 (PIN 119207.00)
The resurfacing on East Margin Street from U.S. 64 (S.R. 15) to Fairgrounds Street, and on Fairgrounds Street from East Margin Street to Naylor Street in Bolivar.

Project Length - 1.027 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

HARDIN COUNTY (Contract No.CNN135) Call No. 032

Project No. STP-SIP-57(59), 36003-3217-94 (PIN 118454.00)
Miscellaneous safety improvements at the intersection of S.R. 57 and S.R. 142 (L.M. 2.71).
Project Length - 0.000 miles

Project No. STP-H-57(57), 36004-3214-94 (PIN 118451.00)
Miscellaneous safety improvements on S.R. 57 from YMCA Lane (L.M. 11.27) to the Mississippi State line (L.M. 13.13).
Project Length - 1.860 miles

Project No. NHTSA-HE-128(24), 97036-3219-04 (PIN 101885.02)
Miscellaneous safety improvements on S.R. 128 from Pyburns Drive (L.M. 3.11) to S.R. 226 (Airport Road) (L.M. 6.54).
Project Length - 3.430 miles

Total Contract Length - 5.290 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

HAWKINS COUNTY (Contract No.CNN126) Call No. 033
Project No. NH/HSIP-1(320), 37070-8230-14 (PIN 114714.00), 37070-3230-94 (PIN 114714.00)
The resurfacing on U.S. 11W (S.R. 1) from the S.R. 346 ramp (L.M. 23.50) to Cross Valley Road (L.M. 30.71).

Project Length - 7.210 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

HENRY COUNTY (Contract No.CNN141) Call No. 034

Project No. NH/HSIP-69(85), 40006-8206-14 (PIN 119606.00), 40006-3206-94 (PIN 119606.00)
The resurfacing on U.S. 641 (S.R. 69) from South Market Street (L.M. 12.81) to S.R. 54/West Wood Street (L.M. 13.03).
Project Length - 0.220 miles

Project No. NH/HSIP-69(86), 40006-8207-14 (PIN 119607.00), 40006-3207-94 (PIN 119607.00)
The resurfacing on U.S. 641 (S.R. 69) from S.R. 69A (L.M. 10.63) to U.S. 79 (S.R. 76) (L.M. 12.06).
Project Length - 1.430 miles

Project No. NH/HSIP-69(87), 40008-8228-14 (PIN 117809.00), 40008-3228-94 (PIN 117809.00)
The resurfacing (thin mix overlay) on U.S. 641 (S.R. 69) from S.R. 54 (L.M. 13.05) to Flatwoods Lane (L.M. 17.28).
Project Length - 4.230 miles

Total Contract Length - 5.880 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HICKMAN COUNTY (Contract No.CNN104) Call No. 035
Project No. STP/HSIP-48(49), 41005-8240-14 (PIN 119197.00), 41005-3240-94 (PIN 119197.00), 41005-4240-04 (PIN 119197.00)
The resurfacing on S.R. 48 from West End Avenue (L.M. 12.97) to S.R. 230 (L.M. 20.69).

Project Length - 7.720 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B) (Revised 3/10/14)
The DBE goal for this contract is 2%.

KNOX COUNTY (Contract No.CNN131) Call No. 036
Project No. IM/NH-40-8(148), 47003-3156-44 (PIN 112532.00)
The grading, drainage, and paving on I-40 westbound from Lovell Road to I-140 (Pellissippi Parkway).

Project Length - 1.657 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No.CNN053) Call No. 037

Project No. NH/HSIP-9(72), 47013-8230-14 (PIN 114068.00), 47013-3230-94 (PIN 114068.00)
The resurfacing on U.S. 25W (S.R. 9) from the Anderson County line (L.M. 0.00) to Schaad Road (L.M. 3.50).
Project Length - 3.500 miles

Project No. 47013-8231-14 (PIN 114728.00), NH/HSIP-9(71), 47013-3231-94 (PIN 114728.00)
The resurfacing on U.S. 25W (S.R. 9) from Schaad Road (L.M. 3.50) to Jenso Road (L.M. 6.74).
Project Length - 3.240 miles

Total Contract Length - 6.740 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNN120) Call No. 038
Project No. 47010-4244-04 (PIN 103635.10)
The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNN133) Call No. 039

Project No. HSIP-4900(58), 49946-3401-94 (PIN 118726.00)
Miscellaneous safety improvements on Asbury Glimp Road (L.M. 0.00 - L.M. 2.52 and L.M. 0.00 - L.M. 4.69) from S.R. 87 to U.S. 51 (S.R. 3).
Project Length - 7.210 miles

Project No. NHTSA-HE-19(50), 97049-3221-04 (PIN 102251.05)
Miscellaneous safety improvements on S.R. 19 from east of Eastland Avenue (L.M. 21.98) to the Haywood County line (L.M. 26.14).
Project Length - 4.160 miles

Total Contract Length - 11.370 miles
Completion Time - On or before 7/31/2014
The DBE goal for this contract is 3%.

LINCOLN COUNTY (Contract No.CNN090) Call No. 040
Project No. NH/HSIP-10(58), 52002-8237-14 (PIN 081839.01), 52002-3237-94 (PIN 081839.01)
The resurfacing on U.S. 231 (U.S. 431, S.R. 10) from the Alabama State line (L.M. 0.00) to S.R. 275 (L.M. 2.33).

Project Length - 2.330 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

LOUDON COUNTY (Contract No.CNN129) Call No. 041
Project No. STP/HSIP-1(322), 53003-8210-14 (PIN 084808.01), 53003-3210-94 (PIN 084808.01)
The resurfacing on U.S. 70 (S.R. 1) from the Roane County line (L.M. 0.00) to west of U.S. 11 (S.R. 2) (L.M. 7.00).

Project Length - 7.000 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

MACON COUNTY (Contract No.CNN111) Call No. 042

Project No. HRRR/HSIP-10(49), 56001-3225-94 (PIN 117527.00)
Miscellaneous safety improvements on S.R. 10 from East Locust Street (L.M. 7.44) to Maple Grove Road (L.M. 10.30).
Project Length - 2.860 miles

Project No. HSIP-10(46), 56950-3205-94 (PIN 116865.00)
Improvement of the intersection on S.R. 10 at Akersville Road/Sycamore Street in Lafayette (L.M. 8.38).
Project Length - 0.000 miles

Total Contract Length - 2.860 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)

MACON COUNTY (Contract No.CNN097) Call No. 043
Project No. NH/HSIP-52(67), 56003-8260-14 (PIN 102289.01), 56003-3260-94 (PIN 102289.01)
The resurfacing on S.R. 52 from east of Old Highway 52 (L.M. 6.10) to Brattontown Circle (L.M. 9.90).

Project Length - 3.800 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B) (Revised 3/10/14)
The DBE goal for this contract is 3%.

MACON COUNTY (Contract No.CNN121) Call No. 044
Project No. NHTSA-HE-262(11), 97056-3207-04 (PIN 100277.01)
Miscellaneous safety improvements on S.R. 262 from S.R. 52 (L.M. 0.00) to S.R. 56/S.R. 80 (L.M. 7.69).

Project Length - 7.690 miles
Completion Time - On or before 6/30/2014

MARSHALL COUNTY (Contract No.CNN078) Call No. 045
Project No. STP/HSIP-50(52), 59006-8218-14 (PIN 083562.01), 59006-3218-94 (PIN 083562.01)
The resurfacing on S.R. 50 from U.S. 31A (S.R. 11) (L.M. 6.46) to S.R. 271 (L.M. 11.69).

Project Length - 4.620 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

MAURY COUNTY (Contract No.CNN123) Call No. 046
Project No. HSIP-396(3), 60100-3208-94 (PIN 117376.01)
The repair of the S.R. 396 southbound ramp to U.S. 31 (S.R. 6) in Spring Hill (L.M. 0.39).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)

MCMINN COUNTY (Contract No.CNN099) Call No. 047
Project No. STP-M-9201(14), 54951-8576-54 (PIN 117200.01)
The resurfacing on Forrest Avenue and Sweetfield Valley Road in Athens.

Project Length - 1.774 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

MEIGS AND ROANE COUNTIES (Contract No.CNN106) Call No. 048

Project No. HRRR/HSIP-6100(22), 61945-3454-94 (PIN 115370.32)
Miscellaneous safety improvements on various local roads.
Project Length - 0.000 miles

Project No. HRRR/HSIP-7300(33), 73946-3407-94 (PIN 115370.35)
Miscellaneous safety improvements on various local roads.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

OBION AND WEAKLEY COUNTIES (Contract No.CNN055) Call No. 049

Project No. 66431-4204-04 (PIN 085003.01), HSIP-431(15), 66431-3204-94 (PIN 085003.01)
The resurfacing (either microsurface or thin mix overlay) on S.R. 431 from the Weakley County line (L.M. 0.00) to the North Fork Obion River bridge (L.M. 2.98).
Project Length - 2.980 miles

Project No. 92001-4232-04 (PIN 082807.01), HSIP-431(14), 92001-3232-94 (PIN 082807.01)
The resurfacing (either microsurface or thin mix overlay) on S.R. 431 from Glenwood Drive (L.M. 5.37) to the Obion County line (L.M. 9.42).
Project Length - 4.050 miles

Project No. 92008-4210-04 (PIN 119623.00), HSIP-118(10), 92008-3210-94 (PIN 119623.00), 92008-4211-04 (PIN 119623.00)
The resurfacing (either microsurface or thin mix overlay) on S.R. 118 from the Mud Creek bridge (L.M. 0.29) to the Kentucky State line (L.M. 14.78).
Project Length - 14.490 miles

Total Contract Length - 21.520 miles
Completion Time - On or before 9/30/2014

OVERTON COUNTY (Contract No.CNN105) Call No. 050

Project No. NH/HSIP-111(92), 67001-8288-14 (PIN 118754.00), 67001-3288-94 (PIN 118754.00)
The resurfacing on S.R. 111 from S.R. 294 (L.M. 13.96) to south of Twin Oaks Road (L.M. 15.94).
Project Length - 1.980 miles

Project No. STP/HSIP-52(68), 67003-8217-14 (PIN 118752.00), 67003-3217-94 (PIN 118752.00)
The resurfacing on S.R. 52 from west of Roberts Street (L.M. 11.26) to east of S.R. 294 (East Main Street) (L.M. 12.32).
Project Length - 1.060 miles

Project No. STP/HSIP-294(4), 67068-8201-14 (PIN 118753.00), 67068-3201-94 (PIN 118753.00)
The resurfacing on S.R. 294 from S.R. 52 (L.M. 0.00) to S.R. 111 (L.M. 0.58).
Project Length - 0.580 miles

Total Contract Length - 3.620 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNN108) Call No. 051
Project No. NH/HSIP-10(57), 75006-8227-14 (PIN 080861.01), 75006-3227-94 (PIN 080861.01)
The resurfacing on U.S. 231 (S.R. 10) from S.R. 96 (L.M. 14.45) to S.R. 268 (L.M. 17.89).

Project Length - 3.440 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SCOTT COUNTY (Contract No.CNN139) Call No. 052

Project No. STP/HSIP-63(57), 76003-8259-14 (PIN 117593.00), 76003-3259-94 (PIN 117593.00)
The resurfacing (thin mix overlay) on S.R. 63 from west of Corner Drive (L.M. 2.58) to the Campbell County line (L.M. 13.68).
Project Length - 11.100 miles

Project No. STP/HSIP-456(10), 76010-8225-14 (PIN 114731.00), 76010-3225-94 (PIN 114731.00), 76010-4225-04 (PIN 114731.00)
The resurfacing on S.R. 456 from east of Tunnel Hill Road (L.M. 8.34) to U.S. 27 (S.R. 29) (L.M. 10.05).
Project Length - 1.710 miles

Total Contract Length - 12.810 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

SEQUATCHIE COUNTY (Contract No.CNN100) Call No. 053
Project No. NH/HSIP-8(49), 77002-8243-14 (PIN 113970.00), 77002-3243-94 (PIN 113970.00)
The resurfacing on S.R. 8 (S.R. 111) from near Old Union Road (L.M. 18.70) to west of Harmon Road (L.M. 22.73).

Project Length - 4.030 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

SEVIER COUNTY (Contract No.CNN012) Call No. 054
Project No. HRRR/HSIP-2480(10), 78946-3409-94 (PIN 114002.00)
The grading, drainage, and paving on New Era Road at the intersection of Lewelling Road in Sevierville.

Project Length - 0.081 miles
Completion Time - On or before 8/31/2014
The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No.CNN130) Call No. 055
Project No. NH/HSIP-1(319), 79011-8267-14 (PIN 119605.00), 79011-3267-94 (PIN 119605.00)
The resurfacing on U.S. 51 (S.R. 1) from S.R. 4 (E.H. Crump Boulevard) (L.M. 1.14) to S.R. 4 (Danny Thomas Boulevard) (L.M. 3.47).

Project Length - 2.330 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNN140) Call No. 056
Project No. NH/HSIP-204(8), 79172-8216-14 (PIN 117804.00), 79172-3216-94 (PIN 117804.00)
The resurfacing on S.R. 204 from Raleigh-LaGrange Road (L.M. 1.78) to S.R. 14 (L.M. 4.75).

Project Length - 2.970 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNN136) Call No. 057
Project No. STP/HSIP-205(24), 79035-8216-14 (PIN 117805.00), 79035-3216-94 (PIN 117805.00), 79035-4215-04 (PIN 117805.00)
The resurfacing on S.R. 205 from U.S. 64 (S.R. 15) (L.M. 12.21) to I-40 (L.M. 16.16).

Project Length - 3.950 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNN127) Call No. 058
Project No. 79005-4167-04 (PIN 118595.00)
The repair of bridges on S.R. 14 over I-55 (L.M. 7.46), and on South Parkway West over I-55 (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

STEWART COUNTY (Contract No.CNN095) Call No. 059
Project No. STP/HSIP-49(36), 81001-8230-14 (PIN 119196.00), 81001-3230-94 (PIN 119196.00)
The resurfacing (thin mix overlay) on S.R. 49 from west of Cherry Chapel Road (L.M. 6.50) to the Houston County line (L.M. 16.30).

Project Length - 9.782 miles
Completion Time - On or before 9/30/2014 (Revised 3/10/14)
The DBE goal for this contract is 2%.

WHITE COUNTY (Contract No.CNN102) Call No. 060
Project No. NH/HSIP-111(91), 93003-8232-14 (PIN 085164.02), 93003-3232-94 (PIN 085164.02), 93003-4232-04 (PIN 085164.02)
The resurfacing on S.R. 111 from north of S.R. 135 (L.M. 13.52) to north of S.R. 136 (L.M. 17.43).

Project Length - 3.910 miles
Completion Time - On or before 8/31/2014
The DBE goal for this contract is 2%.

WILLIAMSON COUNTY (Contract No.CNN094) Call No. 061
Project No. HSIP-I-65-2(97), 94002-3185-44 (PIN 116079.00)
The grading, drainage, and paving on I-65 at the northbound and southbound off-ramps to S.R. 253 (Concord Road) (L.M. 18.53).

Project Length - 0.379 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 8%.

WILLIAMSON COUNTY (Contract No.CNN092) Call No. 062
Project No. STP/HSIP-100(65), 94013-8217-14 (PIN 085027.01), 94013-3217-94 (PIN 085027.01)
The resurfacing on S.R. 100 from S.R. 96 (L.M. 6.85) to the Davidson County line (L.M. 11.26).

Project Length - 4.410 miles
Completion Time - On or before 09/30/2014 (See Special Provision 108B) (Revised 3/10/14)
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNN138) Call No. 063
Project No. NHTSA-HE-I-40-5(144), 97095-3129-04 (PIN 118565.00)
The installation of longitudinal cable barrier along I-40 from east of S.R. 109 (L.M. 10.43) to near S.R. 840 (L.M. 12.02).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B) (Revised 3/10/14)

WILSON COUNTY (Contract No.CNN091) Call No. 064
Project No. STP/HSIP-24(52), 95004-8252-14 (PIN 119193.00), 95004-3252-94 (PIN 119193.00)
The resurfacing on U.S. 70 (S.R. 24) from Hartmann Drive (L.M. 15.36) to Reed Mill Street (L.M. 17.90).

Project Length - 2.470 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 64
Total Number of Projects - 141
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MAY 23, 2014

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNN916) Call No. 001
Project No. 98018-4188-04 (PIN 114116.04)
The random on-call signing on various Interstates and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BEDFORD, MARSHALL, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract No.CNN920) Call No. 002

Project No. HRRR/HSIP-269(25), 02019-3205-94 (PIN 117873.00)
Miscellaneous safety improvements on S.R. 269 from Fairfield Pike (L.M. 5.89) to S.R. 64 (Blackman Boulevard) (L.M. 9.52).
Project Length - 3.630 miles

Project No. HRRR/HSIP-2005(10), 02945-3499-94 (PIN 117880.00)
Miscellaneous safety improvements on Whiteside Road/Midland Road from S.R. 10 (L.M. 0.00) to Unionville-Deason Road (L.M. 5.16).
Project Length - 5.160 miles

Project No. HRRR/HSIP-99(41), 59009-3209-94 (PIN 117877.00)
Miscellaneous safety improvements on S.R. 99 from S.R. 11 in Marshall County (L.M. 7.30) to S.R. 16 in Rutherford County (L.M. 2.33).
Project Length - 6.470 miles

Project No. HRRR/HSIP-272(11), 59021-3212-94 (PIN 117868.00)
Miscellaneous safety improvements on S.R. 272 from the Lewisburg City limits (L.M. 9.63) to Anes Station Road (L.M. 14.62).
Project Length - 4.990 miles

Project No. HRRR/HSIP-7500(26), 75946-3457-94 (PIN 117841.00)
Miscellaneous safety improvements on Floyd Road from west of S.R. 11 in Williamson County (L.M. 0.00) to S.R. 99 in Rutherford County (L.M. 2.54).
Project Length - 3.210 miles

Total Contract Length - 23.460 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNN912) Call No. 003

Project No. 98028-4146-04 (PIN 118303.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4147-04 (PIN 116884.02)
The retracing of pavement marking lines with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

CARTER COUNTY (Contract No.CNN917) Call No. 004

Project No. STP/NH-SIP-37(16), 10003-3264-94 (PIN 117760.00)
The installation of signals on U.S. 19E (S.R. 37) at the intersection of U.S. 321 (S.R. 67) (L.M. 16.84).
Project Length - 0.000 miles

Project No. STP/NH-SIP-37(17), 10003-3265-94 (PIN 117765.00)
The installation of a flashing school sign on U.S. 19E (S.R. 37) at Rachel Clawson Road and Hampton High School Access (L.M. 16.16), including grading, drainage, and paving.
Project Length - 0.277 miles

Total Contract Length - 0.277 miles
Completion Time - On or before 11/30/2014

COFFEE COUNTY (Contract No.CNN919) Call No. 005

Project No. NH/HSIP-16(47), 16005-8222-14 (PIN 082020.01), 16005-3222-94 (PIN 082020.01)
The resurfacing on U.S. 41A (S.R. 16) from S.R. 130/S.R. 55 (L.M. 4.38) to the Franklin County line (L.M. 5.42).
Project Length - 1.040 miles

Project No. NH/HSIP-55(19), 16009-8238-14 (PIN 118748.00), 16009-3238-94 (PIN 118748.00)
The resurfacing on S.R. 55 from the Moore County line (L.M. 0.00) to U.S. 41A (S.R. 16) (L.M. 2.59).
Project Length - 2.590 miles

Project No. NH/HSIP-55(20), 16009-8239-14 (PIN 118749.00), 16009-3239-94 (PIN 118749.00)
The resurfacing on S.R. 55 from U.S. 41A (S.R. 16) (L.M. 2.59) to the AEDC Grade Crossing (L.M. 3.45).
Project Length - 0.630 miles

Total Contract Length - 4.260 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HENRY COUNTY (Contract No.CNN918) Call No. 006

Project No. NH/HSIP-69(85), 40006-8206-14 (PIN 119606.00), 40006-3206-94 (PIN 119606.00)
The resurfacing on U.S. 641 (S.R. 69) from South Market Street (L.M. 12.81) to S.R. 54/West Wood Street (L.M. 13.03).
Project Length - 0.220 miles

Project No. NH/HSIP-69(86), 40006-8207-14 (PIN 119607.00), 40006-3207-94 (PIN 119607.00)
The resurfacing on U.S. 641 (S.R. 69) from S.R. 69A (L.M. 10.63) to U.S. 79 (S.R. 76) (L.M. 12.06).
Project Length - 1.430 miles

Project No. NH/HSIP-69(87), 40008-8228-14 (PIN 117809.00), 40008-3228-94 (PIN 117809.00)
The resurfacing (thin mix overlay) on S.R. 69 from S.R. 54 (L.M. 13.05) to Flatwoods Lane (L.M. 17.28).
Project Length - 4.230 miles

Total Contract Length - 5.880 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNN921) Call No. 007
Project No. HSIP-I-65-2(97), 94002-3185-44 (PIN 116079.00)
The grading, drainage, and paving on I-65 at the northbound and southbound off-ramps to S.R. 253 (Concord Road) (L.M. 18.53).

Project Length - 0.379 miles
Completion Time - On or before 12/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 8%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNN191) Call No. 008
Project No. 98018-4189-04 (PIN 114108.04)
The random on-call attenuator repair on various Interstate and State routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BEDFORD, GILES, AND LINCOLN COUNTIES (Contract No.CNN199) Call No. 009

Project No. PHSIP-9314(9), 02950-3569-94 (PIN 119785.00)
The miscellaneous safety improvements on various local roads in Shelbyville.
Project Length - 0.000 miles

Project No. HSIP-987(10), 28946-3421-94 (PIN 118732.00)
The miscellaneous safety improvements on Agnew Road from Fall River Road (L.M. 0.00) to U.S. 64 (S.R. 15) (L.M. 6.28).
Project Length - 6.280 miles

Project No. PHSIP-10(63), 52003-3218-94 (PIN 118537.00)
The miscellaneous safety improvements on U.S. 231 (S.R. 10) from the Shelbyville Highway (L.M. 12.60) to the Moore County line (L.M. 24.55).
Project Length - 6.490 miles

Total Contract Length - 12.770 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 3%.

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No.CNN194) Call No. 010
Project No. 98048-4176-04 (PIN 114111.04)
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

BLEDSOE COUNTY (Contract No.CNN168) Call No. 011
Project No. NH/HSIP-28(52), 04001-8234-14 (PIN 084716.01), 04001-3234-94 (PIN 084716.01)
The resurfacing (thin mix overlay) on U.S. 127 (S.R. 28) from north of Schoolfield Branch bridge (L.M. 15.75) to north of Patton Road (L.M. 21.79).

Project Length - 6.040 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BLEDSOE, BRADLEY, CANNON, COFFEE, CUMBERLAND, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MEIGS, OVERTON, POLK, PUTNAM, RHEA, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNN187) Call No. 012
Project No. 98028-4252-04 (PIN 118763.00)
The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014

BLOUNT COUNTY (Contract No.CNN011) Call No. 013
Project No. NHTSA-HE-33(92), 97005-3278-04 (PIN 116976.00)
The improvement of the intersection on S.R. 33 at Williams Mill Road (L.M. 17.44) in Rockford, including grading, drainage, and paving.

Project Length - 0.123 miles
Completion Time - On or before 11/30/2014
The DBE goal for this contract is 5%.

BLOUNT COUNTY (Contract No.CNN189) Call No. 014
Project No. PHSIP-115(52), 05005-3244-94 (PIN 118668.00)
The installation of longitudinal cable barrier and miscellaneous safety improvements on S.R. 115 from Louisville Road to near Payne Avenue.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNN196) Call No. 015
Project No. 05950-3537-04 (PIN 119593.00)
The grading, drainage, and paving on a S.I.A. route (S.R. 162) serving Aluminum Company of America in Alcoa.

Project Length - 0.212 miles
Completion Time - On or before 11/30/2014

BRADLEY COUNTY (Contract No.CNN171) Call No. 016
Project No. NH/HSIP-2(234), 06004-8243-14 (PIN 081707.01), 06004-3243-94 (PIN 081707.01)
The resurfacing (thin mix overlay) on U.S. 11 (S.R. 2) from Paul B. Huff Parkway (L.M. 12.82) to east of Anatole Lane (L.M. 15.15).

Project Length - 2.330 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNN192) Call No. 017
Project No. 98028-4154-04 (PIN 114109.04)
The random on-call attenuator repair on various Interstates and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNN206) Call No. 018
Project No. ER-STP-IE-75-3(160), 07100-3139-44 (PIN 117146.00)
The drainage improvements in the median on I-75 at log mile 13.10 (M.M. 142.9).

Project Length - 0.098 miles
Completion Time - On or before 8/15/2014 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNN163) Call No. 019
Project No. 07003-4242-04 (PIN 083686.01), HSIP-9(73), 07003-3242-94 (PIN 083686.01)
The resurfacing on U.S. 25W (S.R. 9) from Duff Road (L.M. 19.07) to S.R. 63 (L.M. 24.08).

Project Length - 5.010 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNN204) Call No. 020
Project No. PHSIP/NH-SIP-9(70), 07003-3241-94 (PIN 119402.00)
The improvement of the intersection on U.S. 25W (S.R. 9) at Ridge Road (L.M. 31.83) in Caryville.

Project Length - 0.120 miles
Completion Time - On or before 8/31/2014

CARTER AND SULLIVAN COUNTIES (Contract No.CNN200) Call No. 021

Project No. HSIP-4833(10), 10946-3406-94 (PIN 117661.00)
The miscellaneous safety improvements on South Side Road from north of Water Plant Road (L.M. 1.09) to S.R. 362 (Gap Creek Road) (L.M. 1.19).
Project Length - 0.100 miles

Project No. HSIP/STP-SIP-358(11), 82018-3220-94 (PIN 119056.00)
The installation of school zone signing and marking improvements at Sullivan East High School on S.R. 358 (L.M. 2.07 to L.M. 2.56).
Project Length - 0.490 miles

Project No. HRRR/HSIP-8200(28), 82946-3454-94 (PIN 118207.00)
The miscellaneous safety improvements on Old Weaver Pike from S.R. 358 (Weaver Pike) to S.R. 44 (Old Hickory Tree Road).
Project Length - 1.020 miles

Project No. NHTSA-HE-4263(11), 97010-3415-04 (PIN 117524.00)
The miscellaneous safety improvements on Old Stoney Creek Road from S.R. 400 (L.M. 0.00) to S.R. 37 (L.M. 1.11).
Project Length - 1.110 miles

Total Contract Length - 2.720 miles
Completion Time - On or before 8/31/2014 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNN152) Call No. 022
Project No. BR-I-40-3(155), 11003-3134-94 (PIN 113436.01)
The construction of a concrete box beam bridge on I-40 over the Harpeth River (L.M. 5.63), including grading, drainage, and paving.

Project Length - 0.611 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

COFFEE, GRUNDY, AND MARION COUNTIES (Contract No.CNN205) Call No. 023

Project No. PHSIP/NH-SIP-I-24-2(148), 31001-3182-94 (PIN 118508.00)
The miscellaneous safety improvements on I-24 from L.M. 5.20 to L.M. 5.62.
Project Length - 0.420 miles

Project No. IM/NH-24-2(143), 98028-3123-44 (PIN 115780.00)
The expansion of the rural Smartway Intelligent Transportation System (ITS) on various Interstate and State Routes in Region 2.
Project Length - 47.800 miles

Total Contract Length - 48.220 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

CUMBERLAND COUNTY (Contract No.CNN117) Call No. 024
Project No. BR-STP-298(10), 18011-3225-94 (PIN 113069.00)
The construction of a concrete Bulb-Tee beam bridge on S.R. 298 (Genesis Road) over I-40 (L.M. 2.23) in Crossville, including grading, drainage, and paving.

Project Length - 0.395 miles
Completion Time - On or before 11/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN193) Call No. 025
Project No. 98301-4128-04 (PIN 114110.04)
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNN162) Call No. 026

Project No. STP/HSIP-47(9), 22005-8216-14 (PIN 080252.01), 22005-3216-94 (PIN 080252.01)
The resurfacing (thin mix overlay) on S.R. 47 from S.R. 46 (L.M. 0.00) to S.R. 96 (L.M. 3.48).
Project Length - 3.480 miles

Project No. STP/HSIP-47(10), 22006-8216-14 (PIN 102330.01), 22006-3216-94 (PIN 102330.01)
The resurfacing (thin mix overlay) on S.R. 47 from S.R. 250 (L.M. 12.46) to S.R. 48 (L.M. 19.75).
Project Length - 7.290 miles

Total Contract Length - 10.770 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 3%.

FENTRESS COUNTY (Contract No.CNN173) Call No. 027

Project No. 25004-4226-04 (PIN 118761.00), HSIP-52(69), 25004-3226-94 (PIN 118761.00)
The resurfacing on S.R. 52 from S.R. 296 (L.M. 17.62) to Shirley Road (L.M. 22.40).
Project Length - 4.780 miles

Project No. 25009-4208-04 (PIN 085058.01), HSIP-296(10), 25009-3208-94 (PIN 085058.01)
The resurfacing on S.R. 296 from U.S. 127 (S.R. 28) (L.M. 0.00) to S.R. 52 (L.M. 3.02).
Project Length - 3.020 miles

Total Contract Length - 7.800 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 2%.

FRANKLIN COUNTY (Contract No.CNN203) Call No. 028
Project No. HSIP-2600(44), 26945-3486-94 (PIN 115370.47)
The miscellaneous safety improvements on various local roads.

Project Length - 36.840 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GIBSON COUNTY (Contract No.CNN181) Call No. 029
Project No. NHTSA-HE-9421(1), 97027-3510-04 (PIN 118439.00)
The installation of a flashing school sign on S.R. 152 (North Main Street) at Medina Elementary School.

Project Length - 0.306 miles
Completion Time - On or before 8/31/2014

GREENE COUNTY (Contract No.CNN164) Call No. 030

Project No. STP/HSIP-35(57), 30005-8248-14 (PIN 114081.00), 30005-3248-94 (PIN 114081.00)
The resurfacing (thin mix overlay) on U.S. 321 (S.R. 35) from Bright Hope Road (L.M. 3.83) to S.R. 70 (L.M. 12.17).
Project Length - 8.340 miles

Project No. 30021-4212-04 (PIN 082834.01), HSIP-351(17), 30021-3212-94 (PIN 082834.01)
The resurfacing on S.R. 351 from S.R. 70 (L.M. 0.00) to S.R. 350 (L.M. 6.80).
Project Length - 6.800 miles

Total Contract Length - 15.140 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No.CNN190) Call No. 031

Project No. 33049-4230-04 (PIN 117332.00), HSIP-148(3), 33049-3230-94 (PIN 117332.00)
The resurfacing on S.R. 148 from the Georgia State line (L.M. 0.00) to U.S. 11 (U.S. 64, U.S. 72. S.R. 2) (L.M. 3.99).
Project Length - 3.920 miles

Project No. 33318-4202-04 (PIN 117333.00), HSIP-318(5), 33318-3202-94 (PIN 117333.00)
The resurfacing on S.R. 318 from U.S. 11 (U.S. 41, U.S. 64, U.S. 72, S.R. 2) (L.M. 0.00) to S.R. 148 (L.M. 1.05).
Project Length - 1.050 miles

Total Contract Length - 4.970 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

HAWKINS COUNTY (Contract No.CNN179) Call No. 032
Project No. 37004-4221-04 (PIN 117627.00), HSIP-66(48), 37004-3221-94 (PIN 117627.00)
The resurfacing on S.R. 66 from U.S. 11E (S.R. 34) (L.M. 0.00) to south of Berry Road (L.M. 5.32).

Project Length - 5.320 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

HENDERSON COUNTY (Contract No.CNN176) Call No. 033

Project No. 39004-4229-04 (PIN 119614.00), HSIP-22(79), 39004-3229-94 (PIN 119614.00)
The resurfacing on S.R. 22 from Wilson Street (L.M. 11.45) to south of Jane Lane (L.M. 12.62).
Project Length - 1.170 miles

Project No. 39005-4220-04 (PIN 119613.00), HSIP-22(78), 39005-3220-94 (PIN 119613.00)
The resurfacing on S.R. 22 from the I-40 bridge (L.M. 21.16) to the Carroll County line (L.M. 23.36).
Project Length - 2.200 miles

Total Contract Length - 3.370 miles
Completion Time - On or before 10/31/2014
The DBE goal for this contract is 3%.

HICKMAN AND WILLIAMSON COUNTIES (Contract No.CNN154) Call No. 034

Project No. 41010-4221-04 (PIN 085088.01), HSIP-100(66), 41010-3221-94 (PIN 085088.01)
The resurfacing (thin mix overlay) on S.R. 100 from west of S.R. 7 (L.M. 27.30) to the Williamson County line (L.M. 32.75).
Project Length - 5.450 miles

Project No. 94013-4218-04 (PIN 082263.01), HSIP-100(67), 94013-3218-94 (PIN 082263.01)
The resurfacing (thin mix overlay) on S.R. 100 from the Hickman County line (L.M. 0.00) to east of Deer Ridge Road (L.M. 3.00).
Project Length - 3.000 miles

Total Contract Length - 8.450 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

HOUSTON COUNTY (Contract No.CNN153) Call No. 035
Project No. 42008-4204-04 (PIN 084994.01), HSIP-231(4), 42008-3204-94 (PIN 084994.01)
The resurfacing on S.R. 231 from the Humphreys County line (L.M. 0.00) to S.R. 13 (L.M. 6.13).

Project Length - 6.130 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 2%.

HOUSTON COUNTY (Contract No.CNN161) Call No. 036
Project No. 42007-4208-04 (PIN 117734.00), HSIP-46(24), 42007-3208-94 (PIN 117734.00)
The resurfacing (thin mix overlay) on S.R. 46 from S.R. 49 (L.M. 2.29) to the Stewart County line (L.M. 8.06).

Project Length - 5.730 miles
Completion Time - On or before 9/30/2014

JACKSON COUNTY (Contract No.CNN202) Call No. 037
Project No. HSIP-477(10), 44021-3209-94 (PIN 118542.00)
The miscellaneous safety improvements on S.R. 477 (Cummins Mill Road) from S.R. 290 (L.M. 0.00) to S.R. 135 (L.M. 5.37).

Project Length - 5.370 miles
Completion Time - On or before 8/31/2014
The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No.CNN166) Call No. 038
Project No. 45019-4210-04 (PIN 083560.01), HSIP-139(8), 45019-3210-94 (PIN 083560.01)
The resurfacing (thin mix overlay) on S.R. 139 from the Sevier County line (L.M. 0.00) to S.R. 92 (L.M. 7.97).

Project Length - 7.970 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

JOHNSON COUNTY (Contract No.CNN167) Call No. 039

Project No. 46003-4224-04 (PIN 117623.00)
The resurfacing on S.R. 67 from U.S. 421 (S.R. 34) (L.M. 16.88) to the North Carolina State line (L.M. 18.50).
Project Length - 1.620 miles

Project No. 46007-4210-04 (PIN 117624.00), HSIP-133(10), 46007-3210-94 (PIN 117624.00)
The resurfacing on S.R. 133 from U.S. 421 (S.R. 34) (L.M. 0.00) to the Virginia State line (L.M. 11.43).
Project Length - 11.430 miles

Total Contract Length - 13.050 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNN177) Call No. 040
Project No. 47043-4210-04 (PIN 084073.01), HSIP-170(8), 47043-3210-94 (PIN 084073.01)
The resurfacing on S.R. 170 from Heiskell Road (L.M. 2.27) to U.S. 441 (S.R. 71) (L.M. 6.98).

Project Length - 4.710 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

LEWIS COUNTY (Contract No.CNN155) Call No. 041
Project No. 51001-4218-04 (PIN 119222.00), HSIP-20(55), 51001-3218-94 (PIN 119222.00)
The resurfacing on U.S. 412 (S.R. 20) from Court Street (L.M. 6.05) to Napier Road (L.M. 14.04).

Project Length - 7.990 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

LOUDON COUNTY (Contract No.CNN180) Call No. 042

Project No. PHSIP-2(237), 53004-3244-94 (PIN 117779.00)
The improvement of the intersection on U.S. 11 (S.R. 2) at S.R. 72, including signals.
Project Length - 0.000 miles

Project No. NHTSA-HE-2(225), 97053-3223-04 (PIN 117772.00)
The improvement of the intersection on U.S. 11 (S.R. 2) at Ward Avenue (L.M. 6.20), including signals.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 11/30/2014
The DBE goal for this contract is 4%.

MACON COUNTY (Contract No.CNN165) Call No. 043
Project No. STP/PHSIP-10(24), 56001-3226-94 (PIN 103773.02)
The grading, drainage, construction of a concrete box bridge, six (6) retaining walls and paving on S.R. 10 from south of Goose Creek (L.M. 5.06) to S.R. 52 (L.M. 6.86).

Project Length - 1.734 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MACON AND SMITH COUNTIES (Contract No.CNN160) Call No. 044

Project No. STP/HSIP-80(4), 56007-8204-14 (PIN 119200.00), 56007-3204-94 (PIN 119200.00)
The resurfacing on S.R. 80 from the Smith County line (L.M. 0.00) to S.R. 262/S.R. 56 (L.M. 3.31).
Project Length - 3.310 miles

Project No. STP/HSIP-80(4), 80006-8243-14 (PIN 119200.00), 80006-3243-94 (PIN 119200.00)
The resurfacing on S.R. 80 from S.R. 85 (L.M. 2.54) to the Macon County line (L.M. 10.69).
Project Length - 7.763 miles

Total Contract Length - 11.073 miles
Completion Time - On or before 9/30/2014
The DBE goal for this contract is 3%.

MARION COUNTY (Contract No.CNN183) Call No. 045
Project No. BR-I-24-2(142), 58100-3165-94 (PIN 115641.00)
The construction of a concrete Bulb-Tee beam bridge on Murphy Hollow Road (L.M. 0.07) over I-24 west of Mile Marker 165, including grading, drainage, and paving.

Project Length - 0.185 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 7%.

MARION COUNTY (Contract No.CNN182) Call No. 046
Project No. 58002-4236-04 (PIN 082977.02), HSIP-2(233), 58002-3236-94 (PIN 082977.02)
The resurfacing on U.S. 41 (S.R. 2) from Bobby McCulley Road (L.M. 21.82) to McBrien Road (L.M. 27.44).

Project Length - 5.620 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNN151) Call No. 047
Project No. 60023-4210-04 (PIN 084334.01), HSIP-247(13), 60023-3210-94 (PIN 084334.01)
The resurfacing using bituminous seal coat on S.R. 247 from S.R. 50 (L.M. 0.00) to S.R. 7 (L.M. 5.73).

Project Length - 5.730 miles
Completion Time - On or before 9/30/2014

MAURY COUNTY (Contract No.CNN123) Call No. 048
Project No. HSIP-396(3), 60100-3208-94 (PIN 117376.01)
The repair of the S.R. 396 (Saturn Parkway) southbound ramp to U.S. 31 (S.R. 6) in Spring Hill (L.M. 0.39).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNN150) Call No. 049
Project No. 60092-4249-04 (PIN 119182.00), HSIP-6(98), 60092-3249-94 (PIN 119182.00)
The resurfacing on U.S. 43 (S.R. 6) from north of S.R. 243 connector (L.M. 11.35) to north of S.R. 50 (L.M. 18.70).

Project Length - 7.210 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNN043) Call No. 050
Project No. STP/HSIP-50(51), 60007-8208-14 (PIN 119189.00), 60007-3208-94 (PIN 119189.00)
The resurfacing on S.R. 50 from S.R. 99/James Campbell Boulevard (L.M. 13.32) to the T.S. Railroad (L.M. 17.60).

Project Length - 4.124 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MEIGS COUNTY (Contract No.CNN184) Call No. 051
Project No. 61003-4259-04 (PIN 081350.02), HSIP-58(43), 61003-3259-94 (PIN 081350.02)
The resurfacing on S.R. 58 from south of Old S.R. 30 (L.M. 17.88) to south of Ratledge Road and Heird Road (L.M. 22.40).

Project Length - 4.520 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

MONROE AND POLK COUNTIES (Contract No.CNN107) Call No. 052

Project No. HRRR/HSIP-6200(24), 62945-3491-94 (PIN 115370.34)
The miscellaneous safety improvements on various local roads.
Project Length - 0.000 miles

Project No. HRRR/HSIP-7000(25), 70945-3489-94 (PIN 115370.33)
The miscellaneous safety improvements on various local roads.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

PERRY COUNTY (Contract No.CNN172) Call No. 053
Project No. HRRR/HSIP-6800(25), 68945-3474-94 (PIN 115370.24)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2014

PERRY AND WAYNE COUNTIES (Contract No.CNN157) Call No. 054

Project No. 68003-4205-04 (PIN 081453.01)
The resurfacing (thin mix overlay) on S.R. 48 from the Wayne County line (L.M. 0.00) to the Lewis County line (L.M. 0.64).
Project Length - 0.640 miles

Project No. 91005-4208-04 (PIN 081453.01)
The resurfacing (thin mix overlay) on S.R. 48 from S.R. 13 (L.M. 0.00) to the Perry County line (L.M. 2.74).
Project Length - 2.740 miles

Total Contract Length - 3.380 miles
Completion Time - On or before 9/30/2014

PUTNAM COUNTY (Contract No.CNN186) Call No. 055
Project No. NH/HSIP-111(93), 71005-8234-14 (PIN 084110.01), 71005-3234-94 (PIN 084110.01)
The resurfacing on S.R. 111 from north of East 10th Street (L.M. 7.54) to south of Main Street (L.M. 10.31).

Project Length - 2.570 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 4%.

PUTNAM COUNTY (Contract No.CNN207) Call No. 056
Project No. 71012-4225-04 (PIN 120445.00)
The construction of a small drainage structure on S.R. 136 from L.M. 3.890 to L.M. 3.915.

Project Length - 0.025 miles
Completion Time - On or before 7/3/2014 (See Special Provision 108B)

ROANE COUNTY (Contract No.CNN116) Call No. 057
Project No. STP-SIP-95(9), 73017-3221-94 (PIN 117139.00)
The improvement of the intersection on S.R. 95 (White Wing Road) at Bethel Valley Road (L.M. 2.48), including grading, drainage, installation of signals, and paving.

Project Length - 0.123 miles
Completion Time - On or before 11/30/2014
The DBE goal for this contract is 6%.

ROBERTSON COUNTY (Contract No.CNN156) Call No. 058
Project No. 74019-4209-04 (PIN 119183.00), HSIP-257(8), 74019-3209-94 (PIN 119183.00)
The resurfacing on S.R. 257 from New Cut Road (L.M. 5.80) to west of U.S. 41 (S.R. 11) (L.M. 11.69).

Project Length - 5.890 miles
Completion Time - On or before 9/30/2014

SEVIER COUNTY (Contract No.CNN178) Call No. 059
Project No. 78016-4216-04 (PIN 114075.00), HSIP-339(11), 78016-3216-94 (PIN 114075.00)
The resurfacing on S.R. 339 from Old Newport Highway (L.M. 1.98) to the Cocke County line (L.M. 15.92).

Project Length - 13.940 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNN198) Call No. 060
Project No. NH-I-40-1(283)20, 79903-3114-44 (PIN 101604.00)
The grading, drainage, construction of a concrete Bulb-Tee beam bridge, five (5) retaining walls and paving on I-40 at Canada Road (L.M. 0.20).

Project Length - 1.057 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No.CNN170) Call No. 061
Project No. 79224-4202-04 (PIN 120266.00)
The installation of cantilever signs on S.R. 14 at L.M. 20.95.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

SUMNER COUNTY (Contract No.CNN010) Call No. 062
Project No. HSIP-258(8), 83018-3219-94 (PIN 114604.00)
Miscellaneous safety improvements on S.R. 258 (New Shackle Island Road) at the intersection of Stop Thirty Road/Old Shackle Island Road, including grading, drainage, and paving.

Project Length - 0.135 miles
Completion Time - On or before 12/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

WAYNE COUNTY (Contract No.CNN159) Call No. 063
Project No. 91002-4230-04 (PIN 082591.01), HSIP-13(53), 91002-3230-94 (PIN 082591.01)
The resurfacing (thin mix overlay) on S.R. 13 from the Buffalo River (L.M. 38.63) to the Perry County line (L.M. 43.44).

Project Length - 4.810 miles
Completion Time - On or before 9/30/2014

WILLIAMSON COUNTY (Contract No.CNN149) Call No. 064
Project No. 94002-4189-04 (PIN 120154.00)
The drainage improvements on I-65 southbound at L.M. 13.40.

Project Length - 0.095 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

WILSON COUNTY (Contract No.CNN158) Call No. 065
Project No. 95015-4231-04 (PIN 083994.01), HSIP-265(14), 95015-3231-94 (PIN 083994.01)
The resurfacing on S.R. 265 from the Davidson County line (L.M. 0.00) to S.R. 171 (L.M. 3.55).

Project Length - 3.550 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 65
Total Number of Projects - 132
Total Number of Counties - 80

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JULY 11, 2014

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNN922) Call No. 001

Project No. 98028-4146-04 (PIN 118303.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4147-04 (PIN 116884.02)
The retracing of pavement marking lines with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNN923) Call No. 002

Project No. 33049-4230-04 (PIN 117332.00), HSIP-148(3), 33049-3230-94 (PIN 117332.00)
The resurfacing on S.R. 148 from the Georgia State line (L.M. 0.00) to U.S. 11 (U.S. 64, U.S. 72. S.R. 2) (L.M. 3.99).
Project Length - 3.920 miles

Project No. 33318-4202-04 (PIN 117333.00), HSIP-318(5), 33318-3202-94 (PIN 117333.00)
The resurfacing on S.R. 318 from U.S. 11 (U.S. 41, U.S. 64, U.S. 72, S.R. 2) (L.M. 0.00) to S.R. 148 (L.M. 1.05).
Project Length - 1.050 miles

Total Contract Length - 4.970 miles
Completion Time - On or before 11/15/2014
The DBE goal for this contract is 5%.

JACKSON COUNTY (Contract No.CNN925) Call No. 003
Project No. HSIP-477(10), 44021-3209-94 (PIN 118542.00)
The miscellaneous safety improvements on S.R. 477 (Cummins Mill Road) from S.R. 290 (L.M. 0.00) to S.R. 135 (L.M. 5.37).

Project Length - 5.370 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No.CNN927) Call No. 004
Project No. 45019-4210-04 (PIN 083560.01), HSIP-139(8), 45019-3210-94 (PIN 083560.01)
The resurfacing (thin mix overlay) on S.R. 139 from the Sevier County line (L.M. 0.00) to S.R. 92 (L.M. 7.97).

Project Length - 7.970 miles
Completion Time - On or before 11/15/2014

MAURY COUNTY (Contract No.CNN924) Call No. 005
Project No. HSIP-396(3), 60100-3208-94 (PIN 117376.01)
The repair of the S.R. 396 (Saturn Parkway) southbound ramp to U.S. 31 (S.R. 6) in Spring Hill (L.M. 0.39).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNN928) Call No. 006
Project No. 94002-4189-04 (PIN 120154.00)
The drainage improvements on I-65 southbound at L.M. 13.40.

Project Length - 0.095 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)

BEDFORD, DAVIDSON, GILES, LEWIS, MAURY, MONTGOMERY, PERRY, RUTHERFORD, SUMNER, AND WILLIAMSON COUNTIES (Contract No.CNN257) Call No. 007
Project No. 98301-4230-04 (PIN 119186.00)
The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 10/31/2014

BRADLEY COUNTY (Contract No.CNN217) Call No. 008
Project No. 06012-4222-04 (PIN 082284.01), HSIP-312(16), 06012-3222-94 (PIN 082284.01)
The resurfacing on S.R. 312 from the Hamilton County line (L.M. 0.00) to White Oak Road (L.M. 4.77).

Project Length - 4.770 miles
Completion Time - On or before 11/15/2014

BRADLEY COUNTY (Contract No.CNN216) Call No. 009

Project No. PHSIP/STP-SIP-2(229), 06002-3222-94 (PIN 118509.00)
The miscellaneous safety improvements on U.S. 11 (S.R. 2) from Anatole Lane (L.M. 15.07) to S.R. 308 (L.M. 19.34).
Project Length - 4.270 miles

Project No. PHSIP-60(27), 06069-3228-94 (PIN 118674.00)
The miscellaneous safety improvements on S.R. 60 at Benton Pike (L.M. 13.25 to L.M. 13.28).
Project Length - 0.030 miles

Total Contract Length - 4.300 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BRADLEY AND HAMILTON COUNTIES (Contract No.CNN218) Call No. 010

Project No. 06011-4216-04 (PIN 085057.01), HSIP-317(16), 06011-3216-94 (PIN 085057.01)
The resurfacing (thin mix overlay) on S.R. 317 from the Hamilton County line (L.M. 0.00) to S.R. 60 (L.M. 3.59).
Project Length - 3.590 miles

Project No. 33070-4231-04 (PIN 085057.01), HSIP-317(16), 33070-3231-94 (PIN 085057.01)
The resurfacing (thin mix overlay) on S.R. 317 from east of Bates Road (L.M. 11.78) to the Bradley County line (L.M. 15.76).
Project Length - 3.980 miles

Total Contract Length - 7.570 miles
Completion Time - On or before 11/15/2014

CAMPBELL COUNTY (Contract No.CNN232) Call No. 011
Project No. PHSIP/STP-H-I-75-3(163), 07100-3132-94 (PIN 118480.00)
The miscellaneous safety improvements on I-75 from north of LaFollette (L.M. 12.34) to south of Jellico (L.M. 27.84).

Project Length - 15.500 miles
Completion Time - On or before 12/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

CAMPBELL COUNTY (Contract No.CNN236) Call No. 012
Project No. 07100-4136-04 (PIN 119178.00)
The repair of the bridge on Stinking Creek Road over I-75 (L.M. 16.36).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2014 (See Special Provision 108B)

CAMPBELL AND COCKE COUNTIES (Contract No.CNN233) Call No. 013
Project No. PHSIP-098-1(17), 98018-3191-94 (PIN 119667.00)
The installation of retractable median barrier gates on I-75 (L.M. 27.30, L.M. 28.05 & L.M. 29.20) in Campbell County and on I-40 (L.M. 14.75 & L.M. 15.70) in Cocke County.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

CANNON COUNTY (Contract No.CNN219) Call No. 014

Project No. 08010-4206-04 (PIN 118765.00), HSIP-64(20), 08010-3206-94 (PIN 118765.00)
The resurfacing (thin mix overlay) on S.R. 64 from Tolbert Hollow Road (L.M. 2.86) to U.S. 70S (S.R. 1) (L.M. 9.11).
Project Length - 6.250 miles

Project No. 08018-4208-04 (PIN 118766.00), HSIP-99(45), 08018-3208-94 (PIN 118766.00)
The resurfacing (thin mix overlay) on S.R. 99 from the Rutherford County line (L.M. 0.00) to S.R. 64 (L.M. 1.37).
Project Length - 1.370 miles

Total Contract Length - 7.620 miles
Completion Time - On or before 11/15/2014
The DBE goal for this contract is 5%.

CHEATHAM COUNTY (Contract No.CNN254) Call No. 015
Project No. STP-49(26), 11008-3223-14 (PIN 107847.00)
The grading, drainage, and paving on S.R. 49 at the intersection of Old Clarksville Pike (L.M. 12.81).

Project Length - 0.432 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 10%.

CLAY COUNTY (Contract No.CNN220) Call No. 016
Project No. 14004-4221-04 (PIN 083091.02), HSIP-52(70), 14004-3221-94 (PIN 083091.02)
The resurfacing on S.R. 52 from S.R. 53 (L.M. 21.50) to the Old S.R. 52 Loop (L.M. 26.40).

Project Length - 4.650 miles
Completion Time - On or before 11/15/2014

COFFEE COUNTY (Contract No.CNN002) Call No. 017
Project No. 16003-4241-04 (PIN 117839.00)
The repair of the bridges on U.S. 41 (S.R. 2) over the Little Duck River (L.M. 13.68 L & R).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015

DAVIDSON COUNTY (Contract No.CNN212) Call No. 018
Project No. HSIP-I-40-4(82), 19005-3157-94 (PIN 115420.00)
The grading, drainage, and paving at the I-40 westbound exit ramp to Church Street (L.M. 17.66).

Project Length - 0.350 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

DAVIDSON COUNTY (Contract No.CNN214) Call No. 019
Project No. NH/HSIP-24(53), 19041-8277-14 (PIN 102171.01), 19041-3277-94 (PIN 102171.01)
The resurfacing on U.S. 70 (S.R. 24) from Middleton Street (L.M. 13.35) to Fesslers Lane (L.M. 14.72).

Project Length - 1.341 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNN096) Call No. 020
Project No. NH/HSIP-255(13), 19084-8217-14 (PIN 083588.01), 19084-3217-94 (PIN 083588.01)
The resurfacing on S.R. 255 from I-24 (L.M. 4.30) to U.S. 41 (U.S. 70S, S.R. 1) (L.M. 6.66).

Project Length - 2.308 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNN038) Call No. 021

Project No. HSIP-NH-6(91), 19022-3218-94 (PIN 118409.00)
The miscellaneous safety improvements including resurfacing on U.S. 31E (S.R. 6) from S.R. 45 (L.M. 18.59) to Anderson Lane (L.M. 19.32).
Project Length - 0.730 miles

Project No. NH/HSIP-6(104), 19025-8229-14 (PIN 083925.01), 19025-3229-94 (PIN 083925.01)
The resurfacing on U.S. 31E (S.R. 6) from south of One Mile Parkway (L.M. 19.70) to Myatt Drive (L.M. 21.05).
Project Length - 1.350 miles

Project No. NH/HSIP-45(26), 19100-8211-14 (PIN 117718.00), 19100-3211-94 (PIN 117718.00)
The resurfacing on S.R. 45 from U.S. 31W (U.S. 41, S.R. 11) (L.M. 4.70) to U.S. 31E (S.R. 6) (L.M. 7.21).
Project Length - 2.450 miles

Total Contract Length - 4.530 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No.CNN252) Call No. 022
Project No. 19006-4123-04 (PIN 119695.00)
The repair of a pedestrian crosswalk over I-40 at L.M. 19.24.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNN253) Call No. 023
Project No. 19010-4164-04 (PIN 119964.00)
The repair of two bridges on I-24 over the Cumberland River (L.M. 15.42, L & R).

Project Length - 0.000 miles
Completion Time - On or before 12/15/2014 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNN261) Call No. 024
Project No. 19013-4129-04 (PIN 120520.00)
The installation of an overhead sign structure on I-65 southbound at L.M. 10.91.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNN248) Call No. 025

Project No. STP/HSIP-69(88), 20003-8224-14 (PIN 117807.00), 20003-3224-94 (PIN 117807.00)
The resurfacing (thin mix overlay) on S.R. 69 from Jodie Ray Drive (L.M. 7.80) to Gans Branch bridge (L.M. 14.01).
Project Length - 4.140 miles

Project No. NH/HSIP-69(89), 20012-8230-14 (PIN 119610.00), 20012-3230-94 (PIN 119610.00), 20012-4230-04 (PIN 119610.00)
The resurfacing on S.R. 69 from Rock Crusher Lane (L.M. 31.50) to the Benton County line (L.M. 42.56), including bridge deck repair.
Project Length - 11.060 miles

Total Contract Length - 15.200 miles
Completion Time - On or before 11/15/2014
The DBE goal for this contract is 3%.

DEKALB COUNTY (Contract No.CNN221) Call No. 026
Project No. 21002-4207-04 (PIN 084269.01), HSIP-53(47), 21002-3207-94 (PIN 084269.01)
The resurfacing (thin mix overlay) on S.R. 53 from the Cannon County line (L.M. 0.00) to the Smith County line (L.M. 5.17).

Project Length - 5.170 miles
Completion Time - On or before 11/15/2014

DICKSON COUNTY (Contract No.CNN119) Call No. 027
Project No. 22007-4239-04 (PIN 112355.00)
The repair of the bridge on S.R. 48 over I-40 (L.M. 0.21).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

DICKSON AND MONTGOMERY COUNTIES (Contract No.CNN226) Call No. 028
Project No. 98301-4229-04 (PIN 120198.00)
Bridge repair on S.R. 250 in Dickson County over the Harpeth River (L.M. 6.14), and on S.R. 238 in Montgomery County over Spring Creek (L.M. 8.23).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2015

DYER COUNTY (Contract No.CNN230) Call No. 029
Project No. 23004-4222-04 (PIN 081501.01), HSIP-3(127), 23004-3222-94 (PIN 081501.01)
The resurfacing on U.S. 51 (S.R. 3) from Biffle Road (L.M. 18.00) to south of S.R. 105 (L.M. 24.20).

Project Length - 6.200 miles
Completion Time - On or before 11/15/2014

FAYETTE COUNTY (Contract No.CNN250) Call No. 030

Project No. 24017-4239-04 (PIN 117783.00), HSIP-196(11), 24017-3239-94 (PIN 117783.00)
The resurfacing (thin mix overlay) on S.R. 196 from U.S. 64 (S.R. 15) (L.M. 17.05) to the junction of S.R. 196 and Hickory Withe Road (L.M. 22.87).
Project Length - 5.820 miles

Project No. 24029-4206-04 (PIN 117776.00), HSIP-193(10), 24029-3206-94 (PIN 117776.00)
The resurfacing (thin mix overlay) on S.R. 193 from the Shelby County line (L.M. 0.00) to S.R. 194 (L.M. 8.51).
Project Length - 8.510 miles

Total Contract Length - 14.330 miles
Completion Time - On or before 11/15/2014
The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No.CNN147) Call No. 031
Project No. BRZE-2600(37), 26071-3401-94 (PIN 103874.00)
The construction of a bridge on Leon Stephens Lane over Crow Creek (L.M. 0.18) using either concrete I-Beams or rolled steel girders, including grading, drainage, and paving.

Project Length - 0.266 miles
Completion Time - On or before 8/31/2015
The DBE goal for this contract is 8%.

GRAINGER COUNTY (Contract No.CNN240) Call No. 032
Project No. 29006-4213-04 (PIN 082442.02), HSIP-92(19), 29006-3213-94 (PIN 082442.02)
The resurfacing on S.R. 92 from the Holston River bridge (L.M. 0.05) to U.S. 11W (S.R. 1) (L.M. 9.24).

Project Length - 9.190 miles
Completion Time - On or before 11/15/2014

HENRY COUNTY (Contract No.CNN231) Call No. 033
Project No. 40014-4221-04 (PIN 119618.00), HSIP-140(16), 40014-3221-94 (PIN 119618.00)
The resurfacing on S.R. 140 from west of Rex Jackson Loop (L.M. 31.57) to S.R. 76 (L.M. 40.41).

Project Length - 8.840 miles
Completion Time - On or before 11/15/2014

HOUSTON COUNTY (Contract No.CNN243) Call No. 034
Project No. PHSIP-49(38), 42003-3229-94 (PIN 118560.00)
The miscellaneous safety improvements on S.R. 49 from S.R. 13 (L.M. 5.98) to S.R. 46 (L.M. 9.90).

Project Length - 3.920 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

HUMPHREYS COUNTY (Contract No.CNN213) Call No. 035
Project No. 43006-4219-04 (PIN 082034.01), HSIP-13(55), 43006-3219-94 (PIN 082034.01)
The resurfacing on S.R. 13 from the Trace Creek bridge (L.M. 19.35) to Brown Hollow Road (L.M. 25.87).

Project Length - 6.330 miles
Completion Time - On or before 11/15/2014

KNOX COUNTY (Contract No.CNN258) Call No. 036
Project No. CM-2430(10), 47947-3436-54 (PIN 115205.00)
The installation of signals at the intersection of Mill Road and Millertown Pike in Knoxville.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2015

KNOX COUNTY (Contract No.CNN008) Call No. 037
Project No. HSIP-I-140(14), 47140-3103-94 (PIN 114775.00)
The grading, drainage, and paving on I-140 eastbound at the intersection of Westland Drive (Exit 3) (L.M. 2.68).

Project Length - 0.261 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No.CNN237) Call No. 038
Project No. 47005-4158-04 (PIN 105772.01)
The repair of the bridge on U.S. 25W (S.R. 9) over the I-275 NB exit ramp (L.M. 7.18).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNN260) Call No. 039
Project No. 49008-4247-04 (PIN 083258.01), HSIP-88(15), 49008-3247-94 (PIN 083258.01)
The resurfacing (thin mix overlay) on S.R. 88 from Edith-Nankipoo Road (L.M. 14.58) to S.R. 210 (L.M. 16.25).

Project Length - 1.670 miles
Completion Time - On or before 11/15/2014

LAWRENCE COUNTY (Contract No.CNN223) Call No. 040
Project No. 50001-4267-04 (PIN 102286.02), HSIP-6(103), 50001-3267-94 (PIN 102286.02)
The resurfacing on U.S. 43 (S.R. 6) from south of 4th Street (L.M. 21.00) to Beasley Road (L.M. 23.16).

Project Length - 2.160 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)

LAWRENCE COUNTY (Contract No.CNN244) Call No. 041
Project No. NH-15(180), 50002-3250-14 (PIN 100308.01)
The paving on U.S. 64 (S.R. 15) from existing S.R. 15 west of Lawrenceburg to east of U.S. 43 (S.R. 6).

Project Length - 5.720 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 5%.

LINCOLN COUNTY (Contract No.CNN210) Call No. 042
Project No. HSIP-10(50), 52003-3216-94 (PIN 117862.00)
The installation of signals on U.S. 231 (S.R. 10) at the intersection of S.R. 275 (Lincoln Road).

Project Length - 0.012 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 5%.

LINCOLN COUNTY (Contract No.CNN209) Call No. 043
Project No. STP-M-NH-15(179), 52004-3228-94 (PIN 118932.00)
The installation of signals on U.S. 64 Bypass (S.R. 15) at the Goodman Manufacturing Plant entrance in Fayetteville.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015

MARION COUNTY (Contract No.CNN222) Call No. 044

Project No. 58010-4213-04 (PIN 083046.01), HSIP-27(50), 58010-3213-94 (PIN 083046.01)
The resurfacing (thin mix overlay) on S.R. 27 from west of I-24 (L.M. 4.06) to west of Lock and Dam Road (L.M. 6.40).
Project Length - 1.980 miles

Project No. 58062-4228-04 (PIN 117316.00), HSIP-28(50), 58062-3228-94 (PIN 117316.00)
The resurfacing on S.R. 28 from I-24 (L.M. 0.00) to U.S. 64 (U.S. 72, S.R. 2) (L.M. 1.80).
Project Length - 1.800 miles

Project No. 58065-4203-04 (PIN 118767.00), HSIP-422(1), 58065-3203-94 (PIN 118767.00)
The resurfacing (thin mix overlay) on S.R. 422 from the Alabama State line (L.M. 0.00) to S.R. 156 (L.M. 2.38).
Project Length - 2.380 miles

Total Contract Length - 6.160 miles
Completion Time - On or before 11/15/2014

MARSHALL COUNTY (Contract No.CNN215) Call No. 045
Project No. STP/HSIP-106(34), 59011-8218-14 (PIN 082584.01), 59011-3218-94 (PIN 082584.01)
The resurfacing (thin mix overlay) on U.S. 31A (S.R. 106) from S.R. 50 (L.M. 3.50) to the Maury County line (L.M. 10.57).

Project Length - 6.509 miles
Completion Time - On or before 11/15/2014
The DBE goal for this contract is 2%.

OBION COUNTY (Contract No.CNN234) Call No. 046

Project No. 66008-4233-04 (PIN 119615.00), HSIP-5(99), 66008-3233-94 (PIN 119615.00)
The resurfacing on S.R. 5 from S.R. 431 (L.M. 15.57) to U.S. 51 (S.R. 3) (L.M. 16.93).
Project Length - 1.360 miles

Project No. NH/HSIP-431(13), 66431-8203-14 (PIN 119609.00), 66431-3203-94 (PIN 119609.00), 66431-4205-04 (PIN 119609.00)
The resurfacing on S.R. 431 from the North Fork Obion River bridge (L.M. 2.98) to U.S. 51 (S.R. 3) (L.M. 7.13), including bridge deck repairs.
Project Length - 4.150 miles

Total Contract Length - 5.510 miles
Completion Time - On or before 11/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

PERRY COUNTY (Contract No.CNN229) Call No. 047
Project No. 68001-4253-04 (PIN 084605.01), HSIP-13(56), 68001-3253-94 (PIN 084605.01)
The resurfacing (thin mix overlay) on S.R. 13 from Clayton Drive (L.M. 18.47) to Mudspring Hollow Road (L.M. 24.20).

Project Length - 5.730 miles
Completion Time - On or before 11/15/2014

PICKETT COUNTY (Contract No.CNN225) Call No. 048
Project No. PHSIP-111(94), 69002-3253-94 (PIN 118538.00)
The miscellaneous safety improvements on S.R. 111 from the Overton County line (L.M. 0.00) to near the Kentucky State line (L.M. 11.40).

Project Length - 11.400 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)

POLK COUNTY (Contract No.CNN247) Call No. 049
Project No. PHSIP-40(33), 70068-3205-94 (PIN 102420.10)
The miscellaneous safety improvements and resurfacing on U.S. 64 (S.R. 40) from Cookston Creek Road to S.R. 68 in Ducktown (L.M. 5.89 - L.M. 9.55 and L.M. 20.31 - L.M. 23.60).

Project Length - 6.950 miles
Completion Time - On or before 12/15/2014 (See Special Provision 108B)
The DBE goal for this contract is 2%.

PUTNAM COUNTY (Contract No.CNN169) Call No. 050
Project No. 71009-4219-04 (PIN 115763.00)
The slide mitigation on S.R. 84 at L.M. 10.5 and L.M. 11.0, including grading, drainage, and paving.

Project Length - 0.620 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)

RHEA COUNTY (Contract No.CNN227) Call No. 051
Project No. 72945-3477-04 (PIN 112755.00)
The grading, drainage, and paving on a S.I.A. route serving General Shale Brick in Spring City.

Project Length - 0.953 miles
Completion Time - On or before 6/30/2015

ROANE COUNTY (Contract No.CNN241) Call No. 052

Project No. NH/HSIP-58(40), 73011-8222-14 (PIN 117610.00), 73011-3222-94 (PIN 117610.00)
The resurfacing (thin mix overlay) on S.R. 58 from east of I-40 (westbound ramp) (L.M. 13.88) to the S.R. 95 underpass (L.M. 20.76).
Project Length - 6.880 miles

Project No. STP-SIP-95(9), 73017-3221-94 (PIN 117139.00)
The improvement of the intersection on S.R. 95 (White Wing Road) at Bethel Valley Road (L.M. 2.48), including grading, drainage, installation of signals, and paving.
Project Length - 0.123 miles

Total Contract Length - 7.003 miles
Completion Time - On or before 4/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

ROANE COUNTY (Contract No.CNN201) Call No. 053
Project No. STP-29(58), 73035-3209-14 (PIN 103779.00)
The grading, drainage, and paving on S.R. 29 (Ruritan Road) from Pine Ridge Road to S.R. 61 in Harriman.

Project Length - 0.892 miles
Completion Time - On or before 5/31/2016
The DBE goal for this contract is 8%.

ROANE COUNTY (Contract No.CNN259) Call No. 054
Project No. 73100-4117-04 (PIN 105773.01)
The repair of the bridge on I-40 over Oakdale Road (L.M. 1.08).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2014 (See Special Provision 108B)

ROBERTSON COUNTY (Contract No.CNN211) Call No. 055
Project No. 74945-3480-04 (PIN 118864.00)
The grading, drainage, and paving on a S.I.A. route serving Project Vaughn Parkway.

Project Length - 1.161 miles
Completion Time - On or before 5/15/2015

SHELBY COUNTY (Contract No.CNN127) Call No. 056
Project No. 79005-4167-04 (PIN 118595.00)
The repair of bridges on S.R. 14 over I-55 (L.M. 7.46), and on South Parkway West over I-55 (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2015 (See Special Provision 108B)

SUMNER COUNTY (Contract No.CNN255) Call No. 057
Project No. PHSIP/STP-SIP-174(22), 83017-3246-94 (PIN 119071.00)
The installation of a flashing school sign on S.R. 174 at the Howard Elementary School (L.M. 14.95 to L.M. 15.27) in Gallatin.

Project Length - 0.320 miles
Completion Time - On or before 10/31/2014

WASHINGTON COUNTY (Contract No.CNN174) Call No. 058
Project No. HSIP-1066(10), 90946-3444-94 (PIN 113288.00)
The grading, drainage, and paving on Telford Road from S.R. 353 (L.M. 0.00) to U.S. 11E (U.S. 321, S.R. 34) (L.M. 1.35).

Project Length - 0.781 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 8%.

WAYNE COUNTY (Contract No.CNN245) Call No. 059
Project No. 91004-4252-04 (PIN 117736.00), HSIP-15(184), 91004-3252-94 (PIN 117736.00)
The resurfacing on U.S. 64 (S.R. 15) from Old Highway 64 (L.M. 14.89) to Hurricane Creek (L.M. 15.51).

Project Length - 0.620 miles
Completion Time - On or before 11/15/2014

WILSON COUNTY (Contract No.CNN242) Call No. 060
Project No. PHSIP/STP-EN-10(47), 95003-3216-94 (PIN 117092.00)
The miscellaneous safety improvements on U.S. 231 (S.R. 10, Cumberland Street) at U.S. 70 (S.R. 24, Main Street) in Lebanon, including grading, drainage, and paving.

Project Length - 0.151 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 60
Total Number of Projects - 108
Total Number of Counties - 58

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
INTENT TO ADVERTISE
ON AUGUST 8, 2014 FOR
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED AUGUST 29, 2014
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

HAMILTON COUNTY (Contract No.CNN279)
Project No. STP/NH-317(14), 33070-3232-14 (PIN 107637.03)
The grading, drainage, and paving on S.R. 317 (Apison Pike) from Old Lee Highway (L.M. 5.58) to S.R. 321 (Ooltewah- Ringgold Road) (L.M. 7.84).

Project Length - 2.247 miles
Completion Time - On or before 5/31/2017
The DBE goal for this contract is 9%.

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED AUGUST 29, 2014

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNN930) Call No. 001

Project No. 98028-4146-04 (PIN 118303.01)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4147-04 (PIN 116884.02)
The retracing of pavement marking lines with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

CAMPBELL AND COCKE COUNTIES (Contract No.CNN935) Call No. 002
Project No. PHSIP-098-1(17), 98018-3191-94 (PIN 119667.00)
The installation of retractable median barrier gates on I-75 (L.M. 27.30, L.M. 28.15 & L.M. 29.20) in Campbell County and on I-40 (L.M. 14.75 & L.M. 15.70) in Cocke County.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

FRANKLIN COUNTY (Contract No.CNN931) Call No. 003
Project No. BRZE-2600(37), 26071-3401-94 (PIN 103874.00)
The construction of a bridge on Leon Stephens Lane over Crow Creek (L.M. 0.18) using either concrete I-Beams or rolled steel girders, including grading, drainage, and paving.

Project Length - 0.266 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 8%.

LINCOLN COUNTY (Contract No.CNN933) Call No. 004
Project No. HSIP-10(50), 52003-3216-94 (PIN 117862.00)
The installation of signals on U.S. 231 (S.R. 10) at the intersection of S.R. 275 (Lincoln Road).

Project Length - 0.012 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 5%.

POLK COUNTY (Contract No.CNN932) Call No. 005
Project No. PHSIP-40(33), 70068-3205-94 (PIN 102420.10)
The miscellaneous safety improvements and resurfacing on U.S. 64 (S.R. 40) from Cookston Creek Road to S.R. 68 in Ducktown (L.M. 5.89 - L.M. 9.55 and L.M. 20.31 - L.M. 23.60).

Project Length - 6.950 miles
Completion Time - On or before 4/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

SUMNER COUNTY (Contract No.CNN926) Call No. 006
Project No. HSIP-258(8), 83018-3219-94 (PIN 114604.00)
Miscellaneous safety improvements on S.R. 258 (New Shackle Island Road) at the intersection of Stop Thirty Road/Old Shackle Island Road, including grading, drainage, and paving.

Project Length - 0.135 miles
Completion Time - On or before 5/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

WASHINGTON COUNTY (Contract No.CNN936) Call No. 007
Project No. HSIP-1066(10), 90946-3444-94 (PIN 113288.00)
The grading, drainage, and paving on Telford Road from S.R. 353 (L.M. 0.00) to U.S. 11E (U.S. 321, S.R. 34) (L.M. 1.35).

Project Length - 0.781 miles
Completion Time - On or before 6/30/2015
The DBE goal for this contract is 8%.

ANDERSON COUNTY (Contract No.CNN270) Call No. 008
Project No. STP-M-9115(15), 01953-8567-54 (PIN 115817.01)
The resurfacing on Emory Valley Road from west of Davidson Lane (L.M. 1.67) to Lafayette Drive (L.M. 2.96).

Project Length - 1.290 miles
Completion Time - On or before 11/30/2014 (See Special Provision 108B)
The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNN286) Call No. 009
Project No. 98018-4195-04 (PIN 114543.04)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, DYER, HARDEMAN, HARDIN, HENDERSON, MADISON, AND SHELBY COUNTIES (Contract No.CNN299) Call No. 010
Project No. HSIP-REG4(128), 98048-3149-94 (PIN 118949.03)
The miscellaneous safety improvements using high friction surface treatment on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 1%.

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNN289) Call No. 011
Project No. 98048-4180-04 (PIN 114546.04)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNN287) Call No. 012
Project No. 98028-4160-04 (PIN 114544.04)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BRADLEY, CUMBERLAND, HAMILTON, POLK, PUTNAM, AND VAN BUREN COUNTIES (Contract No.CNN300) Call No. 013
Project No. HSIP-REG2(126), 98028-3222-94 (PIN 118949.01)
The miscellaneous safety improvements using high friction surface treatment on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 1%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN288) Call No. 014
Project No. 98301-4136-04 (PIN 114547.04)
The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CHEATHAM, DICKSON, AND MONTGOMERY COUNTIES (Contract No.CNN265) Call No. 015

Project No. HSIP-1861(10), 63050-3404-94 (PIN 118469.00)
The miscellaneous safety improvements on Ussery Road/Palmyra Road/Vernon Creek Road/Budds Creek Road from S.R. 149 (L.M. 0.00) to S.R. 13 (L.M. 7.09).
Project Length - 7.090 miles

Project No. HSIP-839(10), 63945-3482-94 (PIN 118419.00)
The miscellaneous safety improvements on Southside Road/Chapel Hill Road/Rock Springs Road/Bowker Road from S.R. 49 in Dickson County to S.R. 48 in Montgomery County.
Project Length - 15.870 miles

Total Contract Length - 22.960 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 2%.

CLAIBORNE COUNTY (Contract No.CNN273) Call No. 016
Project No. PHSIP-345(11), 13061-3206-94 (PIN 115669.00)
The construction of turn lanes on S.R. 345 at the intersection of U.S. 25E (S.R. 32) in Tazewell (L.M. 0.00 to L.M. 0.06), including grading, drainage, and paving.

Project Length - 0.165 miles
Completion Time - On or before 5/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

COCKE COUNTY (Contract No.CNN276) Call No. 017
Project No. 15004-4211-04 (PIN 119741.00)
The repair of the bridge on S.R. 32 over Cosby Creek (L.M. 9.84).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2015

COFFEE, GRUNDY, AND MARION COUNTIES (Contract No.CNN205) Call No. 018
Project No. IM/NH-24-2(143), 98028-3123-44 (PIN 115780.00)
The expansion of the rural Smartway Intelligent Transportation System (ITS) on I-24.

Project Length - 47.800 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 2%.

CUMBERLAND COUNTY (Contract No.CNN281) Call No. 019
Project No. 18002-4230-04 (PIN 118865.00)
The repair of the bridge on U.S. 70 (S.R. 1) over the Caney Fork River (L.M. 6.36).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015

CUMBERLAND COUNTY (Contract No.CNN268) Call No. 020
Project No. 18950-3540-04 (PIN 119140.00)
The grading, drainage, and paving on a S.I.A. route serving CoLinx LLC in Crossville.

Project Length - 0.317 miles
Completion Time - On or before 5/31/2015

DAVIDSON COUNTY (Contract No.CNN283) Call No. 021
Project No. 19042-4270-04 (PIN 082544.01)
The repair of the bridges on S.R. 45 over the Cumberland River (L.M. 9.26, left & right).

Project Length - 0.000 miles
Completion Time - On or before 11/15/2015 (See Special Provision 108B)

DYER COUNTY (Contract No.CNN301) Call No. 022
Project No. 23945-4272-04 (PIN 117421.00)
The repair of the bridges on S.R. 104 over the Obion River (L.M. 6.89) and S.R. 182 over Coon Creek (L.M. 4.34).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

DYER COUNTY (Contract No.CNN303) Call No. 023
Project No. 23952-3554-04 (PIN 120808.00)
The grading, drainage, and paving on a S.I.A. route serving DOT Foods, Inc. in Dyersburg.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2015 (See Special Provision 108B)

GRAINGER COUNTY (Contract No.CNN269) Call No. 024
Project No. HSIP-2900(17), 29945-3469-94 (PIN 115370.44)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014

HAMILTON COUNTY (Contract No.CNN294) Call No. 025
Project No. 33002-4170-04 (PIN 118958.00)
The repair of the bridge on South Crest Road over I-24 and East Main Street (L.M. 3.06).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNN295) Call No. 026
Project No. HSIP-I-40-7(168), 47100-3111-94 (PIN 114774.00)
The grading, drainage, and paving on the I-40 westbound ramp at Campbell Station Road (L.M. 3.83).

Project Length - 0.746 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 9%.

LOUDON COUNTY (Contract No.CNN275) Call No. 027
Project No. PHSIP-2(239), 53004-3245-94 (PIN 116983.00)
The improvement of the intersection on U.S. 11 (S.R. 2, East Lee Highway) at S.R. 324 (L.M. 9.55), including grading, drainage, and paving.

Project Length - 0.181 miles
Completion Time - On or before 4/30/2015
The DBE goal for this contract is 8%.

LOUDON COUNTY (Contract No.CNN238) Call No. 028
Project No. PHSIP-73(61), 53008-3237-94 (PIN 118458.00)
The grading, drainage, and paving on U.S. 321 (S.R. 73) at the I-40 eastbound ramps (Exit 364) in Lenoir City.

Project Length - 0.430 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 10%.

OVERTON COUNTY (Contract No.CNN291) Call No. 029
Project No. 67008-4243-04 (PIN 081563.01)
The repair of the bridge on S.R. 136 over Mill Creek (L.M. 14.30) in Standing Stone State Park.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2015 (See Special Provision 108B)

RHEA COUNTY (Contract No.CNN272) Call No. 030
Project No. HSIP-7200(30), 72945-3481-94 (PIN 115370.45)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014
The DBE goal for this contract is 3%.

RHEA COUNTY (Contract No.CNN239) Call No. 031
Project No. 72003-4201-04 (PIN 119957.00)
The repair of the bridge on S.R. 378 over Little Richland Creek (L.M. 1.58).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015

SMITH COUNTY (Contract No.CNN263) Call No. 032
Project No. HSIP/STP-SIP-25(45), 80003-3257-94 (PIN 117811.00)
The miscellaneous safety improvements on S.R. 25 at the intersection near Upper Ferry Road/Myers Street (L.M. 12.48 to L.M. 13.04).

Project Length - 0.559 miles
Completion Time - On or before 11/30/2014

SMITH COUNTY (Contract No.CNN246) Call No. 033
Project No. HSIP-264(9), 80945-3298-94 (PIN 118548.00)
The miscellaneous safety improvements and resurfacing on S.R. 264 from the DeKalb County line (L.M. 0.00) to S.R. 141 (L.M. 5.30).

Project Length - 5.300 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNN290) Call No. 034

Project No. STP-126(19), 82085-3236-14 (PIN 119832.01)
The construction of a pedestrian bridge and intersection improvements on S.R. 126 (Wilcox Drive) serving Eastman Corporate Business Center.
Project Length - 0.133 miles

Project No. 82956-3288-04 (PIN 119832.00)
The construction of a concrete I-beam bridge and miscellaneous improvements on a S.I.A. route serving Eastman Corporate Business Center, including grading, drainage, and paving.
Project Length - 0.347 miles

Total Contract Length - 0.480 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNN298) Call No. 035
Project No. HSIP/STP-SIP-76(83), 83015-3209-94 (PIN 118498.00)
The miscellaneous safety improvements on S.R. 76 from U.S. 31W (S.R. 41) (L.M. 0.00) to S.R. 109 (L.M. 10.34).

Project Length - 10.340 miles
Completion Time - On or before 11/30/2014

SUMNER COUNTY (Contract No.CNN262) Call No. 036
Project No. PHSIP/STP-SIP-NH-109(30), 83011-3232-94 (PIN 114367.01)
The extension of a concrete box bridge on S.R. 109 (North Broadway) at Jackson Road in Portland (L.M. 18.75).

Project Length - 0.000 miles
Completion Time - On or before 12/15/2014
The DBE goal for this contract is 10%.

UNICOI COUNTY (Contract No.CNN278) Call No. 037
Project No. 86001-4218-04 (PIN 119737.00)
The repair of the bridge on U.S. 19W (S.R. 36) over Watts Branch (L.M. 4.19).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2015

WARREN COUNTY (Contract No.CNN271) Call No. 038
Project No. HSIP-8900(37), 89945-3479-94 (PIN 115370.46)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2014
The DBE goal for this contract is 3%.

WHITE COUNTY (Contract No.CNN292) Call No. 039
Project No. 93035-4207-04 (PIN 118960.00)
The repair of the bridge on S.R. 111 (Spencer Highway) over Calfkiller River (L.M. 6.37) in Sparta.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 39
Total Number of Projects - 42
Total Number of Counties - 77

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 5, 2014

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

HAMILTON COUNTY (Contract No.CNN279) Call No. 001
Project No. STP/NH-317(14), 33070-3232-14 (PIN 107637.03)
The grading, drainage, and paving on S.R. 317 (Apison Pike) from Old Lee Highway (L.M. 5.58) to S.R. 321 (Ooltewah-Ringgold Road) (L.M. 7.84).

Project Length - 2.247 miles
Completion Time - On or before 5/31/2017
The DBE goal for this contract is 9%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED OCTOBER 17, 2014
FOR A PROJECT IN SHELBY COUNTY, TENNESSEE,
AND CRITTENDEN COUNTY, ARKANSAS
ARKANSAS JOB NUMBER 110612
AND TENNESSEE STATE PROJECT NUMBER 79903-4117-04
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

SHELBY COUNTY (Contract No.CNN937) Call No. 001
Project No. 79903-4117-04 (PIN 107963.01)
The repair of the bridge on I-40 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with the Arkansas State Highway and Transportation Department and be licensed with the Arkansas Contractor Licensing Board in accordance with Special Provision 102AP of the proposal and with The Tennessee Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

The right to reject any and all bids is reserved.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

John Schroer, Commissioner
Tennessee Department of Transportation

John Ed Regenold, Chairman
Arkansas Highway Commission

Publication No. DT-1390-V

Rev 9/22/14

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED OCTOBER 17, 2014
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CLAIBORNE COUNTY (Contract No.CNN938) Call No. 002
Project No. PHSIP-345(11), 13061-3206-94 (PIN 115669.00)
The construction of turn lanes on S.R. 345 at the intersection of U.S. 25E (S.R. 32) in Tazewell (L.M. 0.00 to L.M. 0.06), including grading, drainage, and paving.

Project Length - 0.165 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNN934) Call No. 003
Project No. 19010-4164-04 (PIN 119964.00)
The repair of two bridges on I-24 over the Cumberland River (L.M. 15.42, L & R).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2015 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNN939) Call No. 004
Project No. HSIP/STP-SIP-25(45), 80003-3257-94 (PIN 117811.00)
The miscellaneous safety improvements on S.R. 25 at the intersection near Upper Ferry Road/Myers Street (L.M. 12.48 to L.M. 13.04).

Project Length - 0.559 miles
Completion Time - On or before 5/31/2015

ANDERSON, CAMPBELL, AND MORGAN COUNTIES (Contract No.CNN344) Call No. 005
Project No. HSIP-116(21), 65006-3218-94 (PIN 118655.00)
The miscellaneous safety improvements including resurfacing on S.R. 116 from S.R. 62 in Morgan County (L.M. 0.00) to the Campbell County line in Anderson County (L.M. 9.73).

Project Length - 15.950 miles
Completion Time - On or before 8/31/2015
The DBE goal for this contract is 3%.

BENTON AND DECATUR COUNTIES (Contract No.CNN314) Call No. 006

Project No. HRRR/HSIP-69(83), 03007-3223-94 (PIN 117878.00)
The miscellaneous safety improvements on S.R. 69A from Reynoldsburg Road (L.M. 6.40) to Cedar Grove Road (L.M. 12.67).
Project Length - 6.270 miles

Project No. HSIP-2000(15), 20061-3404-94 (PIN 118851.00)
The miscellaneous safety improvements on Mt. Carmel Road from S.R. 100 (L.M. 0.00) to Three Way Road (L.M. 17.05).
Project Length - 17.050 miles

Total Contract Length - 23.320 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 3%.

BLEDSOE AND SEQUATCHIE COUNTIES (Contract No.CNN318) Call No. 007

Project No. HSIP-400(30), 04945-3448-94 (PIN 115370.57)
The miscellaneous safety improvements on various local roads in Bledsoe County.
Project Length - 0.000 miles

Project No. HSIP-7700(19), 77945-3427-94 (PIN 115370.59)
The miscellaneous safety improvements on various local roads in Sequatchie County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2015
The DBE goal for this contract is 2%.

BRADLEY COUNTY (Contract No.CNN307) Call No. 008
Project No. HPP/STP/M/NH-311(28), 06007-3241-14 (PIN 107386.01), 06007-3243-54 (PIN 107386.01)
The construction of a new interchange on U.S. 74 (S.R. 311) between I-75 (Exit 20) and U.S. 11/64 (S.R. 2) at Stone Lake Extension in Cleveland.

Project Length - 1.117 miles
Completion Time - On or before 10/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 8%.

BRADLEY COUNTY (Contract No.CNN319) Call No. 009
Project No. HSIP-IE-75-1(135), 06001-3175-44 (PIN 117326.00)
The grading, drainage and paving with portland cement concrete on the I-75 northbound and southbound off ramps at S.R. 308 (Exit 33), including installation of signals.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015
The DBE goal for this contract is 3%.

CAMPBELL COUNTY (Contract No.CNN308) Call No. 010
Project No. HSIP-700(34), 07946-3419-94 (PIN 115370.60)
The miscellaneous safety improvements on various local roads in Campbell County.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015

CARROLL COUNTY (Contract No.CNN309) Call No. 011
Project No. STP/NH-SIP-76(79), 09010-3205-94 (PIN 117281.00)
The construction of turn lanes on S.R. 76 at the intersection of Hospital Drive (L.M. 17.05) in McKenzie, including grading, drainage and paving.

Project Length - 0.227 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 9%.

CHEATHAM COUNTY (Contract No.CNN297) Call No. 012

Project No. HSIP-249(74), 11024-3231-94 (PIN 119508.00)
The miscellaneous safety improvements on S.R. 249 from S.R. 251 (L.M. 12.71) to Old Clarksville Pike (L.M. 23.76).
Project Length - 11.050 miles

Project No. HSIP-249(75), 11024-3232-94 (PIN 119468.00)
The miscellaneous safety improvements on S.R. 249 from I-40 (L.M. 0.00) to the Pegram City limits (L.M. 3.74).
Project Length - 3.740 miles

Project No. HSIP-958(10), 11945-3492-94 (PIN 118479.00)
The miscellaneous safety improvements on Old Clarksville Pike from Thomasville Road (L.M. 1.30) to S.R. 249 (L.M. 14.01).
Project Length - 12.710 miles

Total Contract Length - 27.500 miles
Completion Time - On or before 6/30/2015
The DBE goal for this contract is 2%.

CUMBERLAND COUNTY (Contract No.CNN320) Call No. 013
Project No. HSIP-1800(38), 18946-3410-94 (PIN 115370.58)
The miscellaneous safety improvements on various local roads in Cumberland County.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 3%.

DAVIDSON, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNN331) Call No. 014
Project No. NH/IM-098-3(23), 98301-3102-44 (PIN 117228.00)
The expansion of the Region 3 SmartWay Intelligent Transportation System (ITS) on I-65 North.

Project Length - 16.600 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

DAVIDSON, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract No.CNN349) Call No. 015

Project No. HSIP-REG3(95), 98300-3236-94 (PIN 116930.00)
The miscellaneous safety improvements at various stop controlled intersections on various State Routes in Rutherford County.
Project Length - 0.000 miles

Project No. HSIP-REG3(94), 98300-3237-94 (PIN 116929.00)
The miscellaneous safety improvements at various stop controlled intersections on various State Routes in Davidson and Williamson Counties.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 2%.

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNN333) Call No. 016
Project No. NH-I-098-3(26), 98301-3103-44 (PIN 115547.00)
The expansion of the Region 3 SmartWay Intelligent Transportation System (ITS) on I-65 South.

Project Length - 21.014 miles
Completion Time - On or before 4/30/2017 (See Special Provision 108B)
The DBE goal for this contract is 4%.

DEKALB AND WARREN COUNTIES (Contract No.CNN341) Call No. 017
Project No. HSIP-56(76), 21004-3258-94 (PIN 120245.00)
The miscellaneous safety improvements and resurfacing on S.R. 56 from Bessie Gribble Road in Warren County (L.M. 24.45) to East Bryant Street in DeKalb County (L.M. 7.52).

Project Length - 7.960 miles
Completion Time - On or before 6/30/2015
The DBE goal for this contract is 4%.

FAYETTE AND HAYWOOD COUNTIES (Contract No.CNN195) Call No. 018
Project No. 38016-3206-04 (PIN 117402.00)
The grading, drainage, and paving on S.R. 222 from north of I-40 to south of Camp Ground Road.

Project Length - 3.491 miles
Completion Time - On or before 5/31/2016

GRAINGER COUNTY (Contract No.CNN347) Call No. 019
Project No. PHSIP-1(331), 29002-3243-94 (PIN 117206.01)
The installation of signals on U.S. 11W (S.R. 1, New Lee Highway) at the intersection of Broadway Drive (L.M. 30.23).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015

GREENE COUNTY (Contract No.CNN302) Call No. 020
Project No. 30009-4232-04 (PIN 114430.00)
The construction of two (2) small drainage structures on S.R. 93 at log mile 2.15 and log mile 8.00, including grading, drainage and paving.

Project Length - 0.082 miles
Completion Time - On or before 6/30/2015

HAMILTON COUNTY (Contract No.CNN304) Call No. 021
Project No. 33960-3509-04 (PIN 117560.00)
The improvement of the intersection on S.R. 317 (Bonny Oaks Drive) and Volkswagen Drive (L.M. 3.85) serving Volkswagen Group of America, including grading, drainage and paving.

Project Length - 0.301 miles
Completion Time - On or before 8/31/2015

HARDIN COUNTY (Contract No.CNN266) Call No. 022
Project No. NH-15(108), 36001-3290-14 (PIN 100314.00)
The grading, drainage, construction of two concrete Bulb-Tee beam bridges and paving on U.S. 64 (S.R. 15) from Firetower Road (L.M. 15.04) to west of Bigbee Branch (L.M. 21.11).

Project Length - 6.079 miles
Completion Time - On or before 10/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 7%.

HAWKINS AND SULLIVAN COUNTIES (Contract No.CNN352) Call No. 023
Project No. HSIP-1(332), 37070-3231-94 (PIN 120054.00)
The construction of turn lanes on U.S. 11W (S.R. 1) at the intersections of East Avenue (L.M. 41.23) and Walnut Avenue (L.M. 2.24) in Kingsport, including grading, drainage and paving.

Project Length - 0.000 miles
Completion Time - On or before 5/15/2015
The DBE goal for this contract is 8%.

HENRY COUNTY (Contract No.CNN114) Call No. 024
Project No. STP-218(7), 40116-3211-14 (PIN 112528.00)
The grading, drainage, construction of a concrete I-beam bridge and paving on S.R. 218 from S.R. 69 northwest of Paris to U.S. 641 (S.R. 54).

Project Length - 2.643 miles
Completion Time - On or before 10/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No.CNN348) Call No. 025
Project No. NH-098-1(18), 47954-3649-14 (PIN 105611.05)
The Knoxville SmartWay Intelligent Transportation System (ITS) Maintenance (2015- 2017).

Project Length - 0.000 miles
Completion Time - On or before 12/1/2017

KNOX COUNTY (Contract No.CNN282) Call No. 026
Project No. STP-331(6), 47186-3211-14 (PIN 109612.00)
The improvement of the intersection on S.R. 331 (Tazewell Pike) at S.R. 131 (Emory Road), including grading, drainage and paving.

Project Length - 0.699 miles
Completion Time - On or before 5/31/2016
The DBE goal for this contract is 8%.

LOUDON COUNTY (Contract No.CNN317) Call No. 027
Project No. PHSIP/NH-SIP-33(107), 53005-3214-94 (PIN 118432.00)
The installation of signals on U.S. 411 (S.R. 33) at the intersection of S.R. 95 (Old Niles Ferry Road).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015

MARION COUNTY (Contract No.CNN183) Call No. 028
Project No. BR-I-24-2(142), 58100-3165-94 (PIN 115641.00)
The construction of a concrete Bulb-Tee beam bridge on Murphy Hollow Road (L.M. 0.07) over I-24 west of Mile Marker 165, including grading, drainage and paving.

Project Length - 0.185 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 8%.

MARSHALL COUNTY (Contract No.CNN342) Call No. 029
Project No. PHSIP-11(73), 59002-3214-94 (PIN 120059.00)
The miscellaneous safety improvements including resurfacing on U.S. 31A (S.R. 11) from Pine Street (L.M. 4.27) to north of Kennedy Lane (L.M. 4.38) in Cornersville.

Project Length - 0.110 miles
Completion Time - On or before 5/31/2015

MCNAIRY COUNTY (Contract No.CNN350) Call No. 030
Project No. 55008-4241-04 (PIN 112369.00)
The construction of a box beam bridge on S.R. 57 over Cypress Creek (L.M. 8.25), including grading, drainage and paving.

Project Length - 0.152 miles
Completion Time - On or before 11/30/2015

MONTGOMERY COUNTY (Contract No.CNN321) Call No. 031
Project No. NH/STP-I-24-9(76), 63001-3153-44 (PIN 119831.00), 63030-3210-14 (PIN 119831.00)
The grading, drainage, construction of two Bulb-Tee beam bridges and paving on S.R. 237 from west of I-24 (L.M. 1.93) to east of International Boulevard (L.M. 2.95).

Project Length - 1.024 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

MORGAN COUNTY (Contract No.CNN335) Call No. 032
Project No. 65945-3461-04 (PIN 118138.00)
The grading, drainage and paving on a S.I.A. route serving Cobb-Vantress, Inc.

Project Length - 0.768 miles
Completion Time - On or before 8/15/2015

PUTNAM COUNTY (Contract No.CNN322) Call No. 033
Project No. 71006-4111-04 (PIN 119956.00)
The repair of the bridge on S.R. 56 over I-40 (L.M. 0.54).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNN315) Call No. 034
Project No. PHSIP/NH-SIP-96(36), 75009-3236-94 (PIN 118436.00)
The improvement of the intersection on S.R. 96 at Market Place in Murfreesboro (L.M. 9.94).

Project Length - 0.217 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No.CNN345) Call No. 035
Project No. NH-I-9409(170), 79961-3117-44 (PIN 118314.01)
The removal and replacement of HOV signs on various Interstate Routes.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNN346) Call No. 036
Project No. NH-I-9409(171), 79961-3118-44 (PIN 118314.02)
The removal and replacement of HOV markings on various Interstate Routes.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SMITH COUNTY (Contract No.CNN284) Call No. 037
Project No. 80046-4215-04 (PIN 120024.00)
The repair of the bridge on S.R. 264 over Hickman Creek (L.M. 2.88).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015

SUMNER COUNTY (Contract No.CNN001) Call No. 038
Project No. STP-M/H-NH-6(92), 83077-3214-54 (PIN 110421.01)
The installation of signals on U.S. 31E (S.R. 6) at the intersection of S.R. 25 in Gallatin (L.M. 14.11).

Project Length - 0.237 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No.CNN332) Call No. 039
Project No. 83005-4246-04 (PIN 120026.00)
Repair of the bridge on S.R. 25 over Liberty Branch (L.M. 10.89) using structural steel with cast-in-place concrete deck or concrete box beams and full-depth concrete deck panels.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)

TIPTON COUNTY (Contract No.CNN310) Call No. 040
Project No. BRZE-8400(63), 84035-3406-94 (PIN 103973.00)
The construction of a concrete box bridge on Marshall Road over Myron Creek (L.M. 2.87), including grading, drainage and paving.

Project Length - 0.053 miles
Completion Time - On or before 5/31/2015
The DBE goal for this contract is 8%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 40
Total Number of Projects - 47
Total Number of Counties - 38

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED NOVEMBER 14, 2014 (MOWING AND LITTER REMOVAL)

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON AND CAMPBELL COUNTIES (Contract No.CNN701) Call No. 001
Project No. 98018-4197-04 (PIN 116329.03)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 43.210 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

ANDERSON, GRAINGER, AND UNION COUNTIES (Contract No.CNN702) Call No. 002
Project No. 98018-4298-04 (PIN 121407.00)
The mowing on various State Routes.

Project Length - 248.260 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNN703) Call No. 003
Project No. 98301-4245-04 (PIN 116331.03)
The mowing and litter removal on various State Routes.

Project Length - 289.200 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNN704) Call No. 004
Project No. 98048-4185-04 (PIN 116333.03)
The swath mowing and litter removal on I-40.

Project Length - 52.700 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNN705) Call No. 005
Project No. 98048-4286-04 (PIN 116334.03)
The mowing and litter removal on various State Routes.

Project Length - 701.130 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BLEDSOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNN706) Call No. 006
Project No. 98028-4270-04 (PIN 116335.03)
The mowing on various State Routes.

Project Length - 364.990 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNN707) Call No. 007
Project No. 98018-4199-04 (PIN 121418.00)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 301.260 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNN708) Call No. 008
Project No. 98019-4204-04 (PIN 121419.00)
The mowing on various State Routes.

Project Length - 586.890 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BRADLEY, MCMINN, AND POLK COUNTIES (Contract No.CNN709) Call No. 009
Project No. 98028-4271-04 (PIN 121420.00)
The mowing and litter removal on various State Routes.

Project Length - 334.190 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNN710) Call No. 010
Project No. 98019-4205-04 (PIN 121421.00)
The mowing on various State Routes.

Project Length - 307.780 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNN711) Call No. 011
Project No. 98028-4272-04 (PIN 116339.03)
The mowing and litter removal on various State Routes.

Project Length - 240.270 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CARTER, GREENE, HAMBLEN, JEFFERSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNN712) Call No. 012
Project No. 98019-4101-04 (PIN 121422.00)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 115.090 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNN713) Call No. 013
Project No. 98019-4202-04 (PIN 121423.00)
The mowing on various State Routes.

Project Length - 439.340 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNN714) Call No. 014
Project No. 98301-4148-04 (PIN 120008.01)
The mowing and litter removal on various Interstate Routes.

Project Length - 296.110 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNN715) Call No. 015
Project No. 98048-4287-04 (PIN 116344.03)
The mowing and litter removal on various State Routes.

Project Length - 544.000 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNN716) Call No. 016
Project No. 98028-4273-04 (PIN 121424.00)
The mowing and litter removal on various State Routes.

Project Length - 418.270 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNN717) Call No. 017
Project No. 98028-4280-04 (PIN 121452.00)
The mowing and litter removal on various State Routes.

Project Length - 502.390 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

COCKE, HAMBLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNN718) Call No. 018
Project No. 98019-4206-04 (PIN 121425.00)
The mowing on various State Routes.

Project Length - 327.250 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNN719) Call No. 019
Project No. 98028-4274-04 (PIN 116349.03)
The mowing and litter removal on various State Routes.

Project Length - 254.450 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNN720) Call No. 020
Project No. 98028-4175-04 (PIN 116350.03)
The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNN721) Call No. 021
Project No. 98048-4288-04 (PIN 116351.03)
The mowing and litter removal on various State Routes.

Project Length - 602.220 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNN722) Call No. 022
Project No. 19948-4201-04 (PIN 116355.03)
The mowing on various State Routes.

Project Length - 197.080 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNN723) Call No. 023
Project No. 98301-4149-04 (PIN 116356.03)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 194.300 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNN724) Call No. 024
Project No. 98301-4250-04 (PIN 116357.03)
The mowing and litter removal on various State Routes.

Project Length - 377.740 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNN725) Call No. 025
Project No. 98048-4189-04 (PIN 116358.03)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 581.350 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNN726) Call No. 026
Project No. 98048-4190-04 (PIN 116359.03)
The swath mowing and litter removal on I-40.

Project Length - 52.950 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNN727) Call No. 027
Project No. 98048-4191-04 (PIN 116368.03)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 559.300 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

GILES AND LAWRENCE COUNTIES (Contract No.CNN728) Call No. 028
Project No. 98301-4251-04 (PIN 119711.01)
The mowing and litter removal on various State Routes.

Project Length - 244.130 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNN729) Call No. 029
Project No. 98301-4152-04 (PIN 116361.03)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.470 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNN730) Call No. 030
Project No. 98019-4203-04 (PIN 121426.00)
The mowing on various State Routes.

Project Length - 455.680 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNN731) Call No. 031
Project No. 33948-4137-04 (PIN 121427.00)
The mowing on various Interstate and State Routes.

Project Length - 69.480 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

HAMILTON, MEIGS, AND RHEA COUNTIES (Contract No.CNN732) Call No. 032
Project No. 98028-4277-04 (PIN 121428.00)
The mowing and litter removal on various State Routes.

Project Length - 186.480 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNN733) Call No. 033
Project No. 98301-4253-04 (PIN 116366.03)
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNN734) Call No. 034
Project No. 98301-4254-04 (PIN 119712.01)
The mowing on various State Routes.

Project Length - 202.140 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNN735) Call No. 035
Project No. 98301-4255-04 (PIN 119713.01)
The mowing and litter removal on various State Routes.

Project Length - 170.760 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNN736) Call No. 036
Project No. 98301-4256-04 (PIN 116375.03)
The mowing on various State Routes.

Project Length - 249.000 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNN737) Call No. 037
Project No. 60946-4238-04 (PIN 116376.03)
The mowing and litter removal on various State Routes.

Project Length - 208.880 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNN738) Call No. 038
Project No. 98301-4257-04 (PIN 121429.00)
The mowing and litter removal on various State Routes.

Project Length - 390.850 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNN739) Call No. 039
Project No. 98301-4258-04 (PIN 116378.03)
The mowing on various State Routes.

Project Length - 134.520 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNN740) Call No. 040
Project No. 94946-4230-04 (PIN 116381.03)
The mowing on various State Routes.

Project Length - 168.870 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 40
Total Number of Projects - 40
Total Number of Counties - 94

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED DECEMBER 5, 2014

FOR A PROJECT IN SHELBY COUNTY, TENNESSEE,

AND CRITTENDEN COUNTY, ARKANSAS

ARKANSAS JOB NUMBER 110612

AND TENNESSEE STATE PROJECT NUMBER 79903-4117-04

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

SHELBY COUNTY (Contract No.CNN937) Call No. 001
Project No. 79903-4117-04 (PIN 107963.01)
The repair of the bridge on I-40 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with the Arkansas State Highway and Transportation Department and be licensed with the Arkansas Contractor Licensing Board in accordance with Special Provision 102AP of the proposal and with The Tennessee Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

The right to reject any and all bids is reserved.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

John Schroer, Commissioner
Tennessee Department of Transportation

John Ed Regenold, Chairman
Arkansas Highway Commission

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED DECEMBER 5, 2014

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

POLK COUNTY (Contract No.CNN941) Call No. 002
Project No. TN FLAP DOT 40(1), 70068-3206-14 (PIN 121385.00)
The miscellaneous safety improvements including resurfacing on U.S. 64 (S.R. 40) from east of S.R. 314 to west of S.R. 30, and from east of Rock Creek to east of Brush Creek.

Project Length - 6.520 miles
Completion Time - On or before 8/31/2015
The DBE goal for this contract is 3%.

SMITH COUNTY (Contract No.CNN942) Call No. 003
Project No. HSIP/STP-SIP-25(45), 80003-3257-94 (PIN 117811.00)
The miscellaneous safety improvements on S.R. 25 at the intersection near Upper Ferry Road/Myers Street (L.M. 12.48 to L.M. 13.04).

Project Length - 0.559 miles
Completion Time - On or before 6/30/2015

SUMNER COUNTY (Contract No.CNN940) Call No. 004

Project No. PHSIP/STP-SIP-NH-109(30), 83011-3232-94 (PIN 114367.01)
The extension of a concrete box bridge on S.R. 109 (North Broadway) at Jackson Road in Portland (L.M. 18.75).
Project Length - 0.000 miles

Project No. 83012-3211-04 (PIN 106992.01)
The construction of a drainage ditch on S.R. 109 near Kirby Drive in Portland.
Project Length - 0.132 miles

Total Contract Length - 0.132 miles
Completion Time - On or before 6/30/2015
The DBE goal for this contract is 10%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNN375) Call No. 005
Project No. 98019-4110-04 (PIN 116319.03)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNN374) Call No. 006
Project No. 98019-4109-04 (PIN 116318.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

ANDERSON AND KNOX COUNTIES (Contract No.CNN378) Call No. 007

Project No. HSIP-170(9), 47043-3211-94 (PIN 118478.00)
The miscellaneous safety improvements on S.R. 170 from U.S. 25W (S.R. 9) in Anderson County (L.M. 6.18) to S.R. 71 in Knox County (L.M. 6.98).
Project Length - 8.950 miles

Project No. HSIP-4174(10), 47954-3548-94 (PIN 118455.00)
The miscellaneous safety improvements at the intersection of Keith Avenue and Schofield Street in Knoxville (L.M. 3.53).
Project Length - 0.000 miles

Total Contract Length - 8.950 miles
Completion Time - On or before 7/31/2015

BENTON COUNTY (Contract No.CNN337) Call No. 008
Project No. NH-I-40-2(95), 03001-8195-44 (PIN 083950.02)
The resurfacing using OGFC on I-40 from the Decatur County line (L.M. 0.00) to west of S.R. 191 (L.M. 6.51).

Project Length - 6.510 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNN376) Call No. 009
Project No. 98048-4183-04 (PIN 116324.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNN377) Call No. 010
Project No. 98048-4184-04 (PIN 116325.03)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNN323) Call No. 011
Project No. IM/NH-75-1(133), 06001-3177-44 (PIN 115777.00)
The grading, drainage, construction of retaining walls and paving on I-75 at the S.R. 60 interchange in Cleveland (Exit 25), including installation of signals.

Project Length - 0.278 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 6%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNN365) Call No. 012
Project No. 98028-4179-04 (PIN 116321.03)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNN364) Call No. 013
Project No. 98028-4178-04 (PIN 116320.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

BRADLEY AND HAMILTON COUNTIES (Contract No.CNN306) Call No. 014
Project No. NH-I-75-1(138), 06001-8178-44 (PIN 104529.01), 33005-8178-44 (PIN 104529.01)
The resurfacing using OGFC on I-75 from north of the weigh station exit in Hamilton County (L.M. 12.78) to north of Bancroft Road in Bradley County (L.M. 2.98).

Project Length - 5.820 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

CARROLL, HENDERSON, AND SHELBY COUNTIES (Contract No.CNN353) Call No. 015
Project No. NH-I-REG4(164), 98048-8178-44 (PIN 120441.00)
The longitudinal joint stabilization on various Interstate Routes in Region 4.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNN373) Call No. 016
Project No. 98019-4108-04 (PIN 116317.03)
The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNN359) Call No. 017
Project No. PHSIP-12(54), 11005-3227-94 (PIN 117254.00)
The construction of turn lanes on S.R. 12 (Clarksville Highway) at Cheatham County High School (L.M. 9.60 - L.M. 9.85), including grading, drainage and paving.

Project Length - 0.241 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 8%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN361) Call No. 018
Project No. 98301-4147-04 (PIN 116323.03)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

CLAIBORNE AND UNION COUNTIES (Contract No.CNN368) Call No. 019

Project No. HSIP-1300(25), 13945-3482-94 (PIN 115370.63)
The miscellaneous safety improvements on various local roads in Claiborne County.
Project Length - 0.000 miles

Project No. HSIP-8700(15), 87945-3446-94 (PIN 115370.62)
The miscellaneous safety improvements on various local roads in Union County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 8/31/2015

COCKE COUNTY (Contract No.CNN311) Call No. 020
Project No. NH-I-40-8(167), 15001-8196-44 (PIN 084290.01)
The resurfacing on I-40 from east of Foothills Parkway (L.M. 13.67) to the North Carolina State Line (L.M. 21.92).

Project Length - 8.250 miles
Completion Time - On or before 8/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

COFFEE COUNTY (Contract No.CNN305) Call No. 021
Project No. NH-I-24-2(155), 16001-8175-44 (PIN 080488.01), 16001-4175-04 (PIN 080488.01)
The resurfacing using OGFC on I-24 from near AEDC Road (L.M. 20.81) to the bridge over Betsy Willis Creek (L.M. 28.96).

Project Length - 8.210 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNN360) Call No. 022
Project No. 98301-4146-04 (PIN 116322.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

DAVIDSON AND WILSON COUNTIES (Contract No.CNN280) Call No. 023
Project No. PHSIP-REG3(161), 98301-3431-94 (PIN 118483.00)
The miscellaneous safety improvements including high friction surface treatment on Shute Lane/Saundersville Road from S.R. 45 in Davidson County to Nonaville Road in Wilson County.

Project Length - 7.550 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DICKSON COUNTY (Contract No.CNN357) Call No. 024
Project No. STP/HSIP-R-46(21), 22004-3246-14 (PIN 117452.00), 22004-3248-94 (PIN 117452.00)
Intersection improvements at various locations on S.R. 46 from I-40 to U.S. 70 (S.R. 1, Henslee Drive), including the intersection of S.R. 1 at S.R. 1 (East College Street).

Project Length - 2.558 miles
Completion Time - On or before 5/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 4%.

HAMBLEN COUNTY (Contract No.CNN336) Call No. 025
Project No. HSIP/STP-SIP-113(17), 32017-3207-94 (PIN 115671.00)
The improvement of the intersection on S.R. 113 at Chucky River Road/Fish Hatchery Road (L.M. 4.68), including grading, drainage and paving.

Project Length - 0.131 miles
Completion Time - On or before 6/30/2015
The DBE goal for this contract is 7%.

HAMBLEN COUNTY (Contract No.CNN235) Call No. 026
Project No. 32003-4221-04 (PIN 116281.00)
The repair of the bridges on U.S. 25E (S.R. 32) over S.R. 34 and Norfolk Southern Railroad (L.M. 6.97 left and L.M. 6.98 right).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNN383) Call No. 027
Project No. STP-320(4), 33057-3224-14 (PIN 101431.00)
The grading, drainage, signals, construction of seven retaining walls and paving on S.R. 320 (East Brainerd Road) from east of Graysville Road to east of Bell Air Road.

Project Length - 2.079 miles
Completion Time - On or before 6/30/2017
The DBE goal for this contract is 10%.

HARDIN COUNTY (Contract No.CNN380) Call No. 028

Project No. HSIP-142(6), 36013-3204-94 (PIN 118449.00)
The miscellaneous safety improvements on S.R. 142 from S.R. 57 (L.M. 6.35) to the Mississippi State line (L.M. 10.43).
Project Length - 4.080 miles

Project No. HRRR/HSIP-203(7), 36014-3222-94 (PIN 117876.00)
The miscellaneous safety improvements including resurfacing on S.R. 203 from S.R. 226 (L.M. 2.76) to Choate Creek Road (L.M. 7.29).
Project Length - 4.530 miles

Project No. HRRR/HSIP-203(8), 36014-3223-94 (PIN 118208.00)
The miscellaneous safety improvements including resurfacing on S.R. 203 from Choate Creek Road (L.M. 7.30) to Nichols Branch (L.M. 16.32).
Project Length - 9.020 miles

Total Contract Length - 17.630 miles
Completion Time - On or before 10/30/2015
The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No.CNN338) Call No. 029
Project No. NH-I-40-2(94), 39001-8174-44 (PIN 083814.02)
The resurfacing using OGFC on I-40 from west of S.R. 104 (L.M. 5.50) to west of S.R. 22 (L.M. 12.71).

Project Length - 7.210 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

HICKMAN COUNTY (Contract No.CNN228) Call No. 030
Project No. BR-STP-50(29), 41056-3217-94 (PIN 105351.00)
Construction of a concrete Bulb-Tee beam bridge (using either steel H-piles or drilled shafts) on S.R. 50 over the Duck River (L.M. 14.04), including grading, drainage and paving.

Project Length - 0.616 miles
Completion Time - On or before 12/31/2016
The DBE goal for this contract is 9%.
A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE CONTRACTORS WILL BE HELD FROM 9:00 AM –11:00 AM CST ON TUESDAY, NOVEMBER 18, 2014. THE MEETING WILL BE HELD AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION 3 AUDITORIUM, 6601 CENTENNIAL BOULEVARD, NASHVILLE, TN 37243. THE PURPOSE OF THIS MEETING IS TO DISCUSS THE REQUIREMENTS OF THE BIOLOGICAL OPINION AND CONSTRUCTION OF THE HAUL ROAD.

JOHNSON COUNTY (Contract No.CNN370) Call No. 031
Project No. HSIP-91(38), 46006-3238-94 (PIN 114147.01)
The miscellaneous safety improvements on S.R. 91 from south of Cold Springs Road (L.M. 6.53) to the Virginia State Line (L.M. 14.33).

Project Length - 7.800 miles
Completion Time - On or before 6/30/2015

KNOX COUNTY (Contract No.CNN343) Call No. 032
Project No. HSIP-33(116), 47016-3222-94 (PIN 112790.00)
The grading, drainage, construction of a box beam bridge and paving on S.R. 33 from Afton Drive to Emory Road, and on U.S. 441 (S.R. 71) from Emory Road to S.R. 33.

Project Length - 0.705 miles
Completion Time - On or before 9/30/2016
The DBE goal for this contract is 12%.

KNOX COUNTY (Contract No.CNN312) Call No. 033
Project No. NH-I-275-3(135), 47005-8160-44 (PIN 084323.01), 47005-4160-04 (PIN 084323.01)
The resurfacing using OGFC on I-275 from I-40 (L.M. 0.35) to I-640/I-75 junction (L.M. 2.76 NB, L.M. 2.98 SB).

Project Length - 2.520 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNN384) Call No. 034
Project No. 47004-4155-04 (PIN 119729.00)
The repair of the bridge on I-40 over U.S. 11E (U.S. 25W, S.R. 9, Asheville Highway) (L.M. 25.09).

Project Length - 0.000 miles
Completion Time - On or before 3/31/2015 (See Special Provision 108B)

MADISON COUNTY (Contract No.CNN328) Call No. 035
Project No. NH-I-40-1(345), 57201-8147-44 (PIN 040942.02)
The resurfacing using OGFC on I-40 from west of Lower Brownsville Road (L.M. 7.15) to west of U.S. 412 (S.R. 20) (L.M. 11.75).

Project Length - 4.600 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

MORGAN AND SCOTT COUNTIES (Contract No.CNN369) Call No. 036

Project No. HSIP-6500(38), 65945-3462-94 (PIN 115370.61)
The miscellaneous safety improvements on various local roads in Morgan County.
Project Length - 0.000 miles

Project No. HSIP-7600(18), 76945-3473-94 (PIN 115370.69)
The miscellaneous safety improvements on various local roads in Scott County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 8/31/2015

OBION COUNTY (Contract No.CNN381) Call No. 037
Project No. PHSIP/STP-SIP-22(74), 66012-3214-94 (PIN 118446.00)
The installation of flashing beacons on S.R. 22 at the intersection of Reelfoot Avenue (L.M. 24.00).

Project Length - 0.000 miles
Completion Time - On or before 2/28/2015

ROANE COUNTY (Contract No.CNN326) Call No. 038
Project No. NH-I-40-7(171), 73100-8114-44 (PIN 120291.00), 73100-4120-04 (PIN 120291.00)
The resurfacing on I-40 from the bridge over S.R. 61 (L.M. 7.28) to S.R. 58 (L.M. 16.24).

Project Length - 8.960 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

ROBERTSON COUNTY (Contract No.CNN325) Call No. 039
Project No. NH-I-65-3(122), 74003-8166-44 (PIN 081230.02)
The resurfacing using OGFC on I-65 from south of Honey Run Creek (L.M. 7.29) to north of Highland Road (L.M. 16.46).

Project Length - 9.170 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNN327) Call No. 040
Project No. NH-I-24-1(113), 75100-8106-44 (PIN 081061.03), 75100-4106-04 (PIN 081061.03)
The resurfacing using OGFC on I-24 from east of S.R. 840 (L.M. 11.90) to Stones River Bridge (L.M. 15.52).

Project Length - 3.620 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No.CNN372) Call No. 041
Project No. STP-H-416(9), 78018-3227-94 (PIN 119672.00)
The installation of signals on S.R. 416 at the intersection of Ernest McMahan Road in Sevierville (L.M. 14.22).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015

SHELBY AND TIPTON COUNTIES (Contract No.CNN382) Call No. 042

Project No. STP-H-14(53), 79224-3201-94 (PIN 118457.00)
The miscellaneous safety improvements including resurfacing on S.R. 14 from S.R. 204 (L.M. 23.32) to the Tipton County line (L.M. 38.87).
Project Length - 15.550 miles

Project No. PHSIP-14(57), 84003-3219-94 (PIN 102242.01)
The miscellaneous safety improvements on S.R. 14 from S.R. 384 (L.M. 4.60) to S.R. 59 (L.M. 8.99).
Project Length - 4.390 miles

Total Contract Length - 19.940 miles
Completion Time - On or before 10/30/2015
The DBE goal for this contract is 4%.

SULLIVAN COUNTY (Contract No.CNN371) Call No. 043
Project No. HSIP-126(17), 82085-3235-94 (PIN 119300.00)
The construction of turn lanes on S.R. 126 (Memorial Boulevard) at the intersection of Carolina Pottery Drive, including signals (L.M. 11.93).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015

SUMNER COUNTY (Contract No.CNN296) Call No. 044
Project No. 83008-4228-04 (PIN 117389.00)
The slide repair on S.R. 41 at L.M. 5.13.

Project Length - 0.050 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)

UNICOI COUNTY (Contract No.CNN313) Call No. 045
Project No. NH-I-26(64), 86004-8157-44 (PIN 115601.00)
The resurfacing on I-26 from the Carter County line (L.M. 0.00) to Pippen Hollow Road (L.M. 7.59).

Project Length - 7.590 miles
Completion Time - On or before 8/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

WILLIAMSON COUNTY (Contract No.CNN329) Call No. 046
Project No. NH-I-65-2(82), 94002-8170-44 (PIN 102760.00), 94002-4190-04 (PIN 102760.00)
The resurfacing using OGFC on I-65 from the Maury County line (L.M. 0.00) to north of S.R. 840 (L.M. 7.27).

Project Length - 7.270 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

WILLIAMSON COUNTY (Contract No.CNN362) Call No. 047
Project No. 94029-4210-04 (PIN 120589.00)
The construction of a small drainage structure on S.R. 246 (L.M. 13.12).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2015 (See Special Provision 108B)

WILSON COUNTY (Contract No.CNN366) Call No. 048
Project No. 95100-4110-04 (PIN 121393.00)
The construction of a salt bin on I-40 eastbound in the truck parking lot at Mile Marker 228.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2015

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 48
Total Number of Projects - 62
Total Number of Counties - 67

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 13, 2015

FOR A PROJECT IN SHELBY COUNTY, TENNESSEE,

AND CRITTENDEN COUNTY, ARKANSAS

ARKANSAS FEDERAL PROJECT NUMBER ACNHPP-40-5(157)284

AND ARKANSAS JOB NUMBER 110612

AND TENNESSEE STATE PROJECT NUMBER 79903-4117-04

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

SHELBY COUNTY (Contract No.CNP901) Call No. 001
Project No. 79903-4117-04 (PIN 107963.01)
The repair of the bridge on I-40 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 12/15/2015 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with the Arkansas State Highway and Transportation Department and be licensed with the Arkansas Contractor Licensing Board in accordance with Special Provision 102AP of the proposal and with The Tennessee Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

The right to reject any and all bids is reserved.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

John Schroer, Commissioner
Tennessee Department of Transportation

John Ed Regenold, Chairman
Arkansas Highway Commission

Publication No. DT-1390-V

(Rev: 02/10/15)

STATE OF TENNESSEE NOTICE

TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 13, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNP902) Call No. 002
Project No. 98019-4109-04 (PIN 116318.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNP903) Call No. 003
Project No. 98028-4178-04 (PIN 116320.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNP900) Call No. 004
Project No. STP/NH-SIP-76(79), 09010-3205-94 (PIN 117281.00)
The construction of turn lanes on S.R. 76 at the intersection of Hospital Drive (L.M. 17.05) in McKenzie, including grading, drainage and paving.

Project Length - 0.227 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 9%.

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNP904) Call No. 005
Project No. 98019-4108-04 (PIN 116317.03)
The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNP907) Call No. 006
Project No. PHSIP-12(54), 11005-3227-94 (PIN 117254.00)
The construction of turn lanes on S.R. 12 (Clarksville Highway) at Cheatham County High School (L.M. 9.60 - L.M. 9.85), including grading, drainage and paving.

Project Length - 0.241 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 9%.

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP908) Call No. 007
Project No. 98301-4146-04 (PIN 116322.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

SHELBY AND TIPTON COUNTIES (Contract No.CNP905) Call No. 008

Project No. STP-H-14(53), 79224-3201-94 (PIN 118457.00)
The miscellaneous safety improvements including resurfacing on S.R. 14 from S.R. 204 (L.M. 23.32) to the Tipton County line (L.M. 38.87).
Project Length - 15.550 miles

Project No. PHSIP-14(57), 84003-3219-94 (PIN 102242.01)
The miscellaneous safety improvements on S.R. 14 from S.R. 384 (L.M. 4.60) to S.R. 59 (L.M. 8.99).
Project Length - 4.390 miles

Total Contract Length - 19.940 miles
Completion Time - On or before 10/30/2015
The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNP906) Call No. 009
Project No. HSIP-126(17), 82085-3235-94 (PIN 119300.00)
The construction of turn lanes on S.R. 126 (Memorial Boulevard) at the intersection of Carolina Pottery Drive, including signals (L.M. 11.93).

Project Length - 0.000 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNP909) Call No. 010
Project No. NH-I-65-2(82), 94002-8170-44 (PIN 102760.00), 94002-4190-04 (PIN 102760.00)
The resurfacing using OGFC on I-65 from the Maury County line (L.M. 0.00) to north of S.R. 840 (L.M. 7.27).

Project Length - 7.270 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNP910) Call No. 011
Project No. 95100-4110-04 (PIN 121393.00)
The construction of a salt bin on I-40 eastbound in the truck parking lot at Mile Marker 228.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2015

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNP093) Call No. 012

Project No. 98019-4112-04 (PIN 118302.02)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98019-4113-04 (PIN 116882.03)
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNP088) Call No. 013
Project No. 98019-4114-04 (PIN 116881.03)
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

ANDERSON, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, SEVIER, AND UNION COUNTIES (Contract No.CNP085) Call No. 014
Project No. 98019-4115-04 (PIN 117229.02)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP095) Call No. 015

Project No. 98301-4159-04 (PIN 118304.02)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98301-4160-04 (PIN 116886.03)
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHERYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP087) Call No. 016
Project No. 98301-4161-04 (PIN 118308.02)
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNP094) Call No. 017

Project No. 98048-4192-04 (PIN 118305.02)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98048-4193-04 (PIN 116889.03)
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNP800) Call No. 018
Project No. 98048-4185-04 (PIN 116333.03)
The swath mowing and litter removal on I-40.

Project Length - 52.700 miles
Completion Time - On or before 12/31/2015 (See Special Provision 108B)

BENTON, CARROLL, DYER, FAYETTE, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNP086) Call No. 019
Project No. 98048-4195-04 (PIN 117233.02)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNP021) Call No. 020

Project No. 98028-4181-04 (PIN 118303.02)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98028-4182-04 (PIN 116884.03)
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, FENTRESS, GRUNDY, HAMILTON, JACKSON, MARION, MEIGS, OVERTON, PICKETT, POLK, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES (Contract No.CNP022) Call No. 021
Project No. 98028-4183-04 (PIN 118307.02)
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNP066) Call No. 022
Project No. HSIP-336(13), 05025-3219-94 (PIN 101725.03)
The miscellaneous safety improvements on S.R. 336 from south of Hill Court (L.M. 16.61) to Montvale Station Road (L.M. 19.07) in Maryville.

Project Length - 2.460 miles
Completion Time - On or before 12/15/2015

BRADLEY, COFFEE, FRANKLIN, GRUNDY, HAMILTON, MCMINN, AND POLK COUNTIES (Contract No.CNP023) Call No. 023
Project No. 98028-4184-04 (PIN 117230.02)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNP029) Call No. 024
Project No. NH/HSIP-9(84), 07003-8247-14 (PIN 117604.00), 07003-3247-94 (PIN 117604.00)
The resurfacing on U.S. 25W (S.R. 9) from east of Janeway Lane (L.M. 28.71) to I-75 (L.M. 32.35).

Project Length - 3.640 miles
Completion Time - On or before 7/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

CANNON AND DEKALB COUNTIES (Contract No.CNP001) Call No. 025

Project No. HSIP-800(33), 08945-3461-94 (PIN 115370.68)
The miscellaneous safety improvements on various local roads in Cannon County.
Project Length - 0.000 miles

Project No. HSIP-2100(25), 21945-3489-94 (PIN 115370.67)
The miscellaneous safety improvements on various local roads in DeKalb County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 2%.

CARROLL COUNTY (Contract No.CNP063) Call No. 026
Project No. NH/HSIP-22(80), 09005-8225-14 (PIN 119624.00), 09005-3225-94 (PIN 119624.00)
The resurfacing on S.R. 22 from Bennetts Road (L.M. 9.25) to south of S.R. 364 (L.M. 11.53).

Project Length - 2.280 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CARROLL, HENRY, AND WEAKLEY COUNTIES (Contract No.CNP037) Call No. 027

Project No. HSIP-900(36), 09946-3455-94 (PIN 115370.52)
The miscellaneous safety improvements on various local roads in Carroll County.
Project Length - 0.000 miles

Project No. HRRR/ HSIP-4000(40), 40945-3475-94 (PIN 117205.00)
The miscellaneous safety improvements on various local roads in Henry County.
Project Length - 0.000 miles

Project No. HSIP-9200(70), 92946-3435-94 (PIN 115370.40)
The miscellaneous safety improvements on various local roads in Weakley County.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 9/30/2015

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, LAWRENCE, LEWIS, LINCOLN, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP084) Call No. 028
Project No. 98301-4162-04 (PIN 117232.02)
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)

BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY COUNTIES (Contract No.CNP089) Call No. 029
Project No. 98048-4194-04 (PIN 116888.03)
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

CHESTER AND MCNAIRY COUNTIES (Contract No.CNP059) Call No. 030
Project No. NH/HSIP-5(98), 12001-8230-14 (PIN 119612.00), 12001-3230-94 (PIN 119612.00)
The resurfacing on U.S. 45 (S.R. 5) from the McNairy County line south of Russon Drive (L.M. 0.00) through Chester County to the Madison County line (L.M. 9.63).

Project Length - 10.400 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 4%.

CLAIBORNE COUNTY (Contract No.CNP068) Call No. 031
Project No. 13951-3516-04 (PIN 107611.00)
The grading, drainage, and paving on a S.I.A. route serving Homesteader Trailers in New Tazewell.

Project Length - 0.254 miles
Completion Time - On or before 11/15/2015

CLAY COUNTY (Contract No.CNP002) Call No. 032
Project No. NH/HSIP-52(73), 14002-8255-14 (PIN 120419.00), 14002-3255-94 (PIN 120419.00)
The resurfacing (microsurfacing) on S.R. 52 from the Little Trace Creek bridge (L.M. 4.72) to New Hope Road (L.M. 17.15).

Project Length - 12.420 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CLAY AND OVERTON COUNTIES (Contract No.CNP004) Call No. 033

Project No. 14011-4204-04 (PIN 082826.03), 67010-4204-04 (PIN 082826.03), HSIP-292(10), 14011-3204-94 (PIN 082826.03), 67010-3204-94 (PIN 082826.03)
The resurfacing (microsurface or thin mix overlay) on S.R. 292 from S.R. 53 in Clay County (L.M. 0.00) to S.R. 136 in Overton County (L.M. 3.40).
Project Length - 9.880 miles

Project No. HSIP-293(12), 67065-4202-04 (PIN 084111.01), 67065-3202-94 (PIN 084111.01)
The resurfacing (microsurface or thin mix overlay) on S.R. 293 from S.R. 136 (L.M. 0.00) to S.R. 111 (L.M. 4.64).
Project Length - 4.590 miles

Total Contract Length - 14.470 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No.CNP033) Call No. 034
Project No. HPP/STP-32(57), 15005-3262-14 (PIN 107349.00)
The grading, drainage, construction of a concrete box bridge and paving on U.S. 321 (S.R. 32) from S.R. 73 (L.M. 17.95) to 0.50 mile south of I-40 (L.M. 23.10) in Newport.

Project Length - 5.013 miles
Completion Time - On or before 9/30/2017
The DBE goal for this contract is 8%.

CUMBERLAND AND WHITE COUNTIES (Contract No.CNP020) Call No. 035
Project No. STP/HSIP-1(334), 93001-8262-14 (PIN 084446.01), 18002-8231-14 (PIN 084446.01), 18002-3231-94 (PIN 084446.01), 93001-3262-94 (PIN 084446.01)
The resurfacing on U.S. 70 (S.R. 1) from east of Viola Drive in White County (L.M. 20.20) to east of Arthur Seagraves Road in Cumberland County (L.M. 2.02).

Project Length - 3.970 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DEKALB COUNTY (Contract No.CNP006) Call No. 036
Project No. 21006-4208-04 (PIN 115764.00)
The slide repair on S.R. 141 between L.M. 0.93 and L.M. 1.10, including grading, drainage and paving.

Project Length - 0.312 miles
Completion Time - On or before 12/15/2015

GRAINGER COUNTY (Contract No.CNP081) Call No. 037
Project No. HSIP-2471(10), 29945-3470-94 (PIN 119510.00)
The miscellaneous safety improvements on Joppa Mountain Road from U.S. 11W (S.R. 1) (L.M. 0.00) to S.R. 131 (L.M. 4.65).

Project Length - 4.650 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 3%.

GRAINGER, GREENE, AND HANCOCK COUNTIES (Contract No.CNP027) Call No. 038

Project No. 29007-4220-04 (PIN 102338.01)
The resurfacing (microsurfacing) on S.R. 131 from north of Williams Creek bridge (L.M. 7.85) to S.R. 32 (L.M. 17.08).
Project Length - 9.230 miles

Project No. 30025-4242-04 (PIN 121034.00), HSIP-348(7), 30025-3242-94 (PIN 121034.00)
The resurfacing (microsurfacing) on S.R. 348 from S.R. 340 (L.M. 0.00) to S.R. 34 (L.M. 12.07).
Project Length - 12.070 miles

Project No. 34004-4209-04 (PIN 083354.02), HSIP-131(37), 34004-3209-94 (PIN 083354.02)
The resurfacing (microsurfacing) on S.R. 131 from the Grainger County line (L.M. 0.00) to S.R. 31 (L.M. 5.27).
Project Length - 5.270 miles

Total Contract Length - 26.570 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 3%.

GRUNDY COUNTY (Contract No.CNP009) Call No. 039

Project No. PHSIP/NH-SIP-I-24-2(148), 31001-3182-94 (PIN 118508.00)
The miscellaneous safety improvements on I-24 from L.M. 5.20 to L.M. 5.62.
Project Length - 0.420 miles

Project No. 31001-4186-04 (PIN 120461.00)
The sliplining of culverts at various locations on I-24 between log miles 3.74 and 6.54.
Project Length - 2.800 miles

Project No. NH-I-24-2(154), 31001-8185-44 (PIN 102637.02)
The resurfacing on I-24 from east of Bell Mill Road (L.M. 4.60) to the Marion County line (L.M. 7.31).
Project Length - 2.710 miles

Total Contract Length - 5.930 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 7%.

GRUNDY AND MARION COUNTIES (Contract No.CNP013) Call No. 040

Project No. 31010-4220-04 (PIN 085083.01), HSIP-50(54), 31010-3220-94 (PIN 085083.01)
The resurfacing (microsurfacing) on S.R. 50 from Hideaway Cabin Road (L.M. 13.21) to S.R. 56 (L.M. 17.76).
Project Length - 4.540 miles

Project No. 58010-4214-04 (PIN 120431.00), HSIP-28(55), 58010-3214-94 (PIN 120431.00)
The resurfacing (microsurfacing) on S.R. 28 from end of bridges over U.S. 64 (U.S. 72, S.R. 2) (L.M. 1.84) to the Sequatchie County line (L.M. 18.13).
Project Length - 16.190 miles

Total Contract Length - 20.730 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

HAMILTON AND SEQUATCHIE COUNTIES (Contract No.CNP010) Call No. 041
Project No. NH/HSIP-111(95), 33156-8217-14 (PIN 120422.00), 77041-8223-14 (PIN 120422.00), 33156-3217-94 (PIN 120422.00), 77041-3223-94 (PIN 120422.00)
The resurfacing (microsurfacing) on S.R. 111 from south of Jones Gap Road in Hamilton County (L.M. 3.55) to north of Lewis Chapel Road in Sequatchie County (L.M. 4.35).

Project Length - 8.110 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

HARDEMAN COUNTY (Contract No.CNP100) Call No. 042
Project No. PHSIP-15(183), 35001-3269-94 (PIN 101593.03)
The miscellaneous safety improvements on U.S. 64 (S.R. 15) from Market Street/Old Highway 64 (L.M. 10.98) to Old Highway 125 (L.M. 15.20).

Project Length - 4.220 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No.CNP073) Call No. 043
Project No. 39004-4230-04 (PIN 121078.00), HSIP-22(84), 39004-3230-94 (PIN 121078.00)
The resurfacing with hot in-place recycling (microsurface or thin mix overlay) on S.R. 22 from the Chester County line (L.M. 0.00) to south of S.R. 22A (Cook Street) (L.M. 9.06).

Project Length - 9.060 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No.CNP072) Call No. 044
Project No. NH/HSIP-20(59), 39003-8280-14 (PIN 119625.00), 39003-3280-94 (PIN 119625.00)
The resurfacing on U.S. 412 (S.R. 20) from Seahorse Drive (L.M. 10.99) to east of S.R. 22 (L.M. 12.85).

Project Length - 1.860 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

HICKMAN COUNTY (Contract No.CNP043) Call No. 045
Project No. 41009-4208-04 (PIN 102283.01), HSIP-100(71), 41009-3208-94 (PIN 102283.01)
The resurfacing (microsurface or thin mix overlay) on S.R. 100 from the Perry County line (L.M. 0.00) to east of Lookout Tower in Hornertown (L.M. 7.80).

Project Length - 7.730 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)

HUMPHREYS COUNTY (Contract No.CNP045) Call No. 046
Project No. 43010-4215-04 (PIN 102345.01), HSIP-230(14), 43010-3215-94 (PIN 102345.01)
The resurfacing (microsurface or thin mix overlay) on S.R. 230 from the Hickman County line (L.M. 0.00) to east of Stewart Branch Road (L.M. 5.98).

Project Length - 5.940 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNP034) Call No. 047
Project No. NH/HSIP-168(11), 47057-8236-14 (PIN 117597.00), 47057-3236-94 (PIN 117597.00)
The resurfacing on U.S. 11E (U.S. 70, S.R. 168) from S.R. 9 (L.M. 16.00) to U.S. 11W (S.R. 1) (L.M. 18.11).

Project Length - 2.110 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

LAWRENCE COUNTY (Contract No.CNP041) Call No. 048
Project No. 50016-4212-04 (PIN 120923.00), HSIP-240(3), 50016-3212-94 (PIN 120923.00)
The resurfacing (microsurfacing) on S.R. 240 from north of U.S. 64 (S.R. 15) (L.M. 0.35) to Highland Avenue (L.M. 15.12).

Project Length - 14.690 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

LINCOLN COUNTY (Contract No.CNP056) Call No. 049

Project No. 52013-4211-04 (PIN 102107.01), HSIP-273(14), 52013-3211-94 (PIN 102107.01)
The resurfacing (microsurfacing) on S.R. 273 from west of Bugtussle Road (L.M. 7.05) to S.R. 15 (L.M. 16.37).
Project Length - 9.310 miles

Project No. 52016-4232-04 (PIN 107001.01), HSIP-274(6), 52016-3232-94 (PIN 107001.01)
The resurfacing (microsurfacing) on S.R. 274 from north of Carter Cemetery Road (L.M. 6.00) to S.R. 273 (L.M. 13.09).
Project Length - 7.010 miles

Total Contract Length - 16.320 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

MARSHALL COUNTY (Contract No.CNP060) Call No. 050
Project No. STP/HSIP-50(56), 59006-8220-14 (PIN 117719.00), STP-HSIP-50(56), 59006-3220-94 (PIN 117719.00)
The resurfacing on U.S. 431 (S.R. 50) from S.R. 271 (L.M. 11.69) to the Lincoln County line (L.M. 19.97).

Project Length - 8.230 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

MAURY COUNTY (Contract No.CNP040) Call No. 051

Project No. STP-99(49), 60011-8218-14 (PIN 120926.00)
The resurfacing on S.R. 99 from the S.R. 106 ramp (L.M. 28.01) to west of Kennie Nelson Road (L.M. 28.41).
Project Length - 0.400 miles

Project No. STP/HSIP-106(37), 60014-8216-14 (PIN 117717.00), 60014-3216-94 (PIN 117717.00)
The resurfacing on U.S. 431 (S.R. 106) from the Marshall County line (L.M. 0.00) to the Williamson County line (L.M. 7.14).
Project Length - 6.690 miles

Total Contract Length - 7.090 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No.CNP011) Call No. 052
Project No. BR-STP-39(10), 54017-3212-94 (PIN 115688.00)
The construction of a concrete box beam bridge on S.R. 39 over Chestuee Creek (L.M. 15.68), including grading, drainage and paving.

Project Length - 0.073 miles
Completion Time - On or before 4/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 8%.

MCMINN AND MEIGS COUNTIES (Contract No.CNP014) Call No. 053
Project No. 61001-4211-04 (PIN 082247.02), 54005-4237-04 (PIN 082247.02), HSIP30(72), 61001-3211-94 (PIN 082247.02), HSIP-30(72), 54005-3237-94 (PIN 082247.02)
The resurfacing (microsurfacing) on S.R. 30 from east of Memorial Drive in Meigs County (L.M. 5.81) to Duckett Hollow Road in McMinn County (L.M. 1.75).

Project Length - 4.770 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

MCNAIRY COUNTY (Contract No.CNP057) Call No. 054
Project No. 55006-4223-04 (PIN 121077.00), HSIP-22(82), 55006-3223-94 (PIN 121077.00)
The resurfacing with hot in place recycling (microsurface or thin mix overlay) on S.R. 22 from U.S. 64 (S.R. 15) (L.M. 0.00) to the Chester County line (L.M. 10.40).

Project Length - 10.400 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

MONROE COUNTY (Contract No.CNP046) Call No. 055
Project No. HSIP-360(4), 62011-3223-94 (PIN 118467.00), 62011-4223-04 (PIN 110548.01)
The miscellaneous safety improvements including microsurfacing on S.R. 360 from S.R. 165 (L.M. 0.00) to U.S. 411 (S.R. 33) (L.M. 22.12).

Project Length - 22.120 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 2%.

MORGAN AND ROANE COUNTIES (Contract No.CNP047) Call No. 056
Project No. NH-29(84), 65001-3266-14 (PIN 101411.04), 73008-3243-14 (PIN 101411.04)
Reconstruction on U.S. 27 (S.R. 29) from S.R. 61 in Roane County to south of Whetstone Road in Morgan County, including three I-beam bridges.

Project Length - 3.249 miles
Completion Time - On or before 5/31/2018
The DBE goal for this contract is 9%.

OBION COUNTY (Contract No.CNP062) Call No. 057
Project No. 66011-4238-04 (PIN 101852.01), HSIP-22(83), 66011-3238-94 (PIN 101852.01)
The resurfacing with hot in place recycling (microsurface or thin mix overlay) on S.R. 22 from the S.R. 22 connector (L.M. 2.98) to S.R. 214 (L.M. 4.84).

Project Length - 1.860 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

OBION COUNTY (Contract No.CNP101) Call No. 058

Project No. PHSIP-5(100), 66008-3234-94 (PIN 102238.01)
The miscellaneous safety improvements on U.S. 45W (S.R. 5) from Troy-Polk Station Road (L.M. 7.15) to Allie Campbell Road (L.M. 13.30).
Project Length - 6.150 miles

Project No. PHSIP-5(101), 66008-3235-94 (PIN 101888.01)
The miscellaneous safety improvements on U.S. 45W (S.R. 5) from Allie Campbell Road (L.M. 13.30) to S.R. 3 (L.M. 15.58).
Project Length - 2.280 miles

Total Contract Length - 8.430 miles
Completion Time - On or before 8/31/2015

OVERTON AND PICKETT COUNTIES (Contract No.CNP015) Call No. 059
Project No. PHSIP-52(71), 67002-3237-94 (PIN 103678.04)
The miscellaneous safety improvements on S.R. 52 from Means Creek Lane in Overton County (L.M. 17.47) to east of the Pickett County line (L.M. 0.18).

Project Length - 7.330 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 4%.

PERRY COUNTY (Contract No.CNP090) Call No. 060
Project No. HSIP/PHSIP-13(54), 68001-3252-94 (PIN 105715.01)
The miscellaneous safety improvements on S.R. 13 from the Wayne County line (L.M. 0.00) to Slink Shoals Spur Road (L.M. 3.14).

Project Length - 3.140 miles
Completion Time - On or before 7/31/2015

POLK COUNTY (Contract No.CNP016) Call No. 061
Project No. BR-NH-40(16), 70004-3291-94 (PIN 105549.00)
The construction of a concrete Bulb-Tee beam bridge on U.S. 64 (S.R. 40) over Maddens Branch (L.M. 11.06), including grading, drainage and paving.

Project Length - 0.246 miles
Completion Time - On or before 10/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

ROANE COUNTY (Contract No.CNP055) Call No. 062
Project No. NH/HSIP-1(340), 73003-8215-14 (PIN 114729.00), 73003-3215-94 (PIN 114729.00)
The resurfacing on U.S. 27 (S.R. 1) from east of S.R. 29 (L.M. 2.87) to Dunn Street (L.M. 5.51).

Project Length - 2.640 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

ROANE COUNTY (Contract No.CNP030) Call No. 063
Project No. NH-61(36), 73014-8218-14 (PIN 121044.00)
The resurfacing on S.R. 61 from Hen Valley Road (L.M. 16.56) to the Anderson County line (L.M. 18.10).

Project Length - 1.540 miles
Completion Time - On or before 6/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

ROBERTSON COUNTY (Contract No.CNP049) Call No. 064

Project No. HSIP-49(40), 74008-3224-94 (PIN 119549.00)
The miscellaneous safety improvements including installation of school speed limit flashing signs on S.R. 49 from S.R. 76 (L.M. 12.53) to S.R. 25 (L.M. 16.77).
Project Length - 4.240 miles

Project No. PHSIP/HSIP-257(11), 74020-3209-94 (PIN 119546.00)
The miscellaneous safety improvements on S.R. 257 from S.R. 49 (L.M. 0.00) to S.R. 65 (L.M. 3.84).
Project Length - 3.840 miles

Total Contract Length - 8.080 miles
Completion Time - On or before 7/31/2015

ROBERTSON COUNTY (Contract No.CNP051) Call No. 065

Project No. NH/HSIP-11(77), 74005-8234-14 (PIN 120927.00), 74005-3234-94 (PIN 120927.00)
The resurfacing on U.S. 41 (S.R. 11) from north of Sulphur Fork Creek bridge (L.M. 11.35) to S.R. 65 (L.M. 12.14).
Project Length - 0.790 miles

Project No. STP/HSIP-11(78), 74005-8235-14 (PIN 102358.01), 74005-3235-94 (PIN 102358.01)
The resurfacing on U.S. 41 (S.R. 11) from south of Old 41 (L.M. 14.00) to south of Bill Baggett Road (L.M. 19.76).
Project Length - 5.760 miles

Total Contract Length - 6.550 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

ROBERTSON AND SUMNER COUNTIES (Contract No.CNP079) Call No. 066
Project No. STP/HPP/NH-I-65-3(113), 74003-3164-44 (PIN 107338.00), 83008-3229-14 (PIN 107338.00), 83001-3143-44 (PIN 107338.00), 74096-3201-14 (PIN 107338.00), 74003-3168-44 (PIN 107338.00)
The construction of a new interchange on I-65 at S.R. 109 and U.S. 31W (S.R. 41), including grading, drainage, construction of a concrete Bulb-Tee beam bridge and paving.

Project Length - 4.044 miles
Completion Time - On or before 5/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 9%.

SCOTT COUNTY (Contract No.CNP031) Call No. 067
Project No. STP/HSIP-297(9), 76011-8220-14 (PIN 083407.01), 76011-3220-94 (PIN 083407.01)
The resurfacing on S.R. 297 from the entrance to Big South Fork Recreational Area (L.M. 4.89) to U.S. 27 (S.R. 29) (L.M. 13.84).

Project Length - 8.950 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No.CNP026) Call No. 068
Project No. NH/HSIP-35(61), 78004-8233-14 (PIN 121043.00), 78004-3233-94 (PIN 121043.00)
The resurfacing (microsurfacing) on U.S. 411 (S.R. 35) from the junction of S.R. 71 and S.R. 338 (L.M. 1.72) to north of Foothills Drive (L.M. 2.89).

Project Length - 1.170 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNP092) Call No. 069

Project No. HSIP-205(23), 79092-3401-94 (PIN 118850.00)
The miscellaneous safety improvements including construction of aggregate shoulders on S.R. 205 from S.R. 14 (L.M. 16.16) to Armour Road/Fullerton Road (L.M. 18.66).
Project Length - 2.500 miles

Project No. HSIP-2827(4), 79961-3509-94 (PIN 117536.00)
The miscellaneous safety improvements at the intersection of Macon Road and Berclair Road in Memphis.
Project Length - 0.000 miles

Total Contract Length - 2.500 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNP083) Call No. 070
Project No. NH-14(55), 79022-3230-14 (PIN 101608.01)
The grading, drainage and paving on S.R. 14 (Austin Peay Highway) from S.R. 204 (Singleton Parkway) (L.M. 23.32) to east of Old Covington Pike (L.M. 25.93).

Project Length - 2.617 miles
Completion Time - On or before 5/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 10%.

SULLIVAN COUNTY (Contract No.CNP025) Call No. 071

Project No. NH/HSIP-93(17), 82010-8239-14 (PIN 083707.01), 82010-3239-94 (PIN 083707.01)
The resurfacing on S.R. 93 from the Washington County line (L.M. 0.00) to S.R. 347 (L.M. 3.17).
Project Length - 3.170 miles

Project No. STP/HSIP-347(9), 82023-8218-14 (PIN 121039.00), 82023-3218-94 (PIN 121039.00)
The resurfacing on S.R. 347 from the Hawkins County line (L.M. 0.00) to I-26 (L.M. 10.60).
Project Length - 10.450 miles

Total Contract Length - 13.620 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNP052) Call No. 072
Project No. NH/HSIP-6(109), 83077-8217-14 (PIN 103818.01), 83077-3217-94 (PIN 103818.01)
The resurfacing on U.S. 31E (S.R. 6) from north of S.R. 52 (L.M. 31.60) to the Kentucky State line (L.M. 37.76).

Project Length - 6.160 miles
Completion Time - On or before 7/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

TIPTON COUNTY (Contract No.CNP035) Call No. 073

Project No. HSIP-59(25), 84007-3223-94 (PIN 118854.00)
The miscellaneous safety improvements on S.R. 59 from S.R. 178 (L.M. 8.66) to S.R. 3 (L.M. 18.99).
Project Length - 10.330 miles

Project No. HSIP-8400(77), 84018-3411-94 (PIN 119700.00)
The miscellaneous safety improvements on Holly Grove Road from S.R. 178 (L.M. 0.00) to Beaver Road (L.M. 2.13).
Project Length - 2.130 miles

Total Contract Length - 12.460 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 3%.

WAYNE COUNTY (Contract No.CNP080) Call No. 074
Project No. NH/PHSIP-15(175), 91004-3251-94 (PIN 114004.00)
The grading, drainage and paving on U.S. 64 (S.R. 15) at the intersection of Dexter L. Woods Memorial Boulevard (L.M. 14.89).

Project Length - 0.284 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 7%.

WEAKLEY COUNTY (Contract No.CNP064) Call No. 075
Project No. NH/HSIP-22(76), 92137-8222-14 (PIN 119611.00), 92137-3222-94 (PIN 119611.00)
The resurfacing on S.R. 22 from S.R. 217 (L.M. 10.30) to the ramp from S.R. 431 (L.M. 19.15).

Project Length - 8.850 miles
Completion Time - On or before 7/31/2015
The DBE goal for this contract is 2%.

WILSON COUNTY (Contract No.CNP053) Call No. 076
Project No. 95100-3109-04 (PIN 103898.02)
The interchange lighting on I-40 at the junction of S.R. 171 (Mt. Juliet Road) (L.M. 3.12).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 76
Total Number of Projects - 147
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 27, 2015

FOR A PROJECT IN DYER COUNTY, TENNESSEE,

AND PEMISCOT COUNTY, MISSOURI

MISSOURI JOB NUMBER J913088

AND TENNESSEE FEDERAL PROJECT NUMBER BH-I-155-1(119)

AND TENNESSEE STATE PROJECT NUMBER 23001-3173-94

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

DYER COUNTY (Contract No.CNP911) Call No. 001
Project No. BH-I-155-1(119), 23001-3173-94 (PIN 107298.01)
The repair of the bridge on I-155 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2016

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must be prequalified with both the Missouri Department of Transportation and with The Tennessee Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

The right to reject any and all bids is reserved.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

John Schroer, Commissioner
Tennessee Department of Transportation

Stephen R. Miller, Chairman
Missouri Highways and Transportation Commission

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 27, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

SEVIER COUNTY (Contract No.CNP912) Call No. 002
Project No. NH/HSIP-35(61), 78004-8233-14 (PIN 121043.00), 78004-3233-94 (PIN 121043.00)
The resurfacing on U.S. 411 (S.R. 35) from the junction of S.R. 71 and S.R. 338 (L.M. 1.72) to north of Foothills Drive (L.M. 2.89).

Project Length - 1.170 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

ANDERSON COUNTY (Contract No.CNP065) Call No. 003
Project No. HSIP-61(34), 01004-3246-94 (PIN 117247.00)
The construction of turn lanes on S.R. 61 from L.M. 0.50 to L.M. 2.40, including grading, drainage and paving.

Project Length - 1.834 miles
Completion Time - On or before 5/31/2016
The DBE goal for this contract is 7%.

ANDERSON COUNTY (Contract No.CNP138) Call No. 004
Project No. 01005-4137-04 (PIN 119694.00)
The repair of the bridges on S.R. 61 over I-75 (L.M. 20.87, left and right) in Clinton.

Project Length - 0.000 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNP132) Call No. 005
Project No. 98019-4116-04 (PIN 114108.05)
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNP141) Call No. 006
Project No. 98019-4117-04 (PIN 117545.05)
The installation of guardrail and random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

ANDERSON AND KNOX COUNTIES (Contract No.CNP098) Call No. 007

Project No. HSIP-170(9), 47043-3211-94 (PIN 118478.00)
The miscellaneous safety improvements on S.R. 170 from U.S. 25W (S.R. 9) in Anderson County (L.M. 6.18) to S.R. 71 in Knox County (L.M. 6.98).
Project Length - 8.950 miles

Project No. HSIP-4174(10), 47954-3548-94 (PIN 118455.00)
The miscellaneous safety improvements at the intersection of Keith Avenue and Schofield Street in Knoxville (L.M. 3.53).
Project Length - 0.000 miles

Total Contract Length - 8.950 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 3%.

BEDFORD COUNTY (Contract No.CNP129) Call No. 008
Project No. NH/HSIP-10(64), 02002-8224-14 (PIN 082059.01), 02002-3224-94 (PIN 082059.01)
The resurfacing on U.S. 231 (S.R. 10) from Brookhaven Circle (L.M. 8.31) to West Holland Street (L.M. 10.06).

Project Length - 1.640 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP140) Call No. 009
Project No. 98301-4165-04 (PIN 117547.05)
The installation of guardrail and random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNP142) Call No. 010
Project No. 98048-4197-04 (PIN 117549.05)
The installation of guardrail and random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, MCNAIRY, AND SHELBY COUNTIES (Contract No.CNP134) Call No. 011
Project No. 98048-4196-04 (PIN 114111.05)
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BLEDSOE COUNTY (Contract No.CNP139) Call No. 012
Project No. HSIP-30(64), 04002-3216-94 (PIN 119804.00)
The miscellaneous safety improvements on S.R. 30 from CC Road (L.M. 1.52) to U.S. 127 (S.R. 28) (L.M. 10.33).

Project Length - 8.810 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 4%.

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNP143) Call No. 013
Project No. 98028-4187-04 (PIN 117546.05)
The installation of guardrail and random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNP133) Call No. 014
Project No. 98028-4186-04 (PIN 114109.05)
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

CARTER COUNTY (Contract No.CNP067) Call No. 015
Project No. 10946-3401-04 (PIN 115368.00)
The grading, drainage, and paving on a S.I.A. route serving NCI (Star Building Systems).

Project Length - 0.227 miles
Completion Time - On or before 9/30/2015

DAVIDSON COUNTY (Contract No.CNP042) Call No. 016
Project No. NH/HSIP-1(344), 19021-8252-14 (PIN 120925.00), 19021-3252-94 (PIN 120925.00)
The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) from Transit Avenue (L.M. 20.42) to the entrance of the Metropolitan Nashville Airport Authority area (L.M. 25.00).

Project Length - 4.020 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNP127) Call No. 017
Project No. STP/HSIP-24(58), 19039-8231-14 (PIN 104135.01), 19039-3231-94 (PIN 104135.01)
The resurfacing on U.S. 70 (S.R. 24) from west of Browns Creek bridge (L.M. 3.64) to S.R. 155 (L.M. 8.13).

Project Length - 4.490 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP131) Call No. 018
Project No. 98301-4164-04 (PIN 114110.05)
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNP123) Call No. 019
Project No. STP/HSIP-NH-69(92), 20005-8219-14 (PIN 105841.01), 20005-3219-94 (PIN 105841.01)
The resurfacing on S.R. 69 from Concord Road (L.M. 20.22) to U.S. 412 (S.R. 20) (L.M. 28.47).

Project Length - 8.250 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 3%.

FAYETTE COUNTY (Contract No.CNP070) Call No. 020
Project No. 24958-3501-04 (PIN 117357.00)
The grading, drainage, and paving on a S.I.A. route serving MCR Safety in Piperton.

Project Length - 0.000 miles
Completion Time - On or before 10/31/2015

FRANKLIN COUNTY (Contract No.CNP113) Call No. 021
Project No. NH/HSIP-16(50), 26004-8244-14 (PIN 120426.00), 26004-3244-94 (PIN 120426.00)
The resurfacing on U.S. 41A (S.R. 16) from Peters Road/Peabody Road (L.M. 7.98) to east of Woodland Drive (L.M. 11.32).

Project Length - 3.340 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GREENE COUNTY (Contract No.CNP119) Call No. 022
Project No. STP/HSIP-172(12), 30027-8224-14 (PIN 121046.00), 30027-3224-94 (PIN 121046.00)
The resurfacing on S.R. 172 from U.S. 321 (U.S. 11E, S.R. 34) (L.M. 0.00) to I-81 (L.M. 11.68).

Project Length - 11.680 miles
Completion Time - On or before 8/31/2015
The DBE goal for this contract is 5%.

HAMBLEN COUNTY (Contract No.CNP096) Call No. 023
Project No. HSIP-34(98), 32005-3231-94 (PIN 101419.05)
The miscellaneous safety improvements on S.R. 34 from west of Stagecoach Road (L.M. 16.50) to Steadman Road (L.M. 20.59).

Project Length - 4.090 miles
Completion Time - On or before 8/31/2015

HAMILTON COUNTY (Contract No.CNP107) Call No. 024
Project No. NH/HSIP-153(9), 33052-8247-14 (PIN 120424.00), 33052-3247-94 (PIN 120424.00)
The resurfacing on S.R. 153 from east of Grubb Road (L.M. 10.85) to U.S. 27 (S.R. 29) (L.M. 12.87) in Chattanooga.

Project Length - 2.020 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

HAMILTON COUNTY (Contract No.CNP108) Call No. 025
Project No. NH/HSIP-317(18), 33070-8234-14 (PIN 102102.02), 33070-3234-94 (PIN 102102.02)
The resurfacing on S.R. 317 (Bonny Oaks Drive) from S.R. 17 (L.M. 0.00) to West of Silverdale Road (L.M. 4.47).

Project Length - 3.910 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No.CNP105) Call No. 026
Project No. PHSIP/HSIP-3602(5), 33960-3515-94 (PIN 118769.00)
The construction of a rolled steel girder bridge on Shepherd Road over S.R. 153 from West Shepherd Road to Shaw Avenue in Chattanooga, including grading, drainage and paving.

Project Length - 0.305 miles
Completion Time - On or before 10/31/2016
The DBE goal for this contract is 6%.

HENDERSON COUNTY (Contract No.CNP073) Call No. 027
Project No. 39004-4230-04 (PIN 121078.00), HSIP-22(84), 39004-3230-94 (PIN 121078.00)
The resurfacing with hot in-place recycling (microsurface or thin mix overlay) on S.R. 22 from the Chester County line (L.M. 0.00) to south of S.R. 22A (Cook Street) (L.M. 9.06).

Project Length - 9.060 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 3%.

HUMPHREYS COUNTY (Contract No.CNP104) Call No. 028
Project No. STP/HSIP-1(347), 43004-8225-14 (PIN 083388.02), 43004-3225-94 (PIN 083388.02)
The resurfacing on U.S. 70 (S.R. 1) from west of Powell Avenue (L.M. 15.00) to west of Windy Hills Lane (L.M. 20.20).

Project Length - 5.180 miles
Completion Time - On or before 8/31/2015
The DBE goal for this contract is 2%.

KNOX COUNTY (Contract No.CNP116) Call No. 029
Project No. STP/HSIP-168(12), 47057-8237-14 (PIN 105150.02), 47057-3237-94 (PIN 105150.02)
The resurfacing on S.R. 168 from U.S. 129 (S.R. 115) (L.M. 0.00) to Martin Mill Pike (L.M. 2.52).

Project Length - 2.520 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNP120) Call No. 030
Project No. STP/HSIP-332(12), 47033-8226-14 (PIN 119340.00), 47033-3226-94 (PIN 119340.00)
The resurfacing on S.R. 332 from Northshore Hills Boulevard (L.M. 7.43) to Lyons View Pike (L.M. 12.93).

Project Length - 5.500 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

MAURY COUNTY (Contract No.CNP103) Call No. 031

Project No. STP/HSIP-243(92), 60002-8295-14 (PIN 120931.00), 60002-3295-94 (PIN 120931.00)
The resurfacing on S.R. 243 from U.S. 43 (S.R. 6) (L.M. 0.00) to west of Redwood Circle (L.M. 5.00).
Project Length - 4.930 miles

Project No. STP/HSIP-166(17), 60016-8213-14 (PIN 120930.00), 60016-3213-94 (PIN 120930.00)
The resurfacing on S.R. 166 from S.R. 243 (L.M. 7.60) to south of U.S. 43 (S.R. 6) (L.M. 9.54).
Project Length - 1.940 miles

Total Contract Length - 6.870 miles
Completion Time - On or before 9/15/2015
The DBE goal for this contract is 5%.

MCNAIRY COUNTY (Contract No.CNP057) Call No. 032
Project No. 55006-4223-04 (PIN 121077.00), HSIP-22(82), 55006-3223-94 (PIN 121077.00)
The resurfacing with hot in place recycling (microsurface or thin mix overlay) on S.R. 22 from U.S. 64 (S.R. 15) (L.M. 0.00) to the Chester County line (L.M. 10.40).

Project Length - 10.400 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 2%.

MONTGOMERY COUNTY (Contract No.CNP136) Call No. 033
Project No. STP/HSIP-13(63), 63006-8231-14 (PIN 120929.00), 63006-3231-94 (PIN 120929.00)
The resurfacing on S.R. 13 from S.R. 48 (L.M. 11.38) to north of the entrance to Liberty Park/Clarksville Marina (L.M. 19.31).

Project Length - 7.660 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

MORGAN COUNTY (Contract No.CNP117) Call No. 034
Project No. STP/HSIP-NH-29(94), 65001-8270-14 (PIN 082649.02), 65001-3270-94 (PIN 082649.02)
The resurfacing on U.S. 27 (S.R. 29) from Petit Lane (L.M. 7.36) to south of S.R. 62 (L.M. 10.97).

Project Length - 3.610 miles
Completion Time - On or before 8/31/2015
The DBE goal for this contract is 3%.

OBION COUNTY (Contract No.CNP062) Call No. 035
Project No. 66011-4238-04 (PIN 101852.01), HSIP-22(83), 66011-3238-94 (PIN 101852.01)
The resurfacing with hot in place recycling (microsurface or thin mix overlay) on S.R. 22 from the S.R. 22 connector (L.M. 2.82) to S.R. 214 (L.M. 5.19).

Project Length - 2.370 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 4%.

PUTNAM AND WHITE COUNTIES (Contract No.CNP111) Call No. 036
Project No. NH/HSIP-111(96), 93003-8233-14 (PIN 120425.00), 71004-8231-14 (PIN 120425.00), 71004-3231-94 (PIN 120425.00), 93003-3233-94 (PIN 120425.00)
The resurfacing on S.R. 111 from north of S.R. 136 in White County (L.M. 17.43) to north of S.R. 136 in Putnam County (L.M. 2.03).

Project Length - 3.190 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 3%.

RHEA COUNTY (Contract No.CNP110) Call No. 037
Project No. STP/HSIP-NH-29(92), 72079-8204-14 (PIN 120427.00), 72079-3204-94 (PIN 120427.00)
The resurfacing on U.S. 27 (S.R. 29) from north of Payne Lane (L.M. 11.03) to south of Boofer Lane (L.M. 14.60).

Project Length - 3.470 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNP130) Call No. 038
Project No. HSIP-I-24-1(106), 75100-3102-94 (PIN 118564.00)
The grading, drainage, signals and paving with Portland cement concrete on I-24 at the eastbound ramp to U.S. 231 (S.R. 10, Church Street) (L.M. 17.79).

Project Length - 0.241 miles
Completion Time - On or before 12/31/2015
The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNP075) Call No. 039
Project No. NH/HSIP-840 (2), 75840-8227-14 (PIN 105632.01), 75840-3227-94 (PIN 105632.01)
The resurfacing using open-graded friction course (OGFC) on S.R. 840 from near I-24 (L.M. 7.53) to the West Fork Stones River bridges (L.M. 10.46).

Project Length - 2.560 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

RUTHERFORD COUNTY (Contract No.CNP128) Call No. 040
Project No. STP/HSIP-268(6), 75017-8215-14 (PIN 081658.01), 75017-3215-94 (PIN 081658.01)
The resurfacing on S.R. 268 from U.S. 231 (S.R. 10) (L.M. 4.30) to S.R. 96 (L.M. 7.40).

Project Length - 3.100 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SCOTT COUNTY (Contract No.CNP054) Call No. 041

Project No. HSIP-29(95), 76001-3279-94 (PIN 101414.01)
The miscellaneous safety improvements on U.S. 27 (S.R. 29) from south of Wolf Creek Road (L.M. 2.59) to Old Highway 27 (L.M. 6.47).
Project Length - 3.880 miles

Project No. HSIP-63(58), 76003-3260-94 (PIN 101406.02)
The miscellaneous safety improvements on S.R. 63 from Perkins Street (L.M. 3.14) to the Campbell County line (L.M. 13.68).
Project Length - 10.540 miles

Total Contract Length - 14.420 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No.CNP118) Call No. 042

Project No. STP/HSIP-71(32), 78008-8258-14 (PIN 080920.01), 78008-3258-94 (PIN 080920.01)
The resurfacing on U.S. 441 (S.R. 71) from Airport Road (L.M. 15.19) to U.S. 321 (S.R. 73) (L.M. 15.79).
Project Length - 0.600 miles

Project No. STP/HSIP-73(64), 78013-8236-14 (PIN 121047.00), 78013-3236-94 (PIN 121047.00)
The resurfacing on U.S. 321 (S.R. 73) from Glades Road (L.M. 13.83) to S.R. 454 (L.M. 16.43).
Project Length - 2.600 miles

Project No. STP-454(10), 78454-8204-14 (PIN 121048.00)
The resurfacing on S.R. 454 from U.S. 321 (S.R. 73) (L.M. 0.00) to Bebb Road (L.M. 0.72).
Project Length - 0.720 miles

Total Contract Length - 3.920 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No.CNP058) Call No. 043

Project No. NH/HSIP-1(342), 79011-8268-14 (PIN 121061.00), 79011-3268-94 (PIN 121061.00)
The resurfacing on U.S. 70 (S.R. 1) from west of Kentucky Street (L.M. 0.15) to S.R. 4 (L.M. 1.14).
Project Length - 0.990 miles

Project No. NH/HSIP-4(9), 79021-8221-14 (PIN 121062.00), 79021-3221-94 (PIN 121062.00)
The resurfacing on S.R. 4 from U.S. 51 (S.R. 3) (L.M. 12.40) to U.S. 70 (S.R. 1) (L.M. 14.23).
Project Length - 1.830 miles

Total Contract Length - 2.820 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNP121) Call No. 044
Project No. STP/HSIP-NH-14(58), 79224-8203-14 (PIN 082052.01), 79224-3203-94 (PIN 082052.01)
The resurfacing on S.R. 14 from S.R. 277 (Trezevant Street) (L.M. 15.66) to the I-40 ramp (L.M. 20.04).

Project Length - 4.380 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SULLIVAN COUNTY (Contract No.CNP025) Call No. 045

Project No. NH/HSIP-93(17), 82010-8239-14 (PIN 083707.01), 82010-3239-94 (PIN 083707.01)
The resurfacing on S.R. 93 from south of the Horse Creek bridge (L.M. 0.30) to S.R. 347 (L.M. 3.17).
Project Length - 1.470 miles

Project No. STP/HSIP-347(9), 82023-8218-14 (PIN 121039.00), 82023-3218-94 (PIN 121039.00)
The resurfacing on S.R. 347 from the Hawkins County line (L.M. 0.00) to I-26 (L.M. 10.60).
Project Length - 10.450 miles

Total Contract Length - 11.920 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNP044) Call No. 046
Project No. 83016-4206-04 (PIN 115564.00), HSIP-259(3), 83016-3206-94 (PIN 115564.00)
The resurfacing (microsurfacing) on S.R. 259 from U.S. 31W (S.R. 41) (L.M. 0.00) to S.R. 52 (L.M. 12.88).

Project Length - 11.880 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNP144) Call No. 047
Project No. PHSIP/HSIP-4869(10), 83036-3507-94 (PIN 121439.00)
The miscellaneous safety improvements including resurfacing at the intersection of Saundersville Road and the S.R. 386 westbound ramps (L.M. 0.20 to L.M. 0.33).

Project Length - 0.130 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

TIPTON COUNTY (Contract No.CNP137) Call No. 048
Project No. 84004-4224-04 (PIN 082813.01)
The repair of the bridge on S.R. 54 over the Hatchie River (L.M. 9.60).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2016

UNICOI COUNTY (Contract No.CNP078) Call No. 049
Project No. 86950-3528-04 (PIN 116409.00)
The grading, drainage, construction of a concrete box bridge and paving on a S.I.A. route serving Nuclear Fuel Services (NFS) in Erwin.

Project Length - 0.813 miles
Completion Time - On or before 5/31/2016

UNION COUNTY (Contract No.CNP091) Call No. 050

Project No. HSIP-61(31), 87002-3235-94 (PIN 119880.00)
The miscellaneous safety improvements on S.R. 61 from north of Archer Road (L.M. 14.04) to Jim Town Road (L.M. 18.56) in Luttrell.
Project Length - 4.520 miles

Project No. HSIP-61(32), 87002-3236-94 (PIN 120087.00)
The miscellaneous safety improvements on S.R. 61 from S.R. 33 (L.M. 10.74) to north of Archer Road (L.M. 14.04).
Project Length - 3.300 miles

Total Contract Length - 7.820 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 4%.

WHITE COUNTY (Contract No.CNP115) Call No. 051
Project No. 93052-4224-04 (PIN 121637.00)
The installation of an overhead sign structure on S.R. 111 at U.S. 70S (S.R. 1) (L.M. 3.39).

Project Length - 0.000 miles
Completion Time - On or before 11/15/2015

WILLIAMSON COUNTY (Contract No.CNP106) Call No. 052
Project No. STP/HSIP-96(42), 94011-8253-14 (PIN 120928.00), 94011-3253-94 (PIN 120928.00)
The resurfacing on S.R. 96 from Arno Road (L.M. 14.66) to Cox Road (L.M. 20.62).

Project Length - 5.930 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNP102) Call No. 053
Project No. NH/HSIP-109(34), 95012-8223-14 (PIN 082917.01), 95012-3223-94 (PIN 082917.01)
The resurfacing on S.R. 109 from north of U.S. 70 (S.R. 24) (L.M. 7.65) to the Cumberland River bridge (L.M. 14.82).

Project Length - 6.770 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNP126) Call No. 054
Project No. NH-SIP-24(49), 95004-3251-94 (PIN 119676.00)
The installation of signals on U.S. 70 (S.R. 24) at the intersection of Blair Lane in Lebanon (L.M. 13.95).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2015

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 54
Total Number of Projects - 97
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED APRIL 10, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNP913) Call No. 001
Project No. 98019-4109-04 (PIN 116318.03)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 11

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MAY 15, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

SUMNER COUNTY (Contract No.CNP914) Call No. 001
Project No. PHSIP/HSIP-4869(10), 83036-3507-94 (PIN 121439.00)
The miscellaneous safety improvements including resurfacing at the intersection of Saundersville Road and the S.R. 386 westbound ramps (L.M. 0.20 to L.M. 0.33).

Project Length - 0.130 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 9%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNP209) Call No. 002
Project No. 98019-4119-04 (PIN 114116.05)
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNP184) Call No. 003
Project No. 02017-4214-04 (PIN 082878.01), HSIP-269(28), 02017-3214-94 (PIN 082878.01)
The resurfacing on S.R. 269 from west of Dement Road (L.M. 15.60) to the Coffee County line (L.M. 20.50).

Project Length - 4.900 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP208) Call No. 004
Project No. 98301-4167-04 (PIN 114118.05)
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNP211) Call No. 005
Project No. 98048-4199-04 (PIN 114119.05)
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BLEDSOE COUNTY (Contract No.CNP151) Call No. 006

Project No. NH/HSIP-28(52), 04001-8234-14 (PIN 084716.01), 04001-3234-94 (PIN 084716.01)
The resurfacing on U.S. 127 (S.R. 28) from north of Schoolfield Branch bridge (L.M. 15.75) to north of Patton Road (L.M. 21.79).
Project Length - 6.040 miles

Project No. STP-NH/HSIP-28(54), 04001-8235-14 (PIN 084264.01), 04001-3235-94 (PIN 084264.01)
The resurfacing on U.S. 127 (S.R. 28) from the Sequatchie County line (L.M. 0.00) to south of College Station Cross Road (L.M. 5.70).
Project Length - 5.700 miles

Total Contract Length - 11.740 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNP213) Call No. 007
Project No. 98028-4189-04 (PIN 114117.05)
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BLEDSOE AND CUMBERLAND COUNTIES (Contract No.CNP154) Call No. 008

Project No. 04005-4207-04 (PIN 081477.02), HSIP-101(24), 04005-3207-94 (PIN 081477.02)
The resurfacing on S.R. 101 from S.R. 285 (L.M. 4.54) to the Cumberland County line (L.M. 9.45).
Project Length - 4.890 miles

Project No. 18012-4216-04 (PIN 118768.00), HSIP-101(23), 18012-3216-94 (PIN 118768.00)
The resurfacing on S.R. 101 from north of Hale Road/Vandever Road (L.M. 9.11) to north of Circle Drive (L.M. 12.41).
Project Length - 3.300 miles

Total Contract Length - 8.190 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNP152) Call No. 009
Project No. STP-NH/HSIP-60(28), 06009-8222-14 (PIN 084422.01), 06009-3222-94 (PIN 084422.01)
The resurfacing on S.R. 60 from Spring Creek Drive (L.M. 14.67) to North of Crown Colony Drive (L.M. 17.63).

Project Length - 2.630 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNP162) Call No. 010
Project No. 98028-4263-04 (PIN 120436.00)
The longitudinal joint stabilization on various State Routes.

Project Length - 190.930 miles
Completion Time - On or before 11/30/2015

CAMPBELL COUNTY (Contract No.CNP201) Call No. 011
Project No. BR-I-75-3(155), 07100-3125-94 (PIN 115642.00)
The construction of a concrete I-beam bridge on I-75 over Koppers Road (NB) and S.R. 63 (SB), including grading, drainage and paving.

Project Length - 0.455 miles
Completion Time - On or before 5/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 8%.

CANNON COUNTY (Contract No.CNP163) Call No. 012
Project No. STP-NH/HSIP-1(335), 08001-8245-14 (PIN 084923.01), 08001-3245-94 (PIN 084923.01)
The resurfacing on U.S. 70S (S.R. 1) from the Rutherford County line (L.M. 0.00) to Hollis Creek Road (L.M. 3.47).

Project Length - 3.470 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CARTER COUNTY (Contract No.CNP175) Call No. 013
Project No. 10011-4236-04 (PIN 121036.00), HSIP-91(39), 10011-3236-94 (PIN 121036.00)
The resurfacing on S.R. 91 from west of Jim Deal Road (L.M. 12.82) to east of Laurel Hollow Road (L.M. 17.05).

Project Length - 4.230 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)

CHEATHAM AND DICKSON COUNTIES (Contract No.CNP164) Call No. 014
Project No. 11007-4239-04 (PIN 120908.00), HSIP-49(39), 11007-3239-94 (PIN 120908.00)
The resurfacing on S.R. 49 from the Dickson County line (L.M. 0.00) to the Cumberland River bridge in Cheatham County (L.M. 4.95).

Project Length - 5.310 miles
Completion Time - On or before 9/15/2015
The DBE goal for this contract is 3%.

CHEATHAM AND ROBERTSON COUNTIES (Contract No.CNP147) Call No. 015
Project No. 74035-4205-04 (PIN 084278.01), HSIP-256(5), 74035-3205-94 (PIN 084278.01)
The resurfacing on S.R. 256 from S.R. 112 in Cheatham County (L.M. 0.00) to north of Sulphur Fork Creek bridge in Robertson County (L.M. 6.80).

Project Length - 6.790 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 5%.

CLAY COUNTY (Contract No.CNP003) Call No. 016
Project No. 14002-3253-04 (PIN 101042.01)
The slide repair on S.R. 52 from east of New Hope Branch to the bridge over the Cumberland River west of Celina, including grading, drainage, retaining walls and paving.

Project Length - 0.665 miles
Completion Time - On or before 12/31/2015

COCKE COUNTY (Contract No.CNP171) Call No. 017
Project No. 15016-4214-04 (PIN 084569.01), HSIP-73(63), 15016-3214-94 (PIN 084569.01)
The resurfacing on S.R. 73 from U.S. 321 (S.R. 32) (L.M. 3.10) to U.S. 25 (U.S. 70, S.R. 9) (L.M. 12.22).

Project Length - 9.120 miles
Completion Time - On or before 9/15/2015

DAVIDSON COUNTY (Contract No.CNP179) Call No. 018
Project No. 19044-4220-04 (PIN 085005.01), HSIP-100(72), 19044-3220-94 (PIN 085005.01)
The resurfacing on S.R. 100 from the Williamson County line (L.M. 0.00) to Temple Road (L.M. 6.05).

Project Length - 5.480 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No.CNP207) Call No. 019
Project No. 19047-4235-04 (PIN 103641.10)
The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNP194) Call No. 020
Project No. 22020-4208-04 (PIN 084958.01), HSIP-250(7), 22020-3208-94 (PIN 084958.01)
The resurfacing on S.R. 250 from S.R. 47 (L.M. 0.00) to the Cheatham County line (L.M. 6.21).

Project Length - 6.090 miles
Completion Time - On or before 8/31/2015

DICKSON AND HOUSTON COUNTIES (Contract No.CNP191) Call No. 021
Project No. STP/HSIP-46(26), 22015-8212-14 (PIN 120937.00), 22015-3212-94 (PIN 120937.00), 42006-3206-94 (PIN 120937.00), 42006-8206-14 (PIN 120937.00)
The resurfacing on S.R. 46 from Union Road in Dickson County (L.M. 17.76) to S.R. 49 in Houston County (L.M. 2.29).

Project Length - 7.660 miles
Completion Time - On or before 9/15/2015
The DBE goal for this contract is 3%.

FAYETTE AND SHELBY COUNTIES (Contract No.CNP197) Call No. 022
Project No. NH-098-4(18), 79961-3130-44 (PIN 040908.06)
The annual preventative and unscheduled maintenance on the Region Four/Shelby I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2018

FENTRESS COUNTY (Contract No.CNP155) Call No. 023
Project No. 25004-4227-04 (PIN 120434.00), HSIP-52(74), 25004-3227-94 (PIN 120434.00)
The resurfacing on S.R. 52 from Shirley Road (L.M. 22.40) to the bridge over Clear Fork River (L.M. 27.83).

Project Length - 5.430 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No.CNP008) Call No. 024
Project No. STP-SIP-97(10), 26009-3295-94 (PIN 112219.00)
The improvement of the intersection on S.R. 97 at Beans Creek Road (L.M. 4.70), including grading, drainage and paving.

Project Length - 0.089 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 5%.

GILES COUNTY (Contract No.CNP186) Call No. 025

Project No. STP/HSIP-166(15), 28014-8206-14 (PIN 101758.01), 28014-3206-94 (PIN 101758.01)
The resurfacing on S.R. 166 from Stella Road (L.M. 6.00) to S.R. 11 (L.M. 13.10).
Project Length - 7.100 miles

Project No. 28018-4215-04 (PIN 084592.01), HSIP-166(16), 28018-3215-94 (PIN 084592.01)
The resurfacing on S.R. 166 from north of Pigeon Roost bridge (L.M. 14.70) to south of Zuccarello Branch bridge (L.M. 21.00).
Project Length - 6.170 miles

Total Contract Length - 13.270 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GREENE AND HAWKINS COUNTIES (Contract No.CNP177) Call No. 026
Project No. STP/HSIP-34(97), 30002-8247-14 (PIN 117629.00), 30002-3247-94 (PIN 117629.00), 37003-3212-94 (PIN 117629.00), 37003-8212-14 (PIN 117629.00)
The resurfacing on U.S. 11E (S.R. 34) from the Hamblen County line in Hawkins County (L.M. 0.00) to the southbound ramp to I-81 in Greene County (L.M. 2.31).

Project Length - 4.470 miles
Completion Time - On or before 9/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

HAMBLEN COUNTY (Contract No.CNP176) Call No. 027
Project No. STP/HSIP-344(9), 32007-8210-14 (PIN 102101.01), 32007-3210-94 (PIN 102101.01)
The resurfacing on S.R. 344 from U.S. 11E (S.R. 34) (L.M. 0.00) to the Hawkins County line (L.M. 5.00).

Project Length - 5.000 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No.CNP212) Call No. 028
Project No. 33948-4239-04 (PIN 105739.10)
The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No.CNP156) Call No. 029
Project No. 61003-4260-04 (PIN 120435.00), HSIP-58(44), 61003-3260-94 (PIN 120435.00)
The resurfacing on S.R. 58 from south of S.R. 60 in Hamilton County (L.M. 25.97) to north of S.R. 306 in Meigs County (L.M. 4.59).

Project Length - 4.770 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

HARDIN COUNTY (Contract No.CNP165) Call No. 030
Project No. 36001-4291-04 (PIN 114208.01)
The repair of the bridge on U.S. 64 (S.R. 15) over the Tennessee River (L.M. 6.29).

Project Length - 0.000 miles
Completion Time - On or before 12/31/2015

HENRY COUNTY (Contract No.CNP202) Call No. 031

Project No. 40009-4214-04 (PIN 117780.00), HSIP-69(90), 40009-3214-94 (PIN 117780.00)
The resurfacing on S.R. 69A from the Benton County line (L.M. 0.00) to north of Mays Bridge Road (L.M. 6.21).
Project Length - 6.210 miles

Project No. STP-NH/HSIP-76(95), 40011-8272-14 (PIN 107546.01), 40011-3272-94 (PIN 107546.01)
The resurfacing on U.S. 79 (S.R. 76) from Service Master Drive (L.M. 18.60) to West Antioch Road (L.M. 25.45).
Project Length - 6.850 miles

Total Contract Length - 13.060 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

HENRY COUNTY (Contract No.CNP166) Call No. 032
Project No. 40030-4208-04 (PIN 117914.00)
The repair of the bridge on S.R. 140 over Mill Creek (L.M. 23.03).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2016

JACKSON AND PUTNAM COUNTIES (Contract No.CNP160) Call No. 033

Project No. 71008-4203-04 (PIN 120432.00), HSIP-291(10), 71008-3203-94 (PIN 120432.00)
The resurfacing on S.R. 291 from S.R. 24 (L.M. 0.00) to S.R. 56 (L.M. 2.00).
Project Length - 2.000 miles

Project No. 71031-4212-04 (PIN 120433.00), 44011-4200-04 (PIN 120433.00), HSIP-96(40), 44011-3200-94 (PIN 120433.00), 71031-3212-94 (PIN 120433.00)
The resurfacing on S.R. 96 from S.R. 24 (L.M. 0.03) in Putnam County to S.R. 53 in Jackson County (L.M. 2.23).
Project Length - 8.730 miles

Total Contract Length - 10.730 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

JEFFERSON COUNTY (Contract No.CNP169) Call No. 034
Project No. 45006-4243-04 (PIN 081734.02), HSIP-34(96), 45006-3243-94 (PIN 081734.02)
The resurfacing on U.S. 11E (S.R. 34) from South Sizer Avenue (L.M. 11.58) to the Hamblen County line (L.M. 16.55).

Project Length - 4.970 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNP178) Call No. 035
Project No. STP-131(39), 47039-8240-14 (PIN 117631.00)
The resurfacing on S.R. 131 from Cedardale Lane (L.M. 3.46) to Hibbert Lane (L.M. 4.57).

Project Length - 1.110 miles
Completion Time - On or before 8/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNP210) Call No. 036
Project No. 47010-4245-04 (PIN 103635.11)
The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

LAWRENCE COUNTY (Contract No.CNP183) Call No. 037
Project No. NH/HSIP-6(112), 50001-8269-14 (PIN 107541.01), 50001-3269-94 (PIN 107541.01)
The resurfacing on U.S. 43 (S.R. 6) from south of Alexander Springs Road (L.M. 29.90) to the Maury County line (L.M. 34.93).

Project Length - 4.970 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

LAWRENCE, LEWIS, AND MAURY COUNTIES (Contract No.CNP150) Call No. 038
Project No. HSIP-20(60), 50004-4207-04 (PIN 103337.01), 50004-3207-94 (PIN 103337.01), 60005-3202-94 (PIN 103337.01), 60005-4202-04 (PIN 103337.01)
The resurfacing on S.R. 20 from the Lewis County line (L.M. 0.00) to U.S. 43 (S.R. 6) in Maury County (L.M. 0.55).

Project Length - 5.430 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

LINCOLN COUNTY (Contract No.CNP188) Call No. 039
Project No. 52951-3532-04 (PIN 117459.00)
The grading, drainage and paving on a S.I.A. route serving Pepsico Frito-Lay in Fayetteville.

Project Length - 0.569 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

LOUDON COUNTY (Contract No.CNP174) Call No. 040
Project No. 53004-4246-04 (PIN 084366.01), HSIP-2(245), 53004-3246-94 (PIN 084366.01)
The resurfacing on U.S. 11 (S.R. 2) from the Monroe County line (L.M. 0.00) to east of Hattley Drive (L.M. 10.10).

Project Length - 9.540 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

MACON COUNTY (Contract No.CNP196) Call No. 041
Project No. 56008-4203-04 (PIN 081680.01), HSIP-141(33), 56008-3203-94 (PIN 081680.01)
The resurfacing on S.R. 141 from S.R. 52 (L.M. 0.00) to the Trousdale County line (L.M. 5.57).

Project Length - 5.570 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

MARION COUNTY (Contract No.CNP157) Call No. 042
Project No. 58013-4234-04 (PIN 084909.01), HSIP-108(97), 58013-3234-94 (PIN 084909.01)
The resurfacing on S.R. 108 from south of Fish Branch Road (L.M. 4.35) to Cookston Road (L.M. 7.62).

Project Length - 3.270 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNP185) Call No. 043
Project No. STP-NH/HSIP-99(50), 60011-8219-14 (PIN 109400.01), 60011-3219-94 (PIN 109400.01)
The resurfacing on U.S. 412 (S.R. 99) from the ramp to U.S. 31 (S.R. 6) (L.M. 16.93) to east of Halifax Drive (L.M. 24.00).

Project Length - 7.070 miles
Completion Time - On or before 9/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

MCMINN COUNTY (Contract No.CNP109) Call No. 044
Project No. STP/HSIP-2(244), 54002-8245-14 (PIN 084619.01), 54002-3245-94 (PIN 084619.01)
The resurfacing on U.S. 11 (S.R. 2) from west of S.R. 39 (L.M. 7.30) to west of Rocky Mount-Union Chapel Road (L.M. 12.23).

Project Length - 4.930 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

MCNAIRY COUNTY (Contract No.CNP203) Call No. 045
Project No. 55011-4215-04 (PIN 117784.00), HSIP-142(7), 55011-3215-94 (PIN 117784.00)
The resurfacing on S.R. 142 from Albert Robinson Road (L.M. 6.00) to the Hardin County line (L.M. 11.70).

Project Length - 5.700 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

MONTGOMERY COUNTY (Contract No.CNP205) Call No. 046
Project No. NH/HSIP-13(64), 63011-8247-14 (PIN 102295.01), 63011-3247-94 (PIN 102295.01)
The resurfacing on S.R. 13 from Fairview Lane (L.M. 23.88) to Fairbrook Place (L.M. 26.11).

Project Length - 2.230 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MOORE COUNTY (Contract No.CNP181) Call No. 047
Project No. NH/HSIP-55(23), 64005-8223-14 (PIN 120938.00), 64005-3223-94 (PIN 120938.00)
The resurfacing on S.R. 55 from S.R. 50 (L.M. 0.00) to the Coffee County line (L.M. 11.16).

Project Length - 10.080 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MORGAN COUNTY (Contract No.CNP032) Call No. 048
Project No. BR-STP-116 (16), 65006-3217-94 (PIN 115689.00)
The construction of a concrete slab bridge on S.R. 116 over Stockstill Creek (L.M. 2.06), including grading, drainage and paving.

Project Length - 0.084 miles
Completion Time - On or before 11/30/2015
The DBE goal for this contract is 9%.

OBION COUNTY (Contract No.CNP187) Call No. 049
Project No. 66022-4215-04 (PIN 117773.00), HSIP-89(20), 66022-3215-94 (PIN 117773.00)
The resurfacing on S.R. 89 from the Dyer County line (L.M. 0.00) to the Gibson County line (L.M. 8.48).

Project Length - 8.480 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

OVERTON COUNTY (Contract No.CNP158) Call No. 050
Project No. 67002-4239-04 (PIN 084431.01), HSIP-52(75), 67002-3239-94 (PIN 084431.01)
The resurfacing on S.R. 52 from east of the Clay County line (L.M. 0.32) to Thompson Circle (L.M. 3.37).

Project Length - 3.050 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

PICKETT COUNTY (Contract No.CNP159) Call No. 051
Project No. STP-NH/HSIP-111(97), 69002-8254-14 (PIN 120430.00), 69002-3254-94 (PIN 120430.00)
The resurfacing on S.R. 111 from north of S.R. 295 (L.M. 8.51) to south of Red Hill Church Road (L.M. 11.49).

Project Length - 2.900 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

PUTNAM COUNTY (Contract No.CNP195) Call No. 052
Project No. 71952-3544-04 (PIN 120463.00)
The grading, drainage and paving on a S.I.A. route (Bennett Road) serving Project Victor.

Project Length - 0.488 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNP200) Call No. 053
Project No. 75024-4216-04 (PIN 111110.01), HSIP-269(27), 75024-3216-94 (PIN 111110.01)
The resurfacing on S.R. 269 from east of Versailles Road (L.M. 4.99) to U.S. 231 (S.R. 10) (L.M. 12.81).

Project Length - 7.790 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNP149) Call No. 054
Project No. STP-NH/HSIP-96(43), 75009-8237-14 (PIN 083384.01), 75009-3237-94 (PIN 083384.01)
The resurfacing on S.R. 96 from the Williamson County line (L.M. 0.00) to Veterans Parkway (L.M. 6.09).

Project Length - 6.080 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNP204) Call No. 055
Project No. 79035-4217-04 (PIN 121074.00), HSIP-205(25), 79035-3217-94 (PIN 121074.00)
The resurfacing on S.R. 205 from S.R. 57 (L.M. 0.00) to south of U.S. 64 (S.R. 15) (L.M. 12.23).

Project Length - 12.230 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No.CNP206) Call No. 056
Project No. STP-NH/HSIP-4(10), 79021-8222-14 (PIN 121069.00), 79021-3222-94 (PIN 121069.00)
The resurfacing on U.S. 78 (S.R. 4) from south of John Paul Drive (L.M. 7.68) to S.R. 277 (Airways Boulevard) (L.M. 9.87).

Project Length - 2.190 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNP182) Call No. 057
Project No. 79006-4195-04 (PIN 104401.01)
The repair of the bridge on I-240 WB over Airways Boulevard (L.M. 7.88).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNP146) Call No. 058
Project No. 80002-4262-04 (PIN 120921.00), HSIP-24(56), 80002-3262-94 (PIN 120921.00)
The resurfacing on U.S. 70N (S.R. 24) from Profitt Street (L.M. 8.94) to Arnold Lane/Torrence Lane (L.M. 11.25).

Project Length - 2.260 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

UNICOI COUNTY (Contract No.CNP170) Call No. 059
Project No. 86025-4206-04 (PIN 117636.00), HSIP-395(10), 86025-3206-94 (PIN 117636.00)
The resurfacing on S.R. 395 from the Rock Creek Park entrance (L.M. 3.00) to S.R. 107 (L.M. 6.16).

Project Length - 3.160 miles
Completion Time - On or before 9/15/2015

WAYNE COUNTY (Contract No.CNP172) Call No. 060
Project No. 91001-4229-04 (PIN 082101.02), HSIP-13(60), 91001-3229-94 (PIN 082101.02)
The resurfacing on S.R. 13 from south of Chalk Creek Road (L.M. 21.50) to south of South High Street (L.M. 25.60).

Project Length - 4.100 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

WEAKLEY COUNTY (Contract No.CNP192) Call No. 061
Project No. 92009-4225-04 (PIN 117786.00), HSIP-124(8), 92009-3225-94 (PIN 117786.00)
The resurfacing on S.R. 124 from S.R. 43 (L.M. 0.00) to Stafford Store Road (L.M. 6.36).

Project Length - 6.360 miles
Completion Time - On or before 10/31/2015

WILLIAMSON COUNTY (Contract No.CNP189) Call No. 062
Project No. STP-SIP/H-NH-6(95), 94004-3231-94 (PIN 119083.00)
The installation of signals on U.S. 31 (S.R. 6) at the intersection of Miles Johnson Parkway in Spring Hill (L.M. 0.29).

Project Length - 0.055 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

WILSON COUNTY (Contract No.CNP199) Call No. 063
Project No. 95015-4232-04 (PIN 083381.02), HSIP-265(15), 95015-3232-94 (PIN 083381.02)
The resurfacing on S.R. 265 from S.R. 171 (L.M. 3.57) to S.R. 109 (L.M. 10.47).

Project Length - 6.900 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 63
Total Number of Projects - 123
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JULY 10, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNP915) Call No. 001
Project No. 98048-4197-04 (PIN 117549.05)
The installation of guardrail and random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

JEFFERSON COUNTY (Contract No.CNP916) Call No. 002
Project No. 45006-4243-04 (PIN 081734.02), HSIP-34(96), 45006-3243-94 (PIN 081734.02)
The resurfacing on U.S. 11E (S.R. 34) from South Sizer Avenue (L.M. 11.58) to the Hamblen County line (L.M. 16.55).

Project Length - 4.970 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNP917) Call No. 003
Project No. STP-NH/HSIP-4(10), 79021-8222-14 (PIN 121069.00), 79021-3222-94 (PIN 121069.00)
The resurfacing on U.S. 78 (S.R. 4) from south of John Paul Drive (L.M. 7.68) to S.R. 277 (Airways Boulevard) (L.M. 9.87).

Project Length - 2.190 miles
Completion Time - On or before 11/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

ANDERSON COUNTY (Contract No.CNP198) Call No. 004
Project No. STP-M-9115(17), 01953-3570-54 (PIN 115817.02)
The resurfacing on various city streets in Oak Ridge.

Project Length - 1.100 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BEDFORD, DAVIDSON, DICKSON, HUMPHREYS, LAWRENCE, LINCOLN, MAURY, MONTGOMERY, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP236) Call No. 005
Project No. 98301-4263-04 (PIN 120924.00)
The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

BLEDSOE AND VAN BUREN COUNTIES (Contract No.CNP225) Call No. 006
Project No. 88025-4210-04 (PIN 116069.01), 04030-4208-04 (PIN 116069.01), HSIP-284(11), 04030-3208-94 (PIN 116069.01), 88025-3210-94 (PIN 116069.01)
The resurfacing with bituminous surface treatment on S.R. 284 from Fall Creek Falls State Park in Van Buren County, through Bledsoe County to the four way stop in Van Buren County.

Project Length - 4.560 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNP226) Call No. 007

Project No. STP/HSIP-115(44), 05004-8221-14 (PIN 117622.00), 05004-3221-94 (PIN 117622.00)
The resurfacing on U.S. 129 (S.R. 115) from the Monroe County line (L.M. 0.00) to U.S. 411 (S.R. 33) (L.M. 10.45).
Project Length - 10.450 miles

Project No. 05078-4201-04 (PIN 120313.00)
The repair of the bridge on U.S. 129 (S.R. 115) over Nine Mile Creek (L.M. 3.15).
Project Length - 0.000 miles

Total Contract Length - 10.450 miles
Completion Time - On or before 6/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

CAMPBELL COUNTY (Contract No.CNP243) Call No. 008
Project No. NH/IM-75-3(162), 07100-3140-44 (PIN 115778.01)
The grading, drainage and paving on I-75 between M.M. 144.9 and M.M. 147.6 for a truck climbing lane.

Project Length - 2.410 miles
Completion Time - On or before 6/30/2017 (See Special Provision 108B)
The DBE goal for this contract is 12%.

CARROLL, HARDEMAN, LAUDERDALE, AND WEAKLEY COUNTIES (Contract No.CNP224) Call No. 009
Project No. 98048-4282-04 (PIN 121076.00)
The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNP219) Call No. 010
Project No. 16017-4207-04 (PIN 084109.01), HSIP-269(26), 16017-3207-94 (PIN 084109.01), 16017-4208-04 (PIN 084109.01)
The resurfacing on S.R. 269 from the Bedford County line (L.M. 0.00) to U.S. 41A (S.R. 16) (L.M. 3.06), including bridge deck repair.

Project Length - 3.060 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

CUMBERLAND COUNTY (Contract No.CNP220) Call No. 011
Project No. 18011-4228-04 (PIN 080615.02), HSIP-298(13), 18011-3228-94 (PIN 080615.02)
The resurfacing on S.R. 298 from U.S. 127 (S.R. 28) (L.M. 0.00) to south of I-40 in Crossville (L.M. 2.14).

Project Length - 2.040 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNP234) Call No. 012
Project No. 19043-8237-14 (PIN 085065.01), STP/HSIP-65(16), 19043-3237-94 (PIN 085065.01)
The resurfacing on U.S. 431 (S.R. 65) from West Trinity Lane (L.M. 1.33) to north of Lloyd Road (L.M. 5.19).

Project Length - 3.800 miles
Completion Time - On or before 11/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No.CNP050) Call No. 013
Project No. 19009-4184-04 (PIN 119954.00)
The repair of six (6) bridges at the I-440/I-65 interchange over U.S. 31 (S.R. 6, Franklin Pike) in Nashville.

Project Length - 1.066 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNP250) Call No. 014
Project No. 19012-4162-04 (PIN 122037.00)
The slope stabilization and construction of a graded solid rock buttress on I-65 NB between log mile 16.1 and 16.2.

Project Length - 0.100 miles
Completion Time - On or before 12/15/2015 (See Special Provision 108B)

FAYETTE AND SHELBY COUNTIES (Contract No.CNP197) Call No. 015
Project No. NH-098-4(18), 79961-3130-44 (PIN 040908.06)
The annual preventative and unscheduled maintenance on the Region Four/Shelby I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2018

FENTRESS COUNTY (Contract No.CNP249) Call No. 016
Project No. 25043-4203-04 (PIN 102308.01)
The repair of a pyrite encapsulation site on U.S. 127 (S.R. 28) at L.M. 25.75.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2015

FENTRESS COUNTY (Contract No.CNP228) Call No. 017
Project No. 25945-3477-04 (PIN 117511.00)
The grading, drainage and paving on a S.I.A. route serving Clarkrange Regional Business Park.

Project Length - 0.964 miles
Completion Time - On or before 4/30/2016

FRANKLIN COUNTY (Contract No.CNP097) Call No. 018
Project No. STP-50(31), 26150-3201-14 (PIN 105769.00)
The grading, drainage and paving on S.R. 50 from S.R. 50 to U.S. 64 BR (S.R. 15) in Winchester.

Project Length - 1.460 miles
Completion Time - On or before 4/30/2017
The DBE goal for this contract is 8%.

HARDIN COUNTY (Contract No.CNP180) Call No. 019
Project No. NH-128(27), 36010-3226-14 (PIN 100322.04)
The grading, drainage, signals and paving on S.R. 128 from south of Opel Loop (L.M. 10.35) to U.S. 64 (S.R. 15) (L.M. 12.25) in Savannah.

Project Length - 1.903 miles
Completion Time - On or before 8/31/2017
The DBE goal for this contract is 10%.

HAWKINS COUNTY (Contract No.CNP240) Call No. 020
Project No. NH/HSIP-1(341), 37070-8232-14 (PIN 114721.00), 37070-3232-94 (PIN 114721.00)
The resurfacing on U.S. 11W (S.R. 1) from west of S.R. 70 (L.M. 18.00) to the ramp to S.R. 346 (L.M. 23.50).

Project Length - 5.500 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

JACKSON COUNTY (Contract No.CNP221) Call No. 021
Project No. 44005-4243-04 (PIN 081064.01), HSIP-85(22), 44005-3243-94 (PIN 081064.01)
The resurfacing on S.R. 85 from Gaw Branch Road (L.M. 20.13) to the Overton County line (L.M. 24.92).

Project Length - 4.790 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

LAUDERDALE COUNTY (Contract No.CNP232) Call No. 022
Project No. 49008-4248-04 (PIN 117778.00), HSIP-88(16), 49008-3248-94 (PIN 117778.00)
The resurfacing on S.R. 88 from S.R. 180 (L.M. 19.04) to the Crockett County line (L.M. 22.93).

Project Length - 3.890 miles
Completion Time - On or before 11/15/2015
The DBE goal for this contract is 5%.

OBION COUNTY (Contract No.CNP246) Call No. 023

Project No. BRZE-6600(14), 66955-3520-94 (PIN 100623.00)
The construction of a concrete box bridge on Central Avenue over South Fork Harris Fork Creek (L.M. 0.31), including grading, drainage and paving.
Project Length - 0.074 miles

Project No. BRZE-6600(15), 66955-3523-94 (PIN 100622.00)
The construction of a concrete box bridge on Forestdale Avenue over South Fork Harris Fork Creek (L.M. 0.79), including grading, drainage and paving.
Project Length - 0.062 miles

Total Contract Length - 0.136 miles
Completion Time - On or before 4/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 10%.

PERRY COUNTY (Contract No.CNP237) Call No. 024
Project No. HSIP-438(5), 68009-4240-04 (PIN 101854.01), 68009-3240-94 (PIN 101854.01)
The resurfacing on S.R. 438 from U.S. 412 (S.R. 20) (L.M. 0.00) to east of the bridge over Spring Creek (L.M. 6.00).

Project Length - 6.000 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

PICKETT COUNTY (Contract No.CNP222) Call No. 025
Project No. 69042-4200-04 (PIN 082461.01), HSIP-325(10), 69042-3200-94 (PIN 082461.01)
The resurfacing on S.R. 325 from Vann's Branch Road/Star Point Road (L.M. 0.00) to S.R. 111 (L.M. 4.17).

Project Length - 4.170 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

POLK COUNTY (Contract No.CNP018) Call No. 026
Project No. TN-FLAP(7), 70068-3203-94 (PIN 119585.00)
The rockfall mitigation on U.S. 64 (S.R. 40) near L.M. 8.30.

Project Length - 0.152 miles
Completion Time - On or before 12/15/2015
The DBE goal for this contract is 4%.

PUTNAM COUNTY (Contract No.CNP223) Call No. 027
Project No. 71016-4240-04 (PIN 084759.01), HSIP-62(40), 71016-3240-94 (PIN 084759.01)
The resurfacing on S.R. 62 from Old Walton Road (L.M. 1.30) to east of Copperhead Drive (L.M. 5.28).

Project Length - 3.980 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

ROBERTSON COUNTY (Contract No.CNP238) Call No. 028
Project No. STP/NH/DEMO-65(8), 74010-3233-14 (PIN 102239.00)
The grading, drainage, construction of an I-beam bridge, signals and paving on U.S. 431 (S.R. 65) from Walling Road (L.M. 5.22) to U.S. 41 (S.R. 11) (L.M. 7.54) in Springfield.

Project Length - 2.309 miles
Completion Time - On or before 7/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 9%.

SCOTT COUNTY (Contract No.CNP227) Call No. 029
Project No. 76129-4202-04 (PIN 121035.00), HSIP-29(93), 76129-3202-94 (PIN 121035.00)
The resurfacing on U.S. 27 (S.R. 29) from north of Underpass Drive (L.M. 16.67) to north of Grape Rough Road (L.M. 20.80).

Project Length - 4.130 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNP248) Call No. 030
Project No. 79059-4219-04 (PIN 118556.00)
The repair of the bridge on S.R. 176 over Winchester Road (L.M. 4.00).

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016

SHELBY COUNTY (Contract No.CNP048) Call No. 031
Project No. 79960-3597-04 (PIN 115598.00), 79961-3531-04 (PIN 115598.00)
The grading, drainage and paving on a S.I.A. route serving Smith & Nephew.

Project Length - 0.922 miles
Completion Time - On or before 5/31/2016

SUMNER COUNTY (Contract No.CNP173) Call No. 032
Project No. NH/HSIP-52(77), 83259-8203-14 (PIN 081753.01), 83259-3203-94 (PIN 081753.01)
The resurfacing on S.R. 52 from Jackson Road (L.M. 4.45) to east of Harper Road/Ranch Road (L.M. 7.50).

Project Length - 3.050 miles
Completion Time - On or before 11/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

UNICOI COUNTY (Contract No.CNP242) Call No. 033
Project No. 86004-4156-04 (PIN 113431.01)
The repair of the bridges on I-26 over Garland Road (L.M. 1.25, EB and WB).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)

WASHINGTON COUNTY (Contract No.CNP241) Call No. 034
Project No. 90018-4233-04 (PIN 102370.01), HSIP-75(16), 90018-3233-94 (PIN 102370.01)
The resurfacing on S.R. 75 from U.S. 11E (U.S. 321, S.R. 34) (L.M. 0.00) to south of Boonesboro Road (L.M. 13.05).

Project Length - 13.050 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

WILSON COUNTY (Contract No.CNP239) Call No. 035
Project No. 95004-4255-04 (PIN 101868.01), HSIP-24(57), 95004-3255-94 (PIN 101868.01)
The resurfacing on U.S. 70 (S.R. 24) from east of Park Glen Drive (L.M. 4.92) to east of the S.R. 109 ramps (L.M. 8.77).

Project Length - 3.850 miles
Completion Time - On or before 11/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 35
Total Number of Projects - 58
Total Number of Counties - 53

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED AUGUST 28, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

FAYETTE AND SHELBY COUNTIES (Contract No.CNP923) Call No. 001
Project No. NH-098-4(18), 79961-3130-44 (PIN 040908.06)
The annual preventative and unscheduled maintenance on the Region Four/Shelby I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2018

FENTRESS COUNTY (Contract No.CNP918) Call No. 002
Project No. 25043-4203-04 (PIN 102308.01)
The repair of a pyrite encapsulation site on U.S. 127 (S.R. 28) at L.M. 25.75.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2015

LAUDERDALE COUNTY (Contract No.CNP919) Call No. 003
Project No. 49008-4248-04 (PIN 117778.00), HSIP-88(16), 49008-3248-94 (PIN 117778.00)
The resurfacing on S.R. 88 from S.R. 180 (L.M. 19.04) to the Crockett County line (L.M. 22.93).

Project Length - 3.890 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

POLK COUNTY (Contract No.CNP920) Call No. 004
Project No. TN-FLAP(7), 70068-3203-94 (PIN 119585.00)
The rockfall mitigation on U.S. 64 (S.R. 40) near L.M. 8.30.

Project Length - 0.152 miles
Completion Time - On or before 4/30/2016
The DBE goal for this contract is 4%.

ROBERTSON COUNTY (Contract No.CNP922) Call No. 005
Project No. STP/NH/DEMO-65(8), 74010-3233-14 (PIN 102239.00)
The grading, drainage, construction of an I-beam bridge, signals and paving on U.S. 431 (S.R. 65) from Walling Road (L.M. 5.22) to U.S. 41 (S.R. 11) (L.M. 7.54) in Springfield.

Project Length - 2.309 miles
Completion Time - On or before 8/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No.CNP921) Call No. 006
Project No. 79960-3597-04 (PIN 115598.00), 79961-3531-04 (PIN 115598.00)
The grading, drainage and paving on a S.I.A. route serving Smith & Nephew.

Project Length - 0.922 miles
Completion Time - On or before 7/31/2016

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNP271) Call No. 007
Project No. 98019-4126-04 (PIN 114543.05)
The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNP273) Call No. 008
Project No. 98049-4105-04 (PIN 114546.05)
The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNP274) Call No. 009
Project No. 98028-4198-04 (PIN 114544.05)
The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP272) Call No. 010
Project No. 98301-4178-04 (PIN 114547.05)
The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNP265) Call No. 011
Project No. NH-I-24-2(146), 16001-3173-44 (PIN 115358.00)
The grading, drainage, retaining/barrier walls and paving with Portland Cement concrete on I-24 at the S.R. 55 interchange (L.M. 14.07 to L.M. 14.36).

Project Length - 0.293 miles
Completion Time - On or before 7/15/2016
The DBE goal for this contract is 4%.

COFFEE COUNTY (Contract No.CNP262) Call No. 012
Project No. 16945-3473-04 (PIN 118532.00)
The grading, drainage and paving on a S.I.A. route serving Omar, Inc. at the Joint Industrial Park.

Project Length - 0.781 miles
Completion Time - On or before 5/31/2016

CUMBERLAND COUNTY (Contract No.CNP153) Call No. 013
Project No. STP/HSIP-1(337), 18002-8232-14 (PIN 084242.01), 18002-3232-94 (PIN 084242.01)
The resurfacing on U.S. 70 (S.R. 1) from east of the bridge over Renfro Creek (L.M. 28.02) to west of the bridge over Piney Creek (L.M. 34.15).

Project Length - 6.130 miles
Completion Time - On or before 11/30/2015
The DBE goal for this contract is 2%.

DAVIDSON COUNTY (Contract No.CNP235) Call No. 014
Project No. NH/HSIP-11(83), 19028-8246-14 (PIN 081425.01), 19028-3246-94 (PIN 081425.01)
The resurfacing on U.S. 31A (S.R. 11) from Elysian Fields Road (L.M. 7.52) to Wingrove Street (L.M. 11.36).

Project Length - 3.800 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

GILES COUNTY (Contract No.CNP276) Call No. 015
Project No. 28953-3545-04 (PIN 112362.00)
The grading, drainage and paving on a S.I.A. route serving SaarGummi of Tennessee.

Project Length - 0.160 miles
Completion Time - On or before 4/15/2016

HUMPHREYS COUNTY (Contract No.CNP263) Call No. 016
Project No. HSIP-13(61), 43006-4220-04 (PIN 082195.01), 43006-3220-94 (PIN 082195.01)
The resurfacing on S.R. 13 from north of Brown Hollow Lane (L.M. 26.00) to the Houston County line (L.M. 31.42).

Project Length - 5.420 miles
Completion Time - On or before 11/15/2015
The DBE goal for this contract is 3%.

HUMPHREYS COUNTY (Contract No.CNP270) Call No. 017
Project No. 43009-4407-04 (PIN 101909.01)
The repair of the bridge on Bakerville Road over the Buffalo River (L.M. 4.10).

Project Length - 0.257 miles
Completion Time - On or before 7/31/2016

HUMPHREYS COUNTY (Contract No.CNP251) Call No. 018
Project No. 43951-4506-04 (PIN 084964.01)
The repair of the bridge on Dupont Access Road over the CSX Railroad (L.M. 0.22).

Project Length - 0.053 miles
Completion Time - On or before 11/30/2016

KNOX COUNTY (Contract No.CNP124) Call No. 019
Project No. PHSIP-168(10), 47057-3235-94 (PIN 119669.00)
The installation of signals on S.R. 168 at the intersection of U.S. 441 (S.R. 71, Chapman Highway) (L.M. 6.96).

Project Length - 0.098 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNP275) Call No. 020
Project No. PHSIP-I-140(18), 47140-3105-94 (PIN 116979.00)
The improvement of the intersection at the northbound I-140 exit ramp to U.S. 70 (S.R. 1, Kingston Pike), including grading, drainage and paving with Portland Cement concrete.

Project Length - 0.169 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 12%.

LAUDERDALE COUNTY (Contract No.CNP231) Call No. 021

Project No. 49003-4218-04 (PIN 082465.02), HSIP-209(14), 49003-3218-94 (PIN 082465.02)
The resurfacing on S.R. 209 from south of Hurricane Hill Road (L.M. 3.74) to Tucker Avenue (L.M. 6.55).
Project Length - 2.810 miles

Project No. STP-M-1258(10), 49951-8555-54 (PIN 082465.03)
The resurfacing on South Main Street from Highland Avenue (L.M. 0.00) to Washington Street (L.M. 0.17).
Project Length - 0.400 miles

Total Contract Length - 3.210 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 7%.

LEWIS COUNTY (Contract No.CNP253) Call No. 022
Project No. NH-99(51), 51005-3230-14 (PIN 100301.03)
The remediation of the Natchez Trace bridge on the Natchez Trace Parkway over U.S. 412 (S.R. 99).

Project Length - 0.152 miles
Completion Time - On or before 7/31/2016
The DBE goal for this contract is 4%.

MACON COUNTY (Contract No.CNP135) Call No. 023
Project No. PHSIP-56(77), 56005-3228-94 (PIN 119534.00)
The miscellaneous safety improvements on S.R. 56 from S.R. 262 (L.M. 5.17) to S.R. 52 (L.M. 10.56).

Project Length - 5.390 miles
Completion Time - On or before 6/30/2016
The DBE goal for this contract is 3%.

MARION COUNTY (Contract No.CNP261) Call No. 024
Project No. STP-150(4), 58015-3215-14 (PIN 103774.00)
The grading, drainage, paving, construction of concrete box culverts and a slab bridge on U.S. 41 (S.R. 150) from existing S.R. 150 to S.R. 28 north of Jasper.

Project Length - 1.346 miles
Completion Time - On or before 5/31/2017
The DBE goal for this contract is 8%.

OBION COUNTY (Contract No.CNP258) Call No. 025
Project No. PHSIP-21(19), 66009-3226-94 (PIN 120079.00)
The installation of flashing speed limit signs on S.R. 21 at Black Oak Elementary School (L.M. 5.86 to L.M. 6.08).

Project Length - 0.306 miles
Completion Time - On or before 6/30/2016

OVERTON COUNTY (Contract No.CNP114) Call No. 026
Project No. APD/NH-52(48), 67002-3233-64 (PIN 107351.01), 67002-3235-14 (PIN 107351.01)
The grading, drainage, signals and paving on S.R. 52 from near Oakley-Allons Road (L.M. 6.58) to S.R. 111 (L.M. 10.23).

Project Length - 3.650 miles
Completion Time - On or before 7/31/2018
The DBE goal for this contract is 7%.

OVERTON COUNTY (Contract No.CNP260) Call No. 027
Project No. BR-STP-293(11), 67020-3214-94 (PIN 115690.00)
The construction of a concrete box bridge on S.R. 293 over branch (L.M. 5.34), including grading, drainage and paving.

Project Length - 0.116 miles
Completion Time - On or before 4/15/2016
The DBE goal for this contract is 7%.

ROBERTSON COUNTY (Contract No.CNP254) Call No. 028
Project No. 74018-4209-04 (PIN 120922.00), HSIP-25(51), 74018-3209-94 (PIN 120922.00)
The resurfacing on S.R. 25 from U.S. 431 (S.R. 65) (L.M. 4.00) to S.R. 49 (L.M. 6.96).

Project Length - 2.960 miles
Completion Time - On or before 11/15/2015

STEWART COUNTY (Contract No.CNP267) Call No. 029
Project No. 81010-4215-04 (PIN 120407.00)
The repair of the bridge on S.R. 233 over Wells Creek (L.M. 6.67).

Project Length - 0.098 miles
Completion Time - On or before 6/30/2016

SULLIVAN COUNTY (Contract No.CNP266) Call No. 030
Project No. HSIP-I-81-1(125), 82001-3182-94 (PIN 119673.00)
The construction of turn lanes at the I-81 interchange at S.R. 394 (Exit 69), including grading, drainage, barrier wall, signals and paving with Portland Cement concrete.

Project Length - 0.307 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 8%.

SUMNER COUNTY (Contract No.CNP256) Call No. 031
Project No. 83950-3561-04 (PIN 112515.00), 83017-3248-04 (PIN 112515.00)
The grading, drainage, construction of a concrete I-beam bridge and paving on Greenlea Boulevard from S.R. 386 (Vietnam Veterans Boulevard) to S.R. 174 (Long Hollow Pike).

Project Length - 0.537 miles
Completion Time - On or before 11/30/2017 (See Special Provision 108B)

TROUSDALE COUNTY (Contract No.CNP269) Call No. 032
Project No. 85008-4206-04 (PIN 120027.00)
The repair of the bridge on S.R. 260 over Little Goose Creek (LM 5.58).

Project Length - 0.059 miles
Completion Time - On or before 11/30/2016

WARREN COUNTY (Contract No.CNP161) Call No. 033
Project No. STP-NH/HSIP-1(336), 89004-8214-14 (PIN 102303.01), 89004-3214-94 (PIN 102303.01)
The resurfacing on U.S. 70S (S.R. 1) from S.R. 55 (L.M. 10.69) to west of the bridge over the Collins River (L.M. 14.90) in McMinnville.

Project Length - 4.020 miles
Completion Time - On or before 6/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WASHINGTON COUNTY (Contract No.CNP241) Call No. 034
Project No. 90018-4233-04 (PIN 102370.01), HSIP-75(16), 90018-3233-94 (PIN 102370.01)
The resurfacing on S.R. 75 from U.S. 11E (U.S. 321, S.R. 34) (L.M. 0.00) to south of Boonesboro Road (L.M. 13.05).

Project Length - 13.050 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

WILLIAMSON COUNTY (Contract No.CNP255) Call No. 035

Project No. 94013-4213-04 (PIN 082263.02), HSIP-100(73), 94013-3219-94 (PIN 082263.02)
The resurfacing on S.R. 100 from east of Deer Ridge Road (L.M. 3.00) to east of Planters Road (L.M. 5.11).
Project Length - 1.840 miles

Project No. 94017-4215-04 (PIN 081372.02), 94017-4216-04 (PIN 081372.02)
The resurfacing on S.R. 46 from south of Moore Road (L.M. 15.00) to Green Chapel Road (L.M. 19.32), including bridge deck repair.
Project Length - 3.700 miles

Total Contract Length - 5.540 miles
Completion Time - On or before 11/30/2015 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNP168) Call No. 036
Project No. 94007-4231-04 (PIN 120409.00)
The repair of bridges on U.S. 31A (S.R. 11) over branches (L.M. 0.59 and L.M. 0.87).

Project Length - 0.094 miles
Completion Time - On or before 11/30/2016

WILSON COUNTY (Contract No.CNP252) Call No. 037
Project No. PHSIP-24(55), 95004-3253-94 (PIN 117816.00)
The installation of signals on U.S. 70 (S.R. 24) at the intersection of North Greenhill Road in Mt. Juliet (L.M. 2.34).

Project Length - 0.012 miles
Completion Time - On or before 6/30/2016
The DBE goal for this contract is 7%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 37
Total Number of Projects - 52
Total Number of Counties - 65

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED OCTOBER 16, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DAVIDSON COUNTY (Contract No.CNP924) Call No. 001
Project No. 19012-4162-04 (PIN 122037.00)
The slope stabilization and construction of a graded solid rock buttress on I-65 NB between log mile 16.1 and 16.2.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2016 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNP925) Call No. 002
Project No. PHSIP-168(10), 47057-3235-94 (PIN 119669.00)
The installation of signals on S.R. 168 at the intersection of U.S. 441 (S.R. 71, Chapman Highway) (L.M. 6.96).

Project Length - 0.098 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

BEDFORD COUNTY (Contract No.CNP288) Call No. 003
Project No. BR-STP-130(20), 02014-3212-94 (PIN 115673.00)
The construction of bridges on S.R. 130 over branch (L.M. 4.77, L.M. 5.45 and L.M. 9.83), and over Sugar Creek (L.M. 8.30), including grading, drainage and paving.

Project Length - 0.454 miles
Completion Time - On or before 7/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 12%.

COFFEE COUNTY (Contract No.CNP268) Call No. 004
Project No. 16950-3596-04 (PIN 118493.00)
The grading, drainage and paving on a S.I.A. route serving XP Services, Inc. in Tullahoma.

Project Length - 0.290 miles
Completion Time - On or before 7/31/2016

DAVIDSON COUNTY (Contract No.CNP283) Call No. 005
Project No. 19001-4141-04 (PIN 122214.00)
The installation of an overhead sign structure on I-24 westbound (L.M. 11.98).

Project Length - 0.000 miles
Completion Time - On or before 4/30/2016 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No.CNP284) Call No. 006
Project No. 26016-4206-04 (PIN 119955.00)
The repair of the bridges on S.R. 476 over the Elk River (L.M. 3.39) and Hurricane Creek (L.M. 7.40).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2016

HAMILTON COUNTY (Contract No.CNP230) Call No. 007

Project No. NH-I-124-3(81), 33006-3135-44 (PIN 103917.00)
The grading, drainage, paving, construction of bridges, ramps and retaining walls on I-124 (U.S. 27) from the I-24/I-124 interchange to south of the Olgiati bridge in Chattanooga.
Project Length - 1.623 miles

Project No. NHE-29(72), 33018-3208-14 (PIN 112584.00)
The widening of the Olgiati Bridge on U.S. 27 (S.R. 29) over the Tennessee River using welded steel plate girders.
Project Length - 0.665 miles

Total Contract Length - 2.288 miles
Completion Time - On or before 7/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 8%.

JEFFERSON COUNTY (Contract No.CNP287) Call No. 008
Project No. BR-STP-92(11), 45011-3219-94 (PIN 100494.00)
The construction of a welded steel plate girder bridge on S.R. 92 over the French Broad River in Dandridge (L.M. 9.16), including grading, drainage and paving.

Project Length - 0.569 miles
Completion Time - On or before 4/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 7%.

MONROE COUNTY (Contract No.CNP122) Call No. 009
Project No. PHSIP-68(41), 62069-3228-94 (PIN 120058.00)
The installation of left turn lanes on S.R. 68 at the intersections of Happy Hollow Road (L.M. 16.91), and Eleazar Road (L.M. 20.01).

Project Length - 0.400 miles
Completion Time - On or before 4/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

MOORE COUNTY (Contract No.CNP291) Call No. 010
Project No. 64009-4205-04 (PIN 121392.00)
The repair of the bridge on S.R. 129 over branch (L.M. 2.51).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2016

SMITH COUNTY (Contract No.CNP190) Call No. 011
Project No. 80006-4242-04 (PIN 120025.00)
The repair of two bridges on S.R. 80 over Peyton's Creek (L.M. 5.75 and L.M. 7.00).

Project Length - 0.113 miles
Completion Time - On or before 11/30/2016

SUMNER COUNTY (Contract No.CNP256) Call No. 012
Project No. 83950-3561-04 (PIN 112515.00), 83017-3248-04 (PIN 112515.00)
The grading, drainage, construction of a concrete I-beam bridge and paving on Greenlea Boulevard from S.R. 386 (Vietnam Veterans Boulevard) to S.R. 174 (Long Hollow Pike).

Project Length - 0.537 miles
Completion Time - On or before 11/30/2017 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNP294) Call No. 013
Project No. 94840-4240-04 (PIN 121384.00)
The repair of the bridges on S.R. 840 over Boston-Theta Road (L.M. 13.58 and L.M. 13.60), and over Sycamore Creek (L.M. 15.94).

Project Length - 0.506 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 13
Total Number of Projects - 15
Total Number of Counties - 12

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED NOVEMBER 13, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON AND CAMPBELL COUNTIES (Contract No.CNP701) Call No. 001
Project No. 98019-4128-04 (PIN 116329.04)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 43.210 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

ANDERSON, GRAINGER, AND UNION COUNTIES (Contract No.CNP702) Call No. 002
Project No. 98019-4229-04 (PIN 121407.01)
The mowing on various State Routes.

Project Length - 248.260 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNP703) Call No. 003
Project No. 98301-4281-04 (PIN 116331.04)
The mowing and litter removal on various State Routes.

Project Length - 289.200 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNP704) Call No. 004
Project No. 98049-4107-04 (PIN 116333.04)
The swath mowing and litter removal on I-40.

Project Length - 52.700 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNP705) Call No. 005
Project No. 98049-4208-04 (PIN 116334.04)
The mowing and litter removal on various State Routes.

Project Length - 701.130 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BLEDSOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNP706) Call No. 006
Project No. 98029-4201-04 (PIN 116335.04)
The mowing on various State Routes.

Project Length - 364.990 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNP707) Call No. 007
Project No. 98019-4130-04 (PIN 121418.01)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 308.260 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNP708) Call No. 008
Project No. 98019-4231-04 (PIN 121419.01)
The mowing on various State Routes.

Project Length - 579.890 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

BRADLEY, MCMINN, AND POLK COUNTIES (Contract No.CNP709) Call No. 009
Project No. 98029-4202-04 (PIN 121420.01)
The mowing and litter removal on various State Routes.

Project Length - 320.110 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNP710) Call No. 010
Project No. 98019-4232-04 (PIN 121421.01)
The mowing on various State Routes.

Project Length - 307.780 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNP711) Call No. 011
Project No. 98029-4203-04 (PIN 116339.04)
The mowing and litter removal on various State Routes.

Project Length - 246.770 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CARTER, GREENE, HAMBLEN, JEFFERSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNP712) Call No. 012
Project No. 98019-4136-04 (PIN 121422.01)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 115.090 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNP713) Call No. 013
Project No. 98019-4233-04 (PIN 121423.01)
The mowing on various State Routes.

Project Length - 439.340 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNP714) Call No. 014
Project No. 98301-4182-04 (PIN 120008.02)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 296.110 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNP715) Call No. 015
Project No. 98049-4209-04 (PIN 116344.04)
The mowing and litter removal on various State Routes.

Project Length - 547.420 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNP716) Call No. 016
Project No. 98029-4204-04 (PIN 121424.01)
The mowing on various State Routes.

Project Length - 418.270 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNP717) Call No. 017
Project No. 98029-4205-04 (PIN 121452.01)
The mowing on various State Routes.

Project Length - 502.300 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

COCKE, HAMBLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNP718) Call No. 018
Project No. 98019-4234-04 (PIN 121425.01)
The mowing on various State Routes.

Project Length - 312.830 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNP719) Call No. 019
Project No. 98029-4206-04 (PIN 116349.04)
The mowing on various State Routes.

Project Length - 254.450 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNP720) Call No. 020
Project No. 98029-4107-04 (PIN 116350.04)
The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNP721) Call No. 021
Project No. 98049-4210-04 (PIN 116351.04)
The mowing and litter removal on various State Routes.

Project Length - 602.220 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNP741) Call No. 022
Project No. 19014-4166-04 (PIN 123026.00)
The mowing and litter removal on I-440.

Project Length - 7.600 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNP722) Call No. 023
Project No. 19948-4202-04 (PIN 116355.04)
The mowing on various State Routes.

Project Length - 190.190 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNP723) Call No. 024
Project No. 98301-4183-04 (PIN 116356.04)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 205.990 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNP724) Call No. 025
Project No. 98301-4284-04 (PIN 116357.04)
The mowing and litter removal on various State Routes.

Project Length - 377.740 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNP725) Call No. 026
Project No. 98049-4111-04 (PIN 116358.04)
The mowing and litter removal on various Interstates and State Routes.

Project Length - 581.350 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNP726) Call No. 027
Project No. 98049-4112-04 (PIN 116359.04)
The swath mowing and litter removal on I-40.

Project Length - 52.950 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNP727) Call No. 028
Project No. 98049-4113-04 (PIN 116368.04)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 555.130 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

GILES AND LAWRENCE COUNTIES (Contract No.CNP728) Call No. 029
Project No. 98301-4285-04 (PIN 119711.02)
The mowing and litter removal on various State Routes.

Project Length - 150.810 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNP729) Call No. 030
Project No. 98301-4186-04 (PIN 116361.04)
The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.470 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNP730) Call No. 031
Project No. 98019-4235-04 (PIN 121426.01)
The mowing on various State Routes.

Project Length - 455.680 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNP731) Call No. 032
Project No. 33948-4141-04 (PIN 121427.01)
The mowing on various Interstates and State Routes.

Project Length - 69.480 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

HAMILTON, MEIGS, AND RHEA COUNTIES (Contract No.CNP732) Call No. 033
Project No. 98029-4208-04 (PIN 121428.01)
The mowing and litter removal on various State Routes.

Project Length - 186.480 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNP733) Call No. 034
Project No. 98301-4287-04 (PIN 116366.04)
The mowing on various State Routes.

Project Length - 323.610 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNP734) Call No. 035
Project No. 98301-4288-04 (PIN 119712.02)
The mowing on various State Routes.

Project Length - 161.500 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNP735) Call No. 036
Project No. 98301-4289-04 (PIN 119713.02)
The mowing and litter removal on various State Routes.

Project Length - 170.760 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No.CNP743) Call No. 037
Project No. 98301-4295-04 (PIN 123028.00)
The mowing on various State Routes.

Project Length - 217.990 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNP736) Call No. 038
Project No. 98301-4290-04 (PIN 116375.04)
The mowing on various State Routes.

Project Length - 249.000 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNP737) Call No. 039
Project No. 60946-4239-04 (PIN 116376.04)
The mowing and litter removal on various State Routes.

Project Length - 208.880 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNP738) Call No. 040
Project No. 98301-4291-04 (PIN 121429.01)
The mowing and litter removal on various State Routes.

Project Length - 390.850 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNP739) Call No. 041
Project No. 98301-4292-04 (PIN 116378.04)
The mowing on various State Routes.

Project Length - 134.520 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNP742) Call No. 042
Project No. 91946-4202-04 (PIN 123027.00)
The mowing on various State Routes.

Project Length - 133.960 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNP740) Call No. 043
Project No. 94946-4232-04 (PIN 116381.04)
The mowing on various State Routes.

Project Length - 168.870 miles
Completion Time - On or before 12/31/2016 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Timothy Colvett, Transportation Manager 1
Nashville, TN 37243-0326

Total Number of Contracts - 43
Total Number of Projects - 43
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED DECEMBER 4, 2015

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BEDFORD COUNTY (Contract No.CNP929) Call No. 001
Project No. BR-STP-130(20), 02014-3212-94 (PIN 115673.00)
The construction of bridges on S.R. 130 over branch (L.M. 4.77, L.M. 5.45 and L.M. 9.83), and over Sugar Creek (L.M. 8.30), including grading, drainage and paving.

Project Length - 0.454 miles
Completion Time - On or before 7/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 12%.

FRANKLIN COUNTY (Contract No.CNP928) Call No. 002
Project No. STP-SIP-97(10), 26009-3295-94 (PIN 112219.00)
The improvement of the intersection on S.R. 97 at Beans Creek Road (L.M. 4.70), including grading, drainage and paving.

Project Length - 0.089 miles
Completion Time - On or before 8/31/2016
The DBE goal for this contract is 7%.

FRANKLIN COUNTY (Contract No.CNP930) Call No. 003
Project No. 26016-4206-04 (PIN 119955.00)
The repair of the bridges on S.R. 476 over the Elk River (L.M. 3.39) and Hurricane Creek (L.M. 7.40).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2016

GILES COUNTY (Contract No.CNP927) Call No. 004

Project No. STP/NH-7(16), 28002-3223-14 (PIN 101591.00)
The grading, drainage and paving on U.S. 31 (S.R. 7) from Bunker Hill Road to U.S. 64 (S.R. 15).
Project Length - 2.900 miles

Project No. 28953-3545-04 (PIN 112362.00)
The grading, drainage and paving on a S.I.A. route serving SaarGummi of Tennessee.
Project Length - 0.160 miles

Total Contract Length - 3.060 miles
Completion Time - On or before 11/30/2017 (See Special Provision 108B)
The DBE goal for this contract is 6%.

LEWIS COUNTY (Contract No.CNP926) Call No. 005
Project No. NH-99(51), 51005-3230-14 (PIN 100301.03)
The remediation of the Natchez Trace bridge on the Natchez Trace Parkway over U.S. 412 (S.R. 99).

Project Length - 0.152 miles
Completion Time - On or before 10/31/2016
The DBE goal for this contract is 4%.

A mandatory pre-bid meeting will be held on site on November 17, 2015, from Noon until 2:00 PM. All contractors who are bidding as prime will be required to attend.

ANDERSON COUNTY (Contract No.CNP295) Call No. 006
Project No. NH-I-75-3(173), 01011-8158-44 (PIN 047453.01), 01011-4158-04 (PIN 047453.01)
The resurfacing on I-75 from north of S.R. 61 (L.M. 5.23) to the Campbell County line (L.M. 12.12), including bridge deck repair.

Project Length - 6.890 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

ANDERSON, BEDFORD, BENTON, BLOUNT, BRADLEY, CAMPBELL, CARROLL, CHEATHAM, COFFEE, CUMBERLAND, DAVIDSON, DECATUR, DICKSON, DYER, FAYETTE, GILES, GRUNDY, HAMILTON, HAYWOOD, HENDERSON, HICKMAN, HUMPHREYS, JEFFERSON, KNOX, LOUDON, MARION, MARSHALL, MAURY, MEIGS, ROANE, ROBERTSON, RUTHERFORD, SEVIER, SHELBY, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP329) Call No. 007
Project No. 99110-4163-04 (PIN 123025.00)
The installation of emergency reference markers on various Interstate Routes statewide.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2016

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNP326) Call No. 008
Project No. 98019-4139-04 (PIN 116319.04)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNP324) Call No. 009
Project No. 98019-4138-04 (PIN 116318.04)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2017 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNP320) Call No. 010
Project No. 98049-4114-04 (PIN 116324.04)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2017 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNP328) Call No. 011
Project No. 98049-4115-04 (PIN 116325.04)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNP296) Call No. 012
Project No. HSIP/STP-H-115(47), 05005-3242-94 (PIN 114052.00)
The grading, drainage and paving on S.R. 115 at S.R. 333 (Topside Road) (L.M. 19.92) in Alcoa.

Project Length - 0.000 miles
Completion Time - On or before 8/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 12%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNP327) Call No. 013
Project No. 98029-4110-04 (PIN 116321.04)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNP325) Call No. 014
Project No. 98029-4109-04 (PIN 116320.04)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2017 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No.CNP278) Call No. 015
Project No. NH-I-75-1(139), 06001-8180-44 (PIN 104532.01), 06001-4180-04 (PIN 104532.01), 54001-8182-44 (PIN 104532.01)
The resurfacing on I-75 from north of Hoover Gap Road overhead bridges in Bradley County (L.M. 15.35) to south of the bridge over County Road 50 in McMinn County (L.M. 4.03).

Project Length - 7.990 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNP323) Call No. 016
Project No. 98019-4137-04 (PIN 116317.04)
The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2017 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP321) Call No. 017
Project No. 98301-4194-04 (PIN 116323.04)
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2017 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No.CNP299) Call No. 018
Project No. NH-I-40-6(161), 18100-8147-44 (PIN 102276.01), 18100-4147-04 (PIN 102761.01)
The resurfacing on I-40 from the Obed River (L.M. 13.54) to east of S.R. 101 (L.M. 18.05), including bridge deck repair.

Project Length - 4.510 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

CUMBERLAND COUNTY (Contract No.CNP061) Call No. 019

Project No. STP-101(16), 18038-3240-14 (PIN 100268.01)
The grading, drainage and paving on S.R. 101 from Firetower Road to near Lakeview Drive.
Project Length - 3.025 miles

Project No. STP-101(21), 18038-3241-14 (PIN 100268.03)
The utility relocation on S.R. 101 from Firetower Road to east of Westchester Drive/Catoosa Boulevard.
Project Length - 5.300 miles

Total Contract Length - 8.325 miles
Completion Time - On or before 10/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 12%.

DAVIDSON COUNTY (Contract No.CNP280) Call No. 020
Project No. NH-I-65-2(109), 19009-8188-44 (PIN 081698.03), 19009-4188-04 (PIN 081698.03)
The resurfacing on I-65 from south of Armory Drive (L.M. 4.50) to the U.S. 31 (S.R. 6, 8th Avenue South) bridge (L.M. 8.33), including bridge deck repair.

Project Length - 3.830 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No.CNP285) Call No. 021

Project No. NH-I-24-9(78), 19001-8140-44 (PIN 104523.01)
The resurfacing on I-24 from the I-65 split (L.M. 12.99) to west of Spring Street (L.M. 14.20).
Project Length - 1.210 miles

Project No. NH-I-65-3(124), 19010-8165-44 (PIN 106940.01), 19010-4165-04 (PIN 106940.01)
The resurfacing on I-65 from the Cumberland River bridge (L.M. 10.45) to Trinity Lane (L.M. 11.74), including bridge deck repair.
Project Length - 1.290 miles

Total Contract Length - 2.500 miles
Completion Time - On or before 9/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

DAVIDSON COUNTY (Contract No.CNP332) Call No. 022
Project No. 19028-4247-04 (PIN 123107.00)
The rock slope stabilization on U.S. 41 (S.R. 11) southbound at L.M. 2.65.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2016

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP319) Call No. 023
Project No. 98301-4193-04 (PIN 116322.04)
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2017 (See Special Provision 108B)

DYER COUNTY (Contract No.CNP316) Call No. 024
Project No. 23002-4232-04 (PIN 082321.01)
The repair of the bridge on U.S. 51 (S.R. 3) over the South Fork Forked Deer River (L.M. 0.06 L & R).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2017

FRANKLIN COUNTY (Contract No.CNP311) Call No. 025
Project No. 26004-4242-04 (PIN 119958.00)
The repair of the bridge on U.S. 41A (S.R. 16) over Boiling Fork Creek (L.M. 12.73).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2016

FRANKLIN COUNTY (Contract No.CNP229) Call No. 026
Project No. 26952-3509-04 (PIN 118868.02)
The grading, drainage, construction of a concrete Bulb-Tee beam bridge and paving on "Phase A" of a S.I.A. route serving Nissan North America in Decherd.

Project Length - 1.509 miles
Completion Time - On or before 7/31/2017

GREENE COUNTY (Contract No.CNP292) Call No. 027
Project No. NH-I-81-1(127), 30100-8109-44 (PIN 084292.01), 30100-4109-04 (PIN 084292.01)
The resurfacing on I-81 from the Hamblen County line (L.M. 0.00) to north of U.S. 11E (S.R. 34) (L.M. 6.00), including bridge deck repair.

Project Length - 6.000 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GRUNDY AND PUTNAM COUNTIES (Contract No.CNP281) Call No. 028
Project No. NH-I-098-2(16), 98028-8197-44 (PIN 121829.00)
The longitudinal joint stabilization on various Interstate Routes.

Project Length - 8.310 miles
Completion Time - On or before 7/31/2016

HAMILTON COUNTY (Contract No.CNP310) Call No. 029
Project No. 33052-4248-04 (PIN 121369.00)
The repair of the bridge on Hixson Pike over S.R. 153 (L.M. 4.32 L & R).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2016

HENRY COUNTY (Contract No.CNP166) Call No. 030
Project No. 40030-4208-04 (PIN 117914.00)
The repair of the bridge on S.R. 140 over Mill Creek (L.M. 23.03).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2016

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNP312) Call No. 031
Project No. NH-I-40-3(145), 41001-3146-44 (PIN 112529.00)
The improvement of the interchange on I-40 at S.R. 50 (Humphreys County L.M. 12.95 - Hickman County L.M. 0.50), including grading, drainage and paving.

Project Length - 0.888 miles
Completion Time - On or before 11/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNP293) Call No. 032
Project No. 47100-4114-04 (PIN 120292.01), NH-I-40-7(173), 47100-8114-44 (PIN 120292.01)
The resurfacing on I-40 from east of Papermill Road (L.M. 14.25) to east of the I-75 ramp (L.M. 16.10), including bridge deck repair.

Project Length - 1.850 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 4%.

LAKE COUNTY (Contract No.CNP074) Call No. 033
Project No. 48002-4228-04 (PIN 108056.01)
The repair of the bridge on S.R. 21 over the Reelfoot Lake Spillway (L.M. 7.61).

Project Length - 0.000 miles
Completion Time - On or before 11/30/2016

MADISON COUNTY (Contract No.CNP216) Call No. 034
Project No. BR-STP-197(10), 57034-3205-94 (PIN 115692.00)
The construction of two (2) concrete I-Beam bridges on S.R. 197 over Branch (L.M. 8.56 and L.M. 8.66), including grading, drainage and paving.

Project Length - 0.256 miles
Completion Time - On or before 11/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 11%.

MARSHALL COUNTY (Contract No.CNP289) Call No. 035
Project No. 59006-4219-04 (PIN 121386.00)
The repair of the bridge on U.S. 431 (S.R. 50) over Big Rock Creek in Lewisburg (L.M. 6.57).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2016

MAURY COUNTY (Contract No.CNP315) Call No. 036
Project No. HSIP/STP-H-NH-99(43), 60010-3216-94 (PIN 119066.00)
The construction of turn lanes on U.S. 412 (S.R. 99) at the intersection of Patterson Drive in Columbia, including grading, drainage and paving.

Project Length - 0.218 miles
Completion Time - On or before 8/15/2016 (See Special Provision 108B)
The DBE goal for this contract is 10%.

MAURY COUNTY (Contract No.CNP297) Call No. 037
Project No. NH-I-65-2(108), 60001-8153-44 (PIN 102638.01), 60001-4153-04 (PIN 102638.01)
The resurfacing on I-65 from north of S.R. 99 (L.M. 11.04) to the Williamson County line (L.M. 17.68), including bridge deck repair.

Project Length - 6.640 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 5%.

MCMINN COUNTY (Contract No.CNP309) Call No. 038
Project No. 54013-3216-04 (PIN 120613.00)
The grading, drainage and paving on a S.I.A. route (S.R. 163) serving Resolute Forest Products in Calhoun.

Project Length - 0.374 miles
Completion Time - On or before 7/31/2016

PERRY COUNTY (Contract No.CNP148) Call No. 039
Project No. BR-STP-128(23), 68006-3215-94 (PIN 115686.00)
The construction of a concrete I-beam bridge on S.R. 128 over Cedar Creek (L.M. 6.78), including grading, drainage and paving.

Project Length - 0.267 miles
Completion Time - On or before 4/30/2017
The DBE goal for this contract is 11%.

PUTNAM COUNTY (Contract No.CNP247) Call No. 040

Project No. NH-I-40-6(130), 71100-3118-44 (PIN 101577.00)
The grading, drainage, construction of two concrete Bulb-Tee beam bridges, signals and paving on I-40 at Mine Lick Creek Road (L.M. 15.56).
Project Length - 2.201 miles

Project No. 71952-3543-04 (PIN 120460.00)
The grading, drainage and paving on a S.I.A. route (Mine Lick Creek Road) serving Project Victor.
Project Length - 0.730 miles

Total Contract Length - 2.931 miles
Completion Time - On or before 10/31/2017 (See Special Provision 108B)
The DBE goal for this contract is 7%.

ROANE COUNTY (Contract No.CNP218) Call No. 041
Project No. BH-I-40-6(163), 73100-3121-44 (PIN 118499.00)
The rehabilitation of the bridges on I-40 over S.R. 29 (Pine Ridge Road) (L.M. 9.96, right & left) and the Clinch River (L.M. 11.15).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNP282) Call No. 042
Project No. NH-I-24-1(116), 75100-8109-44 (PIN 082192.02)
The resurfacing on I-24 from the Stones River bridge (L.M. 15.58) to east of the bridge over CSX Railroad (L.M. 19.07).

Project Length - 3.440 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNP277) Call No. 043
Project No. 75951-3597-04 (PIN 118494.00)
The grading, drainage and paving on a S.I.A. route serving Nissan North America in Murfreesboro.

Project Length - 0.162 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNP245) Call No. 044
Project No. BR-STP-1(283), 79011-3266-94 (PIN 115683.00)
The construction of a welded steel plate girder bridge on U.S. 70 (S.R. 1) over the Loosahatchie River (L.M. 30.36), including grading, drainage and paving.

Project Length - 0.783 miles
Completion Time - On or before 11/30/2017
The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No.CNP300) Call No. 045
Project No. NH-1-40-1(346), 79903-8119-44 (PIN 121926.00)
The resurfacing on I-40 from west of Sycamore View (L.M. 15.54) to west of Davies Plantation Road (L.M. 22.98).

Project Length - 7.440 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNP286) Call No. 046
Project No. NH-I-REG4(183), 98049-8104-44 (PIN 121927.00)
The longitudinal joint stabilization on various Interstate Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

WHITE COUNTY (Contract No.CNP302) Call No. 047
Project No. 93004-4222-04 (PIN 121364.00)
The repair of the bridge on S.R. 84 over Calfkiller River (L.M. 1.58).

Project Length - 0.000 miles
Completion Time - On or before 7/31/2016

WILLIAMSON COUNTY (Contract No.CNP317) Call No. 048
Project No. NH-I-65-2(107), 94002-8193-44 (PIN 080466.02), 94002-4193-04 (PIN 080466.02)
The resurfacing on I-65 from south of Concord Road (L.M. 17.50) to the Davidson County line (L.M. 21.38), including bridge deck repair.

Project Length - 3.880 miles
Completion Time - On or before 8/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNP301) Call No. 049
Project No. 95052-4905-04 (PIN 121954.00)
The repair of the bridge on Cedar Forest Road over Hurricane Creek (L.M. 8.62) in Cedars of Lebanon State Park.

Project Length - 0.000 miles
Completion Time - On or before 3/31/2016 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director
Nashville, TN 37243-0326

Total Number of Contracts - 49
Total Number of Projects - 63
Total Number of Counties - 67

Publication No. DT-1390-V