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Notice of Intent to Advertise 
 

Preliminary Design & Environmental (PD&E) Services for the Knoxville Interstate 40 
(I-40) Corridor Priority Investment Project 

(collectively the "Project ") 

 

The Tennessee Department of Transportation ("TDOT") hereby posts the following Notice of 
Intent to Advertise ("NOIA") for services under a consultant services contract.  TDOT intends to 
solicit responses from interested firms to deliver PD&E services for the Knoxville I-40 corridor 
investment project. 

 
Please review Section 3 (Tentative Schedule of Events) to obtain solicitation information. 

THIS IS A PUBLIC NOTICE ONLY. No document submittals are expected or required from this 
NOIA. 

 
Method of Communication 

All general communication of relevant information regarding this solicitation will be made via the 
TDOT Professional Services webpage. 

Interested entities are advised that they remain responsible for checking the TDOT Professional 
Services web page on a regular basis for updates, clarifications, and announcements, as this is 
the official channel of communication for the Project. 

 
Section 1 – GENERAL PROJECT INFORMATION AND SCOPE 

TDOT intends to enter into a consultant services contract with a consultant that will set forth the 
scope of work needed to deliver the PD&E documentation for the Knoxville I-40 Corridor Priority 
Investment Project.  The executed consultant services contract will establish the roles and 
responsibilities of the consultant and TDOT, provide details for the full scope of work, identify any 
federal requirements, and outline any other terms necessary to deliver the Project. 
 
The proposed scope of work is expected to include the following: 
 
Comprehensive approach to improvements to the I-40 corridor from the I-40/I-75 interchange to 
SR-158 including the interchanges of Watt Road and Campbell Station Road and the relocation 
of weigh stations. 
 
This project will follow a two-phase development process as described below: 
 

Phase 1 

• A review of existing and previous plans for the corridor and once considered bypass 
(“Knoxville Beltway”) 

• A surveyed inventory of assets and conditions (pavement, structures, ramps, signage, 
ITS, lighting, signals, drainage, and other transportation infrastructure) and the 
identification of right-of-way and utilities along the corridor 

• An assessment of existing and future corridor traffic and regional traffic patterns 

• An assessment of safety issues along the corridor including ramps and other locations 
impacting the corridor 

https://www.tn.gov/tdot/professional-services.html
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• Identification and evaluation of needs and solutions including but not limited to choice 
lanes 

• Development of design options 

• Environmental screening of design options, potentially including Planning and 
Environmental Linkages (PEL) 

• Constructability assessment considering environmental, geotechnical, design, right-of-
way, utilities, permitting, and construction for each design recommendation 

• Estimated project costs for each design recommendation  

• Recommendations on funding, financing, and construction delivery options 

• Public involvement consistent with TDOT’s Project Delivery Network (PDN) 
 

Phase 2 

• Based on the results of Phase 1, develop design package(s) for recommended concepts 

• Conduct any additional traffic studies and modeling necessary for corridor improvements 
including development of Interchange Access Requests (IARs) studies for recommended 
interchange improvements 

• Develop the NEPA and design deliverables for packages necessary for procurement of 
preferred alternatives (which may include one or more projects) 

• Project support and other engineering services to ensure project recommendations 
advance consistent with the PDN 

 
The scope of services will include, but not be limited to, planning, environmental, geotechnology, 
surveying, engineering design, traffic design, utilities, structures, and constructability.  
Additionally, Consultation and coordination with partner state and federal agencies as well as 
community and stakeholder engagement are envisioned as part of this project. 
 
TDOT's target date for commencement of consultant services is September 2024.  

 
Potential applicants should be aware that the Professional Services website will provide all official 
procurement information required for this Project. The full scope of work will be further defined in 
the advertisement.   

 
Further Project information, including maps and past documentation, is available at the following 
website:  
https://www.tn.gov/tdot/projects/projects-region-1/west-knoxville-corridor.html. 
 
Section 2 - SELECTION PROCESS 

TDOT anticipates awarding a consultant services contract to the successful proposer under a two-
phase procurement process pursuant to TDOT Policy 301-01, which anticipates the elimination of 
Phase I evaluations.  TDOT intends to advertise the Project per Section 3 (Tentative Schedule of 
Events).  The solicitation will be posted on the Professional Services web page. 
  

https://www.tn.gov/tdot/projects/projects-region-1/west-knoxville-corridor.html
https://www.tn.gov/content/dam/tn/tdot/roadway-design/documents/consultant-information/policy/Policy%20301-01%20Signed%20by%20Commissioner%20Bright_July%2015,%202020.pdf
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Section 3 - TENTATIVE SCHEDULE OF EVENTS 

The following Tentative Schedule of Events represents TDOT’s anticipated procurement 
schedule. TDOT reserves the right to adjust the schedule as it deems necessary. 

 

TENTATIVE SCHEDULE OF EVENTS 

TDOT issues NOIA May 10, 2024 

TDOT advertises project Week of May 27, 2024 

Pre-submittal meeting June 6, 2024 

Phase II proposals due July 3, 2024 

Interviews scheduled Week of July 15, 2024 

Consultant Contract Executed September, 2024 

 

A non-mandatory, pre-submittal meeting will be conducted for the Project at Region 1.  During this 
meeting, TDOT will provide information regarding the Project history, delivery goals, anticipated 
scope, and potential risks. There is no limitation on the number of participants. This presentation 
will be recorded, and participants will be provided the opportunity to ask questions during the 
allotted time. Any information provided by TDOT shall be considered as informational only and is 
subject to change.  The meeting presentation and a list of attendees, including contact 
information, will be posted to the Professional Services webpage following the meeting.   

https://www.tn.gov/tdot/professional-services.html

