



STATE OF TENNESSEE  
DEPARTMENT OF FINANCE AND ADMINISTRATION  
**AMENDMENT # 16**  
**RFP # 317.03-134**

July 20, 2006

The subject RFP is hereby amended as follows.

**A. The following RFP Schedule of Events updates or confirms scheduled RFP dates.**

EVENT	TIME	DATE	UPDATED/ CONFIRMED
1. State Issues RFP		<b>October 21, 2005</b>	CONFIRMED
2. Disability Accommodation Request Deadline		<b>October 28, 2005</b>	CONFIRMED
3. Pre-proposal Conference	<b>10:00 a.m.</b>	<b>November 1, 2005</b>	CONFIRMED
4. Notice of Intent to Propose Deadline		<b>November 7, 2005</b>	CONFIRMED
5. Written Comments Deadline		<b>November 14, 2005</b>	CONFIRMED
6. State Responds to Written Comments		<b>December 13, 2005</b>	CONFIRMED
7. Follow-Up Written Comments Deadline		<b>December 22, 2005</b>	CONFIRMED
8. State Responds to Follow-Up Written Comments		<b>January 30, 2006</b>	CONFIRMED
9. Initial Technical Proposal Deadline	<b>2:00 p.m.</b>	<b>February 13, 2006</b>	CONFIRMED
10. Complete Initial Technical Proposal Scoring		<b>March 10, 2006</b>	CONFIRMED
11. Software Demonstrations		<b>March 13 – March 24, 2006</b>	CONFIRMED
12. State Completes Initial Technical Proposal Evaluations		<b>March 29, 2006</b>	CONFIRMED
13. State Distributes BAFO Requests		<b>April 13, 2006</b>	CONFIRMED
14. Conduct Pre-BAFO Proposal Conference (If Required)		<b>CANCELLED</b>	CONFIRMED
15. BAFO Proposal (Technical and Cost) Deadline	<b>2:00 p.m.</b>	<b>April 28, 2006</b>	CONFIRMED

16.	State Completes BAFO Technical Proposal Evaluation		<b>May 8, 2006</b>	CONFIRMED
17.	State Opens BAFO Cost Proposals and Calculates BAFO Final Scores	<b>3:00 p.m.</b>	<b>May 9, 2006</b>	CONFIRMED
18.	State Issues Evaluation Notice <u>and</u> Opens RFP Files for Public Inspection	<b>9:00 a.m.</b>	<b>May 11, 2006</b>	CONFIRMED
19.	Contract Negotiations with Software Providers		<b>May 12 – July 13, 2006</b>	UPDATED
20.	Contract Signing		<b>July 14, 2006</b>	UPDATED
21.	Contract Signature Deadline		<b>July 21, 2006</b>	UPDATED
<del>22.</del>	<del>Vendor Submits Letter of Credit</del>		<b>Deleted</b>	CONFIRMED
22.	Contract Start Date		<b>July 24, 2006</b>	UPDATED