



STATE OF TENNESSEE  
CENTRAL PROCUREMENT OFFICE

**REQUEST FOR QUALIFICATIONS # 32110-16200  
AMENDMENT # 1  
FOR FACILITIES MANAGEMENT SERVICES**

DATE: APRIL 15, 2016

RFQ #32110-16200 IS AMENDED AS FOLLOWS:

1. The RFQ Schedule of Events updates and confirms scheduled RFQ dates.

| EVENT  | TIME<br>(Central<br>Time<br>Zone) | DATE                 | UPDATED/<br>CONFIRMED |
|--|-----------------------------------|----------------------|-----------------------|
| 1. RFQ Issued  |                                   | 4/11/2016            | Confirmed             |
| 2. Disability Accommodation Request Deadline   | 2:00 p.m.                         | 4/13/2016            | Confirmed             |
| 3. Notice of Intent to Respond Deadline  | 1:00 p.m.                         | 4/18/2016            | Confirmed             |
| 4. Pre-Response Conference   | 10:00 a.m.                        | 4/19/2016            | Updated               |
| 5. Written "Questions & Comments" Deadline   | 2:00 p.m.                         | 4/22/2016            | Confirmed             |
| 6. State Responds to Written "Questions & Comments" and issues Amendment                   |                                   | 5/16/2016            | Confirmed             |
| 7. RFQ Technical Response Deadline   | 2:00 p.m.                         | 6/30/2016            | Confirmed             |
| 8. State Schedules Respondent Oral Presentations   |                                   | 7/19/2016            | Confirmed             |
| 9. Respondent Oral Presentations   |                                   | 7/25 –<br>7/28/2016  | Confirmed             |
| 10. State Notice of Qualified Respondents Released   |                                   | 8/5/2016             | Confirmed             |
| 11. State schedules Collaborative Value Development event (ONLY for Qualified Respondents) |                                   | 8/15/2016            | Confirmed             |
| 12. Collaborative Value Development event  |                                   | 8/22 –<br>10/28/2016 | Confirmed             |
| 13. RFP Issued   |                                   | 12/1/2016            | Confirmed             |
| 14. Response Deadline  |                                   | 1/25/2017            | Confirmed             |
| 15. Schedule Vendor Oral Presentations/Interviews  |                                   | 1/26/2017            | Confirmed             |
| 16. Respondent Oral Presentations/Interviews   |                                   | 1/30-<br>1/31/2017   | Confirmed             |

|   |           |           |           |
|---|-----------|-----------|-----------|
| 17. State Completion of Technical Response Evaluations  |           | 2/3/2017  | Confirmed |
| 18. State Opening & Scoring of Cost Proposals   |           | 2/6/2017  | Confirmed |
| 19. State Notice of Intent to Award Released <u>and</u><br>RFP Files Opened for Public Inspection | 2:00 p.m. | 2/16/2017 | Confirmed |
| 20. State sends contract to Contractor for signature  |           | 2/27/2017 | Confirmed |
| 21. Contractor Signature Deadline   | 2:00 p.m. | 3/3/2017  | Confirmed |
| 22. Contract Award/Execution  |           | 3/16/2017 | Confirmed |

2. **RFQ Amendment Effective Date.** The revisions set forth herein shall be effective upon release. All other terms and conditions of this RFQ not expressly amended herein shall remain in full force and effect.