



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR QUALIFICATIONS # 160/001-01-2015
AMENDMENT # One
FOR Structure and Roof Restoration at Rock Castle
State Historic Site

DATE: February 11, 2016

RFQ SBC NUMBER 160/001-01-2015 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates.

EVENT	TIME (Central Time Zone)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		02/10/16	Confirmed
2 Disability Accommodation Request Deadline		02/12/16	Confirmed
3 Notice of Intent to Respond Deadline		02/16/16	Confirmed
4 Written "Questions & Comments" Deadline	2:00 p.m.	02/19/16	Confirmed
5 State Response to Written "Questions & Comments"		02/26/16	Confirmed
6 Response Deadline	2:00 p.m.	03/08/16	Confirmed
7 State Completion of Technical Proposal Evaluations		03/17/16	Confirmed
8 State Issues Evaluation Notice		03/17/16	Confirmed
9 End of 7-Day Wait Period for Consideration of Protest.		03/24/16	Confirmed
10 Anticipated Bid Date		04/28/16	Confirmed
11 Anticipated Contract Signature Deadline		06/15/16	Confirmed

2. Delete RFQ Section 1.6., Project Construction Budget, in its entirety and replace with the following (changes highlighted in yellow):

1.6. Project Construction Budget

Preliminary Estimated Construction Cost for this Project - \$165,000.00