



STATE OF TENNESSEE  
DEPARTMENT OF GENERAL SERVICES

**REQUEST FOR PROPOSALS # 15-01-919**  
**AMENDMENT # FIVE**  
**FOR OFFICE SPACE IN SHELBY COUNTY, TENNESSEE**

DATE: **January 25, 2016**

RFP # **15-01-919** IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

## SCHEDULE OF EVENTS

### 2.1. RFP Schedule of Events

EVENT	TIME (central time zone)	DATE (all dates are state business days)	Confirmed/Changed
1. RFP Advertised		On or shortly before publication date	Confirmed
2. RFP Published		September 29, 2015	Confirmed
3. Disability Accommodation Request Deadline		October 1, 2015	Confirmed
4. Pre-proposal Conference (if applicable)		N/A	Confirmed
5. Notice of Intent to Propose		October 5, 2015	Confirmed
6. Written "Questions & Comments" Deadline	4:00 p.m. Central Time	October 8, 2015	Confirmed
7. State Response to Written "Questions & Comments"		October 13, 2015	Confirmed
<b>8. Proposal Deadline and Opening</b>	4:00 p.m. Central Time	October 20, 2015	Confirmed
9. Intentionally Omitted		October 22, 2015	Confirmed
10. State Completion of Proposal Evaluations		<b>February 4, 2016</b>	<b>Changed</b>

11. State Notice of Intent to Award Issued / Finalization of Lease Agreement and RFP Files Opened for Public Inspection		February 17, 2016	Changed
12. Executive Sub Committee of the State Building Commission Approval Sought (If lease term is greater than 5 years or annual rent is greater than \$150,000)		March 21, 2016	Changed
13. Lease is circulated to successful Proposer for signature		March 31, 2016	Changed
14. Lease Signature Deadline		April 29, 2016	Changed
15. Construction Substantial Completion Date		January 30, 2017	Changed
*16. Desired Occupancy Date		March 1, 2017	Changed