



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS # 460/000-06-2015
AMENDMENT # Thirteen
FOR Power Purchase Agreement (“PPA”) RFP

DATE: **October 3, 2016**

RFP SBC NUMBER 460/000-06-2015 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		June 15, 2016	Confirmed
2	Disability Accommodation Request Deadline		June 17, 2016	Confirmed
3	Pre-response Conference	1:30 p.m.	June 23, 2016	Confirmed
4	Notice of Intent to Respond Deadline		June 24, 2016	Confirmed
5	Site Visits		June 27 – June 30, 2016 & July 6 – July 8, 2016	Confirmed
6	1 st set of Written “Questions & Comments” Deadline	2:00 p.m.	July 18, 2016	Confirmed
7	State Response to 1 st set of Written “Questions & Comments”		Aug 4, 2016	Confirmed
8	2 nd set of Written “Questions & Comments” Deadline	3:00 p.m.	Aug 8, 2016	Confirmed
9	State Response to 2nd set of Written “Questions & Comments”		Aug 10, 2016	Confirmed
10	Response Deadline	2:00 p.m.	Sept 1, 2016	Confirmed
11	State Completion of Technical Response Evaluations (Part One)		Sept 15, 2016	Confirmed
12	Notification Short Listed Respondents to Interview		Sept 15, 2016	Confirmed
13	Interviews		Sept 27 – Sept 28, 2016	Confirmed

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
14 State Completion of Technical Response Evaluations (Part Two – Interviews) and Final Technical Score		Sept 28, 2016	Confirmed
15 State Opening & Ranking of Cost Proposals	2:30 p.m.	Sept 28, 2016	Confirmed
16 Negotiations (at the State's discretion)		Sept 28 – Oct 11, 2016	Updated
17 State determination of Respondent to recommend and Notice of Intent to Award Released and RFP Files Opened for Public Inspection		Oct 12, 2016	Updated
18 Executive Sub-Committee (ESC) Approval Sought		Oct 24, 2016	Confirmed
19 State Sends Contract to Contractor for Signature		Oct 24, 2016	Confirmed
20 Contractor Signature Deadline		Oct 31, 2016	Confirmed