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INDEX TO GENERAL CONDITIONS

	
	Article or Paragraph
Number
	
	
	Article or Paragraph
Number


Acceptance of Insurance
5.13

Access to the Work
13.2

Addenda – definition of (see definition of 
   Specifications)
1

Agreement – definition of 
1

All Risk Insurance
5.6

Amendment, Written
1, 3.1.1

Application for Payment – definition of
1

Application for Payment, Final
14.12

Application for Progress Payment
14.2

Application for Progress Payment – review of
14.4-14.7

Arbitration
16

Authorized Variation in Work
9.5

Availability of Lands
4.1

Award, Notice of – defined
1

Before Starting Construction
2.5-2.7

Bid – definition of
1

Bonds and Insurance – in general
5

Bonds – definition of 
1

Bonds, Delivery of
2.1, 5.1

Bonds, Performance and Other
5.1-5.2

Cash Allowances
11.8

Change Order – definition of 
1

Change Orders – to be executed
10.4

Changes in the Work
10

Claims, Waiver of – on Final Payment
14.16

Clarifications and Interpretations
9.4

Cleaning
6.17

Completion
14

Completion, Substantial
14.8-14.9

Conference, Preconstruction
2.8

Conflict, Error, Discrepancy – Contractor
   to Report
2.5, 3.3

Construction Machinery, Equipment, etc. 
6.4

Continuing Work
6.29

Contract Documents – amending and
   supplementing
3.4-3.5

Contract Documents – definition of 
1

Contract Documents – Intent
3.1-3.3

Contract Documents – Reuse of 
3.6

Contract Price, Change of 
11

Contract Price – definition
1

Contract Time, Change of
12

Contract Time, Commencement of 
2.3

Contract Time – definition of 
1

Contractor – definition of 
1

Contractor May Stop Work or Terminate
15.5

Contractor’s  Continuing Obligation
14.15

Contractor’s Duty to Report Discrepancy
   in Documents
2.5, 3.2

Contractor’s Fee – Cost Plus
11.4.5.6, 11.5.1, 11.6-11.7

Contractor’s Liability Insurance
5.3

Contractor’s Responsibilities – in general
6

Contractor’s Warranty of Title
14.3

Contractors – Other
7

Contractual Liability Insurance
5.4

Coordinating Contractor – definition of 
7.4

Coordination 
7.4





Copies of Documents
2.2

Correction or Removal of Defective Work 
13.11

Correction Period, One Year
13.12

Correction, Removal or Acceptance of Defective
   Work – in general
13.11-13.14

Cost – net decrease
11.6.2

Cost of Work
11.4-11.5

Costs, Supplemental
11.4.5

Day – definition of 
1

Defective – definition of 
1

Defective Work, Acceptance of 
13.13

Defective Work, Correction or Removal of 
13.11

Defective Work – in general
13, 14.7, 14.11

Defective Work, Rejecting
9.6

Definitions
1

Delivery of Bonds
2.1

Determination for Unit Prices
9.10

Disputes, Decisions by Engineer 
9.11-9.12

Documents, Copies of 
2.2

Documents, Record 
6.19

Documents, Reuse
3.6

Drawings – definition of 
1

Easements 
4.1

Effective date of Agreement – definition of 
1

Emergencies 
6.22

Engineer – definition of 
1

Engineer’s Decisions 
9.10-9.12

Engineer’s – Notice Work is Acceptable 
14.13

Engineer’s Recommendation of Payment
14.4, 14.13

Engineer’s Responsibilities, Limitations
   on 
6.6, 9.11, 9-13-9.16

Engineer’s Status During Construction – in general
9

Equipment, Labor, Materials and
6.3-6.6

Equivalent Materials and Equipment 
6.7

Explorations of physical conditions 
4.2

Fee, Contractor’s – Costs Plus 
11.6

Field Order – definition of 
1

Field Order – issued by Engineer 
3.5.1, 9.5

Final Application for Payment 
14.12

Final Inspection 
14.11

Final Payment and Acceptance 
14.13

Final Payment, Recommendation of 
14.13-14.14

General Provisions 
17.3-17.4

General Requirements – definition of 
1

General Requirements – principal
   references to 
2.6, 4.4, 6.4, 6.6-6.7, 6.23

Giving Notice 
17.1

Guarantee of Work – by Contractor 
13.1

Indemnification 
6.30-6.32, 7.5

Inspection, Final 
14.11

Inspection, Test and 
13.3

Insurance, Bonds and – in general 
5

Insurance, Certificates of 
2.7, 5

Insurance – completed operations 
5.3

Insurance, Contractor’s Liability 
5.3

Insurance, Contractual Liability 
5.4

Insurance, Owner’s Liability 
5.5

Insurance, Property 
5.6-5.13

Insurance – Waiver of Rights 
5.11

Intent of Contract Documents 
3.3, 9.14

Interpretations and Clarifications 
9.4

Investigations of physical conditions 
4.2

Labor, Materials and Equipment
6.3-6.5

Laws and Regulations – definition of 
1

Laws and Regulations – general
6.14

Liability Insurance – Contractor’s 
5.3

Liability Insurance – Owner’s 
5.5

Liens – definitions of 
14.2

Limitation on Engineer’s 
   Responsibilities 
6.6, 9.11, 9-13-9.16

Materials and equipment – furnished by Contractor 
6.3

Materials and equipment – not
  incorporated in Work 
14.2

Materials or equipment – equivalent 
6.7

Miscellaneous Provisions 
17

Multi-prime contracts 
7

Notice, Giving of 
17.1

Notice of Acceptance of Project
14.13

Notice of Award – definition of 
1

Notice to Proceed – definition of 
1

Notice to Proceed – giving of 
2.3

“Or-Equal” Items 
6.7

Other contractors 
7

Other work 
7

Overtime Work – prohibition of 
6.3

Owner – definition of 
1

Owner May Correct Defective Work 
13.14

Owner May Stop Work 
13.10

Owner May Suspend Work, Terminate 
15.1-15.4

Owner’s Duty to Execute Change Orders 
11.8

Owner’s Liability Insurance 
5.5

Owner’s Representative – Engineer to serve as 
9.1

Owner’s Responsibilities – in general 
8

Owner’s Separate Representative at site 
9.3

Partial Utilization 
14.10

Partial Utilization – definition of 
1

Partial Utilization – Property Insurance 
5.15

Patent Fees and Royalties 
6.12

Payments, Recommendation of 
14.4-14.7, 14.13

Payments to Contractor – in general 
14

Payments to Contractor – when due 
14.4, 14.13

Payments to Contractor – withholding 
14.7

Performance and other Bonds 
5.1-5.2

Permits 
6.13

Physical Conditions 
4.2

Physical Conditions – Engineer’s review 
4.2.4

Physical Conditions – existing structures 
4.2.2

Physical Conditions – explorations and reports 
4.2.1

Physical Conditions – possible document change 
4.2.5

Physical Conditions – price and time adjustments 
4.2.5

Physical Conditions – report of differing 
4.2.3

Physical Conditions – Underground Facilities 
4.3

Preconstruction Conference 
2.8

Preliminary Matters 
2

Premises, Use of 
6.16-6.18

Price, Change of Contract
11

Price-Contract – definition of 
1

Progress Payment, Applications for 
14.2

Progress Payment – retainage 
14.2

Progress schedule
2.6, 2.9, 6.6, 6.29, 15.2.6

Project – definition of 
1

Project Representation – provision for 
9.3

Project Representative, Resident – definition of 
1

Project, Starting the 
2.4

Property Insurance 
5.6-5.13

Property Insurance – Partial Utilitization 
5.15

Property Insurance – Receipt and Application
   of Proceeds 
5.12-5.13

Protection, Safety and 
6.20-6.21

Punch List 
14.11

Recommendation of Payment 
14.4, 14.13

Record Documents 
6.19

Reference Points 
4.4

Regulations, Laws and 
6.14

Rejecting Defective Work 
9.6

Related Work at Site 
7.1-7.3

Remedies Not Exclusive 
17.4

Removal or Correction of Defective Work 
13.11

Resident Project Representative – definition of 
1

Resident Project Representative – provision for 
9.3

Responsibilities, Contractor’s – in general 
6

Responsibilities, Engineer’s – in general 
9

Responsibilities, Owner’s – in general 
8

Retainage 
14.2

Reuse of Documents 
3.5

Rights of Way 
4.1

Royalties, Patent Fees and 
6.12

Safety and Protection 
6.20-6.21

Samples 
6.23-6.28

Schedule of progress 
2.6, 2.8-2.9, 6.6, 6.29, 15.2.6

Schedule of Shop Drawing
  submissions 
2.6, 2.8-2.9, 6.23, 14.1

Schedule of values 
2.6, 2.8-2.9, 14.1

Schedules, Finalizing 
2.9

Shop Drawings and Samples 
6.23-6.28

Shop Drawings – definition of 
1

Shop Drawings, use to approve

   substitutions 
6.7.3

Site, Visits to – by Engineer
9,2

Specifications – definition of 
1

Starting Construction, Before 
2.5-2.8

Starting the Project 
2.4

Stopping Work – by Contractor 
15.5

Stopping Work – by Owner 
13.10

Subcontractor – definition of 
1

Subcontractors – in general 
6.8-6.11

Subcontracts – required provisions 
5.11.1, 6.11, 11.4.3

Substantial Completion – certification of 
14.8

Substantial Completion – definition of 
1

Substitute or “Or-Equal” Items 
6.7

Subsurface Conditions 
4.2-4.3

Supplemental costs 
11.4.5

Supplementary Conditions – definition of 
1

Supplementary Conditions – principal
   references to 
2.2, 4.2, 5.1, 5.3, 5.6-5.8, 6.3, 6.13, 6.23,


7.4, 9.3

Supplementing Contract Documents 
3.4-3.5

Supplier – definition of 
1

Supplier – principal reference to 
3.6, 6.5, 6.7-6.9, 6.20,



6.24, 9.13, 9.16, 11.8, 13.4, 14.12

Surety – consent to payment 
14.12, 14.14

Surety – Engineer has no duty to 
9.13

Surety – notice to 
10.1, 10.5, 15.2

Surety – qualification of 
5.1-5.2

Suspending Work, by Owner 
15.1

Suspension of Work and Termination – in general 
15

Superintendent – Contractor’s 
6.2

Supervision and Superintendence 
6.1-6.2

Taxes – Payment by Contractor 
6.15

Termination – by Contractor 
15.5

Termination – by Onwer 
15.2-15.4

Termination, Suspension of Work and – in general 
15

Tests and Inspections 
13.3-13.7

Time, Change of Contract 
12

Time, Computation of 
17.2

Time, Contract – definition of 
1

Uncovering Work 
13.8-13.9

Underground Facilities – definition of 
1

Underground Facilities – not shown or indicated 
4.3.2

Underground Facilities – protection of 
4.3, 6.20

Underground Facilities – shown or indicated
4.3.1

Unit Price Work – definition of 
1

Unit Price Work – general 
11.9, 14.1, 14.5

Unit Prices
11.3.1

Unit Prices, Determinations for 
9.10

Use of Premises 
6.16-6.18

Utility owners 
6.13, 6.20, 7.2-7.3




Values, Schedule of 
2.6, 2.9, 14.1

Variations in Work – Authorized 
6.25, 6.27, 9.5

Visits to Site – by Engineer
9.2

Waiver of Claims – on Final Payment
14.16

Waiver of Rights by insured parties 
5.10, 6.11

Warranty and Guarantee – by Contractor
13.1

Warranty of Title, Contractor’s 
14.3

Work, Access to 
13.2

Work – by others
7

Work Continuing During Disputes 
6.29

Work, Cost of 
11.4-11.5

Work – definition of 
1

Work Directive Change – definition of 
1

Work Directive Change – principal
   references to 
3.4.3, 10.1-10.2

Work, Neglected by Contractor
13.14

Work, Stopping by Contractor
15.5

Work, Stopping by Owner 
15.1-15.4

Written Amendment – definition of 
1

Written Amendment – principal
   references to 
3.4.1, 10.1, 11.2, 12.1

