

**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 361/066-01-2018**  
**AMENDMENT # One**  
**FOR New Tazewell RC Re-Roof and Facility Update**

**DATE: 2/14/19**

**RFQ SBC Project No.: 361/066-01-2018 IS AMENDED AS FOLLOWS:**

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		2/4/19	CONFIRMED
2 Disability Accommodation Request Deadline		2/5/19	CONFIRMED
3 <b>Pre-response Conference</b>	1 PM	2/12/19	CONFIRMED
4 Notice of Intent to Respond Deadline		2/13/19	CONFIRMED
5 <b>Written Questions &amp; Comments Deadline</b>	2 PM	2/19/19	CONFIRMED
6 State Response to Written Questions & Comments		2/22/19	CONFIRMED
7 <b>RFQ Response Deadline</b>	2 PM	3/5/19	CONFIRMED
8 State Completion of Response Evaluations		3/12/19	CONFIRMED
9 State Issues Evaluation Notice		3/13/19	UPDATED
10 End of 7-Day Wait Period for Consideration of Protest		3/22/19	CONFIRMED
11 Anticipated Bid Date		4/26/19	CONFIRMED
12 Anticipated Contract Start		6/10/19	CONFIRMED