

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 361/010-02-2017
AMENDMENT # One
FOR Chattanooga RC Building 0001A Renovation

DATE: 4-8-20

RFQ SBC Project No.: 361/010-02-2017 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		4/2/20	CONFIRMED
2 Disability Accommodation Request Deadline		4/3/20	CONFIRMED
3 Pre-response Conference	2PM	4/15/20	UPDATED
4 Notice of Intent to Respond Deadline		4/16/20	UPDATED
5 Written Questions & Comments Deadline	2PM	4/21/20	UPDATED
6 State Response to Written Questions & Comments		4/24/20	UPDATED
7 RFQ Response Deadline	2PM	5/5/20	UPDATED
8 State Completion of Response Evaluations		5/12/20	UPDATED
9 State Issues Evaluation Notice		5/15/20	UPDATED
10 End of 7-Day Wait Period for Consideration of Protest		5/22/20	UPDATED
11 Anticipated Bid Date		6/19/20	CONFIRMED
12 Anticipated Contract Start		8/21/20	CONFIRMED

2. Add the following in RFQ section 1.1

All parties considering attending the Pre-Response Conference will be responsible for ensuring they do not have a fever, been around someone exhibiting symptoms of the COVID – 19 virus, or come in contact with someone exhibiting they symptoms. All individuals entering the facility will be required to provide and wear the proper protective equipment at the minimum the wearing of gloves and a face shield. No more than

four individuals at a time will be allowed into the facility and each one will exercise the six foot social distancing guidelines.