

**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 126/088-02-2017**  
**AMENDMENT # One**  
**FOR Rocky Fork State Park Visitor Center**

**DATE: 5/16/24**

**RFQ SBC Project No.: 126/088-02-2017 IS AMENDED AS FOLLOWS:**

- This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

	<b>EVENT</b>	<b>TIME (Central Time)</b>	<b>DATE</b>	<b>UPDATED / CONFIRMED</b>
1	RFQ Issued		5/10/24	CONFIRMED
2	Disability Accommodation Request Deadline		5/15/24	CONFIRMED
3	Notice of Intent to Respond Deadline		5/16/24	CONFIRMED
4	<b>Written Questions &amp; Comments Deadline</b>	2 PM	5/21/24	CONFIRMED
5	State Response to Written Questions & Comments		5/24/24	CONFIRMED
6	<b>RFQ Response Deadline</b>	2 PM	5/31/24	CONFIRMED
7	State Completion of Response Evaluations		6/4/24	UPDATED
8	State Issues Evaluation Notice		6/7/24	CONFIRMED
9	End of 7-Day Wait Period for Consideration of Protest		6/14/24	CONFIRMED
10	Anticipated Bid Date		7/19/24	CONFIRMED
11	Anticipated Contract Start		9/2/24	CONFIRMED