



REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529/079-02-2019
AMENDMENT # Two
FOR TN Tower Equipment Removal and Roof Replacement

DATE: 3-16-20

RFQ SBC Project No.: 529/079-02-2019 IS AMENDED AS FOLLOWS:

1. **This RFQ Schedule of Events updates and confirms scheduled RFQ dates.** Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		2/18/20	CONFIRMED
2 Disability Accommodation Request Deadline		2/19/20	CONFIRMED
3 Notice of Intent to Respond Deadline		2/20/20	CONFIRMED
4 Written Questions & Comments Deadline	2 PM	2/25/20	CONFIRMED
5 State Response to Written Questions & Comments		2/28/20	CONFIRMED
6 RFQ Response Deadline	2 PM	4/16/20	UPDATED
7 State Completion of Response Evaluations		4/23/20	UPDATED
8 State Issues Evaluation Notice		4/28/20	UPDATED
9 End of 7-Day Wait Period for Consideration of Protest		5/5/20	UPDATED
10 Anticipated Bid Date		6/2/20	UPDATED
11 Anticipated Contract Start		7/6/20	CONFIRMED