

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529/079-01-2019
AMENDMENT # One
FOR TN Tower Plaza Waterproofing

DATE: 3/16/20

RFQ SBC Project No.: 529/079-01-2019 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		3/11/20	CONFIRMED
2 Disability Accommodation Request Deadline		3/12/20	CONFIRMED
3 Notice of Intent to Respond Deadline		3/13/20	CONFIRMED
4 Written Questions & Comments Deadline	2 PM	3/18/20	CONFIRMED
5 State Response to Written Questions & Comments		3/23/20	CONFIRMED
6 RFQ Response Deadline	2 PM	4/21/20	UPDATED
7 State Completion of Response Evaluations		4/28/20	UPDATED
8 State Issues Evaluation Notice		5/1/20	UPDATED
9 End of 7-Day Wait Period for Consideration of Protest		5/8/20	UPDATED
10 Anticipated Bid Date		5/26/20	CONFIRMED
11 Anticipated Contract Start		7/27/20	CONFIRMED