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Bid Information 

 

 

This contract consists of procuring the services of a Hydraulic Excavator, a Low Ground-Pressure Dozer, 

a 4-Wheel Drive Tractor and Dirt Pan, a 6-wheel drive articulated dump truck, construction supervisor, 

skilled general laborers, construction survey, and incidental allowances to be employed in water resource 

construction activities including installation and maintenance of erosion control practices in West 

Tennessee. The work shall be carried out in conformance with permits, as necessary, issued to the West 

Tennessee River Basin Authority (WTRBA) for construction of water resource projects.  The point of 

contact for this project shall be Mr. David Blackwood at the offices of the West Tennessee River Basin 

Authority Offices in Humboldt, Tennessee, (731) 784-8173. 

 

 

Estimated quantities are as follows: 

 

 

Description Estimated 

Quantity 

Unit 

Hydraulic Excavator and Operator 

Hourly Rate 

2500 Hours 

Low Ground Pressure Dozer and 

Operator Hourly Rate 

2500 Hours 

4WD Tractor and Dirt Pan 1250 Hours 

Amphibious Excavator and Crew 

Hourly Rate 

1500 Hours 

Tracked Skid Steer Loader 500 Hours 

Project Supervisor 2000 Hours 

Skilled Laborer 2000 Hours 

Project Coordinator 2000 Hours 

Rip Rap Protection 4000 Tons 

Clearing and Grubbing 75 Acres 

Temporary Vegetative Stabilization 300 Acres 

Permanent Warm Season Grasses 150 Acres 

Landowner Impact Allowance $450,000 Allowance 

Drainage Structure Allowance $500,000 Allowance 
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Third Party Service Allowance $500,000 Allowance 

Materials Allowance $500,000 Allowance 

Construction Contingency $500,000 Contingency 

 

Copies of specifications and contract documents are on file in the office of the West Tennessee River Basin Authority, at 

3628 East End Drive, Humboldt, Tennessee 38343, and are open for public inspection.  A set of such documents may be 

obtained from the West Tennessee River Basin Authority.  
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General Specifications 

 

1. Explanation 

 

  The Specifications are divided into General Specifications and Detail Specifications.  The General 

Specifications pertain, for the most part, to the relations between the Contractor and the State.  The 

Detail Specifications describe each class of construction work, define and classify materials 

involved in the work, and explain the manner in which each class of work shall be done and how 

it will be measured and paid for. 

 

2.  Definitions 

 

 Whenever the words herein defined or pronouns used in their stead occur in the Contract and 

Specifications, they shall have the meaning here given.  The word "State" shall mean Department 

of General Services as related to bid and award and the West Tennessee River Basin Authority 

as related to work performance and payment.  The word "Commissioner" shall mean either the 

Commissioner of General Services or the Executive Director of the West Tennessee River Basin 

Authority or their properly authorized agents acting severally within the scope of the particular 

duties entrusted to them as described under the above definition of "State".  The word "Engineer" 

shall mean West Tennessee River Basin Authority or it's authorized representative. 

 

 The word "Contractor " shall mean the person, partnership or corporation entering into a contract 

for the performance of work or the agent appointed to act for the Contractor in the performance of 

the work. 

 

 The word "Surety" or "Sureties" shall mean the corporation or corporations which have executed 

a Surety Bond for the Contractor, and whose signatures are affixed to the Bond. 

 

 The words "Directed," "Required," "Ordered," "Instructed," "Considered Necessary," or words of 

like import, shall mean that the direction, requirement, order, instruction, etc., of the Engineer is 

intended; similarly the words "Approved," "Acceptable," "Satisfactory," or words of like import, 

shall mean approved or acceptable or satisfactory to the Engineer. 

 

 Whenever the figures are given in the Specifications after the word "Elevation" or where figures 

representing elevations are given, they shall mean distance in feet above the U. S. Geological 

Survey Sea Level Datum or a locally established job site datum, if so noted on the plans. 
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3.  Examinations and Investigations 

 

 The offering of a bid by the Contractor for the work under this Contract shall constitute a good 

and sufficient declaration on the part of the Contractor that he has examined, to his complete 

satisfaction, the nature of the work, and the various means of approach to the work, and has made 

all necessary investigations in order to inform himself thoroughly as to the character and 

magnitude of all work involved in the complete execution of the Contract, and also of the facilities 

for delivering and handling materials, and that he has familiarized himself with all local conditions 

and other circumstances that may be encountered in the performance of the work.  The offering of 

the bid shall be a waiver on the part of the Contractor of all claims for extra compensation as a 

result of his failure to make such examinations and investigations. 

 

4. Completeness of Estimated Quantities 

 

 See Terms and Conditions Section of the Contract Documents 

 

5. Equipment 

 

 The Contractor shall employ equipment of such size and character that a rate of progress can be 

maintained that will insure the completion of the work within the time specified in the contract 

and that will insure a satisfactory quality of work.  The approval of the Engineer of the Contractor’s 

equipment shall not relieve the Contractor of his obligation to maintain the required rate of 

progress, in the event the equipment proves to be inadequate.   

 

 The Contractor shall not sell or remove equipment or materials that have been installed and that 

may be necessary for the completion of the work without the written consent of the Engineer. 

 

6.  Modification of Equipment and Methods 

 

 See Terms and Conditions Section of the Contract Documents 

 

7. Direction of Work 

 

 Prior to the start of construction, the Contractor shall call a pre-construction conference, including 

his Project Superintendent and his Foreman, the Engineer, and others as the Engineer may direct.  

The purpose of this meeting is to review the requirements of the Contract, Permit and Construction 
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Documents to assure complete understanding of the specific responsibilities of each participant 

and his relationship with the others involved. 

 

 The Engineer shall have the right to direct the manner in which all work is to be conducted insofar 

as may be necessary to secure the proper progress and quality of the work, and all directions and 

instructions of the Engineer, or any of his inspectors or other agents shall be carried out by the 

Contractor.  In order to insure the proper completion of the Contract, the Engineer may, if 

necessary, determine the order of precedence in which any part of the work shall be commenced 

and carried on. 

 

 The Contractor agrees that notwithstanding the general supervisory control that may be exercised 

by the Engineer and State over the work to be done under the terms of this contract and the 

specifications, that his responsibilities and liabilities are those of an independent Contractor. 

 

8. Inspection of Work 

 

 All work and material furnished shall be subject at all times to a thorough and minute inspection 

by the Engineer.  The Contractor shall permit access at all times to every part of the work and to 

all points where materials to be used in the work are manufactured, procured or stored. 

 

9. Lines and Grades 

 

 See Terms and Conditions Section of the Contract Documents  

  

10.  Determination of Quantities and Measurements 

 

 The Engineer shall determine all quantities and amounts of work performed. 

 

11. Interpretation and Correction of Plans 

 

 See Terms and Conditions Section of the Contract Documents 

 

12. Changes and Alterations 

 

 The State reserves the right to make any alterations, eliminations or additions that it may deem 

necessary in the work to be done, or any part thereof, and to make any variations on the quantity 

of work to be done, provided that any such alterations, eliminations, and additions shall not 

materially alter the general character of work as a whole. 

 



 10 

 If such changes diminish the quantity of work to be done, they shall not constitute a claim for 

damages for loss of anticipated profits on the work already done or material already furnished or 

used in the work.  The State shall make payment to the Contractor for such work or materials at 

the unit price stipulated in the Contract.  If by reason of changes the amount of work is increased, 

such increase shall be paid for according to the quantities actually done, and at the unit price 

established for such work under the contract. 

 

13. Defective Work and Materials 

 

 If the work should be damaged in any way, or if any defects not readily detected by inspection 

develop before the final acceptance of the whole work, unless hereinafter otherwise specified, the 

Contractor shall correct such damage or defect without additional compensation.    If the Contractor 

shall fail to reconstruct any defective or damaged work after reasonable notice, the Engineer may 

cause such work to be reconstructed and the expense thereof shall be deducted from the amount to 

be paid to the Contractor.   

 

 If upon any work that is defective or damaged, the imperfection, in the opinion of the Engineer, is 

not sufficiently important to require reconstruction, the State shall have the right to make such 

deductions as the Engineer may determine to be just and reasonable, from the amounts due or to 

become due the Contractor instead of requiring the imperfect part to be reconstructed. 

 

14. Time and Order of Completion 

 

 Determination as to whether the required rate of progress is being maintained may be made at any 

time after the work has started, by comparing the value at the contract price of the amount of work 

done, with the value at the Contract price of the amount of work necessary to have been 

accomplished during such period in order to have maintained the prescribed rate of progress.  In 

determining progress; the work shall be assumed to have begun at the date of the Purchase Order, 

and proper consideration shall be given to any extensions of time that may have been granted.  Any 

failure to maintain the required rate of progress, after taking into consideration extensions of time 

that have been granted, shall be a breach of contract, just as would be a failure to complete the 

entire work within the specified time. 

 

  Completion time and actual contract term may not coincide.  Contract term is for fiscal and 

payment purposes only and does not alter stated time for completion. 
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 Contract term may be extended for final inspection and fiscal reasons without comment, but 

extension of contract term to alter completion times must be requested in writing to the West 

Tennessee River Basin Authority and a copy of this request signed by the director and forwarded 

to the state contract administrator. 

 

 Assessment of damages shall be the sole responsibility of the engineer and the Director of the 

Authority. 

 

15. Extension of Time 

 

 Delays due to causes beyond the control of the Contractor, other than those that, in the opinion of 

the Engineer, reasonably would be expected to occur in connection with the performance of the 

work, may entitle the Contractor, to an extension of time for completing the work sufficient to 

compensate for such delay.  No extension of time shall be granted, however, unless the Contractor 

shall, within fifteen (15) days from the beginning of the delay, notify the Engineer in writing of 

such delay, and of the time of beginning and the cause of the same.  After work is resumed, the 

Engineer will determine the extension of time, if any, that shall be allowed the Contractor, and his 

decision shall be binding and conclusive on both parties. 

 

 

16. Hindrances and Delays 

 

The Contractor shall bear all loss or damage for hindrances or delays, from any cause, during the 

progress of any part of the work under the Contract and also all loss or damage arising out of the 

nature of the work to be done, or from the action of the elements, or from any unforeseen 

conditions encountered in connection with the work, or from any other cause whatever.  No 

charge other than that included in the Contract price for the work shall be made by the 

Contractor against the State for such loss or damage. 

 

 

17. Payment Determinations 

 

 During the progress of the work, and about once a month, the Engineer will make an estimate of 

the amount and value of the work done and materials incorporated into the work by the Contractor.  

The Engineer may, at his discretion, defer a current estimate until the value of the work done and 

materials incorporated into the work since the preceding estimate is in excess of $500. 
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 As soon as practicable after a current estimate is made by the Engineer, the State shall pay the 

Contractor 100 percent of the value, at the unit price or prices stipulated in the Contract, of the 

work done and the materials incorporated into the work since the preceding estimate. 

 

 

18.  Final Payment 

 

 As soon as practicable after the work covered by the Contract has been completed in a manner 

satisfactory to the Engineer and the State, the Engineer will prepare a final determination showing 

the total amount of work done under the Contract and value thereof and the amount due the 

Contractor under such final determination.  Final payment will be made at that time by the State.   

All prior estimates and payments shall be superseded by and shall be subject to correction in the 

final determination. Final payment will be held by the State until the Contractor furnishes the State 

with an affidavit as to payment of labor and material bills furnished and used on this Contract, and 

acceptance and approval of payment has been received by the State from the Bonding Company 

or Surety. Thereupon the State shall release the Contractor’s bond and any contractual 

responsibilities attached thereto. Final acceptance of the work, and release of the Contractor’s 

bond, shall also be a release to the State from all claims against the State on account of this 

Contract.   

 

19. Defense of Suits and Claims 

 

See Terms and Conditions Section of the Contract Documents 

 

20. Labor and Material Claims and Liens 

 

 See Terms and Conditions Section of the Contract Documents 

 

21. Patents 

 

See Terms and Conditions Section of the Contract Documents 

 

22.  Assignment 

 

 See Terms and Conditions Section of the Contract Documents 

 

23. Abandonment, Assignment, Delay or Violation of Contract 

 

 See Terms and Conditions Section of the Contract Documents 

 

24. Completion of Work by the State 



 13 

 

 See Terms and Conditions Section of The Contract Documents 

 

25. Reserved 

 

26.  Conduct of Work 

 

 The work to be performed under these Specifications consists for the most part of maintenance 

activities for water resource infrastructure along the Running Reelfoot Bayou and tributaries in 

West Tennessee.  This contract consists of procuring the services (including skilled operators) of 

a large excavator, a low ground pressure dozer, a tractor with “pull” pan, an articulated dump truck, 

and laborers to be employed in construction activities including the installation and maintenance 

of vegetation, drainage structures, and erosion control measures. The work shall be carried out in 

conformance with permits issued to the West Tennessee River Basin Authority (WTRBA) for 

construction of water resource projects.  It is desired that all work be carried on in such a manner 

as to interfere to as small a degree as possible with any adjacent wetlands or other water resources.  

The Contractor shall be required to carry on work in a manner to accomplish the desired end.  The 

Contractor assumes full liability for any damage to persons, land, crops or property caused by his 

failure to carry out the work as herein required.   

 

27.  Contractor's Representative and Workman 

 

 The Contractor shall designate to the WTRBA a representative in each construction force to 

receive and carry out the Engineer's instructions and orders.   

 

28. Employer's Liability Insurance 

 

 See Terms and Conditions Section of the Contract Documents. 
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Detailed Specifications 

 

1 --- Description of Work 

 

The work to be performed under these Specifications consists for the most part of conducting maintenance 

projects in the northwest region of West Tennessee along Running Reelfoot Bayou and tributaries.  This 

contract consists of Hydraulic Excavator Hourly Rate, Low Ground Pressure Dozer Hourly Rate, 4WD 

Tractor with “Pull Pan” Hourly Rate, Amphibious Excavator Hourly Rate, Tracked Skid Steer Hourly 

Rate, Project Supervisor Hourly Rate, Skilled Laborer Hourly Rate, Project Coordinator Hourly Rate, Rip 

Rap Protection, Clearing and Grubbing, Temporary Vegetation Stabilization, Permanent Warm Season 

Grasses, Landowner Impact Allowance, Drainage Structure Allowance, Third Party Service Allowance, 

Materials Allowance to be employed in water resource maintenance activities. The work shall be carried 

out in conformance with regulatory permits issued to the West Tennessee River Basin Authority 

(WTRBA) for construction of maintenance projects as needed.  It is desired that all work be carried on in 

such a manner as to interfere to as small a degree as possible with adjacent wetlands and other natural 

resources.  The Contractor shall be required to carry on work in a manner to accomplish the desired end.  

The Contractor assumes full liability for any damage to persons, land, crops or property caused by his 

failure to carry out the work as herein required. 

 

2 --- Quality Control 

 

The Contractor shall establish and maintain quality control for the work specified in this section to 

assure compliance with contract requirements and maintain records of his quality control for all 

construction. A copy of these records and tests, as well as the records of corrective action taken, shall be 

furnished to the Engineer. 

 

3 --- Right-of-Way 

3.1 General 

  

 The lands, easements, and rights-of-way for work under the Contract will be provided without cost 

to the Contractor.  However, the Contractor shall make his own arrangements with the appropriate 

owners or organizations for transporting his equipment across, over or under, highways, bridges, 

private property, and utility lines and shall provide at his own expense any additional rights-of-

way or easements required to effect such crossings, including insurance requirements of owners.   

 

3.2 Utility Lines in Right-of-Way 

 

 The Contractor shall make his own arrangements with the owners of utility lines if located within 

the right-of-way for re-routing or altering of power and communication lines as may be necessary 

to provide clearance for the construction of the work adjacent thereto.  No separate payment, as 
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such, will be make for the alternation of these utility lines and the costs in connection therewith 

will be considered as an incidental expense to the Contractor.  The Contractor shall exercise special 

care in working in the vicinity of the utility lines to prevent damage thereto or injury to the 

Contractor's employees or others.  Any damage to the utility lines or interruption of service 

occasioned by the Contractor's operations shall be repaired and the service restored promptly at 

his expense. 

 

Special Specifications 

 

All the work covered under this contract shall be performed as specified in the following standard 

specifications; unless ordered different by the Engineer. 

 

Payment for all work covered under this contract shall be made under sixteen (16) bid items:  Hydraulic 

Excavator Hourly Rate, Low Ground Pressure Dozer Hourly Rate, 4WD Tractor with “Pull Pan” Hourly 

Rate, Amphibious Excavator Hourly Rate, Tracked Skid Steer Hourly Rate, Project Supervisor Hourly 

Rate, Skilled Laborer Hourly Rate, Project Coordinator Hourly Rate, Rip Rap Protection, Clearing and 

Grubbing, Temporary Vegetation Stabilization, Permanent Warm Season Grasses, Landowner Impact 

Allowance, Drainage Structure Allowance, Third Party Service Allowance, Materials Allowance. 

Payment, at the contract unit price, for these items shall constitute full compensation for furnishing all 

equipment (including operators) and performing all labor for the performance of the work specified herein. 

 

Hydraulic Excavator Hourly Rate 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein. 

Low Ground Pressure Dozer Hourly Rate 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein. 

4WD Tractor with Pull Pan Hourly Rate 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein. 

Amphibious Hydraulic Excavator Hourly Rate 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein. 
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Tracked Skid Steer Hourly Rate 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein. 

Project Supervisor 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein. 

Skilled Laborer Hourly Rate 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein.   

Project Coordinator 

Shall be paid to the contractor as compensation for the actual number of hours spent actively completing 

the work specified herein. 

Rip Rap Protection 

Shall be paid to the contractor as compensation for the actual tons of material installed for the work 

specified herein.   

Clearing and Grubbing 

Shall be paid to the contractor as compensation for the actual number of acres prepared for the work 

specified herein.   

Temporary Vegetative Stabilization 

Shall be paid to the contractor as compensation for the actual number of acres established for the work 

specified herein. 

Permanent Warm Season Grasses 

Shall be paid to the contractor as compensation for the actual number of acres established for the work 

specified herein 

Landowner Impact Allowance 

Shall be paid to the contractor as reimbursement for compensation to landowners for the actual acres of 

impacts beyond one hundred feet from the centerline of Running Reelfoot Bayou in areas where crop land 

is prevented from cultivation for the calendar year due to heavy equipment impacts. 

Drainage Structure Allowance 

Shall be paid to the contractor as compensation for structures required for temporary and permanent 

drainage management related to the work specified herein. 
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Third Party Service Allowance 

Shall be paid to the contractor as compensation for third party services required for regulatory compliance, 

construction survey, as-built measurements, or any other incidental work not identified as an item and 

relating to the work specified herein. 

Materials Allowance 

Shall be paid to the contractor as compensation for incidental materials required for dewatering, erosion 

control, site access, incidental repairs, regulatory compliance, survey materials, or any other incidental 

material not identified as an individual item and relating to the work specified herein. 

Construction Contingency 

Shall be available to supplement above line items in the case of emergency or unforeseen field conditions 

that necessitate a line item increase. This will be made available at the sole discretion of the WTRBA.  

 

 

The Contractor shall commence work within 30 days of written Notice to Proceed, and shall continue to 

work at a reasonable rate of progress as determined by the “Engineer”.  The Contractor shall keep detailed 

records of hours worked, along with starting and stopping time, “downtime” for maintenance or weather 

and the nature of such “downtime”, and the progress made in relation to Stations and Grade Stakes at the 

end of each workday.  Copies of these records shall be submitted along with requests for payment.  

Maintenance, fueling, repairs and lunch breaks are not considered normal production hours, and will not 

be paid as such. 
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Item Detailed Specifications 

 

A- Stream Construction 

 

A-1  General 

The purpose of this contract shall be to procure for the West Tennessee River Basin Authority (WTRBA), 

a division of the Tennessee Department of Environment and Conservation, the services of an Amphibious 

Excavator, a Hydraulic Excavator, a Low Ground Pressure Dozer, a 6 wheel drive Articulated Dump 

Truck and Laborers to be employed in stream restoration activities including installation and maintenance 

of erosion control measures.  A skilled operator must be provided for each piece of equipment.  The work 

shall be carried out in conformance with permits issued to the West Tennessee River Basin Authority 

(WTRBA) for construction of stream restoration projects.  It is desired that all work be carried on in such 

a manner as to interfere to as small a degree as possible with the adjacent wetlands and other natural 

resources.  The Contractor shall be required to carry on work in a manner to accomplish the desired end.  

The Contractor assumes full liability for any damage to persons, land, crops or property caused by his 

failure to carry out the work as herein required.  Said provider shall perform operations for a stipulated 

hourly rate.  

 

A-2  Hydraulic Excavator Specifications 

 

• Cat 320 or John Deere 210G, or equivalent machine. 

• The trackhoe bucket shall have a minimum of a 1-3/4 cubic yard bucket. 

• The Contractor shall provide a skilled operator, fuel, and any required maintenance. 

 

A-3  Low Ground Pressure Dozer Specifications 

 

• Caterpillar D5 LGP, or equivalent  

• The Dozer shall have a 6-way blade.   

• The contractor shall provide a skilled operator, fuel, and any required maintenance. 

 

A-2  Amphibious Hydraulic Excavator and Crew Specifications 

 

• Hydraulic excavator with horsepower and reach to manage trees and debris commonly 

encountered in river maintenance, or equivalent machine. 

• The excavator bucket shall have a minimum of a 1-3/4 cubic yard bucket w/ thumb. 

• The Contractor shall provide a skilled operator, skilled boat/chainsaw operator, fuel, and any 

required maintenance. 

 

 

A-4  4-Wheel Drive Tractor with Dirt Pan 

 

a. Tractor capable of pulling dirt pan with minimum 10 cubic yard capacity. 

b. The contractor shall provide a skilled operator, fuel, and any required maintenance. 
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A–5   Tracked Skid Steer Loader (Large Frame) 

 

a. Tracked skid steer loader with 2,000lb+ operating capacity and minimum of 70 horsepower, or 

equivalent 

b. Include standard bucket and brush-and-root grapple attachment as part of base bid. Additional 

attachments may be leased in coordination with Engineer or included under an allowance item 

as applicable. 

c. The contractor shall provide a skilled operator, fuel, and any required maintenance. 

 

A-7   Project Supervisor 

The contractor shall provide, as required by the Engineer, a site supervisor to manage complex 

construction activities with two or more pieces of heavy equipment and/or multiple contracted services 

onsite at one time. This employee shall not also be counted as the operator of a piece of heavy 

equipment during the time they are performing duties of a construction supervisor.  

 

A-8   Skilled Laborer 

 

The contractor shall provide laborers as necessary appropriate to install drainage materials, erosion 

control materials (including erosion control matting, straw wattles, and filter fabric), perform 

seeding/mulching, perform miscellaneous construction tasks, and to clear of brush in accordance with 

work.   

 

A-9   Project Coordinator 

The contractor shall provide, as required by the Engineer, a Project Coordinator whose sole 

responsibility is to communicate construction activities with landowners, verify impacts,  and serve as 

the liaison between the State, the Contractor, and individual landowners or their representatives. This 

employee shall not also be counted as the operator of a piece of heavy equipment during the time they 

are performing duties of a construction supervisor.  

 

A-9   Rip Rap Protection 

The contractor shall provide TDOT Class A1 Rip Rap material, delivery,and installation for the 

purposes of erosion control, infrastructure protection, and stream habitat creation, as directed by 

Engineer.  

 

A-10 Clearing and Grubbing 

 

This item includes ground tree removal and disposal of removed material. Large trunks and limbs, free 

of man-made materials, may be burned onsite as coordinated with landowner. Tops, limbs, and 

undergrowth may be mulched onsite. Final condition should be appropriate for proposed earthwork or 

long-term maintenance with rotary mowing equipment. 

 

A-11 Temporary Vegetative Stabilization 

 
This items includes temporary seed and mulching on disturbed areas. Materials to be applied within maximum of 14 
days of completion of earthwork. Temporary mix selection shall conform to TDOT seasonal recommendations for 
temporary grass stabilization. 
 

A-12 Permanent Warm Season Grasses 
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This item includes ground preparation, installation, and establishment of native warm season grasses as 

directed by Engineer. Native seed mixes can vary in material price so the contractor will be 

compensated for seed costs separately under A-16 Materials Allowance.   

 

A-13 Landowner Impact Allowance 

 

The contract includes allowances for temporary impacts to existing agricultural grounds due to heavy 

equipment access, spoil material placement, earthwork, or other surficial damage that prevents crop 

planting, harvest, or yields during a calendar year. This allowance is to be paid by the Contractor 

directly to the landowner for areas outside of existing maintenance easements. The payment rate will be 

set at $1,500/acre and the impacts will be verified by survey and approved by Engineer prior to 

authorization for payment. The Contractor will submit for payment and remit impact payments to 

landowners within 14 days of receipt of funds. Estimated maximum impact is 300 Acres for a total 

allowance of $450,000.  

 

A-14 Drainage Structure Allowance 

 

The contract includes allowances for replacement, upgrade, and installation of complex drainage 

structures (more than a simple culvert w/ headwalls) to provide for water management and complete an 

assigned project task order. Contractor will coordinate with Engineer to detail structure requirements 

and procure design, fabrication, and installation of structure. The contractor will bill direct cost and an 

additional amount of 15% for drainage structures delivered and installed on-site. Any third-party 

services required for drafting and design will be applicable as A-15 Third-Party Services. Total 

allowance $500,000. 

 

A-15 Third-Party Services Allowance 

 

The contract includes allowances for services required to complete an assigned project task order. 

Services may include but are not limited to construction survey, geotechnical testing, erosion control, 

specialty consulting for emergent issues, or miscellaneous environmental impact monitoring. The 

contractor will bill direct cost and an additional amount of 10% for services to offest administration and 

carrying costs prior to reimbursement. Total allowance of $500,000 

 

A-16 Materials Allowance 

 

The contract includes allowances for miscellaneous and ancillary materials including short-term tool 

rentals to complete an assigned project task order. The contractor will bill direct cost and an additional 

amount of 10% for materials and equipment rentals. Total allowance of $500,000 

 

A-17    Work Area 

 

The work area for this contract is Running Reelfoot Bayou and tributary drainages from Reelfoot Lake 

to the Obion River. 

 

A-18  Contract Duration 

 

See Terms and Conditions Section of The Contract Documents  

 

A-19  Unit Prices 

 

See Terms and Conditions Section of The Contract Documents 
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A-20  Vendor Liability 

 

          a.         The vendor/contractor shall assume all responsibility for the operation and  

risk associated with the execution of the project, as outlined in the specifications, or as 

directed by the WTRBA and/or it’s duly appointed agent(s). 

 

A-21  Method of Payment 

 

          a.         Payment shall be made at the contract unit prices. Such payments will  

constitute full compensation for all labor, materials, equipment, including, operation, 

maintenance, fuel costs, all personnel costs, including per diem, mobilization, and all 

miscellaneous, and incidental costs necessary for the completion of the work specified. 

 

A-22  Working Conditions 

 

 The WTRBA specifically advises potential contractors, that during the term of the contract, flood 

waters or excessive soil moisture depths in the working area may well prevent the Contractor 

from completing construction activities.  Downtime due to excessive water depths will not be 

paid for.    

 

 


