



STATE OF TENNESSEE  
DEPARTMENT OF GENERAL SERVICES, CENTRAL PROCUREMENT OFFICE

**REQUEST FOR PROPOSALS # 32110-32900**  
**AMENDMENT # 10**  
**AUTOMATED LICENSE PLATE READER/RECOGNITION**  
**(ALPR)**

**DATE: January 7, 2021**

RFP # 32110-32900 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (central time zone)	DATE
1. RFP Issued		September 14, 2020
2. Disability Accommodation Request Deadline	2:00 p.m.	September 17, 2020
3. Pre-response Conference	10:00a.m.	September 18, 2020 ( <i>webex</i> )
4. Notice of Intent to Respond Deadline	2:00 p.m.	September 21, 2020
5. Written "Questions & Comments" Deadline	2:00 p.m.	September 25, 2020
6. State Response to Written "Questions & Comments"		October 23, 2020
7. Response Deadline	12:00p.m.	November 2, 2020
8. State Completion of Technical Response Evaluations Sections B and C.		November 20, 2020
9. State Schedules Respondent Oral Presentations with the Top Five (5) ranked Respondents		November 23-24, 2020
10. Respondent Oral Presentation of the Top Five (5) ranked Respondents (two Respondent per day – three hours allotted per Respondent	8 a.m. – 4:30 p.m.	November 30 – December 3, 2020 ( <i>webex</i> )
11. State Schedules Respondent Testing Phase with the Top Three (3) ranked Respondents after the Oral scores are tabulated		December 7, 2020

<p>12. Respondent Testing Phase of the Top Three (3) ranked Respondents (Time frame includes temporary installation, testing, and uninstillation for three (3) Respondents, as well as, scoring compilation for Respondents tested)</p>		<p>December 10-21, 2020</p> <ul style="list-style-type: none"> <li>• December 10– Installation of Mobile ALPR Testing Equipment (Respondent 1,2,3)</li> <li>• December 11 – Installation of Fixed ALPR Testing Equipment (Respondent 1,2,3)</li> <li>• December 14 – Installation of Mobile Trailers (Fixed) ALPR (Respondent 1,2,3)</li> <li>• December 15-18 Testing of all ALPR Equipment (Respondent 1,2,3,)</li> <li>• December 21-22- Removal of ALPR Testing Equipment (Mobile, Fixed &amp; Trailer (Respondent 1,2,3)</li> </ul>
<p>13. State Opening &amp; Scoring of Cost Proposals of the Top Three (3) ranked Respondents</p>	<p>2:00 p.m.</p>	<p>January 6, 2021</p>
<p>14. State Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection</p>	<p>2:00 p.m.</p>	<p>January 7, 2021</p>
<p>15. End of Open File Period</p>		<p>January 14, 2021</p>
<p>16. State sends contract to Contractor for signature</p>		<p>January 18, 2021</p>
<p>17. Contractor Signature Deadline</p>	<p>2:00 p.m.</p>	<p>January 27, 2021</p>

**2. Amendment 10 RFP Amendment Effective Date. The revisions set forth herein shall be effective upon release. All other terms and conditions of this RFP not expressly amended shall remain in full force and effect.**