

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 502/006-01-2016
AMENDMENT # One
FOR New Jackson THP District Headquarters

DATE: 6/1/2018

RFQ SBC Project No.: 502/006-01-2016 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		5/10/18	CONFIRMED
2 Disability Accommodation Request Deadline		5/11/18	CONFIRMED
3 Pre-response Conference	10 AM	5/23/18	CONFIRMED
4 Notice of Intent to Respond Deadline		5/24/18	CONFIRMED
5 Written Questions & Comments Deadline	2 PM	5/30/18	CONFIRMED
6 State Response to Written Questions & Comments		6/4/18	CONFIRMED
7 RFQ Response Deadline	2 PM	6/13/18	UPDATED
8 State Completion of Response Evaluations		6/21/18	UPDATED
9 Tentative Date Owner Notifies Eligible Bidders and RFQ Files Open for Public Review. Begin 7-Day Wait Period for Consideration of Protest		6/22/18	CONFIRMED
10 End of 7-Day Wait Period for Consideration of Protest		6/29/18	CONFIRMED
11 Anticipated Bid Date		8/3/18	CONFIRMED
12 Anticipated Contract Start		9/17/18	CONFIRMED