

**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 15-06-004**  
**AMENDMENT # Four**  
**FOR Real Estate Brokerage Services Citizens Plaza**

**DATE: 4/12/18**

**RFQ SBC Project No.: 15-06-004 IS AMENDED AS FOLLOWS:**

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		01/23/2018	CONFIRMED
2 Disability Accommodation Request Deadline		01/25/2018	CONFIRMED
3 <b>Pre-response Conference</b>	9:00 a.m.	02/06/2018	CONFIRMED
4 Notice of Intent to Respond Deadline		02/07/2018	CONFIRMED
5 <b>Written Questions &amp; Comments Deadline</b>	2:00 p.m.	02/12/2018	CONFIRMED
6 State Response to Written Questions & Comments		02/15/2018	CONFIRMED
7 <b>RFQ Response Deadline</b>	2:00 p.m.	02/21/2018	CONFIRMED
8 State Completion of Phase I Evaluations and Notice of Proposers Selected for Phase II Interviews Issued (Short List Respondents <b>must</b> make arrangements with the State to tour the Citizens Plaza property prior to the interview).		03/01/2018	CONFIRMED
9 Interviews of Phase II Proposers (All written material hand-outs for the interviews must be provided to the RFQ Coordinator, Nickie.Smith@tn.gov, no later than three (3) business days prior to the Respondent's scheduled interview).		03/27/2018 – 03/29/2018	CONFIRMED

EVENT		TIME (Central Time)	DATE	UPDATED / CONFIRMED
10	State Completion of Phase II Evaluations, Intent to Negotiate Notice Issued to short listed Respondents		04/03/2018	CONFIRMED
11	Negotiations (if applicable)		04/03/2018	CONFIRMED
12	State Issues Notice of Intent to Award and RFQ Files Opened for inspection.		04/13/2018	UPDATED
13	Executive Subcommittee of the State Building Commission (SBC) Approval Sought		04/23/2018	CONFIRMED
14	Anticipated Contract Signature Deadline		04/30/2018	CONFIRMED