

DATE: **February 7, 2018**

RFQ SBC Project No: **15-06-004** IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		01/23/2018	CONFIRMED
2 Disability Accommodation Request Deadline		01/25/2018	CONFIRMED
3 Pre-Response Conference	9:00 a.m.	02/06/2018	CONFIRMED
4 Notice of Intent to Respond Deadline		02/07/2018	CONFIRMED
5 Written "Questions & Comments" Deadline	2:00 p.m.	02/12/2018	CONFIRMED
6 State Response to Written "Questions & Comments"		02/15/2018	CONFIRMED
7 Phase I Response Deadline	2:00 p.m.	02/21/2018	UPDATED
8 State Completion of Phase I Evaluations and Notice of Proposers Selected for Phase II Interviews Issued (Short List Respondents must make arrangements with the State to tour the Citizens Plaza property prior to the interview).		03/01/2018	UPDATED
9 Interviews of Phase II Proposers (All written material hand-outs for the interviews must be provided to the RFQ Coordinator, Nickie.Smith@tn.gov , no later than three (3) business days prior to the Respondent's scheduled interview).		03/27/2018 – 03/29/2018	CONFIRMED

EVENT		TIME (Central Time)	DATE	UPDATED / CONFIRMED
10	State Completion of Phase II Evaluations, Intent to Negotiate Notice Issued to short listed Respondents		04/03/2018	CONFIRMED
11	Negotiations (if applicable)		04/03/2018	CONFIRMED
12	State Issues Notice of Intent to Award and RFQ Files Opened for inspection.		04/10/2018	CONFIRMED
13	Executive Subcommittee of the State Building Commission (SBC) Approval Sought		04/23/2018	CONFIRMED
14	Anticipated Contract Signature Deadline		04/30/2018	CONFIRMED