

REQUEST FOR PROPOSALS

SBC PROJECT NO.: 126/036-01-2017

AMENDMENT # One

FOR Fall Creek Falls State Park Inn Replacement

DATE: 1/23/18

RFP SBC Project No.: 126/036-01-2017 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates. Any event, time, or date containing revised or new text is highlighted.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		12/21/2017	CONFIRMED
2	Disability Accommodation Request Deadline		01/08/2018	CONFIRMED
3	Pre-response Conference	2:00 p.m.	01/11/2018	CONFIRMED
4	Notice of Intent to Respond Deadline		01/12/2018	CONFIRMED
5	Written Questions & Comments Deadline	2:00 p.m.	01/18/2018	CONFIRMED
6	State Response to Written Questions & Comments		01/24/2018	CONFIRMED
7	Response Deadline	2:00 p.m.	01/30/2018	CONFIRMED
8	State Completion of Technical Proposal Evaluations (Part One)		02/06/2018	CONFIRMED
9	Notification Short Listed Respondents to Interview		02/06/2018	CONFIRMED
10	Interviews		02/13/2018 – 02/15/2018	CONFIRMED
11	State Completion of Technical Response Evaluations (Part Two - Interviews) and Total Technical Score		02/15/2018	CONFIRMED
12	State Opening & Scoring of Cost Proposals		02/15/2018	CONFIRMED
13	State Notice of Intent to Award Released and RFP Files Opened for Public Inspection		02/16/2018	CONFIRMED

SBC Project No.: 126/036-01-2017

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
14	State Building Commission (SBC) Approval Sought		03/08/2018	CONFIRMED
15	State sends contract to Contractor for signature		03/08/2018	CONFIRMED
16	Contract Signature Deadline		03/15/2018	CONFIRMED

2. State responses to questions and comments in the table below amend and clarify this RFP.

Any restatement of RFP text in the Question/Comment column shall <u>NOT</u> be construed as a change in the actual wording of the RFP document.

	QUESTION / COMMENT	STATE RESPONSE
1	Technical Response Item C.4.b asks that we submit a pre-construction phase schedule. Please advise the current status of the design.	The design contract was just executed. They are in design development.

SBC Project No.: 126/036-01-2017