SECTION 01 35 13.30
DETENTION PROJECT PROCEDURES
For Work Outside the Secure Perimeter

PART 1 - GENERAL

1.01 SECTION INCLUDES

General administrative, security procedural requirements and restrictions for contractors regarding access
to and use of the Tennessee Department of Correction project site and surrounding areas; and security
procedures for contractor tools, materials, and individuals for projects that do not require entry inside the
secure perimeter of the institution or have only limited impact on institutional operations

1.02 DEFINITIONS

A. Authorized Weapon — A legally owned handgun, rifle, or shotgun.

B. Lockdown — A condition within the Department of Correction that ALL (except emergency)
movement ceases; an institutional count time is the most frequent use.

C. Owner — State of Tennessee, Department of General Services for the Department of Correction.

D. Owner’s Construction Representative — For SBC Projects the Representative will be the Project
Manager assigned by STREAM (State of Tennessee Real Estate Asset Management).

E. State of Emergency — Event or condition impacting the security of the facility or safety of staff,
inmates or contractors.

F. TDOC — Tennessee Department of Correction.
1.03 SUPERVISION
A. Contractor shall provide on-site supervision of construction personnel at all times.

B. Contractor shall at all times have a minimum of one person at each separate work site or work
crew capable of communication in English with the facility staff.

1.04 PROJECT/SITE CONDITIONS/REQUIREMENTS

A. Prior to mobilization of construction personnel to the site, contractor shall ensure that personnel,
subcontractors, etc. review the requirements of this section.

B. The contractor shall require that all personnel, subcontractors, material suppliers, etc. Who will
enter TDOC property certify their awareness of and familiarity with the requirements of this
section during orientation to the institution.

C. The warden/superintendent is the chief administrator of the TDOC institution and the project site.
The warden/superintendent has full and final supervision over all institution operations and the
contractor usage of the site. The warden/superintendent may delegate certain responsibilities
held, as presented in this section, to one or more designees identified by the
warden/superintendent.
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The warden/superintendent/designee may provide the contractor's superintendent with an
institutional radio for communication. Superintendent shall turn in radio to designated staff upon
leaving the premises each day.

No personal phones or electronic devices having the ability to communicate via cellular signal or
the internet shall be allowed within the secure perimeter or non-secure buildings in the institution.

The Contractor shall provide to the Warden/Superintendent, primary and alternate emergency
contact information of individuals (Superintendent and/or foreman) to be notified during non-
working hours if an event impacting the institution has occurred which warrants their notification.

Security procedures orientation

1. Each individual who enters the site on behalf of the contractor, including but not limited to
subcontractors may, at the warden/superintendent’s discretion, receive a security
procedures orientation for the project. The warden/superintendent/designee will provide
the orientation. Prior orientation in the course of another project cannot substitute for
orientation for this project.

2. Contractor shall coordinate scheduling individuals for orientation.

3. Warden/superintendent will determine duration of the orientation and its agenda.
4, Contractor shall provide an interpreter, if required.

5. The institution will provide three security procedure orientations at no charge to the

contractor. Each orientation meeting may accommodate as many employees as
requested by the contractor. Orientations in excess of the three meetings will be charged
to the contractor at a rate of $300.00 per session.

Contractor shall not request direction, project documents clarification, or approval from
institutional staff, security escorts or other on-site staff personnel.

1.05 SURROUNDING SITE CONDITION SURVEY

A.

Prior to commencing the Work, the Contractor and TDOC representatives shall tour the Project
site and surrounding areas together to examine and record existing conditions of adjacent
buildings, roadways and other applicable areas. The Contractor may be required to photograph
and videotape in sufficient detail the existing interior and/or exterior building conditions, and
grounds of all areas that will be affected by construction and access routes to substantiate
existing conditions that might otherwise be construed as damage caused by the Contractor.
Decision to photograph/video tape will be made by STREAM Representative(s) and the
Warden/Superintendent. Date all material and deliver a copy to the Owner and TDOC within
seven days following the Notice to Proceed. This record shall serve as a basis for determination
of subsequent damage due to Contractor’s operations. Any cracks, sags, or damage to the
adjacent buildings and improvements not noted in the original survey, but subsequently
discovered, shall be reported to Owner’s Construction Representative and TDOC.

The Contractor shall be responsible for any construction related damage, required repair and/or
replacement to existing facilities or property including landscaping, paving, security systems
(including but not limited to fencing and fiber optics), roads and sidewalks unless it is verified that
the damage was a previously existing condition. Any damages shall be repaired or replaced with
materials equivalent to the original work and is subject to the satisfaction of the Owner’s
Construction Representative and TDOC.
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C.

Photo-documentation of special, secure areas may require special handling and storage. TDOC
will identify when these circumstances are present and how the photo-documentation will be
handled (Also see Section 1.10.H).

1.06 EMERGENCIES

A.

If the warden/superintendent declares a state of emergency, contractor may be:
1. Required to leave premises, or
2. Confined to a specific area for the duration of emergency.

Emergencies that may impact access to the site include, but not limited to:

1. Fog, inclement weather or natural disaster;
2. Food, medical, or transportation emergencies;
3. Disturbance, inmate work stoppage, inmate escape, inmate hunger strike or hostage

situation; and
4. Bomb threat, chemical spill, fire, or institution evacuation.

At the warden/superintendent’s discretion and depending on the level of emergency, the
contractor may be permitted to work at the job-site trailer/staging area(s) or other institution areas
outside the secure perimeter. Any incident requiring police or ambulance service should be
reported to the warden/superintendent/designee immediately following the notification of
emergency responders.

1.07 ACCESSTOSITE

A.

Access is normally restricted to the period from 7:00 am to 7:00 pm every weekday during
daylight hours only. The warden/superintendent may vary these hours at their discretion.
Contractor shall provide the warden/superintendent a minimum of 48 hours notice before working
on Saturdays, Sundays or state of Tennessee holidays. If the site is officially closed due to an
emergency condition or other state of Tennessee requirement, the contractor will not be allowed
to work.

Contractor shall access site through a single point designated by the warden/superintendent.
Random access to and from the project site will not be permitted. Fixed times for arrival and
departure of most construction forces, as a group, should be established by mutual agreement
between contractor and the warden/superintendent. Changes and additions to normal working
schedules shall be communicated to the warden/superintendent a minimum of 48 hours in
advance.

The warden/superintendent /designee will endeavor to notify the contractor as soon as possible if
a situation exists which may preclude timely access to or use of the project site.
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1.08 SECURITY

A. Security officer escort:

The warden/superintendent may establish a construction security point of contact to work with the
contractor and provide liaison between the construction project and the facility. This staff security
officer will be provided for normal contractor work hours.

1. Normal schedule — a block of hours scheduled between the hours of 7:00 am to 7:00 pm
during daylight hours as approved by the warden/superintendent.

2. Normal work hours — security escorts shall be provided for forty hours per work week.
Additional escorts and/or overtime hours for security escorts may be provided at the
discretion of the warden/superintendent. Costs for additional escorts and overtime hours
shall be charged to the contractor by the institution.

3. Extended schedule — all extended hours requested by the contractor may be approved by
the warden/superintendent to extend work during hours of darkness or on weekends or
holidays. The contractor shall submit a written request to the warden/superintendent or
designee for use of these officers a minimum of 48 hours prior to their intended use.

4. The contractor can purchase a limited quantity of additional security escorts in the
following time increments in compliance with the following:

a. The dates and times that additional security escorts are available, and the
guantities of escorts that are available are at the sole discretion of the
Warden/Superintendent. The requirements of the facility will not be superseded
by the needs of the contractor.

b. Payment(s) for additional escorts shall be made directly to the institution by the
Contractor on a monthly basis at the following rates per escort:

4 hours = $95.00
8 hours = $189.00
10 hours = $237.00
C. Payments shall be made monthly to the institution. Payments over thirty days

past due shall incur interest per the General Conditions.

d. Additional Security escorts required for non-conforming contract corrective work
will not be provided at no-cost to the Contractor. The Contractor shall be
responsible for all escort costs in blocks of time as per 1.08.4.b above.

5. Contractor shall endeavor to notify the Warden/Superintendent of non-workdays.

6. The correctional officer assigned as a security escort has specific TDOC responsibilities
to include (but not limited to):

a. Security of civilian workers;
b. Periodic checks of tools and equipment introduced on to TDOC property;
C. Monitoring the security of all vehicles and fuels;
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G.

d. Separation of the inmate general population should workers require access to
inmate work areas; and

e. Maintaining communication with Central Control.

7. Security escorts shall not participate in construction activities, receive construction
materials or remove construction materials, either demolished or surplused, from the
project site. Specifically, this means that any services, parts, pieces, construction
materials, supplies, or other goods purchased with State of Tennessee funds, whether
directly or indirectly; whether removed from the project site or unused in the completion of
the project, are to be disposed of in a manner acceptable to the State of Tennessee and
SHALL NOT be diverted to the personal use of ANY persons whether they be a State
Employee or not. Any such diversion of State purchased property or State funded
services to personal use will be treated as theft in accordance with TCA 39-14-103 or
TCA 39-14-104.

The Contractor shall restrict the access of all persons entering upon the Owner’s property in
connection with the Work to the agreed upon access route, procedures and to the actual site of
the Work.

The Contractor shall restrict activities of employees to authorized areas. Contractor employees
shall not enter other institution areas or buildings unless it is directly related to the Work of this
project.

The Warden/Superintendent may conduct random vehicle searches on all vehicles entering
TDOC property. Institutional entrances are posted with prohibited items, i.e., weapons, drugs,
alcohol, cell phones, electronic devices, tobacco products, etc. Vehicle searches may be
conducted with the use of detection dogs. If unauthorized weapons and ammunition, drugs, or
alcohol are found in a construction worker’s vehicle, the owner operator is subject to arrest by
local authorities and may be restricted from return to TDOC property. Persons may have their
authorized weapon on TDOC property provided the weapon(s) are securely stored and out of
sight in the employee’s vehicle.

Individuals, vehicles, and construction facilities are subject to search at discretion of the
Warden/Superintendent/designee. Searches of individuals may include strip search at the
discretion of the Warden/Superintendent.

The Contractor shall, at the direction of the Warden/Superintendent, be required to make
available keys for any on-site job trailers, storage boxes, equipment containers, etc. The
Warden/Superintendent may require searches of these items or facilities at any time.

All institutional areas are subject to video and audio surveillance at the direction and discretion of
the Warden/Superintendent.

1.09 IDENTIFICATION OF CONTRACTOR’S PERSONNEL

A.

All personnel shall be subject to a fingerprint background check conducted by the institution prior
to being permitted to enter the institution. If requested by the Warden/Superintendent, the
Contractor/employee shall complete a Contractor Pre-Access Questionnaire form completing all
indicated background check information. Additionally the Contractor/employee will be available to
the institution to be fingerprinted as scheduled by the institution. Background check forms
provided by the Warden/Superintendent/designee must be completed prior to Contractor’s
mobilization to the site. Fingerprint background checks will be performed on employees and
vehicle operators employed by the Contractor, subcontractors and vendors. Any consistent driver
that frequents the project site will require a background check. Contractor should assume that
background checks will take a minimum of seven business days to complete. The Contractor
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shall notify the Warden/Superintendent and complete the background check forms for all
replacement and/or new employees, drivers, etc. not identified in the initial list of site personnel.
Background checks may be repeated on any employee at any time. Any subsequent information,
such as a recent arrest, may result in denial of access.

A valid driver’s license number, social security number, date of birth and/or other similar
information is required for a background check. Background information will not be disclosed to or
discussed with the Contractor. Per applicable laws and TDOC policy, background information will
remain confidential.

The Contractor shall identify for the Warden/Superintendent, promptly upon their employ, persons
who have been previously convicted of a felony, incarcerated, or who have a family member
currently incarcerated at the institution. Warden/Superintendent may require such persons to be
excluded from working on the premises.

Denial of access decisions by the Warden/Superintendent will be final and non-negotiable.

The Contractor shall notify the Warden/Superintendent immediately upon dismissal or arrest of an
employee, but no later than 48 hours from the time the Contractor is informed. The
Warden/Superintendent shall determine whether the employee may continue to have access to
institutional property.

An identification card (or pass) may be provided to each construction worker who enters the
secure confines of the institution. Workers will be required to show a valid government issued
photo identification card in order for a card to be issued. Identification cards shall be worn in plain
sight at all times. If lost or stolen, report to the Warden/Superintendent for issuance of a new
card. Identification cards shall be returned to the Warden/Superintendent upon completion of
work or termination of employment. The cost of replacement cards/ identification shall be the
Contractor’s responsibility.

Construction Worker Apparel

1. Construction workers may be required to wear appropriate identification and clothing at
correctional facilities, which may consist of or be limited by:

a. Headwear of a specific color,
b. Shirt and/or vest of a specific color,
C. Other appropriate apparel as designated by the
Warden/Superintendent/designee, and

d. Wearing of camouflaged clothing is not allowed.

2. Apparel depicting gang colors or symbols, contraband or inappropriate activity is not
permitted. (An example would be a shirt or hat advertising beer or drug paraphernalia,
etc.)

1.10 Job Conditions:

A.

Items that are not required for performance of work are not permitted. All unnecessary items must
be removed from vehicles so that searches may proceed quickly.

The Contractor shall maintain safe, clean and ADA compliant fire exit paths of travel for building
occupants, visitors, and staff at all times.
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C.

D.

Association with inmates
1. Interaction with inmates is not permitted.

2. Trafficking or trading in goods and other items as listed in subparagraph 1.10.D below
with inmates is not permitted.

3. The Department of Correction adheres to a policy of Zero Tolerance regarding workplace
relationships with inmates; see TN Code Annotated 41-21-241.

Tobacco Products, Alcoholic Beverages, Cell Phones, Unauthorized Weapons, Cash and Drugs

1. All areas within the TDOC property are designated as NO SMOKING/TOBACCO FREE
areas.

The Contractor shall not allow any workers to use or to have in their possession tobacco
products or tobacco related paraphernalia on TDOC property. All tobacco related items
must remain locked in the workers vehicle while on TDOC property.

2. Alcoholic beverages, unauthorized weapons, and illegal drugs are not allowed on TDOC
property. Persons caught introducing illegal or banned items onto the grounds of a TDOC
institution are subject to confiscation of the disallowed items, removal from the site,
termination of site access privileges, and prosecution.

3. Individuals requiring prescription medications during the workday shall be required to
produce the medication in the original packaging from the pharmacy with the prescription
name and dosage (see TCA 39-16-201) and fill out a form, suitable to
Warden/Superintendent, identifying them and their medication(s). The Contractor’'s
Superintendent shall maintain a copy of the form(s) on file. Approval from the
Warden/Superintendent /designee must be received before the medication(s) are allowed
on site. Warden/Superintendent may require verification of prescription(s) /medication(s).
Warden/Superintendent may refuse to permit prescription/medications on site. Only
enough medication for one day may be brought on site. It is highly encouraged, if
possible, that medications be taken at a time that allows for medications to be left outside
the secure perimeter. Narcotic medications will not be allowed on the secure compound.

4, All TDOC facilities are cashless, i.e., money in any denomination is identified as a
contraband item. Contractor's employees are required to leave all cash/change, etc.
outside of the secure perimeter.

No cell phones (except as noted above), beepers, or other telecommunication devices as defined
by TCA Section 39-16-201 as amended will be allowed on site.

Computers, laptops, PDA’s, smart watches and other devices with cellular signal or internet
communication platform will not be allowed on site.

Contractor required construction photographs, digital or otherwise, taken inside TDOC facilities or
of the project site and buildings shall become the property of TDOC and shall not be used for
purposes other than as progress photos and other than construction related reports without the
express written permission of the Warden/Superintendent and the TDOC Director of Facilities,
Planning and Construction. Any photographs, digital and print that include inmate faces shall be
immediately destroyed and not used or printed for any purpose. These requirements shall include
photographs taken or construction photos used by the Contractor’s subcontractors, vendors, etc.
Use of finished construction photographs, to include web-based use, will not be allowed unless
approved in advance by the TDOC Director of Facilities, Planning and Construction.
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1.11 TOOLS AND MATERIALS

A.

A Class A tool is defined as any instrument that could be utilized:

1. To attempt an escape,
2. As a weapon, and
3. To fabricate other materials into a weapon.

Contractor shall make a concerted effort to introduce only necessary Class A tools on to TDOC
property, and in the least possible number.

Hand tools shall be kept in Contractor's possession at all times when not properly stored. Tools
shall be removed or placed in a locked toolbox, shed, trailer, or similar tool storage area outside
the secure perimeter at the end of each workday. Ramset tools may be stored on site; however,
"shots" shall be removed daily from the TDOC site and all spent shot accounted for by the
Contractor.

Storage of hand tools on site will not be permitted unless such tools are securely stored in a
manner acceptable to the Warden/Superintendent. Warden/Superintendent/designee will
designate an area for tool storage. Contractor shall provide a tool storage container and lock, a
tool inventory; provide a key to the Warden/Superintendent/designee until removal of container.
An inventory of storage containers may be conducted at any time as determined necessary by
the Warden/Superintendent/ designee.

Workers shall not accept anything from an inmate or provide any tools or supplies to an inmate.
Inmates are not permitted access to construction documents and related papers. Any theft should
be reported immediately.

Report lost tools, devices, cell-phones, etc. to the Warden/Superintendent/designee no later than
the end of the day. All ladders shall be stored and secured to a fixed object with a chain and
padlock when not in use. Security staff may ask to control the padlock key.

Contractor shall be required to submit Safety Data Sheets (SDS) to the Facility Safety Officer
(FSO) for any product, chemicals, and materials brought onto TDOC property. Contractor shall
review SDS information and requirements for SDS data submittal to the institution’s Facility
Safety Officer prior to the start of Work.

1.12 CONTRACTOR USE OF PREMISES AND PRISON OCCUPANCY

A.

Use of the premises by Contractor will be limited to the ‘Site/Project Boundaries’ as identified in
the Contract Documents to include temporary facilities, and reasonable access thereto. Space for
staging work, employee parking and related operations of Contractor and Contractor's employees
may be provided, subject to availability. Coordinate use of premises under direction of the
Warden/ Superintendent.

The Contractor is advised that the project site(s) are or will be active correctional facilities or other
prison related areas, and they shall take all necessary precautions to assure the safety of the
staff and inmates, State of Tennessee employees, visitors and other contractors day and night.
The Contractor shall at all times conduct operations as to insure the least inconvenience and the
greatest amount of safety and security for the State’s use of other nearby areas by inmates, State
of Tennessee employees and the general public. The Contractor acknowledges that there are
inherent dangers involved while working at a prison and TDOC will use ordinary care to keep the
premises reasonably safe during the contractor’s access to the work site.

01 3513.30

STREAM September 2021 CORR Work Limited Scope Detention Project Procedures Page 8 of 13



C. The Contractor shall schedule and carry out its work such that the normal operations of the facility
are given first priority. This applies particularly to noise, utility, and security systems outages and
restriction of access.

D. Coordinate the performance of structural demolition or other noisy operations in or adjacent to
occupied areas with the Warden/Superintendent to potentially exclude the hours between 8:00
AM and 4:00 PM, dependent upon accessibility and ongoing institutional operations.

E. Temporary Fire protection: Install and maintain temporary fire-protection facilities of types needed
to protect against reasonably predictable and controllable fire losses; comply with NFPA 241;
manage the fire prevention program; associated fire watch plan; and, communicate and
coordinate site impact(s) with the institutional Facility Safety Officer (FSO).

Provide and erect before any work begins, and maintain during the progress of the Work, all
necessary dust partitions, protective and security barriers, warning signals, exit and directional
signage and lighting. The extent of this work and details of construction shall be in accordance
with the requirements of all Federal, State, and local ordinances, codes and requirements; and
shall meet the approval of all authorities having jurisdiction and the Warden/Superintendent.

G. Provide isolation of project work areas from occupied area(s) with barricades, plastic sheeting,
plywood security walls, or temporary dust partition walls. The Contractor shall provide and
maintain necessary barriers and protective devices to control access to the work areas and to
contain all work and storage areas such that adjoining building spaces, including walkways,
corridors, stairs and doorways, remain accessible for the institution’s use but not accessible to the
inmate population.

H. For renovation projects or other work that may impact adjacent occupied areas, the contractor
must take steps to protect existing equipment and materials and to minimize the infiltration of
construction debris and dust into adjacent compartments. Barriers are classified as Non-Security
Rated Areas and Security Rated Areas.

1. Security-Rated Areas apply to all areas of the project that are considered inmate
accessible. The barrier applies to any surface or joint located within the confines of
Security-Related Areas, including walls, floors, ceilings, accessories, furnishings,
plumbing fixtures, sprinkler heads, electrical fixtures and devices. On vertical surfaces,
security rating generally ends 10-feet above any floor surfaces, or at ceiling or roof line
lower than 10-feet. Anything above this level would be considered non-security rated
unless noted otherwise.

a. Security barriers: minimum 3-5/8-inch 20 ga. metal studs 16-inch on center with
minimum 16 gauge security mesh and %-inch fire-treated plywood on side
accessible to inmates.

b. Dust barriers: minimum 3-5/8-inch 20 ga. metal studs 16-inch on center with
minimum 6 mil polyethylene and 5/8-inch gypsum board on one side.

C. Cover and protect existing light fixtures, HVAC supply and return grilles, electrical
devices/panels, etc. during the Work.

Non-Security Rated Areas apply to any surface or joint located outside the confines of the
Security-Rated areas, as follows:

a. Public lobbies, reception, waiting rooms and public toilets.
b. Staff corridors, staff locker rooms, staff training rooms and administrative offices.
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Q.

C. Interior Control Rooms, equipment rooms, mechanical rooms, or vaults.

d. Areas above suspended ceilings when ceilings are at least 10-feet AFF, behind
access panels, and within plumbing chases.

e. Roofs and equipment thereon.
f. Parking lots and all areas outside the secure perimeter fence.

Control traffic to/from the work area(s) and occupied area(s) to prevent disruptions to the normal
facility operation.

Modify HVAC equipment to pressurize occupied non-construction work area(s) to prevent the
migration of offensive materials and odors from work area(s). Blank-off outside air intakes and/or
return air grilles to prevent distribution of offensive materials and odors into occupied non-work
areas. Contractor shall confirm design CFM for all spaces affected by modifications and
adjustments made to existing systems, and re-balance HVAC system(s) for all systems modified
during construction.

The use of any “air hammers” or other impact equipment that will cause excessive noise or
vibration shall be strictly prohibited during normal operational hours. Except for special situations
where prior approval from the Warden/Superintendent/designee has been granted, the use of
power impact tools for demolition is strictly prohibited inside occupied buildings.

The use of any gasoline/kerosene/diesel-powered equipment inside occupied buildings shall be
strictly prohibited, unless authorized by the Warden/Superintendent/designee.

Exercise the utmost care to protect existing security systems, equipment, furniture, building
finishes, site features and landscaping etc. from damage. Contractor shall report damage
immediately, but no later than the end of the workday, to the Warden/Superintendent. Repair of
security system cabling and cameras, lighting systems, fiber optic cabling and other critical
systems shall be made immediately, and the costs of temporary replacement systems and TDOC
labor, as needed, shall be the responsibility of the Contractor.

Any portion of the existing buildings, furniture, equipment, etc. or existing utility and security
services not included as part of the Work of this Contract or any portion of the Work damaged
because of failure to provide the protection required, shall be removed and replaced with new
materials and construction at the Contractor's expense. The work shall be accomplished subject
to the Warden/Superintendent’s approval.

If the Contractor makes arrangements for closure of a corridor, hallway, egress routes, sidewalks,
streets, etc. which provides access to other parts of the institution’s, building or office areas; the
Contractor shall make provisions for alternative access to such other nearby areas. These
proposed arrangements shall be acceptable to all authorities having jurisdiction and the
Warden/Superintendent.

Institutional staff shall not receive deliveries for the Contractor or for the project. The Contractor
shall receive all project related materials at their job site office or off-site, as required. Schedule
deliveries to minimize use of site driveways and entrances.

The Contractor, subcontractors, or their employees shall not use TDOC equipment or tools.

1.13 TRANSPORTATION FACILITIES
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Provide adequate protection for lawns, curbs, and sidewalks over which trucks and equipment
pass to reach the project site(s). Repair and replace all damaged lawns, curbs, sidewalks, and
roadways at no cost to the Owner.

Contractor shall provide flagmen and traffic control management while using areas of the project
site or outside the project limits. The Contractor shall be responsible for maintaining pedestrian
and vehicular traffic on local roads adjacent to and directly leading to and/or through the areas
that are affected by the construction project. Prior to changing any traffic patterns, the Contractor
shall submit a Maintenance-of-Traffic Plan identifying how the vehicular and pedestrian traffic
flows will be modified, subject to the review and approval by the Warden/Superintendent, TDOC
and authorities having jurisdiction. The Contractor shall provide proper signage and personnel to
identify and manage temporary roadway relocations or locations where traffic may be impacted.

Contractor’s Vehicles

1. Personal vehicles for Contractor’'s employees shall be parked at an off-site area as
designated by the Warden/Superintendent. Parking permits may be required for all
construction personnel and business vehicles. For any vehicles that are to be left
overnight, the license number and numbers of vehicles must be reported to the
Warden/Superintendent/designee on a daily basis. All vehicles left overnight shall be
made inoperable.

2. Do not permit contractor related vehicles to park on any street or other area of the
Owner’s property except in the area(s) so designated by the
Warden/Superintendent/designee.

3. Work trucks, with logos and company names clearly visible, necessary to the progress of
the project (as determined by the Warden/Superintendent) will be permitted on-site as
needed if they are capable of being fully locked, including fuel tanks and tool
compartments.

4. All vehicles shall be locked at all times. Any vehicle determined by the
Warden/Superintendent to be a security threat, or represents what could be a threat, will
not be allowed on state property.

5. All drivers shall have a valid driver’s license. Vehicle drivers without a valid driver’s
license will not be granted access to TDOC property and may be banned from the site
and subject to arrest by local authorities.

1.14 WORK SEQUENCE

A.

The Work shall be executed to minimize disruption of activities at the project site(s) or buildings.
Contractor shall submit a written and graphic plan for staging of demolition work, staging of work
layout and location of material staging areas, location of dust prevention partitions, security and
any required system outages within seven calendar days from the Notice to Proceed date. The
Plan shall be reviewed, revised as required and approved prior to initiation of Work at site.

The Warden/Superintendent shall be notified in writing 2 weeks prior to any utility,
communication, electronic security device(s) and systems, or HVAC system cut-off. The required
notification of a cut-off or interruptions shall include, but not be limited to, service(s) to be cut-off,
the expected impact on the facility, the date and time of the cut-off and the anticipated duration of
the cut-off. Notification shall pertain to all or any portion of the project site(s), institution buildings,
adjacent State of Tennessee sites, or private properties required by the progress of the Work.
The Warden/Superintendent shall have final approval of the exact time for and duration of any
proposed shutdown.
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1. Utility shut-downs or cut-offs impacting Central Control, medical and kitchen areas shall
require a minimum of five work days notice and approval of the Warden/Superintendent.

2. The Facility Safety Officer (FSO) and Facility Manager shall be notified to inspect and to
determine that normal fire protection and utilities have been restored.

3. Excessive scheduling of utility shutdowns or repeated requests to schedule and
subsequent cancellation or re-scheduling of shut downs may be subject to back-charges
to the Contractor by the institution.

4. Utility disruptions will be allowed only when essential to the performance of the work, not
for the convenience of the Contractor. Disruptions shall not exceed eight hours in
duration.

Contractor shall not close-up, conceal or seal above ceiling spaces, utility chases or wall cavities
without inspection and sign-off by the Warden/Superintendent or their designee. Provide the
Warden/Superintendent a minimum of twenty-four hour notice of all required inspections. Failure
to receive approval prior to concealment shall require the Contractor to provide adequate, as
defined by the Warden/Superintendent, “open space” to inspect the concealed area before further
work can proceed. Costs to repair/patch “open space” inspection holes shall be the Contractor’s
responsibility.

1.15 JOB SIGNS and PUBLICITY RELEASES

A.

Advertising Signage: The use or installation of Contractor or subcontractor advertising signage is
prohibited. Do not display such advertising or job signs except as may be required for
identification and deliveries.

Owner-Furnished Warning Signs: Whenever required by the TDOC On-site Representative,
TDOC furnished warning signs shall be posted as directed.

The Contractor, subcontractors, vendors, material suppliers, etc. shall not release any
information, story, photograph, plan or drawing relating information about the project to anyone,
including the press or other public communications mediums.

1.16 CARE OF EXISTING FACILITIES

A.

The Contractor shall be responsible for repair or replacement of existing facilities including any
landscaping, paving, security and fencing systems, roads and sidewalks, and building contents
damaged as a result of the performance of the work. Any facilities, contents or finishes damaged
shall be repaired or replaced with materials and workmanship equivalent to that employed in
executing the original work, or replace with new products of equal or better quality and to the
satisfaction of TDOC and Owner's Representative.

The Contractor shall take care not to overload the existing structure by storing material, erecting
shoring, placing equipment or other materials upon or against the building.

Maintain portions of the existing buildings affected by construction operation in a weather-tight
and physically secure condition throughout the construction period.
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1.17 PRISON RAPE ELIMINATION ACT — PREA

A. TDOC follows PREA's zero tolerance for sexual contact or sexual misconduct. If the Contractor’s
employee(s) engage in sexual contact or sexual misconduct with staff or inmates, they will be
referred for criminal prosecution when applicable.

B. If a contractor’'s employees witnesses sexual contact and/or sexual misconduct, they are required
to report such incident immediately to the on-duty TDOC shift commander or the
warden/superintendent.

1.18 Special Payment application requirements:
Refer to Section 01 29 73 — Schedule of Values, sub-paragraph 1.02.D; the Contractor’'s payment

application’s Schedule of Values shall to sub-divided and sub-totaled for each individual or
distinct project work area or building as necessary for TDOC accounting or grant reporting.

END OF SECTION
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