



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS # 168/007-01-2017
AMENDMENT # Two
FOR Tennessee School for the Deaf Student Cottages
Replacement Knoxville, Knox County, Tennessee

DATE: November 21 2018

RFP SBC NUMBER 168/007-01-2017 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFP Issued		October 10, 2018	Confirmed
2 Disability Accommodation Request Deadline		October 18, 2018	Confirmed
3 Pre-response Conference	2:00 pm	October 23, 2018	Confirmed
4 Notice of Intent to Respond Deadline		October 24, 2018	Confirmed
5 Written "Questions & Comments" Deadline	2:00 pm	October 30, 2018	Confirmed
6 State Response to Written "Questions & Comments"		November 6, 2018	Confirmed
7 Response Deadline	2:00 pm	November 13, 2018	Confirmed
8 State Completion of Technical Response Evaluations		November 20, 2018	Confirmed
9 State Opening & Scoring of Cost Proposals		November 20, 2018	Confirmed
10 State Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		November 21, 2018	Confirmed
11 State Building Commission (SBC) Approval Sought		January 10, 2019	Updated

EVENT		TIME (Central Time)	DATE	UPDATED / CONFIRMED
12	State sends contract to Contractor for signature		January 10, 2019	Updated
13	Contractor Signature Deadline		January 31, 2019	Updated