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2.4 
Would the state prefer proposal be submitted in 

landscape or portrait format? 
Portrait format is preferred. Landscape 

may be used for clarity/illustration 

1.1.2 
Will improvements to the intersection of US70 and 

SR113 be included within this contract? 

No. Current ROW plans depict 
construction limits just north of the 
existing US70/SR113 intersection. 

2.5.4 
Can multiple individuals have the same project 

roles? 
Yes, provided both individuals meet 
project commitment requirements. 

2.5.4 

Can a single individual have multiple project roles 
(example: one person as project manager and cost 

estimator)? 

Yes, provided the individual is able to 
meet project commitment requirements. 

1.1.2 

Are there utilities on the existing bridge structure 
that will need to be relocated? Are designs already 

in process? 

There are not currently utilities on the 
existing bridge. 

 

1.2 

 

 

 

Is there a preliminary schedule to see how TDOT 
arrived at their completion date? 

No. Construction schedule will be 
finalized in collaboration with the CM 

during the pre-construction phase. 
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1.1.2 
Will the state provide the original structure drawings 

for the existing bridge structure? 

Yes. The Department intends to post 
historic bridge/repair drawings on the 

project website. 

2.5.4 
Can the department clarify if the information 

requested in 2.5.4 counts towards the page limit 
identified under 2.5.3 on page 14 of the RFP? 

The 10 pages of supplemental materials 
described in 2.5.4 is independent of the 
30-page limit identified in section 2.5.3. 

2.5 
Will the state permit outside URL links in the 

proposal? 

Yes, URLs may be utilized for 
supplemental material.  However, they 
may not be utilized to satisfy specific 

documentation requirements in the RFP. 

1.1.2 
Does the state plan to purchase additional right-of-

way at station 132+00 RT for construction of an 
access road? 

Determination of need to purchase 
additional ROW for this project will be 
determined in collaboration with the 

selected CM. 

1.1.2 

Will the contractor have input with design team if 
necessary for additional right-of-way and/or 

construction easement procurement to allow for 
better constructability? 

Yes. Determination of need to purchase 
additional ROW for this project will be 
determined in collaboration with the 

selected CM. 

1.1.2 
Has TDOT started TVA permit application process for 

access ramps and docks for construction activities 

Need for/acquisition of TVA permits for access at 
specific locations on Douglas Lake/French Broad 

River will be determined in collaboration with the 
CM during the preconstruction phase. 
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1.1.2 

Does TDOT have agreements in place with TVA to 
maintain water levels per historical data provided by 

TVA? 

No agreement is in place at this time. Expected 
winter, summer, and maximum pool elevations 
are identified in the current ROW plans. Historic 
water level fluctuations may be found on TVA's 

website. 

2.5.2 

RFP Section 2.5.2 requires the inclusion of “a completed 
Certificate of Final Indirect Costs on the attached (Appendix C) 

form”. Please clarify what indirect costs the Department is 
requesting to be certified as part of this submission? 

Indirect cost rate shall be established in accordance 
with Federal cost principles - please see the 2 CFR 200 

Subpart E - General Provisions for Selected Items of 
Cost  

https://www.ecfr.gov/current/title-2/part-
200/subjectgroup-ECFRed1f39f9b3d4e72 

Article 5 Sample Contract 

Article 5.5 of the sample Contract refers to LDs associated with 
“$TBD per additional day beyond the number of weeks of the 
full closure provided in 1.9 Section of the RFP.” The RFP does 

not include details of a full closure. Please clarify. 

This is included by error - there will be no 
full closure of I-40 allowed. The contract 

will be revised prior to execution. 

RFP Section 1.4.2 

Cover Page Sample Contract 

There seems to be a conflict in the budget amount 
with the RFP stating $175M and the contract states 

the budget limit is $200M. Please clarify if the 
$200M is the cap on construction funding. 

The budget limit of $175,000,000 for 
construction in the RFP is correct. The 

contract will be revised prior to 
execution. 

Article 15 Sample Contract 

The term “Special Provisions” is undefined, though 
Article 15 of the Agreement bears that term as a 
title. Would TDOT be willing to define this term? 

Please see 2021 Standard Specifications 101.03 Terms 
Special Provisions:  Provisions inserted into a contract 
revising the Standard or Supplemental Specifications 

and covering conditions unique to the individual 
project. 

 

Article 13.3 Sample Contract 

 

 

Is there a cure period for default? The Agreement 
provides for immediate termination upon a 

condition of default, while the Standard 
Specifications provide for a 15-day notice and cure 

period. 

Cure time for termination of the contract during 
the pre-construction phase will be evaluated and 

be addressed in a subsequent QR. 
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Article 1.18.12 Sample Contract 
Is there a list of permits TDOT will be obtaining for 

the Project? 

Permits required to be obtained will be 
finalized in collaboration with the project 
team during the pre-construction phase.  

Article 13.5 Sample Contract 

 

What funds have been appropriated to cover the 
Project, and what funds (if any) will need to be 
appropriated in the future? 

 

 All project funds have been appropriated. 

Article 7 Sample Contract  

Will TDOT consider providing for an equitable 
adjustment in cost or time of performance due to 
change in applicable law or orders of authorities 

having jurisdiction?  

The Department will consider adjustment 
to cost and time of performance as 

outlined in TDOT Standard Specifications 
sections 108.07 and 109. 

Article 1.18.11 Sample Contract  
The Contract lacks a concept of substantial 

completion. Will TDOT consider employing such a 
concept? 

The Department will consider a concept 
of substantial completion. 

Article 5.5 Sample Contract 

The Liquidated Damages provisions do not specify that liquidated 
damages are TDOT’s sole and exclusive remedy for Contractor’s delay. 

Will TDOT consider adding language that liquidated damages are 
TDOT’s sole and exclusive remedy for Contractor’s delay in achieving 
Substantial Completion for the project/completing the Work within 

the Contract Time?  

 

The Department's policy on failure to complete work on time is 
outlined in Standard Specification section 108.09, and remedy 
for failure to prosecute work in section 108.10. At this time, a 
construction contract will not include language that deviates 

from these sections. 

N/A 

Consequential damages are not addressed in the 
Contract. Will TDOT consider adding a mutual waiver 

provision wherein the parties waive consequential 
damages between one another?  

No, the Department is not authorized to 
waive consequential damages. 

 

PROJECT:   DATE: 
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Article 13 

Delays caused by the TDOT (or those for whom the TDOT is 
responsible) are not specifically addressed outside the 

concepts of Suspensions of Work Ordered by the Engineer, or 
Extra Work. Would TDOT consider adding these types of delays 

to the definition of Compensable Delays?  

 

1.18.5 references Department's Standard 
Specifications. Please see 2021 Standard 

Specifications Section 108.07 

1.1.2 

When reviewing the project website at 
(https://www.tn.gov/tdot/alternative-delivery/construction-cm-gc-
services.html), we were unable to locate the Environmental Impact 
Report (EIR). Could you please provide an update on the status of 

permits and share any available draft/final EIR documents? 

Environmental documents can be found in 
the reference material section on the project 
website. The EES report is located in the TPR 

document at the end of section 3.0. 

2.5.3.2 

Are there any seasonal work limitations or 
restrictions that we should consider when 

developing our construction work schedule to 
ensure compliance?  

Generally, there are restrictions surrounding 
major holidays and other major special events (i.e. 

UT football games, Bristol Race, etc.). There are 
seasonal limitations on paving - see Supplemental 

Specification 400SS. 

1.1.2 

Please provide the depth values of the French Broad 
Riverbed. Additionally, could you provide historical 

statistical data on water level fluctuations over a 
historical seasonal basis.  

Please see reference material - Plan sheet X28 begins 
cross sections which shows the existing ground line of 
the riverbed. Historical water levels are also noted on 
the profile sheets (i.e. sheet 8C - HW, summer pool, 

winter pool and existing riverbed elevations) 

2.1 
When does the Department expect to teams know 

which date the week of 10/21 interviews will be 
held? 

Upon receipt of Proposals. The number of 
proposals received will dictate the 

number and schedule of days. 

2.5.3.1.2 Subfactor 2 
2.5.3.1.3 Subfactor 3 

 

 

 

Please confirm that we can use personnel and 
project experience of dedicated subcontractors 

included on a project team.  

 

In accordance with TCA 54-1-504 (b) (2) (xi), a proposer may 
not rely on the experience of a subcontractor for prior 

experience/Performance/References. Not applicable to Joint 
Ventures.  A forthcoming revision to the RFP as part of 

Addendum #1 will address this. 
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Appendix B and Appendix C 
Please confirm that Appendix B and Appendix C are 

not to be filled out and submitted with the 
Proposer’s Proposal. 

1.16.1 - Appendix B is reference information  
1.11 - Appendix C is required 

2.5.2.7 - Appendix C is required 

2.5.3.1.3 

For Subfactor #3 of Section 2.5.3.1, we understand that 
relevant project descriptions should feature projects that have 
been completed within the last 15 years. Can we also include 
in-progress projects for TDOT’s consideration in this section? 

No, TCA 54-1-504 (b) (2) (xi) requires that "the proposing firm 
provide evidence that the proposing firm has actual experience 
in the successful construction of other highway transportation 
projects, as well as the competency, capability and capacity to 

complete a project of similar size, scope or complexity" 

2.6 
Will Proposers be able to see the room where we 
are interviewing in advance of the interview date? 

Yes. May contact TDOT point of contact 
identified in the RFP to schedule. 

1.2 
Is a joint venture required to have a Contractor's 

License in the State of Tennessee if all of its member 
partners are Tennessee licensed contractors? 

If the joint venture has been formed as a single business entity 
for the purpose of bidding on the project, the joint venture 

entity must hold a Tennessee contractor’s license. If the joint 

venture has not been formed as a single business entity, then 
each joint venturer must hold its own separate Tennessee 

contractor’s license. 

1.4.2 

An initial Rough Order of Magnitude (ROM) of the construction cost is in excess 
of the Estimated Construction Cost noted in Section 1.4.2. We understand the 

Commissioner may award the construction contract if the GMP proposal is 
within 10% of the Owner's and/or ICE's estimate, however, what happens if all 

estimates are within 10% but exceed the available budget for the Project? 

If the GMP does not exceed the department’s estimate, 

or the independent third-party estimate, by more than ten 

percent (10%), the commissioner may, but is not 

required to, award the contract to the CM/GC per TCA 

section 504-4-F, G, and H. 

2.5.3.1.3 

Subfactor #3 requires proposers to provide a minimum of three (3) 
and up to ten (10) project descriptions that have been completed in 
the last 15 years. Due to the unique nature of this project, would the 

Department consider allowing projects outside the 15-year 
completion window specified to be included. 

Older projects may be used to enhance a 
proposal, but there must a minimum of 3 

projects of similar size, scope, or 
complexity within the 15-year window. 
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2.5.2 

Can TDOT Clarify if the affidavit form provided at 
https://www.tn.gov/tdot/alternative-delivery/construction-cm-gc-

services.html, certifying that the Proposer, and its member firms (if any), 
agents, subcontractors and employees are in compliance with the 

requirements of the TCA and section 1.11 is the form included on page 34 of 
the RFP document titled, CMGC08 - I40 Bridge over French Broad River? 

Yes. The form in RFP appendix C is 
correct. 

2.5.3.1 Subfactor #4 

Subfactor 4 requests safety statistics from the year 
2009 to present. Can TDOT please confirm that 15 

years of safety statistics are required to be provided 
in the proposal? Or is the 2009 possibly a typo for 

2019, which would mean we provide 5 years of 
statistics. 

2009 is a typographic error. The RFP will 
be revised to 2019 in a forthcoming 

addendum. 

2.5.4 

 

Would TDOT allow for financials to be submitted as a 
balance sheet and upon selection the awarded 
contractor would be required to provide a full 

financial statement? 

The Department does not require full 
financial statements, but rather cost 
model examples as described in RFP 

section 2.5.3.3 

General 
Can TDOT share the mandatory pre-proposal 

meeting presentation with proposers? 
The pre-preproposal presentation slides 

have been posted on the project website. 

General 
Is there any type of public or virtual meeting for the 

opening of received proposals? 

No, all proposals are confidential until 
after award, at which point all proposals 

will become subject to public records 
requests in their entirety. 
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2.5 

Is it standard practice for TDOT to receive letters detailing 
what aspects of a proposal are deemed confidential 

and/or redacted copies of submitted proposals or do all 
proposals become public record in their entirety? 

Proposals submitted for this project will 
become subject to public records 

requests in their entirety. 

3.2 
Is it TDOT's intent to interview every responsive 
proposer or will a short list be used if there are 

several proposals submitted in response to this RFP? 

The Department intends to respond to all 
responsive proposers 

1.1.1 
Are the original construction plans available for 

proposer review? 

The Department intends to post historic 
bridge plans and applicable repair plans 

to the project website. 

  

 

  

 

 


