

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JANUARY 31, 2020**

HAMILTON COUNTY (Contract No. CMGC03 Call 001)

BR-I-24-3(97),33003-3166-44,33003-3167-44

THE BRIDGES ON I-24 OVER SOUTH GERMANTOWN RD AND BELVOIR AVE. OVER I-24.

PROJECT LENGTH - 1.031 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

DBE GOAL 10.50%

---

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$32,917,144.60

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Bell & Associates Construction, LP		\$226,828.0200	\$226,828.02
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Bell & Associates Construction, LP		\$43,620.7700	\$43,620.77
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (SEE PLANS)			
		1.000 LS		
	Bell & Associates Construction, LP		\$23,268.3800	\$23,268.38
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		2,465.000 S.Y.		
	Bell & Associates Construction, LP		\$36.7400	\$90,564.10
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		1,360.000 S.Y.		
	Bell & Associates Construction, LP		\$19.5700	\$26,615.20
202-08.15	REMOVAL OF CURB AND GUTTER (SEE PLANS)			
		793.000 L.F.		
	Bell & Associates Construction, LP		\$23.2300	\$18,421.39
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		2,570.000 C.Y.		
	Bell & Associates Construction, LP		\$22.3000	\$57,311.00
203-05	UNDERCUTTING			
		500.000 C.Y.		
	Bell & Associates Construction, LP		\$47.9500	\$23,975.00
203-07	FURNISHING & SPREADING TOPSOIL			
		1,500.000 C.Y.		
	Bell & Associates Construction, LP		\$76.3000	\$114,450.00
203-50	CONSTRUCTION OF HAUL ROAD			
		1.000 LS		
	Bell & Associates Construction, LP		\$1,661,999.9900	\$1,661,999.99
209-05	SEDIMENT REMOVAL			
		304.000 C.Y.		
	Bell & Associates Construction, LP		\$60.6600	\$18,440.64
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		3,240.000 L.F.		
	Bell & Associates Construction, LP		\$4.0700	\$13,186.80

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>5,200.000 L.F.</b>		
Bell & Associates Construction, LP		\$1.7400	\$9,048.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>39.000 EACH</b>		
Bell & Associates Construction, LP		\$639.7700	\$24,951.03
<b>209-09.01 SANDBAGS</b>			
	<b>50.000 BAG</b>		
Bell & Associates Construction, LP		\$4.6500	\$232.50
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$581.6100	\$1,163.22
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>10.000 EACH</b>		
Bell & Associates Construction, LP		\$378.0500	\$3,780.50
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$930.5800	\$3,722.32
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LP		\$407.1300	\$1,221.39
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>6,554.000 TON</b>		
Bell & Associates Construction, LP		\$52.3000	\$342,774.20
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>513.000 TON</b>		
Bell & Associates Construction, LP		\$59.0700	\$30,302.91
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>522.000 TON</b>		
Bell & Associates Construction, LP		\$224.1300	\$116,995.86
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,229.000 TON</b>		
Bell & Associates Construction, LP		\$172.1300	\$211,547.77
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>3,209.000 S.Y.</b>		
Bell & Associates Construction, LP		\$47.0000	\$150,823.00

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>7.000 TON</b>		
Bell & Associates Construction, LP		\$1,116.2200	\$7,813.54
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>23.000 TON</b>		
Bell & Associates Construction, LP		\$211.4900	\$4,864.27
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>10.000 TON</b>		
Bell & Associates Construction, LP		\$887.1000	\$8,871.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>1,750.000 L.F.</b>		
Bell & Associates Construction, LP		\$2.9100	\$5,092.50
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>151.000 TON</b>		
Bell & Associates Construction, LP		\$210.3200	\$31,758.32
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,589.000 TON</b>		
Bell & Associates Construction, LP		\$197.4000	\$313,668.60
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,743.000 TON</b>		
Bell & Associates Construction, LP		\$41.1200	\$71,672.16
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>3,209.000 S.Y.</b>		
Bell & Associates Construction, LP		\$229.1000	\$735,181.90
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>700.000 L.F.</b>		
Bell & Associates Construction, LP		\$5.8200	\$4,074.00
<b>503-01 GRINDING CONCRETE PAVEMENT</b>			
	<b>40,137.000 S.Y.</b>		
Bell & Associates Construction, LP		\$6.6300	\$266,108.31
<b>604-07.01 RETAINING WALL (WALL #1)</b>			
	<b>3,044.000 S.F.</b>		
Bell & Associates Construction, LP		\$160.6600	\$489,049.04
<b>604-07.02 RETAINING WALL (WALL #2)</b>			
	<b>1,763.000 S.F.</b>		
Bell & Associates Construction, LP		\$142.4400	\$251,121.72

		UNIT PRICE	EXTENSION
<b>604-07.03 RETAINING WALL (WALL #3)</b>	<b>477.000 S.F.</b>		
Bell & Associates Construction, LP		\$106.8300	\$50,957.91
<b>607-25.01 SAPL TYPE 1 GROUT (PIPE/CULVERT REPAIR)</b>	<b>240.000 C.F.</b>		
Bell & Associates Construction, LP		\$119.3000	\$28,632.00
<b>607-25.02 SPRAY APPLIED PIPE LINER (SAPL)</b>	<b>440.000 C.F.</b>		
Bell & Associates Construction, LP		\$196.8500	\$86,614.00
<b>610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)</b>	<b>150.000 L.F.</b>		
Bell & Associates Construction, LP		\$75.0300	\$11,254.50
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>	<b>6.000 EACH</b>		
Bell & Associates Construction, LP		\$4,345.6700	\$26,074.02
<b>611-10.02 CATCH BASINS, TYPE 10, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$11,582.8800	\$23,165.76
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$6,901.3900	\$13,802.78
<b>611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH</b>	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$9,255.8500	\$18,511.70
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>	<b>296.000 L.F.</b>		
Bell & Associates Construction, LP		\$96.1700	\$28,466.32
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>	<b>436.000 L.F.</b>		
Bell & Associates Construction, LP		\$109.3000	\$47,654.80
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>	<b>3,497.000 S.F.</b>		
Bell & Associates Construction, LP		\$8.1400	\$28,465.58
<b>701-02.03 CONCRETE CURB RAMP</b>	<b>2,215.000 S.F.</b>		
Bell & Associates Construction, LP		\$24.4300	\$54,112.45

		UNIT PRICE	EXTENSION
<b>702-01 CONCRETE CURB</b>			
	<b>33.000 C.Y.</b>		
Bell & Associates Construction, LP		\$727.0100	\$23,991.33
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>52.000 C.Y.</b>		
Bell & Associates Construction, LP		\$523.4500	\$27,219.40
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>1,938.000 L.F.</b>		
Bell & Associates Construction, LP		\$20.7700	\$40,252.26
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LP		\$1,483.7000	\$4,451.10
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>5.000 EACH</b>		
Bell & Associates Construction, LP		\$2,967.4000	\$14,837.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$2,492.6200	\$9,970.48
<b>705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)</b>			
	<b>19.000 EACH</b>		
Bell & Associates Construction, LP		\$8,459.7900	\$160,736.01
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,766.000 L.F.</b>		
Bell & Associates Construction, LP		\$1.1900	\$2,101.54
<b>706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$118.7000	\$237.40
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>3,200.000 L.F.</b>		
Bell & Associates Construction, LP		\$12.2900	\$39,328.00
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>30.000 EACH</b>		
Bell & Associates Construction, LP		\$299.8000	\$8,994.00
<b>707-06.01 REMOVAL OF FENCE (DESCRIPTION)</b>			
	<b>3,200.000 L.F.</b>		
Bell & Associates Construction, LP		\$5.7300	\$18,336.00

		UNIT PRICE	EXTENSION
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>700.000 L.F.</b>		
Bell & Associates Construction, LP		\$1.4500	\$1,015.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
Bell & Associates Construction, LP		\$61.9500	\$6,195.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>465.000 TON</b>		
Bell & Associates Construction, LP		\$60.1800	\$27,983.70
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>1,903.000 L.F.</b>		
Bell & Associates Construction, LP		\$14.1500	\$26,927.45
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>180.000 L.F.</b>		
Bell & Associates Construction, LP		\$10.6100	\$1,909.80
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>9.000 EACH</b>		
Bell & Associates Construction, LP		\$1,179.1400	\$10,612.26
<b>711-05.01 REMOVAL &amp; DISPOSAL OF CONCRETE MEDIAN BARRIER</b>			
	<b>300.000 L.F.</b>		
Bell & Associates Construction, LP		\$22.4300	\$6,729.00
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>300.000 L.F.</b>		
Bell & Associates Construction, LP		\$204.9200	\$61,476.00
<b>711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL</b>			
	<b>276.000 L.F.</b>		
Bell & Associates Construction, LP		\$188.6300	\$52,061.88
<b>711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL</b>			
	<b>171.000 L.F.</b>		
Bell & Associates Construction, LP		\$443.3800	\$75,817.98
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$663,457.0300	\$663,457.03
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>13,820.000 L.F.</b>		
Bell & Associates Construction, LP		\$59.8400	\$826,988.80

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>458.000 EACH</b>		
Bell & Associates Construction, LP		\$49.3500	\$22,602.30
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>650.000 EACH</b>		
Bell & Associates Construction, LP		\$12.9200	\$8,398.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>3,024.000 S.F.</b>		
Bell & Associates Construction, LP		\$7.9300	\$23,980.32
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$998.7300	\$3,994.92
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>80.000 L.F.</b>		
Bell & Associates Construction, LP		\$17.6200	\$1,409.60
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>200.000 L.F.</b>		
Bell & Associates Construction, LP		\$17.6200	\$3,524.00
<b>712-08.01 UNIFORMED POLICE OFFICER</b>			
	<b>200,000.000 DOLL</b>		
Bell & Associates Construction, LP		\$1.0000	\$200,000.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LP		\$1,233.7200	\$3,701.16
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>2,050.000 HOUR</b>		
Bell & Associates Construction, LP		\$115.1500	\$236,057.50
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>15.000 EACH</b>		
Bell & Associates Construction, LP		\$53.4100	\$801.15
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>15.000 EACH</b>		
Bell & Associates Construction, LP		\$53.4100	\$801.15
<b>713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR</b>			
	<b>340.000 EACH</b>		
Bell & Associates Construction, LP		\$11.8700	\$4,035.80

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>	<b>774.000 LB.</b>		
Bell & Associates Construction, LP		\$5.8200	\$4,504.68
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>1,213.000 LB.</b>		
Bell & Associates Construction, LP		\$5.8200	\$7,059.66
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>342.000 S.F.</b>		
Bell & Associates Construction, LP		\$17.8000	\$6,087.60
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>101.000 S.F.</b>		
Bell & Associates Construction, LP		\$26.1100	\$2,637.11
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>	<b>200.000 S.F.</b>		
Bell & Associates Construction, LP		\$30.8600	\$6,172.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$1,186.9600	\$1,186.96
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$504.4600	\$2,017.84
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>16.000 EACH</b>		
Bell & Associates Construction, LP		\$10,280.9900	\$164,495.84
<b>713-16.20 SIGNS (TN-69A)</b>	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$94.0000	\$376.00
<b>714-03 JACKED OR BORED CONDUIT</b>	<b>247.000 L.F.</b>		
Bell & Associates Construction, LP		\$37.2200	\$9,193.34
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>	<b>2,435.000 L.F.</b>		
Bell & Associates Construction, LP		\$9.3600	\$22,791.60
<b>714-04.01 CONDUIT (STRUCTURES - 1" RGS)</b>	<b>430.000 L.F.</b>		
Bell & Associates Construction, LP		\$20.9400	\$9,004.20

		UNIT PRICE	EXTENSION
<b>714-04.02 CONDUIT (STRUCTURES - 2" RGS)</b>			
	<b>120.000 L.F.</b>		
Bell & Associates Construction, LP		\$34.9000	\$4,188.00
<b>714-05.04 PULL BOXES (TYPE C)</b>			
	<b>16.000 EACH</b>		
Bell & Associates Construction, LP		\$697.9300	\$11,166.88
<b>714-06.03 CABLE (1/C # 10 AWG)</b>			
	<b>2,090.000 L.F.</b>		
Bell & Associates Construction, LP		\$1.2800	\$2,675.20
<b>714-06.06 CABLE (1/C # 4 AWG)</b>			
	<b>5,620.000 L.F.</b>		
Bell & Associates Construction, LP		\$2.4400	\$13,712.80
<b>714-08.09 LIGHT STANDARDS (40' OFFSET, NEW MEDIAN BARRIER MOUNTED)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$2,326.4400	\$4,652.88
<b>714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD</b>			
	<b>15.000 EACH</b>		
Bell & Associates Construction, LP		\$1,046.9000	\$15,703.50
<b>714-08.30 REMOVE &amp; RELOCATE LIGHT STANDARD</b>			
	<b>15.000 EACH</b>		
Bell & Associates Construction, LP		\$465.2900	\$6,979.35
<b>714-09.09 LUMINAIRES (39 WATT LED UNDERPASS)</b>			
	<b>12.000 EACH</b>		
Bell & Associates Construction, LP		\$1,401.6800	\$16,820.16
<b>714-09.10 LUMINAIRES (168W OFFSET LED)</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LP		\$1,614.5500	\$4,843.65
<b>714-70.27 TAP KIT #4 AWG600V</b>			
	<b>8.000 EACH</b>		
Bell & Associates Construction, LP		\$290.8100	\$2,326.48
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>			
	<b>1,260.000 EACH</b>		
Bell & Associates Construction, LP		\$10.2800	\$12,952.80
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>150.000 EACH</b>		
Bell & Associates Construction, LP		\$34.6600	\$5,199.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>150.000 EACH</b>		
Bell & Associates Construction, LP		\$14.1000	\$2,115.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>200.000 EACH</b>		
Bell & Associates Construction, LP		\$8.8100	\$1,762.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>33.000 S.Y.</b>		
Bell & Associates Construction, LP		\$29.9600	\$988.68
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>318.000 L.F.</b>		
Bell & Associates Construction, LP		\$14.1000	\$4,483.80
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>11.000 EACH</b>		
Bell & Associates Construction, LP		\$176.2500	\$1,938.75
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>	<b>218.000 L.F.</b>		
Bell & Associates Construction, LP		\$14.1000	\$3,073.80
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>50.000 L.F.</b>		
Bell & Associates Construction, LP		\$2.0600	\$103.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>590.000 L.F.</b>		
Bell & Associates Construction, LP		\$29.9600	\$17,676.40
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.250 L.M.</b>		
Bell & Associates Construction, LP		\$9,693.5200	\$2,423.38
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>11.000 EACH</b>		
Bell & Associates Construction, LP		\$352.4900	\$3,877.39
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$205.6200	\$822.48
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>158.000 L.F.</b>		
Bell & Associates Construction, LP		\$5.8700	\$927.46

		UNIT PRICE	EXTENSION
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$158.6300	\$317.26
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>12.000 S.F.</b>		
Bell & Associates Construction, LP		\$17.6300	\$211.56
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>8.000 L.M.</b>		
Bell & Associates Construction, LP		\$1,233.7200	\$9,869.76
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>8.000 L.M.</b>		
Bell & Associates Construction, LP		\$3,818.6500	\$30,549.20
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>	<b>1.700 L.M.</b>		
Bell & Associates Construction, LP		\$5,169.8700	\$8,788.78
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>3.500 L.M.</b>		
Bell & Associates Construction, LP		\$6,315.4700	\$22,104.15
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>5.250 L.M.</b>		
Bell & Associates Construction, LP		\$3,348.6600	\$17,580.47
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$1,629,398.6500	\$1,629,398.65
<b>725-21.07 PORTABLE SMART WORK ZONE SYSTEM</b>	<b>550.000 DAY</b>		
Bell & Associates Construction, LP		\$599.2300	\$329,576.50
<b>725-28.01 ROAD SIDE UNIT (RSU)</b>	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$11,172.7400	\$44,690.96
<b>725-28.07 ETHERNET SWITCH (FIELD LAYER 2)</b>	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$3,489.6600	\$13,958.64
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$3,489.6600	\$13,958.64

		UNIT PRICE	EXTENSION
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>26.000 EACH</b>		
Bell & Associates Construction, LP		\$1,070.1600	\$27,824.16
<b>730-02.30 SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$1,628.5100	\$6,514.04
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>15.000 EACH</b>		
Bell & Associates Construction, LP		\$436.2100	\$6,543.15
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>7.000 EACH</b>		
Bell & Associates Construction, LP		\$930.5800	\$6,514.06
<b>730-03.25 INSTALL PULL BOX (ELECTRICAL SERVICE PULL BOX)</b>			
	<b>7.000 EACH</b>		
Bell & Associates Construction, LP		\$465.2900	\$3,257.03
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$2,093.8000	\$4,187.60
<b>730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)</b>			
	<b>505.000 L.F.</b>		
Bell & Associates Construction, LP		\$2.6200	\$1,323.10
<b>730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$1,163.2300	\$2,326.46
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>2,570.000 L.F.</b>		
Bell & Associates Construction, LP		\$2.0400	\$5,242.80
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>1,846.000 L.F.</b>		
Bell & Associates Construction, LP		\$2.2700	\$4,190.42
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (SEE PLANS)</b>			
	<b>905.000 L.F.</b>		
Bell & Associates Construction, LP		\$3.7800	\$3,420.90
<b>730-11.10 RISER ASSEMBLY (2" COMM AND POWER RISERS)</b>			
	<b>8.000 EACH</b>		
Bell & Associates Construction, LP		\$639.7700	\$5,118.16

		UNIT PRICE	EXTENSION
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>930.000 L.F.</b>		
Bell & Associates Construction, LP		\$9.3600	\$8,704.80
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>2,510.000 L.F.</b>		
Bell & Associates Construction, LP		\$37.2200	\$93,422.20
<b>730-13.08 VEHICLE DETECTOR (ADVANCE VIDEO DETECTOR)</b>			
	<b>7.000 EACH</b>		
Bell & Associates Construction, LP		\$8,724.1500	\$61,069.05
<b>730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$30,243.7400	\$120,974.96
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$19,483.9500	\$77,935.80
<b>730-16.14 CONTROLLER (ATC)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LP		\$5,961.5100	\$23,846.04
<b>730-23.30 PEDESTAL POLE (10' PEDESTRIAN POLE)</b>			
	<b>9.000 EACH</b>		
Bell & Associates Construction, LP		\$1,395.8700	\$12,562.83
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50' W/30' UPRIGHT)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LP		\$28,498.9100	\$28,498.91
<b>730-23.37 CANTILEVER SIGNAL SUPPORT (2 @ 35' &amp; 60')</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LP		\$29,662.1300	\$29,662.13
<b>730-23.38 CANTILEVER SIGNAL SUPPORT (2 @ 50' &amp; 60')</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LP		\$30,825.3400	\$30,825.34
<b>730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LP		\$27,335.6900	\$27,335.69
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$19,542.1100	\$39,084.22

		UNIT PRICE	EXTENSION
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$20,123.7200	\$40,247.44
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$20,356.3600	\$40,712.72
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>	<b>24.000 EACH</b>		
Bell & Associates Construction, LP		\$1,570.3500	\$37,688.40
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>753.000 S.Y.</b>		
Bell & Associates Construction, LP		\$5.6800	\$4,277.04
<b>801-01 SEEDING (WITH MULCH)</b>	<b>10.000 UNIT</b>		
Bell & Associates Construction, LP		\$98.8700	\$988.70
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>	<b>100.000 UNIT</b>		
Bell & Associates Construction, LP		\$43.6200	\$4,362.00
<b>801-01.34 GRASS SEED MIX (RIPZN/FLPL)</b>	<b>10.000 UNIT</b>		
Bell & Associates Construction, LP		\$290.8100	\$2,908.10
<b>801-01.65 TEMPORARY MULCH</b>	<b>50.000 UNIT</b>		
Bell & Associates Construction, LP		\$37.2200	\$1,861.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>3.000 M.G.</b>		
Bell & Associates Construction, LP		\$348.9700	\$1,046.91
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>	<b>22.000 EACH</b>		
Bell & Associates Construction, LP		\$34.9000	\$767.80
<b>803-01 SODDING (NEW SOD)</b>	<b>7,800.000 S.Y.</b>		
Bell & Associates Construction, LP		\$5.8200	\$45,396.00
<b>806-02.03 PROJECT MOWING</b>	<b>8.000 CYCL</b>		
Bell & Associates Construction, LP		\$4,652.8800	\$37,223.04

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$16,869.6000	\$16,869.60
<b>202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 33-I0024-12.08, STA. 139+09.13)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$1,036,593.3000	\$1,036,593.30
<b>202-04.02 REMOVAL OF STRUCTURES (BRIDGE NO. 33-03611-1.01)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$541,166.0600	\$541,166.06
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>7,134.000 C.Y.</b>		
Bell & Associates Construction, LP		\$20.1200	\$143,536.08
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>8,984.000 TON</b>		
Bell & Associates Construction, LP		\$62.6200	\$562,578.08
<b>602-10.05 BRACING REPAIRS</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$11,464.5100	\$11,464.51
<b>602-10.60 BEARING DEVICE (ABUTMENTS)</b>			
	<b>32.000 EACH</b>		
Bell & Associates Construction, LP		\$3,910.2300	\$125,127.36
<b>602-10.61 BEARING DEVICE (BENT)</b>			
	<b>24.000 EACH</b>		
Bell & Associates Construction, LP		\$5,923.5900	\$142,166.16
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>75,584.000 LB.</b>		
Bell & Associates Construction, LP		\$1.3200	\$99,770.88
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>2,372.000 C.Y.</b>		
Bell & Associates Construction, LP		\$806.6600	\$1,913,397.52
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>350,505.000 LB.</b>		
Bell & Associates Construction, LP		\$1.1500	\$403,080.75
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>1,008.000 S.Y.</b>		
Bell & Associates Construction, LP		\$899.6400	\$906,837.12

		UNIT PRICE	EXTENSION
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>63.000 C.Y.</b>		
Bell & Associates Construction, LP		\$1,016.2900	\$64,026.27
<b>604-03.32 CLASS DS CONCRETE</b>			
	<b>180.000 C.Y.</b>		
Bell & Associates Construction, LP		\$790.2300	\$142,241.40
<b>604-03.74 CLASS X CONCRETE</b>			
	<b>107.000 C.Y.</b>		
Bell & Associates Construction, LP		\$2,551.3600	\$272,995.52
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>4,724.000 S.Y.</b>		
Bell & Associates Construction, LP		\$9.8300	\$46,436.92
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>8.000 EACH</b>		
Bell & Associates Construction, LP		\$3,431.1400	\$27,449.12
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,023.000 S.Y.</b>		
Bell & Associates Construction, LP		\$9.8800	\$10,107.24
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$50,236.3500	\$50,236.35
<b>604-12.15 DRILL &amp; GROUT STEEL BARS</b>			
	<b>440.000 EACH</b>		
Bell & Associates Construction, LP		\$36.7500	\$16,170.00
<b>604-15.01 PORTLAND CEMENT GROUT</b>			
	<b>1,094.000 C.Y.</b>		
Bell & Associates Construction, LP		\$681.3600	\$745,407.84
<b>606-02.03 STEEL PILES (10 INCH)</b>			
	<b>3,026.000 L.F.</b>		
Bell & Associates Construction, LP		\$61.6100	\$186,431.86
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>			
	<b>34.000 EACH</b>		
Bell & Associates Construction, LP		\$246.6500	\$8,386.10
<b>606-04.03 STEEL PILES (14 INCH)</b>			
	<b>1,152.000 L.F.</b>		
Bell & Associates Construction, LP		\$93.2700	\$107,447.04

		UNIT PRICE	EXTENSION
<b>606-04.06 PILE TIPS (STEEL PILES, 14 INCH)</b>			
	<b>24.000 EACH</b>		
Bell & Associates Construction, LP		\$302.9700	\$7,271.28
<b>606-17.02 LOADING TEST (STEEL PIPE PILES, 12-INCH)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LP		\$17,427.7100	\$17,427.71
<b>606-17.03 STEEL PIPE PILES (12-INCH)</b>			
	<b>10,160.000 L.F.</b>		
Bell & Associates Construction, LP		\$81.3200	\$826,211.20
<b>606-17.06 PILE TIPS (STEEL PIPE PILES, 12-INCH)</b>			
	<b>100.000 EACH</b>		
Bell & Associates Construction, LP		\$223.6300	\$22,363.00
<b>606-28.10 TEST PILES (9 5/8" x .500" MICROPILE)</b>			
	<b>180.000 L.F.</b>		
Bell & Associates Construction, LP		\$321.5200	\$57,873.60
<b>606-28.11 VERIFICATION LOADING TEST (9 5/8" x .500" MICROPILE)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LP		\$15,574.7400	\$15,574.74
<b>606-28.12 MICROPILE (9 5/8" x .500" MICROPILE)</b>			
	<b>29,242.000 L.F.</b>		
Bell & Associates Construction, LP		\$221.1700	\$6,467,453.14
<b>606-28.13 PROOF LOADING TEST (9 5/8" x .500" MICROPILE)</b>			
	<b>10.000 EACH</b>		
Bell & Associates Construction, LP		\$5,487.3700	\$54,873.70
<b>610-10.04 DRAINAGE SYSTEM - BRIDGE DECK(CLOSED SYSTEM)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$32,161.8300	\$32,161.83
<b>610-10.45 DECK DRAINS (TYPE 2)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LP		\$2,487.4000	\$4,974.80
<b>615-02.10 PRESTRESSED CONCRETE BOX BEAM (27" X 48")</b>			
	<b>2,213.000 L.F.</b>		
Bell & Associates Construction, LP		\$497.2200	\$1,100,347.86
<b>615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36")</b>			
	<b>1,864.000 L.F.</b>		
Bell & Associates Construction, LP		\$623.9500	\$1,163,042.80

		UNIT PRICE	EXTENSION
<b>615-04.04 FULL DEPTH PRECAST DECK PANEL (5000 PSI)</b>			
	<b>1,373.000 S.Y.</b>		
Bell & Associates Construction, LP		\$1,094.7100	\$1,503,036.83
<b>615-04.10 NON-SHRINK GROUT</b>			
	<b>120.000 C.F.</b>		
Bell & Associates Construction, LP		\$244.9100	\$29,389.20
<b>615-04.30 PRECAST BRIDGE ABUTMENT WALL</b>			
	<b>88.000 C.Y.</b>		
Bell & Associates Construction, LP		\$2,486.2700	\$218,791.76
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>2,310.000 S.Y.</b>		
Bell & Associates Construction, LP		\$26.5000	\$61,215.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>191.000 L.F.</b>		
Bell & Associates Construction, LP		\$3.7800	\$721.98
<b>617-05 SEALANT (HMWM)</b>			
	<b>3.000 GAL.</b>		
Bell & Associates Construction, LP		\$308.9200	\$926.76
<b>620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>354.000 L.F.</b>		
Bell & Associates Construction, LP		\$97.5800	\$34,543.32
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>404.000 L.F.</b>		
Bell & Associates Construction, LP		\$104.8500	\$42,359.40
<b>621-05.01 TEMPORARY SHORING</b>			
	<b>8,910.000 S.F.</b>		
Bell & Associates Construction, LP		\$89.5600	\$797,979.60
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$901,959.2400	\$901,959.24
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>1,815.000 S.F.</b>		
Bell & Associates Construction, LP		\$24.4900	\$44,449.35
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>580.000 L.F.</b>		
Bell & Associates Construction, LP		\$34.8600	\$20,218.80

		UNIT PRICE	EXTENSION
<b>710-09.02 6" PIPE UNDERDRAIN</b>	<b>278.000 L.F.</b>		
Bell & Associates Construction, LP		\$13.9000	\$3,864.20
<b>711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)</b>	<b>215.000 L.F.</b>		
Bell & Associates Construction, LP		\$241.1800	\$51,853.70
<b>714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 1)</b>	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$16,397.7100	\$16,397.71
<b>714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 2)</b>	<b>1.000 LS</b>		
Bell & Associates Construction, LP		\$16,688.5200	\$16,688.52
<b>920-08.22 TEMPORARY SHORING</b>	<b>528.000 S.F.</b>		
Bell & Associates Construction, LP		\$64.9200	\$34,277.76

**SUB-TOTAL ROADWAY**

Bell & Associates Construction, LP

\$11,788,972.73

**SUB-TOTAL BRIDGE**

Bell & Associates Construction, LP

\$21,128,171.87

**TOTAL CONTRACT**

Bell & Associates Construction, LP

\$32,917,144.60