CM/GC QUESTION REQUEST FORM QR

PROJECT: 19019-0223-04 CM/GC CONTRACT No.: CMGC04 DATE:10/18/2021

RFP Section ID	Question	Reserved for Agency Response
	Has any Geotechnical study been conducted under or around the existing structure? If so, can this be shared.	Geotech will be started next month and will be finalized during the design phase.
	Will AT&T be responsible for reattaching conduits to the new structure?	This matter will be more investigated during the design phase.
	Will TDOT be obtaining needed construction easements?	Yes, TDOT will obtain required easements needed at the bridge. TDOT will not obtain any staging or offsite easements.
	Have the utilities been notified of the project? If so, have any identified locations not shown on the conceptual drawings or declared needed days for relocations?	Yes, they have been notified. They have not yet submitted their relocation plans or declaration of calendar days. Coordination is ongoing.
	Have the soils under the bridge been tested for contaminants?	No, the soils have not been tested for contaminants.
	Has CSX agreed to a temporary RR crossing?	No, there have been no discussions with CSX concerning a temporary RR crossing. The contractor will be responsible for obtaining their ROE.

CM/GC QUESTION REQUEST FORM QR

RFP Section ID	Question	Reserved for Agency Response