



**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION**

CONSTRUCTION DIVISION
SUITE 700, JAMES K. POLK BUILDING
505 DEADERICK STREET
NASHVILLE, TENNESSEE 37243-1402
(615) 741-2414

BUTCH ELEY
DEPUTY GOVERNOR &
COMMISSIONER OF TRANSPORTATION

BILL LEE
GOVERNOR

September 7, 2022

**Re: ADDENDUM #4
Contract No.: DB2101
County: Hamilton**

To Whom It May Concern:

This addendum revises the RFP Contract Book 1. Attached are the revised sheets.

You must acknowledge this addendum by completing the "Addendum Letter Acknowledgement" form C and the Technical Proposal Signature Page (Form TPSP) within your Technical Proposal. It is the bidder's responsibility to notify all affected manufacturers, suppliers and subcontractors of this change.

Sincerely,

A handwritten signature in blue ink, appearing to read "Steve Sellers".

Steve Sellers, P.E.
Blue Oval City Program Manager, HQ Construction Division

**DESIGN-BUILD
RFP CONTRACT BOOK 1
INSTRUCTIONS TO
DESIGN-BUILDERS (ITDB)**

TENNESSEE DEPARTMENT OF TRANSPORTATION

I-75 Interchange Modification at I-24, Phase 2 (IA)

Hamilton County- TENNESSEE

CONTRACT NUMBER: DB2101



May 27, 2022

Addendum #1 July 8, 2022

Addendum #2 July 27, 2022

Addendum #3 August 12, 2022

Addendum #4 September 7, 2022

5. **PROCUREMENT SCHEDULE/SUBMITTAL DEADLINES**

The Procurement Schedule and submittal deadlines are set out below. The Department will not consider requests on any submittal received by the Department after the deadline for its submittal date stated below. The Department will not consider requests on any submittals pertaining to an Addendum after the deadline established in the Addendum.

Confidential (One-on-One) Meetings with Each Proposer	Week of July 11, 2022
2nd Round Confidential (One-on-One) Meetings with Each Proposer	August 23, 2022
Deadline for Submittal of Question Requests, and Requests for QPL Determination	September 9 23, 2022 4:00 p.m., CT.
Deadline for Submittal of Alternate Technical Concepts	September 12 23, 2022 4:00 p.m., CT.
Deadline for Submittal of Right-of-Way Acquisition (Exhibit)	September 12 23, 2022 4:00 p.m., CT.
Deadline for Response to Right-of-Way Acquisition (Exhibit)	September 19 30, 2022 4:00 p.m., CT.
Deadline for Response to Alternate Technical Concepts,	September 19 October 7, 2022 4:00 p.m., CT.
Anticipated Deadline for Issuance of Last Addendum	September 19 - October 7, 2022 4:00 p.m., CT.
Technical Proposal and Price Proposal Due Date and Time	September 30 October 21, 2022 4:00 p.m., CT.
Public Price Proposal Opening	October 28 November 4, 2022 9:00a.m., CT.
Anticipated Award of Design-Build contract, or rejection of all proposal	On or before November 18 December 2, 2022
Anticipated Issuance of Initial Notice to Proceed	December 9, 2022

The Department will not consider any late Proposals. Proposals received after the Proposal Due Date will be returned unopened to the Design-Builder. The Department will not consider any Proposal modifications submitted after the Proposal Due Date, nor will the Department acknowledge Proposal withdrawals submitted after the Proposal Due Date. Any such attempted withdrawal will be ineffective.

If the Design-Builder does not submit a Proposal by the Due Date and the Department chooses to issue a new, revised, or modified RFP, the Proposal will be considered non-responsive to the requirements set forth herein. As a result, the Design-Builder will not be eligible to respond to any additional RFP requests from the Department on this project.

6. **CONTRACT DOCUMENTS**

- Contract Book 1 (ITDB - Instructions to Design-Builders);
- Contract Book 2 (Design-Build Contract);
- Contract Book 3 (Project Specific Information);
- Design-Build Standard Guidance and Addendum;
- The Department Standard Specifications;
- The Department Supplemental Specifications;
- The Department Roadway Design Guidelines, and Addendum;