

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COFFEE COUNTY (Contract No. CNX912 Call 001)

STP/NH-55(6),16009-3242-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE, LIGHTING, SIGNALS AND PAVING ON S.R. 55 FROM FIRST AVENUE (L.M. 1.95) TO U.S. 41A (S.R. 16, N. JACKSON STREET) (L.M. 2.59) IN TULLAHOMA.

PROJECT LENGTH - 0.635 MILES

COMPLETION TIME - ON OR BEFORE MAY 27, 2027

DBE GOAL 8.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$25,903,580.35

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Dement Construction Company, LLC		\$200,000.0000	\$200,000.00
109-10.01	TRAINEE			
		2,720.000 HOUR		
	Dement Construction Company, LLC		\$0.8000	\$2,176.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Dement Construction Company, LLC		\$1,349,348.8700	\$1,349,348.87
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		36.000 EACH		
	Dement Construction Company, LLC		\$2,500.0000	\$90,000.00
202-02.21	REMOVAL OF PIPE (SEE SHEET 2F10)			
		4,408.000 L.F.		
	Dement Construction Company, LLC		\$25.0000	\$110,200.00
202-06.01	REMOVAL OF BUILDINGS (TRACT 12)			
		1.000 LS		
	Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		11,998.000 C.Y.		
	Dement Construction Company, LLC		\$55.0000	\$659,890.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)			
		813.000 TON		
	Dement Construction Company, LLC		\$50.0000	\$40,650.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		4,400.000 C.Y.		
	Dement Construction Company, LLC		\$34.0000	\$149,600.00
203-06	WATER			
		641.000 M.G.		
	Dement Construction Company, LLC		\$50.0000	\$32,050.00
203-07	FURNISHING & SPREADING TOPSOIL			
		2,490.000 C.Y.		
	Dement Construction Company, LLC		\$43.0000	\$107,070.00

		UNIT PRICE	EXTENSION
203-08 CHANNEL EXCAVATION (UNCLASSIFIED)			
	574.000 C.Y.		
Dement Construction Company, LLC		\$55.0000	\$31,570.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Dement Construction Company, LLC		\$300,000.0000	\$300,000.00
203-50.01 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Dement Construction Company, LLC		\$300,000.0000	\$300,000.00
209-03.22 FILTER SOCK (18 INCH)			
	600.000 L.F.		
Dement Construction Company, LLC		\$7.0000	\$4,200.00
209-05 SEDIMENT REMOVAL			
	236.000 C.Y.		
Dement Construction Company, LLC		\$100.0000	\$23,600.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	1,756.000 L.F.		
Dement Construction Company, LLC		\$5.2500	\$9,219.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	10,075.000 L.F.		
Dement Construction Company, LLC		\$2.0000	\$20,150.00
209-08.08 ENHANCED ROCK CHECK DAM			
	6.000 EACH		
Dement Construction Company, LLC		\$650.0000	\$3,900.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$300.00
209-09.40 CURB INLET PROTECTION (TYPE 1)			
	88.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$13,200.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	23.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$3,450.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	4.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$1,000.00

		UNIT PRICE	EXTENSION
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	48.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$48,000.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	38.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$15,200.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	10.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$15,000.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	9.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$3,600.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	1.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$400.00
209-40.49 CATCH BASIN FILTER ASSEMBLY(TYPE 9)			
	3.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$3,000.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	349.000 L.F.		
Dement Construction Company, LLC		\$75.0000	\$26,175.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	18,606.000 TON		
Dement Construction Company, LLC		\$43.5000	\$809,361.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	34.000 TON		
Dement Construction Company, LLC		\$150.0000	\$5,100.00
303-10.04 MINERAL AGGREGATE (SIZE 57)			
	390.000 TON		
Dement Construction Company, LLC		\$46.2000	\$18,018.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	578.000 TON		
Dement Construction Company, LLC		\$155.0000	\$89,590.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	3,880.000 TON		
Dement Construction Company, LLC		\$105.0000	\$407,400.00

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	2,719.000 TON		
Dement Construction Company, LLC		\$119.0000	\$323,561.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	38.000 TON		
Dement Construction Company, LLC		\$940.0000	\$35,720.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)	132.000 TON		
Dement Construction Company, LLC		\$85.0000	\$11,220.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	17.000 TON		
Dement Construction Company, LLC		\$955.0000	\$16,235.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT	800.000 L.F.		
Dement Construction Company, LLC		\$7.0000	\$5,600.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER	11.000 TON		
Dement Construction Company, LLC		\$440.0000	\$4,840.00
411-01.10 ACS MIX(PG64-22) GRADING D	393.000 TON		
Dement Construction Company, LLC		\$220.0000	\$86,460.00
411-02.10 ACS MIX(PG70-22) GRADING D	1,840.000 TON		
Dement Construction Company, LLC		\$152.0000	\$279,680.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT	231.000 TON		
Dement Construction Company, LLC		\$110.0000	\$25,410.00
604-01.01 CLASS A CONCRETE (ROADWAY)	189.000 C.Y.		
Dement Construction Company, LLC		\$1,000.0000	\$189,000.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)	13,902.000 LB.		
Dement Construction Company, LLC		\$2.5000	\$34,755.00
604-01.04 1-1/2" STEEL PIPE HANDRAIL	66.000 L.F.		
Dement Construction Company, LLC		\$94.5000	\$6,237.00

		UNIT PRICE	EXTENSION
604-01.20 BOX TUBE SAFETY RAIL			
	840.000 L.F.		
Dement Construction Company, LLC		\$122.0000	\$102,480.00
604-03.07 CLASS A CONCRETE (ADA RAMPS & STAIRS, AND GREENWAY HANDRAIL BASE)			
	45.000 C.Y.		
Dement Construction Company, LLC		\$2,500.0000	\$112,500.00
604-03.08 CLASS A CONCRETE (CONC. CHANNELS, SLOTTED GRATE DRAIN & WINGWALLS)			
	17.000 C.Y.		
Dement Construction Company, LLC		\$2,500.0000	\$42,500.00
604-10.51 SCARIFYING			
	7,987.000 S.Y.		
Dement Construction Company, LLC		\$16.0000	\$127,792.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	2,867.000 L.F.		
Dement Construction Company, LLC		\$160.0000	\$458,720.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	1,184.000 L.F.		
Dement Construction Company, LLC		\$170.0000	\$201,280.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	263.000 L.F.		
Dement Construction Company, LLC		\$200.0000	\$52,600.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	334.000 L.F.		
Dement Construction Company, LLC		\$220.0000	\$73,480.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	2,413.000 L.F.		
Dement Construction Company, LLC		\$230.0000	\$554,990.00
607-16.10 68"X 43" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	258.000 L.F.		
Dement Construction Company, LLC		\$500.0000	\$129,000.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	48.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$2,400.00
611-01.01 MANHOLES, 0' - 4' DEPTH			
	2.000 EACH		
Dement Construction Company, LLC		\$7,500.0000	\$15,000.00

		UNIT PRICE	EXTENSION
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	3.000 EACH		
Dement Construction Company, LLC		\$7,500.0000	\$22,500.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$35,000.0000	\$35,000.00
611-02.11 JUNCTION BOX, TYPE 2			
	3.000 EACH		
Dement Construction Company, LLC		\$8,000.0000	\$24,000.00
611-02.12 JUNCTION BOX, TYPE 3			
	3.000 EACH		
Dement Construction Company, LLC		\$10,250.0000	\$30,750.00
611-05.01 TRENCH DRAINS			
	66.000 L.F.		
Dement Construction Company, LLC		\$300.0000	\$19,800.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	15.300 C.Y.		
Dement Construction Company, LLC		\$1,500.0000	\$22,950.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	658.000 LB.		
Dement Construction Company, LLC		\$5.0000	\$3,290.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	14.000 EACH		
Dement Construction Company, LLC		\$7,000.0000	\$98,000.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	61.000 EACH		
Dement Construction Company, LLC		\$7,500.0000	\$457,500.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	11.000 EACH		
Dement Construction Company, LLC		\$15,000.0000	\$165,000.00
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH			
	4.000 EACH		
Dement Construction Company, LLC		\$30,000.0000	\$120,000.00

		UNIT PRICE	EXTENSION
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	3.000 EACH		
Dement Construction Company, LLC		\$9,000.0000	\$27,000.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH			
	2.000 EACH		
Dement Construction Company, LLC		\$11,000.0000	\$22,000.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	7.000 EACH		
Dement Construction Company, LLC		\$8,500.0000	\$59,500.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	3.000 EACH		
Dement Construction Company, LLC		\$9,500.0000	\$28,500.00
621-05.01 TEMPORARY SHORING			
	350.000 S.F.		
Dement Construction Company, LLC		\$150.0000	\$52,500.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	25,385.000 S.F.		
Dement Construction Company, LLC		\$8.0000	\$203,080.00
701-02.03 CONCRETE CURB RAMP			
	4,144.000 S.F.		
Dement Construction Company, LLC		\$25.0000	\$103,600.00
702-01 CONCRETE CURB			
	83.000 C.Y.		
Dement Construction Company, LLC		\$775.0000	\$64,325.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	505.000 C.Y.		
Dement Construction Company, LLC		\$550.0000	\$277,750.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	153.000 L.F.		
Dement Construction Company, LLC		\$42.2900	\$6,470.37
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	2.000 EACH		
Dement Construction Company, LLC		\$1,259.0000	\$2,518.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
Dement Construction Company, LLC		\$3,314.0000	\$6,628.00

		UNIT PRICE	EXTENSION
705-20.23 REUSABLE CRASH CUSHION WIDE (MASH TL-3)			
	2.000 EACH		
Dement Construction Company, LLC		\$31,990.0000	\$63,980.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	2.000 EACH		
Dement Construction Company, LLC		\$130.0000	\$260.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	557.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$5,570.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	62.000 EACH		
Dement Construction Company, LLC		\$701.0000	\$43,462.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Dement Construction Company, LLC		\$50.0000	\$10,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	23.000 TON		
Dement Construction Company, LLC		\$150.0000	\$3,450.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,600.000 TON		
Dement Construction Company, LLC		\$50.0000	\$80,000.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	7,284.000 L.F.		
Dement Construction Company, LLC		\$11.0000	\$80,124.00
710-05 LATERAL UNDERDRAIN			
	730.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$7,300.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	37.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$37,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$200,000.0000	\$200,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	1,127.000 L.F.		
Dement Construction Company, LLC		\$220.0000	\$247,940.00

		UNIT PRICE	EXTENSION
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Dement Construction Company, LLC		\$5,400.0000	\$10,800.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	435.000 EACH		
Dement Construction Company, LLC		\$35.0000	\$15,225.00
712-04.50 BARRIER RAIL DELINEATOR			
	24.000 EACH		
Dement Construction Company, LLC		\$15.0000	\$360.00
712-05.01 WARNING LIGHTS (TYPE A)			
	435.000 EACH		
Dement Construction Company, LLC		\$45.0000	\$19,575.00
712-06 SIGNS (CONSTRUCTION)			
	652.000 S.F.		
Dement Construction Company, LLC		\$13.5000	\$8,802.00
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	11.000 L.F.		
Dement Construction Company, LLC		\$22.0000	\$242.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	470.000 L.F.		
Dement Construction Company, LLC		\$35.0000	\$16,450.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Dement Construction Company, LLC		\$3,500.0000	\$3,500.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	0.420 C.Y.		
Dement Construction Company, LLC		\$566.0000	\$237.72
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	145.300 LB.		
Dement Construction Company, LLC		\$3.0600	\$444.62
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	245.000 LB.		
Dement Construction Company, LLC		\$8.5800	\$2,102.10
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,134.000 LB.		
Dement Construction Company, LLC		\$3.2200	\$6,871.48

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	7.000 EACH		
Dement Construction Company, LLC		\$416.0000	\$2,912.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	215.000 S.F.		
Dement Construction Company, LLC		\$12.7300	\$2,736.95
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	77.000 S.F.		
Dement Construction Company, LLC		\$13.1200	\$1,010.24
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	28.000 S.F.		
Dement Construction Company, LLC		\$30.2300	\$846.44
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	128.000 S.F.		
Dement Construction Company, LLC		\$50.0000	\$6,400.00
713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)			
	64.000 S.F.		
Dement Construction Company, LLC		\$50.0000	\$3,200.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Dement Construction Company, LLC		\$1,775.0000	\$1,775.00
713-15.06 MILE POST SIGN			
	2.000 EACH		
Dement Construction Company, LLC		\$390.0000	\$780.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	6.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$3,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Dement Construction Company, LLC		\$16,000.0000	\$64,000.00
714-03 JACKED OR BORED CONDUIT			
	1,900.000 L.F.		
Dement Construction Company, LLC		\$70.0000	\$133,000.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	7,000.000 L.F.		
Dement Construction Company, LLC		\$14.0000	\$98,000.00

		UNIT PRICE	EXTENSION
714-05.04 PULL BOXES (TYPE C)			
	50.000 EACH		
Dement Construction Company, LLC		\$1,200.0000	\$60,000.00
714-06.05 CABLE (1/C # 6 AWG)			
	8,500.000 L.F.		
Dement Construction Company, LLC		\$2.0000	\$17,000.00
714-08.01 LIGHT STANDARDS (45' M.H., 15' ARM)			
	15.000 EACH		
Dement Construction Company, LLC		\$3,835.0000	\$57,525.00
714-08.09 LIGHT STANDARDS (45' M.H., 5' ARM)			
	1.000 EACH		
Dement Construction Company, LLC		\$3,799.0000	\$3,799.00
714-08.10 LIGHT STANDARDS (40' M.H., 15' ARM)			
	1.000 EACH		
Dement Construction Company, LLC		\$3,643.0000	\$3,643.00
714-08.11 LIGHT STANDARDS (40' M.H., 10' ARM)			
	5.000 EACH		
Dement Construction Company, LLC		\$3,560.0000	\$17,800.00
714-08.12 LIGHT STANDARDS (40' M.H., 10' ARM, ON BRIDGE PARAPET)			
	4.000 EACH		
Dement Construction Company, LLC		\$3,560.0000	\$14,240.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	15.000 EACH		
Dement Construction Company, LLC		\$2,800.0000	\$42,000.00
714-08.21 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	1.000 EACH		
Dement Construction Company, LLC		\$2,800.0000	\$2,800.00
714-08.22 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	4.000 EACH		
Dement Construction Company, LLC		\$2,800.0000	\$11,200.00
714-09.09 LUMINAIRES (LED - 160W)			
	20.000 EACH		
Dement Construction Company, LLC		\$1,286.0000	\$25,720.00
714-09.10 LUMINAIRES (LED - 110W)			
	7.000 EACH		
Dement Construction Company, LLC		\$1,120.0000	\$7,840.00

		CONTRACT	CNX912
		UNIT PRICE	EXTENSION
714-09.11	LUMINAIRES (LED - 55W)		
		9.000 EACH	
	Dement Construction Company, LLC	\$1,120.0000	\$10,080.00
714-09.12	LUMINAIRES (LED - 105W)		
		7.000 EACH	
	Dement Construction Company, LLC	\$1,240.0000	\$8,680.00
714-12.01	CONTROL CENTER (NO. 1)		
		1.000 LS	
	Dement Construction Company, LLC	\$12,640.0000	\$12,640.00
714-14.01	MASTARM - 15'		
		9.000 EACH	
	Dement Construction Company, LLC	\$1,620.0000	\$14,580.00
714-14.03	MASTARM (10')		
		2.000 EACH	
	Dement Construction Company, LLC	\$1,480.0000	\$2,960.00
714-14.04	MASTARM (5')		
		2.000 EACH	
	Dement Construction Company, LLC	\$1,260.0000	\$2,520.00
714-14.05	MASTARM (TENON MOUNT)		
		8.000 EACH	
	Dement Construction Company, LLC	\$1,080.0000	\$8,640.00
714-25.01	ELECTRICAL CONNECTION (SEE PLANS)		
		1.000 LS	
	Dement Construction Company, LLC	\$8,960.0000	\$8,960.00
714-25.22	INSTALL SVC RISER (DESCRIPTION)		
		13.000 EACH	
	Dement Construction Company, LLC	\$1,200.0000	\$15,600.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
		97.000 EACH	
	Dement Construction Company, LLC	\$75.0000	\$7,275.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)		
		96.000 EACH	
	Dement Construction Company, LLC	\$75.0000	\$7,200.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
		120.000 EACH	
	Dement Construction Company, LLC	\$15.0000	\$1,800.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	547.000 S.Y.		
Dement Construction Company, LLC		\$35.0000	\$19,145.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	679.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$16,975.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	14.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$3,500.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	624.000 L.F.		
Dement Construction Company, LLC		\$35.0000	\$21,840.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	39.000 S.F.		
Dement Construction Company, LLC		\$17.0000	\$663.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	5.950 L.M.		
Dement Construction Company, LLC		\$1,500.0000	\$8,925.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)	107.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$1,284.00
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	882.000 S.Y.		
Dement Construction Company, LLC		\$10.0000	\$8,820.00
716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	100.000 L.F.		
Dement Construction Company, LLC		\$20.0000	\$2,000.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	1,465.000 L.F.		
Dement Construction Company, LLC		\$1.5000	\$2,197.50
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	252.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$2,520.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	882.000 S.Y.		
Dement Construction Company, LLC		\$12.0000	\$10,584.00

		UNIT PRICE	EXTENSION
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	89.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$890.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.850 L.M.		
Dement Construction Company, LLC		\$8,000.0000	\$22,800.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	414.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$2,070.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$2,640,000.0000	\$2,640,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	2.000 EACH		
Dement Construction Company, LLC		\$1,800.0000	\$3,600.00
730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	2.000 EACH		
Dement Construction Company, LLC		\$1,142.0000	\$2,284.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	8.000 EACH		
Dement Construction Company, LLC		\$1,142.0000	\$9,136.00
730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	1.000 EACH		
Dement Construction Company, LLC		\$1,460.0000	\$1,460.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	7.000 EACH		
Dement Construction Company, LLC		\$1,983.0000	\$13,881.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	11.000 EACH		
Dement Construction Company, LLC		\$1,200.0000	\$13,200.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Dement Construction Company, LLC		\$3,800.0000	\$7,600.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,972.000 L.F.		
Dement Construction Company, LLC		\$1.7500	\$3,451.00

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,707.000 L.F.		
Dement Construction Company, LLC		\$2.0000	\$3,414.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	615.000 L.F.		
Dement Construction Company, LLC		\$2.5000	\$1,537.50
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	363.000 L.F.		
Dement Construction Company, LLC		\$16.0000	\$5,808.00
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)			
	225.000 L.F.		
Dement Construction Company, LLC		\$20.0000	\$4,500.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	660.000 L.F.		
Dement Construction Company, LLC		\$70.0000	\$46,200.00
730-13.16 VEHICLE DETECTOR (RADAR/VIDEO)			
	8.000 EACH		
Dement Construction Company, LLC		\$13,424.0000	\$107,392.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Dement Construction Company, LLC		\$22,169.0000	\$44,338.00
730-16.04 CONTROLLER (ATC)			
	2.000 EACH		
Dement Construction Company, LLC		\$5,543.0000	\$11,086.00
730-23.28 PEDESTAL POLE (TYPE A)			
	5.000 EACH		
Dement Construction Company, LLC		\$2,500.0000	\$12,500.00
730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	2.000 EACH		
Dement Construction Company, LLC		\$33,889.0000	\$67,778.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	2.000 EACH		
Dement Construction Company, LLC		\$36,695.0000	\$73,390.00
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	3.000 EACH		
Dement Construction Company, LLC		\$38,711.0000	\$116,133.00

		CONTRACT	CNX912
		UNIT PRICE	EXTENSION
730-25.14	CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')		
	1.000 EACH		
	Dement Construction Company, LLC	\$47,246.0000	\$47,246.00
730-25.70	DECORATIVE SIGNAL BASES (ALUMINUM CAST SPLIT - BLACK)		
	8.000 EACH		
	Dement Construction Company, LLC	\$3,979.0000	\$31,832.00
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN		
	14.000 EACH		
	Dement Construction Company, LLC	\$1,750.0000	\$24,500.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	2.000 EACH		
	Dement Construction Company, LLC	\$65,000.0000	\$130,000.00
730-50.20	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOLAR POWERED)		
	2.000 EACH		
	Dement Construction Company, LLC	\$8,894.0000	\$17,788.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	1,140.000 S.Y.		
	Dement Construction Company, LLC	\$20.2000	\$23,028.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	603.000 S.Y.		
	Dement Construction Company, LLC	\$10.0000	\$6,030.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	1,337.000 S.Y.		
	Dement Construction Company, LLC	\$5.0000	\$6,685.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	122.000 UNIT		
	Dement Construction Company, LLC	\$100.0000	\$12,200.00
801-01.34	GRASS SEED MIX (RIPZN/FLPL)		
	11.000 UNIT		
	Dement Construction Company, LLC	\$200.0000	\$2,200.00
801-01.37	NATVE SEED MX ENCAPSULATION & CLEAR ZONE		
	16.000 UNIT		
	Dement Construction Company, LLC	\$300.0000	\$4,800.00
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	16.000 UNIT		
	Dement Construction Company, LLC	\$300.0000	\$4,800.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	74.000 M.G.		
Dement Construction Company, LLC		\$100.0000	\$7,400.00
803-01 SODDING (NEW SOD)			
	5,808.000 S.Y.		
Dement Construction Company, LLC		\$6.5000	\$37,752.00
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	1,422.000 S.Y.		
Dement Construction Company, LLC		\$9.0000	\$12,798.00
806-02.03 PROJECT MOWING			
	6.000 CYCL		
Dement Construction Company, LLC		\$3,000.0000	\$18,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
202-04.01 REMOVAL OF STRUCTURES (SEE PLANS)			
	1.000 LS		
Dement Construction Company, LLC		\$913,000.0000	\$913,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	2,420.000 C.Y.		
Dement Construction Company, LLC		\$35.0000	\$84,700.00
204-03.01 WET EXCAVATION (BRIDGES)			
	323.000 C.Y.		
Dement Construction Company, LLC		\$45.0000	\$14,535.00
204-10.01 FOUNDATION PREPARATION(SEE PLANS)			
	1.000 LS		
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	2,278.000 TON		
Dement Construction Company, LLC		\$30.0000	\$68,340.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	110,458.000 LB.		
Dement Construction Company, LLC		\$1.7500	\$193,301.50
604-03.01 CLASS A CONCRETE (BRIDGES)			
	693.000 C.Y.		
Dement Construction Company, LLC		\$1,250.0000	\$866,250.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	102,361.000 LB.		
Dement Construction Company, LLC		\$1.6500	\$168,895.65
604-03.04 PAVEMENT @ BRIDGE ENDS			
	416.000 S.Y.		
Dement Construction Company, LLC		\$500.0000	\$208,000.00
604-03.32 CLASS DS CONCRETE			
	403.000 C.Y.		
Dement Construction Company, LLC		\$1,500.0000	\$604,500.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,286.000 S.Y.		
Dement Construction Company, LLC		\$10.0000	\$12,860.00

		UNIT PRICE	EXTENSION
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,836.000 S.Y.		
Dement Construction Company, LLC		\$6.8500	\$12,576.60
606-03.03 STEEL PILES (12 INCH)			
	8,672.000 L.F.		
Dement Construction Company, LLC		\$70.0000	\$607,040.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	186.000 EACH		
Dement Construction Company, LLC		\$350.0000	\$65,100.00
610-10.40 BRIDGE DECK DRAINS			
	1.000 LS		
Dement Construction Company, LLC		\$10.0000	\$10.00
610-10.45 DECK DRAINS (SEE PLANS)			
	22.000 EACH		
Dement Construction Company, LLC		\$5,000.0000	\$110,000.00
615-02.10 PRESTRESSED CONCRETE BOX BEAM (27" X 48")			
	2,141.000 L.F.		
Dement Construction Company, LLC		\$685.0000	\$1,466,585.00
617-02 BRIDGE DECK CRACK SEALING			
	218.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$2,180.00
617-05 SEALANT (SEE PLANS)			
	2.000 GAL.		
Dement Construction Company, LLC		\$500.0000	\$1,000.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING			
	438.000 L.F.		
Dement Construction Company, LLC		\$450.0000	\$197,100.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	218.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$21,800.00
710-09.02 6" PIPE UNDERDRAIN			
	60.000 L.F.		
Dement Construction Company, LLC		\$20.0000	\$1,200.00

UNIT PRICE

EXTENSION

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 1)

1.000 LS

Dement Construction Company, LLC

\$55,000.0000

\$55,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-05.02 POLE 50FT CLASS 2 WOOD			
Dement Construction Company, LLC	2.000 EACH	\$4,815.0000	\$9,630.00
790-06.01 POLE 55FT CLASS 1 WOOD			
Dement Construction Company, LLC	2.000 EACH	\$5,745.0000	\$11,490.00
790-06.02 POLE 55FT CLASS 2 WOOD			
Dement Construction Company, LLC	1.000 EACH	\$5,465.0000	\$5,465.00
790-21.09 1PH PRIMARY TAP 15KV			
Dement Construction Company, LLC	5.000 EACH	\$505.0000	\$2,525.00
790-21.18 1PH DDE FEED THROUGH 15KV			
Dement Construction Company, LLC	1.000 EACH	\$780.0000	\$780.00
790-25.07 3PH CROSSARM DBL LRG COND 15KV			
Dement Construction Company, LLC	15.000 EACH	\$2,745.0000	\$41,175.00
790-25.17 3PH VERTICAL DEADEND LARGE ANGLE 15KV			
Dement Construction Company, LLC	2.000 EACH	\$2,370.0000	\$4,740.00
790-25.18 3PH VERTICAL DEADEND LRG ANG LG COND 15KV			
Dement Construction Company, LLC	4.000 EACH	\$3,345.0000	\$13,380.00
790-25.19 3PH VERTICAL DEADEND 15KV			
Dement Construction Company, LLC	4.000 EACH	\$2,010.0000	\$8,040.00
790-25.38 3PH 10FT FIBERGLASS CROSSARM DEADEND 15kV			
Dement Construction Company, LLC	11.000 EACH	\$2,655.0000	\$29,205.00
790-25.40 3PH 10FT FIBERGLASS DOUBLE DEADEND 15kV			
Dement Construction Company, LLC	9.000 EACH	\$5,120.0000	\$46,080.00
790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX			
Dement Construction Company, LLC	145.000 L.F.	\$10.0000	\$1,450.00

		UNIT PRICE	EXTENSION
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	48.000 EACH		
Dement Construction Company, LLC		\$210.0000	\$10,080.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	15.000 EACH		
Dement Construction Company, LLC		\$495.0000	\$7,425.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	73.000 EACH		
Dement Construction Company, LLC		\$675.0000	\$49,275.00
790-32.07 OH GUY - THROUGH BOLT TYPE			
	2.000 EACH		
Dement Construction Company, LLC		\$890.0000	\$1,780.00
790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY			
	37.000 EACH		
Dement Construction Company, LLC		\$1,065.0000	\$39,405.00
790-32.24 GUY (INSULATOR)			
	70.000 EACH		
Dement Construction Company, LLC		\$260.0000	\$18,200.00
790-33.25 SCREW TYPE ANCHOR 15,000LB			
	27.000 EACH		
Dement Construction Company, LLC		\$1,425.0000	\$38,475.00
790-33.26 SCREW TYPE ANCHOR 28,000LB			
	30.000 EACH		
Dement Construction Company, LLC		\$1,630.0000	\$48,900.00
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	1,660.000 L.F.		
Dement Construction Company, LLC		\$4.6500	\$7,719.00
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	2,900.000 L.F.		
Dement Construction Company, LLC		\$5.0700	\$14,703.00
790-40.06 OH COND 4/0 6/1 ACSR PENGUIN			
	5,000.000 L.F.		
Dement Construction Company, LLC		\$6.3200	\$31,600.00
790-40.49 OH COND 795 37 AAC ARBUTUS			
	14,000.000 L.F.		
Dement Construction Company, LLC		\$11.9900	\$167,860.00

		UNIT PRICE	EXTENSION
790-41.03 UG PRI COND 1/0 AL 15KV	270.000 L.F.		
Dement Construction Company, LLC		\$19.1600	\$5,173.20
790-42.10 4IN DIA PVC PIPE	3.000 L.F.		
Dement Construction Company, LLC		\$362.5000	\$1,087.50
790-42.17 2 DUCT BANK @ 36IN-48IN DEPTH	20.000 L.F.		
Dement Construction Company, LLC		\$362.5000	\$7,250.00
790-43.01 LOADBREAK ELBOW 200A 15KV	3.000 EACH		
Dement Construction Company, LLC		\$905.0000	\$2,715.00
790-43.08 ELBOW ARRESTER 200A 15KV	3.000 EACH		
Dement Construction Company, LLC		\$700.0000	\$2,100.00
790-43.34 UG GROUND ROD ASSEMBLY	1.000 EACH		
Dement Construction Company, LLC		\$430.0000	\$430.00
790-43.50 SECONDARY RISER W/ 2IN CONDUIT	2.000 EACH		
Dement Construction Company, LLC		\$2,585.0000	\$5,170.00
790-43.60 PRIMARY RISER (3PH PRIMARY RISER W/ 4IN CONDUIT)	1.000 EACH		
Dement Construction Company, LLC		\$6,710.0000	\$6,710.00
790-43.62 3PH PRIMARY RISER W/ 4IN CONDUIT	3.000 EACH		
Dement Construction Company, LLC		\$9,265.0000	\$27,795.00
790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA	10.000 EACH		
Dement Construction Company, LLC		\$1,785.0000	\$17,850.00
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	2.000 EACH		
Dement Construction Company, LLC		\$10,120.0000	\$20,240.00
790-51.06 3PH TRANSFORMER PAD - CONCRETE	1.000 EACH		
Dement Construction Company, LLC		\$2,635.0000	\$2,635.00

		UNIT PRICE	EXTENSION
790-56.03 150KVA 3PH PAD MT XFMR 15KV 208/120			
Dement Construction Company, LLC	1.000 EACH	\$8,775.0000	\$8,775.00
790-58.06 GOAB SWITCH 15KV			
Dement Construction Company, LLC	1.000 EACH	\$14,525.0000	\$14,525.00
790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV			
Dement Construction Company, LLC	6.000 EACH	\$585.0000	\$3,510.00
790-62.20 3PH OVR-3SP ELECTRONIC RECLOSER 15KV			
Dement Construction Company, LLC	2.000 EACH	\$11,870.0000	\$23,740.00
790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV			
Dement Construction Company, LLC	6.000 EACH	\$425.0000	\$2,550.00
790-68.01 POLE GROUND ROD TYPE			
Dement Construction Company, LLC	44.000 EACH	\$525.0000	\$23,100.00
790-68.10 MISCELLANEOUS ASSEMBLIES			
Dement Construction Company, LLC	8.000 EACH	\$1,075.0000	\$8,600.00
790-74.19 12-96 FIBER(INSTALLATION ONLY)			
Dement Construction Company, LLC	3,000.000 L.F.	\$8.7800	\$26,340.00
790-74.31 FIBER TANGENT ASSEMBLY			
Dement Construction Company, LLC	22.000 EACH	\$490.0000	\$10,780.00
790-74.32 FIBER DEADEND ASSEMBLY			
Dement Construction Company, LLC	33.000 EACH	\$780.0000	\$25,740.00
790-74.34 FIBER STORAGE SINGLE LOOP			
Dement Construction Company, LLC	3.000 EACH	\$1,750.0000	\$5,250.00
790-74.37 FIBER SERVICE ATTACHMENT			
Dement Construction Company, LLC	4.000 EACH	\$435.0000	\$1,740.00

		UNIT PRICE	EXTENSION
790-98.01 REMOVE WIRE			
	23,054.000 L.F.		
Dement Construction Company, LLC		\$4.3900	\$101,207.06
790-98.02 REMOVE POLES			
	2.000 EACH		
Dement Construction Company, LLC		\$1,055.0000	\$2,110.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	290.000 EACH		
Dement Construction Company, LLC		\$525.0000	\$152,250.00
790-98.04 REMOVE FIBER OPTIC CABLE			
	2,440.000 L.F.		
Dement Construction Company, LLC		\$3.5100	\$8,564.40

UTILITY CATEGORY	UNIT PRICE	EXTENSION
791-01.03 3IN STEEL GAS MAIN	915.000 L.F.	
Dement Construction Company, LLC	\$132.0000	\$120,780.00
791-01.04 4IN STEEL GAS MAIN	512.000 L.F.	
Dement Construction Company, LLC	\$132.0000	\$67,584.00
791-02.02 2IN MDPE GAS MAIN	465.000 L.F.	
Dement Construction Company, LLC	\$98.0000	\$45,570.00
791-02.04 4IN MDPE GAS MAIN	2,880.000 L.F.	
Dement Construction Company, LLC	\$98.0000	\$282,240.00
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED	75.000 L.F.	
Dement Construction Company, LLC	\$240.0000	\$18,000.00
791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED	605.000 L.F.	
Dement Construction Company, LLC	\$240.0000	\$145,200.00
791-04.21 HDD 3IN STEEL PIPE - UNCONSOLIDATED	310.000 L.F.	
Dement Construction Company, LLC	\$240.0000	\$74,400.00
791-06.02 CONNECT TO 2IN EX. PE MAIN	2.000 EACH	
Dement Construction Company, LLC	\$2,800.0000	\$5,600.00
791-06.03 CONNECT TO 4IN EX. PE MAIN	2.000 EACH	
Dement Construction Company, LLC	\$3,200.0000	\$6,400.00
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE	1.000 EACH	
Dement Construction Company, LLC	\$18,500.0000	\$18,500.00
791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE	2.000 EACH	
Dement Construction Company, LLC	\$18,500.0000	\$37,000.00
791-06.38 CONNECT TO __IN EX. STL MAIN W/ STOPPLE	2.000 EACH	
Dement Construction Company, LLC	\$18,500.0000	\$37,000.00

		UNIT PRICE	EXTENSION
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	1.000 EACH		
Dement Construction Company, LLC		\$600.0000	\$600.00
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	3.000 EACH		
Dement Construction Company, LLC		\$850.0000	\$2,550.00
791-08.02 3/4IN SERVICE ASSEMBLY			
	6.000 EACH		
Dement Construction Company, LLC		\$2,800.0000	\$16,800.00
791-08.07 3/4IN PE SERVICE PIPE			
	530.000 L.F.		
Dement Construction Company, LLC		\$32.0000	\$16,960.00
791-08.08 1IN PE SERVICE PIPE			
	15.000 L.F.		
Dement Construction Company, LLC		\$32.0000	\$480.00
791-08.17 HDD 3/4IN PE SERVICE PIPE			
	150.000 L.F.		
Dement Construction Company, LLC		\$200.0000	\$30,000.00
791-08.40 RECONNECT SERVICE ASSEMBLY			
	18.000 EACH		
Dement Construction Company, LLC		\$1,200.0000	\$21,600.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Dement Construction Company, LLC		\$500.0000	\$500.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-01.02 POLE 30FT CLASS 5 WOOD	1.000 EACH		
Dement Construction Company, LLC	\$2,200.0000	\$2,200.00	
793-01.07 POLE 35FT CLASS 4 WOOD	2.000 EACH		
Dement Construction Company, LLC	\$2,800.0000	\$5,600.00	
793-01.11 POLE 40FT CLASS 3 WOOD	5.000 EACH		
Dement Construction Company, LLC	\$3,800.0000	\$19,000.00	
793-01.20 POLE 50FT CLASS 2 WOOD	1.000 EACH		
Dement Construction Company, LLC	\$4,800.0000	\$4,800.00	
793-01.23 POLE 55FT CLASS 1 WOOD	1.000 EACH		
Dement Construction Company, LLC	\$5,800.0000	\$5,800.00	
793-01.24 POLE 55FT CLASS 2 WOOD	14.000 EACH		
Dement Construction Company, LLC	\$5,600.0000	\$78,400.00	
793-01.28 POLE 60FT CLASS 2 WOOD	4.000 EACH		
Dement Construction Company, LLC	\$6,800.0000	\$27,200.00	
793-01.30 POLE 65FT CLASS 1 WOOD	1.000 EACH		
Dement Construction Company, LLC	\$12,600.0000	\$12,600.00	
793-01.41 ANCHOR 1IN	22.000 EACH		
Dement Construction Company, LLC	\$1,200.0000	\$26,400.00	
793-13.07 4IN SCHEDULE 40 PVC	131.000 L.F.		
Dement Construction Company, LLC	\$18.0000	\$2,358.00	
793-13.12 1 DUCT FORMATION @ 36IN DEPTH	37.000 L.F.		
Dement Construction Company, LLC	\$44.0000	\$1,628.00	
793-13.17 2 DUCT FORMATION @ 36IN DEPTH	47.000 L.F.		
Dement Construction Company, LLC	\$56.0000	\$2,632.00	

UNIT PRICE

EXTENSION

793-98.04 REMOVE POLES ALL SIZES

32.000 EACH

Dement Construction Company, LLC

\$500.0000

\$16,000.00

UTILITY CATEGORY	UNIT PRICE	EXTENSION
795-01.04 6IN DIP SLIP JOINT WATER LINE	2,300.000 L.F.	
Dement Construction Company, LLC	\$74.5500	\$171,465.00
795-01.06 8IN DIP SLIP JOINT WATER LINE	40.000 L.F.	
Dement Construction Company, LLC	\$88.2000	\$3,528.00
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE	400.000 L.F.	
Dement Construction Company, LLC	\$114.4500	\$45,780.00
795-01.08 10IN DIP SLIP JOINT WATER LINE	2,500.000 L.F.	
Dement Construction Company, LLC	\$103.9500	\$259,875.00
795-02.07 12IN HDPE WATER LINE	475.000 L.F.	
Dement Construction Company, LLC	\$70.3500	\$33,416.25
795-03.02 2IN PVC WATER LINE	10.000 L.F.	
Dement Construction Company, LLC	\$51.4500	\$514.50
795-03.04 4IN PVC WATER LINE	10.000 L.F.	
Dement Construction Company, LLC	\$68.2500	\$682.50
795-03.05 6IN PVC WATER LINE	10.000 L.F.	
Dement Construction Company, LLC	\$89.2500	\$892.50
795-05.10 HDD 20IN HDPE CASING PIPE-UNCON	225.000 L.F.	
Dement Construction Company, LLC	\$1,561.3500	\$351,303.75
795-05.14 HDD __IN HDPE CASING PIPE-UNCON	800.000 L.F.	
Dement Construction Company, LLC	\$109.2000	\$87,360.00
795-05.24 HDD 20IN HDPE CASING PIPE-ROCK	200.000 L.F.	
Dement Construction Company, LLC	\$1,557.1500	\$311,430.00
795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.	310.000 L.F.	
Dement Construction Company, LLC	\$417.9000	\$129,549.00

		UNIT PRICE	EXTENSION
795-06.03 CONNECT TO 4IN WATER LINE			
	2.000 EACH		
Dement Construction Company, LLC		\$2,194.5000	\$4,389.00
795-06.04 CONNECT TO 6IN WATER LINE			
	9.000 EACH		
Dement Construction Company, LLC		\$2,541.0000	\$22,869.00
795-06.05 CONNECT TO 8IN WATER LINE			
	1.000 EACH		
Dement Construction Company, LLC		\$3,003.0000	\$3,003.00
795-06.06 CONNECT TO 10IN WATER LINE			
	2.000 EACH		
Dement Construction Company, LLC		\$3,465.0000	\$6,930.00
795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)			
	14.000 EACH		
Dement Construction Company, LLC		\$437.8500	\$6,129.90
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Dement Construction Company, LLC		\$6,918.4500	\$13,836.90
795-08.03 4IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Dement Construction Company, LLC		\$2,148.3000	\$4,296.60
795-08.04 6IN GATE VALVE ASSEMBLY			
	12.000 EACH		
Dement Construction Company, LLC		\$2,676.4500	\$32,117.40
795-08.05 8IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Dement Construction Company, LLC		\$3,961.6500	\$3,961.65
795-08.06 10IN GATE VALVE ASSEMBLY			
	6.000 EACH		
Dement Construction Company, LLC		\$5,740.3500	\$34,442.10
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	25.000 EACH		
Dement Construction Company, LLC		\$1,457.4000	\$36,435.00
795-09.37 3/4IN SERVICE PIPE			
	1,000.000 L.F.		
Dement Construction Company, LLC		\$25.2000	\$25,200.00

		UNIT PRICE	EXTENSION
795-09.38 1IN SERVICE PIPE			
	10.000 L.F.		
Dement Construction Company, LLC		\$40.9500	\$409.50
795-09.51 RECONNECT SERVICE ASSEMBLY			
	2.000 EACH		
Dement Construction Company, LLC		\$1,624.3500	\$3,248.70
795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY			
	2.000 EACH		
Dement Construction Company, LLC		\$12,923.4000	\$25,846.80
795-11.02 FIRE HYDRANT ASSEMBLY			
	6.000 EACH		
Dement Construction Company, LLC		\$12,750.1500	\$76,500.90
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	7,800.000 L.F.		
Dement Construction Company, LLC		\$6.3000	\$49,140.00
795-13.01 DI FITTINGS			
	10,000.000 LB.		
Dement Construction Company, LLC		\$14.7000	\$147,000.00
795-14.03 CLASS C CONCRETE			
	15.000 C.Y.		
Dement Construction Company, LLC		\$354.9000	\$5,323.50
795-14.08 RESTORE ASPHALT			
	65.000 S.Y.		
Dement Construction Company, LLC		\$464.1000	\$30,166.50
795-14.10 RESTORE GRAVEL			
	20.000 S.Y.		
Dement Construction Company, LLC		\$35.7000	\$714.00
795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD			
	90.000 L.F.		
Dement Construction Company, LLC		\$330.7500	\$29,767.50

UTILITY CATEGORY		UNIT PRICE	EXTENSION
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH			
Dement Construction Company, LLC	65.000 L.F.	\$144.9000	\$9,418.50
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
Dement Construction Company, LLC	795.000 L.F.	\$151.2000	\$120,204.00
797-05.55 10IN PVC GRAVITY SEWER 0FT-6FT DEPTH			
Dement Construction Company, LLC	20.000 L.F.	\$164.8500	\$3,297.00
797-05.56 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
Dement Construction Company, LLC	660.000 L.F.	\$161.7000	\$106,722.00
797-05.57 10IN PVC GRAVITY SEWER 12FT-18FT DEPTH			
Dement Construction Company, LLC	170.000 L.F.	\$269.8500	\$45,874.50
797-05.68 18IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
Dement Construction Company, LLC	115.000 L.F.	\$223.6500	\$25,719.75
797-06.65 BORE/JACK 18IN STEEL CASING PIPE-UNCON.			
Dement Construction Company, LLC	30.000 L.F.	\$603.7500	\$18,112.50
797-06.91 OPEN CUT 18IN STEEL CASING PIPE			
Dement Construction Company, LLC	70.000 L.F.	\$327.6000	\$22,932.00
797-06.93 OPEN CUT 24IN STEEL CASING PIPE			
Dement Construction Company, LLC	87.000 L.F.	\$342.3000	\$29,780.10
797-07.02 48IN MANHOLE 4FT-6FT DEPTH			
Dement Construction Company, LLC	1.000 EACH	\$5,666.8500	\$5,666.85
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
Dement Construction Company, LLC	5.000 EACH	\$7,128.4500	\$35,642.25
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
Dement Construction Company, LLC	2.000 EACH	\$7,904.4000	\$15,808.80

		UNIT PRICE	EXTENSION
797-07.06 48IN MANHOLE 12FT-14FT DEPTH			
	3.000 EACH		
Dement Construction Company, LLC		\$9,394.3500	\$28,183.05
797-07.56 MANHOLE DROP CONNECTION ASSEMBLY			
	2.000 EACH		
Dement Construction Company, LLC		\$3,242.4000	\$6,484.80
797-07.60 ADJUST EXISTING MANHOLE			
	6.000 EACH		
Dement Construction Company, LLC		\$843.1500	\$5,058.90
797-07.75 TRAFFIC RATED FRAMES AND COVERS			
	9.000 EACH		
Dement Construction Company, LLC		\$770.7000	\$6,936.30
797-07.80 REMOVE SEWER MANHOLE			
	1.000 EACH		
Dement Construction Company, LLC		\$5,544.0000	\$5,544.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	300.000 L.F.		
Dement Construction Company, LLC		\$73.5000	\$22,050.00
797-08.08 6IN CLEAN OUT ASSEMBLY			
	9.000 EACH		
Dement Construction Company, LLC		\$1,598.1000	\$14,382.90
797-08.20 CONNECT SERVICE LINES (ALL SIZES)			
	9.000 EACH		
Dement Construction Company, LLC		\$1,476.3000	\$13,286.70
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Dement Construction Company, LLC		\$3,060.7500	\$3,060.75
797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Dement Construction Company, LLC		\$3,349.5000	\$3,349.50
797-10.08 CONNECT EX. 6IN SEWER TO NEW MANHOLE			
	1.000 EACH		
Dement Construction Company, LLC		\$3,163.6500	\$3,163.65
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE			
	1.000 EACH		
Dement Construction Company, LLC		\$3,177.3000	\$3,177.30

		UNIT PRICE	EXTENSION
797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE			
	2.000 EACH		
Dement Construction Company, LLC		\$4,504.5000	\$9,009.00
797-11.25 RETIREIN PLACE 48IN MANHOLE			
	6.000 EACH		
Dement Construction Company, LLC		\$1,415.4000	\$8,492.40
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN			
	1,225.000 L.F.		
Dement Construction Company, LLC		\$6.3000	\$7,717.50
797-11.32 RETIREIN PLACE EXISTING SEWER 15IN-24IN			
	90.000 L.F.		
Dement Construction Company, LLC		\$6.3000	\$567.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Dement Construction Company, LLC		\$78,687.0000	\$78,687.00
797-11.40 RESTORE ASPHALT			
	50.000 S.Y.		
Dement Construction Company, LLC		\$464.1000	\$23,205.00
797-11.50 FRAME AND COVER (WATERTIGHT)			
	2.000 EACH		
Dement Construction Company, LLC		\$1,451.1000	\$2,902.20
797-40.01 CONCRETE ENCASEMENT			
	40.000 L.F.		
Dement Construction Company, LLC		\$139.6500	\$5,586.00

SUB-TOTAL ROADWAY		
	Dement Construction Company, LLC	\$14,992,358.79
SUB-TOTAL BRIDGE		
	Dement Construction Company, LLC	\$5,983,973.75
SUB-TOTAL UTILITY		
	Dement Construction Company, LLC	\$1,127,319.16
SUB-TOTAL UTILITY		
	Dement Construction Company, LLC	\$947,764.00
SUB-TOTAL UTILITY		
	Dement Construction Company, LLC	\$204,618.00
SUB-TOTAL UTILITY		
	Dement Construction Company, LLC	\$1,957,524.45
SUB-TOTAL UTILITY		
	Dement Construction Company, LLC	\$690,022.20
TOTAL CONTRACT		
	Dement Construction Company, LLC	\$25,903,580.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

KNOX COUNTY (Contract No. CNX911 Call 002)

n/a,471040-M3-009

THE REPAIR OF THE BRIDGE ON I-40 OVER U.S. 11E (U.S. 70, S.R. 9, ASHEVILLE HIGHWAY) (L.M. 25.09).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2024

	TOTAL CONTRACT
Southern Constructors, Inc.	\$298,445.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.05 CONCRETE			
	30.000 S.F.		
Southern Constructors, Inc.		\$500.0000	\$15,000.00
604-10.69 PRESTRESSING STRAND SPLICE			
	5.000 EACH		
Southern Constructors, Inc.		\$8,000.0000	\$40,000.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	112.000 S.F.		
Southern Constructors, Inc.		\$250.0000	\$28,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	110.000 EACH		
Southern Constructors, Inc.		\$45.0000	\$4,950.00
712-06 SIGNS (CONSTRUCTION)			
	717.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$10,755.00
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Southern Constructors, Inc.		\$3,000.0000	\$18,000.00
712-08.12 QUEUE PROTECTION TRUCK			
	20.000 DAY		
Southern Constructors, Inc.		\$3,500.0000	\$70,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	2,930.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$14,650.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Southern Constructors, Inc.		\$5,000.0000	\$35,000.00
713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)			
	1.000 EACH		
Southern Constructors, Inc.		\$4,500.0000	\$4,500.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,100.000 L.F.		
Southern Constructors, Inc.		\$2.5000	\$2,750.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.220 L.M.		
Southern Constructors, Inc.		\$22,000.0000	\$4,840.00
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00

SUB-TOTAL BRIDGE

Southern Constructors, Inc.

\$298,445.00

TOTAL CONTRACT

Southern Constructors, Inc.

\$298,445.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNX329 Call 003)

n/a,R1BVAR-M3-033

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$796,028.72

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

16,127.000 L.M.

Sweeping Corporation of America, LLC

\$49.3600

\$796,028.72

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC

\$796,028.72

TOTAL CONTRACT

Sweeping Corporation of America, LLC

\$796,028.72

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNX341 Call 004)

n/a,R1BVAR-M3-034

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$155,300.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)	1,200.000 EACH	
Sweeping Corporation of America, LLC	\$79.0000	\$94,800.00
611-07.12 CLEAN DRAIN(WALL DRAIN)	100.000 EACH	
Sweeping Corporation of America, LLC	\$59.0000	\$5,900.00
611-07.13 PIPE CLEANING (<18IN DIA.)	800.000 L.F.	
Sweeping Corporation of America, LLC	\$3.0000	\$2,400.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)	2,400.000 L.F.	
Sweeping Corporation of America, LLC	\$8.0000	\$19,200.00
611-07.20 HEAVY DRAIN CLEANING	40.000 EACH	
Sweeping Corporation of America, LLC	\$200.0000	\$8,000.00
712-01.02 LANE CLOSURE	50.000 EACH	
Sweeping Corporation of America, LLC	\$500.0000	\$25,000.00

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC

\$155,300.00

TOTAL CONTRACT

Sweeping Corporation of America, LLC

\$155,300.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

BRADLEY COUNTY (Contract No. CNX362 Call 005)

HSIP-I-75-1(151),06001-3184-44

THE GRADING, DRAINAGE, SIGNALS, AND PAVING WITH PORTLAND CEMENT CONCRETE ON THE I-75 RAMPS AT PAUL HUFF PARKWAY IN CLEVELAND (L.M. 10.92 TO L.M. 11.52).

PROJECT LENGTH - 0.271 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 8.50%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$2,296,681.47
Adams Contracting, LLC	\$2,427,269.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Summers-Taylor, Inc.		\$40,000.0000	\$40,000.00
	Adams Contracting, LLC		\$30,000.0000	\$30,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Summers-Taylor, Inc.		\$11,800.0000	\$11,800.00
	Adams Contracting, LLC		\$15,000.0000	\$15,000.00
202-08.15	REMOVAL OF CURB AND GUTTER (SEE PLANS)			
		370.000 L.F.		
	Summers-Taylor, Inc.		\$17.0000	\$6,290.00
	Adams Contracting, LLC		\$25.0000	\$9,250.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		3,657.000 C.Y.		
	Summers-Taylor, Inc.		\$71.0000	\$259,647.00
	Adams Contracting, LLC		\$40.0000	\$146,280.00
203-04	PLACING AND SPREADING TOPSOIL			
		820.000 C.Y.		
	Summers-Taylor, Inc.		\$38.0000	\$31,160.00
	Adams Contracting, LLC		\$25.0000	\$20,500.00
203-06	WATER			
		25.000 M.G.		
	Summers-Taylor, Inc.		\$12.5000	\$312.50
	Adams Contracting, LLC		\$120.0000	\$3,000.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		12.000 C.Y.		
	Summers-Taylor, Inc.		\$878.0000	\$10,536.00
	Adams Contracting, LLC		\$450.0000	\$5,400.00
209-03.21	FILTER SOCK (12 INCH)			
		400.000 L.F.		
	Summers-Taylor, Inc.		\$6.5000	\$2,600.00
	Adams Contracting, LLC		\$8.0000	\$3,200.00
209-05	SEDIMENT REMOVAL			
		102.000 C.Y.		
	Summers-Taylor, Inc.		\$43.0000	\$4,386.00
	Adams Contracting, LLC		\$20.0000	\$2,040.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		118.000 L.F.		
	Summers-Taylor, Inc.		\$1.5500	\$182.90
	Adams Contracting, LLC		\$6.0000	\$708.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM			
	8.000 EACH		
Summers-Taylor, Inc.		\$684.0000	\$5,472.00
Adams Contracting, LLC		\$960.0000	\$7,680.00
209-08.08 ENHANCED ROCK CHECK DAM			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,020.0000	\$2,040.00
Adams Contracting, LLC		\$3,200.0000	\$6,400.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	8.000 EACH		
Summers-Taylor, Inc.		\$259.0000	\$2,072.00
Adams Contracting, LLC		\$520.0000	\$4,160.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	3.000 EACH		
Summers-Taylor, Inc.		\$402.0000	\$1,206.00
Adams Contracting, LLC		\$430.0000	\$1,290.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,780.0000	\$1,780.00
Adams Contracting, LLC		\$2,800.0000	\$2,800.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,165.000 TON		
Summers-Taylor, Inc.		\$58.0000	\$183,570.00
Adams Contracting, LLC		\$60.0000	\$189,900.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	9.000 TON		
Summers-Taylor, Inc.		\$100.0000	\$900.00
Adams Contracting, LLC		\$90.0000	\$810.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	959.000 TON		
Summers-Taylor, Inc.		\$275.0000	\$263,725.00
Adams Contracting, LLC		\$280.0000	\$268,520.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	43.000 TON		
Summers-Taylor, Inc.		\$300.0000	\$12,900.00
Adams Contracting, LLC		\$330.0000	\$14,190.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	28.000 TON		
Summers-Taylor, Inc.		\$450.0000	\$12,600.00
Adams Contracting, LLC		\$500.0000	\$14,000.00

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	7.000 TON		
Summers-Taylor, Inc.		\$1,500.0000	\$10,500.00
Adams Contracting, LLC		\$1,600.0000	\$11,200.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	27.000 TON		
Summers-Taylor, Inc.		\$150.0000	\$4,050.00
Adams Contracting, LLC		\$160.0000	\$4,320.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.200 TON		
Summers-Taylor, Inc.		\$1,500.0000	\$300.00
Adams Contracting, LLC		\$1,700.0000	\$340.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	620.000 L.F.		
Summers-Taylor, Inc.		\$6.9000	\$4,278.00
Adams Contracting, LLC		\$5.0000	\$3,100.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	17.000 TON		
Summers-Taylor, Inc.		\$500.0000	\$8,500.00
Adams Contracting, LLC		\$550.0000	\$9,350.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	2,514.000 S.Y.		
Summers-Taylor, Inc.		\$121.0000	\$304,194.00
Adams Contracting, LLC		\$205.0000	\$515,370.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	12.000 L.F.		
Summers-Taylor, Inc.		\$405.0000	\$4,860.00
Adams Contracting, LLC		\$300.0000	\$3,600.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,050.0000	\$2,050.00
Adams Contracting, LLC		\$1,500.0000	\$1,500.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	1.000 EACH		
Summers-Taylor, Inc.		\$13,200.0000	\$13,200.00
Adams Contracting, LLC		\$18,000.0000	\$18,000.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	32.000 C.Y.		
Summers-Taylor, Inc.		\$863.0000	\$27,616.00
Adams Contracting, LLC		\$1,200.0000	\$38,400.00

		UNIT PRICE	EXTENSION
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,630.0000	\$2,630.00
Adams Contracting, LLC		\$1,700.0000	\$1,700.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,100.0000	\$2,100.00
Adams Contracting, LLC		\$1,700.0000	\$1,700.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Summers-Taylor, Inc.		\$5,020.0000	\$5,020.00
Adams Contracting, LLC		\$3,800.0000	\$3,800.00
706-01 GUARDRAIL REMOVED			
	40.000 L.F.		
Summers-Taylor, Inc.		\$7.0000	\$280.00
Adams Contracting, LLC		\$15.0000	\$600.00
706-06.03 RADIUS RAIL			
	88.000 L.F.		
Summers-Taylor, Inc.		\$57.0000	\$5,016.00
Adams Contracting, LLC		\$54.0000	\$4,752.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	810.000 L.F.		
Summers-Taylor, Inc.		\$2.6000	\$2,106.00
Adams Contracting, LLC		\$4.0000	\$3,240.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	201.000 TON		
Summers-Taylor, Inc.		\$102.0000	\$20,502.00
Adams Contracting, LLC		\$75.0000	\$15,075.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	46.000 TON		
Summers-Taylor, Inc.		\$132.0000	\$6,072.00
Adams Contracting, LLC		\$75.0000	\$3,450.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	1,429.000 L.F.		
Summers-Taylor, Inc.		\$17.0000	\$24,293.00
Adams Contracting, LLC		\$25.0000	\$35,725.00
710-05 LATERAL UNDERDRAIN			
	248.000 L.F.		
Summers-Taylor, Inc.		\$12.5000	\$3,100.00
Adams Contracting, LLC		\$50.0000	\$12,400.00

		UNIT PRICE	EXTENSION
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	13.000 EACH		
Summers-Taylor, Inc.		\$1,470.0000	\$19,110.00
Adams Contracting, LLC		\$3,000.0000	\$39,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$47,500.0000	\$47,500.00
Adams Contracting, LLC		\$200,000.0000	\$200,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	980.000 L.F.		
Summers-Taylor, Inc.		\$59.0000	\$57,820.00
Adams Contracting, LLC		\$50.0000	\$49,000.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	920.000 L.F.		
Summers-Taylor, Inc.		\$9.4000	\$8,648.00
Adams Contracting, LLC		\$16.0000	\$14,720.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Summers-Taylor, Inc.		\$8,330.0000	\$33,320.00
Adams Contracting, LLC		\$10,000.0000	\$40,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	148.000 EACH		
Summers-Taylor, Inc.		\$34.5000	\$5,106.00
Adams Contracting, LLC		\$33.0000	\$4,884.00
712-04.50 BARRIER RAIL DELINEATOR			
	80.000 EACH		
Summers-Taylor, Inc.		\$17.0000	\$1,360.00
Adams Contracting, LLC		\$17.0000	\$1,360.00
712-05.03 WARNING LIGHTS (TYPE C)			
	74.000 EACH		
Summers-Taylor, Inc.		\$32.0000	\$2,368.00
Adams Contracting, LLC		\$31.0000	\$2,294.00
712-06 SIGNS (CONSTRUCTION)			
	388.000 S.F.		
Summers-Taylor, Inc.		\$17.0000	\$6,596.00
Adams Contracting, LLC		\$17.0000	\$6,596.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,440.0000	\$5,760.00
Adams Contracting, LLC		\$1,400.0000	\$5,600.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	2,940.000 L.F.		
Summers-Taylor, Inc.		\$4.9000	\$14,406.00
Adams Contracting, LLC		\$5.0000	\$14,700.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	3,949.000 L.F.		
Summers-Taylor, Inc.		\$4.3000	\$16,980.70
Adams Contracting, LLC		\$5.0000	\$19,745.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	6.000 C.Y.		
Summers-Taylor, Inc.		\$787.0000	\$4,722.00
Adams Contracting, LLC		\$1,400.0000	\$8,400.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	1,110.000 LB.		
Summers-Taylor, Inc.		\$4.6000	\$5,106.00
Adams Contracting, LLC		\$6.0000	\$6,660.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	6.000 EACH		
Summers-Taylor, Inc.		\$13.0000	\$78.00
Adams Contracting, LLC		\$11.0000	\$66.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	6.000 EACH		
Summers-Taylor, Inc.		\$65.0000	\$390.00
Adams Contracting, LLC		\$61.0000	\$366.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	4,680.000 LB.		
Summers-Taylor, Inc.		\$7.1000	\$33,228.00
Adams Contracting, LLC		\$7.0000	\$32,760.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	705.000 LB.		
Summers-Taylor, Inc.		\$6.6000	\$4,653.00
Adams Contracting, LLC		\$7.0000	\$4,935.00
713-11.21 P POST SLIP BASE			
	19.000 EACH		
Summers-Taylor, Inc.		\$672.0000	\$12,768.00
Adams Contracting, LLC		\$610.0000	\$11,590.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	139.000 S.F.		
Summers-Taylor, Inc.		\$42.5000	\$5,907.50
Adams Contracting, LLC		\$46.0000	\$6,394.00

		UNIT PRICE	EXTENSION
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	48.000 S.F.		
Summers-Taylor, Inc.		\$74.5000	\$3,576.00
Adams Contracting, LLC		\$59.0000	\$2,832.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Summers-Taylor, Inc.		\$1,840.0000	\$1,840.00
Adams Contracting, LLC		\$110.0000	\$110.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Summers-Taylor, Inc.		\$25,700.0000	\$102,800.00
Adams Contracting, LLC		\$6,900.0000	\$27,600.00
713-16.50 REMOVE AND REPLACE SIGN (TOURIST INFO SIGN)			
	1.000 EACH		
Summers-Taylor, Inc.		\$190.0000	\$190.00
Adams Contracting, LLC		\$820.0000	\$820.00
713-16.51 REMOVE AND REPLACE SIGN (M4-5, M1-4.2, AND M6-1 SIGN ASSEMBLY)			
	1.000 EACH		
Summers-Taylor, Inc.		\$213.0000	\$213.00
Adams Contracting, LLC		\$610.0000	\$610.00
713-16.52 REMOVE AND REPLACE SIGN (R5-1A SIGN)			
	1.000 EACH		
Summers-Taylor, Inc.		\$190.0000	\$190.00
Adams Contracting, LLC		\$610.0000	\$610.00
713-16.53 REMOVE AND REPLACE SIGN (GUIDE SIGN AND DOWNTOWN SIGN ASSEMBLY)			
	1.000 EACH		
Summers-Taylor, Inc.		\$247.0000	\$247.00
Adams Contracting, LLC		\$610.0000	\$610.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	100.000 S.Y.		
Summers-Taylor, Inc.		\$34.5000	\$3,450.00
Adams Contracting, LLC		\$33.0000	\$3,300.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	130.000 L.F.		
Summers-Taylor, Inc.		\$18.0000	\$2,340.00
Adams Contracting, LLC		\$17.0000	\$2,210.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Summers-Taylor, Inc.		\$201.0000	\$2,010.00
Adams Contracting, LLC		\$200.0000	\$2,000.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	218.000 L.F.		
Summers-Taylor, Inc.		\$5.5000	\$1,199.00
Adams Contracting, LLC		\$6.0000	\$1,308.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.100 L.M.		
Summers-Taylor, Inc.		\$17,240.7000	\$1,724.07
Adams Contracting, LLC		\$17,000.0000	\$1,700.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000 EACH		
Summers-Taylor, Inc.		\$259.0000	\$777.00
Adams Contracting, LLC		\$250.0000	\$750.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	72.000 L.F.		
Summers-Taylor, Inc.		\$5.2000	\$374.40
Adams Contracting, LLC		\$5.0000	\$360.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)	12.000 EACH		
Summers-Taylor, Inc.		\$115.0000	\$1,380.00
Adams Contracting, LLC		\$110.0000	\$1,320.00
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)	3.000 EACH		
Summers-Taylor, Inc.		\$144.0000	\$432.00
Adams Contracting, LLC		\$140.0000	\$420.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	2,500.000 L.F.		
Summers-Taylor, Inc.		\$0.8500	\$2,125.00
Adams Contracting, LLC		\$0.9000	\$2,250.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)	72.000 L.F.		
Summers-Taylor, Inc.		\$5.2000	\$374.40
Adams Contracting, LLC		\$5.0000	\$360.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	21.000 EACH		
Summers-Taylor, Inc.		\$90.0000	\$1,890.00
Adams Contracting, LLC		\$86.0000	\$1,806.00
716-09.86 CONTRAST PAVEMENT MARKING 6"	0.330 L.M.		
Summers-Taylor, Inc.		\$58,750.0000	\$19,387.50
Adams Contracting, LLC		\$65,000.0000	\$21,450.00

		UNIT PRICE	EXTENSION
716-09.88 CONTRAST PAVEMENT MARKING 8"			
	0.230 L.M.		
Summers-Taylor, Inc.		\$67,500.0000	\$15,525.00
Adams Contracting, LLC		\$74,000.0000	\$17,020.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.370 L.M.		
Summers-Taylor, Inc.		\$15,000.0000	\$5,550.00
Adams Contracting, LLC		\$17,000.0000	\$6,290.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$220,000.0000	\$220,000.00
Adams Contracting, LLC		\$120,000.0000	\$120,000.00
730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,970.0000	\$2,970.00
Adams Contracting, LLC		\$1,700.0000	\$1,700.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Summers-Taylor, Inc.		\$7,950.0000	\$7,950.00
Adams Contracting, LLC		\$16,000.0000	\$16,000.00
730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,780.0000	\$3,560.00
Adams Contracting, LLC		\$1,500.0000	\$3,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,640.0000	\$6,560.00
Adams Contracting, LLC		\$1,500.0000	\$6,000.00
730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,140.0000	\$2,140.00
Adams Contracting, LLC		\$1,700.0000	\$1,700.00
730-02.51 SIGNAL HEAD ASSEMBLY (130 A3F WITH BACKPLATE)			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,920.0000	\$1,920.00
Adams Contracting, LLC		\$1,500.0000	\$1,500.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	3.000 EACH		
Summers-Taylor, Inc.		\$1,260.0000	\$3,780.00
Adams Contracting, LLC		\$1,300.0000	\$3,900.00

		UNIT PRICE	EXTENSION
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	2.000 EACH		
Summers-Taylor, Inc.		\$3,650.0000	\$7,300.00
Adams Contracting, LLC		\$3,700.0000	\$7,400.00
730-03.33 FIBER OPTIC SPLICE FUSION			
	4.000 EACH		
Summers-Taylor, Inc.		\$92.0000	\$368.00
Adams Contracting, LLC		\$160.0000	\$640.00
730-03.55 FIBER OPTIC DROP CABLE (6F)			
	180.000 L.F.		
Summers-Taylor, Inc.		\$3.9000	\$702.00
Adams Contracting, LLC		\$18.0000	\$3,240.00
730-03.57 FIBER OPTIC DROP PANEL (6F)			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,000.0000	\$1,000.00
Adams Contracting, LLC		\$240.0000	\$240.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Summers-Taylor, Inc.		\$3,060.0000	\$3,060.00
Adams Contracting, LLC		\$2,400.0000	\$2,400.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,040.000 L.F.		
Summers-Taylor, Inc.		\$5.2000	\$5,408.00
Adams Contracting, LLC		\$4.0000	\$4,160.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	220.000 L.F.		
Summers-Taylor, Inc.		\$22.5000	\$4,950.00
Adams Contracting, LLC		\$19.0000	\$4,180.00
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
	325.000 L.F.		
Summers-Taylor, Inc.		\$39.0000	\$12,675.00
Adams Contracting, LLC		\$32.0000	\$10,400.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Summers-Taylor, Inc.		\$31,400.0000	\$31,400.00
Adams Contracting, LLC		\$22,000.0000	\$22,000.00
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Summers-Taylor, Inc.		\$8,250.0000	\$8,250.00
Adams Contracting, LLC		\$7,800.0000	\$7,800.00

		UNIT PRICE	EXTENSION
730-25.06 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 70')			
	1.000 EACH		
Summers-Taylor, Inc.		\$62,700.0000	\$62,700.00
Adams Contracting, LLC		\$69,000.0000	\$69,000.00
730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	1.000 EACH		
Summers-Taylor, Inc.		\$54,100.0000	\$54,100.00
Adams Contracting, LLC		\$50,000.0000	\$50,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Summers-Taylor, Inc.		\$17,800.0000	\$17,800.00
Adams Contracting, LLC		\$19,000.0000	\$19,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	451.000 S.Y.		
Summers-Taylor, Inc.		\$3.0000	\$1,353.00
Adams Contracting, LLC		\$4.0000	\$1,804.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	1,431.000 L.F.		
Summers-Taylor, Inc.		\$4.7000	\$6,725.70
Adams Contracting, LLC		\$6.0000	\$8,586.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	165.000 UNIT		
Summers-Taylor, Inc.		\$53.0000	\$8,745.00
Adams Contracting, LLC		\$55.0000	\$9,075.00
801-03 WATER (SEEDING & SODDING)			
	67.000 M.G.		
Summers-Taylor, Inc.		\$144.0000	\$9,648.00
Adams Contracting, LLC		\$140.0000	\$9,380.00
803-01 SODDING (NEW SOD)			
	4,976.000 S.Y.		
Summers-Taylor, Inc.		\$6.3000	\$31,348.80
Adams Contracting, LLC		\$8.0000	\$39,808.00
806-02.03 PROJECT MOWING			
	4.000 CYCL		
Summers-Taylor, Inc.		\$5,750.0000	\$23,000.00
Adams Contracting, LLC		\$1,700.0000	\$6,800.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$2,296,681.47

Adams Contracting, LLC

\$2,427,269.00

TOTAL CONTRACT

Summers-Taylor, Inc.

\$2,296,681.47

Adams Contracting, LLC

\$2,427,269.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNX353 Call 006)

R2BVAR-M3-025

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$343,980.00
Sweeping Corporation of America, LLC	\$457,111.20

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

7,644.000 L.M.

Blevins Enterprises, Inc.

\$45.0000

\$343,980.00

Sweeping Corporation of America, LLC

\$59.8000

\$457,111.20

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$343,980.00
Sweeping Corporation of America, LLC	\$457,111.20

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$343,980.00
Sweeping Corporation of America, LLC	\$457,111.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNX354 Call 007)

R2BVAR-M3-026

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$165,780.00
Sweeping Corporation of America, LLC	\$224,377.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.10 CLEAN DRAIN (TRENCH DRAIN)		
	16,000.000 L.F.	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$4.0000	\$64,000.00
	\$4.0000	\$64,000.00
611-07.11 CLEAN DRAIN(WITH GRATE)		
	700.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$45.0000	\$31,500.00
	\$89.0000	\$62,300.00
611-07.12 CLEAN DRAIN(WALL DRAIN)		
	300.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$35.0000	\$10,500.00
	\$59.0000	\$17,700.00
611-07.13 PIPE CLEANING (<18IN DIA.)		
	12,000.000 L.F.	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$2.0000	\$24,000.00
	\$4.0000	\$48,000.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)		
	515.000 L.F.	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$2.0000	\$1,030.00
	\$8.5000	\$4,377.50
611-07.20 HEAVY DRAIN CLEANING		
	50.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$200.0000	\$10,000.00
	\$200.0000	\$10,000.00
712-01.02 LANE CLOSURE		
	45.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$550.0000	\$24,750.00
	\$400.0000	\$18,000.00

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$165,780.00
Sweeping Corporation of America, LLC	\$224,377.50

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$165,780.00
Sweeping Corporation of America, LLC	\$224,377.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES BRADLEY, HAMILTON, MEIGS, AND POLK (Contract No. CNX361 Call 008)

HSIP-REG2(213),R2SVAR-F3-036

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$2,063,355.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		636.000 S.Y.		
	Southern Constructors, Inc.		\$30.0000	\$19,080.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)			
		1,945.000 L.F.		
	Southern Constructors, Inc.		\$30.0000	\$58,350.00
203-07	FURNISHING & SPREADING TOPSOIL			
		196.000 C.Y.		
	Southern Constructors, Inc.		\$75.0000	\$14,700.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		5,720.000 S.F.		
	Southern Constructors, Inc.		\$45.0000	\$257,400.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		11,451.000 S.F.		
	Southern Constructors, Inc.		\$60.0000	\$687,060.00
701-02.03	CONCRETE CURB RAMP			
		293.000 S.F.		
	Southern Constructors, Inc.		\$75.0000	\$21,975.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		802.000 S.F.		
	Southern Constructors, Inc.		\$50.0000	\$40,100.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		119.000 C.Y.		
	Southern Constructors, Inc.		\$1,500.0000	\$178,500.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Southern Constructors, Inc.		\$400,000.0000	\$400,000.00
713-11.01	"U" SECTION STEEL POSTS			
		214.000 LB.		
	Southern Constructors, Inc.		\$15.0000	\$3,210.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		32.000 S.F.		
	Southern Constructors, Inc.		\$30.0000	\$960.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	2.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$1,000.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	648.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$19,440.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,018.000 L.F.		
Southern Constructors, Inc.		\$35.0000	\$35,630.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Southern Constructors, Inc.		\$600.0000	\$1,200.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	2,641.000 L.F.		
Southern Constructors, Inc.		\$60.0000	\$158,460.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	181.000 S.F.		
Southern Constructors, Inc.		\$90.0000	\$16,290.00
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
801-01 SEEDING (WITH MULCH)			
	20.000 UNIT		
Southern Constructors, Inc.		\$500.0000	\$10,000.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.

\$2,063,355.00

TOTAL CONTRACT

Southern Constructors, Inc.

\$2,063,355.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

CARROLL COUNTY (Contract No. CNX351 Call 010)

09946-3465-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING POTTERY DIRECT INTERNATIONAL.

PROJECT LENGTH - 0.594 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$829,724.50
Jones Bros. Contractors, LLC	\$1,096,302.00
Rowe Construction Group, Inc.	\$1,666,783.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Delta Contracting Company, LLC	\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$16,500.0000	\$16,500.00
	Rowe Construction Group, Inc.	\$125,000.0000	\$125,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Delta Contracting Company, LLC	\$12,500.0000	\$12,500.00
	Jones Bros. Contractors, LLC	\$9,600.0000	\$9,600.00
	Rowe Construction Group, Inc.	\$25,000.0000	\$25,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		723.000 C.Y.	
	Delta Contracting Company, LLC	\$30.0000	\$21,690.00
	Jones Bros. Contractors, LLC	\$15.0000	\$10,845.00
	Rowe Construction Group, Inc.	\$34.0000	\$24,582.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		4,633.000 C.Y.	
	Delta Contracting Company, LLC	\$27.0000	\$125,091.00
	Jones Bros. Contractors, LLC	\$60.0000	\$277,980.00
	Rowe Construction Group, Inc.	\$54.0000	\$250,182.00
203-04	PLACING AND SPREADING TOPSOIL		
		1,705.000 C.Y.	
	Delta Contracting Company, LLC	\$6.0000	\$10,230.00
	Jones Bros. Contractors, LLC	\$15.0000	\$25,575.00
	Rowe Construction Group, Inc.	\$19.0000	\$32,395.00
203-06	WATER		
		60.000 M.G.	
	Delta Contracting Company, LLC	\$30.0000	\$1,800.00
	Jones Bros. Contractors, LLC	\$5.0000	\$300.00
	Rowe Construction Group, Inc.	\$100.0000	\$6,000.00
203-07	FURNISHING & SPREADING TOPSOIL		
		663.000 C.Y.	
	Delta Contracting Company, LLC	\$1.0000	\$663.00
	Jones Bros. Contractors, LLC	\$60.0000	\$39,780.00
	Rowe Construction Group, Inc.	\$72.0000	\$47,736.00
209-03.23	FILTER SOCK (24 INCH)		
		720.000 L.F.	
	Delta Contracting Company, LLC	\$12.0000	\$8,640.00
	Jones Bros. Contractors, LLC	\$12.0000	\$8,640.00
	Rowe Construction Group, Inc.	\$22.0000	\$15,840.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
			144.000 C.Y.
	Delta Contracting Company, LLC	\$4.0000	\$576.00
	Jones Bros. Contractors, LLC	\$50.0000	\$7,200.00
	Rowe Construction Group, Inc.	\$45.0000	\$6,480.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			224.000 L.F.
	Delta Contracting Company, LLC	\$6.5000	\$1,456.00
	Jones Bros. Contractors, LLC	\$6.5000	\$1,456.00
	Rowe Construction Group, Inc.	\$18.0000	\$4,032.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			2,184.000 L.F.
	Delta Contracting Company, LLC	\$3.0000	\$6,552.00
	Jones Bros. Contractors, LLC	\$3.0000	\$6,552.00
	Rowe Construction Group, Inc.	\$6.0000	\$13,104.00
209-08.08	ENHANCED ROCK CHECK DAM		
			16.000 EACH
	Delta Contracting Company, LLC	\$300.0000	\$4,800.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$16,000.00
	Rowe Construction Group, Inc.	\$1,100.0000	\$17,600.00
209-09.01	SANDBAGS		
			100.000 BAG
	Delta Contracting Company, LLC	\$1.0000	\$100.00
	Jones Bros. Contractors, LLC	\$5.0000	\$500.00
	Rowe Construction Group, Inc.	\$16.0000	\$1,600.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			2.000 EACH
	Delta Contracting Company, LLC	\$1.0000	\$2.00
	Jones Bros. Contractors, LLC	\$500.0000	\$1,000.00
	Rowe Construction Group, Inc.	\$850.0000	\$1,700.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
			160.000 S.Y.
	Delta Contracting Company, LLC	\$1.0000	\$160.00
	Jones Bros. Contractors, LLC	\$2.4000	\$384.00
	Rowe Construction Group, Inc.	\$6.0000	\$960.00
209-20.04	POLYETHYLENE SHEETING (10 MIL.)		
			100.000 S.Y.
	Delta Contracting Company, LLC	\$1.0000	\$100.00
	Jones Bros. Contractors, LLC	\$4.5000	\$450.00
	Rowe Construction Group, Inc.	\$8.0000	\$800.00

		UNIT PRICE	EXTENSION
209-65.03 TEMPORARY DIVERSION CHANNEL			
	225.000 L.F.		
Delta Contracting Company, LLC		\$10.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$2.8000	\$630.00
Rowe Construction Group, Inc.		\$50.0000	\$11,250.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,690.000 TON		
Delta Contracting Company, LLC		\$30.0000	\$140,700.00
Jones Bros. Contractors, LLC		\$38.0000	\$178,220.00
Rowe Construction Group, Inc.		\$53.0000	\$248,570.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)			
	100.000 TON		
Delta Contracting Company, LLC		\$30.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$38.0000	\$3,800.00
Rowe Construction Group, Inc.		\$50.0000	\$5,000.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	15.000 TON		
Delta Contracting Company, LLC		\$40.0000	\$600.00
Jones Bros. Contractors, LLC		\$80.0000	\$1,200.00
Rowe Construction Group, Inc.		\$55.0000	\$825.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	880.000 TON		
Delta Contracting Company, LLC		\$119.0000	\$104,720.00
Jones Bros. Contractors, LLC		\$97.0000	\$85,360.00
Rowe Construction Group, Inc.		\$155.0000	\$136,400.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	730.000 TON		
Delta Contracting Company, LLC		\$106.0000	\$77,380.00
Jones Bros. Contractors, LLC		\$103.0000	\$75,190.00
Rowe Construction Group, Inc.		\$158.0000	\$115,340.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	8.000 TON		
Delta Contracting Company, LLC		\$250.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$850.0000	\$6,800.00
Rowe Construction Group, Inc.		\$2,100.0000	\$16,800.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	26.000 TON		
Delta Contracting Company, LLC		\$10.0000	\$260.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,600.00
Rowe Construction Group, Inc.		\$500.0000	\$13,000.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Delta Contracting Company, LLC		\$250.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$850.0000	\$3,400.00
Rowe Construction Group, Inc.		\$1,500.0000	\$6,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	420.000 TON		
Delta Contracting Company, LLC		\$136.0000	\$57,120.00
Jones Bros. Contractors, LLC		\$140.0000	\$58,800.00
Rowe Construction Group, Inc.		\$170.0000	\$71,400.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	84.000 L.F.		
Delta Contracting Company, LLC		\$168.0000	\$14,112.00
Jones Bros. Contractors, LLC		\$110.0000	\$9,240.00
Rowe Construction Group, Inc.		\$245.0000	\$20,580.00
607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	116.000 L.F.		
Delta Contracting Company, LLC		\$120.0000	\$13,920.00
Jones Bros. Contractors, LLC		\$150.0000	\$17,400.00
Rowe Construction Group, Inc.		\$250.0000	\$29,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	4.000 C.Y.		
Delta Contracting Company, LLC		\$2,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Rowe Construction Group, Inc.		\$2,400.0000	\$9,600.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	228.000 LB.		
Delta Contracting Company, LLC		\$2.0000	\$456.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,140.00
Rowe Construction Group, Inc.		\$8.5000	\$1,938.00
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1			
	4.000 EACH		
Delta Contracting Company, LLC		\$6,000.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$20,000.00
Rowe Construction Group, Inc.		\$8,000.0000	\$32,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	300.000 L.F.		
Delta Contracting Company, LLC		\$2.5000	\$750.00
Jones Bros. Contractors, LLC		\$2.5000	\$750.00
Rowe Construction Group, Inc.		\$3.7500	\$1,125.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)	156.000 TON		
Delta Contracting Company, LLC		\$65.0000	\$10,140.00
Jones Bros. Contractors, LLC		\$70.0000	\$10,920.00
Rowe Construction Group, Inc.		\$110.0000	\$17,160.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	8.000 TON		
Delta Contracting Company, LLC		\$135.0000	\$1,080.00
Jones Bros. Contractors, LLC		\$70.0000	\$560.00
Rowe Construction Group, Inc.		\$120.0000	\$960.00
709-05.08 MACHINED RIP-RAP (CLASS B)	38.000 TON		
Delta Contracting Company, LLC		\$70.0000	\$2,660.00
Jones Bros. Contractors, LLC		\$75.0000	\$2,850.00
Rowe Construction Group, Inc.		\$120.0000	\$4,560.00
712-01 TRAFFIC CONTROL	1.000 LS		
Delta Contracting Company, LLC		\$7,750.0000	\$7,750.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Rowe Construction Group, Inc.		\$58,000.0000	\$58,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	8.000 EACH		
Delta Contracting Company, LLC		\$35.0000	\$280.00
Jones Bros. Contractors, LLC		\$35.0000	\$280.00
Rowe Construction Group, Inc.		\$55.0000	\$440.00
712-05.01 WARNING LIGHTS (TYPE A)	2.000 EACH		
Delta Contracting Company, LLC		\$30.0000	\$60.00
Jones Bros. Contractors, LLC		\$30.0000	\$60.00
Rowe Construction Group, Inc.		\$55.0000	\$110.00
712-06 SIGNS (CONSTRUCTION)	91.000 S.F.		
Delta Contracting Company, LLC		\$7.5000	\$682.50
Jones Bros. Contractors, LLC		\$7.5000	\$682.50
Rowe Construction Group, Inc.		\$12.0000	\$1,092.00
712-07.03 TEMPORARY BARRICADES (TYPE III)	30.000 L.F.		
Delta Contracting Company, LLC		\$12.0000	\$360.00
Jones Bros. Contractors, LLC		\$12.0000	\$360.00
Rowe Construction Group, Inc.		\$28.0000	\$840.00

		UNIT PRICE	EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	62.000 L.F.		
Delta Contracting Company, LLC		\$5.5000	\$341.00
Jones Bros. Contractors, LLC		\$5.5000	\$341.00
Rowe Construction Group, Inc.		\$6.5000	\$403.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	91.000 LB.		
Delta Contracting Company, LLC		\$5.5000	\$500.50
Jones Bros. Contractors, LLC		\$5.5000	\$500.50
Rowe Construction Group, Inc.		\$6.5000	\$591.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	41.000 S.F.		
Delta Contracting Company, LLC		\$15.0000	\$615.00
Jones Bros. Contractors, LLC		\$15.0000	\$615.00
Rowe Construction Group, Inc.		\$17.2500	\$707.25
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	5.000 S.F.		
Delta Contracting Company, LLC		\$15.5000	\$77.50
Jones Bros. Contractors, LLC		\$15.5000	\$77.50
Rowe Construction Group, Inc.		\$18.5000	\$92.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	34.000 L.F.		
Delta Contracting Company, LLC		\$50.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,700.00
Rowe Construction Group, Inc.		\$60.0000	\$2,040.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.870 L.M.		
Delta Contracting Company, LLC		\$8,500.0000	\$7,395.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$7,395.00
Rowe Construction Group, Inc.		\$9,000.0000	\$7,830.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$75,500.0000	\$75,500.00
Jones Bros. Contractors, LLC		\$105,000.0000	\$105,000.00
Rowe Construction Group, Inc.		\$150,000.0000	\$150,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	280.000 S.Y.		
Delta Contracting Company, LLC		\$6.0000	\$1,680.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,400.00
Rowe Construction Group, Inc.		\$8.0000	\$2,240.00

		UNIT PRICE	EXTENSION
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	280.000 L.F.		
Delta Contracting Company, LLC		\$10.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,800.00
Rowe Construction Group, Inc.		\$6.2000	\$1,736.00
801-01 SEEDING (WITH MULCH)			
	43.000 UNIT		
Delta Contracting Company, LLC		\$40.0000	\$1,720.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,720.00
Rowe Construction Group, Inc.		\$60.0000	\$2,580.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	231.000 UNIT		
Delta Contracting Company, LLC		\$25.0000	\$5,775.00
Jones Bros. Contractors, LLC		\$25.0000	\$5,775.00
Rowe Construction Group, Inc.		\$55.0000	\$12,705.00
801-01.65 TEMPORARY MULCH			
	100.000 UNIT		
Delta Contracting Company, LLC		\$20.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,000.00
Rowe Construction Group, Inc.		\$30.0000	\$3,000.00
801-03 WATER (SEEDING & SODDING)			
	134.000 M.G.		
Delta Contracting Company, LLC		\$10.0000	\$1,340.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,340.00
Rowe Construction Group, Inc.		\$145.0000	\$19,430.00
803-01 SODDING (NEW SOD)			
	11,410.000 S.Y.		
Delta Contracting Company, LLC		\$4.0000	\$45,640.00
Jones Bros. Contractors, LLC		\$4.3500	\$49,633.50
Rowe Construction Group, Inc.		\$7.7500	\$88,427.50

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$829,724.50
Jones Bros. Contractors, LLC	\$1,096,302.00
Rowe Construction Group, Inc.	\$1,666,783.75

TOTAL CONTRACT

Delta Contracting Company, LLC	\$829,724.50
Jones Bros. Contractors, LLC	\$1,096,302.00
Rowe Construction Group, Inc.	\$1,666,783.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES CARROLL, DECATUR, DYER, GIBSON, MADISON, OBION, AND WEAKLEY (Contract No. CNX352 Call 011)

HSIP-REG4(220),R4SVAR-F3-022,HSIP-REG4(221),R4SVAR-F3-023

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 6.00%

	TOTAL CONTRACT
Martin Paving Company, Inc.	\$744,074.50
Ford Construction Company	\$852,145.50
MarCor Construction, Inc.	\$869,497.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
	323.500 S.Y.		
Martin Paving Company, Inc.		\$90.0000	\$29,115.00
Ford Construction Company		\$101.0000	\$32,673.50
MarCor Construction, Inc.		\$90.0000	\$29,115.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	2,139.000 S.F.		
Martin Paving Company, Inc.		\$20.0000	\$42,780.00
Ford Construction Company		\$27.0000	\$57,753.00
MarCor Construction, Inc.		\$25.0000	\$53,475.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	8,742.000 S.F.		
Martin Paving Company, Inc.		\$45.0000	\$393,390.00
Ford Construction Company		\$50.0000	\$437,100.00
MarCor Construction, Inc.		\$49.0000	\$428,358.00
701-02.03 CONCRETE CURB RAMP			
	446.000 S.F.		
Martin Paving Company, Inc.		\$30.0000	\$13,380.00
Ford Construction Company		\$45.0000	\$20,070.00
MarCor Construction, Inc.		\$30.0000	\$13,380.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	756.000 S.F.		
Martin Paving Company, Inc.		\$50.0000	\$37,800.00
Ford Construction Company		\$54.0000	\$40,824.00
MarCor Construction, Inc.		\$60.0000	\$45,360.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Martin Paving Company, Inc.		\$75,000.0000	\$75,000.00
Ford Construction Company		\$75,000.0000	\$75,000.00
MarCor Construction, Inc.		\$121,200.0000	\$121,200.00
713-11.01 "U" SECTION STEEL POSTS			
	82.000 LB.		
Martin Paving Company, Inc.		\$5.0000	\$410.00
Ford Construction Company		\$6.0000	\$492.00
MarCor Construction, Inc.		\$5.0000	\$410.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	18.000 S.F.		
Martin Paving Company, Inc.		\$15.0000	\$270.00
Ford Construction Company		\$16.0000	\$288.00
MarCor Construction, Inc.		\$15.0000	\$270.00

		UNIT PRICE	EXTENSION
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	3,774.000 L.F.		
Martin Paving Company, Inc.		\$19.0000	\$71,706.00
Ford Construction Company		\$20.0000	\$75,480.00
MarCor Construction, Inc.		\$19.0000	\$71,706.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,091.000 L.F.		
Martin Paving Company, Inc.		\$27.5000	\$30,002.50
Ford Construction Company		\$29.0000	\$31,639.00
MarCor Construction, Inc.		\$27.5000	\$30,002.50
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	242.000 L.F.		
Martin Paving Company, Inc.		\$50.5000	\$12,221.00
Ford Construction Company		\$53.0000	\$12,826.00
MarCor Construction, Inc.		\$50.5000	\$12,221.00
717-01 MOBILIZATION			
	1.000 LS		
Martin Paving Company, Inc.		\$38,000.0000	\$38,000.00
Ford Construction Company		\$68,000.0000	\$68,000.00
MarCor Construction, Inc.		\$64,000.0000	\$64,000.00

SUB-TOTAL ROADWAY

Martin Paving Company, Inc.	\$744,074.50
Ford Construction Company	\$852,145.50
MarCor Construction, Inc.	\$869,497.50

TOTAL CONTRACT

Martin Paving Company, Inc.	\$744,074.50
Ford Construction Company	\$852,145.50
MarCor Construction, Inc.	\$869,497.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNX327 Call 012)

n/a,R1BVAR-M3-032

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$109,616.00

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

1,612.000 L.M.

Sweeping Corporation of America, LLC

\$68.0000

\$109,616.00

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC

\$109,616.00

TOTAL CONTRACT

Sweeping Corporation of America, LLC

\$109,616.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

CHEATHAM COUNTY (Contract No. CNX260 Call 013)

BR-STP/HIP-249(84),11024-3235-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 249 (SAM'S CREEK ROAD) OVER DRY CREEK (L.M. 11.54), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.151 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 8.50%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$5,425,657.19

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$125,000.0000	\$125,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		813.000 C.Y.		
	Jones Bros. Contractors, LLC		\$110.0000	\$89,430.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		5,664.000 C.Y.		
	Jones Bros. Contractors, LLC		\$37.0000	\$209,568.00
203-04	PLACING AND SPREADING TOPSOIL			
		287.000 C.Y.		
	Jones Bros. Contractors, LLC		\$65.0000	\$18,655.00
203-05	UNDERCUTTING			
		790.000 C.Y.		
	Jones Bros. Contractors, LLC		\$110.0000	\$86,900.00
203-07	FURNISHING & SPREADING TOPSOIL			
		389.000 C.Y.		
	Jones Bros. Contractors, LLC		\$85.0000	\$33,065.00
203-50	CONSTRUCTION OF HAUL ROAD			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$600,000.0000	\$600,000.00
209-05	SEDIMENT REMOVAL			
		78.000 C.Y.		
	Jones Bros. Contractors, LLC		\$90.0000	\$7,020.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		4,847.000 L.F.		
	Jones Bros. Contractors, LLC		\$6.5000	\$31,505.50
209-08.08	ENHANCED ROCK CHECK DAM			
		5.000 EACH		
	Jones Bros. Contractors, LLC		\$1,850.0000	\$9,250.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')			
		2.000 EACH		
	Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00

		CONTRACT	CNX260
		UNIT PRICE	EXTENSION
209-65.04	TEMPORARY IN STREAM DIVERSION		
			200.000 L.F.
	Jones Bros. Contractors, LLC	\$120.0000	\$24,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			1,659.000 TON
	Jones Bros. Contractors, LLC	\$45.0000	\$74,655.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			636.000 TON
	Jones Bros. Contractors, LLC	\$57.0000	\$36,252.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			241.000 TON
	Jones Bros. Contractors, LLC	\$170.0000	\$40,970.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			158.000 TON
	Jones Bros. Contractors, LLC	\$225.0000	\$35,550.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			4.000 TON
	Jones Bros. Contractors, LLC	\$900.0000	\$3,600.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			17.000 TON
	Jones Bros. Contractors, LLC	\$100.0000	\$1,700.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			1.500 TON
	Jones Bros. Contractors, LLC	\$900.0000	\$1,350.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			150.000 TON
	Jones Bros. Contractors, LLC	\$250.0000	\$37,500.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
			0.500 L.M.
	Jones Bros. Contractors, LLC	\$10,150.0000	\$5,075.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
			377.000 L.F.
	Jones Bros. Contractors, LLC	\$29.1400	\$10,985.78
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
			2.000 EACH
	Jones Bros. Contractors, LLC	\$1,041.0000	\$2,082.00

		CONTRACT CNX260	
		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$3,236.0000	\$12,944.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,043.0000	\$8,172.00
706-01 GUARDRAIL REMOVED			
	402.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$402.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$123.0000	\$246.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	717.000 L.F.		
Jones Bros. Contractors, LLC		\$7.1200	\$5,105.04
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$4,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Jones Bros. Contractors, LLC		\$75.0000	\$7,500.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,951.000 TON		
Jones Bros. Contractors, LLC		\$70.0000	\$136,570.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$21,000.0000	\$21,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	376.000 L.F.		
Jones Bros. Contractors, LLC		\$170.0000	\$63,920.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$28,000.0000	\$56,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	35.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$1,050.00

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$14.0000	\$196.00
712-06 SIGNS (CONSTRUCTION)			
	353.000 S.F.		
Jones Bros. Contractors, LLC		\$7.5000	\$2,647.50
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	4,858.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$29,148.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$720.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$200.0000	\$200.00
713-16.21 SIGNS (OH-3L)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$175.0000	\$350.00
713-16.22 SIGNS (OH-3R)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$175.0000	\$350.00
713-16.23 SIGNS (TN-13)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$180.0000	\$180.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$2,700.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$1,350.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Jones Bros. Contractors, LLC		\$5,280.0000	\$5,280.00

		CONTRACT	CNX260
		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
		1.000 L.M.	
	Jones Bros. Contractors, LLC	\$8,000.0000	\$8,000.00
717-01	MOBILIZATION		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$535,000.0000	\$535,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
		1.000 EACH	
	Jones Bros. Contractors, LLC	\$44,500.0000	\$44,500.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
		696.000 S.Y.	
	Jones Bros. Contractors, LLC	\$11.0000	\$7,656.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
		270.000 S.Y.	
	Jones Bros. Contractors, LLC	\$6.6000	\$1,782.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
		740.000 S.Y.	
	Jones Bros. Contractors, LLC	\$7.6000	\$5,624.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
		78.000 UNIT	
	Jones Bros. Contractors, LLC	\$73.0000	\$5,694.00
801-01.34	GRASS SEED MIX (RIPZN/FLPL)		
		29.000 UNIT	
	Jones Bros. Contractors, LLC	\$250.0000	\$7,250.00
801-02	SEEDING (WITHOUT MULCH)		
		44.000 UNIT	
	Jones Bros. Contractors, LLC	\$65.0000	\$2,860.00
801-03	WATER (SEEDING & SODDING)		
		14.000 M.G.	
	Jones Bros. Contractors, LLC	\$100.0000	\$1,400.00
802-11.01	ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)		
		12.000 EACH	
	Jones Bros. Contractors, LLC	\$150.0000	\$1,800.00
802-11.04	ACER SACCHARUM (SUGAR MAPLE 2-5FT CNTNR GRWN)		
		12.000 EACH	
	Jones Bros. Contractors, LLC	\$150.0000	\$1,800.00

		UNIT PRICE	EXTENSION
802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	12.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
802-11.27 POPULUS DELTOIDES (COTTONWOOD 2-5FT CNTNR GRWN)	12.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
802-11.46 QUERCUS SHUMARDII (SHUMARD OAK 2-5 FT CNTNR GRWN)	12.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)	277.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$6,925.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)	5,807.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.5000	\$8,710.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 11-SR249-11.54)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$480,000.0000	\$480,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	395.000 C.Y.		
Jones Bros. Contractors, LLC		\$55.0000	\$21,725.00
204-03.01 WET EXCAVATION (BRIDGES)			
	286.000 C.Y.		
Jones Bros. Contractors, LLC		\$100.0000	\$28,600.00
204-10.01 FOUNDATION PREPARATION(PIER NO. 1, STA 109+94.63)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$110,000.0000	\$110,000.00
204-10.02 FOUNDATION PREPARATION(PIER NO. 2, STA 110+35.37)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$116,000.0000	\$116,000.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$385.0000	\$77,000.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	188.000 L.F.		
Jones Bros. Contractors, LLC		\$385.0000	\$72,380.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	46.000 TON		
Jones Bros. Contractors, LLC		\$70.0000	\$3,220.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	41,937.000 LB.		
Jones Bros. Contractors, LLC		\$3.0000	\$125,811.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	364.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,300.0000	\$473,200.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	46,618.000 LB.		
Jones Bros. Contractors, LLC		\$2.2000	\$102,559.60

		CONTRACT	CNX260
		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	216.000 S.Y.		
Jones Bros. Contractors, LLC		\$500.0000	\$108,000.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	151.000 C.Y.		
Jones Bros. Contractors, LLC		\$2,000.0000	\$302,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	893.000 S.Y.		
Jones Bros. Contractors, LLC		\$8.9500	\$7,992.35
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	721.000 S.Y.		
Jones Bros. Contractors, LLC		\$11.5200	\$8,305.92
606-03.03 STEEL PILES (12 INCH)			
	1,071.000 L.F.		
Jones Bros. Contractors, LLC		\$140.0000	\$149,940.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	26.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$7,150.00
615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36")			
	585.000 L.F.		
Jones Bros. Contractors, LLC		\$575.0000	\$336,375.00
617-02 BRIDGE DECK CRACK SEALING			
	176.000 L.F.		
Jones Bros. Contractors, LLC		\$5.0000	\$880.00
617-05 SEALANT (HMWM)			
	1.000 GAL.		
Jones Bros. Contractors, LLC		\$420.0000	\$420.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	299.000 L.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$59,800.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	148.000 L.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$8,880.00

UNIT PRICE

EXTENSION

710-09.02 6" PIPE UNDERDRAIN

28.000 L.F.

Jones Bros. Contractors, LLC

\$20.0000

\$560.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-01.07 POLE 35FT CLASS 4 WOOD			
Jones Bros. Contractors, LLC	2.000 EACH	\$3,260.0000	\$6,520.00
793-01.08 POLE 35FT CLASS 5 WOOD			
Jones Bros. Contractors, LLC	1.000 EACH	\$3,230.0000	\$3,230.00
793-01.41 ANCHOR 1IN			
Jones Bros. Contractors, LLC	4.000 EACH	\$1,010.0000	\$4,040.00
793-11.20 HANDHOLE 30INX48IN			
Jones Bros. Contractors, LLC	1.000 EACH	\$6,980.0000	\$6,980.00
793-13.07 4IN SCHEDULE 40 PVC			
Jones Bros. Contractors, LLC	1,072.000 L.F.	\$15.0000	\$16,080.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
Jones Bros. Contractors, LLC	536.000 L.F.	\$30.0000	\$16,080.00
793-14.19 4IN SCH 80 ORANGE FLEXPIPE			
Jones Bros. Contractors, LLC	328.000 L.F.	\$13.0000	\$4,264.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
Jones Bros. Contractors, LLC	328.000 L.F.	\$64.0000	\$20,992.00
793-98.04 REMOVE POLES ALL SIZES			
Jones Bros. Contractors, LLC	3.000 EACH	\$350.0000	\$1,050.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
Jones Bros. Contractors, LLC	120.000 L.F.	\$440.0000	\$52,800.00
795-01.04 6IN DIP SLIP JOINT WATER LINE			
Jones Bros. Contractors, LLC	780.000 L.F.	\$93.0000	\$72,540.00
795-06.33 CUT AND CAP 6IN WATER LINE			
Jones Bros. Contractors, LLC	2.000 EACH	\$2,095.0000	\$4,190.00

		UNIT PRICE	EXTENSION
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$3,460.0000	\$6,920.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,845.0000	\$2,845.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$10,432.0000	\$10,432.00
795-13.01 DI FITTINGS			
	650.000 LB.		
Jones Bros. Contractors, LLC		\$9.0000	\$5,850.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC

\$2,545,045.32

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC

\$2,645,798.87

SUB-TOTAL UTILITY

Jones Bros. Contractors, LLC

\$234,813.00

TOTAL CONTRACT

Jones Bros. Contractors, LLC

\$5,425,657.19

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES CHEATHAM, DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNX334 Call 014)

R3BVAR-M3-041

THE RANDOM ON-CALL ASPHALT POTHOLE PATCHING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2024

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$4,162,200.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
411-51.01 POTHOLE TEMPORARY REPAIR (ASPHALT)	200.000 TON		
Pavement Restorations, Inc.		\$146.0000	\$29,200.00
411-51.02 POTHOLE PERMANENT REPAIR (ASPHALT)	1,000.000 TON		
Pavement Restorations, Inc.		\$161.0000	\$161,000.00
411-51.10 INFRARED POTHOLE REPAIR (ASPHALT)	20,000.000 S.F.		
Pavement Restorations, Inc.		\$10.0000	\$200,000.00
712-01.08 LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)	100.000 EACH		
Pavement Restorations, Inc.		\$2,500.0000	\$250,000.00
712-01.09 LANE CLOSURE (STATE ROUTES)	150.000 EACH		
Pavement Restorations, Inc.		\$1,980.0000	\$297,000.00
712-08.12 QUEUE PROTECTION TRUCK	100.000 DAY		
Pavement Restorations, Inc.		\$1,450.0000	\$145,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	100.000 DAY		
Pavement Restorations, Inc.		\$1,450.0000	\$145,000.00
717-01.20 MOBILIZATION (INTERSTATE AND STATE ROUTE)	100.000 EACH		
Pavement Restorations, Inc.		\$12,000.0000	\$1,200,000.00
717-01.21 MOBILIZATION (STATE ROUTES)	150.000 EACH		
Pavement Restorations, Inc.		\$8,100.0000	\$1,215,000.00
717-01.22 MOBILIZATION (INFRARED REPAIRS)	100.000 EACH		
Pavement Restorations, Inc.		\$5,200.0000	\$520,000.00

SUB-TOTAL MAINTENANCE

Pavement Restorations, Inc.

\$4,162,200.00

TOTAL CONTRACT

Pavement Restorations, Inc.

\$4,162,200.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

CLAY COUNTY (Contract No. CNX342 Call 015)

HSIP-1400(29),14945-3457-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 4.00%

	TOTAL CONTRACT
LU, Inc.	\$249,477.61
Volunteer Paving, LLC	\$255,413.60
Superior Traffic Control, LLC	\$290,488.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
LU, Inc.		\$1,777.5000	\$3,555.00
Volunteer Paving, LLC		\$1,866.3800	\$3,732.76
Superior Traffic Control, LLC		\$5,000.0000	\$10,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	3,270.000 L.F.		
LU, Inc.		\$3.8300	\$12,524.10
Volunteer Paving, LLC		\$4.0300	\$13,178.10
Superior Traffic Control, LLC		\$6.1500	\$20,110.50
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	135.000 L.F.		
LU, Inc.		\$39.6400	\$5,351.40
Volunteer Paving, LLC		\$41.6200	\$5,618.70
Superior Traffic Control, LLC		\$55.0000	\$7,425.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
LU, Inc.		\$3,048.4100	\$6,096.82
Volunteer Paving, LLC		\$3,200.8300	\$6,401.66
Superior Traffic Control, LLC		\$5,500.0000	\$11,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$11,250.0000	\$11,250.00
Volunteer Paving, LLC		\$10,250.0000	\$10,250.00
Superior Traffic Control, LLC		\$8,500.0000	\$8,500.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	37.000 EACH		
LU, Inc.		\$59.8800	\$2,215.56
Volunteer Paving, LLC		\$62.8800	\$2,326.56
Superior Traffic Control, LLC		\$50.0000	\$1,850.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	71.000 S.F.		
LU, Inc.		\$30.2600	\$2,148.46
Volunteer Paving, LLC		\$31.7700	\$2,255.67
Superior Traffic Control, LLC		\$25.0000	\$1,775.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,440.000 L.F.		
LU, Inc.		\$6.5600	\$9,446.40
Volunteer Paving, LLC		\$6.8900	\$9,921.60
Superior Traffic Control, LLC		\$6.0000	\$8,640.00

		UNIT PRICE	EXTENSION
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT	400.000 L.F.		
LU, Inc.		\$5.7900	\$2,316.00
Volunteer Paving, LLC		\$6.0800	\$2,432.00
Superior Traffic Control, LLC		\$7.0000	\$2,800.00
713-11.01 "U" SECTION STEEL POSTS	1,248.000 LB.		
LU, Inc.		\$4.6100	\$5,753.28
Volunteer Paving, LLC		\$4.8400	\$6,040.32
Superior Traffic Control, LLC		\$6.1500	\$7,675.20
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	6,836.000 LB.		
LU, Inc.		\$5.8500	\$39,990.60
Volunteer Paving, LLC		\$6.1400	\$41,973.04
Superior Traffic Control, LLC		\$6.2500	\$42,725.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	740.000 S.F.		
LU, Inc.		\$14.2500	\$10,545.00
Volunteer Paving, LLC		\$14.9600	\$11,070.40
Superior Traffic Control, LLC		\$18.5000	\$13,690.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	965.000 S.F.		
LU, Inc.		\$15.4300	\$14,889.95
Volunteer Paving, LLC		\$16.2100	\$15,642.65
Superior Traffic Control, LLC		\$20.5000	\$19,782.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	78.000 EACH		
LU, Inc.		\$59.8800	\$4,670.64
Volunteer Paving, LLC		\$62.8800	\$4,904.64
Superior Traffic Control, LLC		\$15.0000	\$1,170.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	310.000 L.F.		
LU, Inc.		\$25.1900	\$7,808.90
Volunteer Paving, LLC		\$25.0000	\$7,750.00
Superior Traffic Control, LLC		\$12.0000	\$3,720.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	48.920 L.M.		
LU, Inc.		\$2,150.0000	\$105,178.00
Volunteer Paving, LLC		\$2,150.0000	\$105,178.00
Superior Traffic Control, LLC		\$2,500.0000	\$122,300.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,825.000 L.F.		
LU, Inc.		\$1.5000	\$2,737.50
Volunteer Paving, LLC		\$1.5000	\$2,737.50
Superior Traffic Control, LLC		\$1.0000	\$1,825.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$3,000.0000	\$3,000.00
Volunteer Paving, LLC		\$4,000.0000	\$4,000.00
Superior Traffic Control, LLC		\$5,500.0000	\$5,500.00

SUB-TOTAL ROADWAY

LU, Inc.	\$249,477.61
Volunteer Paving, LLC	\$255,413.60
Superior Traffic Control, LLC	\$290,488.20

TOTAL CONTRACT

LU, Inc.	\$249,477.61
Volunteer Paving, LLC	\$255,413.60
Superior Traffic Control, LLC	\$290,488.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COFFEE COUNTY (Contract No. CNX309 Call 016)

BR-STP/HIP-2(260),16004-3208-94

THE CONSTRUCTION OF A WELDED STEEL PLATE GIRDER BRIDGE ON U.S. 41 (S.R. 2) OVER I-24 (L.M. 8.23), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.359 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 8.50%

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$14,776,375.66
Dement Construction Company, LLC	\$15,208,588.75
Jones Bros. Contractors, LLC	\$15,525,678.21
Mid-State Construction Company, Inc.	\$18,675,570.23

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Bell & Associates Construction, LLC	\$72,469.7100	\$72,469.71
	Dement Construction Company, LLC	\$107,000.0000	\$107,000.00
	Jones Bros. Contractors, LLC	\$65,000.0000	\$65,000.00
	Mid-State Construction Company, Inc.	\$71,442.0000	\$71,442.00
109-10.01	TRAINEE		
	1,720.000 HOUR		
	Bell & Associates Construction, LLC	\$0.8000	\$1,376.00
	Dement Construction Company, LLC	\$0.8000	\$1,376.00
	Jones Bros. Contractors, LLC	\$0.8000	\$1,376.00
	Mid-State Construction Company, Inc.	\$0.8000	\$1,376.00
202-01.13	REMOVAL OF PIPE (18")		
	60.000 L.F.		
	Bell & Associates Construction, LLC	\$59.5100	\$3,570.60
	Dement Construction Company, LLC	\$30.0000	\$1,800.00
	Jones Bros. Contractors, LLC	\$30.0000	\$1,800.00
	Mid-State Construction Company, Inc.	\$23.7900	\$1,427.40
202-08.10	REMOVAL OF CURB (POST CURB)		
	637.000 L.F.		
	Bell & Associates Construction, LLC	\$13.2700	\$8,452.99
	Dement Construction Company, LLC	\$20.0000	\$12,740.00
	Jones Bros. Contractors, LLC	\$5.0000	\$3,185.00
	Mid-State Construction Company, Inc.	\$11.8800	\$7,567.56
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	11,321.000 C.Y.		
	Bell & Associates Construction, LLC	\$29.5300	\$334,309.13
	Dement Construction Company, LLC	\$45.0000	\$509,445.00
	Jones Bros. Contractors, LLC	\$36.0000	\$407,556.00
	Mid-State Construction Company, Inc.	\$25.9400	\$293,666.74
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	20,673.000 TON		
	Bell & Associates Construction, LLC	\$44.8700	\$927,597.51
	Dement Construction Company, LLC	\$35.5000	\$733,891.50
	Jones Bros. Contractors, LLC	\$33.0000	\$682,209.00
	Mid-State Construction Company, Inc.	\$38.3100	\$791,982.63
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	1,004.000 C.Y.		
	Bell & Associates Construction, LLC	\$65.4400	\$65,701.76
	Dement Construction Company, LLC	\$25.0000	\$25,100.00
	Jones Bros. Contractors, LLC	\$30.0000	\$30,120.00
	Mid-State Construction Company, Inc.	\$35.7700	\$35,913.08

		UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL		
			950.000 C.Y.
	Bell & Associates Construction, LLC	\$16.4400	\$15,618.00
	Dement Construction Company, LLC	\$25.0000	\$23,750.00
	Jones Bros. Contractors, LLC	\$26.8500	\$25,507.50
	Mid-State Construction Company, Inc.	\$6.1800	\$5,871.00
203-05	UNDERCUTTING		
			8,709.000 C.Y.
	Bell & Associates Construction, LLC	\$43.4800	\$378,667.32
	Dement Construction Company, LLC	\$40.0000	\$348,360.00
	Jones Bros. Contractors, LLC	\$20.0000	\$174,180.00
	Mid-State Construction Company, Inc.	\$25.9800	\$226,259.82
209-03.23	FILTER SOCK (24 INCH)		
			2,350.000 L.F.
	Bell & Associates Construction, LLC	\$10.0600	\$23,641.00
	Dement Construction Company, LLC	\$11.1000	\$26,085.00
	Jones Bros. Contractors, LLC	\$25.0000	\$58,750.00
	Mid-State Construction Company, Inc.	\$26.4100	\$62,063.50
209-05	SEDIMENT REMOVAL		
			158.000 C.Y.
	Bell & Associates Construction, LLC	\$10.9100	\$1,723.78
	Dement Construction Company, LLC	\$45.0000	\$7,110.00
	Jones Bros. Contractors, LLC	\$20.0000	\$3,160.00
	Mid-State Construction Company, Inc.	\$13.1800	\$2,082.44
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			8,922.000 L.F.
	Bell & Associates Construction, LLC	\$5.8700	\$52,372.14
	Dement Construction Company, LLC	\$5.0000	\$44,610.00
	Jones Bros. Contractors, LLC	\$6.3000	\$56,208.60
	Mid-State Construction Company, Inc.	\$12.9700	\$115,718.34
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			5,155.000 L.F.
	Bell & Associates Construction, LLC	\$2.2300	\$11,495.65
	Dement Construction Company, LLC	\$1.3500	\$6,959.25
	Jones Bros. Contractors, LLC	\$3.6000	\$18,558.00
	Mid-State Construction Company, Inc.	\$6.7300	\$34,693.15
209-08.07	ROCK CHECK DAM		
			32.000 EACH
	Bell & Associates Construction, LLC	\$335.2500	\$10,728.00
	Dement Construction Company, LLC	\$595.4500	\$19,054.40
	Jones Bros. Contractors, LLC	\$800.0000	\$25,600.00
	Mid-State Construction Company, Inc.	\$1,488.4900	\$47,631.68

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	36.000 EACH		
Bell & Associates Construction, LLC		\$726.3700	\$26,149.32
Dement Construction Company, LLC		\$887.7200	\$31,957.92
Jones Bros. Contractors, LLC		\$900.0000	\$32,400.00
Mid-State Construction Company, Inc.		\$2,087.6600	\$75,155.76
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$1,117.5000	\$2,235.00
Dement Construction Company, LLC		\$700.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$1,488.3800	\$2,976.76
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	3.000 EACH		
Bell & Associates Construction, LLC		\$279.3700	\$838.11
Dement Construction Company, LLC		\$350.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$830.0000	\$2,490.00
Mid-State Construction Company, Inc.		\$428.6500	\$1,285.95
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	1.000 EACH		
Bell & Associates Construction, LLC		\$447.0000	\$447.00
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$3,600.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$1,190.7000	\$1,190.70
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	12,216.000 TON		
Bell & Associates Construction, LLC		\$37.2200	\$454,679.52
Dement Construction Company, LLC		\$52.5000	\$641,340.00
Jones Bros. Contractors, LLC		\$52.5000	\$641,340.00
Mid-State Construction Company, Inc.		\$64.1700	\$783,900.72
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	1,056.160 TON		
Bell & Associates Construction, LLC		\$39.6300	\$41,855.62
Dement Construction Company, LLC		\$60.0000	\$63,369.60
Jones Bros. Contractors, LLC		\$49.3400	\$52,110.93
Mid-State Construction Company, Inc.		\$43.0800	\$45,499.37
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,547.000 TON		
Bell & Associates Construction, LLC		\$129.0700	\$199,671.29
Dement Construction Company, LLC		\$115.5000	\$178,678.50
Jones Bros. Contractors, LLC		\$115.5000	\$178,678.50
Mid-State Construction Company, Inc.		\$137.5300	\$212,758.91

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,195.000 TON		
Bell & Associates Construction, LLC		\$132.9800	\$158,911.10
Dement Construction Company, LLC		\$119.0000	\$142,205.00
Jones Bros. Contractors, LLC		\$119.0000	\$142,205.00
Mid-State Construction Company, Inc.		\$141.6900	\$169,319.55
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S	908.000 TON		
Bell & Associates Construction, LLC		\$148.6300	\$134,956.04
Dement Construction Company, LLC		\$133.0000	\$120,764.00
Jones Bros. Contractors, LLC		\$133.0000	\$120,764.00
Mid-State Construction Company, Inc.		\$158.3600	\$143,790.88
313-03 TREATED PERMEABLE BASE	3,015.000 S.Y.		
Bell & Associates Construction, LLC		\$27.9400	\$84,239.10
Dement Construction Company, LLC		\$25.0000	\$75,375.00
Jones Bros. Contractors, LLC		\$25.0000	\$75,375.00
Mid-State Construction Company, Inc.		\$29.7700	\$89,756.55
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	19.500 TON		
Bell & Associates Construction, LLC		\$1,050.4500	\$20,483.78
Dement Construction Company, LLC		\$940.0000	\$18,330.00
Jones Bros. Contractors, LLC		\$940.0000	\$18,330.00
Mid-State Construction Company, Inc.		\$1,119.2600	\$21,825.57
402-02 AGGREGATE FOR COVER MATERIAL (PC)	65.000 TON		
Bell & Associates Construction, LLC		\$100.3000	\$6,519.50
Dement Construction Company, LLC		\$89.7500	\$5,833.75
Jones Bros. Contractors, LLC		\$89.7500	\$5,833.75
Mid-State Construction Company, Inc.		\$106.8700	\$6,946.55
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	11.500 TON		
Bell & Associates Construction, LLC		\$1,067.2100	\$12,272.92
Dement Construction Company, LLC		\$955.0000	\$10,982.50
Jones Bros. Contractors, LLC		\$955.0000	\$10,982.50
Mid-State Construction Company, Inc.		\$1,137.1200	\$13,076.88
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER	355.000 TON		
Bell & Associates Construction, LLC		\$268.2000	\$95,211.00
Dement Construction Company, LLC		\$240.0000	\$85,200.00
Jones Bros. Contractors, LLC		\$240.0000	\$85,200.00
Mid-State Construction Company, Inc.		\$285.7700	\$101,448.35

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	559.000 TON		
Bell & Associates Construction, LLC		\$279.3700	\$156,167.83
Dement Construction Company, LLC		\$250.0000	\$139,750.00
Jones Bros. Contractors, LLC		\$250.0000	\$139,750.00
Mid-State Construction Company, Inc.		\$297.6800	\$166,403.12
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.750 L.M.		
Bell & Associates Construction, LLC		\$8,101.8500	\$6,076.39
Dement Construction Company, LLC		\$7,015.0000	\$5,261.25
Jones Bros. Contractors, LLC		\$6,575.0000	\$4,931.25
Mid-State Construction Company, Inc.		\$10,120.9500	\$7,590.71
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	140.000 TON		
Bell & Associates Construction, LLC		\$134.1000	\$18,774.00
Dement Construction Company, LLC		\$120.0000	\$16,800.00
Jones Bros. Contractors, LLC		\$120.0000	\$16,800.00
Mid-State Construction Company, Inc.		\$190.5100	\$26,671.40
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	3,015.000 S.Y.		
Bell & Associates Construction, LLC		\$174.3300	\$525,604.95
Dement Construction Company, LLC		\$156.0000	\$470,340.00
Jones Bros. Contractors, LLC		\$170.0000	\$512,550.00
Mid-State Construction Company, Inc.		\$261.9500	\$789,779.25
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	200.000 L.F.		
Bell & Associates Construction, LLC		\$11.1700	\$2,234.00
Dement Construction Company, LLC		\$15.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$11.9100	\$2,382.00
604-10.51 SCARIFYING			
	63.000 S.Y.		
Bell & Associates Construction, LLC		\$22.3500	\$1,408.05
Dement Construction Company, LLC		\$20.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,890.00
Mid-State Construction Company, Inc.		\$59.5400	\$3,751.02
606-24.13 TEMPORARY SHEET PILES			
	1.000 LS		
Bell & Associates Construction, LLC		\$141,620.9100	\$141,620.91
Dement Construction Company, LLC		\$175,000.0000	\$175,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$69,724.7700	\$69,724.77

		UNIT PRICE	EXTENSION
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	20.000 L.F.		
Bell & Associates Construction, LLC		\$226.4600	\$4,529.20
Dement Construction Company, LLC		\$200.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$118.0000	\$2,360.00
Mid-State Construction Company, Inc.		\$142.5600	\$2,851.20
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	136.000 L.F.		
Bell & Associates Construction, LLC		\$337.0700	\$45,841.52
Dement Construction Company, LLC		\$150.0000	\$20,400.00
Jones Bros. Contractors, LLC		\$128.0000	\$17,408.00
Mid-State Construction Company, Inc.		\$152.9200	\$20,797.12
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Bell & Associates Construction, LLC		\$6,828.6700	\$6,828.67
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$7,850.0000	\$7,850.00
Mid-State Construction Company, Inc.		\$8,141.5300	\$8,141.53
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Bell & Associates Construction, LLC		\$6,327.9700	\$6,327.97
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$3,750.0000	\$3,750.00
Mid-State Construction Company, Inc.		\$5,147.0800	\$5,147.08
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Bell & Associates Construction, LLC		\$4,471.8500	\$4,471.85
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
Mid-State Construction Company, Inc.		\$5,704.7300	\$5,704.73
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	935.000 L.F.		
Bell & Associates Construction, LLC		\$34.0500	\$31,836.75
Dement Construction Company, LLC		\$35.0000	\$32,725.00
Jones Bros. Contractors, LLC		\$90.0000	\$84,150.00
Mid-State Construction Company, Inc.		\$64.2100	\$60,036.35
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	1,595.000 L.F.		
Bell & Associates Construction, LLC		\$35.4700	\$56,574.65
Dement Construction Company, LLC		\$31.6000	\$50,402.00
Jones Bros. Contractors, LLC		\$31.6000	\$50,402.00
Mid-State Construction Company, Inc.		\$37.6300	\$60,019.85

		UNIT PRICE	EXTENSION
705-06.15 SHORT-RADIUS GUARDRAIL SYSTEM (16 FT RADIUS) MASH TL-3			
	3.000 EACH		
Bell & Associates Construction, LLC		\$15,605.0600	\$46,815.18
Dement Construction Company, LLC		\$13,902.0000	\$41,706.00
Jones Bros. Contractors, LLC		\$13,902.0000	\$41,706.00
Mid-State Construction Company, Inc.		\$16,553.1100	\$49,659.33
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Bell & Associates Construction, LLC		\$3,974.7900	\$3,974.79
Dement Construction Company, LLC		\$3,541.0000	\$3,541.00
Jones Bros. Contractors, LLC		\$3,541.0000	\$3,541.00
Mid-State Construction Company, Inc.		\$4,216.2700	\$4,216.27
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Bell & Associates Construction, LLC		\$2,515.5400	\$10,062.16
Dement Construction Company, LLC		\$2,241.0000	\$8,964.00
Jones Bros. Contractors, LLC		\$2,241.0000	\$8,964.00
Mid-State Construction Company, Inc.		\$2,668.3600	\$10,673.44
706-01 GUARDRAIL REMOVED			
	1,262.000 L.F.		
Bell & Associates Construction, LLC		\$6.2000	\$7,824.40
Dement Construction Company, LLC		\$5.5200	\$6,966.24
Jones Bros. Contractors, LLC		\$5.5200	\$6,966.24
Mid-State Construction Company, Inc.		\$6.5700	\$8,291.34
707-01.50 CHAIN-LINK FENCE (8 FOOT)			
	235.000 L.F.		
Bell & Associates Construction, LLC		\$39.1100	\$9,190.85
Dement Construction Company, LLC		\$35.0000	\$8,225.00
Jones Bros. Contractors, LLC		\$35.0000	\$8,225.00
Mid-State Construction Company, Inc.		\$41.6700	\$9,792.45
707-06.01 REMOVAL OF FENCE (CHAIN LINK)			
	235.000 L.F.		
Bell & Associates Construction, LLC		\$6.7000	\$1,574.50
Dement Construction Company, LLC		\$6.0000	\$1,410.00
Jones Bros. Contractors, LLC		\$6.0000	\$1,410.00
Mid-State Construction Company, Inc.		\$7.1400	\$1,677.90
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	5,500.000 L.F.		
Bell & Associates Construction, LLC		\$2.2300	\$12,265.00
Dement Construction Company, LLC		\$2.2500	\$12,375.00
Jones Bros. Contractors, LLC		\$4.3000	\$23,650.00
Mid-State Construction Company, Inc.		\$2.5000	\$13,750.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	1,307.000 TON		
Bell & Associates Construction, LLC		\$47.7200	\$62,370.04
Dement Construction Company, LLC		\$50.0000	\$65,350.00
Jones Bros. Contractors, LLC		\$73.0000	\$95,411.00
Mid-State Construction Company, Inc.		\$62.7900	\$82,066.53
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	111.810 TON		
Bell & Associates Construction, LLC		\$49.2900	\$5,511.11
Dement Construction Company, LLC		\$50.0000	\$5,590.50
Jones Bros. Contractors, LLC		\$73.0000	\$8,162.13
Mid-State Construction Company, Inc.		\$71.8100	\$8,029.08
709-05.08 MACHINED RIP-RAP (CLASS B)			
	58.000 TON		
Bell & Associates Construction, LLC		\$49.1500	\$2,850.70
Dement Construction Company, LLC		\$50.0000	\$2,900.00
Jones Bros. Contractors, LLC		\$73.0000	\$4,234.00
Mid-State Construction Company, Inc.		\$76.7900	\$4,453.82
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	2,848.340 L.F.		
Bell & Associates Construction, LLC		\$10.0600	\$28,654.30
Dement Construction Company, LLC		\$10.0000	\$28,483.40
Jones Bros. Contractors, LLC		\$11.2500	\$32,043.83
Mid-State Construction Company, Inc.		\$13.4000	\$38,167.76
710-05 LATERAL UNDERDRAIN			
	390.000 L.F.		
Bell & Associates Construction, LLC		\$6.7000	\$2,613.00
Dement Construction Company, LLC		\$10.0000	\$3,900.00
Jones Bros. Contractors, LLC		\$10.5000	\$4,095.00
Mid-State Construction Company, Inc.		\$12.5000	\$4,875.00
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	5.000 EACH		
Bell & Associates Construction, LLC		\$1,341.0000	\$6,705.00
Dement Construction Company, LLC		\$1,200.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$5,500.00
Mid-State Construction Company, Inc.		\$1,309.7700	\$6,548.85
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	5.000 EACH		
Bell & Associates Construction, LLC		\$1,341.0000	\$6,705.00
Dement Construction Company, LLC		\$1,200.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$5,500.00
Mid-State Construction Company, Inc.		\$1,309.7700	\$6,548.85

		UNIT PRICE	EXTENSION
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$1,341.0000	\$2,682.00
Dement Construction Company, LLC		\$1,200.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$2,200.00
Mid-State Construction Company, Inc.		\$1,309.7700	\$2,619.54
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	7.000 EACH		
Bell & Associates Construction, LLC		\$1,341.0000	\$9,387.00
Dement Construction Company, LLC		\$1,200.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$7,700.00
Mid-State Construction Company, Inc.		\$1,309.7700	\$9,168.39
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LLC		\$123,014.1200	\$123,014.12
Dement Construction Company, LLC		\$120,000.0000	\$120,000.00
Jones Bros. Contractors, LLC		\$120,015.1700	\$120,015.17
Mid-State Construction Company, Inc.		\$414,559.0700	\$414,559.07
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	2,900.000 L.F.		
Bell & Associates Construction, LLC		\$27.0000	\$78,300.00
Dement Construction Company, LLC		\$60.0000	\$174,000.00
Jones Bros. Contractors, LLC		\$41.5000	\$120,350.00
Mid-State Construction Company, Inc.		\$63.7300	\$184,817.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	6.000 EACH		
Bell & Associates Construction, LLC		\$7,561.7300	\$45,370.38
Dement Construction Company, LLC		\$11,200.0000	\$67,200.00
Jones Bros. Contractors, LLC		\$18,000.0000	\$108,000.00
Mid-State Construction Company, Inc.		\$8,603.3400	\$51,620.04
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	420.000 EACH		
Bell & Associates Construction, LLC		\$34.6400	\$14,548.80
Dement Construction Company, LLC		\$65.0000	\$27,300.00
Jones Bros. Contractors, LLC		\$65.0000	\$27,300.00
Mid-State Construction Company, Inc.		\$36.9100	\$15,502.20
712-04.50 BARRIER RAIL DELINEATOR			
	169.000 EACH		
Bell & Associates Construction, LLC		\$11.1700	\$1,887.73
Dement Construction Company, LLC		\$30.0000	\$5,070.00
Jones Bros. Contractors, LLC		\$30.0000	\$5,070.00
Mid-State Construction Company, Inc.		\$11.9100	\$2,012.79

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	116.000 EACH		
Bell & Associates Construction, LLC		\$33.5200	\$3,888.32
Dement Construction Company, LLC		\$40.0000	\$4,640.00
Jones Bros. Contractors, LLC		\$40.0000	\$4,640.00
Mid-State Construction Company, Inc.		\$35.7200	\$4,143.52
712-06 SIGNS (CONSTRUCTION)			
	1,678.000 S.F.		
Bell & Associates Construction, LLC		\$10.6200	\$17,820.36
Dement Construction Company, LLC		\$14.0000	\$23,492.00
Jones Bros. Contractors, LLC		\$14.0000	\$23,492.00
Mid-State Construction Company, Inc.		\$11.3100	\$18,978.18
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	330.000 L.F.		
Bell & Associates Construction, LLC		\$33.5200	\$11,061.60
Dement Construction Company, LLC		\$20.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$20.0000	\$6,600.00
Mid-State Construction Company, Inc.		\$35.7200	\$11,787.60
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$1,676.2500	\$3,352.50
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$1,786.0500	\$3,572.10
712-08.12 QUEUE PROTECTION TRUCK			
	8.000 DAY		
Bell & Associates Construction, LLC		\$1,452.7500	\$11,622.00
Dement Construction Company, LLC		\$2,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$1,547.9100	\$12,383.28
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	24,640.000 L.F.		
Bell & Associates Construction, LLC		\$4.8600	\$119,750.40
Dement Construction Company, LLC		\$4.3500	\$107,184.00
Jones Bros. Contractors, LLC		\$4.0000	\$98,560.00
Mid-State Construction Company, Inc.		\$5.1800	\$127,635.20
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS			
	100.200 LB.		
Bell & Associates Construction, LLC		\$6.7000	\$671.34
Dement Construction Company, LLC		\$20.0000	\$2,004.00
Jones Bros. Contractors, LLC		\$6.0000	\$601.20
Mid-State Construction Company, Inc.		\$7.1400	\$715.43

		UNIT PRICE	EXTENSION
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	100.200 LB.		
Bell & Associates Construction, LLC		\$6.7000	\$671.34
Dement Construction Company, LLC		\$20.0000	\$2,004.00
Jones Bros. Contractors, LLC		\$6.0000	\$601.20
Mid-State Construction Company, Inc.		\$7.1400	\$715.43
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,150.000 LB.		
Bell & Associates Construction, LLC		\$6.7000	\$14,405.00
Dement Construction Company, LLC		\$3.3800	\$7,267.00
Jones Bros. Contractors, LLC		\$6.0000	\$12,900.00
Mid-State Construction Company, Inc.		\$7.1400	\$15,351.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	204.000 S.F.		
Bell & Associates Construction, LLC		\$20.6700	\$4,216.68
Dement Construction Company, LLC		\$12.1000	\$2,468.40
Jones Bros. Contractors, LLC		\$18.5000	\$3,774.00
Mid-State Construction Company, Inc.		\$22.0300	\$4,494.12
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	521.000 S.F.		
Bell & Associates Construction, LLC		\$22.9100	\$11,936.11
Dement Construction Company, LLC		\$12.3700	\$6,444.77
Jones Bros. Contractors, LLC		\$20.5000	\$10,680.50
Mid-State Construction Company, Inc.		\$24.4100	\$12,717.61
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	7.000 EACH		
Bell & Associates Construction, LLC		\$111.7500	\$782.25
Dement Construction Company, LLC		\$979.0000	\$6,853.00
Jones Bros. Contractors, LLC		\$100.0000	\$700.00
Mid-State Construction Company, Inc.		\$119.0700	\$833.49
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	8.000 EACH		
Bell & Associates Construction, LLC		\$9,498.7300	\$75,989.84
Dement Construction Company, LLC		\$8,500.0000	\$68,000.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$68,000.00
Mid-State Construction Company, Inc.		\$10,120.9500	\$80,967.60
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	100.000 EACH		
Bell & Associates Construction, LLC		\$11.1800	\$1,118.00
Dement Construction Company, LLC		\$10.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$11.9100	\$1,191.00

		UNIT PRICE	EXTENSION
716-01.14 RAISED PAVEMENT MARKER REMOVAL			
	87.000 EACH		
Bell & Associates Construction, LLC		\$3.3500	\$291.45
Dement Construction Company, LLC		\$3.0000	\$261.00
Jones Bros. Contractors, LLC		\$10.0000	\$870.00
Mid-State Construction Company, Inc.		\$3.5700	\$310.59
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	110.000 EACH		
Bell & Associates Construction, LLC		\$83.8100	\$9,219.10
Dement Construction Company, LLC		\$75.0000	\$8,250.00
Jones Bros. Contractors, LLC		\$50.0000	\$5,500.00
Mid-State Construction Company, Inc.		\$89.3000	\$9,823.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	30.000 EACH		
Bell & Associates Construction, LLC		\$83.8100	\$2,514.30
Dement Construction Company, LLC		\$75.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$89.3000	\$2,679.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	200.000 EACH		
Bell & Associates Construction, LLC		\$13.4100	\$2,682.00
Dement Construction Company, LLC		\$12.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$15.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$14.2900	\$2,858.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	300.000 S.Y.		
Bell & Associates Construction, LLC		\$33.5200	\$10,056.00
Dement Construction Company, LLC		\$30.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$30.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$35.7200	\$10,716.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	42.000 L.F.		
Bell & Associates Construction, LLC		\$16.7600	\$703.92
Dement Construction Company, LLC		\$15.0000	\$630.00
Jones Bros. Contractors, LLC		\$20.0000	\$840.00
Mid-State Construction Company, Inc.		\$17.8600	\$750.12
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
Bell & Associates Construction, LLC		\$335.2500	\$4,023.00
Dement Construction Company, LLC		\$300.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$200.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$357.2100	\$4,286.52

		UNIT PRICE	EXTENSION
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$447.0000	\$894.00
Dement Construction Company, LLC		\$400.0000	\$800.00
Jones Bros. Contractors, LLC		\$350.0000	\$700.00
Mid-State Construction Company, Inc.		\$476.2800	\$952.56
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	37,650.000 L.F.		
Bell & Associates Construction, LLC		\$1.1200	\$42,168.00
Dement Construction Company, LLC		\$1.0000	\$37,650.00
Jones Bros. Contractors, LLC		\$0.7500	\$28,237.50
Mid-State Construction Company, Inc.		\$1.1900	\$44,803.50
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	690.000 S.Y.		
Bell & Associates Construction, LLC		\$27.9400	\$19,278.60
Dement Construction Company, LLC		\$25.0000	\$17,250.00
Jones Bros. Contractors, LLC		\$15.0000	\$10,350.00
Mid-State Construction Company, Inc.		\$29.7700	\$20,541.30
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	30.000 L.F.		
Bell & Associates Construction, LLC		\$3.3500	\$100.50
Dement Construction Company, LLC		\$3.0000	\$90.00
Jones Bros. Contractors, LLC		\$10.0000	\$300.00
Mid-State Construction Company, Inc.		\$3.5700	\$107.10
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	7.000 EACH		
Bell & Associates Construction, LLC		\$111.7500	\$782.25
Dement Construction Company, LLC		\$100.0000	\$700.00
Jones Bros. Contractors, LLC		\$100.0000	\$700.00
Mid-State Construction Company, Inc.		\$119.0700	\$833.49
716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)			
	40.000 S.F.		
Bell & Associates Construction, LLC		\$6.7100	\$268.40
Dement Construction Company, LLC		\$6.0000	\$240.00
Jones Bros. Contractors, LLC		\$5.0000	\$200.00
Mid-State Construction Company, Inc.		\$7.1400	\$285.60
716-09.03 WET REFLECTIVE PAVEMENT MARKING(6" LINE)			
	0.600 L.M.		
Bell & Associates Construction, LLC		\$35,759.9200	\$21,455.95
Dement Construction Company, LLC		\$32,000.0000	\$19,200.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$39,000.00
Mid-State Construction Company, Inc.		\$38,102.4000	\$22,861.44

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.000 L.M.		
Bell & Associates Construction, LLC		\$10,616.2300	\$42,464.92
Dement Construction Company, LLC		\$9,500.0000	\$38,000.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$32,000.00
Mid-State Construction Company, Inc.		\$11,311.6500	\$45,246.60
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	600.000 L.F.		
Bell & Associates Construction, LLC		\$2.2400	\$1,344.00
Dement Construction Company, LLC		\$2.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$3.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$2.3800	\$1,428.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.500 L.M.		
Bell & Associates Construction, LLC		\$10,057.4800	\$5,028.74
Dement Construction Company, LLC		\$9,000.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$10,716.3000	\$5,358.15
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LLC		\$1,462,861.1900	\$1,462,861.19
Dement Construction Company, LLC		\$1,170,800.0000	\$1,170,800.00
Jones Bros. Contractors, LLC		\$890,000.0000	\$890,000.00
Mid-State Construction Company, Inc.		\$1,919,503.3700	\$1,919,503.37
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Bell & Associates Construction, LLC		\$91,885.1100	\$91,885.11
Dement Construction Company, LLC		\$70,000.0000	\$70,000.00
Jones Bros. Contractors, LLC		\$70,000.0000	\$70,000.00
Mid-State Construction Company, Inc.		\$118,589.1000	\$118,589.10
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,802.670 S.Y.		
Bell & Associates Construction, LLC		\$4.5000	\$8,112.02
Dement Construction Company, LLC		\$6.0000	\$10,816.02
Jones Bros. Contractors, LLC		\$3.9400	\$7,102.52
Mid-State Construction Company, Inc.		\$8.5800	\$15,466.91
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,372.000 S.Y.		
Bell & Associates Construction, LLC		\$2.8000	\$3,841.60
Dement Construction Company, LLC		\$2.6000	\$3,567.20
Jones Bros. Contractors, LLC		\$3.5000	\$4,802.00
Mid-State Construction Company, Inc.		\$5.5100	\$7,559.72

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	12,101.050 S.Y.		
Bell & Associates Construction, LLC		\$3.5800	\$43,321.76
Dement Construction Company, LLC		\$2.5500	\$30,857.68
Jones Bros. Contractors, LLC		\$5.2500	\$63,530.51
Mid-State Construction Company, Inc.		\$2.4100	\$29,163.53
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,905.000 L.F.		
Bell & Associates Construction, LLC		\$5.0300	\$9,582.15
Dement Construction Company, LLC		\$4.4500	\$8,477.25
Jones Bros. Contractors, LLC		\$5.9500	\$11,334.75
Mid-State Construction Company, Inc.		\$5.9500	\$11,334.75
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	307.000 UNIT		
Bell & Associates Construction, LLC		\$51.4000	\$15,779.80
Dement Construction Company, LLC		\$46.0000	\$14,122.00
Jones Bros. Contractors, LLC		\$100.0000	\$30,700.00
Mid-State Construction Company, Inc.		\$60.7300	\$18,644.11
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	6.000 UNIT		
Bell & Associates Construction, LLC		\$311.0600	\$1,866.36
Dement Construction Company, LLC		\$278.3500	\$1,670.10
Jones Bros. Contractors, LLC		\$300.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$297.6800	\$1,786.08
801-03 WATER (SEEDING & SODDING)			
	124.000 M.G.		
Bell & Associates Construction, LLC		\$100.5700	\$12,470.68
Dement Construction Company, LLC		\$90.0000	\$11,160.00
Jones Bros. Contractors, LLC		\$100.0000	\$12,400.00
Mid-State Construction Company, Inc.		\$160.7400	\$19,931.76
803-01 SODDING (NEW SOD)			
	11,138.000 S.Y.		
Bell & Associates Construction, LLC		\$6.1500	\$68,498.70
Dement Construction Company, LLC		\$5.5000	\$61,259.00
Jones Bros. Contractors, LLC		\$6.5000	\$72,397.00
Mid-State Construction Company, Inc.		\$8.0400	\$89,549.52

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EXISTING BR. NO.16-SR002-08.23)			
	1.000 LS		
Bell & Associates Construction, LLC		\$262,927.8300	\$262,927.83
Dement Construction Company, LLC		\$628,000.0000	\$628,000.00
Jones Bros. Contractors, LLC		\$998,000.0000	\$998,000.00
Mid-State Construction Company, Inc.		\$594,088.5000	\$594,088.50
204-02.01 DRY EXCAVATION (BRIDGES)			
	512.000 C.Y.		
Bell & Associates Construction, LLC		\$29.7500	\$15,232.00
Dement Construction Company, LLC		\$35.0000	\$17,920.00
Jones Bros. Contractors, LLC		\$52.0000	\$26,624.00
Mid-State Construction Company, Inc.		\$65.5900	\$33,582.08
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	94.000 TON		
Bell & Associates Construction, LLC		\$39.7700	\$3,738.38
Dement Construction Company, LLC		\$100.0000	\$9,400.00
Jones Bros. Contractors, LLC		\$50.0000	\$4,700.00
Mid-State Construction Company, Inc.		\$75.5300	\$7,099.82
602-03 STEEL STRUCTURES			
	1.000 LS		
Bell & Associates Construction, LLC		\$4,503,200.1200	\$4,503,200.12
Dement Construction Company, LLC		\$4,263,038.5000	\$4,263,038.50
Jones Bros. Contractors, LLC		\$5,000,000.0000	\$5,000,000.00
Mid-State Construction Company, Inc.		\$5,663,270.8700	\$5,663,270.87
604-02.03 EPOXY COATED REINFORCING STEEL			
	317,153.000 LB.		
Bell & Associates Construction, LLC		\$1.4800	\$469,386.44
Dement Construction Company, LLC		\$1.3500	\$428,156.55
Jones Bros. Contractors, LLC		\$1.3700	\$434,499.61
Mid-State Construction Company, Inc.		\$2.1400	\$678,707.42
604-03.01 CLASS A CONCRETE (BRIDGES)			
	722.000 C.Y.		
Bell & Associates Construction, LLC		\$784.8900	\$566,690.58
Dement Construction Company, LLC		\$900.0000	\$649,800.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$722,000.00
Mid-State Construction Company, Inc.		\$1,112.9500	\$803,549.90
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	103,988.000 LB.		
Bell & Associates Construction, LLC		\$1.0700	\$111,267.16
Dement Construction Company, LLC		\$1.2500	\$129,985.00
Jones Bros. Contractors, LLC		\$1.5000	\$155,982.00
Mid-State Construction Company, Inc.		\$1.5500	\$161,181.40

		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	268.000 S.Y.		
Bell & Associates Construction, LLC		\$356.0400	\$95,418.72
Dement Construction Company, LLC		\$505.0000	\$135,340.00
Jones Bros. Contractors, LLC		\$450.0000	\$120,600.00
Mid-State Construction Company, Inc.		\$437.4300	\$117,231.24
604-03.32 CLASS DS CONCRETE			
	675.000 C.Y.		
Bell & Associates Construction, LLC		\$892.0200	\$602,113.50
Dement Construction Company, LLC		\$1,486.0000	\$1,003,050.00
Jones Bros. Contractors, LLC		\$1,450.0000	\$978,750.00
Mid-State Construction Company, Inc.		\$1,368.0100	\$923,406.75
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,087.000 S.Y.		
Bell & Associates Construction, LLC		\$10.0000	\$10,870.00
Dement Construction Company, LLC		\$9.0000	\$9,783.00
Jones Bros. Contractors, LLC		\$8.9500	\$9,728.65
Mid-State Construction Company, Inc.		\$10.7200	\$11,652.64
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Bell & Associates Construction, LLC		\$3,359.4700	\$13,437.88
Dement Construction Company, LLC		\$2,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$3,522.1700	\$14,088.68
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	2,990.000 S.Y.		
Bell & Associates Construction, LLC		\$3.0100	\$8,999.90
Dement Construction Company, LLC		\$2.6900	\$8,043.10
Jones Bros. Contractors, LLC		\$3.5800	\$10,704.20
Mid-State Construction Company, Inc.		\$6.5100	\$19,464.90
604-11.01 EXPANSION DEVICE (ABUTMENT NO. 1 6" MOVEMENT)			
	98.000 L.F.		
Bell & Associates Construction, LLC		\$2,204.8300	\$216,073.34
Dement Construction Company, LLC		\$2,500.0000	\$245,000.00
Jones Bros. Contractors, LLC		\$550.0000	\$53,900.00
Mid-State Construction Company, Inc.		\$783.0700	\$76,740.86
606-03.03 STEEL PILES (12 INCH)			
	2,418.000 L.F.		
Bell & Associates Construction, LLC		\$55.1600	\$133,376.88
Dement Construction Company, LLC		\$65.0000	\$157,170.00
Jones Bros. Contractors, LLC		\$82.0000	\$198,276.00
Mid-State Construction Company, Inc.		\$93.3900	\$225,817.02

		UNIT PRICE	EXTENSION
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	66.000 EACH		
Bell & Associates Construction, LLC		\$149.8700	\$9,891.42
Dement Construction Company, LLC		\$375.0000	\$24,750.00
Jones Bros. Contractors, LLC		\$200.0000	\$13,200.00
Mid-State Construction Company, Inc.		\$265.9800	\$17,554.68
617-02 BRIDGE DECK CRACK SEALING			
	1,102.000 L.F.		
Bell & Associates Construction, LLC		\$3.1600	\$3,482.32
Dement Construction Company, LLC		\$2.5000	\$2,755.00
Jones Bros. Contractors, LLC		\$4.0000	\$4,408.00
Mid-State Construction Company, Inc.		\$3.9500	\$4,352.90
617-05 SEALANT (HMWM)			
	6.000 GAL.		
Bell & Associates Construction, LLC		\$323.8300	\$1,942.98
Dement Construction Company, LLC		\$250.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$350.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$288.5100	\$1,731.06
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,114.000 L.F.		
Bell & Associates Construction, LLC		\$130.3100	\$145,165.34
Dement Construction Company, LLC		\$150.0000	\$167,100.00
Jones Bros. Contractors, LLC		\$115.0000	\$128,110.00
Mid-State Construction Company, Inc.		\$148.8300	\$165,796.62
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	268.000 L.F.		
Bell & Associates Construction, LLC		\$53.7100	\$14,394.28
Dement Construction Company, LLC		\$125.0000	\$33,500.00
Jones Bros. Contractors, LLC		\$40.0000	\$10,720.00
Mid-State Construction Company, Inc.		\$56.4400	\$15,125.92
710-09.02 6" PIPE UNDERDRAIN			
	49.000 L.F.		
Bell & Associates Construction, LLC		\$31.4700	\$1,542.03
Dement Construction Company, LLC		\$25.0000	\$1,225.00
Jones Bros. Contractors, LLC		\$20.0000	\$980.00
Mid-State Construction Company, Inc.		\$23.7100	\$1,161.79
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	1,302.000 L.F.		
Bell & Associates Construction, LLC		\$43.6900	\$56,884.38
Dement Construction Company, LLC		\$70.0000	\$91,140.00
Jones Bros. Contractors, LLC		\$96.9000	\$126,163.80
Mid-State Construction Company, Inc.		\$80.6800	\$105,045.36

908-21.01 BEARINGS (EXPANSION BEARING @ ABUTMENT NO. 1)

6.000 EACH

	UNIT PRICE	EXTENSION
Bell & Associates Construction, LLC	\$14,556.5700	\$87,339.42
Dement Construction Company, LLC	\$16,500.0000	\$99,000.00
Jones Bros. Contractors, LLC	\$5,782.0000	\$34,692.00
Mid-State Construction Company, Inc.	\$16,999.2700	\$101,995.62

908-21.02 BEARINGS (FIXED BEARING BENT AND ABUTMENT NO 2)

12.000 EACH

	UNIT PRICE	EXTENSION
Bell & Associates Construction, LLC	\$17,283.8800	\$207,406.56
Dement Construction Company, LLC	\$9,500.0000	\$114,000.00
Jones Bros. Contractors, LLC	\$5,782.0000	\$69,384.00
Mid-State Construction Company, Inc.	\$19,884.3500	\$238,612.20

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-04.02 POLE 45FT CLASS 2 WOOD	1.000 EACH		
Bell & Associates Construction, LLC		\$3,592.7600	\$3,592.76
Dement Construction Company, LLC		\$3,215.0000	\$3,215.00
Jones Bros. Contractors, LLC		\$3,215.0000	\$3,215.00
Mid-State Construction Company, Inc.		\$3,828.1000	\$3,828.10
790-04.04 POLE 45FT CLASS 4 WOOD	1.000 EACH		
Bell & Associates Construction, LLC		\$3,313.3800	\$3,313.38
Dement Construction Company, LLC		\$2,965.0000	\$2,965.00
Jones Bros. Contractors, LLC		\$2,965.0000	\$2,965.00
Mid-State Construction Company, Inc.		\$3,530.4300	\$3,530.43
790-07.02 POLE 60FT CLASS 2 WOOD	6.000 EACH		
Bell & Associates Construction, LLC		\$5,229.8900	\$31,379.34
Dement Construction Company, LLC		\$4,680.0000	\$28,080.00
Jones Bros. Contractors, LLC		\$4,680.0000	\$28,080.00
Mid-State Construction Company, Inc.		\$5,572.4800	\$33,434.88
790-20.30 TOP EXISTING POLE	5.000 EACH		
Bell & Associates Construction, LLC		\$525.2200	\$2,626.10
Dement Construction Company, LLC		\$470.0000	\$2,350.00
Jones Bros. Contractors, LLC		\$470.0000	\$2,350.00
Mid-State Construction Company, Inc.		\$559.6300	\$2,798.15
790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV	1.000 EACH		
Bell & Associates Construction, LLC		\$759.9000	\$759.90
Dement Construction Company, LLC		\$680.0000	\$680.00
Jones Bros. Contractors, LLC		\$680.0000	\$680.00
Mid-State Construction Company, Inc.		\$809.6800	\$809.68
790-22.17 1PH DDE FEED THROUGH 25KV	1.000 EACH		
Bell & Associates Construction, LLC		\$799.0200	\$799.02
Dement Construction Company, LLC		\$715.0000	\$715.00
Jones Bros. Contractors, LLC		\$715.0000	\$715.00
Mid-State Construction Company, Inc.		\$851.3500	\$851.35
790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV	1.000 EACH		
Bell & Associates Construction, LLC		\$2,989.3100	\$2,989.31
Dement Construction Company, LLC		\$2,675.0000	\$2,675.00
Jones Bros. Contractors, LLC		\$2,675.0000	\$2,675.00
Mid-State Construction Company, Inc.		\$3,185.1200	\$3,185.12

		UNIT PRICE	EXTENSION
790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV	3.000 EACH		
Bell & Associates Construction, LLC		\$3,291.0300	\$9,873.09
Dement Construction Company, LLC		\$2,945.0000	\$8,835.00
Jones Bros. Contractors, LLC		\$2,945.0000	\$8,835.00
Mid-State Construction Company, Inc.		\$3,506.6100	\$10,519.83
790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV	1.000 EACH		
Bell & Associates Construction, LLC		\$4,615.2600	\$4,615.26
Dement Construction Company, LLC		\$4,130.0000	\$4,130.00
Jones Bros. Contractors, LLC		\$4,130.0000	\$4,130.00
Mid-State Construction Company, Inc.		\$4,917.5900	\$4,917.59
790-26.23 3PH VERTICAL DEAD END 25KV	1.000 EACH		
Bell & Associates Construction, LLC		\$1,961.2100	\$1,961.21
Dement Construction Company, LLC		\$1,755.0000	\$1,755.00
Jones Bros. Contractors, LLC		\$1,755.0000	\$1,755.00
Mid-State Construction Company, Inc.		\$2,089.6800	\$2,089.68
790-26.26 3PH CROSSARM DEAD END 25KV	1.000 EACH		
Bell & Associates Construction, LLC		\$2,531.1400	\$2,531.14
Dement Construction Company, LLC		\$2,265.0000	\$2,265.00
Jones Bros. Contractors, LLC		\$2,265.0000	\$2,265.00
Mid-State Construction Company, Inc.		\$2,696.9400	\$2,696.94
790-26.28 3PH DBL 10FT XARM DDE 25KV	3.000 EACH		
Bell & Associates Construction, LLC		\$5,593.0800	\$16,779.24
Dement Construction Company, LLC		\$5,005.0000	\$15,015.00
Jones Bros. Contractors, LLC		\$5,005.0000	\$15,015.00
Mid-State Construction Company, Inc.		\$5,959.4500	\$17,878.35
790-30.03 SECONDARY ASSEMBLIES DEADEND	1.000 EACH		
Bell & Associates Construction, LLC		\$240.2700	\$240.27
Dement Construction Company, LLC		\$215.0000	\$215.00
Jones Bros. Contractors, LLC		\$215.0000	\$215.00
Mid-State Construction Company, Inc.		\$256.0000	\$256.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE	42.000 EACH		
Bell & Associates Construction, LLC		\$569.9200	\$23,936.64
Dement Construction Company, LLC		\$510.0000	\$21,420.00
Jones Bros. Contractors, LLC		\$510.0000	\$21,420.00
Mid-State Construction Company, Inc.		\$607.2600	\$25,504.92

		UNIT PRICE	EXTENSION
790-32.23 GUY GUARD			
	42.000 EACH		
Bell & Associates Construction, LLC		\$61.4600	\$2,581.32
Dement Construction Company, LLC		\$55.0000	\$2,310.00
Jones Bros. Contractors, LLC		\$55.0000	\$2,310.00
Mid-State Construction Company, Inc.		\$65.4900	\$2,750.58
790-33.01 EXPANDING TYPE ANCHOR 6,000LB-8,000LB			
	4.000 EACH		
Bell & Associates Construction, LLC		\$1,022.5100	\$4,090.04
Dement Construction Company, LLC		\$915.0000	\$3,660.00
Jones Bros. Contractors, LLC		\$915.0000	\$3,660.00
Mid-State Construction Company, Inc.		\$1,089.4900	\$4,357.96
790-33.02 EXPANDING TYPE ANCHOR 10,000LB-12,000LB			
	9.000 EACH		
Bell & Associates Construction, LLC		\$1,190.1400	\$10,711.26
Dement Construction Company, LLC		\$1,065.0000	\$9,585.00
Jones Bros. Contractors, LLC		\$1,065.0000	\$9,585.00
Mid-State Construction Company, Inc.		\$1,268.1000	\$11,412.90
790-33.15 1IN TRIPLE EYE			
	11.000 EACH		
Bell & Associates Construction, LLC		\$1,475.1000	\$16,226.10
Dement Construction Company, LLC		\$1,320.0000	\$14,520.00
Jones Bros. Contractors, LLC		\$1,320.0000	\$14,520.00
Mid-State Construction Company, Inc.		\$1,571.7200	\$17,288.92
790-36.05 TRANSFER SECONDARY			
	2.000 EACH		
Bell & Associates Construction, LLC		\$307.3100	\$614.62
Dement Construction Company, LLC		\$275.0000	\$550.00
Jones Bros. Contractors, LLC		\$275.0000	\$550.00
Mid-State Construction Company, Inc.		\$327.4500	\$654.90
790-36.09 TRANSFER - 1TR XFMR ASSEMBLY			
	4.000 EACH		
Bell & Associates Construction, LLC		\$1,676.2500	\$6,705.00
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$1,786.0500	\$7,144.20
790-36.14 TRANSFER CONDUCTOR			
	4.000 EACH		
Bell & Associates Construction, LLC		\$229.0900	\$916.36
Dement Construction Company, LLC		\$205.0000	\$820.00
Jones Bros. Contractors, LLC		\$205.0000	\$820.00
Mid-State Construction Company, Inc.		\$244.0900	\$976.36

		UNIT PRICE	EXTENSION
790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS			
	8.000 EACH		
Bell & Associates Construction, LLC		\$1,167.7900	\$9,342.32
Dement Construction Company, LLC		\$1,045.0000	\$8,360.00
Jones Bros. Contractors, LLC		\$1,045.0000	\$8,360.00
Mid-State Construction Company, Inc.		\$1,244.2800	\$9,954.24
790-40.01 OH COND 4 7/1 ACSR SWANATE			
	1,990.000 L.F.		
Bell & Associates Construction, LLC		\$4.1700	\$8,298.30
Dement Construction Company, LLC		\$3.7300	\$7,422.70
Jones Bros. Contractors, LLC		\$3.7300	\$7,422.70
Mid-State Construction Company, Inc.		\$4.4400	\$8,835.60
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	1,825.000 L.F.		
Bell & Associates Construction, LLC		\$5.4600	\$9,964.50
Dement Construction Company, LLC		\$4.8900	\$8,924.25
Jones Bros. Contractors, LLC		\$4.8900	\$8,924.25
Mid-State Construction Company, Inc.		\$5.8200	\$10,621.50
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	5,475.000 L.F.		
Bell & Associates Construction, LLC		\$7.3800	\$40,405.50
Dement Construction Company, LLC		\$6.6000	\$36,135.00
Jones Bros. Contractors, LLC		\$6.6000	\$36,135.00
Mid-State Construction Company, Inc.		\$7.8600	\$43,033.50
790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA			
	1.000 EACH		
Bell & Associates Construction, LLC		\$1,693.0100	\$1,693.01
Dement Construction Company, LLC		\$1,515.0000	\$1,515.00
Jones Bros. Contractors, LLC		\$1,515.0000	\$1,515.00
Mid-State Construction Company, Inc.		\$1,803.9100	\$1,803.91
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS			
	1.000 EACH		
Bell & Associates Construction, LLC		\$11,879.0000	\$11,879.00
Dement Construction Company, LLC		\$10,630.0000	\$10,630.00
Jones Bros. Contractors, LLC		\$10,630.0000	\$10,630.00
Mid-State Construction Company, Inc.		\$12,657.1400	\$12,657.14
790-68.06 POLE TOP PROTECTION ASSEMBLY			
	9.000 EACH		
Bell & Associates Construction, LLC		\$78.2200	\$703.98
Dement Construction Company, LLC		\$70.0000	\$630.00
Jones Bros. Contractors, LLC		\$70.0000	\$630.00
Mid-State Construction Company, Inc.		\$83.3500	\$750.15

		UNIT PRICE	EXTENSION
790-68.10 MISCELLANEOUS ASSEMBLIES			
	11.000 EACH		
Bell & Associates Construction, LLC		\$352.0100	\$3,872.11
Dement Construction Company, LLC		\$315.0000	\$3,465.00
Jones Bros. Contractors, LLC		\$315.0000	\$3,465.00
Mid-State Construction Company, Inc.		\$375.0700	\$4,125.77
790-68.11 DEAD END SHOE			
	1.000 EACH		
Bell & Associates Construction, LLC		\$184.3900	\$184.39
Dement Construction Company, LLC		\$165.0000	\$165.00
Jones Bros. Contractors, LLC		\$165.0000	\$165.00
Mid-State Construction Company, Inc.		\$196.4700	\$196.47
790-69.08 GROUND-GROUND ROD			
	8.000 EACH		
Bell & Associates Construction, LLC		\$653.7400	\$5,229.92
Dement Construction Company, LLC		\$585.0000	\$4,680.00
Jones Bros. Contractors, LLC		\$585.0000	\$4,680.00
Mid-State Construction Company, Inc.		\$696.5600	\$5,572.48
790-69.22 POLE TOP PIN			
	3.000 EACH		
Bell & Associates Construction, LLC		\$257.0200	\$771.06
Dement Construction Company, LLC		\$230.0000	\$690.00
Jones Bros. Contractors, LLC		\$230.0000	\$690.00
Mid-State Construction Company, Inc.		\$273.8600	\$821.58
790-69.31 STICK PIN			
	4.000 EACH		
Bell & Associates Construction, LLC		\$240.2600	\$961.04
Dement Construction Company, LLC		\$215.0000	\$860.00
Jones Bros. Contractors, LLC		\$215.0000	\$860.00
Mid-State Construction Company, Inc.		\$256.0000	\$1,024.00
790-74.10 144 FIBER(MATERIAL ONLY)			
	2,136.000 L.F.		
Bell & Associates Construction, LLC		\$5.6500	\$12,068.40
Dement Construction Company, LLC		\$5.0600	\$10,808.16
Jones Bros. Contractors, LLC		\$5.0600	\$10,808.16
Mid-State Construction Company, Inc.		\$6.0200	\$12,858.72
790-74.25 FIBER SPLICE-12 FIBER RIBBON			
	24.000 EACH		
Bell & Associates Construction, LLC		\$139.6900	\$3,352.56
Dement Construction Company, LLC		\$125.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$125.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$148.8400	\$3,572.16

		UNIT PRICE	EXTENSION
790-74.31 FIBER TANGENT ASSEMBLY			
	4.000 EACH		
Bell & Associates Construction, LLC		\$312.9000	\$1,251.60
Dement Construction Company, LLC		\$280.0000	\$1,120.00
Jones Bros. Contractors, LLC		\$280.0000	\$1,120.00
Mid-State Construction Company, Inc.		\$333.4000	\$1,333.60
790-74.32 FIBER DEADEND ASSEMBLY			
	4.000 EACH		
Bell & Associates Construction, LLC		\$564.3400	\$2,257.36
Dement Construction Company, LLC		\$505.0000	\$2,020.00
Jones Bros. Contractors, LLC		\$505.0000	\$2,020.00
Mid-State Construction Company, Inc.		\$601.3000	\$2,405.20
790-74.33 FIBER DOUBLE DEADEND ASSEMBLY			
	2.000 EACH		
Bell & Associates Construction, LLC		\$838.1300	\$1,676.26
Dement Construction Company, LLC		\$750.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$750.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$893.0300	\$1,786.06
790-74.34 FIBER STORAGE SINGLE LOOP			
	4.000 EACH		
Bell & Associates Construction, LLC		\$787.8400	\$3,151.36
Dement Construction Company, LLC		\$705.0000	\$2,820.00
Jones Bros. Contractors, LLC		\$705.0000	\$2,820.00
Mid-State Construction Company, Inc.		\$839.4400	\$3,357.76
790-98.01 REMOVE WIRE			
	8,976.000 L.F.		
Bell & Associates Construction, LLC		\$4.1800	\$37,519.68
Dement Construction Company, LLC		\$3.7400	\$33,570.24
Jones Bros. Contractors, LLC		\$3.7400	\$33,570.24
Mid-State Construction Company, Inc.		\$4.4500	\$39,943.20
790-98.02 REMOVE POLES			
	6.000 EACH		
Bell & Associates Construction, LLC		\$1,257.1900	\$7,543.14
Dement Construction Company, LLC		\$1,125.0000	\$6,750.00
Jones Bros. Contractors, LLC		\$1,125.0000	\$6,750.00
Mid-State Construction Company, Inc.		\$1,339.5400	\$8,037.24
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	76.000 EACH		
Bell & Associates Construction, LLC		\$625.8000	\$47,560.80
Dement Construction Company, LLC		\$560.0000	\$42,560.00
Jones Bros. Contractors, LLC		\$560.0000	\$42,560.00
Mid-State Construction Company, Inc.		\$666.7900	\$50,676.04

		UNIT PRICE	EXTENSION
790-98.04 REMOVE FIBER OPTIC CABLE			
	2,073.000 L.F.		
Bell & Associates Construction, LLC		\$4.1800	\$8,665.14
Dement Construction Company, LLC		\$3.7400	\$7,753.02
Jones Bros. Contractors, LLC		\$3.7400	\$7,753.02
Mid-State Construction Company, Inc.		\$4.4500	\$9,224.85
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Bell & Associates Construction, LLC		\$10,683.2800	\$10,683.28
Dement Construction Company, LLC		\$9,560.0000	\$9,560.00
Jones Bros. Contractors, LLC		\$9,560.0000	\$9,560.00
Mid-State Construction Company, Inc.		\$11,383.0900	\$11,383.09

UTILITY CATEGORY	UNIT PRICE	EXTENSION
793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)		
	155.000 L.F.	
Bell & Associates Construction, LLC	\$268.2000	\$41,571.00
Dement Construction Company, LLC	\$240.0000	\$37,200.00
Jones Bros. Contractors, LLC	\$240.0000	\$37,200.00
Mid-State Construction Company, Inc.	\$285.7700	\$44,294.35
793-14.39 6IN SPLIT CONDUIT (FMP)		
	155.000 L.F.	
Bell & Associates Construction, LLC	\$143.0400	\$22,171.20
Dement Construction Company, LLC	\$128.0000	\$19,840.00
Jones Bros. Contractors, LLC	\$128.0000	\$19,840.00
Mid-State Construction Company, Inc.	\$152.4100	\$23,623.55

SUB-TOTAL ROADWAY

Bell & Associates Construction, LLC	\$6,795,575.93
Dement Construction Company, LLC	\$6,587,194.23
Jones Bros. Contractors, LLC	\$6,020,417.58
Mid-State Construction Company, Inc.	\$8,225,533.00

SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC	\$7,540,781.46
Dement Construction Company, LLC	\$8,227,656.15
Jones Bros. Contractors, LLC	\$9,111,522.26
Mid-State Construction Company, Inc.	\$9,981,258.23

SUB-TOTAL UTILITY

Bell & Associates Construction, LLC	\$376,276.07
Dement Construction Company, LLC	\$336,698.37
Jones Bros. Contractors, LLC	\$336,698.37
Mid-State Construction Company, Inc.	\$400,861.10

SUB-TOTAL UTILITY

Bell & Associates Construction, LLC	\$63,742.20
Dement Construction Company, LLC	\$57,040.00
Jones Bros. Contractors, LLC	\$57,040.00
Mid-State Construction Company, Inc.	\$67,917.90

TOTAL CONTRACT

Bell & Associates Construction, LLC	\$14,776,375.66
Dement Construction Company, LLC	\$15,208,588.75
Jones Bros. Contractors, LLC	\$15,525,678.21
Mid-State Construction Company, Inc.	\$18,675,570.23

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES COFFEE, GRUNDY, AND WARREN (Contract No. CNX360 Call 017)

HSIP-REG2(212),R2SVAR-F3-035

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$1,059,716.47
Southern Constructors, Inc.	\$2,148,845.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	MarCor Construction, Inc.		\$2,500.0000	\$2,500.00
	Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		401.000 S.Y.		
	MarCor Construction, Inc.		\$105.0000	\$42,105.00
	Southern Constructors, Inc.		\$250.0000	\$100,250.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)			
		1,733.000 L.F.		
	MarCor Construction, Inc.		\$60.0000	\$103,980.00
	Southern Constructors, Inc.		\$200.0000	\$346,600.00
203-07	FURNISHING & SPREADING TOPSOIL			
		102.000 C.Y.		
	MarCor Construction, Inc.		\$50.0000	\$5,100.00
	Southern Constructors, Inc.		\$75.0000	\$7,650.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		3,602.000 S.F.		
	MarCor Construction, Inc.		\$27.0000	\$97,254.00
	Southern Constructors, Inc.		\$30.0000	\$108,060.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		8,283.000 S.F.		
	MarCor Construction, Inc.		\$46.0000	\$381,018.00
	Southern Constructors, Inc.		\$65.0000	\$538,395.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		759.000 S.F.		
	MarCor Construction, Inc.		\$60.0000	\$45,540.00
	Southern Constructors, Inc.		\$115.0000	\$87,285.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		172.000 C.Y.		
	MarCor Construction, Inc.		\$605.0000	\$104,060.00
	Southern Constructors, Inc.		\$2,200.0000	\$378,400.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	MarCor Construction, Inc.		\$82,200.0000	\$82,200.00
	Southern Constructors, Inc.		\$300,000.0000	\$300,000.00
713-11.01	"U" SECTION STEEL POSTS			
		78.000 LB.		
	MarCor Construction, Inc.		\$122.2300	\$9,533.94
	Southern Constructors, Inc.		\$15.0000	\$1,170.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	13.000 S.F.		
MarCor Construction, Inc.		\$210.2800	\$2,733.64
Southern Constructors, Inc.		\$30.0000	\$390.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	5.000 EACH		
MarCor Construction, Inc.		\$871.7800	\$4,358.90
Southern Constructors, Inc.		\$500.0000	\$2,500.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	815.000 L.F.		
MarCor Construction, Inc.		\$25.0000	\$20,375.00
Southern Constructors, Inc.		\$20.0000	\$16,300.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	637.000 L.F.		
MarCor Construction, Inc.		\$26.8500	\$17,103.45
Southern Constructors, Inc.		\$45.0000	\$28,665.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,246.000 L.F.		
MarCor Construction, Inc.		\$40.5500	\$50,525.30
Southern Constructors, Inc.		\$60.0000	\$74,760.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	36.000 S.F.		
MarCor Construction, Inc.		\$78.5900	\$2,829.24
Southern Constructors, Inc.		\$95.0000	\$3,420.00
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$85,000.0000	\$85,000.00
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
801-01 SEEDING (WITH MULCH)			
	10.000 UNIT		
MarCor Construction, Inc.		\$350.0000	\$3,500.00
Southern Constructors, Inc.		\$500.0000	\$5,000.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.	\$1,059,716.47
Southern Constructors, Inc.	\$2,148,845.00

TOTAL CONTRACT

MarCor Construction, Inc.	\$1,059,716.47
Southern Constructors, Inc.	\$2,148,845.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES CUMBERLAND, DEKALB, JACKSON, OVERTON, AND PUTNAM (Contract No. CNX359 Call 018)

HSIP-REG2(211),R2SVAR-F3-034

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$2,109,036.43
Southern Constructors, Inc.	\$3,409,950.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	MarCor Construction, Inc.		\$3,500.0000	\$3,500.00
	Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		966.000 S.Y.		
	MarCor Construction, Inc.		\$120.0000	\$115,920.00
	Southern Constructors, Inc.		\$250.0000	\$241,500.00
202-08.15	REMOVAL OF CURB AND GUTTER (SEE PLANS)			
		3,476.000 L.F.		
	MarCor Construction, Inc.		\$60.0000	\$208,560.00
	Southern Constructors, Inc.		\$125.0000	\$434,500.00
203-07	FURNISHING & SPREADING TOPSOIL			
		197.000 C.Y.		
	MarCor Construction, Inc.		\$70.0000	\$13,790.00
	Southern Constructors, Inc.		\$75.0000	\$14,775.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		8,687.000 S.F.		
	MarCor Construction, Inc.		\$28.0000	\$243,236.00
	Southern Constructors, Inc.		\$30.0000	\$260,610.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		12,839.000 S.F.		
	MarCor Construction, Inc.		\$51.0000	\$654,789.00
	Southern Constructors, Inc.		\$65.0000	\$834,535.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		562.000 S.F.		
	MarCor Construction, Inc.		\$68.0000	\$38,216.00
	Southern Constructors, Inc.		\$105.0000	\$59,010.00
701-02.03	CONCRETE CURB RAMP			
		1,144.000 S.F.		
	MarCor Construction, Inc.		\$32.0000	\$36,608.00
	Southern Constructors, Inc.		\$55.0000	\$62,920.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		509.000 C.Y.		
	MarCor Construction, Inc.		\$695.0000	\$353,755.00
	Southern Constructors, Inc.		\$1,500.0000	\$763,500.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	MarCor Construction, Inc.		\$159,500.0000	\$159,500.00
	Southern Constructors, Inc.		\$300,000.0000	\$300,000.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	17.000 EACH		
MarCor Construction, Inc.		\$2,154.2900	\$36,622.93
Southern Constructors, Inc.		\$300.0000	\$5,100.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	862.000 L.F.		
MarCor Construction, Inc.		\$8.5000	\$7,327.00
Southern Constructors, Inc.		\$35.0000	\$30,170.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,147.000 L.F.		
MarCor Construction, Inc.		\$17.5000	\$20,072.50
Southern Constructors, Inc.		\$30.0000	\$34,410.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	3,344.000 L.F.		
MarCor Construction, Inc.		\$28.7500	\$96,140.00
Southern Constructors, Inc.		\$55.0000	\$183,920.00
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$114,000.0000	\$114,000.00
Southern Constructors, Inc.		\$125,000.0000	\$125,000.00
801-01 SEEDING (WITH MULCH)			
	20.000 UNIT		
MarCor Construction, Inc.		\$350.0000	\$7,000.00
Southern Constructors, Inc.		\$500.0000	\$10,000.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.	\$2,109,036.43
Southern Constructors, Inc.	\$3,409,950.00

TOTAL CONTRACT

MarCor Construction, Inc.	\$2,109,036.43
Southern Constructors, Inc.	\$3,409,950.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

DAVIDSON COUNTY (Contract No. CNX267 Call 019)

NH-11(81),19028-3251-14

THE WIDENING OF U.S. 31A (S.R. 11, NOLENSVILLE PIKE) FROM NORTH OF THE MILL CREEK BRIDGE (L.M. 1.72) TO S.R. 254 (OLD HICKORY BOULEVARD) (L.M. 4.24), INCLUDING BRIDGES, RETAINING WALLS, SIGNALS, AND LIGHTING.

PROJECT LENGTH - 2.530 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2027

DBE GOAL 10.00%

	TOTAL CONTRACT
Civil Constructors, LLC	\$93,681,017.38
Jones Bros. Contractors, LLC	\$103,644,200.66
Vulcan Construction Materials, LLC	\$133,724,676.64

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Civil Constructors, LLC	\$515,170.0000	\$515,170.00
	Jones Bros. Contractors, LLC	\$500,000.0000	\$500,000.00
	Vulcan Construction Materials, LLC	\$1,917,000.0000	\$1,917,000.00
108-03	CPM PROJECT SCHEDULE		
			1.000 LS
	Civil Constructors, LLC	\$125,000.0000	\$125,000.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
	Vulcan Construction Materials, LLC	\$203,000.0000	\$203,000.00
109-10.01	TRAINEE		
			5,240.000 HOUR
	Civil Constructors, LLC	\$0.8000	\$4,192.00
	Jones Bros. Contractors, LLC	\$0.8000	\$4,192.00
	Vulcan Construction Materials, LLC	\$0.8000	\$4,192.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Civil Constructors, LLC	\$824,960.0000	\$824,960.00
	Jones Bros. Contractors, LLC	\$2,195,000.0000	\$2,195,000.00
	Vulcan Construction Materials, LLC	\$674,000.0000	\$674,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Civil Constructors, LLC	\$87,070.0000	\$87,070.00
	Jones Bros. Contractors, LLC	\$325,000.0000	\$325,000.00
	Vulcan Construction Materials, LLC	\$637,000.0000	\$637,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 107)		
			1.000 LS
	Civil Constructors, LLC	\$26,630.0000	\$26,630.00
	Jones Bros. Contractors, LLC	\$32,000.0000	\$32,000.00
	Vulcan Construction Materials, LLC	\$26,000.0000	\$26,000.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO. 157)		
			1.000 LS
	Civil Constructors, LLC	\$61,640.0000	\$61,640.00
	Jones Bros. Contractors, LLC	\$42,000.0000	\$42,000.00
	Vulcan Construction Materials, LLC	\$78,100.0000	\$78,100.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			211,639.000 C.Y.
	Civil Constructors, LLC	\$46.2600	\$9,790,420.14
	Jones Bros. Contractors, LLC	\$68.0000	\$14,391,452.00
	Vulcan Construction Materials, LLC	\$111.0000	\$23,491,929.00

		UNIT PRICE	EXTENSION
203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)			
	18,265.000 C.Y.		
Civil Constructors, LLC		\$59.5000	\$1,086,767.50
Jones Bros. Contractors, LLC		\$116.0000	\$2,118,740.00
Vulcan Construction Materials, LLC		\$161.0000	\$2,940,665.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	8,160.000 TON		
Civil Constructors, LLC		\$30.5000	\$248,880.00
Jones Bros. Contractors, LLC		\$47.0000	\$383,520.00
Vulcan Construction Materials, LLC		\$51.1000	\$416,976.00
203-04 PLACING AND SPREADING TOPSOIL			
	10,742.000 C.Y.		
Civil Constructors, LLC		\$32.5000	\$349,115.00
Jones Bros. Contractors, LLC		\$42.5000	\$456,535.00
Vulcan Construction Materials, LLC		\$42.4000	\$455,460.80
203-05 UNDERCUTTING			
	2,100.000 C.Y.		
Civil Constructors, LLC		\$43.5000	\$91,350.00
Jones Bros. Contractors, LLC		\$49.5000	\$103,950.00
Vulcan Construction Materials, LLC		\$77.8000	\$163,380.00
203-06 WATER			
	3,486.000 M.G.		
Civil Constructors, LLC		\$15.0000	\$52,290.00
Jones Bros. Contractors, LLC		\$5.0000	\$17,430.00
Vulcan Construction Materials, LLC		\$14.6000	\$50,895.60
203-07 FURNISHING & SPREADING TOPSOIL			
	1,161.000 C.Y.		
Civil Constructors, LLC		\$66.0000	\$76,626.00
Jones Bros. Contractors, LLC		\$42.5000	\$49,342.50
Vulcan Construction Materials, LLC		\$84.2000	\$97,756.20
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	273.000 C.Y.		
Civil Constructors, LLC		\$365.0000	\$99,645.00
Jones Bros. Contractors, LLC		\$290.0000	\$79,170.00
Vulcan Construction Materials, LLC		\$581.0000	\$158,613.00
208-01.01 DITCHES			
	40.000 L.F.		
Civil Constructors, LLC		\$563.0000	\$22,520.00
Jones Bros. Contractors, LLC		\$155.0000	\$6,200.00
Vulcan Construction Materials, LLC		\$76.8000	\$3,072.00

		UNIT PRICE	EXTENSION
209-02.03 8" TEMPORARY SLOPE DRAIN			
	171.000 L.F.		
Civil Constructors, LLC		\$30.5000	\$5,215.50
Jones Bros. Contractors, LLC		\$18.5000	\$3,163.50
Vulcan Construction Materials, LLC		\$19.0000	\$3,249.00
209-02.05 12" TEMPORARY SLOPE DRAIN			
	514.000 L.F.		
Civil Constructors, LLC		\$34.5000	\$17,733.00
Jones Bros. Contractors, LLC		\$23.5000	\$12,079.00
Vulcan Construction Materials, LLC		\$19.0000	\$9,766.00
209-02.06 15" TEMPORARY SLOPE DRAIN			
	116.000 L.F.		
Civil Constructors, LLC		\$39.5000	\$4,582.00
Jones Bros. Contractors, LLC		\$26.5000	\$3,074.00
Vulcan Construction Materials, LLC		\$26.3000	\$3,050.80
209-02.07 18" TEMPORARY SLOPE DRAIN			
	2,474.000 L.F.		
Civil Constructors, LLC		\$45.0000	\$111,330.00
Jones Bros. Contractors, LLC		\$30.0000	\$74,220.00
Vulcan Construction Materials, LLC		\$26.7000	\$66,055.80
209-03.36 STREAM MITIGATION-STEP POOL			
	10.000 EACH		
Civil Constructors, LLC		\$3,940.0000	\$39,400.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$60,000.00
Vulcan Construction Materials, LLC		\$377.0000	\$3,770.00
209-03.41 STREAM MITIGATION - BOULDER RIFFLE			
	409.000 L.F.		
Civil Constructors, LLC		\$225.0000	\$92,025.00
Jones Bros. Contractors, LLC		\$265.0000	\$108,385.00
Vulcan Construction Materials, LLC		\$359.0000	\$146,831.00
209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING			
	457.000 L.F.		
Civil Constructors, LLC		\$197.0000	\$90,029.00
Jones Bros. Contractors, LLC		\$325.0000	\$148,525.00
Vulcan Construction Materials, LLC		\$331.0000	\$151,267.00
209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH			
	241.000 L.F.		
Civil Constructors, LLC		\$281.0000	\$67,721.00
Jones Bros. Contractors, LLC		\$190.0000	\$45,790.00
Vulcan Construction Materials, LLC		\$92.6000	\$22,316.60

		UNIT PRICE	EXTENSION
209-03.68 STREAM MITIGATION – BOULDER TOE			
	217.000 L.F.		
Civil Constructors, LLC		\$253.0000	\$54,901.00
Jones Bros. Contractors, LLC		\$105.0000	\$22,785.00
Vulcan Construction Materials, LLC		\$406.0000	\$88,102.00
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	94.000 EACH		
Civil Constructors, LLC		\$394.0000	\$37,036.00
Jones Bros. Contractors, LLC		\$300.0000	\$28,200.00
Vulcan Construction Materials, LLC		\$193.0000	\$18,142.00
209-05 SEDIMENT REMOVAL			
	1,022.000 C.Y.		
Civil Constructors, LLC		\$29.1000	\$29,740.20
Jones Bros. Contractors, LLC		\$29.0000	\$29,638.00
Vulcan Construction Materials, LLC		\$81.6000	\$83,395.20
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	75,710.000 L.F.		
Civil Constructors, LLC		\$4.2000	\$317,982.00
Jones Bros. Contractors, LLC		\$6.6000	\$499,686.00
Vulcan Construction Materials, LLC		\$6.3000	\$476,973.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	29,125.000 L.F.		
Civil Constructors, LLC		\$1.8000	\$52,425.00
Jones Bros. Contractors, LLC		\$3.2000	\$93,200.00
Vulcan Construction Materials, LLC		\$2.3500	\$68,443.75
209-08.07 ROCK CHECK DAM			
	26.000 EACH		
Civil Constructors, LLC		\$732.0000	\$19,032.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$36,400.00
Vulcan Construction Materials, LLC		\$620.0000	\$16,120.00
209-08.08 ENHANCED ROCK CHECK DAM			
	15.000 EACH		
Civil Constructors, LLC		\$968.0000	\$14,520.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$22,500.00
Vulcan Construction Materials, LLC		\$932.0000	\$13,980.00
209-08.09 FILTER SOCK CHECK DAM			
	592.000 EACH		
Civil Constructors, LLC		\$450.0000	\$266,400.00
Jones Bros. Contractors, LLC		\$325.0000	\$192,400.00
Vulcan Construction Materials, LLC		\$479.0000	\$283,568.00

		UNIT PRICE	EXTENSION
209-09.01 SANDBAGS			
	1,090.000 BAG		
Civil Constructors, LLC		\$4.5000	\$4,905.00
Jones Bros. Contractors, LLC		\$6.0000	\$6,540.00
Vulcan Construction Materials, LLC		\$14.5000	\$15,805.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	21.000 EACH		
Civil Constructors, LLC		\$225.0000	\$4,725.00
Jones Bros. Contractors, LLC		\$750.0000	\$15,750.00
Vulcan Construction Materials, LLC		\$544.0000	\$11,424.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	192.000 EACH		
Civil Constructors, LLC		\$123.0000	\$23,616.00
Jones Bros. Contractors, LLC		\$285.0000	\$54,720.00
Vulcan Construction Materials, LLC		\$328.0000	\$62,976.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	1.000 EACH		
Civil Constructors, LLC		\$630.0000	\$630.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$728.0000	\$728.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	15.000 EACH		
Civil Constructors, LLC		\$73.0000	\$1,095.00
Jones Bros. Contractors, LLC		\$490.0000	\$7,350.00
Vulcan Construction Materials, LLC		\$608.0000	\$9,120.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	8.000 EACH		
Civil Constructors, LLC		\$613.0000	\$4,904.00
Jones Bros. Contractors, LLC		\$950.0000	\$7,600.00
Vulcan Construction Materials, LLC		\$635.0000	\$5,080.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	22.000 EACH		
Civil Constructors, LLC		\$1,410.0000	\$31,020.00
Jones Bros. Contractors, LLC		\$950.0000	\$20,900.00
Vulcan Construction Materials, LLC		\$635.0000	\$13,970.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	13.000 EACH		
Civil Constructors, LLC		\$613.0000	\$7,969.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$24,700.00
Vulcan Construction Materials, LLC		\$635.0000	\$8,255.00

		UNIT PRICE	EXTENSION
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	3.000 EACH		
Civil Constructors, LLC		\$613.0000	\$1,839.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$8,400.00
Vulcan Construction Materials, LLC		\$740.0000	\$2,220.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	5.000 EACH		
Civil Constructors, LLC		\$1,970.0000	\$9,850.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$19,000.00
Vulcan Construction Materials, LLC		\$740.0000	\$3,700.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	95.000 EACH		
Civil Constructors, LLC		\$613.0000	\$58,235.00
Jones Bros. Contractors, LLC		\$950.0000	\$90,250.00
Vulcan Construction Materials, LLC		\$635.0000	\$60,325.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	11.000 EACH		
Civil Constructors, LLC		\$613.0000	\$6,743.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$19,800.00
Vulcan Construction Materials, LLC		\$740.0000	\$8,140.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	4.000 EACH		
Civil Constructors, LLC		\$4,500.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$895.0000	\$3,580.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	104,298.000 TON		
Civil Constructors, LLC		\$41.5000	\$4,328,367.00
Jones Bros. Contractors, LLC		\$47.0000	\$4,902,006.00
Vulcan Construction Materials, LLC		\$43.1000	\$4,495,243.80
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	1,506.000 TON		
Civil Constructors, LLC		\$45.0000	\$67,770.00
Jones Bros. Contractors, LLC		\$60.0000	\$90,360.00
Vulcan Construction Materials, LLC		\$67.4000	\$101,504.40
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	2,408.000 TON		
Civil Constructors, LLC		\$32.5000	\$78,260.00
Jones Bros. Contractors, LLC		\$60.0000	\$144,480.00
Vulcan Construction Materials, LLC		\$62.4000	\$150,259.20

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	375.000 TON		
Civil Constructors, LLC		\$65.0000	\$24,375.00
Jones Bros. Contractors, LLC		\$60.0000	\$22,500.00
Vulcan Construction Materials, LLC		\$58.3000	\$21,862.50
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,858.750 TON		
Civil Constructors, LLC		\$158.0000	\$293,682.50
Jones Bros. Contractors, LLC		\$155.0000	\$288,106.25
Vulcan Construction Materials, LLC		\$170.0000	\$315,987.50
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	2,710.000 TON		
Civil Constructors, LLC		\$185.0000	\$501,350.00
Jones Bros. Contractors, LLC		\$145.0000	\$392,950.00
Vulcan Construction Materials, LLC		\$165.0000	\$447,150.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,500.000 TON		
Civil Constructors, LLC		\$208.0000	\$312,000.00
Jones Bros. Contractors, LLC		\$180.0000	\$270,000.00
Vulcan Construction Materials, LLC		\$230.0000	\$345,000.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	16,754.720 TON		
Civil Constructors, LLC		\$134.0000	\$2,245,132.48
Jones Bros. Contractors, LLC		\$130.0000	\$2,178,113.60
Vulcan Construction Materials, LLC		\$155.0000	\$2,596,981.60
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	21,408.810 TON		
Civil Constructors, LLC		\$127.0000	\$2,718,918.87
Jones Bros. Contractors, LLC		\$140.0000	\$2,997,233.40
Vulcan Construction Materials, LLC		\$170.0000	\$3,639,497.70
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	14,024.320 TON		
Civil Constructors, LLC		\$137.0000	\$1,921,331.84
Jones Bros. Contractors, LLC		\$145.0000	\$2,033,526.40
Vulcan Construction Materials, LLC		\$165.0000	\$2,314,012.80
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	200.000 TON		
Civil Constructors, LLC		\$636.0000	\$127,200.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$200,000.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$400,000.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	720.000 TON		
	Civil Constructors, LLC	\$38.0000	\$27,360.00
	Jones Bros. Contractors, LLC	\$95.0000	\$68,400.00
	Vulcan Construction Materials, LLC	\$110.0000	\$79,200.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	43.610 TON		
	Civil Constructors, LLC	\$3,040.0000	\$132,574.40
	Jones Bros. Contractors, LLC	\$1,000.0000	\$43,610.00
	Vulcan Construction Materials, LLC	\$2,000.0000	\$87,220.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	1,695.060 TON		
	Civil Constructors, LLC	\$1,350.0000	\$2,288,331.00
	Jones Bros. Contractors, LLC	\$210.0000	\$355,962.60
	Vulcan Construction Materials, LLC	\$175.0000	\$296,635.50
411-02.10	ACS MIX(PG70-22) GRADING D		
	8,222.000 TON		
	Civil Constructors, LLC	\$183.0000	\$1,504,626.00
	Jones Bros. Contractors, LLC	\$180.0000	\$1,479,960.00
	Vulcan Construction Materials, LLC	\$175.0000	\$1,438,850.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	5,402.000 S.Y.		
	Civil Constructors, LLC	\$11.9000	\$64,283.80
	Jones Bros. Contractors, LLC	\$10.9500	\$59,151.90
	Vulcan Construction Materials, LLC	\$30.0000	\$162,060.00
604-01.01	CLASS A CONCRETE (ROADWAY)		
	153.000 C.Y.		
	Civil Constructors, LLC	\$2,695.0000	\$412,335.00
	Jones Bros. Contractors, LLC	\$1,770.0000	\$270,810.00
	Vulcan Construction Materials, LLC	\$2,450.0000	\$374,850.00
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)		
	30,303.000 LB.		
	Civil Constructors, LLC	\$2.4000	\$72,727.20
	Jones Bros. Contractors, LLC	\$2.5000	\$75,757.50
	Vulcan Construction Materials, LLC	\$2.2500	\$68,181.75
604-01.20	BOX TUBE SAFETY RAIL		
	1,540.000 L.F.		
	Civil Constructors, LLC	\$276.0000	\$425,040.00
	Jones Bros. Contractors, LLC	\$451.0000	\$694,540.00
	Vulcan Construction Materials, LLC	\$255.0000	\$392,700.00

		UNIT PRICE	EXTENSION
604-07.01 RETAINING WALL (R1, STA. 473+65.00 TO STA. 477+20.00, RT)			
	1,416.000 S.F.		
Civil Constructors, LLC		\$285.0000	\$403,560.00
Jones Bros. Contractors, LLC		\$130.0000	\$184,080.00
Vulcan Construction Materials, LLC		\$415.0000	\$587,640.00
604-07.02 RETAINING WALL (R2, STA. 497+15.00, LT TO STA. 12+55.00, RT)			
	2,570.000 S.F.		
Civil Constructors, LLC		\$445.0000	\$1,143,650.00
Jones Bros. Contractors, LLC		\$300.0000	\$771,000.00
Vulcan Construction Materials, LLC		\$517.0000	\$1,328,690.00
604-07.03 RETAINING WALL (R3, STA. 509+40.00 TO STA. 515+75.00, LT)			
	8,204.000 S.F.		
Civil Constructors, LLC		\$465.0000	\$3,814,860.00
Jones Bros. Contractors, LLC		\$225.0000	\$1,845,900.00
Vulcan Construction Materials, LLC		\$506.0000	\$4,151,224.00
604-07.04 RETAINING WALL (R4, STA. 512+20.00 TO STA. 517+04.42, RT)			
	4,046.000 S.F.		
Civil Constructors, LLC		\$480.0000	\$1,942,080.00
Jones Bros. Contractors, LLC		\$300.0000	\$1,213,800.00
Vulcan Construction Materials, LLC		\$583.0000	\$2,358,818.00
604-07.05 RETAINING WALL (R5, STA. 517+39.40 TO STA. 522+00.00, RT)			
	5,748.000 S.F.		
Civil Constructors, LLC		\$445.0000	\$2,557,860.00
Jones Bros. Contractors, LLC		\$300.0000	\$1,724,400.00
Vulcan Construction Materials, LLC		\$529.0000	\$3,040,692.00
604-07.06 RETAINING WALL (R6, STA. 457+10.00 TO STA. 458+15.00, RT)			
	1,191.000 S.F.		
Civil Constructors, LLC		\$535.0000	\$637,185.00
Jones Bros. Contractors, LLC		\$300.0000	\$357,300.00
Vulcan Construction Materials, LLC		\$649.0000	\$772,959.00
604-07.07 RETAINING WALL (R7, STA. 534+80.00 TO STA. 536+50.00, RT)			
	483.000 S.F.		
Civil Constructors, LLC		\$296.0000	\$142,968.00
Jones Bros. Contractors, LLC		\$160.0000	\$77,280.00
Vulcan Construction Materials, LLC		\$458.0000	\$221,214.00
604-10.51 SCARIFYING			
	2,066.000 S.Y.		
Civil Constructors, LLC		\$11.0000	\$22,726.00
Jones Bros. Contractors, LLC		\$31.0000	\$64,046.00
Vulcan Construction Materials, LLC		\$31.9000	\$65,905.40

		UNIT PRICE	EXTENSION
607-03.30 18" PIPE CULVERT			
	12,328.000 L.F.		
Civil Constructors, LLC		\$170.0000	\$2,095,760.00
Jones Bros. Contractors, LLC		\$295.0000	\$3,636,760.00
Vulcan Construction Materials, LLC		\$309.0000	\$3,809,352.00
607-05.30 24" PIPE CULVERT			
	3,284.000 L.F.		
Civil Constructors, LLC		\$212.0000	\$696,208.00
Jones Bros. Contractors, LLC		\$335.0000	\$1,100,140.00
Vulcan Construction Materials, LLC		\$535.0000	\$1,756,940.00
607-06.30 30" PIPE CULVERT			
	1,699.000 L.F.		
Civil Constructors, LLC		\$303.0000	\$514,797.00
Jones Bros. Contractors, LLC		\$450.0000	\$764,550.00
Vulcan Construction Materials, LLC		\$625.0000	\$1,061,875.00
607-07.30 36" PIPE CULVERT			
	2,446.000 L.F.		
Civil Constructors, LLC		\$413.0000	\$1,010,198.00
Jones Bros. Contractors, LLC		\$495.0000	\$1,210,770.00
Vulcan Construction Materials, LLC		\$878.0000	\$2,147,588.00
607-09.30 48" PIPE CULVERT			
	280.000 L.F.		
Civil Constructors, LLC		\$681.0000	\$190,680.00
Jones Bros. Contractors, LLC		\$785.0000	\$219,800.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$420,000.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	34.000 L.F.		
Civil Constructors, LLC		\$104.0000	\$3,536.00
Jones Bros. Contractors, LLC		\$270.0000	\$9,180.00
Vulcan Construction Materials, LLC		\$141.0000	\$4,794.00
607-39.09 60" PIPE CULVERT (SIDE DRAIN)			
	48.000 L.F.		
Civil Constructors, LLC		\$524.0000	\$25,152.00
Jones Bros. Contractors, LLC		\$830.0000	\$39,840.00
Vulcan Construction Materials, LLC		\$792.0000	\$38,016.00
607-39.10 66" PIPE CULVERT (SIDE DRAIN)			
	68.000 L.F.		
Civil Constructors, LLC		\$468.0000	\$31,824.00
Jones Bros. Contractors, LLC		\$840.0000	\$57,120.00
Vulcan Construction Materials, LLC		\$737.0000	\$50,116.00

		UNIT PRICE	EXTENSION
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	5.000 EACH		
Civil Constructors, LLC		\$8,250.0000	\$41,250.00
Jones Bros. Contractors, LLC		\$6,950.0000	\$34,750.00
Vulcan Construction Materials, LLC		\$10,700.0000	\$53,500.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	3.000 EACH		
Civil Constructors, LLC		\$14,040.0000	\$42,120.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$42,000.00
Vulcan Construction Materials, LLC		\$13,600.0000	\$40,800.00
611-02.11 JUNCTION BOX, TYPE 2			
	1.000 EACH		
Civil Constructors, LLC		\$7,690.0000	\$7,690.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
Vulcan Construction Materials, LLC		\$9,490.0000	\$9,490.00
611-02.12 JUNCTION BOX, TYPE 3			
	2.000 EACH		
Civil Constructors, LLC		\$24,080.0000	\$48,160.00
Jones Bros. Contractors, LLC		\$29,000.0000	\$58,000.00
Vulcan Construction Materials, LLC		\$20,000.0000	\$40,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	110.000 C.Y.		
Civil Constructors, LLC		\$1,960.0000	\$215,600.00
Jones Bros. Contractors, LLC		\$1,510.0000	\$166,100.00
Vulcan Construction Materials, LLC		\$3,010.0000	\$331,100.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	5,172.000 LB.		
Civil Constructors, LLC		\$5.6000	\$28,963.20
Jones Bros. Contractors, LLC		\$2.7500	\$14,223.00
Vulcan Construction Materials, LLC		\$4.4000	\$22,756.80
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Civil Constructors, LLC		\$3,530.0000	\$3,530.00
Jones Bros. Contractors, LLC		\$2,100.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$5,170.0000	\$5,170.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Civil Constructors, LLC		\$7,010.0000	\$7,010.00
Jones Bros. Contractors, LLC		\$6,750.0000	\$6,750.00
Vulcan Construction Materials, LLC		\$10,800.0000	\$10,800.00

		UNIT PRICE	EXTENSION
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1	1.000 EACH		
Civil Constructors, LLC		\$8,720.0000	\$8,720.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
Vulcan Construction Materials, LLC		\$13,400.0000	\$13,400.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH	14.000 EACH		
Civil Constructors, LLC		\$7,770.0000	\$108,780.00
Jones Bros. Contractors, LLC		\$5,750.0000	\$80,500.00
Vulcan Construction Materials, LLC		\$7,910.0000	\$110,740.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	93.000 EACH		
Civil Constructors, LLC		\$9,490.0000	\$882,570.00
Jones Bros. Contractors, LLC		\$6,900.0000	\$641,700.00
Vulcan Construction Materials, LLC		\$10,900.0000	\$1,013,700.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	11.000 EACH		
Civil Constructors, LLC		\$11,420.0000	\$125,620.00
Jones Bros. Contractors, LLC		\$7,150.0000	\$78,650.00
Vulcan Construction Materials, LLC		\$15,100.0000	\$166,100.00
611-12.06 CATCH BASINS, TYPE 12, > 20' - 24' DEPTH	1.000 EACH		
Civil Constructors, LLC		\$27,940.0000	\$27,940.00
Jones Bros. Contractors, LLC		\$26,850.0000	\$26,850.00
Vulcan Construction Materials, LLC		\$23,600.0000	\$23,600.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	13.000 EACH		
Civil Constructors, LLC		\$15,810.0000	\$205,530.00
Jones Bros. Contractors, LLC		\$11,500.0000	\$149,500.00
Vulcan Construction Materials, LLC		\$15,400.0000	\$200,200.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	1.000 EACH		
Civil Constructors, LLC		\$24,680.0000	\$24,680.00
Jones Bros. Contractors, LLC		\$21,500.0000	\$21,500.00
Vulcan Construction Materials, LLC		\$18,100.0000	\$18,100.00
611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH	1.000 EACH		
Civil Constructors, LLC		\$18,140.0000	\$18,140.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$23,500.0000	\$23,500.00

		UNIT PRICE	EXTENSION
611-16.03 CATCH BASINS, TYPE 16, > 8' - 12' DEPTH			
	2.000 EACH		
Civil Constructors, LLC		\$23,000.0000	\$46,000.00
Jones Bros. Contractors, LLC		\$17,500.0000	\$35,000.00
Vulcan Construction Materials, LLC		\$33,700.0000	\$67,400.00
611-16.04 CATCH BASINS, TYPE 16, > 12' - 16' DEPTH			
	1.000 EACH		
Civil Constructors, LLC		\$28,610.0000	\$28,610.00
Jones Bros. Contractors, LLC		\$23,500.0000	\$23,500.00
Vulcan Construction Materials, LLC		\$44,200.0000	\$44,200.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
	1.000 EACH		
Civil Constructors, LLC		\$8,040.0000	\$8,040.00
Jones Bros. Contractors, LLC		\$5,750.0000	\$5,750.00
Vulcan Construction Materials, LLC		\$8,390.0000	\$8,390.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	2.000 EACH		
Civil Constructors, LLC		\$8,460.0000	\$16,920.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$11,100.0000	\$22,200.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	3.000 EACH		
Civil Constructors, LLC		\$8,080.0000	\$24,240.00
Jones Bros. Contractors, LLC		\$6,850.0000	\$20,550.00
Vulcan Construction Materials, LLC		\$6,490.0000	\$19,470.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	8.000 EACH		
Civil Constructors, LLC		\$8,140.0000	\$65,120.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$56,000.00
Vulcan Construction Materials, LLC		\$11,100.0000	\$88,800.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING			
	1,037.000 L.F.		
Civil Constructors, LLC		\$590.0000	\$611,830.00
Jones Bros. Contractors, LLC		\$370.0000	\$383,690.00
Vulcan Construction Materials, LLC		\$112.0000	\$116,144.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	300.000 L.F.		
Civil Constructors, LLC		\$77.0000	\$23,100.00
Jones Bros. Contractors, LLC		\$65.0000	\$19,500.00
Vulcan Construction Materials, LLC		\$81.5000	\$24,450.00

		UNIT PRICE	EXTENSION
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	175.000 L.F.		
Civil Constructors, LLC		\$148.0000	\$25,900.00
Jones Bros. Contractors, LLC		\$115.0000	\$20,125.00
Vulcan Construction Materials, LLC		\$199.0000	\$34,825.00
621-05.01 TEMPORARY SHORING			
	925.000 S.F.		
Civil Constructors, LLC		\$118.0000	\$109,150.00
Jones Bros. Contractors, LLC		\$50.0000	\$46,250.00
Vulcan Construction Materials, LLC		\$109.0000	\$100,825.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	178,370.000 S.F.		
Civil Constructors, LLC		\$10.0000	\$1,783,700.00
Jones Bros. Contractors, LLC		\$7.5000	\$1,337,775.00
Vulcan Construction Materials, LLC		\$7.8000	\$1,391,286.00
701-02 CONCRETE DRIVEWAY			
	10,354.000 S.F.		
Civil Constructors, LLC		\$22.2000	\$229,858.80
Jones Bros. Contractors, LLC		\$17.5000	\$181,195.00
Vulcan Construction Materials, LLC		\$18.2000	\$188,442.80
701-02.03 CONCRETE CURB RAMP			
	6,169.000 S.F.		
Civil Constructors, LLC		\$27.0000	\$166,563.00
Jones Bros. Contractors, LLC		\$24.0000	\$148,056.00
Vulcan Construction Materials, LLC		\$25.0000	\$154,225.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	2,611.000 C.Y.		
Civil Constructors, LLC		\$591.0000	\$1,543,101.00
Jones Bros. Contractors, LLC		\$525.0000	\$1,370,775.00
Vulcan Construction Materials, LLC		\$546.0000	\$1,425,606.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	34.000 L.F.		
Civil Constructors, LLC		\$33.5000	\$1,139.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,700.00
Vulcan Construction Materials, LLC		\$52.0000	\$1,768.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Civil Constructors, LLC		\$1,710.0000	\$1,710.00
Jones Bros. Contractors, LLC		\$2,300.0000	\$2,300.00
Vulcan Construction Materials, LLC		\$2,390.0000	\$2,390.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Civil Constructors, LLC		\$3,680.0000	\$3,680.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$5,200.0000	\$5,200.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Civil Constructors, LLC		\$3,230.0000	\$3,230.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$4,500.00
Vulcan Construction Materials, LLC		\$4,680.0000	\$4,680.00
706-06.03 RADIUS RAIL			
	45.000 L.F.		
Civil Constructors, LLC		\$40.5000	\$1,822.50
Jones Bros. Contractors, LLC		\$52.5000	\$2,362.50
Vulcan Construction Materials, LLC		\$54.6000	\$2,457.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	8,442.000 L.F.		
Civil Constructors, LLC		\$2.2500	\$18,994.50
Jones Bros. Contractors, LLC		\$4.3000	\$36,300.60
Vulcan Construction Materials, LLC		\$3.4000	\$28,702.80
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	951.000 TON		
Civil Constructors, LLC		\$51.5000	\$48,976.50
Jones Bros. Contractors, LLC		\$68.5000	\$65,143.50
Vulcan Construction Materials, LLC		\$75.4000	\$71,705.40
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,235.000 TON		
Civil Constructors, LLC		\$61.5000	\$75,952.50
Jones Bros. Contractors, LLC		\$68.5000	\$84,597.50
Vulcan Construction Materials, LLC		\$75.4000	\$93,119.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	725.000 TON		
Civil Constructors, LLC		\$66.5000	\$48,212.50
Jones Bros. Contractors, LLC		\$68.5000	\$49,662.50
Vulcan Construction Materials, LLC		\$75.4000	\$54,665.00
709-05.81 ROCK RIFFLES			
	1.000 LS		
Civil Constructors, LLC		\$56,280.0000	\$56,280.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$65,000.00
Vulcan Construction Materials, LLC		\$236,000.0000	\$236,000.00

		UNIT PRICE	EXTENSION
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	25,692.000 L.F.		
Civil Constructors, LLC		\$14.2000	\$364,826.40
Jones Bros. Contractors, LLC		\$12.0000	\$308,304.00
Vulcan Construction Materials, LLC		\$13.5000	\$346,842.00
710-09.07 6" PERFORATED PLASTIC PIPE (FRENCH DRAIN)			
	21.000 L.F.		
Civil Constructors, LLC		\$111.0000	\$2,331.00
Jones Bros. Contractors, LLC		\$34.5000	\$724.50
Vulcan Construction Materials, LLC		\$72.0000	\$1,512.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Civil Constructors, LLC		\$462,110.0000	\$462,110.00
Jones Bros. Contractors, LLC		\$310,000.0000	\$310,000.00
Vulcan Construction Materials, LLC		\$2,750,000.0000	\$2,750,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	16,000.000 L.F.		
Civil Constructors, LLC		\$91.5000	\$1,464,000.00
Jones Bros. Contractors, LLC		\$35.0000	\$560,000.00
Vulcan Construction Materials, LLC		\$216.0000	\$3,456,000.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	45.000 EACH		
Civil Constructors, LLC		\$13,510.0000	\$607,950.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$540,000.00
Vulcan Construction Materials, LLC		\$13,900.0000	\$625,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	1,290.000 EACH		
Civil Constructors, LLC		\$56.5000	\$72,885.00
Jones Bros. Contractors, LLC		\$50.0000	\$64,500.00
Vulcan Construction Materials, LLC		\$48.0000	\$61,920.00
712-04.50 BARRIER RAIL DELINEATOR			
	1,480.000 EACH		
Civil Constructors, LLC		\$16.9000	\$25,012.00
Jones Bros. Contractors, LLC		\$15.0000	\$22,200.00
Vulcan Construction Materials, LLC		\$8.0000	\$11,840.00
712-05.01 WARNING LIGHTS (TYPE A)			
	108.000 EACH		
Civil Constructors, LLC		\$50.5000	\$5,454.00
Jones Bros. Contractors, LLC		\$45.0000	\$4,860.00
Vulcan Construction Materials, LLC		\$38.0000	\$4,104.00

		UNIT PRICE	EXTENSION
712-05.03 WARNING LIGHTS (TYPE C)			
	300.000 EACH		
Civil Constructors, LLC		\$39.5000	\$11,850.00
Jones Bros. Contractors, LLC		\$35.0000	\$10,500.00
Vulcan Construction Materials, LLC		\$38.0000	\$11,400.00
712-06 SIGNS (CONSTRUCTION)			
	3,431.000 S.F.		
Civil Constructors, LLC		\$9.0000	\$30,879.00
Jones Bros. Contractors, LLC		\$8.0000	\$27,448.00
Vulcan Construction Materials, LLC		\$14.0000	\$48,034.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	1,682.000 L.F.		
Civil Constructors, LLC		\$22.5000	\$37,845.00
Jones Bros. Contractors, LLC		\$20.0000	\$33,640.00
Vulcan Construction Materials, LLC		\$28.0000	\$47,096.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Civil Constructors, LLC		\$2,030.0000	\$4,060.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$2,400.00
713-11.01 "U" SECTION STEEL POSTS			
	2,794.000 LB.		
Civil Constructors, LLC		\$7.7000	\$21,513.80
Jones Bros. Contractors, LLC		\$6.8500	\$19,138.90
Vulcan Construction Materials, LLC		\$5.5000	\$15,367.00
713-11.22 U POST SLIP BASE			
	89.000 EACH		
Civil Constructors, LLC		\$248.0000	\$22,072.00
Jones Bros. Contractors, LLC		\$220.0000	\$19,580.00
Vulcan Construction Materials, LLC		\$435.0000	\$38,715.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	499.000 S.F.		
Civil Constructors, LLC		\$23.6000	\$11,776.40
Jones Bros. Contractors, LLC		\$21.0000	\$10,479.00
Vulcan Construction Materials, LLC		\$16.0000	\$7,984.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	134.000 S.F.		
Civil Constructors, LLC		\$25.9000	\$3,470.60
Jones Bros. Contractors, LLC		\$23.0000	\$3,082.00
Vulcan Construction Materials, LLC		\$18.5000	\$2,479.00

		UNIT PRICE	EXTENSION
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK	390.000 S.F.		
Civil Constructors, LLC		\$36.0000	\$14,040.00
Jones Bros. Contractors, LLC		\$55.0000	\$21,450.00
Vulcan Construction Materials, LLC		\$31.0000	\$12,090.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Civil Constructors, LLC		\$1,130.0000	\$1,130.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$3,700.0000	\$3,700.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	6.000 EACH		
Civil Constructors, LLC		\$15,760.0000	\$94,560.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$84,000.00
Vulcan Construction Materials, LLC		\$15,000.0000	\$90,000.00
713-16.20 SIGNS (R10-5, 30"x36")	2.000 EACH		
Civil Constructors, LLC		\$197.0000	\$394.00
Jones Bros. Contractors, LLC		\$650.0000	\$1,300.00
Vulcan Construction Materials, LLC		\$325.0000	\$650.00
713-16.21 SIGNS (R10-12, 30"X36")	5.000 EACH		
Civil Constructors, LLC		\$197.0000	\$985.00
Jones Bros. Contractors, LLC		\$650.0000	\$3,250.00
Vulcan Construction Materials, LLC		\$325.0000	\$1,625.00
713-16.23 SIGNS (R10-11, 30"X36")	3.000 EACH		
Civil Constructors, LLC		\$197.0000	\$591.00
Jones Bros. Contractors, LLC		\$650.0000	\$1,950.00
Vulcan Construction Materials, LLC		\$325.0000	\$975.00
713-16.24 SIGNS (R10-15, 30" X 30")	2.000 EACH		
Civil Constructors, LLC		\$146.0000	\$292.00
Jones Bros. Contractors, LLC		\$600.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$295.0000	\$590.00
713-16.25 SIGNS (R10-11C, 30"X42")	1.000 EACH		
Civil Constructors, LLC		\$197.0000	\$197.00
Jones Bros. Contractors, LLC		\$675.0000	\$675.00
Vulcan Construction Materials, LLC		\$350.0000	\$350.00

		UNIT PRICE	EXTENSION
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	11,000.000 L.F.		
Civil Constructors, LLC		\$11.3000	\$124,300.00
Jones Bros. Contractors, LLC		\$10.0000	\$110,000.00
Vulcan Construction Materials, LLC		\$10.4000	\$114,400.00
714-03.03 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 80)			
	8,200.000 L.F.		
Civil Constructors, LLC		\$13.5000	\$110,700.00
Jones Bros. Contractors, LLC		\$12.0000	\$98,400.00
Vulcan Construction Materials, LLC		\$12.5000	\$102,500.00
714-05.04 PULL BOXES (TYPE C)			
	40.000 EACH		
Civil Constructors, LLC		\$1,470.0000	\$58,800.00
Jones Bros. Contractors, LLC		\$1,310.0000	\$52,400.00
Vulcan Construction Materials, LLC		\$1,360.0000	\$54,400.00
714-06.07 CABLE (1/C # 2 AWG)			
	59,500.000 L.F.		
Civil Constructors, LLC		\$3.9500	\$235,025.00
Jones Bros. Contractors, LLC		\$3.5000	\$208,250.00
Vulcan Construction Materials, LLC		\$3.6500	\$217,175.00
714-06.08 CABLE (1/C # 6 AWG)			
	27,600.000 L.F.		
Civil Constructors, LLC		\$2.0500	\$56,580.00
Jones Bros. Contractors, LLC		\$1.8000	\$49,680.00
Vulcan Construction Materials, LLC		\$1.8500	\$51,060.00
714-08.09 LIGHT STANDARDS (35' M.H., 10' ARM)			
	59.000 EACH		
Civil Constructors, LLC		\$3,820.0000	\$225,380.00
Jones Bros. Contractors, LLC		\$3,395.0000	\$200,305.00
Vulcan Construction Materials, LLC		\$3,530.0000	\$208,270.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	59.000 EACH		
Civil Constructors, LLC		\$3,310.0000	\$195,290.00
Jones Bros. Contractors, LLC		\$2,940.0000	\$173,460.00
Vulcan Construction Materials, LLC		\$3,060.0000	\$180,540.00
714-09.09 LUMINAIRES (77 WATT)			
	17.000 EACH		
Civil Constructors, LLC		\$3,140.0000	\$53,380.00
Jones Bros. Contractors, LLC		\$2,790.0000	\$47,430.00
Vulcan Construction Materials, LLC		\$2,900.0000	\$49,300.00

		UNIT PRICE	EXTENSION
714-09.10 LUMINAIRES (145 WATT)			
	121.000 EACH		
Civil Constructors, LLC		\$934.0000	\$113,014.00
Jones Bros. Contractors, LLC		\$830.0000	\$100,430.00
Vulcan Construction Materials, LLC		\$864.0000	\$104,544.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Civil Constructors, LLC		\$12,160.0000	\$12,160.00
Jones Bros. Contractors, LLC		\$10,800.0000	\$10,800.00
Vulcan Construction Materials, LLC		\$11,200.0000	\$11,200.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Civil Constructors, LLC		\$12,160.0000	\$12,160.00
Jones Bros. Contractors, LLC		\$10,800.0000	\$10,800.00
Vulcan Construction Materials, LLC		\$11,200.0000	\$11,200.00
714-12.03 CONTROL CENTER (NO. 3)			
	1.000 LS		
Civil Constructors, LLC		\$12,160.0000	\$12,160.00
Jones Bros. Contractors, LLC		\$10,800.0000	\$10,800.00
Vulcan Construction Materials, LLC		\$11,200.0000	\$11,200.00
714-14.03 MASTARM (MAST ARM ON UTILITY POLES)			
	62.000 EACH		
Civil Constructors, LLC		\$711.0000	\$44,082.00
Jones Bros. Contractors, LLC		\$632.0000	\$39,184.00
Vulcan Construction Materials, LLC		\$658.0000	\$40,796.00
714-25.01 ELECTRICAL CONNECTION (TO CC NO. A)			
	1.000 LS		
Civil Constructors, LLC		\$2,580.0000	\$2,580.00
Jones Bros. Contractors, LLC		\$2,290.0000	\$2,290.00
Vulcan Construction Materials, LLC		\$2,380.0000	\$2,380.00
714-25.02 ELECTRICAL CONNECTION (TO CC NO. B)			
	1.000 LS		
Civil Constructors, LLC		\$2,580.0000	\$2,580.00
Jones Bros. Contractors, LLC		\$2,290.0000	\$2,290.00
Vulcan Construction Materials, LLC		\$2,380.0000	\$2,380.00
714-25.03 ELECTRICAL CONNECTION (TO CC NO. C)			
	1.000 LS		
Civil Constructors, LLC		\$2,580.0000	\$2,580.00
Jones Bros. Contractors, LLC		\$2,290.0000	\$2,290.00
Vulcan Construction Materials, LLC		\$2,380.0000	\$2,380.00

		UNIT PRICE	EXTENSION
714-70.57 #4 AWG GROUND WIRE BARE SOLID COPPER			
	13,700.000 L.F.		
Civil Constructors, LLC		\$2.2500	\$30,825.00
Jones Bros. Contractors, LLC		\$1.9000	\$26,030.00
Vulcan Construction Materials, LLC		\$2.0000	\$27,400.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	480.000 EACH		
Civil Constructors, LLC		\$39.5000	\$18,960.00
Jones Bros. Contractors, LLC		\$35.0000	\$16,800.00
Vulcan Construction Materials, LLC		\$36.4000	\$17,472.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	730.000 EACH		
Civil Constructors, LLC		\$39.5000	\$28,835.00
Jones Bros. Contractors, LLC		\$35.0000	\$25,550.00
Vulcan Construction Materials, LLC		\$36.4000	\$26,572.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	377.000 S.Y.		
Civil Constructors, LLC		\$39.5000	\$14,891.50
Jones Bros. Contractors, LLC		\$35.0000	\$13,195.00
Vulcan Construction Materials, LLC		\$36.4000	\$13,722.80
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,151.000 L.F.		
Civil Constructors, LLC		\$22.5000	\$25,897.50
Jones Bros. Contractors, LLC		\$20.0000	\$23,020.00
Vulcan Construction Materials, LLC		\$20.8000	\$23,940.80
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	125.000 EACH		
Civil Constructors, LLC		\$225.0000	\$28,125.00
Jones Bros. Contractors, LLC		\$200.0000	\$25,000.00
Vulcan Construction Materials, LLC		\$208.0000	\$26,000.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	4,854.000 L.F.		
Civil Constructors, LLC		\$4.5000	\$21,843.00
Jones Bros. Contractors, LLC		\$4.0000	\$19,416.00
Vulcan Construction Materials, LLC		\$4.1500	\$20,144.10
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	2,269.000 L.F.		
Civil Constructors, LLC		\$45.0000	\$102,105.00
Jones Bros. Contractors, LLC		\$40.0000	\$90,760.00
Vulcan Construction Materials, LLC		\$41.6000	\$94,390.40

		UNIT PRICE	EXTENSION
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	2.000 L.M.		
Civil Constructors, LLC		\$11,260.0000	\$22,520.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$10,400.0000	\$20,800.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Civil Constructors, LLC		\$507.0000	\$1,521.00
Jones Bros. Contractors, LLC		\$450.0000	\$1,350.00
Vulcan Construction Materials, LLC		\$468.0000	\$1,404.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	11.000 EACH		
Civil Constructors, LLC		\$298.0000	\$3,278.00
Jones Bros. Contractors, LLC		\$265.0000	\$2,915.00
Vulcan Construction Materials, LLC		\$276.0000	\$3,036.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	3,431.000 L.F.		
Civil Constructors, LLC		\$11.3000	\$38,770.30
Jones Bros. Contractors, LLC		\$10.0000	\$34,310.00
Vulcan Construction Materials, LLC		\$10.4000	\$35,682.40
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Civil Constructors, LLC		\$225.0000	\$450.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
Vulcan Construction Materials, LLC		\$208.0000	\$416.00
716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)			
	44.000 EACH		
Civil Constructors, LLC		\$478.0000	\$21,032.00
Jones Bros. Contractors, LLC		\$425.0000	\$18,700.00
Vulcan Construction Materials, LLC		\$442.0000	\$19,448.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	1.000 EACH		
Civil Constructors, LLC		\$844.0000	\$844.00
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
Vulcan Construction Materials, LLC		\$781.0000	\$781.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	19.000 L.M.		
Civil Constructors, LLC		\$2,480.0000	\$47,120.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$41,800.00
Vulcan Construction Materials, LLC		\$2,290.0000	\$43,510.00

		UNIT PRICE	EXTENSION
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	29,558.000 L.F.		
Civil Constructors, LLC		\$0.7500	\$22,168.50
Jones Bros. Contractors, LLC		\$0.6500	\$19,212.70
Vulcan Construction Materials, LLC		\$0.6800	\$20,099.44
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	779.000 S.Y.		
Civil Constructors, LLC		\$11.3000	\$8,802.70
Jones Bros. Contractors, LLC		\$10.0000	\$7,790.00
Vulcan Construction Materials, LLC		\$10.4000	\$8,101.60
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	533.000 L.F.		
Civil Constructors, LLC		\$11.3000	\$6,022.90
Jones Bros. Contractors, LLC		\$10.0000	\$5,330.00
Vulcan Construction Materials, LLC		\$10.4000	\$5,543.20
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	108.000 EACH		
Civil Constructors, LLC		\$28.1000	\$3,034.80
Jones Bros. Contractors, LLC		\$25.0000	\$2,700.00
Vulcan Construction Materials, LLC		\$26.0000	\$2,808.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	3,755.000 L.F.		
Civil Constructors, LLC		\$0.5700	\$2,140.35
Jones Bros. Contractors, LLC		\$0.5000	\$1,877.50
Vulcan Construction Materials, LLC		\$0.5200	\$1,952.60
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	18.700 L.M.		
Civil Constructors, LLC		\$9,010.0000	\$168,487.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$149,600.00
Vulcan Construction Materials, LLC		\$8,330.0000	\$155,771.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,820.000 L.F.		
Civil Constructors, LLC		\$4.5000	\$8,190.00
Jones Bros. Contractors, LLC		\$4.0000	\$7,280.00
Vulcan Construction Materials, LLC		\$4.1500	\$7,553.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.800 L.M.		
Civil Constructors, LLC		\$9,010.0000	\$16,218.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$14,400.00
Vulcan Construction Materials, LLC		\$8,330.0000	\$14,994.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Civil Constructors, LLC		\$3,655,160.0000	\$3,655,160.00
Jones Bros. Contractors, LLC		\$10,150,000.0000	\$10,150,000.00
Vulcan Construction Materials, LLC		\$3,047,000.0000	\$3,047,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	5.000 EACH		
Civil Constructors, LLC		\$6,400.0000	\$32,000.00
Jones Bros. Contractors, LLC		\$5,685.0000	\$28,425.00
Vulcan Construction Materials, LLC		\$5,920.0000	\$29,600.00
730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	8.000 EACH		
Civil Constructors, LLC		\$1,450.0000	\$11,600.00
Jones Bros. Contractors, LLC		\$1,285.0000	\$10,280.00
Vulcan Construction Materials, LLC		\$1,340.0000	\$10,720.00
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	5.000 EACH		
Civil Constructors, LLC		\$1,360.0000	\$6,800.00
Jones Bros. Contractors, LLC		\$1,210.0000	\$6,050.00
Vulcan Construction Materials, LLC		\$1,260.0000	\$6,300.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	30.000 EACH		
Civil Constructors, LLC		\$1,450.0000	\$43,500.00
Jones Bros. Contractors, LLC		\$1,285.0000	\$38,550.00
Vulcan Construction Materials, LLC		\$1,340.0000	\$40,200.00
730-02.11 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)			
	4.000 EACH		
Civil Constructors, LLC		\$1,350.0000	\$5,400.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$4,800.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$5,000.00
730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	4.000 EACH		
Civil Constructors, LLC		\$1,670.0000	\$6,680.00
Jones Bros. Contractors, LLC		\$1,480.0000	\$5,920.00
Vulcan Construction Materials, LLC		\$1,540.0000	\$6,160.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	14.000 EACH		
Civil Constructors, LLC		\$2,010.0000	\$28,140.00
Jones Bros. Contractors, LLC		\$1,785.0000	\$24,990.00
Vulcan Construction Materials, LLC		\$1,860.0000	\$26,040.00

		UNIT PRICE	EXTENSION
730-03.21 INSTALL PULL BOX (TYPE B)			
	33.000 EACH		
Civil Constructors, LLC		\$1,360.0000	\$44,880.00
Jones Bros. Contractors, LLC		\$1,210.0000	\$39,930.00
Vulcan Construction Materials, LLC		\$1,260.0000	\$41,580.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	22.000 EACH		
Civil Constructors, LLC		\$3,940.0000	\$86,680.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$77,000.00
Vulcan Construction Materials, LLC		\$3,640.0000	\$80,080.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	5.000 EACH		
Civil Constructors, LLC		\$4,990.0000	\$24,950.00
Jones Bros. Contractors, LLC		\$4,435.0000	\$22,175.00
Vulcan Construction Materials, LLC		\$4,620.0000	\$23,100.00
730-03.33 FIBER OPTIC SPLICE FUSION			
	5.000 EACH		
Civil Constructors, LLC		\$848.0000	\$4,240.00
Jones Bros. Contractors, LLC		\$753.0000	\$3,765.00
Vulcan Construction Materials, LLC		\$784.0000	\$3,920.00
730-03.35 FIBER OPTIC TERMINATION SPLICE UNIT			
	5.000 EACH		
Civil Constructors, LLC		\$1,130.0000	\$5,650.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$1,040.0000	\$5,200.00
730-03.36 FIBER SPLICE ENCLOSURE (UNDERGROUND)			
	5.000 EACH		
Civil Constructors, LLC		\$1,230.0000	\$6,150.00
Jones Bros. Contractors, LLC		\$1,095.0000	\$5,475.00
Vulcan Construction Materials, LLC		\$1,140.0000	\$5,700.00
730-03.40 NETWORK SWITCH (TYPE A)			
	6.000 EACH		
Civil Constructors, LLC		\$9,020.0000	\$54,120.00
Jones Bros. Contractors, LLC		\$8,015.0000	\$48,090.00
Vulcan Construction Materials, LLC		\$8,340.0000	\$50,040.00
730-03.53 FIBER OPTIC CABLE (144 F)			
	13,700.000 L.F.		
Civil Constructors, LLC		\$2.7000	\$36,990.00
Jones Bros. Contractors, LLC		\$2.4000	\$32,880.00
Vulcan Construction Materials, LLC		\$2.5000	\$34,250.00

		UNIT PRICE	EXTENSION
730-05.01 ELECTRICAL SERVICE CONNECTION			
	7.000 EACH		
Civil Constructors, LLC		\$3,400.0000	\$23,800.00
Jones Bros. Contractors, LLC		\$3,020.0000	\$21,140.00
Vulcan Construction Materials, LLC		\$3,140.0000	\$21,980.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,200.000 L.F.		
Civil Constructors, LLC		\$2.0500	\$2,460.00
Jones Bros. Contractors, LLC		\$1.8000	\$2,160.00
Vulcan Construction Materials, LLC		\$1.8500	\$2,220.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	6,000.000 L.F.		
Civil Constructors, LLC		\$2.6000	\$15,600.00
Jones Bros. Contractors, LLC		\$2.2000	\$13,200.00
Vulcan Construction Materials, LLC		\$2.3000	\$13,800.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	3,675.000 L.F.		
Civil Constructors, LLC		\$3.0500	\$11,208.75
Jones Bros. Contractors, LLC		\$2.7000	\$9,922.50
Vulcan Construction Materials, LLC		\$2.8000	\$10,290.00
730-08.08 SIGNAL CABLE - 2 CONDUCTOR SHIELDED			
	5,600.000 L.F.		
Civil Constructors, LLC		\$1.2500	\$7,000.00
Jones Bros. Contractors, LLC		\$4.5900	\$25,704.00
Vulcan Construction Materials, LLC		\$1.1500	\$6,440.00
730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)			
	7,800.000 L.F.		
Civil Constructors, LLC		\$13.5000	\$105,300.00
Jones Bros. Contractors, LLC		\$12.0000	\$93,600.00
Vulcan Construction Materials, LLC		\$12.5000	\$97,500.00
730-12.27 CONDUIT 3" DIAMETER (PVC SCHEDULE 80)			
	10,700.000 L.F.		
Civil Constructors, LLC		\$18.0000	\$192,600.00
Jones Bros. Contractors, LLC		\$16.0000	\$171,200.00
Vulcan Construction Materials, LLC		\$16.7000	\$178,690.00
730-13.08 VEHICLE DETECTOR (RADAR - STOP LINE)			
	19.000 EACH		
Civil Constructors, LLC		\$11,820.0000	\$224,580.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$199,500.00
Vulcan Construction Materials, LLC		\$10,900.0000	\$207,100.00

		UNIT PRICE	EXTENSION
730-13.09 VEHICLE DETECTOR (RADAR - ADVANCE)			
	12.000 EACH		
Civil Constructors, LLC		\$12,550.0000	\$150,600.00
Jones Bros. Contractors, LLC		\$11,150.0000	\$133,800.00
Vulcan Construction Materials, LLC		\$11,600.0000	\$139,200.00
730-14.02 SAW SLOT			
	420.000 L.F.		
Civil Constructors, LLC		\$16.9000	\$7,098.00
Jones Bros. Contractors, LLC		\$15.0000	\$6,300.00
Vulcan Construction Materials, LLC		\$15.6000	\$6,552.00
730-14.03 LOOP WIRE			
	1,100.000 L.F.		
Civil Constructors, LLC		\$1.1500	\$1,265.00
Jones Bros. Contractors, LLC		\$1.0000	\$1,100.00
Vulcan Construction Materials, LLC		\$1.0500	\$1,155.00
730-15.07 CABINET (PAD MOUNTED FOR SCHOOL FLASHER CONTROLLER)			
	1.000 EACH		
Civil Constructors, LLC		\$4,910.0000	\$4,910.00
Jones Bros. Contractors, LLC		\$4,360.0000	\$4,360.00
Vulcan Construction Materials, LLC		\$4,540.0000	\$4,540.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	6.000 EACH		
Civil Constructors, LLC		\$28,540.0000	\$171,240.00
Jones Bros. Contractors, LLC		\$25,350.0000	\$152,100.00
Vulcan Construction Materials, LLC		\$26,400.0000	\$158,400.00
730-16.03 CONTROLLER (FLASHING BEACON)			
	1.000 EACH		
Civil Constructors, LLC		\$1,380.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$1,225.0000	\$1,225.00
Vulcan Construction Materials, LLC		\$1,270.0000	\$1,270.00
730-16.04 CONTROLLER (ATC)			
	6.000 EACH		
Civil Constructors, LLC		\$6,830.0000	\$40,980.00
Jones Bros. Contractors, LLC		\$6,065.0000	\$36,390.00
Vulcan Construction Materials, LLC		\$6,310.0000	\$37,860.00
730-23.28 PEDESTAL POLE (TYPE A)			
	7.000 EACH		
Civil Constructors, LLC		\$2,810.0000	\$19,670.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$17,500.00
Vulcan Construction Materials, LLC		\$2,600.0000	\$18,200.00

		UNIT PRICE	EXTENSION
730-23.29 PEDESTAL POLE (TYPE B)	1.000 EACH		
Civil Constructors, LLC		\$3,340.0000	\$3,340.00
Jones Bros. Contractors, LLC		\$2,965.0000	\$2,965.00
Vulcan Construction Materials, LLC		\$3,090.0000	\$3,090.00
730-23.56 CANTILEVER SIGNAL SUPPORT (1 ARM @ 25')	1.000 EACH		
Civil Constructors, LLC		\$33,660.0000	\$33,660.00
Jones Bros. Contractors, LLC		\$29,900.0000	\$29,900.00
Vulcan Construction Materials, LLC		\$31,100.0000	\$31,100.00
730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')	2.000 EACH		
Civil Constructors, LLC		\$34,220.0000	\$68,440.00
Jones Bros. Contractors, LLC		\$30,400.0000	\$60,800.00
Vulcan Construction Materials, LLC		\$31,600.0000	\$63,200.00
730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	1.000 EACH		
Civil Constructors, LLC		\$34,390.0000	\$34,390.00
Jones Bros. Contractors, LLC		\$30,550.0000	\$30,550.00
Vulcan Construction Materials, LLC		\$31,800.0000	\$31,800.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	2.000 EACH		
Civil Constructors, LLC		\$34,900.0000	\$69,800.00
Jones Bros. Contractors, LLC		\$31,000.0000	\$62,000.00
Vulcan Construction Materials, LLC		\$32,300.0000	\$64,600.00
730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	3.000 EACH		
Civil Constructors, LLC		\$36,190.0000	\$108,570.00
Jones Bros. Contractors, LLC		\$32,150.0000	\$96,450.00
Vulcan Construction Materials, LLC		\$33,500.0000	\$100,500.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')	2.000 EACH		
Civil Constructors, LLC		\$41,820.0000	\$83,640.00
Jones Bros. Contractors, LLC		\$37,150.0000	\$74,300.00
Vulcan Construction Materials, LLC		\$38,700.0000	\$77,400.00
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')	3.000 EACH		
Civil Constructors, LLC		\$41,870.0000	\$125,610.00
Jones Bros. Contractors, LLC		\$37,200.0000	\$111,600.00
Vulcan Construction Materials, LLC		\$38,700.0000	\$116,100.00

		UNIT PRICE	EXTENSION
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	5.000 EACH		
Civil Constructors, LLC		\$50,320.0000	\$251,600.00
Jones Bros. Contractors, LLC		\$44,700.0000	\$223,500.00
Vulcan Construction Materials, LLC		\$46,500.0000	\$232,500.00
730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	3.000 EACH		
Civil Constructors, LLC		\$55,890.0000	\$167,670.00
Jones Bros. Contractors, LLC		\$49,650.0000	\$148,950.00
Vulcan Construction Materials, LLC		\$51,700.0000	\$155,100.00
730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	2.000 EACH		
Civil Constructors, LLC		\$62,590.0000	\$125,180.00
Jones Bros. Contractors, LLC		\$55,600.0000	\$111,200.00
Vulcan Construction Materials, LLC		\$57,900.0000	\$115,800.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	36.000 EACH		
Civil Constructors, LLC		\$1,220.0000	\$43,920.00
Jones Bros. Contractors, LLC		\$1,085.0000	\$39,060.00
Vulcan Construction Materials, LLC		\$1,130.0000	\$40,680.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	4.000 EACH		
Civil Constructors, LLC		\$57,750.0000	\$231,000.00
Jones Bros. Contractors, LLC		\$51,300.0000	\$205,200.00
Vulcan Construction Materials, LLC		\$53,400.0000	\$213,600.00
730-50.31 SCHOOL SPEED LIMIT FLASHING ASSEMBLY (HARD-WIRED)			
	4.000 EACH		
Civil Constructors, LLC		\$2,330.0000	\$9,320.00
Jones Bros. Contractors, LLC		\$2,070.0000	\$8,280.00
Vulcan Construction Materials, LLC		\$2,150.0000	\$8,600.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	407.000 S.Y.		
Civil Constructors, LLC		\$13.5000	\$5,494.50
Jones Bros. Contractors, LLC		\$4.3500	\$1,770.45
Vulcan Construction Materials, LLC		\$3.1000	\$1,261.70
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	10,000.000 S.Y.		
Civil Constructors, LLC		\$3.8000	\$38,000.00
Jones Bros. Contractors, LLC		\$3.3000	\$33,000.00
Vulcan Construction Materials, LLC		\$3.6500	\$36,500.00

		UNIT PRICE	EXTENSION
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	14,802.000 L.F.		
Civil Constructors, LLC		\$2.9500	\$43,665.90
Jones Bros. Contractors, LLC		\$4.2500	\$62,908.50
Vulcan Construction Materials, LLC		\$3.9000	\$57,727.80
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	806.000 UNIT		
Civil Constructors, LLC		\$84.5000	\$68,107.00
Jones Bros. Contractors, LLC		\$52.0000	\$41,912.00
Vulcan Construction Materials, LLC		\$47.9000	\$38,607.40
801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH			
	158.000 UNIT		
Civil Constructors, LLC		\$113.0000	\$17,854.00
Jones Bros. Contractors, LLC		\$175.0000	\$27,650.00
Vulcan Construction Materials, LLC		\$224.0000	\$35,392.00
801-01.65 TEMPORARY MULCH			
	113.000 UNIT		
Civil Constructors, LLC		\$84.5000	\$9,548.50
Jones Bros. Contractors, LLC		\$45.0000	\$5,085.00
Vulcan Construction Materials, LLC		\$22.5000	\$2,542.50
801-03 WATER (SEEDING & SODDING)			
	798.000 M.G.		
Civil Constructors, LLC		\$113.0000	\$90,174.00
Jones Bros. Contractors, LLC		\$50.0000	\$39,900.00
Vulcan Construction Materials, LLC		\$150.0000	\$119,700.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)			
	410.000 EACH		
Civil Constructors, LLC		\$18.0000	\$7,380.00
Jones Bros. Contractors, LLC		\$16.0000	\$6,560.00
Vulcan Construction Materials, LLC		\$18.7000	\$7,667.00
802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)			
	410.000 EACH		
Civil Constructors, LLC		\$18.0000	\$7,380.00
Jones Bros. Contractors, LLC		\$16.0000	\$6,560.00
Vulcan Construction Materials, LLC		\$18.7000	\$7,667.00
802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)			
	410.000 EACH		
Civil Constructors, LLC		\$18.0000	\$7,380.00
Jones Bros. Contractors, LLC		\$16.0000	\$6,560.00
Vulcan Construction Materials, LLC		\$18.7000	\$7,667.00

		UNIT PRICE	EXTENSION
802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)	410.000 EACH		
Civil Constructors, LLC		\$18.0000	\$7,380.00
Jones Bros. Contractors, LLC		\$16.0000	\$6,560.00
Vulcan Construction Materials, LLC		\$18.7000	\$7,667.00
802-03.01 SHRUBS (BOXWOOD)	8.000 EACH		
Civil Constructors, LLC		\$67.5000	\$540.00
Jones Bros. Contractors, LLC		\$425.0000	\$3,400.00
Vulcan Construction Materials, LLC		\$92.6000	\$740.80
802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)	229.000 EACH		
Civil Constructors, LLC		\$22.5000	\$5,152.50
Jones Bros. Contractors, LLC		\$25.0000	\$5,725.00
Vulcan Construction Materials, LLC		\$30.2000	\$6,915.80
802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)	47.000 EACH		
Civil Constructors, LLC		\$22.5000	\$1,057.50
Jones Bros. Contractors, LLC		\$25.0000	\$1,175.00
Vulcan Construction Materials, LLC		\$30.2000	\$1,419.40
802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)	70.000 EACH		
Civil Constructors, LLC		\$22.5000	\$1,575.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,750.00
Vulcan Construction Materials, LLC		\$30.2000	\$2,114.00
802-12.21 NYSSA SYLVATICA (BLCKGUM SEEDLNG B.R.)	70.000 EACH		
Civil Constructors, LLC		\$28.1000	\$1,967.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,750.00
Vulcan Construction Materials, LLC		\$30.2000	\$2,114.00
802-12.22 OSTRYA VIRGINIANA (IRONWOOD SEEDLNG B.R.)	47.000 EACH		
Civil Constructors, LLC		\$28.1000	\$1,320.70
Jones Bros. Contractors, LLC		\$25.0000	\$1,175.00
Vulcan Construction Materials, LLC		\$34.3000	\$1,612.10
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)	229.000 EACH		
Civil Constructors, LLC		\$28.1000	\$6,434.90
Jones Bros. Contractors, LLC		\$25.0000	\$5,725.00
Vulcan Construction Materials, LLC		\$30.2000	\$6,915.80

		UNIT PRICE	EXTENSION
802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK SEEDLNG B.R.)			
	229.000 EACH		
Civil Constructors, LLC		\$28.1000	\$6,434.90
Jones Bros. Contractors, LLC		\$25.0000	\$5,725.00
Vulcan Construction Materials, LLC		\$27.1000	\$6,205.90
802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)			
	229.000 EACH		
Civil Constructors, LLC		\$28.1000	\$6,434.90
Jones Bros. Contractors, LLC		\$25.0000	\$5,725.00
Vulcan Construction Materials, LLC		\$30.2000	\$6,915.80
802-12.51 CORNUS AMOMUM (SILKY DOGWOOD SEEDLING B.R.)			
	380.000 EACH		
Civil Constructors, LLC		\$28.1000	\$10,678.00
Jones Bros. Contractors, LLC		\$25.0000	\$9,500.00
Vulcan Construction Materials, LLC		\$30.2000	\$11,476.00
802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)			
	380.000 EACH		
Civil Constructors, LLC		\$28.1000	\$10,678.00
Jones Bros. Contractors, LLC		\$25.0000	\$9,500.00
Vulcan Construction Materials, LLC		\$28.1000	\$10,678.00
802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)			
	380.000 EACH		
Civil Constructors, LLC		\$28.1000	\$10,678.00
Jones Bros. Contractors, LLC		\$25.0000	\$9,500.00
Vulcan Construction Materials, LLC		\$28.1000	\$10,678.00
803-01 SODDING (NEW SOD)			
	71,663.000 S.Y.		
Civil Constructors, LLC		\$6.5000	\$465,809.50
Jones Bros. Contractors, LLC		\$8.0000	\$573,304.00
Vulcan Construction Materials, LLC		\$5.8500	\$419,228.55
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	3,963.000 S.Y.		
Civil Constructors, LLC		\$11.3000	\$44,781.90
Jones Bros. Contractors, LLC		\$7.5000	\$29,722.50
Vulcan Construction Materials, LLC		\$11.1000	\$43,989.30
806-02.03 PROJECT MOWING			
	12.000 CYCL		
Civil Constructors, LLC		\$2,810.0000	\$33,720.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$120,000.00
Vulcan Construction Materials, LLC		\$7,490.0000	\$89,880.00

BOX BRIDGE CATEGORY

202-04.50 REMOVAL OF STRUCTURES (121' OF 4' X 4' BOX CULVERT, STA. 435+69)

1.000 LS

	UNIT PRICE	EXTENSION
Civil Constructors, LLC	\$51,390.0000	\$51,390.00
Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
Vulcan Construction Materials, LLC	\$198,000.0000	\$198,000.00

202-04.51 REMOVAL OF STRUCTURES (66' OF 4' X 3' BOX CULVERT, STA. 466+60)

1.000 LS

Civil Constructors, LLC	\$25,860.0000	\$25,860.00
Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Vulcan Construction Materials, LLC	\$198,000.0000	\$198,000.00

202-04.52 REMOVAL OF STRUCTURES (36' OF 2 @ 10' X 6' BOX CULVERT, STA. 529+55)

1.000 LS

Civil Constructors, LLC	\$36,530.0000	\$36,530.00
Jones Bros. Contractors, LLC	\$58,500.0000	\$58,500.00
Vulcan Construction Materials, LLC	\$251,000.0000	\$251,000.00

202-04.53 REMOVAL OF STRUCTURES (74' OF 2 @ 8' X 6' BOX CULVERT, STA. 532+94)

1.000 LS

Civil Constructors, LLC	\$70,050.0000	\$70,050.00
Jones Bros. Contractors, LLC	\$73,500.0000	\$73,500.00
Vulcan Construction Materials, LLC	\$243,000.0000	\$243,000.00

202-04.54 REMOVAL OF STRUCTURES (51' OF 10' SIDEWALK BRIDGE, STA. 533+14)

1.000 LS

Civil Constructors, LLC	\$8,630.0000	\$8,630.00
Jones Bros. Contractors, LLC	\$39,500.0000	\$39,500.00
Vulcan Construction Materials, LLC	\$61,100.0000	\$61,100.00

607-50.30 PRECAST CONCRETE BOX BRIDGE (28' X 7' ARCH)

134.000 L.F.

Civil Constructors, LLC	\$10,360.0000	\$1,388,240.00
Jones Bros. Contractors, LLC	\$6,500.0000	\$871,000.00
Vulcan Construction Materials, LLC	\$14,800.0000	\$1,983,200.00

607-50.31 PRECAST CONCRETE BOX BRIDGE (20' X 6' ARCH)

43.000 L.F.

Civil Constructors, LLC	\$10,000.0000	\$430,000.00
Jones Bros. Contractors, LLC	\$7,100.0000	\$305,300.00
Vulcan Construction Materials, LLC	\$12,200.0000	\$524,600.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.03 POLE 35FT CLASS 4 WOOD			
	7.000 EACH		
Civil Constructors, LLC		\$2,830.0000	\$19,810.00
Jones Bros. Contractors, LLC		\$2,510.0000	\$17,570.00
Vulcan Construction Materials, LLC		\$2,610.0000	\$18,270.00
790-02.30 POLE 35FT CLASS 1 WOOD			
	1.000 EACH		
Civil Constructors, LLC		\$3,100.0000	\$3,100.00
Jones Bros. Contractors, LLC		\$2,750.0000	\$2,750.00
Vulcan Construction Materials, LLC		\$2,860.0000	\$2,860.00
790-03.03 POLE 40FT CLASS 4 WOOD			
	1.000 EACH		
Civil Constructors, LLC		\$3,850.0000	\$3,850.00
Jones Bros. Contractors, LLC		\$3,420.0000	\$3,420.00
Vulcan Construction Materials, LLC		\$3,560.0000	\$3,560.00
790-04.02 POLE 45FT CLASS 2 WOOD			
	4.000 EACH		
Civil Constructors, LLC		\$4,550.0000	\$18,200.00
Jones Bros. Contractors, LLC		\$4,040.0000	\$16,160.00
Vulcan Construction Materials, LLC		\$4,200.0000	\$16,800.00
790-05.01 POLE 50FT CLASS 1 WOOD			
	8.000 EACH		
Civil Constructors, LLC		\$5,360.0000	\$42,880.00
Jones Bros. Contractors, LLC		\$4,765.0000	\$38,120.00
Vulcan Construction Materials, LLC		\$4,960.0000	\$39,680.00
790-06.01 POLE 55FT CLASS 1 WOOD			
	4.000 EACH		
Civil Constructors, LLC		\$5,850.0000	\$23,400.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$20,800.00
Vulcan Construction Materials, LLC		\$5,410.0000	\$21,640.00
790-06.05 POLE 55 FT CLASS 1 METAL			
	1.000 EACH		
Civil Constructors, LLC		\$13,530.0000	\$13,530.00
Jones Bros. Contractors, LLC		\$12,020.0000	\$12,020.00
Vulcan Construction Materials, LLC		\$12,500.0000	\$12,500.00
790-06.07 POLE 55FT CLASS H1 METAL			
	7.000 EACH		
Civil Constructors, LLC		\$14,290.0000	\$100,030.00
Jones Bros. Contractors, LLC		\$12,695.0000	\$88,865.00
Vulcan Construction Materials, LLC		\$13,200.0000	\$92,400.00

		UNIT PRICE	EXTENSION
790-06.19 POLE 55FT CLASS H1 WOOD			
	1.000 EACH		
Civil Constructors, LLC		\$6,490.0000	\$6,490.00
Jones Bros. Contractors, LLC		\$5,765.0000	\$5,765.00
Vulcan Construction Materials, LLC		\$6,000.0000	\$6,000.00
790-07.01 POLE 60FT CLASS 1 WOOD			
	3.000 EACH		
Civil Constructors, LLC		\$7,760.0000	\$23,280.00
Jones Bros. Contractors, LLC		\$6,895.0000	\$20,685.00
Vulcan Construction Materials, LLC		\$7,180.0000	\$21,540.00
790-07.09 POLE 60FT CLASS H3 METAL			
	25.000 EACH		
Civil Constructors, LLC		\$18,820.0000	\$470,500.00
Jones Bros. Contractors, LLC		\$16,720.0000	\$418,000.00
Vulcan Construction Materials, LLC		\$17,400.0000	\$435,000.00
790-07.18 POLE 60FT CLASS H5 METAL			
	4.000 EACH		
Civil Constructors, LLC		\$20,440.0000	\$81,760.00
Jones Bros. Contractors, LLC		\$18,155.0000	\$72,620.00
Vulcan Construction Materials, LLC		\$18,900.0000	\$75,600.00
790-08.05 POLE 65FT CLASS H3 METAL			
	23.000 EACH		
Civil Constructors, LLC		\$21,120.0000	\$485,760.00
Jones Bros. Contractors, LLC		\$18,765.0000	\$431,595.00
Vulcan Construction Materials, LLC		\$19,500.0000	\$448,500.00
790-08.31 POLE 65FT CLASS H5 METAL			
	11.000 EACH		
Civil Constructors, LLC		\$22,950.0000	\$252,450.00
Jones Bros. Contractors, LLC		\$20,385.0000	\$224,235.00
Vulcan Construction Materials, LLC		\$21,200.0000	\$233,200.00
790-09.08 POLE 70FT CLASS H5 METAL			
	2.000 EACH		
Civil Constructors, LLC		\$26,330.0000	\$52,660.00
Jones Bros. Contractors, LLC		\$23,395.0000	\$46,790.00
Vulcan Construction Materials, LLC		\$24,300.0000	\$48,600.00
790-20.01 POLE(60FT CLASS H8 METAL)			
	1.000 EACH		
Civil Constructors, LLC		\$25,880.0000	\$25,880.00
Jones Bros. Contractors, LLC		\$22,995.0000	\$22,995.00
Vulcan Construction Materials, LLC		\$23,900.0000	\$23,900.00

		UNIT PRICE	EXTENSION
790-20.02 POLE(65FT CLASS H8 METAL)			
	1.000 EACH		
Civil Constructors, LLC		\$27,060.0000	\$27,060.00
Jones Bros. Contractors, LLC		\$24,040.0000	\$24,040.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
790-22.01 1PH SGL PRIMARY SUPPORT 25KV			
	3.000 EACH		
Civil Constructors, LLC		\$608.0000	\$1,824.00
Jones Bros. Contractors, LLC		\$540.0000	\$1,620.00
Vulcan Construction Materials, LLC		\$562.0000	\$1,686.00
790-22.10 1PH SUSPENSION ANGLE 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$878.0000	\$878.00
Jones Bros. Contractors, LLC		\$780.0000	\$780.00
Vulcan Construction Materials, LLC		\$812.0000	\$812.00
790-22.12 1PH DEAD END MISC 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$878.0000	\$878.00
Jones Bros. Contractors, LLC		\$780.0000	\$780.00
Vulcan Construction Materials, LLC		\$812.0000	\$812.00
790-22.13 1PH DEAD END 25KV			
	3.000 EACH		
Civil Constructors, LLC		\$760.0000	\$2,280.00
Jones Bros. Contractors, LLC		\$675.0000	\$2,025.00
Vulcan Construction Materials, LLC		\$702.0000	\$2,106.00
790-22.14 1PH DEAD END TAP 25KV			
	12.000 EACH		
Civil Constructors, LLC		\$878.0000	\$10,536.00
Jones Bros. Contractors, LLC		\$780.0000	\$9,360.00
Vulcan Construction Materials, LLC		\$812.0000	\$9,744.00
790-22.16 1PH DDE TANGENT 25KV			
	4.000 EACH		
Civil Constructors, LLC		\$1,260.0000	\$5,040.00
Jones Bros. Contractors, LLC		\$1,120.0000	\$4,480.00
Vulcan Construction Materials, LLC		\$1,170.0000	\$4,680.00
790-22.19 1PH CROSSARM DBL TANGENT 25KV			
	3.000 EACH		
Civil Constructors, LLC		\$2,760.0000	\$8,280.00
Jones Bros. Contractors, LLC		\$2,455.0000	\$7,365.00
Vulcan Construction Materials, LLC		\$2,550.0000	\$7,650.00

		UNIT PRICE	EXTENSION
790-26.01 3PH CROSSARM 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$2,120.0000	\$2,120.00
Jones Bros. Contractors, LLC		\$1,880.0000	\$1,880.00
Vulcan Construction Materials, LLC		\$1,960.0000	\$1,960.00
790-26.03 3PH CROSSARM SGL LRG COND 25KV			
	9.000 EACH		
Civil Constructors, LLC		\$3,380.0000	\$30,420.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$27,000.00
Vulcan Construction Materials, LLC		\$3,120.0000	\$28,080.00
790-26.10 3PH VERTICAL TANGENT 25KV			
	44.000 EACH		
Civil Constructors, LLC		\$2,090.0000	\$91,960.00
Jones Bros. Contractors, LLC		\$1,860.0000	\$81,840.00
Vulcan Construction Materials, LLC		\$1,940.0000	\$85,360.00
790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV			
	3.000 EACH		
Civil Constructors, LLC		\$4,130.0000	\$12,390.00
Jones Bros. Contractors, LLC		\$3,670.0000	\$11,010.00
Vulcan Construction Materials, LLC		\$3,820.0000	\$11,460.00
790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV			
	8.000 EACH		
Civil Constructors, LLC		\$6,610.0000	\$52,880.00
Jones Bros. Contractors, LLC		\$5,875.0000	\$47,000.00
Vulcan Construction Materials, LLC		\$6,110.0000	\$48,880.00
790-26.17 3PH VERTICAL MED ANGLE 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$2,430.0000	\$2,430.00
Jones Bros. Contractors, LLC		\$2,155.0000	\$2,155.00
Vulcan Construction Materials, LLC		\$2,240.0000	\$2,240.00
790-26.20 3PH VERTICAL ANGLE LRG COND 25KV			
	9.000 EACH		
Civil Constructors, LLC		\$5,430.0000	\$48,870.00
Jones Bros. Contractors, LLC		\$4,820.0000	\$43,380.00
Vulcan Construction Materials, LLC		\$5,020.0000	\$45,180.00
790-26.23 3PH VERTICAL DEAD END 25KV			
	14.000 EACH		
Civil Constructors, LLC		\$2,960.0000	\$41,440.00
Jones Bros. Contractors, LLC		\$2,630.0000	\$36,820.00
Vulcan Construction Materials, LLC		\$2,740.0000	\$38,360.00

		UNIT PRICE	EXTENSION
790-26.26 3PH CROSSARM DEAD END 25KV			
	15.000 EACH		
Civil Constructors, LLC		\$4,290.0000	\$64,350.00
Jones Bros. Contractors, LLC		\$3,815.0000	\$57,225.00
Vulcan Construction Materials, LLC		\$3,970.0000	\$59,550.00
790-26.27 3PH CROSSARM DBL DDE 25KV			
	7.000 EACH		
Civil Constructors, LLC		\$8,520.0000	\$59,640.00
Jones Bros. Contractors, LLC		\$7,570.0000	\$52,990.00
Vulcan Construction Materials, LLC		\$7,880.0000	\$55,160.00
790-26.28 3PH DBL 10FT XARM DDE 25KV			
	4.000 EACH		
Civil Constructors, LLC		\$6,640.0000	\$26,560.00
Jones Bros. Contractors, LLC		\$5,900.0000	\$23,600.00
Vulcan Construction Materials, LLC		\$6,140.0000	\$24,560.00
790-26.29 3PH DDE UNBALANCED LOAD 25KV			
	2.000 EACH		
Civil Constructors, LLC		\$5,940.0000	\$11,880.00
Jones Bros. Contractors, LLC		\$5,280.0000	\$10,560.00
Vulcan Construction Materials, LLC		\$5,490.0000	\$10,980.00
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX			
	1,797.000 L.F.		
Civil Constructors, LLC		\$4.9000	\$8,805.30
Jones Bros. Contractors, LLC		\$4.3500	\$7,816.95
Vulcan Construction Materials, LLC		\$4.5500	\$8,176.35
790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX			
	209.000 L.F.		
Civil Constructors, LLC		\$10.8000	\$2,257.20
Jones Bros. Contractors, LLC		\$9.5600	\$1,998.04
Vulcan Construction Materials, LLC		\$9.9500	\$2,079.55
790-30.22 SECONDARY CONDUCTOR 1/0 AL QPLEX			
	242.000 L.F.		
Civil Constructors, LLC		\$13.8000	\$3,339.60
Jones Bros. Contractors, LLC		\$12.2900	\$2,974.18
Vulcan Construction Materials, LLC		\$12.8000	\$3,097.60
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	11.000 EACH		
Civil Constructors, LLC		\$248.0000	\$2,728.00
Jones Bros. Contractors, LLC		\$220.0000	\$2,420.00
Vulcan Construction Materials, LLC		\$229.0000	\$2,519.00

		UNIT PRICE	EXTENSION
790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX	1,537.000 L.F.		
Civil Constructors, LLC		\$9.4000	\$14,447.80
Jones Bros. Contractors, LLC		\$8.3300	\$12,803.21
Vulcan Construction Materials, LLC		\$8.6500	\$13,295.05
790-32.19 DN GUY HVY CONST - 1 PREFORM	72.000 EACH		
Civil Constructors, LLC		\$743.0000	\$53,496.00
Jones Bros. Contractors, LLC		\$660.0000	\$47,520.00
Vulcan Construction Materials, LLC		\$687.0000	\$49,464.00
790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM	2.000 EACH		
Civil Constructors, LLC		\$1,290.0000	\$2,580.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$2,300.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$2,400.00
790-33.17 ROCK ANCHOR EXPANDING TYPE	19.000 EACH		
Civil Constructors, LLC		\$1,550.0000	\$29,450.00
Jones Bros. Contractors, LLC		\$1,375.0000	\$26,125.00
Vulcan Construction Materials, LLC		\$1,430.0000	\$27,170.00
790-33.26 SCREW TYPE ANCHOR 28,000LB	19.000 EACH		
Civil Constructors, LLC		\$1,890.0000	\$35,910.00
Jones Bros. Contractors, LLC		\$1,675.0000	\$31,825.00
Vulcan Construction Materials, LLC		\$1,740.0000	\$33,060.00
790-36.01 SWITCH-900A-UNDERSLUNG	18.000 EACH		
Civil Constructors, LLC		\$3,300.0000	\$59,400.00
Jones Bros. Contractors, LLC		\$2,930.0000	\$52,740.00
Vulcan Construction Materials, LLC		\$3,050.0000	\$54,900.00
790-36.04 TRANSFER SERVICE	3.000 EACH		
Civil Constructors, LLC		\$546.0000	\$1,638.00
Jones Bros. Contractors, LLC		\$485.0000	\$1,455.00
Vulcan Construction Materials, LLC		\$505.0000	\$1,515.00
790-36.06 TRANSFER LIGHT	8.000 EACH		
Civil Constructors, LLC		\$833.0000	\$6,664.00
Jones Bros. Contractors, LLC		\$740.0000	\$5,920.00
Vulcan Construction Materials, LLC		\$770.0000	\$6,160.00

		UNIT PRICE	EXTENSION
790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS			
	8.000 EACH		
Civil Constructors, LLC		\$2,520.0000	\$20,160.00
Jones Bros. Contractors, LLC		\$2,240.0000	\$17,920.00
Vulcan Construction Materials, LLC		\$2,330.0000	\$18,640.00
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	14,036.000 L.F.		
Civil Constructors, LLC		\$4.2000	\$58,951.20
Jones Bros. Contractors, LLC		\$3.7300	\$52,354.28
Vulcan Construction Materials, LLC		\$3.9000	\$54,740.40
790-40.06 OH COND 4/0 6/1 ACSR PENGUIN			
	239.000 L.F.		
Civil Constructors, LLC		\$5.9000	\$1,410.10
Jones Bros. Contractors, LLC		\$5.2800	\$1,261.92
Vulcan Construction Materials, LLC		\$5.5000	\$1,314.50
790-40.15 OH COND 477 18/1 ACSR PELICAN			
	14,703.000 L.F.		
Civil Constructors, LLC		\$9.1000	\$133,797.30
Jones Bros. Contractors, LLC		\$8.0800	\$118,800.24
Vulcan Construction Materials, LLC		\$8.4000	\$123,505.20
790-40.23 OH COND 795 36/1 ACSR COOT			
	41,958.000 L.F.		
Civil Constructors, LLC		\$13.6000	\$570,628.80
Jones Bros. Contractors, LLC		\$12.0700	\$506,433.06
Vulcan Construction Materials, LLC		\$12.6000	\$528,670.80
790-41.12 UG PRI COND 1 AL 25KV			
	2,139.000 L.F.		
Civil Constructors, LLC		\$17.8000	\$38,074.20
Jones Bros. Contractors, LLC		\$15.8200	\$33,838.98
Vulcan Construction Materials, LLC		\$16.5000	\$35,293.50
790-41.58 UG SEC COND 4/0 AL QPLX			
	51.000 L.F.		
Civil Constructors, LLC		\$24.8000	\$1,264.80
Jones Bros. Contractors, LLC		\$22.0700	\$1,125.57
Vulcan Construction Materials, LLC		\$23.0000	\$1,173.00
790-41.64 UG SEC COND SGL COND _____			
	532.000 L.F.		
Civil Constructors, LLC		\$25.1000	\$13,353.20
Jones Bros. Contractors, LLC		\$22.2600	\$11,842.32
Vulcan Construction Materials, LLC		\$23.2000	\$12,342.40

		UNIT PRICE	EXTENSION
790-42.10 4IN DIA PVC PIPE	127.000 L.F.		
Civil Constructors, LLC		\$18.2000	\$2,311.40
Jones Bros. Contractors, LLC		\$16.1200	\$2,047.24
Vulcan Construction Materials, LLC		\$16.8000	\$2,133.60
790-42.16 1 DUCT @ 36IN-48IN DEPTH	331.000 L.F.		
Civil Constructors, LLC		\$463.0000	\$153,253.00
Jones Bros. Contractors, LLC		\$411.0300	\$136,050.93
Vulcan Construction Materials, LLC		\$428.0000	\$141,668.00
790-42.18 3 DUCT BANK @ 36IN-48IN DEPTH	102.000 L.F.		
Civil Constructors, LLC		\$705.0000	\$71,910.00
Jones Bros. Contractors, LLC		\$626.2700	\$63,879.54
Vulcan Construction Materials, LLC		\$652.0000	\$66,504.00
790-42.38 CONDUIT (2 1/2IN PVC)	306.000 L.F.		
Civil Constructors, LLC		\$15.6000	\$4,773.60
Jones Bros. Contractors, LLC		\$13.8400	\$4,235.04
Vulcan Construction Materials, LLC		\$14.4000	\$4,406.40
790-43.17 LOADBREAK ELBOW 200A 25KV	16.000 EACH		
Civil Constructors, LLC		\$1,180.0000	\$18,880.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$16,800.00
Vulcan Construction Materials, LLC		\$1,090.0000	\$17,440.00
790-43.47 PRIMARY PULLBOX	1.000 EACH		
Civil Constructors, LLC		\$4,840.0000	\$4,840.00
Jones Bros. Contractors, LLC		\$4,300.0000	\$4,300.00
Vulcan Construction Materials, LLC		\$4,470.0000	\$4,470.00
790-43.51 SECONDARY RISER W/ 3IN CONDUIT	4.000 EACH		
Civil Constructors, LLC		\$2,620.0000	\$10,480.00
Jones Bros. Contractors, LLC		\$2,330.0000	\$9,320.00
Vulcan Construction Materials, LLC		\$2,420.0000	\$9,680.00
790-43.52 SECONDARY RISER W/ 4IN CONDUIT	1.000 EACH		
Civil Constructors, LLC		\$2,980.0000	\$2,980.00
Jones Bros. Contractors, LLC		\$2,645.0000	\$2,645.00
Vulcan Construction Materials, LLC		\$2,750.0000	\$2,750.00

		UNIT PRICE	EXTENSION
790-43.53 1PH PRIMARY RISER W/ 3IN CONDUIT			
	1.000 EACH		
Civil Constructors, LLC		\$3,790.0000	\$3,790.00
Jones Bros. Contractors, LLC		\$3,370.0000	\$3,370.00
Vulcan Construction Materials, LLC		\$3,510.0000	\$3,510.00
790-43.62 3PH PRIMARY RISER W/ 4IN CONDUIT			
	4.000 EACH		
Civil Constructors, LLC		\$9,720.0000	\$38,880.00
Jones Bros. Contractors, LLC		\$8,635.0000	\$34,540.00
Vulcan Construction Materials, LLC		\$8,990.0000	\$35,960.00
790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA			
	14.000 EACH		
Civil Constructors, LLC		\$2,890.0000	\$40,460.00
Jones Bros. Contractors, LLC		\$2,565.0000	\$35,910.00
Vulcan Construction Materials, LLC		\$2,670.0000	\$37,380.00
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS			
	7.000 EACH		
Civil Constructors, LLC		\$11,990.0000	\$83,930.00
Jones Bros. Contractors, LLC		\$10,650.0000	\$74,550.00
Vulcan Construction Materials, LLC		\$11,100.0000	\$77,700.00
790-59.04 HOOK STICK SWITH LINE TENSION-SNGL 25KV			
	9.000 EACH		
Civil Constructors, LLC		\$4,650.0000	\$41,850.00
Jones Bros. Contractors, LLC		\$4,130.0000	\$37,170.00
Vulcan Construction Materials, LLC		\$4,300.0000	\$38,700.00
790-59.05 GOLB SWITCH 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$40,070.0000	\$40,070.00
Jones Bros. Contractors, LLC		\$35,600.0000	\$35,600.00
Vulcan Construction Materials, LLC		\$37,000.0000	\$37,000.00
790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV			
	58.000 EACH		
Civil Constructors, LLC		\$872.0000	\$50,576.00
Jones Bros. Contractors, LLC		\$775.0000	\$44,950.00
Vulcan Construction Materials, LLC		\$807.0000	\$46,806.00
790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV			
	12.000 EACH		
Civil Constructors, LLC		\$411.0000	\$4,932.00
Jones Bros. Contractors, LLC		\$365.0000	\$4,380.00
Vulcan Construction Materials, LLC		\$380.0000	\$4,560.00

		UNIT PRICE	EXTENSION
790-68.10 MISCELLANEOUS ASSEMBLIES			
	6.000 EACH		
Civil Constructors, LLC		\$1,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$890.0000	\$5,340.00
Vulcan Construction Materials, LLC		\$926.0000	\$5,556.00
790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS			
	2.000 EACH		
Civil Constructors, LLC		\$439.0000	\$878.00
Jones Bros. Contractors, LLC		\$390.0000	\$780.00
Vulcan Construction Materials, LLC		\$406.0000	\$812.00
790-68.14 3 MOUNTING BRACKET - FIBERGLASS			
	7.000 EACH		
Civil Constructors, LLC		\$1,630.0000	\$11,410.00
Jones Bros. Contractors, LLC		\$1,445.0000	\$10,115.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$10,500.00
790-69.27 EXTENSION LINK - EPOXY -4FT			
	13.000 EACH		
Civil Constructors, LLC		\$208.0000	\$2,704.00
Jones Bros. Contractors, LLC		\$185.0000	\$2,405.00
Vulcan Construction Materials, LLC		\$193.0000	\$2,509.00
790-69.42 EXTENSION LINK - EPOXY -10FT			
	60.000 EACH		
Civil Constructors, LLC		\$236.0000	\$14,160.00
Jones Bros. Contractors, LLC		\$210.0000	\$12,600.00
Vulcan Construction Materials, LLC		\$219.0000	\$13,140.00
790-98.01 REMOVE WIRE			
	27,716.000 L.F.		
Civil Constructors, LLC		\$5.7000	\$157,981.20
Jones Bros. Contractors, LLC		\$5.0600	\$140,242.96
Vulcan Construction Materials, LLC		\$5.2500	\$145,509.00
790-98.02 REMOVE POLES			
	107.000 EACH		
Civil Constructors, LLC		\$1,370.0000	\$146,590.00
Jones Bros. Contractors, LLC		\$1,215.0000	\$130,005.00
Vulcan Construction Materials, LLC		\$1,260.0000	\$134,820.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	556.000 EACH		
Civil Constructors, LLC		\$710.0000	\$394,760.00
Jones Bros. Contractors, LLC		\$605.0000	\$336,380.00
Vulcan Construction Materials, LLC		\$630.0000	\$350,280.00

		UNIT PRICE	EXTENSION
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Civil Constructors, LLC		\$310,690.0000	\$310,690.00
Jones Bros. Contractors, LLC		\$276,010.0000	\$276,010.00
Vulcan Construction Materials, LLC		\$287,000.0000	\$287,000.00
791-01.02 2IN STEEL GAS MAIN			
	1,250.000 L.F.		
Civil Constructors, LLC		\$194.0000	\$242,500.00
Jones Bros. Contractors, LLC		\$68.0000	\$85,000.00
Vulcan Construction Materials, LLC		\$146.0000	\$182,500.00
791-01.04 4IN STEEL GAS MAIN			
	1,050.000 L.F.		
Civil Constructors, LLC		\$248.0000	\$260,400.00
Jones Bros. Contractors, LLC		\$86.0000	\$90,300.00
Vulcan Construction Materials, LLC		\$239.0000	\$250,950.00
791-01.05 6IN STEEL GAS MAIN			
	12,000.000 L.F.		
Civil Constructors, LLC		\$325.0000	\$3,900,000.00
Jones Bros. Contractors, LLC		\$240.0000	\$2,880,000.00
Vulcan Construction Materials, LLC		\$250.0000	\$3,000,000.00
791-02.02 2IN MDPE GAS MAIN			
	75.000 L.F.		
Civil Constructors, LLC		\$100.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$140.0000	\$10,500.00
Vulcan Construction Materials, LLC		\$70.8000	\$5,310.00
791-02.04 4IN MDPE GAS MAIN			
	400.000 L.F.		
Civil Constructors, LLC		\$124.0000	\$49,600.00
Jones Bros. Contractors, LLC		\$230.0000	\$92,000.00
Vulcan Construction Materials, LLC		\$89.5000	\$35,800.00
791-04.29 HDD 2IN STEEL PIPE - ROCK			
	400.000 L.F.		
Civil Constructors, LLC		\$304.0000	\$121,600.00
Jones Bros. Contractors, LLC		\$165.0000	\$66,000.00
Vulcan Construction Materials, LLC		\$172.0000	\$68,800.00
791-04.32 HDD 6IN STEEL PIPE - ROCK			
	1,600.000 L.F.		
Civil Constructors, LLC		\$349.0000	\$558,400.00
Jones Bros. Contractors, LLC		\$285.0000	\$456,000.00
Vulcan Construction Materials, LLC		\$297.0000	\$475,200.00

		UNIT PRICE	EXTENSION
791-05.44 BORE/JACK 6IN - STEEL CARRIER PIPE			
	113.000 L.F.		
Civil Constructors, LLC		\$326.0000	\$36,838.00
Jones Bros. Contractors, LLC		\$550.0000	\$62,150.00
Vulcan Construction Materials, LLC		\$572.0000	\$64,636.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Civil Constructors, LLC		\$2,910.0000	\$5,820.00
Jones Bros. Contractors, LLC		\$1,550.0000	\$3,100.00
Vulcan Construction Materials, LLC		\$1,610.0000	\$3,220.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	4.000 EACH		
Civil Constructors, LLC		\$3,880.0000	\$15,520.00
Jones Bros. Contractors, LLC		\$1,850.0000	\$7,400.00
Vulcan Construction Materials, LLC		\$1,930.0000	\$7,720.00
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE			
	9.000 EACH		
Civil Constructors, LLC		\$12,490.0000	\$112,410.00
Jones Bros. Contractors, LLC		\$11,200.0000	\$100,800.00
Vulcan Construction Materials, LLC		\$11,700.0000	\$105,300.00
791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE			
	8.000 EACH		
Civil Constructors, LLC		\$30,520.0000	\$244,160.00
Jones Bros. Contractors, LLC		\$18,800.0000	\$150,400.00
Vulcan Construction Materials, LLC		\$19,600.0000	\$156,800.00
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	1.000 EACH		
Civil Constructors, LLC		\$3,050.0000	\$3,050.00
Jones Bros. Contractors, LLC		\$650.0000	\$650.00
Vulcan Construction Materials, LLC		\$676.0000	\$676.00
791-07.09 2IN STEEL GAS VALVE ASSEMBLY			
	8.000 EACH		
Civil Constructors, LLC		\$5,070.0000	\$40,560.00
Jones Bros. Contractors, LLC		\$6,740.0000	\$53,920.00
Vulcan Construction Materials, LLC		\$7,010.0000	\$56,080.00
791-07.10 4IN STEEL GAS VALVE ASSEMBLY			
	2.000 EACH		
Civil Constructors, LLC		\$10,440.0000	\$20,880.00
Jones Bros. Contractors, LLC		\$10,800.0000	\$21,600.00
Vulcan Construction Materials, LLC		\$11,200.0000	\$22,400.00

		UNIT PRICE	EXTENSION
791-07.11 6IN STEEL GAS VALVE ASSEMBLY			
	3.000 EACH		
Civil Constructors, LLC		\$9,830.0000	\$29,490.00
Jones Bros. Contractors, LLC		\$16,000.0000	\$48,000.00
Vulcan Construction Materials, LLC		\$16,700.0000	\$50,100.00
791-07.16 (3/4 IN)			
	1.000 EACH		
Civil Constructors, LLC		\$4,450.0000	\$4,450.00
Jones Bros. Contractors, LLC		\$950.0000	\$950.00
Vulcan Construction Materials, LLC		\$989.0000	\$989.00
791-08.12 3/4IN STEEL SERVICE PIPE			
	1,150.000 L.F.		
Civil Constructors, LLC		\$147.0000	\$169,050.00
Jones Bros. Contractors, LLC		\$38.0000	\$43,700.00
Vulcan Construction Materials, LLC		\$39.6000	\$45,540.00
791-08.22 HDD 3/4IN STEEL SERVICE PIPE			
	250.000 L.F.		
Civil Constructors, LLC		\$230.0000	\$57,500.00
Jones Bros. Contractors, LLC		\$110.0000	\$27,500.00
Vulcan Construction Materials, LLC		\$114.0000	\$28,500.00
791-08.40 RECONNECT SERVICE ASSEMBLY			
	28.000 EACH		
Civil Constructors, LLC		\$1,800.0000	\$50,400.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$33,600.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$35,000.00
791-09.02 3-WIRE CATHODIC PROTECTION STATION			
	15.000 EACH		
Civil Constructors, LLC		\$1,980.0000	\$29,700.00
Jones Bros. Contractors, LLC		\$450.0000	\$6,750.00
Vulcan Construction Materials, LLC		\$468.0000	\$7,020.00
791-09.03 17LB MAGNESIUM ANODES			
	33.000 EACH		
Civil Constructors, LLC		\$619.0000	\$20,427.00
Jones Bros. Contractors, LLC		\$200.0000	\$6,600.00
Vulcan Construction Materials, LLC		\$208.0000	\$6,864.00
791-09.09 REGULATOR STATION TIE-IN ONLY			
	2.000 EACH		
Civil Constructors, LLC		\$9,290.0000	\$18,580.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$2,600.0000	\$5,200.00

		UNIT PRICE	EXTENSION
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG	30.000 EACH		
Civil Constructors, LLC		\$1,450.0000	\$43,500.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$66,000.00
Vulcan Construction Materials, LLC		\$2,290.0000	\$68,700.00
791-10.10 RETIRE GAS MAIN	1.000 LS		
Civil Constructors, LLC		\$56,160.0000	\$56,160.00
Jones Bros. Contractors, LLC		\$30,500.0000	\$30,500.00
Vulcan Construction Materials, LLC		\$31,700.0000	\$31,700.00
791-12.32 2IN ANSI 600 WELD-IN INSULATOR	2.000 EACH		
Civil Constructors, LLC		\$9,690.0000	\$19,380.00
Jones Bros. Contractors, LLC		\$3,600.0000	\$7,200.00
Vulcan Construction Materials, LLC		\$3,750.0000	\$7,500.00
791-12.33 4IN ANSI 600 WELD-IN INSULATOR	2.000 EACH		
Civil Constructors, LLC		\$17,530.0000	\$35,060.00
Jones Bros. Contractors, LLC		\$6,600.0000	\$13,200.00
Vulcan Construction Materials, LLC		\$6,870.0000	\$13,740.00
791-12.34 6IN ANSI 600 WELD-IN INSULATOR	2.000 EACH		
Civil Constructors, LLC		\$15,050.0000	\$30,100.00
Jones Bros. Contractors, LLC		\$8,600.0000	\$17,200.00
Vulcan Construction Materials, LLC		\$8,950.0000	\$17,900.00
791-99.02 CLEAN UP RESTORATION & CLOSEOUT	1.000 LS		
Civil Constructors, LLC		\$149,090.0000	\$149,090.00
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
Vulcan Construction Materials, LLC		\$36,400.0000	\$36,400.00
793-01.13 POLE 40FT CLASS 5 WOOD	10.000 EACH		
Civil Constructors, LLC		\$4,180.0000	\$41,800.00
Jones Bros. Contractors, LLC		\$3,710.0000	\$37,100.00
Vulcan Construction Materials, LLC		\$3,860.0000	\$38,600.00
793-01.40 ANCHOR 3/4IN	12.000 EACH		
Civil Constructors, LLC		\$1,360.0000	\$16,320.00
Jones Bros. Contractors, LLC		\$1,210.0000	\$14,520.00
Vulcan Construction Materials, LLC		\$1,260.0000	\$15,120.00

		UNIT PRICE	EXTENSION
793-01.41 ANCHOR 1IN			
	30.000 EACH		
Civil Constructors, LLC		\$1,500.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$1,330.0000	\$39,900.00
Vulcan Construction Materials, LLC		\$1,380.0000	\$41,400.00
793-01.99 INSTALL POLE NUMBER			
	18.000 EACH		
Civil Constructors, LLC		\$371.0000	\$6,678.00
Jones Bros. Contractors, LLC		\$330.0000	\$5,940.00
Vulcan Construction Materials, LLC		\$343.0000	\$6,174.00
793-02.07 GUY WIRE 6.6M OR 1/4IN			
	5.000 EACH		
Civil Constructors, LLC		\$867.0000	\$4,335.00
Jones Bros. Contractors, LLC		\$770.0000	\$3,850.00
Vulcan Construction Materials, LLC		\$801.0000	\$4,005.00
793-02.08 GUY WIRE 10M OR 3/8IN			
	13.000 EACH		
Civil Constructors, LLC		\$912.0000	\$11,856.00
Jones Bros. Contractors, LLC		\$810.0000	\$10,530.00
Vulcan Construction Materials, LLC		\$843.0000	\$10,959.00
793-02.94 OVERHEAD GUY WIRE (PE2-3G)			
	3.000 EACH		
Civil Constructors, LLC		\$1,060.0000	\$3,180.00
Jones Bros. Contractors, LLC		\$940.0000	\$2,820.00
Vulcan Construction Materials, LLC		\$978.0000	\$2,934.00
793-02.99 INSTALL GUY GUARD			
	15.000 EACH		
Civil Constructors, LLC		\$129.0000	\$1,935.00
Jones Bros. Contractors, LLC		\$115.0000	\$1,725.00
Vulcan Construction Materials, LLC		\$120.0000	\$1,800.00
793-03.01 25 PAIR GROUP AERIAL SPLICE			
	626.000 EACH		
Civil Constructors, LLC		\$315.0000	\$197,190.00
Jones Bros. Contractors, LLC		\$280.0000	\$175,280.00
Vulcan Construction Materials, LLC		\$291.0000	\$182,166.00
793-03.02 6M STRAND			
	13,662.000 L.F.		
Civil Constructors, LLC		\$2.2500	\$30,739.50
Jones Bros. Contractors, LLC		\$2.0000	\$27,324.00
Vulcan Construction Materials, LLC		\$2.1000	\$28,690.20

		UNIT PRICE	EXTENSION
793-03.03 10M STRAND			
	7,366.000 L.F.		
Civil Constructors, LLC		\$3.9500	\$29,095.70
Jones Bros. Contractors, LLC		\$3.5000	\$25,781.00
Vulcan Construction Materials, LLC		\$3.6500	\$26,885.90
793-03.12 50 PAIR CABLE			
	866.000 L.F.		
Civil Constructors, LLC		\$12.6000	\$10,911.60
Jones Bros. Contractors, LLC		\$11.2000	\$9,699.20
Vulcan Construction Materials, LLC		\$11.7000	\$10,132.20
793-03.16 200 PAIRCABLE			
	1,182.000 L.F.		
Civil Constructors, LLC		\$19.7000	\$23,285.40
Jones Bros. Contractors, LLC		\$17.5000	\$20,685.00
Vulcan Construction Materials, LLC		\$18.2000	\$21,512.40
793-03.17 300 PAIR CABLE			
	240.000 L.F.		
Civil Constructors, LLC		\$27.9000	\$6,696.00
Jones Bros. Contractors, LLC		\$24.8000	\$5,952.00
Vulcan Construction Materials, LLC		\$25.8000	\$6,192.00
793-03.19 600 PAIR CABLE			
	2,070.000 L.F.		
Civil Constructors, LLC		\$35.0000	\$72,450.00
Jones Bros. Contractors, LLC		\$31.1000	\$64,377.00
Vulcan Construction Materials, LLC		\$32.4000	\$67,068.00
793-03.40 INSTALL STRAND BOND			
	38.000 EACH		
Civil Constructors, LLC		\$107.0000	\$4,066.00
Jones Bros. Contractors, LLC		\$95.0000	\$3,610.00
Vulcan Construction Materials, LLC		\$98.9000	\$3,758.20
793-04.01 RELASH/DELASH CABLE			
	200.000 L.F.		
Civil Constructors, LLC		\$9.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$8.0000	\$1,600.00
Vulcan Construction Materials, LLC		\$8.3500	\$1,670.00
793-04.06 READY ACCESS CLOSURE			
	15.000 EACH		
Civil Constructors, LLC		\$1,240.0000	\$18,600.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$16,500.00
Vulcan Construction Materials, LLC		\$1,140.0000	\$17,100.00

		UNIT PRICE	EXTENSION
793-04.07 AERIAL SPLICE CLOSURE			
	3.000 EACH		
Civil Constructors, LLC		\$2,670.0000	\$8,010.00
Jones Bros. Contractors, LLC		\$2,370.0000	\$7,110.00
Vulcan Construction Materials, LLC		\$2,470.0000	\$7,410.00
793-04.21 3 PAIR AERIAL DROP			
	350.000 L.F.		
Civil Constructors, LLC		\$4.5000	\$1,575.00
Jones Bros. Contractors, LLC		\$4.0000	\$1,400.00
Vulcan Construction Materials, LLC		\$4.1500	\$1,452.50
793-04.25 HOT SPLICE EXISTING CABLES			
	2,052.000 EACH		
Civil Constructors, LLC		\$146.0000	\$299,592.00
Jones Bros. Contractors, LLC		\$130.0000	\$266,760.00
Vulcan Construction Materials, LLC		\$135.0000	\$277,020.00
793-07.01 12 FIBER (MATERIAL ONLY)			
	582.000 L.F.		
Civil Constructors, LLC		\$1.7000	\$989.40
Jones Bros. Contractors, LLC		\$1.5000	\$873.00
Vulcan Construction Materials, LLC		\$1.5500	\$902.10
793-07.04 48 FIBER(MATERIAL ONLY)			
	220.000 L.F.		
Civil Constructors, LLC		\$2.2500	\$495.00
Jones Bros. Contractors, LLC		\$2.0000	\$440.00
Vulcan Construction Materials, LLC		\$2.1000	\$462.00
793-07.05 96 FIBER(MATERIAL ONLY)			
	3,588.000 L.F.		
Civil Constructors, LLC		\$4.4000	\$15,787.20
Jones Bros. Contractors, LLC		\$3.9000	\$13,993.20
Vulcan Construction Materials, LLC		\$4.0500	\$14,531.40
793-07.12 432 FIBER(MATERIAL ONLY)			
	14,662.000 L.F.		
Civil Constructors, LLC		\$4.5000	\$65,979.00
Jones Bros. Contractors, LLC		\$4.0000	\$58,648.00
Vulcan Construction Materials, LLC		\$4.1500	\$60,847.30
793-07.16 12-96 FIBER(INSTALLATION ONLY)			
	4,390.000 L.F.		
Civil Constructors, LLC		\$6.8000	\$29,852.00
Jones Bros. Contractors, LLC		\$6.0000	\$26,340.00
Vulcan Construction Materials, LLC		\$6.2500	\$27,437.50

		UNIT PRICE	EXTENSION
793-07.22 FIBER SPLICE-12 FIBER RIBBON			
	36.000 EACH		
Civil Constructors, LLC		\$743.0000	\$26,748.00
Jones Bros. Contractors, LLC		\$660.0000	\$23,760.00
Vulcan Construction Materials, LLC		\$687.0000	\$24,732.00
793-07.23 FIBER OPTIC MAINTENANCE LOOP			
	5.000 EACH		
Civil Constructors, LLC		\$597.0000	\$2,985.00
Jones Bros. Contractors, LLC		\$530.0000	\$2,650.00
Vulcan Construction Materials, LLC		\$552.0000	\$2,760.00
793-07.25 SINGLE FIBER OPTIC CABLE SPLICE			
	140.000 EACH		
Civil Constructors, LLC		\$129.0000	\$18,060.00
Jones Bros. Contractors, LLC		\$115.0000	\$16,100.00
Vulcan Construction Materials, LLC		\$120.0000	\$16,800.00
793-07.41 HOT SPLICE EXISTING FIBER CABLES			
	112.000 EACH		
Civil Constructors, LLC		\$152.0000	\$17,024.00
Jones Bros. Contractors, LLC		\$135.0000	\$15,120.00
Vulcan Construction Materials, LLC		\$140.0000	\$15,680.00
793-07.90 INSTALL FIBER STORAGE BRACKET			
	11.000 EACH		
Civil Constructors, LLC		\$535.0000	\$5,885.00
Jones Bros. Contractors, LLC		\$475.0000	\$5,225.00
Vulcan Construction Materials, LLC		\$494.0000	\$5,434.00
793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT			
	1.000 EACH		
Civil Constructors, LLC		\$10,860.0000	\$10,860.00
Jones Bros. Contractors, LLC		\$9,650.0000	\$9,650.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$10,000.00
793-11.20 HANDHOLE 30INX48IN			
	5.000 EACH		
Civil Constructors, LLC		\$11,100.0000	\$55,500.00
Jones Bros. Contractors, LLC		\$9,860.0000	\$49,300.00
Vulcan Construction Materials, LLC		\$10,300.0000	\$51,500.00
793-11.50 REARRANGE EXISTING SPLICE CASE			
	3.000 EACH		
Civil Constructors, LLC		\$1,960.0000	\$5,880.00
Jones Bros. Contractors, LLC		\$1,740.0000	\$5,220.00
Vulcan Construction Materials, LLC		\$1,810.0000	\$5,430.00

		UNIT PRICE	EXTENSION
793-11.58 REMOVE HANDHOLE			
	12.000 EACH		
Civil Constructors, LLC		\$585.0000	\$7,020.00
Jones Bros. Contractors, LLC		\$520.0000	\$6,240.00
Vulcan Construction Materials, LLC		\$541.0000	\$6,492.00
793-13.07 4IN SCHEDULE 40 PVC			
	478.000 L.F.		
Civil Constructors, LLC		\$36.0000	\$17,208.00
Jones Bros. Contractors, LLC		\$32.0000	\$15,296.00
Vulcan Construction Materials, LLC		\$33.3000	\$15,917.40
793-13.09 2IN SCHEDULE 40 PVC			
	80.000 L.F.		
Civil Constructors, LLC		\$23.6000	\$1,888.00
Jones Bros. Contractors, LLC		\$21.0000	\$1,680.00
Vulcan Construction Materials, LLC		\$21.9000	\$1,752.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	386.000 L.F.		
Civil Constructors, LLC		\$72.0000	\$27,792.00
Jones Bros. Contractors, LLC		\$64.0000	\$24,704.00
Vulcan Construction Materials, LLC		\$66.6000	\$25,707.60
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	86.000 L.F.		
Civil Constructors, LLC		\$81.0000	\$6,966.00
Jones Bros. Contractors, LLC		\$72.0000	\$6,192.00
Vulcan Construction Materials, LLC		\$74.9000	\$6,441.40
793-14.19 4IN SCH 80 ORANGE FLEXPIPE			
	3,714.000 L.F.		
Civil Constructors, LLC		\$7.9000	\$29,340.60
Jones Bros. Contractors, LLC		\$7.0000	\$25,998.00
Vulcan Construction Materials, LLC		\$7.3000	\$27,112.20
793-14.26 UNDERGROUND TO OVERHEAD RISER			
	2.000 EACH		
Civil Constructors, LLC		\$2,580.0000	\$5,160.00
Jones Bros. Contractors, LLC		\$2,290.0000	\$4,580.00
Vulcan Construction Materials, LLC		\$2,380.0000	\$4,760.00
793-15.01 TRANSFER CABLE ATTACHMENT			
	54.000 EACH		
Civil Constructors, LLC		\$473.0000	\$25,542.00
Jones Bros. Contractors, LLC		\$420.0000	\$22,680.00
Vulcan Construction Materials, LLC		\$437.0000	\$23,598.00

		UNIT PRICE	EXTENSION
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	3,714.000 L.F.		
Civil Constructors, LLC		\$122.0000	\$453,108.00
Jones Bros. Contractors, LLC		\$108.0000	\$401,112.00
Vulcan Construction Materials, LLC		\$112.0000	\$415,968.00
793-98.01 REMOVE AERIAL CABLE AND WIRE			
	7,759.000 L.F.		
Civil Constructors, LLC		\$2.2500	\$17,457.75
Jones Bros. Contractors, LLC		\$2.0000	\$15,518.00
Vulcan Construction Materials, LLC		\$2.1000	\$16,293.90
793-98.04 REMOVE POLES ALL SIZES			
	90.000 EACH		
Civil Constructors, LLC		\$844.0000	\$75,960.00
Jones Bros. Contractors, LLC		\$750.0000	\$67,500.00
Vulcan Construction Materials, LLC		\$781.0000	\$70,290.00
793-98.08 REMOVE ANCHOR (ANY SIZE)			
	16.000 EACH		
Civil Constructors, LLC		\$653.0000	\$10,448.00
Jones Bros. Contractors, LLC		\$580.0000	\$9,280.00
Vulcan Construction Materials, LLC		\$604.0000	\$9,664.00
793-98.09 REMOVE DOWN GUY			
	16.000 EACH		
Civil Constructors, LLC		\$248.0000	\$3,968.00
Jones Bros. Contractors, LLC		\$220.0000	\$3,520.00
Vulcan Construction Materials, LLC		\$229.0000	\$3,664.00
795-01.01 4IN DIP RESTRAINED JOINT WATER LINE			
	150.000 L.F.		
Civil Constructors, LLC		\$205.0000	\$30,750.00
Jones Bros. Contractors, LLC		\$315.0000	\$47,250.00
Vulcan Construction Materials, LLC		\$427.0000	\$64,050.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	800.000 L.F.		
Civil Constructors, LLC		\$164.0000	\$131,200.00
Jones Bros. Contractors, LLC		\$295.0000	\$236,000.00
Vulcan Construction Materials, LLC		\$390.0000	\$312,000.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	3,300.000 L.F.		
Civil Constructors, LLC		\$171.0000	\$564,300.00
Jones Bros. Contractors, LLC		\$365.0000	\$1,204,500.00
Vulcan Construction Materials, LLC		\$354.0000	\$1,168,200.00

		UNIT PRICE	EXTENSION
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE			
	250.000 L.F.		
Civil Constructors, LLC		\$224.0000	\$56,000.00
Jones Bros. Contractors, LLC		\$375.0000	\$93,750.00
Vulcan Construction Materials, LLC		\$458.0000	\$114,500.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	13,600.000 L.F.		
Civil Constructors, LLC		\$207.0000	\$2,815,200.00
Jones Bros. Contractors, LLC		\$395.0000	\$5,372,000.00
Vulcan Construction Materials, LLC		\$520.0000	\$7,072,000.00
795-01.19 24IN DIP RESTRAINED JOINT WATER LINE			
	4,700.000 L.F.		
Civil Constructors, LLC		\$463.0000	\$2,176,100.00
Jones Bros. Contractors, LLC		\$815.0000	\$3,830,500.00
Vulcan Construction Materials, LLC		\$954.0000	\$4,483,800.00
795-01.31 3IN DIP RESTRAINED JOINT WATER LINE			
	50.000 L.F.		
Civil Constructors, LLC		\$340.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$475.0000	\$23,750.00
Vulcan Construction Materials, LLC		\$572.0000	\$28,600.00
795-06.01 CONNECT TO 2IN WATER LINE			
	2.000 EACH		
Civil Constructors, LLC		\$1,800.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$4,420.0000	\$8,840.00
795-06.04 CONNECT TO 6IN WATER LINE			
	10.000 EACH		
Civil Constructors, LLC		\$3,580.0000	\$35,800.00
Jones Bros. Contractors, LLC		\$6,250.0000	\$62,500.00
Vulcan Construction Materials, LLC		\$4,680.0000	\$46,800.00
795-06.05 CONNECT TO 8IN WATER LINE			
	15.000 EACH		
Civil Constructors, LLC		\$5,300.0000	\$79,500.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$97,500.00
Vulcan Construction Materials, LLC		\$4,680.0000	\$70,200.00
795-06.06 CONNECT TO 10IN WATER LINE			
	1.000 EACH		
Civil Constructors, LLC		\$7,130.0000	\$7,130.00
Jones Bros. Contractors, LLC		\$11,500.0000	\$11,500.00
Vulcan Construction Materials, LLC		\$5,200.0000	\$5,200.00

		UNIT PRICE	EXTENSION
795-06.07 CONNECT TO 12IN WATER LINE	2.000 EACH		
Civil Constructors, LLC		\$8,970.0000	\$17,940.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$25,000.00
Vulcan Construction Materials, LLC		\$5,200.0000	\$10,400.00
795-06.09 CONNECT TO 16IN WATER LINE	1.000 EACH		
Civil Constructors, LLC		\$11,650.0000	\$11,650.00
Jones Bros. Contractors, LLC		\$16,500.0000	\$16,500.00
Vulcan Construction Materials, LLC		\$7,280.0000	\$7,280.00
795-06.12 CONNECT TO 24IN WATER LINE	6.000 EACH		
Civil Constructors, LLC		\$16,460.0000	\$98,760.00
Jones Bros. Contractors, LLC		\$24,500.0000	\$147,000.00
Vulcan Construction Materials, LLC		\$18,200.0000	\$109,200.00
795-06.33 CUT AND CAP 6IN WATER LINE	7.000 EACH		
Civil Constructors, LLC		\$3,850.0000	\$26,950.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$38,500.00
Vulcan Construction Materials, LLC		\$2,550.0000	\$17,850.00
795-06.34 CUT AND CAP 8IN WATER LINE	35.000 EACH		
Civil Constructors, LLC		\$5,350.0000	\$187,250.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$238,000.00
Vulcan Construction Materials, LLC		\$2,710.0000	\$94,850.00
795-06.37 CUT AND CAP 12IN WATER LINE	3.000 EACH		
Civil Constructors, LLC		\$6,800.0000	\$20,400.00
Jones Bros. Contractors, LLC		\$9,800.0000	\$29,400.00
Vulcan Construction Materials, LLC		\$2,860.0000	\$8,580.00
795-06.39 CUT AND CAP 16IN WATER LINE	1.000 EACH		
Civil Constructors, LLC		\$8,320.0000	\$8,320.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$6,240.0000	\$6,240.00
795-06.43 CUT AND CAP 24IN WATER LINE	6.000 EACH		
Civil Constructors, LLC		\$12,130.0000	\$72,780.00
Jones Bros. Contractors, LLC		\$22,500.0000	\$135,000.00
Vulcan Construction Materials, LLC		\$7,810.0000	\$46,860.00

		UNIT PRICE	EXTENSION
795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Civil Constructors, LLC		\$13,810.0000	\$13,810.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$11,000.00
Vulcan Construction Materials, LLC		\$12,500.0000	\$12,500.00
795-08.01 2IN GATE VALVE ASSEMBLY			
	3.000 EACH		
Civil Constructors, LLC		\$1,940.0000	\$5,820.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Vulcan Construction Materials, LLC		\$1,720.0000	\$5,160.00
795-08.02 3IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Civil Constructors, LLC		\$2,590.0000	\$2,590.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$2,190.0000	\$2,190.00
795-08.03 4IN GATE VALVE ASSEMBLY			
	5.000 EACH		
Civil Constructors, LLC		\$2,850.0000	\$14,250.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$2,340.0000	\$11,700.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	26.000 EACH		
Civil Constructors, LLC		\$3,460.0000	\$89,960.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$91,000.00
Vulcan Construction Materials, LLC		\$2,810.0000	\$73,060.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	27.000 EACH		
Civil Constructors, LLC		\$4,530.0000	\$122,310.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$108,000.00
Vulcan Construction Materials, LLC		\$4,160.0000	\$112,320.00
795-08.09 12IN GATE VALVE ASSEMBLY			
	20.000 EACH		
Civil Constructors, LLC		\$7,310.0000	\$146,200.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$100,000.00
Vulcan Construction Materials, LLC		\$7,280.0000	\$145,600.00
795-08.20 24IN GATE VALVE ASSEMBLY			
	6.000 EACH		
Civil Constructors, LLC		\$41,980.0000	\$251,880.00
Jones Bros. Contractors, LLC		\$40,000.0000	\$240,000.00
Vulcan Construction Materials, LLC		\$48,900.0000	\$293,400.00

		UNIT PRICE	EXTENSION
795-09.01 3/4IN WATER SERVICE METER ASSEMBLY			
	7.000 EACH		
Civil Constructors, LLC		\$3,280.0000	\$22,960.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$17,500.00
Vulcan Construction Materials, LLC		\$3,640.0000	\$25,480.00
795-09.04 2IN WATER SERVICE METER ASSEMBLY			
	3.000 EACH		
Civil Constructors, LLC		\$11,420.0000	\$34,260.00
Jones Bros. Contractors, LLC		\$9,800.0000	\$29,400.00
Vulcan Construction Materials, LLC		\$11,400.0000	\$34,200.00
795-09.08 8IN WATER SERVICE METER ASSEMBLY			
	1.000 EACH		
Civil Constructors, LLC		\$56,880.0000	\$56,880.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Vulcan Construction Materials, LLC		\$78,100.0000	\$78,100.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	20.000 EACH		
Civil Constructors, LLC		\$2,440.0000	\$48,800.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$50,000.00
Vulcan Construction Materials, LLC		\$3,430.0000	\$68,600.00
795-09.10 SAMPLE TAP			
	10.000 EACH		
Civil Constructors, LLC		\$1,470.0000	\$14,700.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$3,490.0000	\$34,900.00
795-09.12 2IN COPPER SERVICE PIPE			
	220.000 L.F.		
Civil Constructors, LLC		\$155.0000	\$34,100.00
Jones Bros. Contractors, LLC		\$110.0000	\$24,200.00
Vulcan Construction Materials, LLC		\$193.0000	\$42,460.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	1,100.000 L.F.		
Civil Constructors, LLC		\$107.0000	\$117,700.00
Jones Bros. Contractors, LLC		\$88.0000	\$96,800.00
Vulcan Construction Materials, LLC		\$151.0000	\$166,100.00
795-09.29 1IN COPPER SERVICE PIPE			
	200.000 L.F.		
Civil Constructors, LLC		\$114.0000	\$22,800.00
Jones Bros. Contractors, LLC		\$100.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$182.0000	\$36,400.00

		UNIT PRICE	EXTENSION
795-10.09 4IN AUTO AIR RELEASE VALVE ASSEMBLY			
	2.000 EACH		
Civil Constructors, LLC		\$32,450.0000	\$64,900.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$11,000.00
Vulcan Construction Materials, LLC		\$43,700.0000	\$87,400.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	15.000 EACH		
Civil Constructors, LLC		\$8,450.0000	\$126,750.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$157,500.00
Vulcan Construction Materials, LLC		\$10,400.0000	\$156,000.00
795-11.06 RELOCATE FIRE PROTECTION METER			
	5.000 EACH		
Civil Constructors, LLC		\$37,190.0000	\$185,950.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$27,500.00
Vulcan Construction Materials, LLC		\$41,600.0000	\$208,000.00
795-11.07 FIRE AND DOMESTIC APPARATUSES			
	4.000 EACH		
Civil Constructors, LLC		\$19,730.0000	\$78,920.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$27,200.00
Vulcan Construction Materials, LLC		\$36,400.0000	\$145,600.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	21,000.000 L.F.		
Civil Constructors, LLC		\$2.9200	\$61,320.00
Jones Bros. Contractors, LLC		\$1.0000	\$21,000.00
Vulcan Construction Materials, LLC		\$6.7500	\$141,750.00
795-12.01 REMOVE FIRE HYDRANT			
	10.000 EACH		
Civil Constructors, LLC		\$2,230.0000	\$22,300.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$25,000.00
Vulcan Construction Materials, LLC		\$1,770.0000	\$17,700.00
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Civil Constructors, LLC		\$30,570.0000	\$30,570.00
Jones Bros. Contractors, LLC		\$63,000.0000	\$63,000.00
Vulcan Construction Materials, LLC		\$312,000.0000	\$312,000.00
795-12.03 PIPE GROUTING			
	1.000 LS		
Civil Constructors, LLC		\$105,780.0000	\$105,780.00
Jones Bros. Contractors, LLC		\$210,000.0000	\$210,000.00
Vulcan Construction Materials, LLC		\$260,000.0000	\$260,000.00

		UNIT PRICE	EXTENSION
795-12.04 REMOVE EX BACKFLOW APPARATUS			
	1.000 LS		
Civil Constructors, LLC		\$1,540.0000	\$1,540.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$12,500.00
Vulcan Construction Materials, LLC		\$7,810.0000	\$7,810.00
795-12.08 REMOVE WATER METER			
	6.000 EACH		
Civil Constructors, LLC		\$338.0000	\$2,028.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$27,000.00
Vulcan Construction Materials, LLC		\$1,270.0000	\$7,620.00
795-13.01 DI FITTINGS			
	42,000.000 LB.		
Civil Constructors, LLC		\$14.3000	\$600,600.00
Jones Bros. Contractors, LLC		\$21.0000	\$882,000.00
Vulcan Construction Materials, LLC		\$22.9000	\$961,800.00
795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD			
	980.000 L.F.		
Civil Constructors, LLC		\$363.0000	\$355,740.00
Jones Bros. Contractors, LLC		\$360.0000	\$352,800.00
Vulcan Construction Materials, LLC		\$770.0000	\$754,600.00
795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD			
	48.000 L.F.		
Civil Constructors, LLC		\$505.0000	\$24,240.00
Jones Bros. Contractors, LLC		\$480.0000	\$23,040.00
Vulcan Construction Materials, LLC		\$911.0000	\$43,728.00
795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD			
	100.000 L.F.		
Civil Constructors, LLC		\$315.0000	\$31,500.00
Jones Bros. Contractors, LLC		\$320.0000	\$32,000.00
Vulcan Construction Materials, LLC		\$770.0000	\$77,000.00
795-16.15 RELOCATE/RECONNECT BACKFLOW ASSEMBLY			
	4.000 EACH		
Civil Constructors, LLC		\$5,050.0000	\$20,200.00
Jones Bros. Contractors, LLC		\$9,800.0000	\$39,200.00
Vulcan Construction Materials, LLC		\$9,370.0000	\$37,480.00
795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY			
	40.000 EACH		
Civil Constructors, LLC		\$1,290.0000	\$51,600.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$88,000.00
Vulcan Construction Materials, LLC		\$2,340.0000	\$93,600.00

		UNIT PRICE	EXTENSION
795-16.17 RELOCATE/RECONNECT 1IN WATER METER ASSEMBLY			
	1.000 EACH		
Civil Constructors, LLC		\$1,550.0000	\$1,550.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$3,120.0000	\$3,120.00
795-16.21 RELOCATE/RECONNECT 2IN WATER METER ASSEMBLY			
	1.000 EACH		
Civil Constructors, LLC		\$3,200.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$5,200.0000	\$5,200.00
795-16.23 RELOCATE/RECONNECT 4IN WATER METER ASSM			
	2.000 EACH		
Civil Constructors, LLC		\$5,850.0000	\$11,700.00
Jones Bros. Contractors, LLC		\$8,800.0000	\$17,600.00
Vulcan Construction Materials, LLC		\$9,890.0000	\$19,780.00
795-16.25 RELOCATE/RECONNECT 6IN WATER METER ASSEMBLY			
	1.000 EACH		
Civil Constructors, LLC		\$5,860.0000	\$5,860.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$14,000.0000	\$14,000.00
795-16.30 RELOCATE/RECONNECT 3IN SERVICE ASSEMBLY			
	1.000 EACH		
Civil Constructors, LLC		\$2,760.0000	\$2,760.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$6,800.00
Vulcan Construction Materials, LLC		\$9,370.0000	\$9,370.00
795-16.91 RELOCATE 3/4 IN DOUBLE DET CHECK VALVE W/NEW BOX			
	4.000 EACH		
Civil Constructors, LLC		\$1,570.0000	\$6,280.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$4,800.00
Vulcan Construction Materials, LLC		\$2,860.0000	\$11,440.00
795-16.92 RELOCATE 2IN REDUCED PRESSURE BACKFLOW PREVENTER W/NEW BOX			
	3.000 EACH		
Civil Constructors, LLC		\$2,590.0000	\$7,770.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$5,400.00
Vulcan Construction Materials, LLC		\$7,810.0000	\$23,430.00
795-16.93 RELOCATE 3IN DOUBLE DET CHECK VALVE W/NEW BOX			
	1.000 EACH		
Civil Constructors, LLC		\$8,030.0000	\$8,030.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$1,250.00
Vulcan Construction Materials, LLC		\$15,600.0000	\$15,600.00

		UNIT PRICE	EXTENSION
795-16.94 RELOCATE 4IN DOUBLE DET CHECK VALVE W/NEW BOX			
	1.000 EACH		
Civil Constructors, LLC		\$9,430.0000	\$9,430.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
Vulcan Construction Materials, LLC		\$16,100.0000	\$16,100.00
795-16.96 RELOCATE 6IN DOUBLE DET CHECK VALVE W/NEW BOX			
	1.000 EACH		
Civil Constructors, LLC		\$13,390.0000	\$13,390.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$18,700.0000	\$18,700.00
795-16.98 RELOCATE 8IN DOUBLE DET CHECK VALVE W/NEW BOX			
	1.000 EACH		
Civil Constructors, LLC		\$16,660.0000	\$16,660.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$21,300.0000	\$21,300.00
795-21.01 RETIRE WATER METER ASSEMBLIES			
	1.000 LS		
Civil Constructors, LLC		\$7,430.0000	\$7,430.00
Jones Bros. Contractors, LLC		\$32,500.0000	\$32,500.00
Vulcan Construction Materials, LLC		\$20,800.0000	\$20,800.00
795-99.01 4FT X 4FT METER VAULT			
	1.000 EACH		
Civil Constructors, LLC		\$9,130.0000	\$9,130.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$16,700.0000	\$16,700.00
795-99.02 4FT X 6FT METER VAULT			
	1.000 EACH		
Civil Constructors, LLC		\$10,430.0000	\$10,430.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$16,700.0000	\$16,700.00
795-99.03 6FT X 6FT METER VAULT			
	1.000 EACH		
Civil Constructors, LLC		\$22,840.0000	\$22,840.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Vulcan Construction Materials, LLC		\$31,200.0000	\$31,200.00
797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	165.000 L.F.		
Civil Constructors, LLC		\$496.0000	\$81,840.00
Jones Bros. Contractors, LLC		\$225.0000	\$37,125.00
Vulcan Construction Materials, LLC		\$1,120.0000	\$184,800.00

		UNIT PRICE	EXTENSION
797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH	308.000 L.F.		
Civil Constructors, LLC		\$801.0000	\$246,708.00
Jones Bros. Contractors, LLC		\$380.0000	\$117,040.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$462,000.00
797-05.04 8IN DIP GRAVITY SEWER >18FT DEPTH	30.000 L.F.		
Civil Constructors, LLC		\$1,240.0000	\$37,200.00
Jones Bros. Contractors, LLC		\$445.0000	\$13,350.00
Vulcan Construction Materials, LLC		\$2,280.0000	\$68,400.00
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH	280.000 L.F.		
Civil Constructors, LLC		\$247.0000	\$69,160.00
Jones Bros. Contractors, LLC		\$245.0000	\$68,600.00
Vulcan Construction Materials, LLC		\$757.0000	\$211,960.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	2,300.000 L.F.		
Civil Constructors, LLC		\$365.0000	\$839,500.00
Jones Bros. Contractors, LLC		\$255.0000	\$586,500.00
Vulcan Construction Materials, LLC		\$1,020.0000	\$2,346,000.00
797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH	236.000 L.F.		
Civil Constructors, LLC		\$418.0000	\$98,648.00
Jones Bros. Contractors, LLC		\$305.0000	\$71,980.00
Vulcan Construction Materials, LLC		\$1,410.0000	\$332,760.00
797-05.54 8IN PVC GRAVITY SEWER >18FT DEPTH	15.000 L.F.		
Civil Constructors, LLC		\$1,030.0000	\$15,450.00
Jones Bros. Contractors, LLC		\$420.0000	\$6,300.00
Vulcan Construction Materials, LLC		\$2,190.0000	\$32,850.00
797-05.56 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH	743.400 L.F.		
Civil Constructors, LLC		\$392.0000	\$291,412.80
Jones Bros. Contractors, LLC		\$380.0000	\$282,492.00
Vulcan Construction Materials, LLC		\$1,030.0000	\$765,702.00
797-05.57 10IN PVC GRAVITY SEWER 12FT-18FT DEPTH	98.000 L.F.		
Civil Constructors, LLC		\$817.0000	\$80,066.00
Jones Bros. Contractors, LLC		\$450.0000	\$44,100.00
Vulcan Construction Materials, LLC		\$1,420.0000	\$139,160.00

		UNIT PRICE	EXTENSION
797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	66.000 L.F.		
Civil Constructors, LLC		\$1,130.0000	\$74,580.00
Jones Bros. Contractors, LLC		\$1,370.0000	\$90,420.00
Vulcan Construction Materials, LLC		\$1,270.0000	\$83,820.00
797-07.02 48IN MANHOLE 4FT-6FT DEPTH			
	3.000 EACH		
Civil Constructors, LLC		\$8,190.0000	\$24,570.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$18,000.00
Vulcan Construction Materials, LLC		\$13,500.0000	\$40,500.00
797-07.03 48IN MANHOLE 6FT-8FT DEPTH			
	10.000 EACH		
Civil Constructors, LLC		\$9,340.0000	\$93,400.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$60,000.00
Vulcan Construction Materials, LLC		\$15,100.0000	\$151,000.00
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	9.000 EACH		
Civil Constructors, LLC		\$10,720.0000	\$96,480.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$63,000.00
Vulcan Construction Materials, LLC		\$16,700.0000	\$150,300.00
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	4.000 EACH		
Civil Constructors, LLC		\$11,900.0000	\$47,600.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$32,000.00
Vulcan Construction Materials, LLC		\$20,800.0000	\$83,200.00
797-07.06 48IN MANHOLE 12FT-14FT DEPTH			
	1.000 EACH		
Civil Constructors, LLC		\$14,810.0000	\$14,810.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$22,900.0000	\$22,900.00
797-07.07 48IN MANHOLE 14FT-16FT DEPTH			
	2.000 EACH		
Civil Constructors, LLC		\$14,970.0000	\$29,940.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$31,700.0000	\$63,400.00
797-07.08 48IN MANHOLE 16FT-20FT DEPTH			
	3.000 EACH		
Civil Constructors, LLC		\$16,460.0000	\$49,380.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$37,500.00
Vulcan Construction Materials, LLC		\$39,000.0000	\$117,000.00

		UNIT PRICE	EXTENSION
797-07.09 48IN MANHOLE 20FT-24FT DEPTH			
	1.000 EACH		
Civil Constructors, LLC		\$18,410.0000	\$18,410.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$58,800.0000	\$58,800.00
797-07.56 MANHOLE DROP CONNECTION ASSEMBLY			
	5.000 EACH		
Civil Constructors, LLC		\$11,050.0000	\$55,250.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$32,500.00
Vulcan Construction Materials, LLC		\$8,850.0000	\$44,250.00
797-07.75 TRAFFIC RATED FRAMES AND COVERS			
	28.000 EACH		
Civil Constructors, LLC		\$2,220.0000	\$62,160.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$42,000.00
Vulcan Construction Materials, LLC		\$468.0000	\$13,104.00
797-07.80 REMOVE SEWER MANHOLE			
	8.000 EACH		
Civil Constructors, LLC		\$1,510.0000	\$12,080.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$8,120.0000	\$64,960.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	200.000 L.F.		
Civil Constructors, LLC		\$279.0000	\$55,800.00
Jones Bros. Contractors, LLC		\$250.0000	\$50,000.00
Vulcan Construction Materials, LLC		\$593.0000	\$118,600.00
797-08.07 4IN CLEAN OUT ASSEMBLY			
	20.000 EACH		
Civil Constructors, LLC		\$607.0000	\$12,140.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$60,000.00
Vulcan Construction Materials, LLC		\$1,820.0000	\$36,400.00
797-08.08 6IN CLEAN OUT ASSEMBLY			
	40.000 EACH		
Civil Constructors, LLC		\$944.0000	\$37,760.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$120,000.00
Vulcan Construction Materials, LLC		\$2,080.0000	\$83,200.00
797-09.44 CUT AND CAP 8IN GRAVITY			
	1.000 EACH		
Civil Constructors, LLC		\$6,020.0000	\$6,020.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$4,160.0000	\$4,160.00

		UNIT PRICE	EXTENSION
797-10.01 CONNECT 6IN SEWER TO EXIST. MANHOLE			
	2.000 EACH		
Civil Constructors, LLC		\$5,540.0000	\$11,080.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$5,200.0000	\$10,400.00
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	5.000 EACH		
Civil Constructors, LLC		\$8,740.0000	\$43,700.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$37,500.00
Vulcan Construction Materials, LLC		\$6,240.0000	\$31,200.00
797-10.07 CONNECT 8IN LATERAL TO SEWER LINE			
	2.000 EACH		
Civil Constructors, LLC		\$5,150.0000	\$10,300.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$14,000.00
Vulcan Construction Materials, LLC		\$4,160.0000	\$8,320.00
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE			
	9.000 EACH		
Civil Constructors, LLC		\$3,540.0000	\$31,860.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$63,000.00
Vulcan Construction Materials, LLC		\$4,160.0000	\$37,440.00
797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT			
	8.000 V.F.		
Civil Constructors, LLC		\$1,540.0000	\$12,320.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$9,600.00
Vulcan Construction Materials, LLC		\$2,450.0000	\$19,600.00
797-11.20 48IN MH ADJUSTMENT DECREASE HEIGHT			
	4.000 V.F.		
Civil Constructors, LLC		\$2,680.0000	\$10,720.00
Jones Bros. Contractors, LLC		\$1,650.0000	\$6,600.00
Vulcan Construction Materials, LLC		\$6,240.0000	\$24,960.00
797-11.25 RETIREIN PLACE 48IN MANHOLE			
	8.000 EACH		
Civil Constructors, LLC		\$1,630.0000	\$13,040.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$32,000.00
Vulcan Construction Materials, LLC		\$4,160.0000	\$33,280.00
797-11.30 RETIREIN PLACE EXISTING SEWER <8IN			
	1,667.000 L.F.		
Civil Constructors, LLC		\$6.4000	\$10,668.80
Jones Bros. Contractors, LLC		\$40.0000	\$66,680.00
Vulcan Construction Materials, LLC		\$15.6000	\$26,005.20

		UNIT PRICE	EXTENSION
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN	983.000 L.F.		
Civil Constructors, LLC		\$23.1000	\$22,707.30
Jones Bros. Contractors, LLC		\$40.0000	\$39,320.00
Vulcan Construction Materials, LLC		\$26.0000	\$25,558.00
797-11.34 REMOVE EXISTING SEWER <8IN	567.000 L.F.		
Civil Constructors, LLC		\$31.5000	\$17,860.50
Jones Bros. Contractors, LLC		\$60.0000	\$34,020.00
Vulcan Construction Materials, LLC		\$661.0000	\$374,787.00
797-11.40 RESTORE ASPHALT	150.000 S.Y.		
Civil Constructors, LLC		\$155.0000	\$23,250.00
Jones Bros. Contractors, LLC		\$140.0000	\$21,000.00
Vulcan Construction Materials, LLC		\$624.0000	\$93,600.00
797-11.41 RESTORE CONCRETE	50.000 S.Y.		
Civil Constructors, LLC		\$179.0000	\$8,950.00
Jones Bros. Contractors, LLC		\$175.0000	\$8,750.00
Vulcan Construction Materials, LLC		\$1,350.0000	\$67,500.00
797-11.42 RESTORE GRAVEL	40.000 S.Y.		
Civil Constructors, LLC		\$26.7000	\$1,068.00
Jones Bros. Contractors, LLC		\$55.0000	\$2,200.00
Vulcan Construction Materials, LLC		\$104.0000	\$4,160.00

SUB-TOTAL ROADWAY

Civil Constructors, LLC	\$66,834,496.13
Jones Bros. Contractors, LLC	\$75,056,181.80
Vulcan Construction Materials, LLC	\$94,605,200.89

SUB-TOTAL BOX BRIDGE

Civil Constructors, LLC	\$2,010,700.00
Jones Bros. Contractors, LLC	\$1,402,800.00
Vulcan Construction Materials, LLC	\$3,458,900.00

SUB-TOTAL UTILITY

Civil Constructors, LLC	\$24,835,821.25
Jones Bros. Contractors, LLC	\$27,185,218.86
Vulcan Construction Materials, LLC	\$35,660,575.75

TOTAL CONTRACT

Civil Constructors, LLC	\$93,681,017.38
Jones Bros. Contractors, LLC	\$103,644,200.66
Vulcan Construction Materials, LLC	\$133,724,676.64

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNX331 Call 020)

R3SVAR-M3-058

THE SWEEPING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$389,300.00
Sweeping Corporation of America, LLC	\$465,602.80

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

7,786.000 L.M.

Blevins Enterprises, Inc.

\$50.0000

\$389,300.00

Sweeping Corporation of America, LLC

\$59.8000

\$465,602.80

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$389,300.00
Sweeping Corporation of America, LLC	\$465,602.80

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$389,300.00
Sweeping Corporation of America, LLC	\$465,602.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNX332 Call 021)

R3SVAR-M3-059

THE DRAIN CLEANING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$421,000.00
Sweeping Corporation of America, LLC	\$476,900.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.10 CLEAN DRAIN (TRENCH DRAIN)	1,000.000 L.F.	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$3.5000	\$3,500.00
	\$2.5000	\$2,500.00
611-07.11 CLEAN DRAIN(WITH GRATE)	5,000.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$69.0000	\$345,000.00
	\$89.0000	\$445,000.00
611-07.12 CLEAN DRAIN(WALL DRAIN)	300.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$49.0000	\$14,700.00
	\$59.0000	\$17,700.00
611-07.13 PIPE CLEANING (<18IN DIA.)	100.000 L.F.	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$4.0000	\$400.00
	\$3.0000	\$300.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)	100.000 L.F.	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$4.0000	\$400.00
	\$4.0000	\$400.00
611-07.20 HEAVY DRAIN CLEANING	5.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$200.0000	\$1,000.00
	\$200.0000	\$1,000.00
712-01.02 LANE CLOSURE	40.000 EACH	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$1,400.0000	\$56,000.00
	\$250.0000	\$10,000.00

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$421,000.00
Sweeping Corporation of America, LLC	\$476,900.00

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$421,000.00
Sweeping Corporation of America, LLC	\$476,900.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES DAVIDSON, SMITH, SUMNER, AND WILLIAMSON (Contract No. CNX335 Call 022)

HSIP-REG3(217),R3SVAR-F3-035

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 7.50%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$1,285,953.87

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	175.000 S.Y.		
	MarCor Construction, Inc.		\$120.0000	\$21,000.00
701-01.01	CONCRETE SIDEWALK (4 ")	1,511.000 S.F.		
	MarCor Construction, Inc.		\$27.0000	\$40,797.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)	10,977.000 S.F.		
	MarCor Construction, Inc.		\$46.0000	\$504,942.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	1,654.000 S.F.		
	MarCor Construction, Inc.		\$60.0000	\$99,240.00
702-01	CONCRETE CURB	2.000 C.Y.		
	MarCor Construction, Inc.		\$1,010.0000	\$2,020.00
712-01	TRAFFIC CONTROL	1.000 LS		
	MarCor Construction, Inc.		\$180,143.0000	\$180,143.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	42.000 L.F.		
	MarCor Construction, Inc.		\$49.1400	\$2,063.88
713-11.01	"U" SECTION STEEL POSTS	387.000 LB.		
	MarCor Construction, Inc.		\$34.9700	\$13,533.39
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	90.000 S.F.		
	MarCor Construction, Inc.		\$55.8900	\$5,030.10
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	2.000 EACH		
	MarCor Construction, Inc.		\$945.0000	\$1,890.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	4,478.000 L.F.		
	MarCor Construction, Inc.		\$12.0000	\$53,736.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	3,550.740 L.F.		
	MarCor Construction, Inc.		\$25.0000	\$88,768.50

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	4,222.000 L.F.		
MarCor Construction, Inc.		\$45.0000	\$189,990.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	120.000 S.F.		
MarCor Construction, Inc.		\$30.0000	\$3,600.00
717-01 MOBILIZATION	1.000 LS		
MarCor Construction, Inc.		\$79,200.0000	\$79,200.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.

\$1,285,953.87

TOTAL CONTRACT

MarCor Construction, Inc.

\$1,285,953.87

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

DICKSON COUNTY (Contract No. CNX251 Call 023)

BR-STP/HIP-46(33),22015-3214-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 46 OVER YELLOW CREEK (L.M. 19.06), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.163 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 9.50%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$7,796,372.60
Bell & Associates Construction, LLC	\$8,221,164.41
Jones Bros. Contractors, LLC	\$8,783,164.51

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Dement Construction Company, LLC	\$48,135.0000	\$48,135.00
	Bell & Associates Construction, LLC	\$40,000.0000	\$40,000.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
109-10.01	TRAINEE		
			1,180.000 HOUR
	Dement Construction Company, LLC	\$0.8000	\$944.00
	Bell & Associates Construction, LLC	\$0.8000	\$944.00
	Jones Bros. Contractors, LLC	\$0.8000	\$944.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Dement Construction Company, LLC	\$369,174.9300	\$369,174.93
	Bell & Associates Construction, LLC	\$35,900.0000	\$35,900.00
	Jones Bros. Contractors, LLC	\$600,000.0000	\$600,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (STEPS AND CONCRETE WALK)		
			1.000 LS
	Dement Construction Company, LLC	\$10,000.0000	\$10,000.00
	Bell & Associates Construction, LLC	\$5,000.0000	\$5,000.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			8,089.000 C.Y.
	Dement Construction Company, LLC	\$33.0000	\$266,937.00
	Bell & Associates Construction, LLC	\$29.7500	\$240,647.75
	Jones Bros. Contractors, LLC	\$21.0000	\$169,869.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			14,500.000 TON
	Dement Construction Company, LLC	\$38.0000	\$551,000.00
	Bell & Associates Construction, LLC	\$47.2500	\$685,125.00
	Jones Bros. Contractors, LLC	\$29.0000	\$420,500.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			2,146.000 C.Y.
	Dement Construction Company, LLC	\$45.0000	\$96,570.00
	Bell & Associates Construction, LLC	\$88.0000	\$188,848.00
	Jones Bros. Contractors, LLC	\$64.0000	\$137,344.00
203-04	PLACING AND SPREADING TOPSOIL		
			894.000 C.Y.
	Dement Construction Company, LLC	\$25.0000	\$22,350.00
	Bell & Associates Construction, LLC	\$23.0000	\$20,562.00
	Jones Bros. Contractors, LLC	\$16.0000	\$14,304.00

		UNIT PRICE	EXTENSION
203-05 UNDERCUTTING			
	450.000 C.Y.		
Dement Construction Company, LLC		\$33.0000	\$14,850.00
Bell & Associates Construction, LLC		\$61.0000	\$27,450.00
Jones Bros. Contractors, LLC		\$33.0000	\$14,850.00
203-07 FURNISHING & SPREADING TOPSOIL			
	1,667.000 C.Y.		
Dement Construction Company, LLC		\$45.0000	\$75,015.00
Bell & Associates Construction, LLC		\$80.0000	\$133,360.00
Jones Bros. Contractors, LLC		\$25.0000	\$41,675.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Dement Construction Company, LLC		\$495,657.0000	\$495,657.00
Bell & Associates Construction, LLC		\$518,000.0000	\$518,000.00
Jones Bros. Contractors, LLC		\$400,000.0000	\$400,000.00
209-05 SEDIMENT REMOVAL			
	94.000 C.Y.		
Dement Construction Company, LLC		\$50.0000	\$4,700.00
Bell & Associates Construction, LLC		\$52.0000	\$4,888.00
Jones Bros. Contractors, LLC		\$36.0000	\$3,384.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	5,772.000 L.F.		
Dement Construction Company, LLC		\$5.2500	\$30,303.00
Bell & Associates Construction, LLC		\$6.0000	\$34,632.00
Jones Bros. Contractors, LLC		\$6.5000	\$37,518.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,432.000 L.F.		
Dement Construction Company, LLC		\$2.0000	\$2,864.00
Bell & Associates Construction, LLC		\$2.2500	\$3,222.00
Jones Bros. Contractors, LLC		\$3.0000	\$4,296.00
209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH)			
	4.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$1,000.00
Bell & Associates Construction, LLC		\$280.0000	\$1,120.00
Jones Bros. Contractors, LLC		\$750.0000	\$3,000.00
209-08.08 ENHANCED ROCK CHECK DAM			
	2.000 EACH		
Dement Construction Company, LLC		\$650.0000	\$1,300.00
Bell & Associates Construction, LLC		\$1,150.0000	\$2,300.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$3,200.00

		UNIT PRICE	EXTENSION
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	4.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$600.00
Bell & Associates Construction, LLC		\$800.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	471.000 L.F.		
Dement Construction Company, LLC		\$92.0000	\$43,332.00
Bell & Associates Construction, LLC		\$160.0000	\$75,360.00
Jones Bros. Contractors, LLC		\$90.0000	\$42,390.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,701.000 TON		
Dement Construction Company, LLC		\$42.0000	\$113,442.00
Bell & Associates Construction, LLC		\$35.5000	\$95,885.50
Jones Bros. Contractors, LLC		\$40.0000	\$108,040.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	132.000 TON		
Dement Construction Company, LLC		\$50.0000	\$6,600.00
Bell & Associates Construction, LLC		\$68.0000	\$8,976.00
Jones Bros. Contractors, LLC		\$60.0000	\$7,920.00
303-10.04 MINERAL AGGREGATE (SIZE **)			
	1,855.000 TON		
Dement Construction Company, LLC		\$58.4500	\$108,424.75
Bell & Associates Construction, LLC		\$68.0000	\$126,140.00
Jones Bros. Contractors, LLC		\$47.0000	\$87,185.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	241.000 TON		
Dement Construction Company, LLC		\$235.0000	\$56,635.00
Bell & Associates Construction, LLC		\$175.0000	\$42,175.00
Jones Bros. Contractors, LLC		\$170.0000	\$40,970.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	468.000 TON		
Dement Construction Company, LLC		\$240.0000	\$112,320.00
Bell & Associates Construction, LLC		\$144.0000	\$67,392.00
Jones Bros. Contractors, LLC		\$180.0000	\$84,240.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	7.000 TON		
Dement Construction Company, LLC		\$750.0000	\$5,250.00
Bell & Associates Construction, LLC		\$112.0000	\$784.00
Jones Bros. Contractors, LLC		\$900.0000	\$6,300.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			21.000 TON
	Dement Construction Company, LLC	\$40.0000	\$840.00
	Bell & Associates Construction, LLC	\$9.0000	\$189.00
	Jones Bros. Contractors, LLC	\$100.0000	\$2,100.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			3.000 TON
	Dement Construction Company, LLC	\$1,100.0000	\$3,300.00
	Bell & Associates Construction, LLC	\$2,000.0000	\$6,000.00
	Jones Bros. Contractors, LLC	\$900.0000	\$2,700.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			67.000 TON
	Dement Construction Company, LLC	\$250.0000	\$16,750.00
	Bell & Associates Construction, LLC	\$189.0000	\$12,663.00
	Jones Bros. Contractors, LLC	\$250.0000	\$16,750.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			272.000 TON
	Dement Construction Company, LLC	\$250.0000	\$68,000.00
	Bell & Associates Construction, LLC	\$185.0000	\$50,320.00
	Jones Bros. Contractors, LLC	\$249.0000	\$67,728.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
			1.000 L.M.
	Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
	Bell & Associates Construction, LLC	\$5,900.0000	\$5,900.00
	Jones Bros. Contractors, LLC	\$5,260.0000	\$5,260.00
607-03.30	18" PIPE CULVERT		
			60.000 L.F.
	Dement Construction Company, LLC	\$150.0000	\$9,000.00
	Bell & Associates Construction, LLC	\$133.0000	\$7,980.00
	Jones Bros. Contractors, LLC	\$100.0000	\$6,000.00
607-07.30	36" PIPE CULVERT		
			39.000 L.F.
	Dement Construction Company, LLC	\$200.0000	\$7,800.00
	Bell & Associates Construction, LLC	\$300.0000	\$11,700.00
	Jones Bros. Contractors, LLC	\$200.0000	\$7,800.00
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1		
			2.000 EACH
	Dement Construction Company, LLC	\$10,000.0000	\$20,000.00
	Bell & Associates Construction, LLC	\$7,400.0000	\$14,800.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$5,000.00

		UNIT PRICE	EXTENSION
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Dement Construction Company, LLC		\$10,000.0000	\$20,000.00
Bell & Associates Construction, LLC		\$20,000.0000	\$40,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
705-01.14 ROCK DRILLING FOR GUARDRAIL POST			
	66.000 EACH		
Dement Construction Company, LLC		\$184.0000	\$12,144.00
Bell & Associates Construction, LLC		\$207.0000	\$13,662.00
Jones Bros. Contractors, LLC		\$125.0000	\$8,250.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	975.000 L.F.		
Dement Construction Company, LLC		\$28.4200	\$27,709.50
Bell & Associates Construction, LLC		\$32.0000	\$31,200.00
Jones Bros. Contractors, LLC		\$50.0000	\$48,750.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Dement Construction Company, LLC		\$1,519.0000	\$1,519.00
Bell & Associates Construction, LLC		\$1,700.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Dement Construction Company, LLC		\$1,041.0000	\$2,082.00
Bell & Associates Construction, LLC		\$1,100.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Dement Construction Company, LLC		\$3,200.0000	\$6,400.00
Bell & Associates Construction, LLC		\$3,500.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	2.000 EACH		
Dement Construction Company, LLC		\$2,028.0000	\$4,056.00
Bell & Associates Construction, LLC		\$2,100.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Dement Construction Company, LLC		\$2,837.0000	\$2,837.00
Bell & Associates Construction, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$4,800.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	325.000 L.F.		
Dement Construction Company, LLC		\$1.0000	\$325.00
Bell & Associates Construction, LLC		\$1.1000	\$357.50
Jones Bros. Contractors, LLC		\$2.0000	\$650.00
706-06.03 RADIUS RAIL			
	120.670 L.F.		
Dement Construction Company, LLC		\$34.6100	\$4,176.39
Bell & Associates Construction, LLC		\$38.0000	\$4,585.46
Jones Bros. Contractors, LLC		\$52.5000	\$6,335.18
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	412.000 L.F.		
Dement Construction Company, LLC		\$2.0000	\$824.00
Bell & Associates Construction, LLC		\$2.2500	\$927.00
Jones Bros. Contractors, LLC		\$2.5000	\$1,030.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	10.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$10,000.00
Bell & Associates Construction, LLC		\$950.0000	\$9,500.00
Jones Bros. Contractors, LLC		\$500.0000	\$5,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	102.000 TON		
Dement Construction Company, LLC		\$54.5000	\$5,559.00
Bell & Associates Construction, LLC		\$93.0000	\$9,486.00
Jones Bros. Contractors, LLC		\$60.0000	\$6,120.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	286.000 TON		
Dement Construction Company, LLC		\$54.5000	\$15,587.00
Bell & Associates Construction, LLC		\$101.0000	\$28,886.00
Jones Bros. Contractors, LLC		\$60.0000	\$17,160.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	1,678.000 TON		
Dement Construction Company, LLC		\$54.5000	\$91,451.00
Bell & Associates Construction, LLC		\$124.0000	\$208,072.00
Jones Bros. Contractors, LLC		\$60.0000	\$100,680.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$167,395.0000	\$167,395.00
Bell & Associates Construction, LLC		\$35,000.0000	\$35,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00

		UNIT PRICE	EXTENSION
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)	450.000 L.F.		
Dement Construction Company, LLC		\$183.0000	\$82,350.00
Bell & Associates Construction, LLC		\$135.0000	\$60,750.00
Jones Bros. Contractors, LLC		\$250.0000	\$112,500.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000 EACH		
Dement Construction Company, LLC		\$7,100.0000	\$14,200.00
Bell & Associates Construction, LLC		\$13,500.0000	\$27,000.00
Jones Bros. Contractors, LLC		\$11,500.0000	\$23,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	30.000 EACH		
Dement Construction Company, LLC		\$40.0000	\$1,200.00
Bell & Associates Construction, LLC		\$35.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,200.00
712-04.50 BARRIER RAIL DELINEATOR	16.000 EACH		
Dement Construction Company, LLC		\$15.5000	\$248.00
Bell & Associates Construction, LLC		\$11.0000	\$176.00
Jones Bros. Contractors, LLC		\$15.0000	\$240.00
712-06 SIGNS (CONSTRUCTION)	765.000 S.F.		
Dement Construction Company, LLC		\$7.8500	\$6,005.25
Bell & Associates Construction, LLC		\$8.0000	\$6,120.00
Jones Bros. Contractors, LLC		\$7.8500	\$6,005.25
712-07.03 TEMPORARY BARRICADES (TYPE III)	138.000 L.F.		
Dement Construction Company, LLC		\$21.0000	\$2,898.00
Bell & Associates Construction, LLC		\$33.5000	\$4,623.00
Jones Bros. Contractors, LLC		\$21.0000	\$2,898.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,852.000 L.F.		
Dement Construction Company, LLC		\$6.0000	\$23,112.00
Bell & Associates Construction, LLC		\$6.5000	\$25,038.00
Jones Bros. Contractors, LLC		\$6.0000	\$23,112.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	57.000 L.F.		
Dement Construction Company, LLC		\$30.0000	\$1,710.00
Bell & Associates Construction, LLC		\$34.0000	\$1,938.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,710.00

		UNIT PRICE	EXTENSION
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	1.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$150.00
Bell & Associates Construction, LLC		\$332.5000	\$332.50
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Dement Construction Company, LLC		\$50.0000	\$50.00
Bell & Associates Construction, LLC		\$440.0000	\$440.00
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
713-16.20 SIGNS (R1-1)			
	2.000 EACH		
Dement Construction Company, LLC		\$275.0000	\$550.00
Bell & Associates Construction, LLC		\$330.0000	\$660.00
Jones Bros. Contractors, LLC		\$275.0000	\$550.00
713-16.21 SIGNS (OM-3L)			
	2.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$300.00
Bell & Associates Construction, LLC		\$345.0000	\$690.00
Jones Bros. Contractors, LLC		\$150.0000	\$300.00
713-16.22 SIGNS (OM-3R)			
	2.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$300.00
Bell & Associates Construction, LLC		\$345.0000	\$690.00
Jones Bros. Contractors, LLC		\$150.0000	\$300.00
713-16.23 SIGNS (TN-5)			
	2.000 EACH		
Dement Construction Company, LLC		\$155.0000	\$310.00
Bell & Associates Construction, LLC		\$395.0000	\$790.00
Jones Bros. Contractors, LLC		\$155.0000	\$310.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	11.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$3,300.00
Bell & Associates Construction, LLC		\$335.0000	\$3,685.00
Jones Bros. Contractors, LLC		\$300.0000	\$3,300.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	7.000 EACH		
Dement Construction Company, LLC		\$100.0000	\$700.00
Bell & Associates Construction, LLC		\$110.0000	\$770.00
Jones Bros. Contractors, LLC		\$100.0000	\$700.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	14.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$700.00
Bell & Associates Construction, LLC		\$56.0000	\$784.00
Jones Bros. Contractors, LLC		\$50.0000	\$700.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.000 L.M.		
Dement Construction Company, LLC		\$1,800.0000	\$3,600.00
Bell & Associates Construction, LLC		\$2,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$3,600.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	1.000 L.M.		
Dement Construction Company, LLC		\$3,500.0000	\$3,500.00
Bell & Associates Construction, LLC		\$3,800.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Dement Construction Company, LLC		\$8,000.0000	\$16,000.00
Bell & Associates Construction, LLC		\$9,000.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$775,000.0000	\$775,000.00
Bell & Associates Construction, LLC		\$400,000.0000	\$400,000.00
Jones Bros. Contractors, LLC		\$830,000.0000	\$830,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Dement Construction Company, LLC		\$110,000.0000	\$110,000.00
Bell & Associates Construction, LLC		\$85,000.0000	\$85,000.00
Jones Bros. Contractors, LLC		\$115,000.0000	\$115,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	3,133.000 S.Y.		
Dement Construction Company, LLC		\$6.0000	\$18,798.00
Bell & Associates Construction, LLC		\$9.6000	\$30,076.80
Jones Bros. Contractors, LLC		\$10.0000	\$31,330.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	919.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$4,595.00
Bell & Associates Construction, LLC		\$5.8000	\$5,330.20
Jones Bros. Contractors, LLC		\$10.0000	\$9,190.00

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	848.000 S.Y.		
Dement Construction Company, LLC		\$8.8300	\$7,487.84
Bell & Associates Construction, LLC		\$5.5000	\$4,664.00
Jones Bros. Contractors, LLC		\$10.0000	\$8,480.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN	1,332.000 L.F.		
Dement Construction Company, LLC		\$4.5000	\$5,994.00
Bell & Associates Construction, LLC		\$5.0000	\$6,660.00
Jones Bros. Contractors, LLC		\$6.5000	\$8,658.00
801-01 SEEDING (WITH MULCH)	12.000 UNIT		
Dement Construction Company, LLC		\$150.0000	\$1,800.00
Bell & Associates Construction, LLC		\$84.0000	\$1,008.00
Jones Bros. Contractors, LLC		\$75.0000	\$900.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)	126.000 UNIT		
Dement Construction Company, LLC		\$100.0000	\$12,600.00
Bell & Associates Construction, LLC		\$39.0000	\$4,914.00
Jones Bros. Contractors, LLC		\$35.0000	\$4,410.00
801-01.34 GRASS SEED MIX (RIPZN/FLPL)	23.000 UNIT		
Dement Construction Company, LLC		\$200.0000	\$4,600.00
Bell & Associates Construction, LLC		\$169.0000	\$3,887.00
Jones Bros. Contractors, LLC		\$150.0000	\$3,450.00
801-02 SEEDING (WITHOUT MULCH)	63.000 UNIT		
Dement Construction Company, LLC		\$75.0000	\$4,725.00
Bell & Associates Construction, LLC		\$28.0000	\$1,764.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,575.00
801-03 WATER (SEEDING & SODDING)	20.000 M.G.		
Dement Construction Company, LLC		\$100.0000	\$2,000.00
Bell & Associates Construction, LLC		\$22.0000	\$440.00
Jones Bros. Contractors, LLC		\$20.0000	\$400.00
802-01.10 TREES (RED MAPLE)	8.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$3,200.00
Bell & Associates Construction, LLC		\$550.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$500.0000	\$4,000.00

		UNIT PRICE	EXTENSION
802-01.11 TREES (SUGAR MAPLE)			
	8.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$3,200.00
Bell & Associates Construction, LLC		\$550.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$500.0000	\$4,000.00
802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)			
	37.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$740.00
Bell & Associates Construction, LLC		\$11.0000	\$407.00
Jones Bros. Contractors, LLC		\$10.0000	\$370.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	37.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$740.00
Bell & Associates Construction, LLC		\$11.0000	\$407.00
Jones Bros. Contractors, LLC		\$10.0000	\$370.00
802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)			
	717.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$14,340.00
Bell & Associates Construction, LLC		\$11.0000	\$7,887.00
Jones Bros. Contractors, LLC		\$10.0000	\$7,170.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	8,251.000 S.Y.		
Dement Construction Company, LLC		\$1.1500	\$9,488.65
Bell & Associates Construction, LLC		\$2.8000	\$23,102.80
Jones Bros. Contractors, LLC		\$2.5000	\$20,627.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Dement Construction Company, LLC		\$37,250.0000	\$37,250.00
Bell & Associates Construction, LLC		\$28,000.0000	\$28,000.00
Jones Bros. Contractors, LLC		\$27,000.0000	\$27,000.00
202-04.01 REMOVAL OF STRUCTURES (BR. NO. 22-SR046-19.06)			
	1.000 LS		
Dement Construction Company, LLC		\$387,432.0000	\$387,432.00
Bell & Associates Construction, LLC		\$171,500.0000	\$171,500.00
Jones Bros. Contractors, LLC		\$400,000.0000	\$400,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	276.000 C.Y.		
Dement Construction Company, LLC		\$41.0000	\$11,316.00
Bell & Associates Construction, LLC		\$34.0000	\$9,384.00
Jones Bros. Contractors, LLC		\$45.0000	\$12,420.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	313.000 L.F.		
Dement Construction Company, LLC		\$425.0000	\$133,025.00
Bell & Associates Construction, LLC		\$338.0000	\$105,794.00
Jones Bros. Contractors, LLC		\$787.0000	\$246,331.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	961.000 L.F.		
Dement Construction Company, LLC		\$250.0000	\$240,250.00
Bell & Associates Construction, LLC		\$140.0000	\$134,540.00
Jones Bros. Contractors, LLC		\$787.0000	\$756,307.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	64.000 TON		
Dement Construction Company, LLC		\$65.0000	\$4,160.00
Bell & Associates Construction, LLC		\$63.0000	\$4,032.00
Jones Bros. Contractors, LLC		\$50.0000	\$3,200.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	93,089.000 LB.		
Dement Construction Company, LLC		\$1.5000	\$139,633.50
Bell & Associates Construction, LLC		\$2.6000	\$242,031.40
Jones Bros. Contractors, LLC		\$2.2200	\$206,657.58
604-03.01 CLASS A CONCRETE (BRIDGES)			
	124.000 C.Y.		
Dement Construction Company, LLC		\$1,325.0000	\$164,300.00
Bell & Associates Construction, LLC		\$1,340.0000	\$166,160.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$173,600.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	26,570.000 LB.		
Dement Construction Company, LLC		\$1.4000	\$37,198.00
Bell & Associates Construction, LLC		\$2.4000	\$63,768.00
Jones Bros. Contractors, LLC		\$1.5000	\$39,855.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	218.000 S.Y.		
Dement Construction Company, LLC		\$495.0000	\$107,910.00
Bell & Associates Construction, LLC		\$550.0000	\$119,900.00
Jones Bros. Contractors, LLC		\$400.0000	\$87,200.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	364.000 C.Y.		
Dement Construction Company, LLC		\$1,325.0000	\$482,300.00
Bell & Associates Construction, LLC		\$1,720.0000	\$626,080.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$436,800.00
604-03.74 CLASS X CONCRETE			
	62.000 C.Y.		
Dement Construction Company, LLC		\$1,895.0000	\$117,490.00
Bell & Associates Construction, LLC		\$3,530.0000	\$218,860.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$111,600.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,464.000 S.Y.		
Dement Construction Company, LLC		\$9.9500	\$14,566.80
Bell & Associates Construction, LLC		\$11.0000	\$16,104.00
Jones Bros. Contractors, LLC		\$11.0000	\$16,104.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,411.000 S.Y.		
Dement Construction Company, LLC		\$3.0900	\$4,359.99
Bell & Associates Construction, LLC		\$3.5000	\$4,938.50
Jones Bros. Contractors, LLC		\$6.0000	\$8,466.00
606-03.03 STEEL PILES (12 INCH)			
	585.000 L.F.		
Dement Construction Company, LLC		\$76.0000	\$44,460.00
Bell & Associates Construction, LLC		\$114.0000	\$66,690.00
Jones Bros. Contractors, LLC		\$100.0000	\$58,500.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	20.000 EACH		
Dement Construction Company, LLC		\$285.0000	\$5,700.00
Bell & Associates Construction, LLC		\$250.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$4,000.00

		UNIT PRICE	EXTENSION
606-20.03 STEEL PIPE PILES (18-INCH)			
	1,460.000 L.F.		
Dement Construction Company, LLC		\$159.0000	\$232,140.00
Bell & Associates Construction, LLC		\$330.0000	\$481,800.00
Jones Bros. Contractors, LLC		\$145.0000	\$211,700.00
606-20.06 PILE TIPS (STEEL PIPE PILES, 18-INCH)			
	18.000 EACH		
Dement Construction Company, LLC		\$875.0000	\$15,750.00
Bell & Associates Construction, LLC		\$1,400.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$440.0000	\$7,920.00
615-02.25 PRESTRESSED CONCRETE BOX BEAM (39" X 48")			
	1,373.000 L.F.		
Dement Construction Company, LLC		\$675.0000	\$926,775.00
Bell & Associates Construction, LLC		\$850.0000	\$1,167,050.00
Jones Bros. Contractors, LLC		\$600.0000	\$823,800.00
617-02 BRIDGE DECK CRACK SEALING			
	332.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$996.00
Bell & Associates Construction, LLC		\$22.0000	\$7,304.00
Jones Bros. Contractors, LLC		\$3.0000	\$996.00
617-05 SEALANT (HMWM)			
	2.000 GAL.		
Dement Construction Company, LLC		\$250.0000	\$500.00
Bell & Associates Construction, LLC		\$2,300.0000	\$4,600.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL			
	618.000 L.F.		
Dement Construction Company, LLC		\$575.0000	\$355,350.00
Bell & Associates Construction, LLC		\$600.0000	\$370,800.00
Jones Bros. Contractors, LLC		\$250.0000	\$154,500.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Bell & Associates Construction, LLC		\$43,500.0000	\$43,500.00
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	84.000 C.Y.		
Dement Construction Company, LLC		\$475.0000	\$39,900.00
Bell & Associates Construction, LLC		\$805.0000	\$67,620.00
Jones Bros. Contractors, LLC		\$550.0000	\$46,200.00

		UNIT PRICE	EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	170.000 L.F.		
Dement Construction Company, LLC		\$65.0000	\$11,050.00
Bell & Associates Construction, LLC		\$78.0000	\$13,260.00
Jones Bros. Contractors, LLC		\$50.0000	\$8,500.00
710-09.02 6" PIPE UNDERDRAIN			
	30.000 L.F.		
Dement Construction Company, LLC		\$15.0000	\$450.00
Bell & Associates Construction, LLC		\$45.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$25.0000	\$750.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-01.12 POLE 40FT CLASS 4 WOOD			
	4.000 EACH		
Dement Construction Company, LLC		\$1,950.0000	\$7,800.00
Bell & Associates Construction, LLC		\$2,200.0000	\$8,800.00
Jones Bros. Contractors, LLC		\$2,860.0000	\$11,440.00
793-01.41 ANCHOR 1IN			
	2.000 EACH		
Dement Construction Company, LLC		\$1,320.0000	\$2,640.00
Bell & Associates Construction, LLC		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$980.0000	\$1,960.00
793-13.07 4IN SCHEDULE 40 PVC			
	890.000 L.F.		
Dement Construction Company, LLC		\$16.0000	\$14,240.00
Bell & Associates Construction, LLC		\$18.0000	\$16,020.00
Jones Bros. Contractors, LLC		\$16.0000	\$14,240.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	890.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$8,900.00
Bell & Associates Construction, LLC		\$11.0000	\$9,790.00
Jones Bros. Contractors, LLC		\$48.0000	\$42,720.00
793-98.04 REMOVE POLES ALL SIZES			
	2.000 EACH		
Dement Construction Company, LLC		\$350.0000	\$700.00
Bell & Associates Construction, LLC		\$395.0000	\$790.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
795-02.03 4IN HDPE WATER LINE			
	5.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$500.00
Bell & Associates Construction, LLC		\$205.0000	\$1,025.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$6,250.00
795-02.04 6IN HDPE WATER LINE			
	415.000 L.F.		
Dement Construction Company, LLC		\$110.0000	\$45,650.00
Bell & Associates Construction, LLC		\$166.0000	\$68,890.00
Jones Bros. Contractors, LLC		\$312.5000	\$129,687.50
795-02.34 8IN HDPE WATER LINE (HDD)			
	520.000 L.F.		
Dement Construction Company, LLC		\$140.0000	\$72,800.00
Bell & Associates Construction, LLC		\$550.0000	\$286,000.00
Jones Bros. Contractors, LLC		\$437.5000	\$227,500.00

		UNIT PRICE	EXTENSION
795-06.32 CUT AND CAP 4IN WATER LINE			
	2.000 EACH		
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
Bell & Associates Construction, LLC		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$3,125.0000	\$6,250.00
795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Dement Construction Company, LLC		\$7,500.0000	\$15,000.00
Bell & Associates Construction, LLC		\$10,500.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
795-10.31 2IN BLOW-OFF ASSEMBLY			
	1.000 EACH		
Dement Construction Company, LLC		\$3,500.0000	\$3,500.00
Bell & Associates Construction, LLC		\$5,500.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
795-13.01 DI FITTINGS			
	142.000 LB.		
Dement Construction Company, LLC		\$25.0000	\$3,550.00
Bell & Associates Construction, LLC		\$81.0000	\$11,502.00
Jones Bros. Contractors, LLC		\$25.0000	\$3,550.00
795-13.02 HDPE FITTINGS			
	59.000 LB.		
Dement Construction Company, LLC		\$20.0000	\$1,180.00
Bell & Associates Construction, LLC		\$62.0000	\$3,658.00
Jones Bros. Contractors, LLC		\$187.5000	\$11,062.50

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$4,080,650.31
Bell & Associates Construction, LLC	\$3,616,923.51
Jones Bros. Contractors, LLC	\$3,972,097.93

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$3,529,262.29
Bell & Associates Construction, LLC	\$4,165,265.90
Jones Bros. Contractors, LLC	\$4,343,406.58

SUB-TOTAL UTILITY

Dement Construction Company, LLC	\$186,460.00
Bell & Associates Construction, LLC	\$438,975.00
Jones Bros. Contractors, LLC	\$467,660.00

TOTAL CONTRACT

Dement Construction Company, LLC	\$7,796,372.60
Bell & Associates Construction, LLC	\$8,221,164.41
Jones Bros. Contractors, LLC	\$8,783,164.51

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES FAYETTE, LAUDERDALE, AND SHELBY (Contract No. CNX356 Call 024)

HSIP-REG4(222),R4SVAR-F3-024

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
Bluff City Construction Company, LLC	\$2,421,431.15
Adams Contracting, LLC	\$3,496,449.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			210.000 S.Y.
	Bluff City Construction Company, LLC	\$100.0000	\$21,000.00
	Adams Contracting, LLC	\$175.0000	\$36,750.00
701-01.01	CONCRETE SIDEWALK (4 ")		
			1,865.000 S.F.
	Bluff City Construction Company, LLC	\$16.0000	\$29,840.00
	Adams Contracting, LLC	\$30.0000	\$55,950.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
			45,632.000 S.F.
	Bluff City Construction Company, LLC	\$23.2500	\$1,060,944.00
	Adams Contracting, LLC	\$36.0000	\$1,642,752.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
			2,900.000 S.F.
	Bluff City Construction Company, LLC	\$59.3500	\$172,115.00
	Adams Contracting, LLC	\$50.0000	\$145,000.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Bluff City Construction Company, LLC	\$282,790.0000	\$282,790.00
	Adams Contracting, LLC	\$750,000.0000	\$750,000.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
			14,421.000 L.F.
	Bluff City Construction Company, LLC	\$15.7500	\$227,130.75
	Adams Contracting, LLC	\$17.0000	\$245,157.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			6,638.000 L.F.
	Bluff City Construction Company, LLC	\$24.1500	\$160,307.70
	Adams Contracting, LLC	\$25.0000	\$165,950.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
			5,584.000 L.F.
	Bluff City Construction Company, LLC	\$48.3000	\$269,707.20
	Adams Contracting, LLC	\$50.0000	\$279,200.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
			15.000 S.F.
	Bluff City Construction Company, LLC	\$44.1000	\$661.50
	Adams Contracting, LLC	\$46.0000	\$690.00
717-01	MOBILIZATION		
			1.000 LS
	Bluff City Construction Company, LLC	\$196,935.0000	\$196,935.00
	Adams Contracting, LLC	\$175,000.0000	\$175,000.00

SUB-TOTAL ROADWAY

Bluff City Construction Company, LLC
Adams Contracting, LLC

\$2,421,431.15
\$3,496,449.00

TOTAL CONTRACT

Bluff City Construction Company, LLC
Adams Contracting, LLC

\$2,421,431.15
\$3,496,449.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

GREENE COUNTY (Contract No. CNX318 Call 025)

n/a,30S070-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 70 OVER THE NOLICHUCKY RIVER (L.M. 8.50).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

	TOTAL CONTRACT
Southern Constructors, Inc.	\$965,050.00
Summers-Taylor, Inc.	\$1,229,752.35
Mid-State Construction Company, Inc.	\$1,422,571.76

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Summers-Taylor, Inc.		\$37,500.0000	\$37,500.00
Mid-State Construction Company, Inc.		\$21,559.5700	\$21,559.57
202-04.01 REMOVAL OF STRUCTURES (EXIST. PABE, BR. NO. 30-SR070-08.50)			
	1.000 LS		
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Summers-Taylor, Inc.		\$44,500.0000	\$44,500.00
Mid-State Construction Company, Inc.		\$150,644.5700	\$150,644.57
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	280.000 L.F.		
Southern Constructors, Inc.		\$8.0000	\$2,240.00
Summers-Taylor, Inc.		\$5.1000	\$1,428.00
Mid-State Construction Company, Inc.		\$9.7300	\$2,724.40
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	42.000 TON		
Southern Constructors, Inc.		\$60.0000	\$2,520.00
Summers-Taylor, Inc.		\$193.0000	\$8,106.00
Mid-State Construction Company, Inc.		\$122.8500	\$5,159.70
303-10.04 MINERAL AGGREGATE (SIZE)			
	1,105.000 TON		
Southern Constructors, Inc.		\$55.0000	\$60,775.00
Summers-Taylor, Inc.		\$71.0000	\$78,455.00
Mid-State Construction Company, Inc.		\$78.7000	\$86,963.50
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	13.000 TON		
Southern Constructors, Inc.		\$600.0000	\$7,800.00
Summers-Taylor, Inc.		\$725.0000	\$9,425.00
Mid-State Construction Company, Inc.		\$848.2500	\$11,027.25
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	9.000 TON		
Southern Constructors, Inc.		\$600.0000	\$5,400.00
Summers-Taylor, Inc.		\$725.0000	\$6,525.00
Mid-State Construction Company, Inc.		\$848.2500	\$7,634.25
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	0.200 TON		
Southern Constructors, Inc.		\$3,000.0000	\$600.00
Summers-Taylor, Inc.		\$1,000.0000	\$200.00
Mid-State Construction Company, Inc.		\$1,170.0000	\$234.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	0.800 TON		
	Southern Constructors, Inc.	\$550.0000	\$440.00
	Summers-Taylor, Inc.	\$400.0000	\$320.00
	Mid-State Construction Company, Inc.	\$468.0000	\$374.40
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.700 TON		
	Southern Constructors, Inc.	\$2,200.0000	\$3,740.00
	Summers-Taylor, Inc.	\$1,350.0000	\$2,295.00
	Mid-State Construction Company, Inc.	\$1,579.5000	\$2,685.15
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
	146.000 TON		
	Southern Constructors, Inc.	\$270.0000	\$39,420.00
	Summers-Taylor, Inc.	\$275.0000	\$40,150.00
	Mid-State Construction Company, Inc.	\$321.7500	\$46,975.50
411-01.10	ACS MIX(PG64-22) GRADING D		
	133.000 TON		
	Southern Constructors, Inc.	\$300.0000	\$39,900.00
	Summers-Taylor, Inc.	\$325.0000	\$43,225.00
	Mid-State Construction Company, Inc.	\$380.2500	\$50,573.25
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	3,691.000 S.Y.		
	Southern Constructors, Inc.	\$14.0000	\$51,674.00
	Summers-Taylor, Inc.	\$14.0000	\$51,674.00
	Mid-State Construction Company, Inc.	\$16.3800	\$60,458.58
604-03.04	PAVEMENT @ BRIDGE ENDS		
	245.000 S.Y.		
	Southern Constructors, Inc.	\$590.0000	\$144,550.00
	Summers-Taylor, Inc.	\$685.0000	\$167,825.00
	Mid-State Construction Company, Inc.	\$628.7000	\$154,031.50
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)		
	570.000 S.Y.		
	Southern Constructors, Inc.	\$20.0000	\$11,400.00
	Summers-Taylor, Inc.	\$18.5000	\$10,545.00
	Mid-State Construction Company, Inc.	\$18.7200	\$10,670.40
604-10.05	CONCRETE		
	83.000 S.F.		
	Southern Constructors, Inc.	\$300.0000	\$24,900.00
	Summers-Taylor, Inc.	\$600.0000	\$49,800.00
	Mid-State Construction Company, Inc.	\$378.1700	\$31,388.11

		UNIT PRICE	EXTENSION
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
Summers-Taylor, Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$29,250.0000	\$29,250.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	10.000 S.Y.		
Southern Constructors, Inc.		\$400.0000	\$4,000.00
Summers-Taylor, Inc.		\$1,100.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$875.3500	\$8,753.50
604-10.54 CONCRETE REPAIRS			
	83.000 S.F.		
Southern Constructors, Inc.		\$300.0000	\$24,900.00
Summers-Taylor, Inc.		\$600.0000	\$49,800.00
Mid-State Construction Company, Inc.		\$378.1700	\$31,388.11
604-10.55 CONCRETE (FOUNDATION REPAIRS)			
	5.000 C.Y.		
Southern Constructors, Inc.		\$4,800.0000	\$24,000.00
Summers-Taylor, Inc.		\$2,710.0000	\$13,550.00
Mid-State Construction Company, Inc.		\$2,754.2800	\$13,771.40
604-10.58 EPOXY INJECTION (INJECTION)			
	25.000 GAL.		
Southern Constructors, Inc.		\$180.0000	\$4,500.00
Summers-Taylor, Inc.		\$284.0000	\$7,100.00
Mid-State Construction Company, Inc.		\$117.0000	\$2,925.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	251.000 L.F.		
Southern Constructors, Inc.		\$130.0000	\$32,630.00
Summers-Taylor, Inc.		\$74.0000	\$18,574.00
Mid-State Construction Company, Inc.		\$105.3000	\$26,430.30
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	2,951.000 S.Y.		
Southern Constructors, Inc.		\$39.0000	\$115,089.00
Summers-Taylor, Inc.		\$41.5000	\$122,466.50
Mid-State Construction Company, Inc.		\$41.6500	\$122,909.15
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST			
	26.000 L.F.		
Southern Constructors, Inc.		\$270.0000	\$7,020.00
Summers-Taylor, Inc.		\$389.0000	\$10,114.00
Mid-State Construction Company, Inc.		\$292.5000	\$7,605.00

		UNIT PRICE	EXTENSION
706-01	GUARDRAIL REMOVED		
			26.000 L.F.
	Southern Constructors, Inc.	\$12.0000	\$312.00
	Summers-Taylor, Inc.	\$16.5000	\$429.00
	Mid-State Construction Company, Inc.	\$12.2900	\$319.54
709-01.01	RUBBLE STONE RIP-RAP		
			5.000 C.Y.
	Southern Constructors, Inc.	\$150.0000	\$750.00
	Summers-Taylor, Inc.	\$305.0000	\$1,525.00
	Mid-State Construction Company, Inc.	\$302.5800	\$1,512.90
712-01	TRAFFIC CONTROL		
			1.000 LS
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
	Summers-Taylor, Inc.	\$32,500.0000	\$32,500.00
	Mid-State Construction Company, Inc.	\$56,522.5600	\$56,522.56
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)		
			870.000 L.F.
	Southern Constructors, Inc.	\$60.0000	\$52,200.00
	Summers-Taylor, Inc.	\$106.0000	\$92,220.00
	Mid-State Construction Company, Inc.	\$151.5100	\$131,813.70
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
			2.000 EACH
	Southern Constructors, Inc.	\$5,500.0000	\$11,000.00
	Summers-Taylor, Inc.	\$9,660.0000	\$19,320.00
	Mid-State Construction Company, Inc.	\$7,605.0000	\$15,210.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			33.000 EACH
	Southern Constructors, Inc.	\$40.0000	\$1,320.00
	Summers-Taylor, Inc.	\$63.0000	\$2,079.00
	Mid-State Construction Company, Inc.	\$38.6100	\$1,274.13
712-04.50	BARRIER RAIL DELINEATOR		
			35.000 EACH
	Southern Constructors, Inc.	\$30.0000	\$1,050.00
	Summers-Taylor, Inc.	\$11.5000	\$402.50
	Mid-State Construction Company, Inc.	\$16.3800	\$573.30
712-06	SIGNS (CONSTRUCTION)		
			496.000 S.F.
	Southern Constructors, Inc.	\$15.0000	\$7,440.00
	Summers-Taylor, Inc.	\$12.0000	\$5,952.00
	Mid-State Construction Company, Inc.	\$8.7800	\$4,354.88

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	24.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$720.00
Summers-Taylor, Inc.		\$17.5000	\$420.00
Mid-State Construction Company, Inc.		\$21.6500	\$519.60
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	9,000.000 L.F.		
Southern Constructors, Inc.		\$3.5000	\$31,500.00
Summers-Taylor, Inc.		\$4.5000	\$40,500.00
Mid-State Construction Company, Inc.		\$4.6800	\$42,120.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
Southern Constructors, Inc.		\$25.0000	\$1,200.00
Summers-Taylor, Inc.		\$17.0000	\$816.00
Mid-State Construction Company, Inc.		\$17.5500	\$842.40
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	102.000 EACH		
Southern Constructors, Inc.		\$30.0000	\$3,060.00
Summers-Taylor, Inc.		\$22.0000	\$2,244.00
Mid-State Construction Company, Inc.		\$17.5500	\$1,790.10
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Southern Constructors, Inc.		\$6,500.0000	\$13,000.00
Summers-Taylor, Inc.		\$11,400.0000	\$22,800.00
Mid-State Construction Company, Inc.		\$7,312.5000	\$14,625.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.900 L.M.		
Southern Constructors, Inc.		\$11,000.0000	\$9,900.00
Summers-Taylor, Inc.		\$11,935.9400	\$10,742.35
Mid-State Construction Company, Inc.		\$12,285.0000	\$11,056.50
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Summers-Taylor, Inc.		\$125,000.0000	\$125,000.00
Mid-State Construction Company, Inc.		\$137,356.1300	\$137,356.13
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Summers-Taylor, Inc.		\$44,200.0000	\$44,200.00
Mid-State Construction Company, Inc.		\$98,350.9300	\$98,350.93

		UNIT PRICE	EXTENSION
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,800.000 S.Y.		
Southern Constructors, Inc.		\$12.0000	\$21,600.00
Summers-Taylor, Inc.		\$11.5000	\$20,700.00
Mid-State Construction Company, Inc.		\$8.7800	\$15,804.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	450.000 S.Y.		
Southern Constructors, Inc.		\$10.0000	\$4,500.00
Summers-Taylor, Inc.		\$18.5000	\$8,325.00
Mid-State Construction Company, Inc.		\$5.3100	\$2,389.50

SUB-TOTAL BRIDGE

Southern Constructors, Inc.	\$965,050.00
Summers-Taylor, Inc.	\$1,229,752.35
Mid-State Construction Company, Inc.	\$1,422,571.76

TOTAL CONTRACT

Southern Constructors, Inc.	\$965,050.00
Summers-Taylor, Inc.	\$1,229,752.35
Mid-State Construction Company, Inc.	\$1,422,571.76

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

HAMBLEN COUNTY (Contract No. CNX320 Call 026)

32004-3228-04

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 11E (S.R. 34) AT S.R. 474 (MERCHANTS GREENE BOULEVARD) (L.M. 4.61) IN MORRISTOWN, INCLUDING GRADING, DRAINAGE, SIGNALS, AND PAVING.

PROJECT LENGTH - 0.219 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,005,601.00
Summers-Taylor, Inc.	\$1,065,293.18
Adams Contracting, LLC	\$1,279,425.00
APAC-Atlantic, Inc.	\$1,302,701.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Southern Constructors, Inc.	\$35,000.0000	\$35,000.00
	Summers-Taylor, Inc.	\$14,500.0000	\$14,500.00
	Adams Contracting, LLC	\$15,000.0000	\$15,000.00
	APAC-Atlantic, Inc.	\$29,000.0000	\$29,000.00
202-01.13	REMOVAL OF PIPE (SIZE 18" ,STA. 61+72.00)		
		44.000 L.F.	
	Southern Constructors, Inc.	\$50.0000	\$2,200.00
	Summers-Taylor, Inc.	\$116.0000	\$5,104.00
	Adams Contracting, LLC	\$50.0000	\$2,200.00
	APAC-Atlantic, Inc.	\$102.0000	\$4,488.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 EACH	
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
	Summers-Taylor, Inc.	\$7,500.0000	\$7,500.00
	Adams Contracting, LLC	\$2,500.0000	\$2,500.00
	APAC-Atlantic, Inc.	\$4,450.0000	\$4,450.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		356.000 C.Y.	
	Southern Constructors, Inc.	\$60.0000	\$21,360.00
	Summers-Taylor, Inc.	\$171.0000	\$60,876.00
	Adams Contracting, LLC	\$140.0000	\$49,840.00
	APAC-Atlantic, Inc.	\$140.0000	\$49,840.00
203-04	PLACING AND SPREADING TOPSOIL		
		57.000 C.Y.	
	Southern Constructors, Inc.	\$80.0000	\$4,560.00
	Summers-Taylor, Inc.	\$94.0000	\$5,358.00
	Adams Contracting, LLC	\$90.0000	\$5,130.00
	APAC-Atlantic, Inc.	\$135.0000	\$7,695.00
203-06	WATER		
		7.000 M.G.	
	Southern Constructors, Inc.	\$50.0000	\$350.00
	Summers-Taylor, Inc.	\$36.0000	\$252.00
	Adams Contracting, LLC	\$120.0000	\$840.00
	APAC-Atlantic, Inc.	\$180.0000	\$1,260.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		0.900 L.M.	
	Southern Constructors, Inc.	\$2,225.0000	\$2,002.50
	Summers-Taylor, Inc.	\$4,016.5600	\$3,614.90
	Adams Contracting, LLC	\$2,500.0000	\$2,250.00
	APAC-Atlantic, Inc.	\$3,200.0000	\$2,880.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	26.000 C.Y.		
	Southern Constructors, Inc.	\$35.0000	\$910.00
	Summers-Taylor, Inc.	\$43.0000	\$1,118.00
	Adams Contracting, LLC	\$24.0000	\$624.00
	APAC-Atlantic, Inc.	\$55.7500	\$1,449.50
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
	2.000 EACH		
	Southern Constructors, Inc.	\$4,000.0000	\$8,000.00
	Summers-Taylor, Inc.	\$3,500.0000	\$7,000.00
	Adams Contracting, LLC	\$3,900.0000	\$7,800.00
	APAC-Atlantic, Inc.	\$4,550.0000	\$9,100.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)		
	4.000 EACH		
	Southern Constructors, Inc.	\$1,100.0000	\$4,400.00
	Summers-Taylor, Inc.	\$980.0000	\$3,920.00
	Adams Contracting, LLC	\$1,100.0000	\$4,400.00
	APAC-Atlantic, Inc.	\$1,275.0000	\$5,100.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	462.000 TON		
	Southern Constructors, Inc.	\$50.0000	\$23,100.00
	Summers-Taylor, Inc.	\$94.0000	\$43,428.00
	Adams Contracting, LLC	\$75.0000	\$34,650.00
	APAC-Atlantic, Inc.	\$92.0000	\$42,504.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	19.000 TON		
	Southern Constructors, Inc.	\$60.0000	\$1,140.00
	Summers-Taylor, Inc.	\$115.0000	\$2,185.00
	Adams Contracting, LLC	\$62.0000	\$1,178.00
	APAC-Atlantic, Inc.	\$165.0000	\$3,135.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	5.000 TON		
	Southern Constructors, Inc.	\$50.0000	\$250.00
	Summers-Taylor, Inc.	\$166.0000	\$830.00
	Adams Contracting, LLC	\$150.0000	\$750.00
	APAC-Atlantic, Inc.	\$159.2500	\$796.25
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	357.000 TON		
	Southern Constructors, Inc.	\$185.0000	\$66,045.00
	Summers-Taylor, Inc.	\$199.0000	\$71,043.00
	Adams Contracting, LLC	\$310.0000	\$110,670.00
	APAC-Atlantic, Inc.	\$258.5000	\$92,284.50

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	276.000 TON		
Southern Constructors, Inc.		\$210.0000	\$57,960.00
Summers-Taylor, Inc.		\$196.0000	\$54,096.00
Adams Contracting, LLC		\$330.0000	\$91,080.00
APAC-Atlantic, Inc.		\$295.0000	\$81,420.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
Southern Constructors, Inc.		\$1,150.0000	\$1,150.00
Summers-Taylor, Inc.		\$1,770.0000	\$1,770.00
Adams Contracting, LLC		\$880.0000	\$880.00
APAC-Atlantic, Inc.		\$350.0000	\$350.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000 TON		
Southern Constructors, Inc.		\$1,150.0000	\$1,150.00
Summers-Taylor, Inc.		\$1,230.0000	\$1,230.00
Adams Contracting, LLC		\$1,600.0000	\$1,600.00
APAC-Atlantic, Inc.		\$1,450.0000	\$1,450.00
411-02.10 ACS MIX(PG70-22) GRADING D	220.000 TON		
Southern Constructors, Inc.		\$250.0000	\$55,000.00
Summers-Taylor, Inc.		\$206.0000	\$45,320.00
Adams Contracting, LLC		\$330.0000	\$72,600.00
APAC-Atlantic, Inc.		\$298.0000	\$65,560.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT	197.000 TON		
Southern Constructors, Inc.		\$85.0000	\$16,745.00
Summers-Taylor, Inc.		\$87.5000	\$17,237.50
Adams Contracting, LLC		\$110.0000	\$21,670.00
APAC-Atlantic, Inc.		\$100.0000	\$19,700.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)	247.000 L.F.		
Southern Constructors, Inc.		\$175.0000	\$43,225.00
Summers-Taylor, Inc.		\$197.0000	\$48,659.00
Adams Contracting, LLC		\$150.0000	\$37,050.00
APAC-Atlantic, Inc.		\$128.5000	\$31,739.50
611-01.02 MANHOLES, > 4' - 8' DEPTH	1.000 EACH		
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$5,100.0000	\$5,100.00
Adams Contracting, LLC		\$9,500.0000	\$9,500.00
APAC-Atlantic, Inc.		\$11,500.0000	\$11,500.00

		UNIT PRICE	EXTENSION
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	1.000 EACH		
Southern Constructors, Inc.		\$10,500.0000	\$10,500.00
Summers-Taylor, Inc.		\$1,940.0000	\$1,940.00
Adams Contracting, LLC		\$3,000.0000	\$3,000.00
APAC-Atlantic, Inc.		\$11,000.0000	\$11,000.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	2.000 EACH		
Southern Constructors, Inc.		\$12,000.0000	\$24,000.00
Summers-Taylor, Inc.		\$5,780.0000	\$11,560.00
Adams Contracting, LLC		\$7,800.0000	\$15,600.00
APAC-Atlantic, Inc.		\$12,350.0000	\$24,700.00
611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$11,500.0000	\$11,500.00
Summers-Taylor, Inc.		\$11,000.0000	\$11,000.00
Adams Contracting, LLC		\$13,000.0000	\$13,000.00
APAC-Atlantic, Inc.		\$11,500.0000	\$11,500.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	2,171.000 S.F.		
Southern Constructors, Inc.		\$12.0000	\$26,052.00
Summers-Taylor, Inc.		\$11.5000	\$24,966.50
Adams Contracting, LLC		\$19.0000	\$41,249.00
APAC-Atlantic, Inc.		\$21.9000	\$47,544.90
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	250.000 S.F.		
Southern Constructors, Inc.		\$75.0000	\$18,750.00
Summers-Taylor, Inc.		\$40.5000	\$10,125.00
Adams Contracting, LLC		\$55.0000	\$13,750.00
APAC-Atlantic, Inc.		\$82.0000	\$20,500.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	74.000 C.Y.		
Southern Constructors, Inc.		\$750.0000	\$55,500.00
Summers-Taylor, Inc.		\$599.0000	\$44,326.00
Adams Contracting, LLC		\$1,100.0000	\$81,400.00
APAC-Atlantic, Inc.		\$1,700.0000	\$125,800.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Southern Constructors, Inc.		\$70.0000	\$3,500.00
Summers-Taylor, Inc.		\$132.0000	\$6,600.00
Adams Contracting, LLC		\$100.0000	\$5,000.00
APAC-Atlantic, Inc.		\$118.0000	\$5,900.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	23.000 TON		
Southern Constructors, Inc.		\$55.0000	\$1,265.00
Summers-Taylor, Inc.		\$115.0000	\$2,645.00
Adams Contracting, LLC		\$100.0000	\$2,300.00
APAC-Atlantic, Inc.		\$149.5000	\$3,438.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
Summers-Taylor, Inc.		\$25,650.0000	\$25,650.00
Adams Contracting, LLC		\$185,000.0000	\$185,000.00
APAC-Atlantic, Inc.		\$67,300.0000	\$67,300.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,318.000 L.F.		
Southern Constructors, Inc.		\$45.0000	\$59,310.00
Summers-Taylor, Inc.		\$58.5000	\$77,103.00
Adams Contracting, LLC		\$50.0000	\$65,900.00
APAC-Atlantic, Inc.		\$41.5000	\$54,697.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Southern Constructors, Inc.		\$7,500.0000	\$30,000.00
Summers-Taylor, Inc.		\$9,990.0000	\$39,960.00
Adams Contracting, LLC		\$9,000.0000	\$36,000.00
APAC-Atlantic, Inc.		\$9,750.0000	\$39,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	65.000 EACH		
Southern Constructors, Inc.		\$40.0000	\$2,600.00
Summers-Taylor, Inc.		\$62.0000	\$4,030.00
Adams Contracting, LLC		\$35.0000	\$2,275.00
APAC-Atlantic, Inc.		\$41.6000	\$2,704.00
712-06 SIGNS (CONSTRUCTION)			
	475.000 S.F.		
Southern Constructors, Inc.		\$10.0000	\$4,750.00
Summers-Taylor, Inc.		\$12.0000	\$5,700.00
Adams Contracting, LLC		\$9.0000	\$4,275.00
APAC-Atlantic, Inc.		\$9.7500	\$4,631.25
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Southern Constructors, Inc.		\$2,500.0000	\$2,500.00
Summers-Taylor, Inc.		\$721.0000	\$721.00
Adams Contracting, LLC		\$1,100.0000	\$1,100.00
APAC-Atlantic, Inc.		\$1,300.0000	\$1,300.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	1,318.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$6,590.00
Summers-Taylor, Inc.		\$4.7000	\$6,194.60
Adams Contracting, LLC		\$5.0000	\$6,590.00
APAC-Atlantic, Inc.		\$5.2000	\$6,853.60
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	6,177.000 L.F.		
Southern Constructors, Inc.		\$4.5000	\$27,796.50
Summers-Taylor, Inc.		\$4.1500	\$25,634.55
Adams Contracting, LLC		\$4.0000	\$24,708.00
APAC-Atlantic, Inc.		\$4.6000	\$28,414.20
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	2,510.000 L.F.		
Southern Constructors, Inc.		\$4.5000	\$11,295.00
Summers-Taylor, Inc.		\$4.6500	\$11,671.50
Adams Contracting, LLC		\$6.0000	\$15,060.00
APAC-Atlantic, Inc.		\$5.0000	\$12,550.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	1,397.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$6,985.00
Summers-Taylor, Inc.		\$5.3000	\$7,404.10
Adams Contracting, LLC		\$6.0000	\$8,382.00
APAC-Atlantic, Inc.		\$5.5000	\$7,683.50
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	18.000 EACH		
Southern Constructors, Inc.		\$70.0000	\$1,260.00
Summers-Taylor, Inc.		\$53.0000	\$954.00
Adams Contracting, LLC		\$66.0000	\$1,188.00
APAC-Atlantic, Inc.		\$75.0000	\$1,350.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	2.000 EACH		
Southern Constructors, Inc.		\$650.0000	\$1,300.00
Summers-Taylor, Inc.		\$706.0000	\$1,412.00
Adams Contracting, LLC		\$800.0000	\$1,600.00
APAC-Atlantic, Inc.		\$180.0000	\$360.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	10.000 EACH		
Southern Constructors, Inc.		\$175.0000	\$1,750.00
Summers-Taylor, Inc.		\$176.0000	\$1,760.00
Adams Contracting, LLC		\$66.0000	\$660.00
APAC-Atlantic, Inc.		\$190.0000	\$1,900.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	10.000 EACH		
Southern Constructors, Inc.		\$60.0000	\$600.00
Summers-Taylor, Inc.		\$59.0000	\$590.00
Adams Contracting, LLC		\$28.0000	\$280.00
APAC-Atlantic, Inc.		\$62.0000	\$620.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	85.000 S.Y.		
Southern Constructors, Inc.		\$28.0000	\$2,380.00
Summers-Taylor, Inc.		\$28.0000	\$2,380.00
Adams Contracting, LLC		\$33.0000	\$2,805.00
APAC-Atlantic, Inc.		\$28.0000	\$2,380.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	205.000 L.F.		
Southern Constructors, Inc.		\$14.0000	\$2,870.00
Summers-Taylor, Inc.		\$14.0000	\$2,870.00
Adams Contracting, LLC		\$17.0000	\$3,485.00
APAC-Atlantic, Inc.		\$16.0000	\$3,280.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	17.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$3,400.00
Summers-Taylor, Inc.		\$206.0000	\$3,502.00
Adams Contracting, LLC		\$190.0000	\$3,230.00
APAC-Atlantic, Inc.		\$240.0000	\$4,080.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	316.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$948.00
Summers-Taylor, Inc.		\$2.9500	\$932.20
Adams Contracting, LLC		\$4.0000	\$1,264.00
APAC-Atlantic, Inc.		\$3.0000	\$948.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	320.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$9,600.00
Summers-Taylor, Inc.		\$30.5000	\$9,760.00
Adams Contracting, LLC		\$33.0000	\$10,560.00
APAC-Atlantic, Inc.		\$32.0000	\$10,240.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.300 L.M.		
Southern Constructors, Inc.		\$12,100.0000	\$3,630.00
Summers-Taylor, Inc.		\$12,338.2700	\$3,701.48
Adams Contracting, LLC		\$11,000.0000	\$3,300.00
APAC-Atlantic, Inc.		\$13,000.0000	\$3,900.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000 EACH		
Southern Constructors, Inc.		\$285.0000	\$285.00
Summers-Taylor, Inc.		\$294.0000	\$294.00
Adams Contracting, LLC		\$310.0000	\$310.00
APAC-Atlantic, Inc.		\$400.0000	\$400.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000 EACH		
Southern Constructors, Inc.		\$260.0000	\$780.00
Summers-Taylor, Inc.		\$265.0000	\$795.00
Adams Contracting, LLC		\$210.0000	\$630.00
APAC-Atlantic, Inc.		\$250.0000	\$750.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	294.000 L.F.		
Southern Constructors, Inc.		\$7.5000	\$2,205.00
Summers-Taylor, Inc.		\$7.4000	\$2,175.60
Adams Contracting, LLC		\$6.0000	\$1,764.00
APAC-Atlantic, Inc.		\$8.0000	\$2,352.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	15.000 S.F.		
Southern Constructors, Inc.		\$29.0000	\$435.00
Summers-Taylor, Inc.		\$29.5000	\$442.50
Adams Contracting, LLC		\$17.0000	\$255.00
APAC-Atlantic, Inc.		\$28.0000	\$420.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	0.400 L.M.		
Southern Constructors, Inc.		\$2,875.0000	\$1,150.00
Summers-Taylor, Inc.		\$2,935.0000	\$1,174.00
Adams Contracting, LLC		\$3,900.0000	\$1,560.00
APAC-Atlantic, Inc.		\$2,750.0000	\$1,100.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	2.000 L.M.		
Southern Constructors, Inc.		\$5,465.0000	\$10,930.00
Summers-Taylor, Inc.		\$5,590.0000	\$11,180.00
Adams Contracting, LLC		\$5,500.0000	\$11,000.00
APAC-Atlantic, Inc.		\$5,750.0000	\$11,500.00
717-01 MOBILIZATION	1.000 LS		
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Summers-Taylor, Inc.		\$105,000.0000	\$105,000.00
Adams Contracting, LLC		\$60,000.0000	\$60,000.00
APAC-Atlantic, Inc.		\$122,000.0000	\$122,000.00

		UNIT PRICE	EXTENSION
730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 EACH		
Southern Constructors, Inc.		\$5,232.0000	\$5,232.00
Summers-Taylor, Inc.		\$9,290.0000	\$9,290.00
Adams Contracting, LLC		\$8,200.0000	\$8,200.00
APAC-Atlantic, Inc.		\$5,900.0000	\$5,900.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Southern Constructors, Inc.		\$3,967.0000	\$3,967.00
Summers-Taylor, Inc.		\$3,710.0000	\$3,710.00
Adams Contracting, LLC		\$3,300.0000	\$3,300.00
APAC-Atlantic, Inc.		\$4,250.0000	\$4,250.00
730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	2.000 EACH		
Southern Constructors, Inc.		\$1,342.0000	\$2,684.00
Summers-Taylor, Inc.		\$1,860.0000	\$3,720.00
Adams Contracting, LLC		\$1,700.0000	\$3,400.00
APAC-Atlantic, Inc.		\$1,550.0000	\$3,100.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	2.000 EACH		
Southern Constructors, Inc.		\$1,335.0000	\$2,670.00
Summers-Taylor, Inc.		\$1,860.0000	\$3,720.00
Adams Contracting, LLC		\$1,700.0000	\$3,400.00
APAC-Atlantic, Inc.		\$1,550.0000	\$3,100.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	5.000 EACH		
Southern Constructors, Inc.		\$756.0000	\$3,780.00
Summers-Taylor, Inc.		\$2,480.0000	\$12,400.00
Adams Contracting, LLC		\$2,200.0000	\$11,000.00
APAC-Atlantic, Inc.		\$800.0000	\$4,000.00
730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Southern Constructors, Inc.		\$3,093.0000	\$3,093.00
Summers-Taylor, Inc.		\$4,330.0000	\$4,330.00
Adams Contracting, LLC		\$3,900.0000	\$3,900.00
APAC-Atlantic, Inc.		\$2,725.0000	\$2,725.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	59.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$177.00
Summers-Taylor, Inc.		\$15.5000	\$914.50
Adams Contracting, LLC		\$14.0000	\$826.00
APAC-Atlantic, Inc.		\$4.0000	\$236.00

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR	1,664.000 L.F.		
Southern Constructors, Inc.		\$2.0000	\$3,328.00
Summers-Taylor, Inc.		\$4.8000	\$7,987.20
Adams Contracting, LLC		\$5.0000	\$8,320.00
APAC-Atlantic, Inc.		\$2.2500	\$3,744.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR	873.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$2,619.00
Summers-Taylor, Inc.		\$4.8500	\$4,234.05
Adams Contracting, LLC		\$5.0000	\$4,365.00
APAC-Atlantic, Inc.		\$3.5000	\$3,055.50
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	70.000 L.F.		
Southern Constructors, Inc.		\$14.0000	\$980.00
Summers-Taylor, Inc.		\$19.0000	\$1,330.00
Adams Contracting, LLC		\$17.0000	\$1,190.00
APAC-Atlantic, Inc.		\$15.7500	\$1,102.50
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)	32.000 L.F.		
Southern Constructors, Inc.		\$18.0000	\$576.00
Summers-Taylor, Inc.		\$23.0000	\$736.00
Adams Contracting, LLC		\$21.0000	\$672.00
APAC-Atlantic, Inc.		\$20.0000	\$640.00
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)	467.000 L.F.		
Southern Constructors, Inc.		\$28.0000	\$13,076.00
Summers-Taylor, Inc.		\$13.0000	\$6,071.00
Adams Contracting, LLC		\$12.0000	\$5,604.00
APAC-Atlantic, Inc.		\$35.0000	\$16,345.00
730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)	258.000 L.F.		
Southern Constructors, Inc.		\$29.0000	\$7,482.00
Summers-Taylor, Inc.		\$17.5000	\$4,515.00
Adams Contracting, LLC		\$16.0000	\$4,128.00
APAC-Atlantic, Inc.		\$32.0000	\$8,256.00
730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)	17.000 L.F.		
Southern Constructors, Inc.		\$21.0000	\$357.00
Summers-Taylor, Inc.		\$80.5000	\$1,368.50
Adams Contracting, LLC		\$72.0000	\$1,224.00
APAC-Atlantic, Inc.		\$23.0000	\$391.00

		UNIT PRICE	EXTENSION
730-15.11 MODIFY CABINET (INSTALL PEDESTRIAN UPDATES)			
	1.000 EACH		
Southern Constructors, Inc.		\$1,305.0000	\$1,305.00
Summers-Taylor, Inc.		\$6,190.0000	\$6,190.00
Adams Contracting, LLC		\$5,500.0000	\$5,500.00
APAC-Atlantic, Inc.		\$1,500.0000	\$1,500.00
730-23.30 PEDESTAL POLE (TYPE A)			
	3.000 EACH		
Southern Constructors, Inc.		\$2,747.0000	\$8,241.00
Summers-Taylor, Inc.		\$4,330.0000	\$12,990.00
Adams Contracting, LLC		\$3,900.0000	\$11,700.00
APAC-Atlantic, Inc.		\$3,075.0000	\$9,225.00
730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')			
	1.000 EACH		
Southern Constructors, Inc.		\$57,500.0000	\$57,500.00
Summers-Taylor, Inc.		\$76,100.0000	\$76,100.00
Adams Contracting, LLC		\$68,000.0000	\$68,000.00
APAC-Atlantic, Inc.		\$62,000.0000	\$62,000.00
730-26.05 COUNTDOWN PEDESTRIAN SIGNAL			
	2.000 EACH		
Southern Constructors, Inc.		\$921.0000	\$1,842.00
Summers-Taylor, Inc.		\$1,240.0000	\$2,480.00
Adams Contracting, LLC		\$1,100.0000	\$2,200.00
APAC-Atlantic, Inc.		\$1,025.0000	\$2,050.00
730-26.06 PEDESTRIAN PUSHBUTTON POST			
	1.000 EACH		
Southern Constructors, Inc.		\$1,801.0000	\$1,801.00
Summers-Taylor, Inc.		\$2,480.0000	\$2,480.00
Adams Contracting, LLC		\$2,200.0000	\$2,200.00
APAC-Atlantic, Inc.		\$2,050.0000	\$2,050.00
730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN			
	2.000 EACH		
Southern Constructors, Inc.		\$866.0000	\$1,732.00
Summers-Taylor, Inc.		\$1,860.0000	\$3,720.00
Adams Contracting, LLC		\$1,700.0000	\$3,400.00
APAC-Atlantic, Inc.		\$950.0000	\$1,900.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	6.000 EACH		
Southern Constructors, Inc.		\$2,498.0000	\$14,988.00
Summers-Taylor, Inc.		\$2,480.0000	\$14,880.00
Adams Contracting, LLC		\$2,200.0000	\$13,200.00
APAC-Atlantic, Inc.		\$2,800.0000	\$16,800.00

		UNIT PRICE	EXTENSION
740-06.01 GEOMEMBRANE			
	188.000 S.Y.		
Southern Constructors, Inc.		\$30.0000	\$5,640.00
Summers-Taylor, Inc.		\$31.5000	\$5,922.00
Adams Contracting, LLC		\$13.0000	\$2,444.00
APAC-Atlantic, Inc.		\$120.0000	\$22,560.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	140.000 S.Y.		
Southern Constructors, Inc.		\$5.0000	\$700.00
Summers-Taylor, Inc.		\$4.2500	\$595.00
Adams Contracting, LLC		\$4.0000	\$560.00
APAC-Atlantic, Inc.		\$55.0000	\$7,700.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	301.000 L.F.		
Southern Constructors, Inc.		\$9.5000	\$2,859.50
Summers-Taylor, Inc.		\$10.0000	\$3,010.00
Adams Contracting, LLC		\$10.0000	\$3,010.00
APAC-Atlantic, Inc.		\$10.0000	\$3,010.00
801-01 SEEDING (WITH MULCH)			
	7.000 UNIT		
Southern Constructors, Inc.		\$110.0000	\$770.00
Summers-Taylor, Inc.		\$95.0000	\$665.00
Adams Contracting, LLC		\$110.0000	\$770.00
APAC-Atlantic, Inc.		\$125.0000	\$875.00
801-03 WATER (SEEDING & SODDING)			
	0.700 M.G.		
Southern Constructors, Inc.		\$545.0000	\$381.50
Summers-Taylor, Inc.		\$475.0000	\$332.50
Adams Contracting, LLC		\$520.0000	\$364.00
APAC-Atlantic, Inc.		\$620.0000	\$434.00
803-01 SODDING (NEW SOD)			
	366.000 S.Y.		
Southern Constructors, Inc.		\$16.0000	\$5,856.00
Summers-Taylor, Inc.		\$14.5000	\$5,307.00
Adams Contracting, LLC		\$16.0000	\$5,856.00
APAC-Atlantic, Inc.		\$19.0000	\$6,954.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$1,005,601.00
Summers-Taylor, Inc.	\$1,065,293.18
Adams Contracting, LLC	\$1,279,425.00
APAC-Atlantic, Inc.	\$1,302,701.70

TOTAL CONTRACT

Southern Constructors, Inc.	\$1,005,601.00
Summers-Taylor, Inc.	\$1,065,293.18
Adams Contracting, LLC	\$1,279,425.00
APAC-Atlantic, Inc.	\$1,302,701.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

HAMILTON COUNTY (Contract No. CNX358 Call 027)

NH-I-75-1(144),33005-3179-44,STP-M-4986(1),33960-3531-54

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES AND RETAINING WALLS, ITS, SIGNALS AND PAVING WITH PORTLAND CEMENT CONCRETE ON I-75 AND HAMILTON PLACE BOULEVARD AT THE HAMILTON PLACE MALL INTERCHANGE.

PROJECT LENGTH - 1.851 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2027

DBE GOAL 9.50%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$83,024,607.87
Dement Construction Company, LLC	\$88,185,380.54
Wright Brothers Construction Company, Inc.	\$89,816,689.80
Jones Bros. Contractors, LLC	\$107,623,961.35

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Summers-Taylor, Inc.	\$532,039.6300	\$532,039.63
	Dement Construction Company, LLC	\$500,000.0000	\$500,000.00
	Wright Brothers Construction Company, Inc.	\$623,500.0000	\$623,500.00
	Jones Bros. Contractors, LLC	\$980,000.0000	\$980,000.00
108-03	CPM PROJECT SCHEDULE		
		1.000 LS	
	Summers-Taylor, Inc.	\$145,867.9400	\$145,867.94
	Dement Construction Company, LLC	\$130,000.0000	\$130,000.00
	Wright Brothers Construction Company, Inc.	\$156,000.0000	\$156,000.00
	Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
109-10.01	TRAINEE		
		6,740.000 HOUR	
	Summers-Taylor, Inc.	\$0.8000	\$5,392.00
	Dement Construction Company, LLC	\$0.8000	\$5,392.00
	Wright Brothers Construction Company, Inc.	\$0.8000	\$5,392.00
	Jones Bros. Contractors, LLC	\$0.8000	\$5,392.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Summers-Taylor, Inc.	\$427,008.5300	\$427,008.53
	Dement Construction Company, LLC	\$717,250.0000	\$717,250.00
	Wright Brothers Construction Company, Inc.	\$825,000.0000	\$825,000.00
	Jones Bros. Contractors, LLC	\$700,000.0000	\$700,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Summers-Taylor, Inc.	\$46,502.8600	\$46,502.86
	Dement Construction Company, LLC	\$20,000.0000	\$20,000.00
	Wright Brothers Construction Company, Inc.	\$40,000.0000	\$40,000.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
202-02.21	REMOVAL OF PIPE (12" PIPE)		
		33.000 L.F.	
	Summers-Taylor, Inc.	\$117.0200	\$3,861.66
	Dement Construction Company, LLC	\$15.0000	\$495.00
	Wright Brothers Construction Company, Inc.	\$43.0000	\$1,419.00
	Jones Bros. Contractors, LLC	\$30.0000	\$990.00
202-02.22	REMOVAL OF PIPE (15" PIPE)		
		901.000 L.F.	
	Summers-Taylor, Inc.	\$56.4000	\$50,816.40
	Dement Construction Company, LLC	\$15.0000	\$13,515.00
	Wright Brothers Construction Company, Inc.	\$43.0000	\$38,743.00
	Jones Bros. Contractors, LLC	\$30.0000	\$27,030.00

		UNIT PRICE	EXTENSION
202-02.23 REMOVAL OF PIPE (18" PIPE)	495.000 L.F.		
Summers-Taylor, Inc.		\$56.4000	\$27,918.00
Dement Construction Company, LLC		\$15.0000	\$7,425.00
Wright Brothers Construction Company, Inc.		\$43.0000	\$21,285.00
Jones Bros. Contractors, LLC		\$30.0000	\$14,850.00
202-02.24 REMOVAL OF PIPE (24" PIPE)	35.000 L.F.		
Summers-Taylor, Inc.		\$120.8500	\$4,229.75
Dement Construction Company, LLC		\$18.0000	\$630.00
Wright Brothers Construction Company, Inc.		\$43.0000	\$1,505.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,050.00
202-02.25 REMOVAL OF PIPE (30" PIPE)	264.000 L.F.		
Summers-Taylor, Inc.		\$65.0000	\$17,160.00
Dement Construction Company, LLC		\$18.0000	\$4,752.00
Wright Brothers Construction Company, Inc.		\$43.0000	\$11,352.00
Jones Bros. Contractors, LLC		\$30.0000	\$7,920.00
202-02.26 REMOVAL OF PIPE (36" PIPE)	236.000 L.F.		
Summers-Taylor, Inc.		\$60.9400	\$14,381.84
Dement Construction Company, LLC		\$24.0000	\$5,664.00
Wright Brothers Construction Company, Inc.		\$43.0000	\$10,148.00
Jones Bros. Contractors, LLC		\$30.0000	\$7,080.00
202-02.27 REMOVAL OF PIPE (20" PIPE)	83.000 L.F.		
Summers-Taylor, Inc.		\$61.1500	\$5,075.45
Dement Construction Company, LLC		\$18.0000	\$1,494.00
Wright Brothers Construction Company, Inc.		\$43.0000	\$3,569.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,490.00
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	4,110.000 S.Y.		
Summers-Taylor, Inc.		\$13.6700	\$56,183.70
Dement Construction Company, LLC		\$8.0000	\$32,880.00
Wright Brothers Construction Company, Inc.		\$23.0000	\$94,530.00
Jones Bros. Contractors, LLC		\$6.5000	\$26,715.00
202-03.01 REMOVAL OF ASPHALT PAVEMENT	452.000 S.Y.		
Summers-Taylor, Inc.		\$27.5500	\$12,452.60
Dement Construction Company, LLC		\$10.0000	\$4,520.00
Wright Brothers Construction Company, Inc.		\$8.9500	\$4,045.40
Jones Bros. Contractors, LLC		\$18.0000	\$8,136.00

		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (CANTILEVER OVERHEAD SIGNS)			
	1.000 LS		
Summers-Taylor, Inc.		\$49,990.8200	\$49,990.82
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Wright Brothers Construction Company, Inc.		\$84,300.0000	\$84,300.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
202-08.28 REMOVAL OF MEDIAN BARRIER (AT NEW OVERHEAD SIGN LOCATIONS)			
	430.000 L.F.		
Summers-Taylor, Inc.		\$135.2200	\$58,144.60
Dement Construction Company, LLC		\$50.0000	\$21,500.00
Wright Brothers Construction Company, Inc.		\$118.0000	\$50,740.00
Jones Bros. Contractors, LLC		\$110.0000	\$47,300.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	182,146.000 C.Y.		
Summers-Taylor, Inc.		\$31.1400	\$5,672,026.44
Dement Construction Company, LLC		\$30.0000	\$5,464,380.00
Wright Brothers Construction Company, Inc.		\$15.0000	\$2,732,190.00
Jones Bros. Contractors, LLC		\$19.0000	\$3,460,774.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	130.000 TON		
Summers-Taylor, Inc.		\$102.4600	\$13,319.80
Dement Construction Company, LLC		\$60.0000	\$7,800.00
Wright Brothers Construction Company, Inc.		\$90.0000	\$11,700.00
Jones Bros. Contractors, LLC		\$85.0000	\$11,050.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	8,598.000 C.Y.		
Summers-Taylor, Inc.		\$24.0600	\$206,867.88
Dement Construction Company, LLC		\$30.0000	\$257,940.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$85.98
Jones Bros. Contractors, LLC		\$0.2500	\$2,149.50
203-04 PLACING AND SPREADING TOPSOIL			
	12,066.315 C.Y.		
Summers-Taylor, Inc.		\$33.1600	\$400,119.01
Dement Construction Company, LLC		\$10.0000	\$120,663.15
Wright Brothers Construction Company, Inc.		\$1.0000	\$12,066.32
Jones Bros. Contractors, LLC		\$16.0000	\$193,061.04
203-06 WATER			
	3,250.868 M.G.		
Summers-Taylor, Inc.		\$9.7900	\$31,826.00
Dement Construction Company, LLC		\$80.0000	\$260,069.44
Wright Brothers Construction Company, Inc.		\$15.0000	\$48,763.02
Jones Bros. Contractors, LLC		\$0.1000	\$325.09

		UNIT PRICE	EXTENSION
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Summers-Taylor, Inc.		\$35,200.6000	\$35,200.60
Dement Construction Company, LLC		\$500,000.0000	\$500,000.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$0.01
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
203-50.01 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Summers-Taylor, Inc.		\$132,327.5300	\$132,327.53
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$0.01
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
203-50.02 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Summers-Taylor, Inc.		\$49,622.8200	\$49,622.82
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
Wright Brothers Construction Company, Inc.		\$0.0100	\$0.01
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	8.000 C.Y.		
Summers-Taylor, Inc.		\$473.6000	\$3,788.80
Dement Construction Company, LLC		\$300.0000	\$2,400.00
Wright Brothers Construction Company, Inc.		\$635.0000	\$5,080.00
Jones Bros. Contractors, LLC		\$400.0000	\$3,200.00
209-01.30 TEMPORARY COMPOST FILTER BERM			
	902.000 C.Y.		
Summers-Taylor, Inc.		\$36.8400	\$33,229.68
Dement Construction Company, LLC		\$25.0000	\$22,550.00
Wright Brothers Construction Company, Inc.		\$39.0000	\$35,178.00
Jones Bros. Contractors, LLC		\$25.0000	\$22,550.00
209-03.23 FILTER SOCK (24 INCH)			
	147.000 L.F.		
Summers-Taylor, Inc.		\$11.6800	\$1,716.96
Dement Construction Company, LLC		\$14.5000	\$2,131.50
Wright Brothers Construction Company, Inc.		\$12.5000	\$1,837.50
Jones Bros. Contractors, LLC		\$30.0000	\$4,410.00
209-05 SEDIMENT REMOVAL			
	3,980.000 C.Y.		
Summers-Taylor, Inc.		\$35.1300	\$139,817.40
Dement Construction Company, LLC		\$40.0000	\$159,200.00
Wright Brothers Construction Company, Inc.		\$17.3000	\$68,854.00
Jones Bros. Contractors, LLC		\$18.0000	\$71,640.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	7,680.000 L.F.		
Summers-Taylor, Inc.		\$5.2600	\$40,396.80
Dement Construction Company, LLC		\$5.0000	\$38,400.00
Wright Brothers Construction Company, Inc.		\$5.6000	\$43,008.00
Jones Bros. Contractors, LLC		\$7.4000	\$56,832.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	53,415.000 L.F.		
Summers-Taylor, Inc.		\$1.4200	\$75,849.30
Dement Construction Company, LLC		\$3.0000	\$160,245.00
Wright Brothers Construction Company, Inc.		\$1.5000	\$80,122.50
Jones Bros. Contractors, LLC		\$3.9500	\$210,989.25
209-08.07 ROCK CHECK DAM			
	97.000 EACH		
Summers-Taylor, Inc.		\$736.7100	\$71,460.87
Dement Construction Company, LLC		\$700.0000	\$67,900.00
Wright Brothers Construction Company, Inc.		\$670.0000	\$64,990.00
Jones Bros. Contractors, LLC		\$980.0000	\$95,060.00
209-08.08 ENHANCED ROCK CHECK DAM			
	45.000 EACH		
Summers-Taylor, Inc.		\$1,036.6500	\$46,649.25
Dement Construction Company, LLC		\$985.0000	\$44,325.00
Wright Brothers Construction Company, Inc.		\$1,000.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$49,500.00
209-09.41 CURB INLET PROTECTION (TYPE 2)			
	8.000 EACH		
Summers-Taylor, Inc.		\$447.2900	\$3,578.32
Dement Construction Company, LLC		\$425.0000	\$3,400.00
Wright Brothers Construction Company, Inc.		\$485.0000	\$3,880.00
Jones Bros. Contractors, LLC		\$650.0000	\$5,200.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	66.000 EACH		
Summers-Taylor, Inc.		\$236.8000	\$15,628.80
Dement Construction Company, LLC		\$400.0000	\$26,400.00
Wright Brothers Construction Company, Inc.		\$253.0000	\$16,698.00
Jones Bros. Contractors, LLC		\$425.0000	\$28,050.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,052.4400	\$4,209.76
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Wright Brothers Construction Company, Inc.		\$1,140.0000	\$4,560.00
Jones Bros. Contractors, LLC		\$795.0000	\$3,180.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	18.000 EACH		
Summers-Taylor, Inc.		\$368.3500	\$6,630.30
Dement Construction Company, LLC		\$365.0000	\$6,570.00
Wright Brothers Construction Company, Inc.		\$394.0000	\$7,092.00
Jones Bros. Contractors, LLC		\$650.0000	\$11,700.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	31.000 EACH		
Summers-Taylor, Inc.		\$868.2600	\$26,916.06
Dement Construction Company, LLC		\$825.0000	\$25,575.00
Wright Brothers Construction Company, Inc.		\$940.0000	\$29,140.00
Jones Bros. Contractors, LLC		\$925.0000	\$28,675.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	47,561.000 TON		
Summers-Taylor, Inc.		\$52.8500	\$2,513,598.85
Dement Construction Company, LLC		\$38.0000	\$1,807,318.00
Wright Brothers Construction Company, Inc.		\$53.4000	\$2,539,757.40
Jones Bros. Contractors, LLC		\$65.0000	\$3,091,465.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	4,000.000 TON		
Summers-Taylor, Inc.		\$59.4100	\$237,640.00
Dement Construction Company, LLC		\$45.0000	\$180,000.00
Wright Brothers Construction Company, Inc.		\$72.5000	\$290,000.00
Jones Bros. Contractors, LLC		\$56.0000	\$224,000.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	2,632.000 TON		
Summers-Taylor, Inc.		\$157.2800	\$413,960.96
Dement Construction Company, LLC		\$147.9500	\$389,404.40
Wright Brothers Construction Company, Inc.		\$150.0000	\$394,800.00
Jones Bros. Contractors, LLC		\$147.9500	\$389,404.40
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	2,279.000 TON		
Summers-Taylor, Inc.		\$169.6700	\$386,677.93
Dement Construction Company, LLC		\$159.6000	\$363,728.40
Wright Brothers Construction Company, Inc.		\$160.0000	\$364,640.00
Jones Bros. Contractors, LLC		\$159.6000	\$363,728.40
313-03 TREATED PERMEABLE BASE			
	68,008.000 S.Y.		
Summers-Taylor, Inc.		\$37.3100	\$2,537,378.48
Dement Construction Company, LLC		\$35.1000	\$2,387,080.80
Wright Brothers Construction Company, Inc.		\$32.5000	\$2,210,260.00
Jones Bros. Contractors, LLC		\$35.1000	\$2,387,080.80

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	132.000 TON		
Summers-Taylor, Inc.		\$1,381.9900	\$182,422.68
Dement Construction Company, LLC		\$1,300.0000	\$171,600.00
Wright Brothers Construction Company, Inc.		\$940.0000	\$124,080.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$171,600.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	468.000 TON		
Summers-Taylor, Inc.		\$41.4600	\$19,403.28
Dement Construction Company, LLC		\$39.0000	\$18,252.00
Wright Brothers Construction Company, Inc.		\$185.0000	\$86,580.00
Jones Bros. Contractors, LLC		\$39.0000	\$18,252.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	23.000 TON		
Summers-Taylor, Inc.		\$1,063.0700	\$24,450.61
Dement Construction Company, LLC		\$1,000.0000	\$23,000.00
Wright Brothers Construction Company, Inc.		\$950.0000	\$21,850.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$23,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,486.000 TON		
Summers-Taylor, Inc.		\$199.8600	\$296,991.96
Dement Construction Company, LLC		\$188.0000	\$279,368.00
Wright Brothers Construction Company, Inc.		\$194.0000	\$288,284.00
Jones Bros. Contractors, LLC		\$188.0000	\$279,368.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	237.000 TON		
Summers-Taylor, Inc.		\$100.9900	\$23,934.63
Dement Construction Company, LLC		\$95.0000	\$22,515.00
Wright Brothers Construction Company, Inc.		\$120.0000	\$28,440.00
Jones Bros. Contractors, LLC		\$95.0000	\$22,515.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	61,889.000 S.Y.		
Summers-Taylor, Inc.		\$150.8000	\$9,332,861.20
Dement Construction Company, LLC		\$148.0000	\$9,159,572.00
Wright Brothers Construction Company, Inc.		\$175.0000	\$10,830,575.00
Jones Bros. Contractors, LLC		\$147.0000	\$9,097,683.00
501-01.16 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 13" FAST TRACK			
	1,067.000 S.Y.		
Summers-Taylor, Inc.		\$385.0000	\$410,795.00
Dement Construction Company, LLC		\$385.0000	\$410,795.00
Wright Brothers Construction Company, Inc.		\$715.0000	\$762,905.00
Jones Bros. Contractors, LLC		\$300.0000	\$320,100.00

		UNIT PRICE	EXTENSION
501-03.10 CONCRETE SHOULDER RUMBLE STRIPS			
	7,070.000 L.F.		
Summers-Taylor, Inc.		\$5.0000	\$35,350.00
Dement Construction Company, LLC		\$5.0000	\$35,350.00
Wright Brothers Construction Company, Inc.		\$5.7500	\$40,652.50
Jones Bros. Contractors, LLC		\$25.0000	\$176,750.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	2,692.000 L.F.		
Summers-Taylor, Inc.		\$15.0000	\$40,380.00
Dement Construction Company, LLC		\$15.0000	\$40,380.00
Wright Brothers Construction Company, Inc.		\$16.8500	\$45,360.20
Jones Bros. Contractors, LLC		\$10.0000	\$26,920.00
502-04.02 LOAD TRANSFER DOWELS			
	96.000 EACH		
Summers-Taylor, Inc.		\$29.0000	\$2,784.00
Dement Construction Company, LLC		\$29.0000	\$2,784.00
Wright Brothers Construction Company, Inc.		\$32.5000	\$3,120.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,920.00
502-08.10 SAWING & RESEALING JOINTS (SILICONE SEALANT)			
	135,168.000 L.F.		
Summers-Taylor, Inc.		\$2.0500	\$277,094.40
Dement Construction Company, LLC		\$4.0000	\$540,672.00
Wright Brothers Construction Company, Inc.		\$4.9500	\$669,081.60
Jones Bros. Contractors, LLC		\$3.2500	\$439,296.00
503-01 GRINDING CONCRETE PAVEMENT			
	141,105.000 S.Y.		
Summers-Taylor, Inc.		\$4.6500	\$656,138.25
Dement Construction Company, LLC		\$5.0000	\$705,525.00
Wright Brothers Construction Company, Inc.		\$5.0000	\$705,525.00
Jones Bros. Contractors, LLC		\$3.8000	\$536,199.00
604-01.20 BOX TUBE SAFETY RAIL			
	90.000 L.F.		
Summers-Taylor, Inc.		\$255.2400	\$22,971.60
Dement Construction Company, LLC		\$250.0000	\$22,500.00
Wright Brothers Construction Company, Inc.		\$415.0000	\$37,350.00
Jones Bros. Contractors, LLC		\$360.0000	\$32,400.00
604-07.02 RETAINING WALL (RW-1 WRAP AROUND)			
	14,654.000 S.F.		
Summers-Taylor, Inc.		\$108.0200	\$1,582,925.08
Dement Construction Company, LLC		\$125.0000	\$1,831,750.00
Wright Brothers Construction Company, Inc.		\$122.0000	\$1,787,788.00
Jones Bros. Contractors, LLC		\$125.0000	\$1,831,750.00

		UNIT PRICE	EXTENSION
604-07.03 RETAINING WALL (RW-2 WRAP AROUND)	15,950.000 S.F.		
Summers-Taylor, Inc.		\$104.8800	\$1,672,836.00
Dement Construction Company, LLC		\$125.0000	\$1,993,750.00
Wright Brothers Construction Company, Inc.		\$115.0000	\$1,834,250.00
Jones Bros. Contractors, LLC		\$125.0000	\$1,993,750.00
604-07.05 RETAINING WALL (RW-3 WRAP AROUND)	14,303.000 S.F.		
Summers-Taylor, Inc.		\$104.9900	\$1,501,671.97
Dement Construction Company, LLC		\$125.0000	\$1,787,875.00
Wright Brothers Construction Company, Inc.		\$120.0000	\$1,716,360.00
Jones Bros. Contractors, LLC		\$125.0000	\$1,787,875.00
604-07.08 RETAINING WALL (RW-4A WINGWALL)	739.000 S.F.		
Summers-Taylor, Inc.		\$197.0600	\$145,627.34
Dement Construction Company, LLC		\$200.0000	\$147,800.00
Wright Brothers Construction Company, Inc.		\$311.0000	\$229,829.00
Jones Bros. Contractors, LLC		\$215.0000	\$158,885.00
604-07.09 RETAINING WALL (RW-4B WINGWALL)	376.000 S.F.		
Summers-Taylor, Inc.		\$197.0600	\$74,094.56
Dement Construction Company, LLC		\$200.0000	\$75,200.00
Wright Brothers Construction Company, Inc.		\$311.0000	\$116,936.00
Jones Bros. Contractors, LLC		\$180.0000	\$67,680.00
604-07.10 RETAINING WALL (RW-5A WINGWALL)	749.000 S.F.		
Summers-Taylor, Inc.		\$197.0600	\$147,597.94
Dement Construction Company, LLC		\$200.0000	\$149,800.00
Wright Brothers Construction Company, Inc.		\$375.0000	\$280,875.00
Jones Bros. Contractors, LLC		\$150.0000	\$112,350.00
604-07.11 RETAINING WALL (RW-5B WINGWALL)	903.000 S.F.		
Summers-Taylor, Inc.		\$450.4000	\$406,711.20
Dement Construction Company, LLC		\$200.0000	\$180,600.00
Wright Brothers Construction Company, Inc.		\$323.0000	\$291,669.00
Jones Bros. Contractors, LLC		\$150.0000	\$135,450.00
604-07.12 RETAINING WALL (RW-6)	15,742.000 S.F.		
Summers-Taylor, Inc.		\$207.8900	\$3,272,604.38
Dement Construction Company, LLC		\$150.0000	\$2,361,300.00
Wright Brothers Construction Company, Inc.		\$214.0000	\$3,368,788.00
Jones Bros. Contractors, LLC		\$150.0000	\$2,361,300.00

		UNIT PRICE	EXTENSION
604-07.13 RETAINING WALL (R-7)			
	14,476.000 S.F.		
Summers-Taylor, Inc.		\$155.7300	\$2,254,347.48
Dement Construction Company, LLC		\$125.0000	\$1,809,500.00
Wright Brothers Construction Company, Inc.		\$243.0000	\$3,517,668.00
Jones Bros. Contractors, LLC		\$300.0000	\$4,342,800.00
604-07.28 RETAINING WALL EXCAVATION			
	610.000 C.Y.		
Summers-Taylor, Inc.		\$46.6500	\$28,456.50
Dement Construction Company, LLC		\$30.0000	\$18,300.00
Wright Brothers Construction Company, Inc.		\$27.5000	\$16,775.00
Jones Bros. Contractors, LLC		\$50.0000	\$30,500.00
607-01.02 12" CONCRETE PIPE CULVERT (CLASS III)			
	46.000 L.F.		
Summers-Taylor, Inc.		\$210.8500	\$9,699.10
Dement Construction Company, LLC		\$120.0000	\$5,520.00
Wright Brothers Construction Company, Inc.		\$111.0000	\$5,106.00
Jones Bros. Contractors, LLC		\$75.0000	\$3,450.00
607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)			
	55.000 L.F.		
Summers-Taylor, Inc.		\$174.0600	\$9,573.30
Dement Construction Company, LLC		\$91.0000	\$5,005.00
Wright Brothers Construction Company, Inc.		\$100.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$60.0000	\$3,300.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,114.000 L.F.		
Summers-Taylor, Inc.		\$156.4200	\$487,091.88
Dement Construction Company, LLC		\$102.2500	\$318,406.50
Wright Brothers Construction Company, Inc.		\$99.0000	\$308,286.00
Jones Bros. Contractors, LLC		\$100.0000	\$311,400.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	1,136.000 L.F.		
Summers-Taylor, Inc.		\$180.2800	\$204,798.08
Dement Construction Company, LLC		\$136.5000	\$155,064.00
Wright Brothers Construction Company, Inc.		\$119.0000	\$135,184.00
Jones Bros. Contractors, LLC		\$128.0000	\$145,408.00
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)			
	700.000 L.F.		
Summers-Taylor, Inc.		\$194.8400	\$136,388.00
Dement Construction Company, LLC		\$157.0000	\$109,900.00
Wright Brothers Construction Company, Inc.		\$145.0000	\$101,500.00
Jones Bros. Contractors, LLC		\$145.0000	\$101,500.00

		UNIT PRICE	EXTENSION
607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	85.000 L.F.		
Summers-Taylor, Inc.		\$1,728.1000	\$146,888.50
Dement Construction Company, LLC		\$1,700.0000	\$144,500.00
Wright Brothers Construction Company, Inc.		\$3,240.0000	\$275,400.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$255,000.00
607-05.06 24" PIPE CULVERT (JACKED-IN-PLACE)			
	140.000 L.F.		
Summers-Taylor, Inc.		\$1,973.6700	\$276,313.80
Dement Construction Company, LLC		\$1,700.0000	\$238,000.00
Wright Brothers Construction Company, Inc.		\$3,010.0000	\$421,400.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$420,000.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	646.000 L.F.		
Summers-Taylor, Inc.		\$227.7300	\$147,113.58
Dement Construction Company, LLC		\$190.0000	\$122,740.00
Wright Brothers Construction Company, Inc.		\$151.0000	\$97,546.00
Jones Bros. Contractors, LLC		\$105.0000	\$67,830.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	192.000 L.F.		
Summers-Taylor, Inc.		\$294.5900	\$56,561.28
Dement Construction Company, LLC		\$255.0000	\$48,960.00
Wright Brothers Construction Company, Inc.		\$200.0000	\$38,400.00
Jones Bros. Contractors, LLC		\$135.0000	\$25,920.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	241.000 L.F.		
Summers-Taylor, Inc.		\$347.0000	\$83,627.00
Dement Construction Company, LLC		\$310.0000	\$74,710.00
Wright Brothers Construction Company, Inc.		\$235.0000	\$56,635.00
Jones Bros. Contractors, LLC		\$165.0000	\$39,765.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	200.000 L.F.		
Summers-Taylor, Inc.		\$144.7500	\$28,950.00
Dement Construction Company, LLC		\$50.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$105.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$130.0000	\$26,000.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Summers-Taylor, Inc.		\$11,622.9800	\$11,622.98
Dement Construction Company, LLC		\$11,800.0000	\$11,800.00
Wright Brothers Construction Company, Inc.		\$13,800.0000	\$13,800.00
Jones Bros. Contractors, LLC		\$10,600.0000	\$10,600.00

		UNIT PRICE	EXTENSION
611-02.01 SPRING DRAIN BOX, TYPE 1			
	1.000 EACH		
Summers-Taylor, Inc.		\$4,285.1800	\$4,285.18
Dement Construction Company, LLC		\$5,355.0000	\$5,355.00
Wright Brothers Construction Company, Inc.		\$5,040.0000	\$5,040.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
611-02.12 JUNCTION BOX, TYPE 3			
	1.000 EACH		
Summers-Taylor, Inc.		\$10,128.8900	\$10,128.89
Dement Construction Company, LLC		\$13,925.0000	\$13,925.00
Wright Brothers Construction Company, Inc.		\$7,730.0000	\$7,730.00
Jones Bros. Contractors, LLC		\$12,400.0000	\$12,400.00
611-05.01 TRENCH DRAINS			
	465.000 L.F.		
Summers-Taylor, Inc.		\$323.7800	\$150,557.70
Dement Construction Company, LLC		\$250.0000	\$116,250.00
Wright Brothers Construction Company, Inc.		\$599.0000	\$278,535.00
Jones Bros. Contractors, LLC		\$700.0000	\$325,500.00
611-05.02 12IN PVC PIPE FOR TRENCH DRAINS			
	126.000 L.F.		
Summers-Taylor, Inc.		\$93.7200	\$11,808.72
Dement Construction Company, LLC		\$71.2500	\$8,977.50
Wright Brothers Construction Company, Inc.		\$138.0000	\$17,388.00
Jones Bros. Contractors, LLC		\$80.0000	\$10,080.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	30.000 C.Y.		
Summers-Taylor, Inc.		\$1,466.9300	\$44,007.90
Dement Construction Company, LLC		\$1,200.0000	\$36,000.00
Wright Brothers Construction Company, Inc.		\$2,910.0000	\$87,300.00
Jones Bros. Contractors, LLC		\$2,350.0000	\$70,500.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	1,256.000 LB.		
Summers-Taylor, Inc.		\$0.7700	\$967.12
Dement Construction Company, LLC		\$3.0000	\$3,768.00
Wright Brothers Construction Company, Inc.		\$18.3500	\$23,047.60
Jones Bros. Contractors, LLC		\$2.0000	\$2,512.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	3.000 EACH		
Summers-Taylor, Inc.		\$4,213.3100	\$12,639.93
Dement Construction Company, LLC		\$4,215.0000	\$12,645.00
Wright Brothers Construction Company, Inc.		\$3,320.0000	\$9,960.00
Jones Bros. Contractors, LLC		\$2,600.0000	\$7,800.00

		UNIT PRICE	EXTENSION
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1	3.000 EACH		
Summers-Taylor, Inc.		\$3,942.4800	\$11,827.44
Dement Construction Company, LLC		\$3,700.0000	\$11,100.00
Wright Brothers Construction Company, Inc.		\$3,310.0000	\$9,930.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1	2.000 EACH		
Summers-Taylor, Inc.		\$5,635.6300	\$11,271.26
Dement Construction Company, LLC		\$7,065.0000	\$14,130.00
Wright Brothers Construction Company, Inc.		\$5,280.0000	\$10,560.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Summers-Taylor, Inc.		\$11,720.7300	\$11,720.73
Dement Construction Company, LLC		\$17,150.0000	\$17,150.00
Wright Brothers Construction Company, Inc.		\$11,900.0000	\$11,900.00
Jones Bros. Contractors, LLC		\$10,800.0000	\$10,800.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH	4.000 EACH		
Summers-Taylor, Inc.		\$4,154.0900	\$16,616.36
Dement Construction Company, LLC		\$3,800.0000	\$15,200.00
Wright Brothers Construction Company, Inc.		\$4,700.0000	\$18,800.00
Jones Bros. Contractors, LLC		\$4,900.0000	\$19,600.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	12.000 EACH		
Summers-Taylor, Inc.		\$4,738.8600	\$56,866.32
Dement Construction Company, LLC		\$4,900.0000	\$58,800.00
Wright Brothers Construction Company, Inc.		\$5,930.0000	\$71,160.00
Jones Bros. Contractors, LLC		\$5,400.0000	\$64,800.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	3.000 EACH		
Summers-Taylor, Inc.		\$8,870.2100	\$26,610.63
Dement Construction Company, LLC		\$11,100.0000	\$33,300.00
Wright Brothers Construction Company, Inc.		\$9,760.0000	\$29,280.00
Jones Bros. Contractors, LLC		\$8,300.0000	\$24,900.00
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	1.000 EACH		
Summers-Taylor, Inc.		\$11,205.3900	\$11,205.39
Dement Construction Company, LLC		\$6,740.0000	\$6,740.00
Wright Brothers Construction Company, Inc.		\$7,910.0000	\$7,910.00
Jones Bros. Contractors, LLC		\$6,700.0000	\$6,700.00

		UNIT PRICE	EXTENSION
611-12.05 CATCH BASINS, TYPE 12, > 16' - 20' DEPTH	3.000 EACH		
Summers-Taylor, Inc.		\$16,537.8000	\$49,613.40
Dement Construction Company, LLC		\$20,000.0000	\$60,000.00
Wright Brothers Construction Company, Inc.		\$16,400.0000	\$49,200.00
Jones Bros. Contractors, LLC		\$13,600.0000	\$40,800.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	2.000 EACH		
Summers-Taylor, Inc.		\$8,978.7400	\$17,957.48
Dement Construction Company, LLC		\$12,675.0000	\$25,350.00
Wright Brothers Construction Company, Inc.		\$11,100.0000	\$22,200.00
Jones Bros. Contractors, LLC		\$9,250.0000	\$18,500.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	2.000 EACH		
Summers-Taylor, Inc.		\$4,925.3600	\$9,850.72
Dement Construction Company, LLC		\$4,760.0000	\$9,520.00
Wright Brothers Construction Company, Inc.		\$5,860.0000	\$11,720.00
Jones Bros. Contractors, LLC		\$5,390.0000	\$10,780.00
611-27.02 CATCH BASINS, TYPE 27, > 4' - 8' DEPTH	1.000 EACH		
Summers-Taylor, Inc.		\$9,905.0900	\$9,905.09
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Wright Brothers Construction Company, Inc.		\$12,400.0000	\$12,400.00
Jones Bros. Contractors, LLC		\$10,300.0000	\$10,300.00
611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH	4.000 EACH		
Summers-Taylor, Inc.		\$9,180.3800	\$36,721.52
Dement Construction Company, LLC		\$20,000.0000	\$80,000.00
Wright Brothers Construction Company, Inc.		\$15,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$32,000.00
611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH	9.000 EACH		
Summers-Taylor, Inc.		\$4,918.3500	\$44,265.15
Dement Construction Company, LLC		\$7,500.0000	\$67,500.00
Wright Brothers Construction Company, Inc.		\$11,900.0000	\$107,100.00
Jones Bros. Contractors, LLC		\$5,600.0000	\$50,400.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH	3.000 EACH		
Summers-Taylor, Inc.		\$4,939.4000	\$14,818.20
Dement Construction Company, LLC		\$8,500.0000	\$25,500.00
Wright Brothers Construction Company, Inc.		\$5,690.0000	\$17,070.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$16,500.00

		UNIT PRICE	EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	11.000 EACH		
Summers-Taylor, Inc.		\$5,521.7400	\$60,739.14
Dement Construction Company, LLC		\$7,300.0000	\$80,300.00
Wright Brothers Construction Company, Inc.		\$7,570.0000	\$83,270.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$66,000.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH	4.000 EACH		
Summers-Taylor, Inc.		\$10,726.8500	\$42,907.40
Dement Construction Company, LLC		\$20,100.0000	\$80,400.00
Wright Brothers Construction Company, Inc.		\$17,700.0000	\$70,800.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$44,000.00
611-45.02 CATCH BASINS, TYPE 45, > 4' - 8' DEPTH	3.000 EACH		
Summers-Taylor, Inc.		\$11,013.1000	\$33,039.30
Dement Construction Company, LLC		\$15,200.0000	\$45,600.00
Wright Brothers Construction Company, Inc.		\$13,900.0000	\$41,700.00
Jones Bros. Contractors, LLC		\$10,400.0000	\$31,200.00
611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH	1.000 EACH		
Summers-Taylor, Inc.		\$22,756.3300	\$22,756.33
Dement Construction Company, LLC		\$38,500.0000	\$38,500.00
Wright Brothers Construction Company, Inc.		\$26,300.0000	\$26,300.00
Jones Bros. Contractors, LLC		\$23,800.0000	\$23,800.00
611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH	9.000 EACH		
Summers-Taylor, Inc.		\$9,670.1900	\$87,031.71
Dement Construction Company, LLC		\$12,815.0000	\$115,335.00
Wright Brothers Construction Company, Inc.		\$11,200.0000	\$100,800.00
Jones Bros. Contractors, LLC		\$9,800.0000	\$88,200.00
611-52.02 CATCH BASINS, TYPE 52, > 4FT - 8FT DEPTH	1.000 EACH		
Summers-Taylor, Inc.		\$21,207.1800	\$21,207.18
Dement Construction Company, LLC		\$35,700.0000	\$35,700.00
Wright Brothers Construction Company, Inc.		\$24,600.0000	\$24,600.00
Jones Bros. Contractors, LLC		\$22,900.0000	\$22,900.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)	2,616.000 L.F.		
Summers-Taylor, Inc.		\$83.0000	\$217,128.00
Dement Construction Company, LLC		\$170.0000	\$444,720.00
Wright Brothers Construction Company, Inc.		\$137.0000	\$358,392.00
Jones Bros. Contractors, LLC		\$130.0000	\$340,080.00

		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")	8,933.000 S.F.		
Summers-Taylor, Inc.		\$12.7300	\$113,717.09
Dement Construction Company, LLC		\$12.0000	\$107,196.00
Wright Brothers Construction Company, Inc.		\$13.6000	\$121,488.80
Jones Bros. Contractors, LLC		\$12.0000	\$107,196.00
701-02 CONCRETE DRIVEWAY	981.000 S.F.		
Summers-Taylor, Inc.		\$18.8300	\$18,472.23
Dement Construction Company, LLC		\$17.7500	\$17,412.75
Wright Brothers Construction Company, Inc.		\$20.0000	\$19,620.00
Jones Bros. Contractors, LLC		\$17.7500	\$17,412.75
701-02.03 CONCRETE CURB RAMP	607.000 S.F.		
Summers-Taylor, Inc.		\$24.6700	\$14,974.69
Dement Construction Company, LLC		\$23.2500	\$14,112.75
Wright Brothers Construction Company, Inc.		\$26.2500	\$15,933.75
Jones Bros. Contractors, LLC		\$23.2500	\$14,112.75
701-03 CONCRETE MEDIAN PAVEMENT	40.000 C.Y.		
Summers-Taylor, Inc.		\$647.1600	\$25,886.40
Dement Construction Company, LLC		\$610.0000	\$24,400.00
Wright Brothers Construction Company, Inc.		\$692.0000	\$27,680.00
Jones Bros. Contractors, LLC		\$610.0000	\$24,400.00
702-01 CONCRETE CURB	64.000 C.Y.		
Summers-Taylor, Inc.		\$907.0900	\$58,053.76
Dement Construction Company, LLC		\$855.0000	\$54,720.00
Wright Brothers Construction Company, Inc.		\$970.0000	\$62,080.00
Jones Bros. Contractors, LLC		\$855.0000	\$54,720.00
702-03 CONCRETE COMBINED CURB & GUTTER	347.000 C.Y.		
Summers-Taylor, Inc.		\$671.5700	\$233,034.79
Dement Construction Company, LLC		\$633.0000	\$219,651.00
Wright Brothers Construction Company, Inc.		\$718.0000	\$249,146.00
Jones Bros. Contractors, LLC		\$633.0000	\$219,651.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING	84.000 C.Y.		
Summers-Taylor, Inc.		\$396.7900	\$33,330.36
Dement Construction Company, LLC		\$374.0000	\$31,416.00
Wright Brothers Construction Company, Inc.		\$424.0000	\$35,616.00
Jones Bros. Contractors, LLC		\$374.0000	\$31,416.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	6,739.000 L.F.		
Summers-Taylor, Inc.		\$29.8500	\$201,159.15
Dement Construction Company, LLC		\$26.0000	\$175,214.00
Wright Brothers Construction Company, Inc.		\$32.5000	\$219,017.50
Jones Bros. Contractors, LLC		\$25.4500	\$171,507.55
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	9.000 EACH		
Summers-Taylor, Inc.		\$1,598.6500	\$14,387.85
Dement Construction Company, LLC		\$1,600.0000	\$14,400.00
Wright Brothers Construction Company, Inc.		\$1,740.0000	\$15,660.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$14,400.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	13.000 EACH		
Summers-Taylor, Inc.		\$3,364.6500	\$43,740.45
Dement Construction Company, LLC		\$3,500.0000	\$45,500.00
Wright Brothers Construction Company, Inc.		\$3,660.0000	\$47,580.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$45,500.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	22.000 EACH		
Summers-Taylor, Inc.		\$2,133.2900	\$46,932.38
Dement Construction Company, LLC		\$3,300.0000	\$72,600.00
Wright Brothers Construction Company, Inc.		\$2,320.0000	\$51,040.00
Jones Bros. Contractors, LLC		\$3,300.0000	\$72,600.00
705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3)			
	3.000 EACH		
Summers-Taylor, Inc.		\$45,633.0700	\$136,899.21
Dement Construction Company, LLC		\$65,000.0000	\$195,000.00
Wright Brothers Construction Company, Inc.		\$43,500.0000	\$130,500.00
Jones Bros. Contractors, LLC		\$37,990.0000	\$113,970.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	34,814.000 L.F.		
Summers-Taylor, Inc.		\$14.6500	\$510,025.10
Dement Construction Company, LLC		\$25.0000	\$870,350.00
Wright Brothers Construction Company, Inc.		\$56.5000	\$1,966,991.00
Jones Bros. Contractors, LLC		\$65.0000	\$2,262,910.00
706-01 GUARDRAIL REMOVED			
	2,231.000 L.F.		
Summers-Taylor, Inc.		\$1.8400	\$4,105.04
Dement Construction Company, LLC		\$3.0000	\$6,693.00
Wright Brothers Construction Company, Inc.		\$2.0000	\$4,462.00
Jones Bros. Contractors, LLC		\$3.0000	\$6,693.00

		UNIT PRICE	EXTENSION
707-01.11 CHAIN LINK FENCE (6 FOOT)	8,200.000 L.F.		
Summers-Taylor, Inc.		\$18.6800	\$153,176.00
Dement Construction Company, LLC		\$17.7500	\$145,550.00
Wright Brothers Construction Company, Inc.		\$20.5000	\$168,100.00
Jones Bros. Contractors, LLC		\$17.7500	\$145,550.00
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	35.000 EACH		
Summers-Taylor, Inc.		\$289.4200	\$10,129.70
Dement Construction Company, LLC		\$275.0000	\$9,625.00
Wright Brothers Construction Company, Inc.		\$319.0000	\$11,165.00
Jones Bros. Contractors, LLC		\$275.0000	\$9,625.00
707-06.01 REMOVAL OF FENCE (EXISTING CONTROL ACCESS FENCE)	8,000.000 L.F.		
Summers-Taylor, Inc.		\$6.3100	\$50,480.00
Dement Construction Company, LLC		\$6.0000	\$48,000.00
Wright Brothers Construction Company, Inc.		\$6.9500	\$55,600.00
Jones Bros. Contractors, LLC		\$6.0000	\$48,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	2,783.000 L.F.		
Summers-Taylor, Inc.		\$2.3700	\$6,595.71
Dement Construction Company, LLC		\$2.5000	\$6,957.50
Wright Brothers Construction Company, Inc.		\$2.5500	\$7,096.65
Jones Bros. Contractors, LLC		\$4.9000	\$13,636.70
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)	16.000 EACH		
Summers-Taylor, Inc.		\$658.7400	\$10,539.84
Dement Construction Company, LLC		\$300.0000	\$4,800.00
Wright Brothers Construction Company, Inc.		\$371.0000	\$5,936.00
Jones Bros. Contractors, LLC		\$340.0000	\$5,440.00
709-01.01 RUBBLE STONE RIP-RAP	16.000 C.Y.		
Summers-Taylor, Inc.		\$309.2300	\$4,947.68
Dement Construction Company, LLC		\$500.0000	\$8,000.00
Wright Brothers Construction Company, Inc.		\$174.0000	\$2,784.00
Jones Bros. Contractors, LLC		\$170.0000	\$2,720.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	312.000 TON		
Summers-Taylor, Inc.		\$80.4500	\$25,100.40
Dement Construction Company, LLC		\$60.0000	\$18,720.00
Wright Brothers Construction Company, Inc.		\$71.0000	\$22,152.00
Jones Bros. Contractors, LLC		\$73.0000	\$22,776.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	838.000 TON		
Summers-Taylor, Inc.		\$71.7600	\$60,134.88
Dement Construction Company, LLC		\$60.0000	\$50,280.00
Wright Brothers Construction Company, Inc.		\$89.2500	\$74,791.50
Jones Bros. Contractors, LLC		\$73.0000	\$61,174.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	706.000 TON		
Summers-Taylor, Inc.		\$71.7500	\$50,655.50
Dement Construction Company, LLC		\$60.0000	\$42,360.00
Wright Brothers Construction Company, Inc.		\$76.7500	\$54,185.50
Jones Bros. Contractors, LLC		\$73.0000	\$51,538.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	15,789.000 L.F.		
Summers-Taylor, Inc.		\$12.6300	\$199,415.07
Dement Construction Company, LLC		\$7.5000	\$118,417.50
Wright Brothers Construction Company, Inc.		\$13.6500	\$215,519.85
Jones Bros. Contractors, LLC		\$12.0000	\$189,468.00
710-05 LATERAL UNDERDRAIN			
	1,000.000 L.F.		
Summers-Taylor, Inc.		\$11.5800	\$11,580.00
Dement Construction Company, LLC		\$10.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$12.5000	\$12,500.00
Jones Bros. Contractors, LLC		\$11.0000	\$11,000.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	30.000 EACH		
Summers-Taylor, Inc.		\$1,315.5500	\$39,466.50
Dement Construction Company, LLC		\$800.0000	\$24,000.00
Wright Brothers Construction Company, Inc.		\$1,420.0000	\$42,600.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$37,500.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	5.000 EACH		
Summers-Taylor, Inc.		\$1,315.5500	\$6,577.75
Dement Construction Company, LLC		\$800.0000	\$4,000.00
Wright Brothers Construction Company, Inc.		\$1,420.0000	\$7,100.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$6,250.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	5.000 EACH		
Summers-Taylor, Inc.		\$1,315.5500	\$6,577.75
Dement Construction Company, LLC		\$800.0000	\$4,000.00
Wright Brothers Construction Company, Inc.		\$1,420.0000	\$7,100.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$6,250.00

		UNIT PRICE	EXTENSION
710-10.01 4" PERFORATED PLASTIC PIPE			
	1,200.000 L.F.		
Summers-Taylor, Inc.		\$22.2800	\$26,736.00
Dement Construction Company, LLC		\$15.0000	\$18,000.00
Wright Brothers Construction Company, Inc.		\$21.2500	\$25,500.00
Jones Bros. Contractors, LLC		\$9.5300	\$11,436.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	6,740.000 L.F.		
Summers-Taylor, Inc.		\$142.0000	\$957,080.00
Dement Construction Company, LLC		\$160.0000	\$1,078,400.00
Wright Brothers Construction Company, Inc.		\$190.0000	\$1,280,600.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,348,000.00
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	1,826.000 L.F.		
Summers-Taylor, Inc.		\$20.0000	\$36,520.00
Dement Construction Company, LLC		\$175.0000	\$319,550.00
Wright Brothers Construction Company, Inc.		\$195.0000	\$356,070.00
Jones Bros. Contractors, LLC		\$215.0000	\$392,590.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	584.000 L.F.		
Summers-Taylor, Inc.		\$436.0000	\$254,624.00
Dement Construction Company, LLC		\$420.0000	\$245,280.00
Wright Brothers Construction Company, Inc.		\$465.0000	\$271,560.00
Jones Bros. Contractors, LLC		\$515.0000	\$300,760.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$1,188,749.3600	\$1,188,749.36
Dement Construction Company, LLC		\$550,000.0000	\$550,000.00
Wright Brothers Construction Company, Inc.		\$845,000.0000	\$845,000.00
Jones Bros. Contractors, LLC		\$600,000.0000	\$600,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	380.000 L.F.		
Summers-Taylor, Inc.		\$41.8400	\$15,899.20
Dement Construction Company, LLC		\$25.0000	\$9,500.00
Wright Brothers Construction Company, Inc.		\$56.5000	\$21,470.00
Jones Bros. Contractors, LLC		\$60.0000	\$22,800.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	8,655.000 L.F.		
Summers-Taylor, Inc.		\$78.9100	\$682,966.05
Dement Construction Company, LLC		\$52.0000	\$450,060.00
Wright Brothers Construction Company, Inc.		\$100.0000	\$865,500.00
Jones Bros. Contractors, LLC		\$115.0000	\$995,325.00

		UNIT PRICE	EXTENSION
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	31.000 EACH		
Summers-Taylor, Inc.		\$7,154.2400	\$221,781.44
Dement Construction Company, LLC		\$12,500.0000	\$387,500.00
Wright Brothers Construction Company, Inc.		\$13,400.0000	\$415,400.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$325,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	932.000 EACH		
Summers-Taylor, Inc.		\$51.0300	\$47,559.96
Dement Construction Company, LLC		\$48.0000	\$44,736.00
Wright Brothers Construction Company, Inc.		\$54.0000	\$50,328.00
Jones Bros. Contractors, LLC		\$31.7300	\$29,572.36
712-04.50 BARRIER RAIL DELINEATOR			
	1,958.000 EACH		
Summers-Taylor, Inc.		\$14.8800	\$29,135.04
Dement Construction Company, LLC		\$14.0000	\$27,412.00
Wright Brothers Construction Company, Inc.		\$20.7500	\$40,628.50
Jones Bros. Contractors, LLC		\$16.5000	\$32,307.00
712-05.01 WARNING LIGHTS (TYPE A)			
	42.000 EACH		
Summers-Taylor, Inc.		\$47.8400	\$2,009.28
Dement Construction Company, LLC		\$45.0000	\$1,890.00
Wright Brothers Construction Company, Inc.		\$50.5000	\$2,121.00
Jones Bros. Contractors, LLC		\$27.0000	\$1,134.00
712-06 SIGNS (CONSTRUCTION)			
	1,624.000 S.F.		
Summers-Taylor, Inc.		\$8.5000	\$13,804.00
Dement Construction Company, LLC		\$8.0000	\$12,992.00
Wright Brothers Construction Company, Inc.		\$9.0000	\$14,616.00
Jones Bros. Contractors, LLC		\$9.7500	\$15,834.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	2.000 EACH		
Summers-Taylor, Inc.		\$691.0000	\$1,382.00
Dement Construction Company, LLC		\$650.0000	\$1,300.00
Wright Brothers Construction Company, Inc.		\$731.0000	\$1,462.00
Jones Bros. Contractors, LLC		\$650.0000	\$1,300.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	348.000 L.F.		
Summers-Taylor, Inc.		\$22.3200	\$7,767.36
Dement Construction Company, LLC		\$21.0000	\$7,308.00
Wright Brothers Construction Company, Inc.		\$23.5000	\$8,178.00
Jones Bros. Contractors, LLC		\$32.5000	\$11,310.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	8.000 EACH		
Summers-Taylor, Inc.		\$1,381.9900	\$11,055.92
Dement Construction Company, LLC		\$1,300.0000	\$10,400.00
Wright Brothers Construction Company, Inc.		\$1,460.0000	\$11,680.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$20,000.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT (SEE PLANS)			
	3.000 EACH		
Summers-Taylor, Inc.		\$447.2900	\$1,341.87
Dement Construction Company, LLC		\$950.0000	\$2,850.00
Wright Brothers Construction Company, Inc.		\$1,070.0000	\$3,210.00
Jones Bros. Contractors, LLC		\$950.0000	\$2,850.00
712-08.12 QUEUE PROTECTION TRUCK			
	13.000 DAY		
Summers-Taylor, Inc.		\$1,488.3000	\$19,347.90
Dement Construction Company, LLC		\$1,400.0000	\$18,200.00
Wright Brothers Construction Company, Inc.		\$1,570.0000	\$20,410.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$18,200.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	0.400 C.Y.		
Summers-Taylor, Inc.		\$841.9500	\$336.78
Dement Construction Company, LLC		\$1,200.0000	\$480.00
Wright Brothers Construction Company, Inc.		\$1,350.0000	\$540.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$480.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	90.000 LB.		
Summers-Taylor, Inc.		\$4.7400	\$426.60
Dement Construction Company, LLC		\$5.5000	\$495.00
Wright Brothers Construction Company, Inc.		\$6.2000	\$558.00
Jones Bros. Contractors, LLC		\$5.5000	\$495.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	5.000 EACH		
Summers-Taylor, Inc.		\$239.1900	\$1,195.95
Dement Construction Company, LLC		\$225.0000	\$1,125.00
Wright Brothers Construction Company, Inc.		\$253.0000	\$1,265.00
Jones Bros. Contractors, LLC		\$225.0000	\$1,125.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	60.000 L.F.		
Summers-Taylor, Inc.		\$7.4400	\$446.40
Dement Construction Company, LLC		\$7.0000	\$420.00
Wright Brothers Construction Company, Inc.		\$7.8500	\$471.00
Jones Bros. Contractors, LLC		\$7.0000	\$420.00

		UNIT PRICE	EXTENSION
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	700.000 LB.		
Summers-Taylor, Inc.		\$10.0000	\$7,000.00
Dement Construction Company, LLC		\$7.7500	\$5,425.00
Wright Brothers Construction Company, Inc.		\$8.7000	\$6,090.00
Jones Bros. Contractors, LLC		\$7.7500	\$5,425.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (I-75, 197+65.49, OH-1, SPAN 83')			
	1.000 EACH		
Summers-Taylor, Inc.		\$226,274.2200	\$226,274.22
Dement Construction Company, LLC		\$161,000.0000	\$161,000.00
Wright Brothers Construction Company, Inc.		\$180,000.0000	\$180,000.00
Jones Bros. Contractors, LLC		\$160,768.8500	\$160,768.85
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (I-75, 218+59.51, OH-2, SPAN 80')			
	1.000 EACH		
Summers-Taylor, Inc.		\$184,176.6900	\$184,176.69
Dement Construction Company, LLC		\$145,000.0000	\$145,000.00
Wright Brothers Construction Company, Inc.		\$162,000.0000	\$162,000.00
Jones Bros. Contractors, LLC		\$144,918.4000	\$144,918.40
713-09.03 STEEL OVERHEAD SIGN STRUCTURE (RAMP C, 452+47.68, OH-3, SPAN 52')			
	1.000 EACH		
Summers-Taylor, Inc.		\$168,390.1200	\$168,390.12
Dement Construction Company, LLC		\$139,000.0000	\$139,000.00
Wright Brothers Construction Company, Inc.		\$155,000.0000	\$155,000.00
Jones Bros. Contractors, LLC		\$138,334.0800	\$138,334.08
713-09.04 STEEL OVERHEAD SIGN STRUCTURE (I-75, 265+21.25, OH-4, SPAN 85')			
	1.000 EACH		
Summers-Taylor, Inc.		\$190,491.3200	\$190,491.32
Dement Construction Company, LLC		\$146,000.0000	\$146,000.00
Wright Brothers Construction Company, Inc.		\$162,000.0000	\$162,000.00
Jones Bros. Contractors, LLC		\$145,278.9300	\$145,278.93
713-09.05 STEEL OVERHEAD SIGN STRUCTURE (I-75, 291+54.79, OH-5, SPAN 92')			
	1.000 EACH		
Summers-Taylor, Inc.		\$214,171.1800	\$214,171.18
Dement Construction Company, LLC		\$163,000.0000	\$163,000.00
Wright Brothers Construction Company, Inc.		\$182,000.0000	\$182,000.00
Jones Bros. Contractors, LLC		\$162,647.3800	\$162,647.38
713-09.06 STEEL OVERHEAD SIGN STRUCTURE (I-75, 304+12.37, OH-6, SPAN 92')			
	1.000 EACH		
Summers-Taylor, Inc.		\$214,171.1800	\$214,171.18
Dement Construction Company, LLC		\$163,000.0000	\$163,000.00
Wright Brothers Construction Company, Inc.		\$182,000.0000	\$182,000.00
Jones Bros. Contractors, LLC		\$132,647.3800	\$132,647.38

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,147.000 LB.		
Summers-Taylor, Inc.		\$6.8400	\$21,525.48
Dement Construction Company, LLC		\$5.9000	\$18,567.30
Wright Brothers Construction Company, Inc.		\$6.6500	\$20,927.55
Jones Bros. Contractors, LLC		\$5.9000	\$18,567.30
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	616.000 S.F.		
Summers-Taylor, Inc.		\$16.8400	\$10,373.44
Dement Construction Company, LLC		\$20.0000	\$12,320.00
Wright Brothers Construction Company, Inc.		\$22.5000	\$13,860.00
Jones Bros. Contractors, LLC		\$20.0000	\$12,320.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	422.000 S.F.		
Summers-Taylor, Inc.		\$18.6800	\$7,882.96
Dement Construction Company, LLC		\$22.0000	\$9,284.00
Wright Brothers Construction Company, Inc.		\$24.7500	\$10,444.50
Jones Bros. Contractors, LLC		\$22.0000	\$9,284.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	5,166.000 S.F.		
Summers-Taylor, Inc.		\$33.1500	\$171,252.90
Dement Construction Company, LLC		\$29.0000	\$149,814.00
Wright Brothers Construction Company, Inc.		\$32.5000	\$167,895.00
Jones Bros. Contractors, LLC		\$29.0000	\$149,814.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	200.000 S.F.		
Summers-Taylor, Inc.		\$50.1000	\$10,020.00
Dement Construction Company, LLC		\$26.0000	\$5,200.00
Wright Brothers Construction Company, Inc.		\$54.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$73.6000	\$14,720.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Summers-Taylor, Inc.		\$14,207.9200	\$14,207.92
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Wright Brothers Construction Company, Inc.		\$2,800.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$3,250.0000	\$3,250.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Summers-Taylor, Inc.		\$10,524.3800	\$10,524.38
Dement Construction Company, LLC		\$500.0000	\$500.00
Wright Brothers Construction Company, Inc.		\$11,200.0000	\$11,200.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK)	7.000 EACH		
Summers-Taylor, Inc.		\$684.0800	\$4,788.56
Dement Construction Company, LLC		\$200.0000	\$1,400.00
Wright Brothers Construction Company, Inc.		\$850.0000	\$5,950.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,400.00
713-15.09 STEEL CABLE OVERHEAD SIGN SUPPORT	4.000 EACH		
Summers-Taylor, Inc.		\$61,041.4200	\$244,165.68
Dement Construction Company, LLC		\$30,000.0000	\$120,000.00
Wright Brothers Construction Company, Inc.		\$21,400.0000	\$85,600.00
Jones Bros. Contractors, LLC		\$18,800.0000	\$75,200.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	9.000 EACH		
Summers-Taylor, Inc.		\$14,882.9700	\$133,946.73
Dement Construction Company, LLC		\$14,000.0000	\$126,000.00
Wright Brothers Construction Company, Inc.		\$15,700.0000	\$141,300.00
Jones Bros. Contractors, LLC		\$22,750.0000	\$204,750.00
713-16.20 SIGNS (R10-5, 30"X36")	6.000 EACH		
Summers-Taylor, Inc.		\$473.6000	\$2,841.60
Dement Construction Company, LLC		\$150.0000	\$900.00
Wright Brothers Construction Company, Inc.		\$510.0000	\$3,060.00
Jones Bros. Contractors, LLC		\$600.0000	\$3,600.00
713-16.21 SIGNS (TN-69A, 30"X36")	2.000 EACH		
Summers-Taylor, Inc.		\$547.2700	\$1,094.54
Dement Construction Company, LLC		\$150.0000	\$300.00
Wright Brothers Construction Company, Inc.		\$590.0000	\$1,180.00
Jones Bros. Contractors, LLC		\$670.0000	\$1,340.00
713-16.22 SIGNS (OVERHEAD DIRECTIONAL SIGN)	7.000 EACH		
Summers-Taylor, Inc.		\$936.6700	\$6,556.69
Dement Construction Company, LLC		\$500.0000	\$3,500.00
Wright Brothers Construction Company, Inc.		\$1,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$1,210.0000	\$8,470.00
713-16.23 SIGNS (POST MOUNTED DIRECTIONAL SIGN)	2.000 EACH		
Summers-Taylor, Inc.		\$2,631.1000	\$5,262.20
Dement Construction Company, LLC		\$500.0000	\$1,000.00
Wright Brothers Construction Company, Inc.		\$1,240.0000	\$2,480.00
Jones Bros. Contractors, LLC		\$2,851.7500	\$5,703.50

		UNIT PRICE	EXTENSION
713-16.24 SIGNS (TN-69B, 30"X36")	1.000 EACH		
Summers-Taylor, Inc.		\$747.2300	\$747.23
Dement Construction Company, LLC		\$150.0000	\$150.00
Wright Brothers Construction Company, Inc.		\$810.0000	\$810.00
Jones Bros. Contractors, LLC		\$860.0000	\$860.00
713-16.25 SIGNS (R1-2, 48"X48"X48")	2.000 EACH		
Summers-Taylor, Inc.		\$763.0200	\$1,526.04
Dement Construction Company, LLC		\$250.0000	\$500.00
Wright Brothers Construction Company, Inc.		\$820.0000	\$1,640.00
Jones Bros. Contractors, LLC		\$975.0000	\$1,950.00
713-16.26 SIGNS (R10-11A, 36"X48")	2.000 EACH		
Summers-Taylor, Inc.		\$831.4300	\$1,662.86
Dement Construction Company, LLC		\$300.0000	\$600.00
Wright Brothers Construction Company, Inc.		\$900.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$1,090.0000	\$2,180.00
713-16.27 SIGNS (OVERHEAD LANE CONTROL SIGN)	1.000 EACH		
Summers-Taylor, Inc.		\$1,262.9300	\$1,262.93
Dement Construction Company, LLC		\$500.0000	\$500.00
Wright Brothers Construction Company, Inc.		\$1,360.0000	\$1,360.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$1,700.00
713-16.28 SIGNS (W11-2, 30"X30")	1.000 EACH		
Summers-Taylor, Inc.		\$810.3800	\$810.38
Dement Construction Company, LLC		\$200.0000	\$200.00
Wright Brothers Construction Company, Inc.		\$870.0000	\$870.00
Jones Bros. Contractors, LLC		\$970.0000	\$970.00
713-16.29 SIGNS (W16-7P, 24"X12")	1.000 EACH		
Summers-Taylor, Inc.		\$578.8400	\$578.84
Dement Construction Company, LLC		\$25.0000	\$25.00
Wright Brothers Construction Company, Inc.		\$625.0000	\$625.00
Jones Bros. Contractors, LLC		\$575.0000	\$575.00
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	10.000 EACH		
Summers-Taylor, Inc.		\$131.5600	\$1,315.60
Dement Construction Company, LLC		\$150.0000	\$1,500.00
Wright Brothers Construction Company, Inc.		\$169.0000	\$1,690.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,500.00

		UNIT PRICE	EXTENSION
714-03 JACKED OR BORED CONDUIT			
	2,105.000 L.F.		
Summers-Taylor, Inc.		\$35.7800	\$75,316.90
Dement Construction Company, LLC		\$34.0000	\$71,570.00
Wright Brothers Construction Company, Inc.		\$38.5000	\$81,042.50
Jones Bros. Contractors, LLC		\$18.5900	\$39,131.95
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	14,570.000 L.F.		
Summers-Taylor, Inc.		\$20.5200	\$298,976.40
Dement Construction Company, LLC		\$19.5000	\$284,115.00
Wright Brothers Construction Company, Inc.		\$22.2500	\$324,182.50
Jones Bros. Contractors, LLC		\$13.5600	\$197,569.20
714-04.03 CONDUIT (STRUCTURES - 1" RGS)			
	370.000 L.F.		
Summers-Taylor, Inc.		\$22.1000	\$8,177.00
Dement Construction Company, LLC		\$21.0000	\$7,770.00
Wright Brothers Construction Company, Inc.		\$23.7500	\$8,787.50
Jones Bros. Contractors, LLC		\$112.5300	\$41,636.10
714-05.04 PULL BOXES (TYPE C)			
	45.000 EACH		
Summers-Taylor, Inc.		\$1,157.6800	\$52,095.60
Dement Construction Company, LLC		\$1,100.0000	\$49,500.00
Wright Brothers Construction Company, Inc.		\$1,250.0000	\$56,250.00
Jones Bros. Contractors, LLC		\$751.0400	\$33,796.80
714-05.05 PULL BOXES (JUNCTION BOX 6"X6")			
	4.000 EACH		
Summers-Taylor, Inc.		\$692.5100	\$2,770.04
Dement Construction Company, LLC		\$658.0000	\$2,632.00
Wright Brothers Construction Company, Inc.		\$747.0000	\$2,988.00
Jones Bros. Contractors, LLC		\$805.5600	\$3,222.24
714-06.06 CABLE (1/C # 4 AWG)			
	32,220.000 L.F.		
Summers-Taylor, Inc.		\$2.5300	\$81,516.60
Dement Construction Company, LLC		\$2.4000	\$77,328.00
Wright Brothers Construction Company, Inc.		\$2.7500	\$88,605.00
Jones Bros. Contractors, LLC		\$2.6800	\$86,349.60
714-06.07 CABLE (1/C # 2 AWG)			
	2,810.000 L.F.		
Summers-Taylor, Inc.		\$3.6300	\$10,200.30
Dement Construction Company, LLC		\$3.4500	\$9,694.50
Wright Brothers Construction Company, Inc.		\$3.9000	\$10,959.00
Jones Bros. Contractors, LLC		\$5.1200	\$14,387.20

		UNIT PRICE	EXTENSION
714-08.09 LIGHT STANDARDS (50' M.H.)	21.000 EACH		
Summers-Taylor, Inc.		\$4,286.5800	\$90,018.18
Dement Construction Company, LLC		\$4,073.0000	\$85,533.00
Wright Brothers Construction Company, Inc.		\$4,625.0000	\$97,125.00
Jones Bros. Contractors, LLC		\$6,249.6100	\$131,241.81
714-08.10 LIGHT STANDARDS (120' M.H.)	9.000 EACH		
Summers-Taylor, Inc.		\$56,199.1500	\$505,792.35
Dement Construction Company, LLC		\$53,400.0000	\$480,600.00
Wright Brothers Construction Company, Inc.		\$64,000.0000	\$576,000.00
Jones Bros. Contractors, LLC		\$48,441.8500	\$435,976.65
714-08.11 LIGHT STANDARDS (35' M.H.)	10.000 EACH		
Summers-Taylor, Inc.		\$3,151.0000	\$31,510.00
Dement Construction Company, LLC		\$2,994.0000	\$29,940.00
Wright Brothers Construction Company, Inc.		\$3,400.0000	\$34,000.00
Jones Bros. Contractors, LLC		\$4,613.9900	\$46,139.90
714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS	31.000 EACH		
Summers-Taylor, Inc.		\$1,908.0700	\$59,150.17
Dement Construction Company, LLC		\$1,813.0000	\$56,203.00
Wright Brothers Construction Company, Inc.		\$2,050.0000	\$63,550.00
Jones Bros. Contractors, LLC		\$3,000.6000	\$93,018.60
714-08.34 REMOVAL OF LIGHT STANDARD	12.000 EACH		
Summers-Taylor, Inc.		\$820.9000	\$9,850.80
Dement Construction Company, LLC		\$780.0000	\$9,360.00
Wright Brothers Construction Company, Inc.		\$890.0000	\$10,680.00
Jones Bros. Contractors, LLC		\$882.7000	\$10,592.40
714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD	9.000 EACH		
Summers-Taylor, Inc.		\$14,686.7800	\$132,181.02
Dement Construction Company, LLC		\$13,955.0000	\$125,595.00
Wright Brothers Construction Company, Inc.		\$15,800.0000	\$142,200.00
Jones Bros. Contractors, LLC		\$19,560.5500	\$176,044.95
714-09.09 LUMINAIRES (280 WATT-LED OFFSET LIGHT)	31.000 EACH		
Summers-Taylor, Inc.		\$2,297.4700	\$71,221.57
Dement Construction Company, LLC		\$2,183.0000	\$67,673.00
Wright Brothers Construction Company, Inc.		\$2,475.0000	\$76,725.00
Jones Bros. Contractors, LLC		\$1,955.2200	\$60,611.82

		UNIT PRICE	EXTENSION
714-09.10 LUMINAIRES (429 WATT - LED HIGHMAST)			
	36.000 EACH		
Summers-Taylor, Inc.		\$3,884.5500	\$139,843.80
Dement Construction Company, LLC		\$3,691.0000	\$132,876.00
Wright Brothers Construction Company, Inc.		\$4,175.0000	\$150,300.00
Jones Bros. Contractors, LLC		\$3,550.1300	\$127,804.68
714-09.11 LUMINAIRES (72 WATT - LED UNDERPASS)			
	8.000 EACH		
Summers-Taylor, Inc.		\$1,214.5100	\$9,716.08
Dement Construction Company, LLC		\$1,154.0000	\$9,232.00
Wright Brothers Construction Company, Inc.		\$1,300.0000	\$10,400.00
Jones Bros. Contractors, LLC		\$941.4900	\$7,531.92
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Summers-Taylor, Inc.		\$23,074.7100	\$23,074.71
Dement Construction Company, LLC		\$21,925.0000	\$21,925.00
Wright Brothers Construction Company, Inc.		\$24,500.0000	\$24,500.00
Jones Bros. Contractors, LLC		\$11,769.7600	\$11,769.76
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Summers-Taylor, Inc.		\$23,074.7100	\$23,074.71
Dement Construction Company, LLC		\$21,925.0000	\$21,925.00
Wright Brothers Construction Company, Inc.		\$24,500.0000	\$24,500.00
Jones Bros. Contractors, LLC		\$11,769.7600	\$11,769.76
714-12.03 CONTROL CENTER (NO. 3)			
	1.000 LS		
Summers-Taylor, Inc.		\$23,074.7100	\$23,074.71
Dement Construction Company, LLC		\$21,925.0000	\$21,925.00
Wright Brothers Construction Company, Inc.		\$24,500.0000	\$24,500.00
Jones Bros. Contractors, LLC		\$11,769.7600	\$11,769.76
714-12.04 CONTROL CENTER (NO. 4)			
	1.000 LS		
Summers-Taylor, Inc.		\$23,074.7100	\$23,074.71
Dement Construction Company, LLC		\$21,925.0000	\$21,925.00
Wright Brothers Construction Company, Inc.		\$24,500.0000	\$24,500.00
Jones Bros. Contractors, LLC		\$11,769.7600	\$11,769.76
714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER 1)			
	1.000 LS		
Summers-Taylor, Inc.		\$5,262.1900	\$5,262.19
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.		\$5,675.0000	\$5,675.00
Jones Bros. Contractors, LLC		\$11,234.1600	\$11,234.16

		UNIT PRICE	EXTENSION
714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER 2)			
	1.000 LS		
Summers-Taylor, Inc.		\$5,262.1900	\$5,262.19
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.		\$5,675.0000	\$5,675.00
Jones Bros. Contractors, LLC		\$11,234.1600	\$11,234.16
714-25.03 ELECTRICAL CONNECTION (CONTROL CENTER 3)			
	1.000 LS		
Summers-Taylor, Inc.		\$5,262.1900	\$5,262.19
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.		\$5,675.0000	\$5,675.00
Jones Bros. Contractors, LLC		\$11,234.1600	\$11,234.16
714-25.04 ELECTRICAL CONNECTION (CONTROL CENTER 4)			
	1.000 LS		
Summers-Taylor, Inc.		\$5,262.1900	\$5,262.19
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.		\$5,675.0000	\$5,675.00
Jones Bros. Contractors, LLC		\$11,234.1600	\$11,234.16
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	3,897.000 EACH		
Summers-Taylor, Inc.		\$13.4200	\$52,297.74
Dement Construction Company, LLC		\$15.0000	\$58,455.00
Wright Brothers Construction Company, Inc.		\$14.0000	\$54,558.00
Jones Bros. Contractors, LLC		\$15.0000	\$58,455.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	794.000 EACH		
Summers-Taylor, Inc.		\$47.1000	\$37,397.40
Dement Construction Company, LLC		\$50.0000	\$39,700.00
Wright Brothers Construction Company, Inc.		\$56.2000	\$44,622.80
Jones Bros. Contractors, LLC		\$50.0000	\$39,700.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	965.000 EACH		
Summers-Taylor, Inc.		\$12.6300	\$12,187.95
Dement Construction Company, LLC		\$15.0000	\$14,475.00
Wright Brothers Construction Company, Inc.		\$16.8000	\$16,212.00
Jones Bros. Contractors, LLC		\$15.0000	\$14,475.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	115.000 S.Y.		
Summers-Taylor, Inc.		\$34.2000	\$3,933.00
Dement Construction Company, LLC		\$28.0000	\$3,220.00
Wright Brothers Construction Company, Inc.		\$31.5000	\$3,622.50
Jones Bros. Contractors, LLC		\$28.0000	\$3,220.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	354.000 L.F.		
Summers-Taylor, Inc.		\$17.3700	\$6,148.98
Dement Construction Company, LLC		\$15.0000	\$5,310.00
Wright Brothers Construction Company, Inc.		\$16.8000	\$5,947.20
Jones Bros. Contractors, LLC		\$15.0000	\$5,310.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	29.000 EACH		
Summers-Taylor, Inc.		\$236.8000	\$6,867.20
Dement Construction Company, LLC		\$225.0000	\$6,525.00
Wright Brothers Construction Company, Inc.		\$250.0000	\$7,250.00
Jones Bros. Contractors, LLC		\$225.0000	\$6,525.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,513.000 L.F.		
Summers-Taylor, Inc.		\$17.3700	\$43,650.81
Dement Construction Company, LLC		\$15.0000	\$37,695.00
Wright Brothers Construction Company, Inc.		\$16.8000	\$42,218.40
Jones Bros. Contractors, LLC		\$15.0000	\$37,695.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	518.000 L.F.		
Summers-Taylor, Inc.		\$5.5300	\$2,864.54
Dement Construction Company, LLC		\$5.0000	\$2,590.00
Wright Brothers Construction Company, Inc.		\$5.6000	\$2,900.80
Jones Bros. Contractors, LLC		\$5.0000	\$2,590.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	189.000 L.F.		
Summers-Taylor, Inc.		\$34.2000	\$6,463.80
Dement Construction Company, LLC		\$30.0000	\$5,670.00
Wright Brothers Construction Company, Inc.		\$33.7500	\$6,378.75
Jones Bros. Contractors, LLC		\$30.0000	\$5,670.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.400 L.M.		
Summers-Taylor, Inc.		\$15,786.5800	\$6,314.63
Dement Construction Company, LLC		\$17,500.0000	\$7,000.00
Wright Brothers Construction Company, Inc.		\$19,500.0000	\$7,800.00
Jones Bros. Contractors, LLC		\$17,500.0000	\$7,000.00
716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)			
	95.000 L.F.		
Summers-Taylor, Inc.		\$6.5800	\$625.10
Dement Construction Company, LLC		\$10.0000	\$950.00
Wright Brothers Construction Company, Inc.		\$11.2000	\$1,064.00
Jones Bros. Contractors, LLC		\$10.0000	\$950.00

		UNIT PRICE	EXTENSION
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Summers-Taylor, Inc.		\$263.1100	\$526.22
Dement Construction Company, LLC		\$250.0000	\$500.00
Wright Brothers Construction Company, Inc.		\$280.0000	\$560.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	8.000 EACH		
Summers-Taylor, Inc.		\$184.1800	\$1,473.44
Dement Construction Company, LLC		\$225.0000	\$1,800.00
Wright Brothers Construction Company, Inc.		\$253.0000	\$2,024.00
Jones Bros. Contractors, LLC		\$225.0000	\$1,800.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	6.000 EACH		
Summers-Taylor, Inc.		\$289.4200	\$1,736.52
Dement Construction Company, LLC		\$275.0000	\$1,650.00
Wright Brothers Construction Company, Inc.		\$309.0000	\$1,854.00
Jones Bros. Contractors, LLC		\$275.0000	\$1,650.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	33.000 S.F.		
Summers-Taylor, Inc.		\$31.5700	\$1,041.81
Dement Construction Company, LLC		\$25.0000	\$825.00
Wright Brothers Construction Company, Inc.		\$28.0000	\$924.00
Jones Bros. Contractors, LLC		\$25.0000	\$825.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Summers-Taylor, Inc.		\$394.6700	\$789.34
Dement Construction Company, LLC		\$350.0000	\$700.00
Wright Brothers Construction Company, Inc.		\$394.0000	\$788.00
Jones Bros. Contractors, LLC		\$350.0000	\$700.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.300 L.M.		
Summers-Taylor, Inc.		\$1,499.7300	\$3,449.38
Dement Construction Company, LLC		\$1,500.0000	\$3,450.00
Wright Brothers Construction Company, Inc.		\$1,680.0000	\$3,864.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,450.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	66,325.000 L.F.		
Summers-Taylor, Inc.		\$0.2900	\$19,234.25
Dement Construction Company, LLC		\$0.7500	\$49,743.75
Wright Brothers Construction Company, Inc.		\$0.5500	\$36,478.75
Jones Bros. Contractors, LLC		\$0.7500	\$49,743.75

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	488.000 L.F.		
Summers-Taylor, Inc.		\$5.2600	\$2,566.88
Dement Construction Company, LLC		\$10.0000	\$4,880.00
Wright Brothers Construction Company, Inc.		\$11.2500	\$5,490.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,880.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)	20.000 EACH		
Summers-Taylor, Inc.		\$105.2400	\$2,104.80
Dement Construction Company, LLC		\$150.0000	\$3,000.00
Wright Brothers Construction Company, Inc.		\$169.0000	\$3,380.00
Jones Bros. Contractors, LLC		\$150.0000	\$3,000.00
716-05.09 PAINTED PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
Summers-Taylor, Inc.		\$126.2900	\$126.29
Dement Construction Company, LLC		\$175.0000	\$175.00
Wright Brothers Construction Company, Inc.		\$197.0000	\$197.00
Jones Bros. Contractors, LLC		\$175.0000	\$175.00
716-05.11 PAINTED PAVEMENT MARKING (STRAIGHT ARROW)	6.000 EACH		
Summers-Taylor, Inc.		\$105.2400	\$631.44
Dement Construction Company, LLC		\$150.0000	\$900.00
Wright Brothers Construction Company, Inc.		\$169.0000	\$1,014.00
Jones Bros. Contractors, LLC		\$150.0000	\$900.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	11.000 L.M.		
Summers-Taylor, Inc.		\$1,604.9700	\$17,654.67
Dement Construction Company, LLC		\$2,200.0000	\$24,200.00
Wright Brothers Construction Company, Inc.		\$2,470.0000	\$27,170.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$24,200.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	27.000 S.Y.		
Summers-Taylor, Inc.		\$26.3100	\$710.37
Dement Construction Company, LLC		\$18.7500	\$506.25
Wright Brothers Construction Company, Inc.		\$20.0000	\$540.00
Jones Bros. Contractors, LLC		\$18.7500	\$506.25
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	7.200 L.M.		
Summers-Taylor, Inc.		\$5,393.7500	\$38,835.00
Dement Construction Company, LLC		\$7,500.0000	\$54,000.00
Wright Brothers Construction Company, Inc.		\$8,425.0000	\$60,660.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$54,000.00

		UNIT PRICE	EXTENSION
716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (ARROWS)			
	7.000 EACH		
Summers-Taylor, Inc.		\$289.4200	\$2,025.94
Dement Construction Company, LLC		\$225.0000	\$1,575.00
Wright Brothers Construction Company, Inc.		\$250.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$225.0000	\$1,575.00
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	9.600 L.M.		
Summers-Taylor, Inc.		\$57,620.9900	\$553,161.50
Dement Construction Company, LLC		\$47,500.0000	\$456,000.00
Wright Brothers Construction Company, Inc.		\$47,800.0000	\$458,880.00
Jones Bros. Contractors, LLC		\$47,500.0000	\$456,000.00
716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS			
	30.000 EACH		
Summers-Taylor, Inc.		\$710.4000	\$21,312.00
Dement Construction Company, LLC		\$2,500.0000	\$75,000.00
Wright Brothers Construction Company, Inc.		\$2,800.0000	\$84,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$75,000.00
716-09.88 CONTRAST PAVEMENT MARKING 8"			
	1.400 L.M.		
Summers-Taylor, Inc.		\$72,355.1300	\$101,297.18
Dement Construction Company, LLC		\$57,500.0000	\$80,500.00
Wright Brothers Construction Company, Inc.		\$64,700.0000	\$90,580.00
Jones Bros. Contractors, LLC		\$57,500.0000	\$80,500.00
716-09.89 CONTRAST PAVEMENT MARKING 12"			
	2,738.000 L.F.		
Summers-Taylor, Inc.		\$23.4200	\$64,123.96
Dement Construction Company, LLC		\$18.2500	\$49,968.50
Wright Brothers Construction Company, Inc.		\$20.5000	\$56,129.00
Jones Bros. Contractors, LLC		\$18.2500	\$49,968.50
716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED			
	1,392.000 L.F.		
Summers-Taylor, Inc.		\$11.4200	\$15,896.64
Dement Construction Company, LLC		\$12.0000	\$16,704.00
Wright Brothers Construction Company, Inc.		\$13.5000	\$18,792.00
Jones Bros. Contractors, LLC		\$12.0000	\$16,704.00
716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"			
	7.500 L.M.		
Summers-Taylor, Inc.		\$24,995.4100	\$187,465.58
Dement Construction Company, LLC		\$32,500.0000	\$243,750.00
Wright Brothers Construction Company, Inc.		\$33,000.0000	\$247,500.00
Jones Bros. Contractors, LLC		\$32,500.0000	\$243,750.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.400 L.M.		
Summers-Taylor, Inc.		\$7,893.2900	\$11,050.61
Dement Construction Company, LLC		\$12,500.0000	\$17,500.00
Wright Brothers Construction Company, Inc.		\$14,000.0000	\$19,600.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$17,500.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	257.000 L.F.		
Summers-Taylor, Inc.		\$6.0500	\$1,554.85
Dement Construction Company, LLC		\$3.7500	\$963.75
Wright Brothers Construction Company, Inc.		\$4.2000	\$1,079.40
Jones Bros. Contractors, LLC		\$3.7500	\$963.75
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$3,174,767.7500	\$3,174,767.75
Dement Construction Company, LLC		\$8,500,000.0000	\$8,500,000.00
Wright Brothers Construction Company, Inc.		\$4,800,000.0000	\$4,800,000.00
Jones Bros. Contractors, LLC		\$10,650,000.0000	\$10,650,000.00
718-01.01 NOISE BARRIER (NW-1)			
	21,465.000 S.F.		
Summers-Taylor, Inc.		\$99.6500	\$2,138,987.25
Dement Construction Company, LLC		\$62.5000	\$1,341,562.50
Wright Brothers Construction Company, Inc.		\$92.0000	\$1,974,780.00
Jones Bros. Contractors, LLC		\$150.0000	\$3,219,750.00
725-20.09 MAINTENANCE WORK PAD (CONCRETE PAD)			
	5.000 EACH		
Summers-Taylor, Inc.		\$1,578.6600	\$7,893.30
Dement Construction Company, LLC		\$1,500.0000	\$7,500.00
Wright Brothers Construction Company, Inc.		\$1,700.0000	\$8,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
725-20.43 PULL BOX (TYPE C)			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,157.6800	\$2,315.36
Dement Construction Company, LLC		\$1,100.0000	\$2,200.00
Wright Brothers Construction Company, Inc.		\$1,250.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$2,200.00
725-20.44 PULL BOX (TYPE D)			
	14.000 EACH		
Summers-Taylor, Inc.		\$4,102.4000	\$57,433.60
Dement Construction Company, LLC		\$3,898.0000	\$54,572.00
Wright Brothers Construction Company, Inc.		\$4,430.0000	\$62,020.00
Jones Bros. Contractors, LLC		\$3,898.0000	\$54,572.00

		UNIT PRICE	EXTENSION
725-20.45 PULL BOX (TYPE E)			
	4.000 EACH		
Summers-Taylor, Inc.		\$4,999.0800	\$19,996.32
Dement Construction Company, LLC		\$4,750.0000	\$19,000.00
Wright Brothers Construction Company, Inc.		\$5,400.0000	\$21,600.00
Jones Bros. Contractors, LLC		\$4,750.0000	\$19,000.00
725-20.56 CABLE (1/C #4 AWG.)			
	1,305.000 L.F.		
Summers-Taylor, Inc.		\$2.5300	\$3,301.65
Dement Construction Company, LLC		\$2.4000	\$3,132.00
Wright Brothers Construction Company, Inc.		\$2.7500	\$3,588.75
Jones Bros. Contractors, LLC		\$2.4000	\$3,132.00
725-20.71 ELECTRICAL CONNECTION			
	1.000 LS		
Summers-Taylor, Inc.		\$4,209.7500	\$4,209.75
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
Wright Brothers Construction Company, Inc.		\$4,540.0000	\$4,540.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
725-20.81 RADIO & ANTENNA (TYPE A)			
	1.000 EACH		
Summers-Taylor, Inc.		\$6,994.5000	\$6,994.50
Dement Construction Company, LLC		\$6,646.0000	\$6,646.00
Wright Brothers Construction Company, Inc.		\$7,550.0000	\$7,550.00
Jones Bros. Contractors, LLC		\$6,646.0000	\$6,646.00
725-21.11 NETWORK SWITCH (TYPE A)			
	1.000 EACH		
Summers-Taylor, Inc.		\$14,348.9400	\$14,348.94
Dement Construction Company, LLC		\$13,364.0000	\$13,364.00
Wright Brothers Construction Company, Inc.		\$15,500.0000	\$15,500.00
Jones Bros. Contractors, LLC		\$13,634.0000	\$13,634.00
725-21.90 RDS POLE REMOVE AND RELOCATE			
	3.000 EACH		
Summers-Taylor, Inc.		\$3,247.8200	\$9,743.46
Dement Construction Company, LLC		\$3,086.0000	\$9,258.00
Wright Brothers Construction Company, Inc.		\$3,510.0000	\$10,530.00
Jones Bros. Contractors, LLC		\$3,086.0000	\$9,258.00
725-21.91 RADAR DETECTION SYSTEM			
	1.000 EACH		
Summers-Taylor, Inc.		\$8,190.0700	\$8,190.07
Dement Construction Company, LLC		\$7,782.0000	\$7,782.00
Wright Brothers Construction Company, Inc.		\$8,840.0000	\$8,840.00
Jones Bros. Contractors, LLC		\$7,782.0000	\$7,782.00

		UNIT PRICE	EXTENSION
725-21.97 SOLAR POWER FOR RDS			
	1.000 EACH		
Summers-Taylor, Inc.		\$4,039.2600	\$4,039.26
Dement Construction Company, LLC		\$3,838.0000	\$3,838.00
Wright Brothers Construction Company, Inc.		\$4,360.0000	\$4,360.00
Jones Bros. Contractors, LLC		\$3,838.0000	\$3,838.00
725-21.98 RDS COMM AND LOGIC CONTROLLER			
	1.000 EACH		
Summers-Taylor, Inc.		\$3,670.9000	\$3,670.90
Dement Construction Company, LLC		\$3,488.0000	\$3,488.00
Wright Brothers Construction Company, Inc.		\$3,920.0000	\$3,920.00
Jones Bros. Contractors, LLC		\$3,488.0000	\$3,488.00
725-22.22 CONDUIT BANK (TYPE 2)			
	190.000 L.F.		
Summers-Taylor, Inc.		\$13.8900	\$2,639.10
Dement Construction Company, LLC		\$13.2000	\$2,508.00
Wright Brothers Construction Company, Inc.		\$15.0000	\$2,850.00
Jones Bros. Contractors, LLC		\$13.2000	\$2,508.00
725-22.24 CONDUIT BANK (TYPE 4)			
	5,575.000 L.F.		
Summers-Taylor, Inc.		\$14.9400	\$83,290.50
Dement Construction Company, LLC		\$14.2000	\$79,165.00
Wright Brothers Construction Company, Inc.		\$16.1500	\$90,036.25
Jones Bros. Contractors, LLC		\$14.2000	\$79,165.00
725-22.34 CONDUIT BANK BORED (TYPE 4)			
	435.000 L.F.		
Summers-Taylor, Inc.		\$37.8900	\$16,482.15
Dement Construction Company, LLC		\$36.0000	\$15,660.00
Wright Brothers Construction Company, Inc.		\$41.0000	\$17,835.00
Jones Bros. Contractors, LLC		\$36.0000	\$15,660.00
725-22.71 2IN CONDUIT			
	70.000 L.F.		
Summers-Taylor, Inc.		\$20.5200	\$1,436.40
Dement Construction Company, LLC		\$19.5000	\$1,365.00
Wright Brothers Construction Company, Inc.		\$22.2500	\$1,557.50
Jones Bros. Contractors, LLC		\$19.5000	\$1,365.00
725-22.74 2IN CONDUIT W/BANK			
	315.000 L.F.		
Summers-Taylor, Inc.		\$7.8900	\$2,485.35
Dement Construction Company, LLC		\$7.5000	\$2,362.50
Wright Brothers Construction Company, Inc.		\$8.5000	\$2,677.50
Jones Bros. Contractors, LLC		\$7.5000	\$2,362.50

		UNIT PRICE	EXTENSION
725-23.01 ITS CABLE MARKER			
	26.000 EACH		
Summers-Taylor, Inc.		\$168.3900	\$4,378.14
Dement Construction Company, LLC		\$160.0000	\$4,160.00
Wright Brothers Construction Company, Inc.		\$182.0000	\$4,732.00
Jones Bros. Contractors, LLC		\$160.0000	\$4,160.00
725-23.16 FIBER OPTIC CABLE (144F)			
	8,435.000 L.F.		
Summers-Taylor, Inc.		\$3.9500	\$33,318.25
Dement Construction Company, LLC		\$3.7500	\$31,631.25
Wright Brothers Construction Company, Inc.		\$4.2500	\$35,848.75
Jones Bros. Contractors, LLC		\$3.7500	\$31,631.25
725-23.21 FIBER OPTIC DROP CABLE (12 F)			
	830.000 L.F.		
Summers-Taylor, Inc.		\$3.1000	\$2,573.00
Dement Construction Company, LLC		\$2.9500	\$2,448.50
Wright Brothers Construction Company, Inc.		\$3.3500	\$2,780.50
Jones Bros. Contractors, LLC		\$2.9500	\$2,448.50
725-23.26 FIBER OPTIC CLOSURE (12 F)			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,262.9300	\$2,525.86
Dement Construction Company, LLC		\$1,200.0000	\$2,400.00
Wright Brothers Construction Company, Inc.		\$1,360.0000	\$2,720.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
725-23.27 FIBER OPTIC CLOSURE (144 F)			
	3.000 EACH		
Summers-Taylor, Inc.		\$4,126.6100	\$12,379.83
Dement Construction Company, LLC		\$3,921.0000	\$11,763.00
Wright Brothers Construction Company, Inc.		\$4,450.0000	\$13,350.00
Jones Bros. Contractors, LLC		\$3,921.0000	\$11,763.00
725-23.28 FIBER OPTIC SPLICE FUSION			
	444.000 EACH		
Summers-Taylor, Inc.		\$78.9300	\$35,044.92
Dement Construction Company, LLC		\$75.0000	\$33,300.00
Wright Brothers Construction Company, Inc.		\$85.2500	\$37,851.00
Jones Bros. Contractors, LLC		\$75.0000	\$33,300.00
725-23.31 FIBER OPTIC DROP PANEL (12 F)			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,189.2600	\$2,378.52
Dement Construction Company, LLC		\$1,130.0000	\$2,260.00
Wright Brothers Construction Company, Inc.		\$1,280.0000	\$2,560.00
Jones Bros. Contractors, LLC		\$1,130.0000	\$2,260.00

		UNIT PRICE	EXTENSION
725-24.01 CABINET (TYPE A)			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,764.7600	\$2,764.76
Dement Construction Company, LLC		\$2,607.0000	\$2,607.00
Wright Brothers Construction Company, Inc.		\$2,980.0000	\$2,980.00
Jones Bros. Contractors, LLC		\$2,627.0000	\$2,627.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Summers-Taylor, Inc.		\$6,323.0500	\$6,323.05
Dement Construction Company, LLC		\$6,008.0000	\$6,008.00
Wright Brothers Construction Company, Inc.		\$6,830.0000	\$6,830.00
Jones Bros. Contractors, LLC		\$6,008.0000	\$6,008.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	15.000 EACH		
Summers-Taylor, Inc.		\$1,283.9700	\$19,259.55
Dement Construction Company, LLC		\$1,220.0000	\$18,300.00
Wright Brothers Construction Company, Inc.		\$1,390.0000	\$20,850.00
Jones Bros. Contractors, LLC		\$1,220.0000	\$18,300.00
730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,704.9500	\$1,704.95
Dement Construction Company, LLC		\$1,620.0000	\$1,620.00
Wright Brothers Construction Company, Inc.		\$1,840.0000	\$1,840.00
Jones Bros. Contractors, LLC		\$1,620.0000	\$1,620.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	4.000 EACH		
Summers-Taylor, Inc.		\$2,120.6600	\$8,482.64
Dement Construction Company, LLC		\$2,015.0000	\$8,060.00
Wright Brothers Construction Company, Inc.		\$2,290.0000	\$9,160.00
Jones Bros. Contractors, LLC		\$2,015.0000	\$8,060.00
730-02.18 SIGNAL HEAD ASSEMBLY (150 A2 POLE MOUNTED)			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,694.4300	\$1,694.43
Dement Construction Company, LLC		\$1,610.0000	\$1,610.00
Wright Brothers Construction Company, Inc.		\$1,830.0000	\$1,830.00
Jones Bros. Contractors, LLC		\$1,610.0000	\$1,610.00
730-02.30 SIGNAL HEAD ASSEMBLY (140 A1F WITH BACKPLATE)			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,704.9500	\$3,409.90
Dement Construction Company, LLC		\$1,670.0000	\$3,340.00
Wright Brothers Construction Company, Inc.		\$1,840.0000	\$3,680.00
Jones Bros. Contractors, LLC		\$1,620.0000	\$3,240.00

		UNIT PRICE	EXTENSION
730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	9.000 EACH		
Summers-Taylor, Inc.		\$1,283.9700	\$11,555.73
Dement Construction Company, LLC		\$1,220.0000	\$10,980.00
Wright Brothers Construction Company, Inc.		\$1,390.0000	\$12,510.00
Jones Bros. Contractors, LLC		\$1,220.0000	\$10,980.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	31.000 EACH		
Summers-Taylor, Inc.		\$1,026.1300	\$31,810.03
Dement Construction Company, LLC		\$975.0000	\$30,225.00
Wright Brothers Construction Company, Inc.		\$1,110.0000	\$34,410.00
Jones Bros. Contractors, LLC		\$975.0000	\$30,225.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Summers-Taylor, Inc.		\$315.7300	\$315.73
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Wright Brothers Construction Company, Inc.		\$3,410.0000	\$3,410.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,200.000 L.F.		
Summers-Taylor, Inc.		\$3.4200	\$4,104.00
Dement Construction Company, LLC		\$3.2500	\$3,900.00
Wright Brothers Construction Company, Inc.		\$3.7000	\$4,440.00
Jones Bros. Contractors, LLC		\$3.2500	\$3,900.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	3,800.000 L.F.		
Summers-Taylor, Inc.		\$4.7400	\$18,012.00
Dement Construction Company, LLC		\$4.5000	\$17,100.00
Wright Brothers Construction Company, Inc.		\$5.1000	\$19,380.00
Jones Bros. Contractors, LLC		\$4.5000	\$17,100.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	2,400.000 L.F.		
Summers-Taylor, Inc.		\$20.5200	\$49,248.00
Dement Construction Company, LLC		\$19.5000	\$46,800.00
Wright Brothers Construction Company, Inc.		\$22.2500	\$53,400.00
Jones Bros. Contractors, LLC		\$19.5000	\$46,800.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	2,280.000 L.F.		
Summers-Taylor, Inc.		\$35.7800	\$81,578.40
Dement Construction Company, LLC		\$34.0000	\$77,520.00
Wright Brothers Construction Company, Inc.		\$38.5000	\$87,780.00
Jones Bros. Contractors, LLC		\$34.0000	\$77,520.00

		UNIT PRICE	EXTENSION
730-13.08 VEHICLE DETECTOR (SINGLE CAMERA, 360 DEG FISHEYE)			
	4.000 EACH		
Summers-Taylor, Inc.		\$35,782.9000	\$143,131.60
Dement Construction Company, LLC		\$34,000.0000	\$136,000.00
Wright Brothers Construction Company, Inc.		\$38,600.0000	\$154,400.00
Jones Bros. Contractors, LLC		\$34,000.0000	\$136,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	3.000 EACH		
Summers-Taylor, Inc.		\$21,995.9600	\$65,987.88
Dement Construction Company, LLC		\$20,900.0000	\$62,700.00
Wright Brothers Construction Company, Inc.		\$23,700.0000	\$71,100.00
Jones Bros. Contractors, LLC		\$20,900.0000	\$62,700.00
730-16.04 CONTROLLER (ATC)			
	3.000 EACH		
Summers-Taylor, Inc.		\$6,062.0400	\$18,186.12
Dement Construction Company, LLC		\$5,760.0000	\$17,280.00
Wright Brothers Construction Company, Inc.		\$6,540.0000	\$19,620.00
Jones Bros. Contractors, LLC		\$5,760.0000	\$17,280.00
730-23.30 PEDESTAL POLE (15 FT HEIGHT)			
	3.000 EACH		
Summers-Taylor, Inc.		\$2,673.1900	\$8,019.57
Dement Construction Company, LLC		\$2,540.0000	\$7,620.00
Wright Brothers Construction Company, Inc.		\$2,890.0000	\$8,670.00
Jones Bros. Contractors, LLC		\$2,540.0000	\$7,620.00
730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')			
	1.000 EACH		
Summers-Taylor, Inc.		\$26,034.1600	\$26,034.16
Dement Construction Company, LLC		\$24,737.0000	\$24,737.00
Wright Brothers Construction Company, Inc.		\$28,100.0000	\$28,100.00
Jones Bros. Contractors, LLC		\$24,737.0000	\$24,737.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	2.000 EACH		
Summers-Taylor, Inc.		\$30,204.9800	\$60,409.96
Dement Construction Company, LLC		\$28,700.0000	\$57,400.00
Wright Brothers Construction Company, Inc.		\$32,600.0000	\$65,200.00
Jones Bros. Contractors, LLC		\$28,700.0000	\$57,400.00
730-24.94 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 70')			
	1.000 EACH		
Summers-Taylor, Inc.		\$59,252.2700	\$59,252.27
Dement Construction Company, LLC		\$56,300.0000	\$56,300.00
Wright Brothers Construction Company, Inc.		\$64,000.0000	\$64,000.00
Jones Bros. Contractors, LLC		\$56,300.0000	\$56,300.00

		UNIT PRICE	EXTENSION
730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	1.000 EACH		
Summers-Taylor, Inc.		\$30,836.4400	\$30,836.44
Dement Construction Company, LLC		\$29,300.0000	\$29,300.00
Wright Brothers Construction Company, Inc.		\$33,300.0000	\$33,300.00
Jones Bros. Contractors, LLC		\$29,300.0000	\$29,300.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	4.000 EACH		
Summers-Taylor, Inc.		\$32,257.2300	\$129,028.92
Dement Construction Company, LLC		\$30,650.0000	\$122,600.00
Wright Brothers Construction Company, Inc.		\$34,800.0000	\$139,200.00
Jones Bros. Contractors, LLC		\$30,650.0000	\$122,600.00
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
Summers-Taylor, Inc.		\$36,466.9900	\$36,466.99
Dement Construction Company, LLC		\$34,650.0000	\$34,650.00
Wright Brothers Construction Company, Inc.		\$39,400.0000	\$39,400.00
Jones Bros. Contractors, LLC		\$34,650.0000	\$34,650.00
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	1.000 EACH		
Summers-Taylor, Inc.		\$39,140.1800	\$39,140.18
Dement Construction Company, LLC		\$37,190.0000	\$37,190.00
Wright Brothers Construction Company, Inc.		\$42,200.0000	\$42,200.00
Jones Bros. Contractors, LLC		\$37,190.0000	\$37,190.00
730-26.10 PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON & 15IN SIGN			
	4.000 EACH		
Summers-Taylor, Inc.		\$2,378.5100	\$9,514.04
Dement Construction Company, LLC		\$2,260.0000	\$9,040.00
Wright Brothers Construction Company, Inc.		\$2,570.0000	\$10,280.00
Jones Bros. Contractors, LLC		\$2,260.0000	\$9,040.00
730-35.06 BATTERY BACK-UP SYSTEM			
	3.000 EACH		
Summers-Taylor, Inc.		\$13,618.5500	\$40,855.65
Dement Construction Company, LLC		\$12,940.0000	\$38,820.00
Wright Brothers Construction Company, Inc.		\$14,700.0000	\$44,100.00
Jones Bros. Contractors, LLC		\$12,940.0000	\$38,820.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
Summers-Taylor, Inc.		\$64,671.2800	\$129,342.56
Dement Construction Company, LLC		\$61,449.0000	\$122,898.00
Wright Brothers Construction Company, Inc.		\$69,000.0000	\$138,000.00
Jones Bros. Contractors, LLC		\$61,449.0000	\$122,898.00

		UNIT PRICE	EXTENSION
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	2,009.000 S.Y.		
Summers-Taylor, Inc.		\$12.8000	\$25,715.20
Dement Construction Company, LLC		\$5.0000	\$10,045.00
Wright Brothers Construction Company, Inc.		\$6.8500	\$13,761.65
Jones Bros. Contractors, LLC		\$5.0000	\$10,045.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,391.000 S.Y.		
Summers-Taylor, Inc.		\$2.7400	\$3,811.34
Dement Construction Company, LLC		\$3.5000	\$4,868.50
Wright Brothers Construction Company, Inc.		\$4.8500	\$6,746.35
Jones Bros. Contractors, LLC		\$2.8900	\$4,019.99
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	1,691.000 S.Y.		
Summers-Taylor, Inc.		\$2.7400	\$4,633.34
Dement Construction Company, LLC		\$1.7500	\$2,959.25
Wright Brothers Construction Company, Inc.		\$3.4000	\$5,749.40
Jones Bros. Contractors, LLC		\$3.6600	\$6,189.06
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	27,281.000 L.F.		
Summers-Taylor, Inc.		\$4.3100	\$117,581.11
Dement Construction Company, LLC		\$4.8500	\$132,312.85
Wright Brothers Construction Company, Inc.		\$4.6000	\$125,492.60
Jones Bros. Contractors, LLC		\$6.1000	\$166,414.10
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)			
	90.000 UNIT		
Summers-Taylor, Inc.		\$74.7200	\$6,724.80
Dement Construction Company, LLC		\$150.0000	\$13,500.00
Wright Brothers Construction Company, Inc.		\$79.7500	\$7,177.50
Jones Bros. Contractors, LLC		\$95.0000	\$8,550.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	909.000 UNIT		
Summers-Taylor, Inc.		\$48.4100	\$44,004.69
Dement Construction Company, LLC		\$30.0000	\$27,270.00
Wright Brothers Construction Company, Inc.		\$51.7500	\$47,040.75
Jones Bros. Contractors, LLC		\$55.0000	\$49,995.00
801-01.37 NATVE SEED MX ENCAPSULATION & CLEAR ZONE			
	126.000 UNIT		
Summers-Taylor, Inc.		\$60.2500	\$7,591.50
Dement Construction Company, LLC		\$98.0500	\$12,354.30
Wright Brothers Construction Company, Inc.		\$64.5000	\$8,127.00
Jones Bros. Contractors, LLC		\$168.0000	\$21,168.00

		UNIT PRICE	EXTENSION
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	126.000 UNIT		
Summers-Taylor, Inc.		\$60.2500	\$7,591.50
Dement Construction Company, LLC		\$78.9500	\$9,947.70
Wright Brothers Construction Company, Inc.		\$64.5000	\$8,127.00
Jones Bros. Contractors, LLC		\$168.0000	\$21,168.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	98.000 UNIT		
Summers-Taylor, Inc.		\$35.7800	\$3,506.44
Dement Construction Company, LLC		\$30.0000	\$2,940.00
Wright Brothers Construction Company, Inc.		\$38.2500	\$3,748.50
Jones Bros. Contractors, LLC		\$45.0000	\$4,410.00
801-03 WATER (SEEDING & SODDING)			
	781.000 M.G.		
Summers-Taylor, Inc.		\$94.7200	\$73,976.32
Dement Construction Company, LLC		\$145.0000	\$113,245.00
Wright Brothers Construction Company, Inc.		\$101.0000	\$78,881.00
Jones Bros. Contractors, LLC		\$100.0000	\$78,100.00
802-01.10 TREES (QJERCUS VIRGINIANIA) (2.5" CAL. B&B)			
	14.000 EACH		
Summers-Taylor, Inc.		\$1,341.8600	\$18,786.04
Dement Construction Company, LLC		\$2,500.0000	\$35,000.00
Wright Brothers Construction Company, Inc.		\$1,430.0000	\$20,020.00
Jones Bros. Contractors, LLC		\$530.0000	\$7,420.00
802-01.11 TREES (NYSSA SYLVATICA 'WILDFIRE') (2.5" CAL B&B)			
	18.000 EACH		
Summers-Taylor, Inc.		\$773.5400	\$13,923.72
Dement Construction Company, LLC		\$1,200.0000	\$21,600.00
Wright Brothers Construction Company, Inc.		\$830.0000	\$14,940.00
Jones Bros. Contractors, LLC		\$530.0000	\$9,540.00
803-01 SODDING (NEW SOD)			
	78,416.000 S.Y.		
Summers-Taylor, Inc.		\$5.7900	\$454,028.64
Dement Construction Company, LLC		\$6.7500	\$529,308.00
Wright Brothers Construction Company, Inc.		\$6.2000	\$486,179.20
Jones Bros. Contractors, LLC		\$9.6500	\$756,714.40
805-05.02 SOIL NAIL STABILIZATION			
	3,240.000 L.F.		
Summers-Taylor, Inc.		\$44.2000	\$143,208.00
Dement Construction Company, LLC		\$45.0000	\$145,800.00
Wright Brothers Construction Company, Inc.		\$48.2500	\$156,330.00
Jones Bros. Contractors, LLC		\$42.0000	\$136,080.00

		UNIT PRICE	EXTENSION
805-05.03 REINFORCED SHOTCRETE FACING			
	3,409.000 S.F.		
Summers-Taylor, Inc.		\$42.1000	\$143,518.90
Dement Construction Company, LLC		\$50.0000	\$170,450.00
Wright Brothers Construction Company, Inc.		\$46.0000	\$156,814.00
Jones Bros. Contractors, LLC		\$40.0000	\$136,360.00
805-05.04 SECONDARY WALL (OUTER FACING)			
	3,409.000 S.F.		
Summers-Taylor, Inc.		\$68.5000	\$233,516.50
Dement Construction Company, LLC		\$100.0000	\$340,900.00
Wright Brothers Construction Company, Inc.		\$28.5000	\$97,156.50
Jones Bros. Contractors, LLC		\$93.0000	\$317,037.00
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	12,892.000 S.Y.		
Summers-Taylor, Inc.		\$1.6300	\$21,013.96
Dement Construction Company, LLC		\$2.0000	\$25,784.00
Wright Brothers Construction Company, Inc.		\$1.7500	\$22,561.00
Jones Bros. Contractors, LLC		\$2.3000	\$29,651.60
806-02.03 PROJECT MOWING			
	14.000 CYCL		
Summers-Taylor, Inc.		\$6,314.6300	\$88,404.82
Dement Construction Company, LLC		\$20,000.0000	\$280,000.00
Wright Brothers Construction Company, Inc.		\$14,400.0000	\$201,600.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$28,000.00
930-08.26 LOADING TEST (SOIL NAILS)			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,947.0100	\$7,788.04
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$2,120.0000	\$8,480.00
Jones Bros. Contractors, LLC		\$1,850.0000	\$7,400.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-02.01 DRY EXCAVATION (BRIDGES)			
	1,596.000 C.Y.		
Summers-Taylor, Inc.		\$36.0100	\$57,471.96
Dement Construction Company, LLC		\$45.0000	\$71,820.00
Wright Brothers Construction Company, Inc.		\$38.7500	\$61,845.00
Jones Bros. Contractors, LLC		\$45.0000	\$71,820.00
204-05.01 CORE DRILLING AND SAMPLING			
	209.000 L.F.		
Summers-Taylor, Inc.		\$123.6000	\$25,832.40
Dement Construction Company, LLC		\$100.0000	\$20,900.00
Wright Brothers Construction Company, Inc.		\$343.0000	\$71,687.00
Jones Bros. Contractors, LLC		\$105.0000	\$21,945.00
204-06.01 FLOWABLE FILL (GENERAL)			
	2.000 C.Y.		
Summers-Taylor, Inc.		\$2,287.5200	\$4,575.04
Dement Construction Company, LLC		\$1,000.0000	\$2,000.00
Wright Brothers Construction Company, Inc.		\$7,870.0000	\$15,740.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	192.000 L.F.		
Summers-Taylor, Inc.		\$658.4900	\$126,430.08
Dement Construction Company, LLC		\$280.0000	\$53,760.00
Wright Brothers Construction Company, Inc.		\$556.0000	\$106,752.00
Jones Bros. Contractors, LLC		\$350.0000	\$67,200.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	128.000 L.F.		
Summers-Taylor, Inc.		\$426.1300	\$54,544.64
Dement Construction Company, LLC		\$280.0000	\$35,840.00
Wright Brothers Construction Company, Inc.		\$333.0000	\$42,624.00
Jones Bros. Contractors, LLC		\$330.0000	\$42,240.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	78.000 TON		
Summers-Taylor, Inc.		\$62.5200	\$4,876.56
Dement Construction Company, LLC		\$50.0000	\$3,900.00
Wright Brothers Construction Company, Inc.		\$63.0000	\$4,914.00
Jones Bros. Contractors, LLC		\$60.0000	\$4,680.00
602-04.01 STEEL STRUCTURES (BR. I.D. NO. 33I00750099, STA. 426+92.00)			
	1.000 LS		
Summers-Taylor, Inc.		\$3,953,444.2600	\$3,953,444.26
Dement Construction Company, LLC		\$3,500,000.0000	\$3,500,000.00
Wright Brothers Construction Company, Inc.		\$3,850,000.0000	\$3,850,000.00
Jones Bros. Contractors, LLC		\$11,500,000.0000	\$11,500,000.00

		UNIT PRICE	EXTENSION
602-04.02 STEEL STRUCTURES (BR. I.D. NO. 33I00750101, STA. 520+72.19)			
	1.000 LS		
Summers-Taylor, Inc.		\$7,181,921.8100	\$7,181,921.81
Dement Construction Company, LLC		\$5,500,000.0000	\$5,500,000.00
Wright Brothers Construction Company, Inc.		\$7,385,000.0000	\$7,385,000.00
Jones Bros. Contractors, LLC		\$11,500,000.0000	\$11,500,000.00
602-10.01 STRUCTURAL STEEL REPAIRS			
	1.000 LS		
Summers-Taylor, Inc.		\$15,584.1100	\$15,584.11
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Wright Brothers Construction Company, Inc.		\$67,500.0000	\$67,500.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
602-10.60 BEARING DEVICE (BR. I.D. NO. 33I00750097, ABUTMENT NO. 2)			
	6.000 EACH		
Summers-Taylor, Inc.		\$4,677.9100	\$28,067.46
Dement Construction Company, LLC		\$7,000.0000	\$42,000.00
Wright Brothers Construction Company, Inc.		\$5,760.0000	\$34,560.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$15,000.00
603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 33-04986-01.50)			
	1.000 LS		
Summers-Taylor, Inc.		\$92,356.8300	\$92,356.83
Dement Construction Company, LLC		\$86,000.0000	\$86,000.00
Wright Brothers Construction Company, Inc.		\$96,700.0000	\$96,700.00
Jones Bros. Contractors, LLC		\$86,000.0000	\$86,000.00
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 33-04986-01.50)			
	1.000 LS		
Summers-Taylor, Inc.		\$39,734.9200	\$39,734.92
Dement Construction Company, LLC		\$37,000.0000	\$37,000.00
Wright Brothers Construction Company, Inc.		\$50,600.0000	\$50,600.00
Jones Bros. Contractors, LLC		\$37,000.0000	\$37,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	759,173.000 LB.		
Summers-Taylor, Inc.		\$1.3500	\$1,024,883.55
Dement Construction Company, LLC		\$1.7600	\$1,336,144.48
Wright Brothers Construction Company, Inc.		\$1.4500	\$1,100,800.85
Jones Bros. Contractors, LLC		\$1.7500	\$1,328,552.75
604-03.01 CLASS A CONCRETE (BRIDGES)			
	895.000 C.Y.		
Summers-Taylor, Inc.		\$1,322.9100	\$1,184,004.45
Dement Construction Company, LLC		\$1,500.0000	\$1,342,500.00
Wright Brothers Construction Company, Inc.		\$1,640.0000	\$1,467,800.00
Jones Bros. Contractors, LLC		\$1,650.0000	\$1,476,750.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	189,933.000 LB.		
Summers-Taylor, Inc.		\$1.9300	\$366,570.69
Dement Construction Company, LLC		\$1.6200	\$307,691.46
Wright Brothers Construction Company, Inc.		\$1.8000	\$341,879.40
Jones Bros. Contractors, LLC		\$1.6000	\$303,892.80
604-03.04 PAVEMENT @ BRIDGE ENDS			
	532.000 S.Y.		
Summers-Taylor, Inc.		\$300.0200	\$159,610.64
Dement Construction Company, LLC		\$500.0000	\$266,000.00
Wright Brothers Construction Company, Inc.		\$366.0000	\$194,712.00
Jones Bros. Contractors, LLC		\$500.0000	\$266,000.00
604-03.32 CLASS DS CONCRETE			
	2,679.000 C.Y.		
Summers-Taylor, Inc.		\$1,258.7000	\$3,372,057.30
Dement Construction Company, LLC		\$1,250.0000	\$3,348,750.00
Wright Brothers Construction Company, Inc.		\$1,480.0000	\$3,964,920.00
Jones Bros. Contractors, LLC		\$1,350.0000	\$3,616,650.00
604-03.74 CLASS X CONCRETE			
	363.000 C.Y.		
Summers-Taylor, Inc.		\$1,092.6400	\$396,628.32
Dement Construction Company, LLC		\$1,500.0000	\$544,500.00
Wright Brothers Construction Company, Inc.		\$1,210.0000	\$439,230.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$435,600.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	14,422.000 S.Y.		
Summers-Taylor, Inc.		\$9.7600	\$140,758.72
Dement Construction Company, LLC		\$8.9500	\$129,076.90
Wright Brothers Construction Company, Inc.		\$10.4500	\$150,709.90
Jones Bros. Contractors, LLC		\$15.0000	\$216,330.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	5,173.000 S.Y.		
Summers-Taylor, Inc.		\$10.8500	\$56,127.05
Dement Construction Company, LLC		\$9.9500	\$51,471.35
Wright Brothers Construction Company, Inc.		\$11.5000	\$59,489.50
Jones Bros. Contractors, LLC		\$15.0000	\$77,595.00
604-04.04 BRIDGE END DRAINS(4'X8')			
	2.000 EACH		
Summers-Taylor, Inc.		\$13,048.0600	\$26,096.12
Dement Construction Company, LLC		\$10,000.0000	\$20,000.00
Wright Brothers Construction Company, Inc.		\$4,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00

		UNIT PRICE	EXTENSION
604-04.41 THREE STAR STATE EMBLEM			
	2.000 EACH		
Summers-Taylor, Inc.		\$2,096.0100	\$4,192.02
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Wright Brothers Construction Company, Inc.		\$3,575.0000	\$7,150.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	8,836.000 S.Y.		
Summers-Taylor, Inc.		\$3.1000	\$27,391.60
Dement Construction Company, LLC		\$6.0000	\$53,016.00
Wright Brothers Construction Company, Inc.		\$4.1500	\$36,669.40
Jones Bros. Contractors, LLC		\$3.6300	\$32,074.68
604-10.05 CONCRETE			
	40.000 S.F.		
Summers-Taylor, Inc.		\$567.7800	\$22,711.20
Dement Construction Company, LLC		\$500.0000	\$20,000.00
Wright Brothers Construction Company, Inc.		\$787.0000	\$31,480.00
Jones Bros. Contractors, LLC		\$330.0000	\$13,200.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	25.000 S.Y.		
Summers-Taylor, Inc.		\$1,673.9800	\$41,849.50
Dement Construction Company, LLC		\$950.0000	\$23,750.00
Wright Brothers Construction Company, Inc.		\$1,010.0000	\$25,250.00
Jones Bros. Contractors, LLC		\$600.0000	\$15,000.00
604-10.44 EXPANSION JOINT REPAIRS			
	24.000 L.F.		
Summers-Taylor, Inc.		\$240.5200	\$5,772.48
Dement Construction Company, LLC		\$250.0000	\$6,000.00
Wright Brothers Construction Company, Inc.		\$562.0000	\$13,488.00
Jones Bros. Contractors, LLC		\$250.0000	\$6,000.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	25.000 S.Y.		
Summers-Taylor, Inc.		\$1,191.3700	\$29,784.25
Dement Construction Company, LLC		\$650.0000	\$16,250.00
Wright Brothers Construction Company, Inc.		\$787.0000	\$19,675.00
Jones Bros. Contractors, LLC		\$225.0000	\$5,625.00
604-10.54 CONCRETE REPAIRS			
	40.000 S.F.		
Summers-Taylor, Inc.		\$531.4300	\$21,257.20
Dement Construction Company, LLC		\$600.0000	\$24,000.00
Wright Brothers Construction Company, Inc.		\$787.0000	\$31,480.00
Jones Bros. Contractors, LLC		\$300.0000	\$12,000.00

		UNIT PRICE	EXTENSION
604-10.58 EPOXY INJECTION (INJECTION)			
	4.000 GAL.		
Summers-Taylor, Inc.		\$105.2500	\$421.00
Dement Construction Company, LLC		\$300.0000	\$1,200.00
Wright Brothers Construction Company, Inc.		\$450.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	75.000 L.F.		
Summers-Taylor, Inc.		\$215.7500	\$16,181.25
Dement Construction Company, LLC		\$100.0000	\$7,500.00
Wright Brothers Construction Company, Inc.		\$394.0000	\$29,550.00
Jones Bros. Contractors, LLC		\$550.0000	\$41,250.00
604-11.01 EXPANSION DEVICE (BR. I.D. NO. 33I00750097, ABUTMENT NO. 2)			
	44.000 L.F.		
Summers-Taylor, Inc.		\$1,087.4700	\$47,848.68
Dement Construction Company, LLC		\$1,250.0000	\$55,000.00
Wright Brothers Construction Company, Inc.		\$712.0000	\$31,328.00
Jones Bros. Contractors, LLC		\$600.0000	\$26,400.00
604-11.02 EXPANSION DEVICE (BR. I.D. NO. 33I00750099, STRIP SEAL)			
	32.000 L.F.		
Summers-Taylor, Inc.		\$1,109.2100	\$35,494.72
Dement Construction Company, LLC		\$1,250.0000	\$40,000.00
Wright Brothers Construction Company, Inc.		\$788.0000	\$25,216.00
Jones Bros. Contractors, LLC		\$680.0000	\$21,760.00
604-11.03 EXPANSION DEVICE (BR. I.D. NO. 33I00750099, MODULAR DECK JOINT)			
	32.000 L.F.		
Summers-Taylor, Inc.		\$1,230.6600	\$39,381.12
Dement Construction Company, LLC		\$5,000.0000	\$160,000.00
Wright Brothers Construction Company, Inc.		\$2,350.0000	\$75,200.00
Jones Bros. Contractors, LLC		\$2,125.0000	\$68,000.00
604-11.04 EXPANSION DEVICE (BR. I.D. NO. 33I00750101, STRIP SEAL)			
	66.000 L.F.		
Summers-Taylor, Inc.		\$1,097.5500	\$72,438.30
Dement Construction Company, LLC		\$1,250.0000	\$82,500.00
Wright Brothers Construction Company, Inc.		\$750.0000	\$49,500.00
Jones Bros. Contractors, LLC		\$615.0000	\$40,590.00
606-03.03 STEEL PILES (12 INCH)			
	7,098.000 L.F.		
Summers-Taylor, Inc.		\$96.1400	\$682,401.72
Dement Construction Company, LLC		\$62.0000	\$440,076.00
Wright Brothers Construction Company, Inc.		\$84.5000	\$599,781.00
Jones Bros. Contractors, LLC		\$65.0000	\$461,370.00

		UNIT PRICE	EXTENSION
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	170.000 EACH		
Summers-Taylor, Inc.		\$180.6300	\$30,707.10
Dement Construction Company, LLC		\$265.0000	\$45,050.00
Wright Brothers Construction Company, Inc.		\$352.0000	\$59,840.00
Jones Bros. Contractors, LLC		\$180.0000	\$30,600.00
606-22.13 STEEL PIPE PILES (24 IN)			
	1,431.000 L.F.		
Summers-Taylor, Inc.		\$228.9400	\$327,613.14
Dement Construction Company, LLC		\$170.0000	\$243,270.00
Wright Brothers Construction Company, Inc.		\$264.0000	\$377,784.00
Jones Bros. Contractors, LLC		\$125.0000	\$178,875.00
606-22.14 PILE TIPS (STEEL PIPE PILES 24 IN)			
	40.000 EACH		
Summers-Taylor, Inc.		\$507.7800	\$20,311.20
Dement Construction Company, LLC		\$600.0000	\$24,000.00
Wright Brothers Construction Company, Inc.		\$830.0000	\$33,200.00
Jones Bros. Contractors, LLC		\$750.0000	\$30,000.00
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	1,320.000 L.F.		
Summers-Taylor, Inc.		\$374.6700	\$494,564.40
Dement Construction Company, LLC		\$500.0000	\$660,000.00
Wright Brothers Construction Company, Inc.		\$425.0000	\$561,000.00
Jones Bros. Contractors, LLC		\$450.0000	\$594,000.00
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	6,239.000 L.F.		
Summers-Taylor, Inc.		\$396.7700	\$2,475,448.03
Dement Construction Company, LLC		\$600.0000	\$3,743,400.00
Wright Brothers Construction Company, Inc.		\$408.0000	\$2,545,512.00
Jones Bros. Contractors, LLC		\$475.0000	\$2,963,525.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	3,134.000 S.Y.		
Summers-Taylor, Inc.		\$46.4200	\$145,480.28
Dement Construction Company, LLC		\$49.5100	\$155,164.34
Wright Brothers Construction Company, Inc.		\$56.2500	\$176,287.50
Jones Bros. Contractors, LLC		\$49.5100	\$155,164.34
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	5,120.000 L.F.		
Summers-Taylor, Inc.		\$112.0000	\$573,440.00
Dement Construction Company, LLC		\$170.0000	\$870,400.00
Wright Brothers Construction Company, Inc.		\$133.0000	\$680,960.00
Jones Bros. Contractors, LLC		\$140.0000	\$716,800.00

		UNIT PRICE	EXTENSION
625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)			
	4.000 EACH		
Summers-Taylor, Inc.		\$807.6100	\$3,230.44
Dement Construction Company, LLC		\$500.0000	\$2,000.00
Wright Brothers Construction Company, Inc.		\$562.0000	\$2,248.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
625-02.01 DRILLED SHAFT-SOIL (7'-0" DIA.)			
	19.000 V.F.		
Summers-Taylor, Inc.		\$2,554.3500	\$48,532.65
Dement Construction Company, LLC		\$2,100.0000	\$39,900.00
Wright Brothers Construction Company, Inc.		\$2,360.0000	\$44,840.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$57,000.00
625-02.02 DRILLED SHAFT-SOIL (8'-0" DIA.)			
	38.000 V.F.		
Summers-Taylor, Inc.		\$2,441.4600	\$92,775.48
Dement Construction Company, LLC		\$2,100.0000	\$79,800.00
Wright Brothers Construction Company, Inc.		\$2,360.0000	\$89,680.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$114,000.00
625-02.13 DRILLED SHAFT-ROCK (6'-6" DIA.)			
	32.000 V.F.		
Summers-Taylor, Inc.		\$3,874.4400	\$123,982.08
Dement Construction Company, LLC		\$3,300.0000	\$105,600.00
Wright Brothers Construction Company, Inc.		\$3,710.0000	\$118,720.00
Jones Bros. Contractors, LLC		\$4,200.0000	\$134,400.00
625-02.14 DRILLED SHAFT-ROCK (7'-6" DIA.)			
	40.000 V.F.		
Summers-Taylor, Inc.		\$3,828.5900	\$153,143.60
Dement Construction Company, LLC		\$3,300.0000	\$132,000.00
Wright Brothers Construction Company, Inc.		\$3,710.0000	\$148,400.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$180,000.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	188.000 C.Y.		
Summers-Taylor, Inc.		\$742.6900	\$139,625.72
Dement Construction Company, LLC		\$650.0000	\$122,200.00
Wright Brothers Construction Company, Inc.		\$731.0000	\$137,428.00
Jones Bros. Contractors, LLC		\$800.0000	\$150,400.00
625-02.44 DRILLED SHAFT REINFORCING STEEL			
	39,133.000 LB.		
Summers-Taylor, Inc.		\$1.9500	\$76,309.35
Dement Construction Company, LLC		\$1.7400	\$68,091.42
Wright Brothers Construction Company, Inc.		\$1.3500	\$52,829.55
Jones Bros. Contractors, LLC		\$6.0000	\$234,798.00

		UNIT PRICE	EXTENSION
709-04 REINFORCED CONCRETE SLOPE PAVEMENT			
	30.000 C.Y.		
Summers-Taylor, Inc.		\$1,312.5800	\$39,377.40
Dement Construction Company, LLC		\$4,000.0000	\$120,000.00
Wright Brothers Construction Company, Inc.		\$840.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$635.0000	\$19,050.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	234.000 L.F.		
Summers-Taylor, Inc.		\$33.4600	\$7,829.64
Dement Construction Company, LLC		\$135.0000	\$31,590.00
Wright Brothers Construction Company, Inc.		\$54.7500	\$12,811.50
Jones Bros. Contractors, LLC		\$45.0000	\$10,530.00
710-09.02 6" PIPE UNDERDRAIN			
	179.000 L.F.		
Summers-Taylor, Inc.		\$24.6700	\$4,415.93
Dement Construction Company, LLC		\$15.0000	\$2,685.00
Wright Brothers Construction Company, Inc.		\$26.7500	\$4,788.25
Jones Bros. Contractors, LLC		\$10.0000	\$1,790.00
719-01.08 CLEAN DRAIN			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,118.1200	\$2,236.24
Dement Construction Company, LLC		\$1,000.0000	\$2,000.00
Wright Brothers Construction Company, Inc.		\$3,300.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$350.0000	\$700.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-11.25 CONCRETE HANDHOLE 4FT X 4FT X 4FT			
	3.000 EACH		
Summers-Taylor, Inc.		\$8,037.1900	\$24,111.57
Dement Construction Company, LLC		\$11,600.0000	\$34,800.00
Wright Brothers Construction Company, Inc.		\$13,175.0000	\$39,525.00
Jones Bros. Contractors, LLC		\$7,560.2800	\$22,680.84
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	430.000 L.F.		
Summers-Taylor, Inc.		\$21.9200	\$9,425.60
Dement Construction Company, LLC		\$25.0000	\$10,750.00
Wright Brothers Construction Company, Inc.		\$28.4000	\$12,212.00
Jones Bros. Contractors, LLC		\$20.6200	\$8,866.60
793-13.51 ___ DUCT FORMATION @ ___ IN DEPTH			
	535.000 L.F.		
Summers-Taylor, Inc.		\$142.8700	\$76,435.45
Dement Construction Company, LLC		\$200.0000	\$107,000.00
Wright Brothers Construction Company, Inc.		\$227.0000	\$121,445.00
Jones Bros. Contractors, LLC		\$134.3800	\$71,893.30
793-14.02 CONCRETE ENCASEMENT PER DUCT			
	4,280.000 L.F.		
Summers-Taylor, Inc.		\$8.9400	\$38,263.20
Dement Construction Company, LLC		\$11.0000	\$47,080.00
Wright Brothers Construction Company, Inc.		\$12.5000	\$53,500.00
Jones Bros. Contractors, LLC		\$12.1400	\$51,959.20
793-14.03 MH PRECAST 6-FT W X 12-FT L X 7-FT H			
	2.000 EACH		
Summers-Taylor, Inc.		\$34,001.7000	\$68,003.40
Dement Construction Company, LLC		\$60,000.0000	\$120,000.00
Wright Brothers Construction Company, Inc.		\$68,000.0000	\$136,000.00
Jones Bros. Contractors, LLC		\$26,207.9600	\$52,415.92
793-14.07 MH PRECAST (DESCRIPTION)			
	1.000 EACH		
Summers-Taylor, Inc.		\$27,861.2000	\$27,861.20
Dement Construction Company, LLC		\$85,000.0000	\$85,000.00
Wright Brothers Construction Company, Inc.		\$96,000.0000	\$96,000.00
Jones Bros. Contractors, LLC		\$26,207.9600	\$26,207.96
793-14.12 1 1/4IN INNERDUCT			
	3,140.000 L.F.		
Summers-Taylor, Inc.		\$11.0500	\$34,697.00
Dement Construction Company, LLC		\$9.0000	\$28,260.00
Wright Brothers Construction Company, Inc.		\$10.2000	\$32,028.00
Jones Bros. Contractors, LLC		\$10.8400	\$34,037.60

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE

920.000 L.F.

	UNIT PRICE	EXTENSION
Summers-Taylor, Inc.	\$72.2200	\$66,442.40
Dement Construction Company, LLC	\$66.0000	\$60,720.00
Wright Brothers Construction Company, Inc.	\$75.0000	\$69,000.00
Jones Bros. Contractors, LLC	\$67.9400	\$62,504.80

793-16.16 BORE/JACK 24IN CASING - ROCK

250.000 L.F.

	UNIT PRICE	EXTENSION
Summers-Taylor, Inc.	\$1,790.1700	\$447,542.50
Dement Construction Company, LLC	\$1,870.0000	\$467,500.00
Wright Brothers Construction Company, Inc.	\$2,125.0000	\$531,250.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$625,000.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.	\$58,114,100.92
Dement Construction Company, LLC	\$63,128,473.59
Wright Brothers Construction Company, Inc.	\$63,154,569.95
Jones Bros. Contractors, LLC	\$69,233,637.56

SUB-TOTAL BRIDGE

Summers-Taylor, Inc.	\$24,117,724.63
Dement Construction Company, LLC	\$24,095,796.95
Wright Brothers Construction Company, Inc.	\$25,571,159.85
Jones Bros. Contractors, LLC	\$37,434,757.57

SUB-TOTAL UTILITY

Summers-Taylor, Inc.	\$792,782.32
Dement Construction Company, LLC	\$961,110.00
Wright Brothers Construction Company, Inc.	\$1,090,960.00
Jones Bros. Contractors, LLC	\$955,566.22

TOTAL CONTRACT

Summers-Taylor, Inc.	\$83,024,607.87
Dement Construction Company, LLC	\$88,185,380.54
Wright Brothers Construction Company, Inc.	\$89,816,689.80
Jones Bros. Contractors, LLC	\$107,623,961.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

HAMILTON COUNTY (Contract No. CNX343 Call 028)

STP-SIP-2(284),33012-3214-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 11 (S.R. 2) FROM THE I-75S RAMPS (L.M. 20.54) TO RELOCATION WAY (L.M. 20.94) IN CHATTANOOGA.

PROJECT LENGTH - 0.400 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$151,434.00
NABCO Electric Company, Inc.	\$164,924.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Stansell Electric Company, Inc.		\$2,716.0000	\$2,716.00
	NABCO Electric Company, Inc.		\$6,000.0000	\$6,000.00
717-01	MOBILIZATION			
		1.000 LS		
	Stansell Electric Company, Inc.		\$3,030.0000	\$3,030.00
	NABCO Electric Company, Inc.		\$5,500.0000	\$5,500.00
730-13.14	VEHICLE DETECTOR (360-DEGREE CAMERA)			
		4.000 EACH		
	Stansell Electric Company, Inc.		\$36,422.0000	\$145,688.00
	NABCO Electric Company, Inc.		\$38,356.0000	\$153,424.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$151,434.00

NABCO Electric Company, Inc.

\$164,924.00

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$151,434.00

NABCO Electric Company, Inc.

\$164,924.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

HAMILTON COUNTY (Contract No. CNX344 Call 029)

33S111-M3-002

THE CONSTRUCTION OF TWO (2) SMALL DRAINAGE STRUCTURES ON S.R. 111 AT L.M. 1.73 AND L.M. 2.43, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$1,944,176.66
Thomas Brothers Construction Company, Inc.	\$2,304,297.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Talley Construction Company, Inc.		\$11,250.0000	\$11,250.00
	Thomas Brothers Construction Company, Inc.		\$65,000.0000	\$65,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Talley Construction Company, Inc.		\$73,260.8400	\$73,260.84
	Thomas Brothers Construction Company, Inc.		\$58,000.0000	\$58,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Talley Construction Company, Inc.		\$33,343.1800	\$33,343.18
	Thomas Brothers Construction Company, Inc.		\$35,000.0000	\$35,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		540.000 C.Y.		
	Talley Construction Company, Inc.		\$138.6800	\$74,887.20
	Thomas Brothers Construction Company, Inc.		\$55.0000	\$29,700.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)			
		665.000 TON		
	Talley Construction Company, Inc.		\$104.2600	\$69,332.90
	Thomas Brothers Construction Company, Inc.		\$60.0000	\$39,900.00
203-04	PLACING AND SPREADING TOPSOIL			
		20.000 C.Y.		
	Talley Construction Company, Inc.		\$398.8000	\$7,976.00
	Thomas Brothers Construction Company, Inc.		\$35.0000	\$700.00
203-06	WATER			
		9.000 M.G.		
	Talley Construction Company, Inc.		\$37.7500	\$339.75
	Thomas Brothers Construction Company, Inc.		\$1,000.0000	\$9,000.00
203-07	FURNISHING & SPREADING TOPSOIL			
		23.000 C.Y.		
	Talley Construction Company, Inc.		\$594.6500	\$13,676.95
	Thomas Brothers Construction Company, Inc.		\$85.0000	\$1,955.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		270.000 C.Y.		
	Talley Construction Company, Inc.		\$307.6000	\$83,052.00
	Thomas Brothers Construction Company, Inc.		\$650.0000	\$175,500.00
209-03.23	FILTER SOCK (24 INCH)			
		505.000 L.F.		
	Talley Construction Company, Inc.		\$23.4400	\$11,837.20
	Thomas Brothers Construction Company, Inc.		\$20.0000	\$10,100.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
			16.000 C.Y.
	Talley Construction Company, Inc.	\$287.6500	\$4,602.40
	Thomas Brothers Construction Company, Inc.	\$100.0000	\$1,600.00
209-08.07	ROCK CHECK DAM		
			2.000 EACH
	Talley Construction Company, Inc.	\$875.0000	\$1,750.00
	Thomas Brothers Construction Company, Inc.	\$15,000.0000	\$30,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
			4.000 EACH
	Talley Construction Company, Inc.	\$1,190.0000	\$4,760.00
	Thomas Brothers Construction Company, Inc.	\$2,500.0000	\$10,000.00
209-09.01	SANDBAGS		
			100.000 BAG
	Talley Construction Company, Inc.	\$13.4000	\$1,340.00
	Thomas Brothers Construction Company, Inc.	\$100.0000	\$10,000.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
			5.000 EACH
	Talley Construction Company, Inc.	\$402.5000	\$2,012.50
	Thomas Brothers Construction Company, Inc.	\$600.0000	\$3,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			415.000 TON
	Talley Construction Company, Inc.	\$105.5900	\$43,819.85
	Thomas Brothers Construction Company, Inc.	\$65.0000	\$26,975.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
			150.000 TON
	Talley Construction Company, Inc.	\$371.0000	\$55,650.00
	Thomas Brothers Construction Company, Inc.	\$400.0000	\$60,000.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
			50.000 TON
	Talley Construction Company, Inc.	\$495.0000	\$24,750.00
	Thomas Brothers Construction Company, Inc.	\$550.0000	\$27,500.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			0.800 TON
	Talley Construction Company, Inc.	\$3,000.0000	\$2,400.00
	Thomas Brothers Construction Company, Inc.	\$4,000.0000	\$3,200.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			3.000 TON
	Talley Construction Company, Inc.	\$240.0000	\$720.00
	Thomas Brothers Construction Company, Inc.	\$250.0000	\$750.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.400 TON		
Talley Construction Company, Inc.		\$1,100.0000	\$2,640.00
Thomas Brothers Construction Company, Inc.		\$2,000.0000	\$4,800.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	332.000 L.F.		
Talley Construction Company, Inc.		\$10.0000	\$3,320.00
Thomas Brothers Construction Company, Inc.		\$40.0000	\$13,280.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	12.000 TON		
Talley Construction Company, Inc.		\$500.0000	\$6,000.00
Thomas Brothers Construction Company, Inc.		\$600.0000	\$7,200.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	180.000 TON		
Talley Construction Company, Inc.		\$465.0000	\$83,700.00
Thomas Brothers Construction Company, Inc.		\$550.0000	\$99,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	160.000 TON		
Talley Construction Company, Inc.		\$400.0000	\$64,000.00
Thomas Brothers Construction Company, Inc.		\$550.0000	\$88,000.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	310.000 TON		
Talley Construction Company, Inc.		\$58.0000	\$17,980.00
Thomas Brothers Construction Company, Inc.		\$75.0000	\$23,250.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	6.000 L.F.		
Talley Construction Company, Inc.		\$1,157.7700	\$6,946.62
Thomas Brothers Construction Company, Inc.		\$300.0000	\$1,800.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	10.000 L.F.		
Talley Construction Company, Inc.		\$1,296.9700	\$12,969.70
Thomas Brothers Construction Company, Inc.		\$750.0000	\$7,500.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	134.000 L.F.		
Talley Construction Company, Inc.		\$718.8900	\$96,331.26
Thomas Brothers Construction Company, Inc.		\$950.0000	\$127,300.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	153.000 L.F.		
Talley Construction Company, Inc.		\$766.2700	\$117,239.31
Thomas Brothers Construction Company, Inc.		\$1,200.0000	\$183,600.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	7.000 C.Y.		
Talley Construction Company, Inc.		\$3,097.8100	\$21,684.67
Thomas Brothers Construction Company, Inc.		\$2,000.0000	\$14,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	260.000 LB.		
Talley Construction Company, Inc.		\$6.2500	\$1,625.00
Thomas Brothers Construction Company, Inc.		\$30.0000	\$7,800.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	2.000 EACH		
Talley Construction Company, Inc.		\$15,427.9300	\$30,855.86
Thomas Brothers Construction Company, Inc.		\$21,000.0000	\$42,000.00
611-43.03 CATCH BASINS, TYPE 43, > 8' - 12' DEPTH			
	1.000 EACH		
Talley Construction Company, Inc.		\$18,312.2800	\$18,312.28
Thomas Brothers Construction Company, Inc.		\$28,000.0000	\$28,000.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
Talley Construction Company, Inc.		\$187.5000	\$750.00
Thomas Brothers Construction Company, Inc.		\$250.0000	\$1,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	100.000 L.F.		
Talley Construction Company, Inc.		\$47.5000	\$4,750.00
Thomas Brothers Construction Company, Inc.		\$60.0000	\$6,000.00
706-01 GUARDRAIL REMOVED			
	240.000 L.F.		
Talley Construction Company, Inc.		\$3.1300	\$751.20
Thomas Brothers Construction Company, Inc.		\$6.0000	\$1,440.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Talley Construction Company, Inc.		\$101.0200	\$20,204.00
Thomas Brothers Construction Company, Inc.		\$75.0000	\$15,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	100.000 TON		
Talley Construction Company, Inc.		\$101.0200	\$10,102.00
Thomas Brothers Construction Company, Inc.		\$75.0000	\$7,500.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	130.000 TON		
Talley Construction Company, Inc.		\$103.5200	\$13,457.60
Thomas Brothers Construction Company, Inc.		\$75.0000	\$9,750.00

		UNIT PRICE	EXTENSION
711-05.01 REMOVAL & DISPOSAL OF CONCRETE MEDIAN BARRIER			
	60.000 L.F.		
Talley Construction Company, Inc.		\$355.1700	\$21,310.20
Thomas Brothers Construction Company, Inc.		\$700.0000	\$42,000.00
711-05.70 32IN SINGLE SLOPE CONCRETE BARRIER WALL			
	60.000 L.F.		
Talley Construction Company, Inc.		\$656.2500	\$39,375.00
Thomas Brothers Construction Company, Inc.		\$1,200.0000	\$72,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Talley Construction Company, Inc.		\$5,250.0000	\$5,250.00
Thomas Brothers Construction Company, Inc.		\$210,000.0000	\$210,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	1,920.000 L.F.		
Talley Construction Company, Inc.		\$85.4100	\$163,987.20
Thomas Brothers Construction Company, Inc.		\$70.0000	\$134,400.00
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	1,760.000 L.F.		
Talley Construction Company, Inc.		\$111.4800	\$196,204.80
Thomas Brothers Construction Company, Inc.		\$70.0000	\$123,200.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	8.000 EACH		
Talley Construction Company, Inc.		\$9,062.5000	\$72,500.00
Thomas Brothers Construction Company, Inc.		\$10,000.0000	\$80,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	476.000 EACH		
Talley Construction Company, Inc.		\$35.6300	\$16,959.88
Thomas Brothers Construction Company, Inc.		\$50.0000	\$23,800.00
712-04.50 BARRIER RAIL DELINEATOR			
	88.000 EACH		
Talley Construction Company, Inc.		\$25.0000	\$2,200.00
Thomas Brothers Construction Company, Inc.		\$18.0000	\$1,584.00
712-05.03 WARNING LIGHTS (TYPE C)			
	476.000 EACH		
Talley Construction Company, Inc.		\$37.5000	\$17,850.00
Thomas Brothers Construction Company, Inc.		\$55.0000	\$26,180.00
712-06 SIGNS (CONSTRUCTION)			
	796.000 S.F.		
Talley Construction Company, Inc.		\$13.1300	\$10,451.48
Thomas Brothers Construction Company, Inc.		\$10.0000	\$7,960.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Talley Construction Company, Inc.		\$1,437.5000	\$5,750.00
Thomas Brothers Construction Company, Inc.		\$2,000.0000	\$8,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Talley Construction Company, Inc.		\$8,437.5000	\$16,875.00
Thomas Brothers Construction Company, Inc.		\$7,500.0000	\$15,000.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	8.000 EACH		
Talley Construction Company, Inc.		\$281.2500	\$2,250.00
Thomas Brothers Construction Company, Inc.		\$300.0000	\$2,400.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	8.000 EACH		
Talley Construction Company, Inc.		\$125.0000	\$1,000.00
Thomas Brothers Construction Company, Inc.		\$111.0000	\$888.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	4.000 L.M.		
Talley Construction Company, Inc.		\$1,875.0000	\$7,500.00
Thomas Brothers Construction Company, Inc.		\$2,000.0000	\$8,000.00
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	8.000 L.M.		
Talley Construction Company, Inc.		\$3,125.0000	\$25,000.00
Thomas Brothers Construction Company, Inc.		\$3,000.0000	\$24,000.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	52,190.000 L.F.		
Talley Construction Company, Inc.		\$1.2500	\$65,237.50
Thomas Brothers Construction Company, Inc.		\$1.5000	\$78,285.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.000 L.M.		
Talley Construction Company, Inc.		\$9,375.0000	\$37,500.00
Thomas Brothers Construction Company, Inc.		\$8,500.0000	\$34,000.00
717-01 MOBILIZATION			
	1.000 LS		
Talley Construction Company, Inc.		\$172,486.2300	\$172,486.23
Thomas Brothers Construction Company, Inc.		\$110,000.0000	\$110,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	344.000 S.Y.		
Talley Construction Company, Inc.		\$4.6500	\$1,599.60
Thomas Brothers Construction Company, Inc.		\$10.0000	\$3,440.00

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	330.000 S.Y.		
Talley Construction Company, Inc.		\$6.8300	\$2,253.90
Thomas Brothers Construction Company, Inc.		\$12.0000	\$3,960.00
801-03 WATER (SEEDING & SODDING)			
	2.600 M.G.		
Talley Construction Company, Inc.		\$375.0000	\$975.00
Thomas Brothers Construction Company, Inc.		\$500.0000	\$1,300.00
803-01 SODDING (NEW SOD)			
	260.000 S.Y.		
Talley Construction Company, Inc.		\$20.3100	\$5,280.60
Thomas Brothers Construction Company, Inc.		\$30.0000	\$7,800.00

SUB-TOTAL ROADWAY

Talley Construction Company, Inc.	\$1,944,176.66
Thomas Brothers Construction Company, Inc.	\$2,304,297.00

TOTAL CONTRACT

Talley Construction Company, Inc.	\$1,944,176.66
Thomas Brothers Construction Company, Inc.	\$2,304,297.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES HANCOCK, HAWKINS, JOHNSON, AND SULLIVAN (Contract No. CNX323 Call 030)

HSIP-REG1(213),R1SVAR-F3-028

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$761,710.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		334.000 S.Y.		
	Southern Constructors, Inc.		\$20.0000	\$6,680.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)			
		951.000 L.F.		
	Southern Constructors, Inc.		\$15.0000	\$14,265.00
203-07	FURNISHING & SPREADING TOPSOIL			
		154.000 C.Y.		
	Southern Constructors, Inc.		\$65.0000	\$10,010.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		2,831.000 S.F.		
	Southern Constructors, Inc.		\$30.0000	\$84,930.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		6,310.000 S.F.		
	Southern Constructors, Inc.		\$45.0000	\$283,950.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		231.000 S.F.		
	Southern Constructors, Inc.		\$45.0000	\$10,395.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		70.000 C.Y.		
	Southern Constructors, Inc.		\$1,100.0000	\$77,000.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Southern Constructors, Inc.		\$130,000.0000	\$130,000.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)			
		105.000 L.F.		
	Southern Constructors, Inc.		\$60.0000	\$6,300.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		148.000 L.F.		
	Southern Constructors, Inc.		\$80.0000	\$11,840.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
		309.000 L.F.		
	Southern Constructors, Inc.		\$120.0000	\$37,080.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
		1.000 LS	
	Southern Constructors, Inc.	\$37,500.0000	\$37,500.00
801-01	SEEDING (WITH MULCH)		
		16.000 UNIT	
	Southern Constructors, Inc.	\$110.0000	\$1,760.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.

\$761,710.00

TOTAL CONTRACT

Southern Constructors, Inc.

\$761,710.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

HENDERSON COUNTY (Contract No. CNX322 Call 031)

HSIP-3900(30),39945-3493-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

	TOTAL CONTRACT
LU, Inc.	\$198,282.59
Superior Traffic Control, LLC	\$211,646.97
Volunteer Paving, LLC	\$211,725.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	23.000 S.F.		
LU, Inc.		\$38.2000	\$878.60
Superior Traffic Control, LLC		\$35.0000	\$805.00
Volunteer Paving, LLC		\$40.1100	\$922.53
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$7,100.0000	\$7,100.00
Superior Traffic Control, LLC		\$10,200.0000	\$10,200.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS			
	100.000 L.F.		
LU, Inc.		\$28.2100	\$2,821.00
Superior Traffic Control, LLC		\$28.0000	\$2,800.00
Volunteer Paving, LLC		\$20.0000	\$2,000.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	3.140 S.F.		
LU, Inc.		\$30.5600	\$95.96
Superior Traffic Control, LLC		\$28.0000	\$87.92
Volunteer Paving, LLC		\$32.0900	\$100.76
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,308.000 L.F.		
LU, Inc.		\$7.0600	\$9,234.48
Superior Traffic Control, LLC		\$5.7500	\$7,521.00
Volunteer Paving, LLC		\$7.4100	\$9,692.28
713-02.34 DELINEATORS (ALL)			
	36.000 EACH		
LU, Inc.		\$59.9400	\$2,157.84
Superior Traffic Control, LLC		\$50.0000	\$1,800.00
Volunteer Paving, LLC		\$62.9300	\$2,265.48
713-11.01 "U" SECTION STEEL POSTS			
	2,676.000 LB.		
LU, Inc.		\$6.6900	\$17,902.44
Superior Traffic Control, LLC		\$5.8500	\$15,654.60
Volunteer Paving, LLC		\$7.0200	\$18,785.52
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,900.000 LB.		
LU, Inc.		\$7.9100	\$38,759.00
Superior Traffic Control, LLC		\$5.9500	\$29,155.00
Volunteer Paving, LLC		\$8.3100	\$40,719.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,491.000 S.F.		
LU, Inc.		\$14.9800	\$22,335.18
Superior Traffic Control, LLC		\$16.5000	\$24,601.50
Volunteer Paving, LLC		\$15.7200	\$23,438.52
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	898.000 S.F.		
LU, Inc.		\$16.1500	\$14,502.70
Superior Traffic Control, LLC		\$18.5000	\$16,613.00
Volunteer Paving, LLC		\$16.9600	\$15,230.08
713-13.14 FLORESCENT YELLOW SIGN SHEETING	1,801.000 S.F.		
LU, Inc.		\$7.9300	\$14,281.93
Superior Traffic Control, LLC		\$5.5000	\$9,905.50
Volunteer Paving, LLC		\$8.3200	\$14,984.32
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	5.000 EACH		
LU, Inc.		\$59.9400	\$299.70
Superior Traffic Control, LLC		\$30.0000	\$150.00
Volunteer Paving, LLC		\$62.9300	\$314.65
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	331.000 S.Y.		
LU, Inc.		\$25.1900	\$8,337.89
Superior Traffic Control, LLC		\$25.0000	\$8,275.00
Volunteer Paving, LLC		\$25.0000	\$8,275.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	247.000 L.F.		
LU, Inc.		\$15.1100	\$3,732.17
Superior Traffic Control, LLC		\$15.0000	\$3,705.00
Volunteer Paving, LLC		\$25.0000	\$6,175.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	20.000 L.F.		
LU, Inc.		\$50.3800	\$1,007.60
Superior Traffic Control, LLC		\$50.0000	\$1,000.00
Volunteer Paving, LLC		\$35.0000	\$700.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000 EACH		
LU, Inc.		\$755.6300	\$755.63
Superior Traffic Control, LLC		\$750.0000	\$750.00
Volunteer Paving, LLC		\$625.0000	\$625.00

		UNIT PRICE	EXTENSION
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	20.000 S.F.		
LU, Inc.		\$30.2300	\$604.60
Superior Traffic Control, LLC		\$30.0000	\$600.00
Volunteer Paving, LLC		\$6.0000	\$120.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	29.970 L.M.		
LU, Inc.		\$891.6400	\$26,722.45
Superior Traffic Control, LLC		\$885.0000	\$26,523.45
Volunteer Paving, LLC		\$900.0000	\$26,973.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	184.000 L.F.		
LU, Inc.		\$14.1100	\$2,596.24
Superior Traffic Control, LLC		\$14.0000	\$2,576.00
Volunteer Paving, LLC		\$15.0000	\$2,760.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	2.920 L.M.		
LU, Inc.		\$2,216.5000	\$6,472.18
Superior Traffic Control, LLC		\$2,200.0000	\$6,424.00
Volunteer Paving, LLC		\$5,500.0000	\$16,060.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$5,700.0000	\$5,700.00
Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00
Volunteer Paving, LLC		\$4,000.0000	\$4,000.00
730-50.20 RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOLAR POWERED)			
	2.000 EACH		
LU, Inc.		\$5,992.5000	\$11,985.00
Superior Traffic Control, LLC		\$18,000.0000	\$36,000.00
Volunteer Paving, LLC		\$6,292.1300	\$12,584.26

SUB-TOTAL ROADWAY

LU, Inc.	\$198,282.59
Superior Traffic Control, LLC	\$211,646.97
Volunteer Paving, LLC	\$211,725.40

TOTAL CONTRACT

LU, Inc.	\$198,282.59
Superior Traffic Control, LLC	\$211,646.97
Volunteer Paving, LLC	\$211,725.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

HICKMAN AND HUMPHREYS COUNTIES (Contract No. CNX333 Call 032)

NH-I-9900(158),99I040-F3-003

THE EXPANSION OF THE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) ON I-40 FROM NEAR POND BOTTOM LANE IN HUMPHREYS COUNTY (MM 135) TO NEAR GARNERS CREEK ROAD IN HICKMAN COUNTY (MM 162).

PROJECT LENGTH - 26.750 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2025

DBE GOAL 4.00%

	TOTAL CONTRACT
Davis H. Elliot Construction Company, Inc.	\$9,410,800.00
Stansell Electric Company, Inc.	\$9,790,314.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Davis H. Elliot Construction Company, Inc.	\$125,000.0000	\$125,000.00
	Stansell Electric Company, Inc.	\$147,500.0000	\$147,500.00
108-03	CPM PROJECT SCHEDULE		
			1.000 LS
	Davis H. Elliot Construction Company, Inc.	\$25,000.0000	\$25,000.00
	Stansell Electric Company, Inc.	\$78,800.0000	\$78,800.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Davis H. Elliot Construction Company, Inc.	\$50,000.0000	\$50,000.00
	Stansell Electric Company, Inc.	\$157,500.0000	\$157,500.00
203-07	FURNISHING & SPREADING TOPSOIL		
			7.000 C.Y.
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$70.00
	Stansell Electric Company, Inc.	\$100.0000	\$700.00
209-05	SEDIMENT REMOVAL		
			70.000 C.Y.
	Davis H. Elliot Construction Company, Inc.	\$5.0000	\$350.00
	Stansell Electric Company, Inc.	\$135.0000	\$9,450.00
209-09.01	SANDBAGS		
			54.000 BAG
	Davis H. Elliot Construction Company, Inc.	\$5.0000	\$270.00
	Stansell Electric Company, Inc.	\$6.5000	\$351.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
			225.000 S.Y.
	Davis H. Elliot Construction Company, Inc.	\$1.0000	\$225.00
	Stansell Electric Company, Inc.	\$3.5000	\$787.50
705-04.03	GUARDRAIL TERMINAL (TYPE 13)		
			3.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$1,674.0000	\$5,022.00
	Stansell Electric Company, Inc.	\$2,300.0000	\$6,900.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
			1,137.500 L.F.
	Davis H. Elliot Construction Company, Inc.	\$35.2000	\$40,040.00
	Stansell Electric Company, Inc.	\$50.0000	\$56,875.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
			3.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$3,644.0000	\$10,932.00
	Stansell Electric Company, Inc.	\$5,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,700.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$2.0000	\$3,400.00
Stansell Electric Company, Inc.		\$10.5000	\$17,850.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$125,000.0000	\$125,000.00
Stansell Electric Company, Inc.		\$320,000.0000	\$320,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,687.500 L.F.		
Davis H. Elliot Construction Company, Inc.		\$78.0000	\$131,625.00
Stansell Electric Company, Inc.		\$85.0000	\$143,437.50
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$65.0000	\$9,750.00
Stansell Electric Company, Inc.		\$45.0000	\$6,750.00
712-06 SIGNS (CONSTRUCTION)			
	1,154.000 S.F.		
Davis H. Elliot Construction Company, Inc.		\$14.0000	\$16,156.00
Stansell Electric Company, Inc.		\$15.0000	\$17,310.00
712-08.03 ARROW BOARD (TYPE C)			
	3.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$7,500.00
Stansell Electric Company, Inc.		\$2,300.0000	\$6,900.00
712-08.12 QUEUE PROTECTION TRUCK			
	40.000 DAY		
Davis H. Elliot Construction Company, Inc.		\$1,400.0000	\$56,000.00
Stansell Electric Company, Inc.		\$2,085.0000	\$83,400.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$8,800.0000	\$52,800.00
Stansell Electric Company, Inc.		\$10,600.0000	\$63,600.00
717-01 MOBILIZATION			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$470,540.0000	\$470,540.00
Stansell Electric Company, Inc.		\$594,000.0000	\$594,000.00
725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)			
	5.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$88,450.0000	\$442,250.00
Stansell Electric Company, Inc.		\$48,450.0000	\$242,250.00

		UNIT PRICE	EXTENSION
725-20.09 MAINTENANCE WORK PAD (CONCRETE PAD)			
	5.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$5,000.00
Stansell Electric Company, Inc.		\$2,120.0000	\$10,600.00
725-20.23 STEEL OVERHEAD SIGN STRUCTURE (SPANS 71FT TO 90FT)			
	2.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$175,000.0000	\$350,000.00
Stansell Electric Company, Inc.		\$265,000.0000	\$530,000.00
725-20.43 PULL BOX (TYPE C)			
	23.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$92,000.00
Stansell Electric Company, Inc.		\$2,465.0000	\$56,695.00
725-20.44 PULL BOX (TYPE D)			
	170.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$1,275,000.00
Stansell Electric Company, Inc.		\$4,650.0000	\$790,500.00
725-20.45 PULL BOX (TYPE E)			
	17.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$12,000.0000	\$204,000.00
Stansell Electric Company, Inc.		\$6,320.0000	\$107,440.00
725-20.55 CABLE (1/C #6 AWG.)			
	3,075.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$0.8300	\$2,552.25
Stansell Electric Company, Inc.		\$2.2000	\$6,765.00
725-20.56 CABLE (1/C #4 AWG.)			
	1,075.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.2300	\$1,322.25
Stansell Electric Company, Inc.		\$3.4000	\$3,655.00
725-20.57 CABLE (1/C #2 AWG.)			
	2,220.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.8800	\$4,173.60
Stansell Electric Company, Inc.		\$4.7000	\$10,434.00
725-20.58 CABLE (1/C #1/0 AWG.)			
	4,890.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$2.5200	\$12,322.80
Stansell Electric Company, Inc.		\$5.9000	\$28,851.00
725-20.71 ELECTRICAL CONNECTION			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$61,250.0000	\$61,250.00

		UNIT PRICE	EXTENSION
725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)			
	7.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$35,000.00
Stansell Electric Company, Inc.		\$6,200.0000	\$43,400.00
725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)			
	2.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$150,000.0000	\$300,000.00
Stansell Electric Company, Inc.		\$149,000.0000	\$298,000.00
725-21.11 NETWORK SWITCH (TYPE A)			
	7.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$105,000.00
Stansell Electric Company, Inc.		\$18,600.0000	\$130,200.00
725-21.18 DMS COMM CABLE			
	190.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$190.00
Stansell Electric Company, Inc.		\$4.0000	\$760.00
725-21.12 NETWORK SWITCH (TYPE B)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$200,000.0000	\$200,000.00
Stansell Electric Company, Inc.		\$68,700.0000	\$68,700.00
725-21.19 DMS POWER CABLE			
	190.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$190.00
Stansell Electric Company, Inc.		\$1.0000	\$190.00
725-21.43 DEMARCATION SITE (OVERHEAD POWER)			
	7.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$105,000.00
Stansell Electric Company, Inc.		\$12,000.0000	\$84,000.00
725-21.73 TRANSFORMER (TYPE C)			
	5.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$12,500.00
Stansell Electric Company, Inc.		\$5,600.0000	\$28,000.00
725-21.85 UNINTERRUPTIBLE POWER SUPPLY			
	7.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$35,000.00
Stansell Electric Company, Inc.		\$11,400.0000	\$79,800.00
725-21.91 RADAR DETECTION SYSTEM			
	5.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$37,500.00
Stansell Electric Company, Inc.		\$16,500.0000	\$82,500.00

		UNIT PRICE	EXTENSION
725-21.96 RDS COMM CABLE			
	125.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$125.00
Stansell Electric Company, Inc.		\$7.0000	\$875.00
725-22.22 CONDUIT BANK (TYPE 2)			
	220.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$13.0000	\$2,860.00
Stansell Electric Company, Inc.		\$7.2000	\$1,584.00
725-22.24 CONDUIT BANK (TYPE 4)			
	56,320.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$14.5000	\$816,640.00
Stansell Electric Company, Inc.		\$9.4000	\$529,408.00
725-22.34 CONDUIT BANK BORED (TYPE 4)			
	48,000.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$17.5000	\$840,000.00
Stansell Electric Company, Inc.		\$35.0000	\$1,680,000.00
725-22.44 CONDUIT BANK IN ROCK (TYPE 4)			
	27,935.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$29.5000	\$824,082.50
Stansell Electric Company, Inc.		\$28.0000	\$782,180.00
725-22.50 DMS CONDUIT BANK			
	150.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$1,500.00
Stansell Electric Company, Inc.		\$50.0000	\$7,500.00
725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)			
	4,050.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$169.3500	\$685,867.50
Stansell Electric Company, Inc.		\$188.0000	\$761,400.00
725-22.74 2IN CONDUIT W/BANK			
	2,765.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$2.0500	\$5,668.25
Stansell Electric Company, Inc.		\$6.0000	\$16,590.00
725-22.76 2IN CONDUIT STRUCTURE W/BANK			
	330.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$4.4000	\$1,452.00
Stansell Electric Company, Inc.		\$140.0000	\$46,200.00
725-22.81 3IN CONDUIT BORED W/BANK			
	150.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$4.4500	\$667.50
Stansell Electric Company, Inc.		\$45.0000	\$6,750.00

		UNIT PRICE	EXTENSION
725-23.01 ITS CABLE MARKER			
	1,200.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$250.0000	\$300,000.00
Stansell Electric Company, Inc.		\$115.0000	\$138,000.00
725-23.16 FIBER OPTIC CABLE (144F)			
	152,255.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$3.7000	\$563,343.50
Stansell Electric Company, Inc.		\$2.6000	\$395,863.00
725-23.21 FIBER OPTIC DROP CABLE (12 F)			
	1,106.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$4.2500	\$4,700.50
Stansell Electric Company, Inc.		\$7.9000	\$8,737.40
725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION)			
	4.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$16,000.00
Stansell Electric Company, Inc.		\$2,060.0000	\$8,240.00
725-23.28 FIBER OPTIC SPLICE FUSION			
	84.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$60.0000	\$5,040.00
Stansell Electric Company, Inc.		\$250.0000	\$21,000.00
725-23.31 FIBER OPTIC DROP PANEL (12 F)			
	6.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$12,000.00
Stansell Electric Company, Inc.		\$1,660.0000	\$9,960.00
725-24.02 CABINET (TYPE B)			
	5.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$75,000.00
Stansell Electric Company, Inc.		\$6,420.0000	\$32,100.00
725-24.03 CABINET (TYPE C)			
	2.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$40,000.00
Stansell Electric Company, Inc.		\$13,500.0000	\$27,000.00
725-24.11 ITS COMMUNICATIONS HUB (DESCRIPTION)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$400,077.3500	\$400,077.35
Stansell Electric Company, Inc.		\$543,000.0000	\$543,000.00
725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$5,000.00
Stansell Electric Company, Inc.		\$16,500.0000	\$16,500.00

		UNIT PRICE	EXTENSION
725-24.25 UNSCHEDULED MAINTENANCE LABOR			
	1.000 HOUR		
Davis H. Elliot Construction Company, Inc.		\$75.0000	\$75.00
Stansell Electric Company, Inc.		\$230.0000	\$230.00
725-24.31 SPARE PARTS			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$200,000.0000	\$200,000.00
Stansell Electric Company, Inc.		\$66,150.0000	\$66,150.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$50,000.0000	\$50,000.00
Stansell Electric Company, Inc.		\$33,100.0000	\$33,100.00
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$100,000.0000	\$100,000.00
Stansell Electric Company, Inc.		\$166,000.0000	\$166,000.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$25,000.00
Stansell Electric Company, Inc.		\$23,750.0000	\$23,750.00
725-24.61 TRAINING			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$25,000.00
Stansell Electric Company, Inc.		\$17,650.0000	\$17,650.00
725-28.01 ROAD SIDE UNIT (RSU)			
	2.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$40,000.00
Stansell Electric Company, Inc.		\$22,300.0000	\$44,600.00
730-23.31 PEDESTAL POLE (DESCRIPTION)			
	2.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$6,000.00
Stansell Electric Company, Inc.		\$3,070.0000	\$6,140.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	270.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$3.5000	\$945.00
Stansell Electric Company, Inc.		\$5.1000	\$1,377.00
801-01 SEEDING (WITH MULCH)			
	35.000 UNIT		
Davis H. Elliot Construction Company, Inc.		\$45.0000	\$1,575.00
Stansell Electric Company, Inc.		\$65.0000	\$2,275.00

UNIT PRICE

EXTENSION

801-01.02 CROWN VETCH MIXTURE (WITH MULCH)

14.000 UNIT

Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

\$250.0000

\$3,500.00

\$361.0000

\$5,054.00

SUB-TOTAL ROADWAY

Davis H. Elliot Construction Company, Inc.

\$9,410,800.00

Stansell Electric Company, Inc.

\$9,790,314.40

TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc.

\$9,410,800.00

Stansell Electric Company, Inc.

\$9,790,314.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

JACKSON COUNTY (Contract No. CNX111 Call 033)

44S085-M3-002

THE REPAIR OF THE BRIDGE ON S.R. 85 OVER INDIAN CREEK (L.M. 4.77).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$1,320,538.85
Mid-State Construction Company, Inc.	\$1,397,422.92

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Thomson & Thomson, Inc.	\$8,000.0000	\$8,000.00
	Mid-State Construction Company, Inc.	\$15,512.6600	\$15,512.66
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES		
			1.000 LS
	Thomson & Thomson, Inc.	\$6,100.0000	\$6,100.00
	Mid-State Construction Company, Inc.	\$8,475.9400	\$8,475.94
202-01.02	REMOVAL OF ASBESTOS		
			1.000 LS
	Thomson & Thomson, Inc.	\$19,750.0000	\$19,750.00
	Mid-State Construction Company, Inc.	\$28,270.5500	\$28,270.55
202-04.01	REMOVAL OF STRUCTURES (BRIDGE NO. 44-SR085-4.77)		
			1.000 LS
	Thomson & Thomson, Inc.	\$124,000.0000	\$124,000.00
	Mid-State Construction Company, Inc.	\$170,700.2900	\$170,700.29
204-06.01	FLOWABLE FILL (GENERAL)		
			5.000 C.Y.
	Thomson & Thomson, Inc.	\$1,375.0000	\$6,875.00
	Mid-State Construction Company, Inc.	\$2,273.2000	\$11,366.00
209-05	SEDIMENT REMOVAL		
			1.000 C.Y.
	Thomson & Thomson, Inc.	\$200.0000	\$200.00
	Mid-State Construction Company, Inc.	\$140.2400	\$140.24
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			795.000 L.F.
	Thomson & Thomson, Inc.	\$8.0000	\$6,360.00
	Mid-State Construction Company, Inc.	\$8.5900	\$6,829.05
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
			2.000 EACH
	Thomson & Thomson, Inc.	\$1,000.0000	\$2,000.00
	Mid-State Construction Company, Inc.	\$440.7000	\$881.40
209-65.04	TEMPORARY IN STREAM DIVERSION		
			91.000 L.F.
	Thomson & Thomson, Inc.	\$340.0000	\$30,940.00
	Mid-State Construction Company, Inc.	\$136.5800	\$12,428.78
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			115.000 TON
	Thomson & Thomson, Inc.	\$75.0000	\$8,625.00
	Mid-State Construction Company, Inc.	\$82.0100	\$9,431.15

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	5.000 TON		
Thomson & Thomson, Inc.		\$112.0000	\$560.00
Mid-State Construction Company, Inc.		\$151.9200	\$759.60
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	34.000 TON		
Thomson & Thomson, Inc.		\$345.0000	\$11,730.00
Mid-State Construction Company, Inc.		\$648.5400	\$22,050.36
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Thomson & Thomson, Inc.		\$2,050.0000	\$2,050.00
Mid-State Construction Company, Inc.		\$3,122.6000	\$3,122.60
411-01.10 ACS MIX(PG64-22) GRADING D			
	125.000 TON		
Thomson & Thomson, Inc.		\$380.0000	\$47,500.00
Mid-State Construction Company, Inc.		\$354.3000	\$44,287.50
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,887.000 S.Y.		
Thomson & Thomson, Inc.		\$7.2000	\$13,586.40
Mid-State Construction Company, Inc.		\$12.0100	\$22,662.87
602-10.05 BRACING REPAIRS			
	1.000 LS		
Thomson & Thomson, Inc.		\$60,890.0000	\$60,890.00
Mid-State Construction Company, Inc.		\$70,113.2700	\$70,113.27
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Thomson & Thomson, Inc.		\$8,100.0000	\$8,100.00
Mid-State Construction Company, Inc.		\$28,824.0000	\$28,824.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	31,982.000 LB.		
Thomson & Thomson, Inc.		\$3.0000	\$95,946.00
Mid-State Construction Company, Inc.		\$2.4800	\$79,315.36
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	122.000 C.Y.		
Thomson & Thomson, Inc.		\$1,750.0000	\$213,500.00
Mid-State Construction Company, Inc.		\$1,367.7900	\$166,870.38
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	539.000 S.Y.		
Thomson & Thomson, Inc.		\$16.2000	\$8,731.80
Mid-State Construction Company, Inc.		\$19.2200	\$10,359.58

		UNIT PRICE	EXTENSION
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	560.000 S.Y.		
Thomson & Thomson, Inc.		\$3.7000	\$2,072.00
Mid-State Construction Company, Inc.		\$20.2800	\$11,356.80
604-10.05 CONCRETE			
	25.000 S.F.		
Thomson & Thomson, Inc.		\$854.0000	\$21,350.00
Mid-State Construction Company, Inc.		\$669.4200	\$16,735.50
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Thomson & Thomson, Inc.		\$29,350.0000	\$29,350.00
Mid-State Construction Company, Inc.		\$19,216.0000	\$19,216.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	5.000 S.Y.		
Thomson & Thomson, Inc.		\$1,300.0000	\$6,500.00
Mid-State Construction Company, Inc.		\$1,331.6000	\$6,658.00
604-10.44 EXPANSION JOINT REPAIRS			
	61.000 L.F.		
Thomson & Thomson, Inc.		\$112.0000	\$6,832.00
Mid-State Construction Company, Inc.		\$223.9200	\$13,659.12
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	5.000 S.Y.		
Thomson & Thomson, Inc.		\$1,100.0000	\$5,500.00
Mid-State Construction Company, Inc.		\$755.2500	\$3,776.25
604-10.51 SCARIFYING			
	528.000 S.Y.		
Thomson & Thomson, Inc.		\$5.1000	\$2,692.80
Mid-State Construction Company, Inc.		\$42.0400	\$22,197.12
604-10.54 CONCRETE REPAIRS			
	8.000 S.F.		
Thomson & Thomson, Inc.		\$700.0000	\$5,600.00
Mid-State Construction Company, Inc.		\$669.4600	\$5,355.68
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Thomson & Thomson, Inc.		\$600.0000	\$600.00
Mid-State Construction Company, Inc.		\$156.1300	\$156.13
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	2.000 L.F.		
Thomson & Thomson, Inc.		\$1,090.0000	\$2,180.00
Mid-State Construction Company, Inc.		\$2,041.7000	\$4,083.40

		UNIT PRICE	EXTENSION
617-02 BRIDGE DECK CRACK SEALING			
	194.000 L.F.		
Thomson & Thomson, Inc.		\$3.9000	\$756.60
Mid-State Construction Company, Inc.		\$8.3400	\$1,617.96
617-05 SEALANT (HMWM)			
	2.000 GAL.		
Thomson & Thomson, Inc.		\$400.0000	\$800.00
Mid-State Construction Company, Inc.		\$460.6900	\$921.38
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	388.000 L.F.		
Thomson & Thomson, Inc.		\$230.0000	\$89,240.00
Mid-State Construction Company, Inc.		\$194.9100	\$75,625.08
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Thomson & Thomson, Inc.		\$253.0000	\$506.00
Mid-State Construction Company, Inc.		\$180.1500	\$360.30
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Thomson & Thomson, Inc.		\$1,266.0000	\$2,532.00
Mid-State Construction Company, Inc.		\$1,501.2500	\$3,002.50
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	13.000 EACH		
Thomson & Thomson, Inc.		\$20.2500	\$263.25
Mid-State Construction Company, Inc.		\$30.0300	\$390.39
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	62.500 L.F.		
Thomson & Thomson, Inc.		\$55.7000	\$3,481.25
Mid-State Construction Company, Inc.		\$57.6500	\$3,603.13
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Thomson & Thomson, Inc.		\$5,060.0000	\$10,120.00
Mid-State Construction Company, Inc.		\$4,203.5000	\$8,407.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Thomson & Thomson, Inc.		\$5,060.0000	\$20,240.00
Mid-State Construction Company, Inc.		\$3,603.0000	\$14,412.00
706-01 GUARDRAIL REMOVED			
	294.000 L.F.		
Thomson & Thomson, Inc.		\$5.1000	\$1,499.40
Mid-State Construction Company, Inc.		\$2.4000	\$705.60

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	810.000 L.F.		
Thomson & Thomson, Inc.		\$1.7500	\$1,417.50
Mid-State Construction Company, Inc.		\$4.7600	\$3,855.60
709-10.01 GABIONS (BASKETS FOR UNDERMINING)			
	21.000 C.Y.		
Thomson & Thomson, Inc.		\$660.0000	\$13,860.00
Mid-State Construction Company, Inc.		\$861.1700	\$18,084.57
712-01 TRAFFIC CONTROL			
	1.000 LS		
Thomson & Thomson, Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$74,581.1400	\$74,581.14
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	180.000 L.F.		
Thomson & Thomson, Inc.		\$50.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$57.7100	\$10,387.80
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	240.000 L.F.		
Thomson & Thomson, Inc.		\$98.0000	\$23,520.00
Mid-State Construction Company, Inc.		\$106.9500	\$25,668.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Thomson & Thomson, Inc.		\$4,575.0000	\$18,300.00
Mid-State Construction Company, Inc.		\$8,407.0000	\$33,628.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	19.000 EACH		
Thomson & Thomson, Inc.		\$28.3500	\$538.65
Mid-State Construction Company, Inc.		\$33.6300	\$638.97
712-05.01 WARNING LIGHTS (TYPE A)			
	19.000 EACH		
Thomson & Thomson, Inc.		\$18.2500	\$346.75
Mid-State Construction Company, Inc.		\$21.6200	\$410.78
712-06 SIGNS (CONSTRUCTION)			
	1,409.000 S.F.		
Thomson & Thomson, Inc.		\$7.8500	\$11,060.65
Mid-State Construction Company, Inc.		\$10.5100	\$14,808.59
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	10.000 L.F.		
Thomson & Thomson, Inc.		\$15.2000	\$152.00
Mid-State Construction Company, Inc.		\$18.0200	\$180.20

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	1,590.000 L.F.		
Thomson & Thomson, Inc.		\$4.8000	\$7,632.00
Mid-State Construction Company, Inc.		\$5.7000	\$9,063.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Thomson & Thomson, Inc.		\$20.2500	\$486.00
Mid-State Construction Company, Inc.		\$24.0200	\$576.48
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	9.000 EACH		
Thomson & Thomson, Inc.		\$5,060.0000	\$45,540.00
Mid-State Construction Company, Inc.		\$6,005.0000	\$54,045.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	12.000 EACH		
Thomson & Thomson, Inc.		\$202.0000	\$2,424.00
Mid-State Construction Company, Inc.		\$240.2000	\$2,882.40
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	12.000 EACH		
Thomson & Thomson, Inc.		\$25.3000	\$303.60
Mid-State Construction Company, Inc.		\$30.0300	\$360.36
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Thomson & Thomson, Inc.		\$25.3000	\$607.20
Mid-State Construction Company, Inc.		\$30.0300	\$720.72
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.680 L.M.		
Thomson & Thomson, Inc.		\$8,600.0000	\$5,848.00
Mid-State Construction Company, Inc.		\$10,208.5000	\$6,941.78
717-01 MOBILIZATION			
	1.000 LS		
Thomson & Thomson, Inc.		\$235,000.0000	\$235,000.00
Mid-State Construction Company, Inc.		\$135,526.4300	\$135,526.43
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Thomson & Thomson, Inc.		\$40,000.0000	\$40,000.00
Mid-State Construction Company, Inc.		\$79,458.0500	\$79,458.05
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	67.000 S.Y.		
Thomson & Thomson, Inc.		\$29.0000	\$1,943.00
Mid-State Construction Company, Inc.		\$14.3900	\$964.13

SUB-TOTAL BRIDGE

Thomson & Thomson, Inc.	\$1,320,538.85
Mid-State Construction Company, Inc.	\$1,397,422.92

TOTAL CONTRACT

Thomson & Thomson, Inc.	\$1,320,538.85
Mid-State Construction Company, Inc.	\$1,397,422.92

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

LAWRENCE COUNTY (Contract No. CNX319 Call 034)

50951-3571-04

THE GRADING, DRAINAGE, PAVING, CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE AND BOX BRIDGE ON A S.I.A. ROUTE SERVING MOTIVATION DRIVE.

PROJECT LENGTH - 0.748 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

	TOTAL CONTRACT
Dement Construction Company, LLC	\$7,696,795.82
Bell & Associates Construction, LLC	\$8,144,094.51
Jones Bros. Contractors, LLC	\$8,274,030.36

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Bell & Associates Construction, LLC	\$43,138.8800	\$43,138.88
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Dement Construction Company, LLC	\$384,000.0000	\$384,000.00
	Bell & Associates Construction, LLC	\$152,747.0300	\$152,747.03
	Jones Bros. Contractors, LLC	\$165,000.0000	\$165,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			59,267.000 C.Y.
	Dement Construction Company, LLC	\$12.0000	\$711,204.00
	Bell & Associates Construction, LLC	\$12.9400	\$766,914.98
	Jones Bros. Contractors, LLC	\$14.0000	\$829,738.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			28,300.000 TON
	Dement Construction Company, LLC	\$27.5000	\$778,250.00
	Bell & Associates Construction, LLC	\$29.6600	\$839,378.00
	Jones Bros. Contractors, LLC	\$33.0000	\$933,900.00
203-04	PLACING AND SPREADING TOPSOIL		
			3,241.000 C.Y.
	Dement Construction Company, LLC	\$16.0000	\$51,856.00
	Bell & Associates Construction, LLC	\$17.2600	\$55,939.66
	Jones Bros. Contractors, LLC	\$12.0000	\$38,892.00
203-06	WATER		
			169.000 M.G.
	Dement Construction Company, LLC	\$20.0000	\$3,380.00
	Bell & Associates Construction, LLC	\$53.9200	\$9,112.48
	Jones Bros. Contractors, LLC	\$25.0000	\$4,225.00
203-50	CONSTRUCTION OF HAUL ROAD		
			1.000 LS
	Dement Construction Company, LLC	\$300,000.0000	\$300,000.00
	Bell & Associates Construction, LLC	\$316,626.7400	\$316,626.74
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
			5.000 C.Y.
	Dement Construction Company, LLC	\$600.0000	\$3,000.00
	Bell & Associates Construction, LLC	\$787.2800	\$3,936.40
	Jones Bros. Contractors, LLC	\$290.0000	\$1,450.00

		UNIT PRICE	EXTENSION
209-01.31 TEMPORARY MULCH FILTER BERM			
	111.000 C.Y.		
Dement Construction Company, LLC		\$100.0000	\$11,100.00
Bell & Associates Construction, LLC		\$8.2300	\$913.53
Jones Bros. Contractors, LLC		\$27.0000	\$2,997.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	118.000 L.F.		
Dement Construction Company, LLC		\$29.0000	\$3,422.00
Bell & Associates Construction, LLC		\$31.2800	\$3,691.04
Jones Bros. Contractors, LLC		\$32.0000	\$3,776.00
209-05 SEDIMENT REMOVAL			
	375.000 C.Y.		
Dement Construction Company, LLC		\$50.0000	\$18,750.00
Bell & Associates Construction, LLC		\$55.8800	\$20,955.00
Jones Bros. Contractors, LLC		\$28.0000	\$10,500.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	2,473.000 L.F.		
Dement Construction Company, LLC		\$5.2500	\$12,983.25
Bell & Associates Construction, LLC		\$6.2000	\$15,332.60
Jones Bros. Contractors, LLC		\$6.5000	\$16,074.50
209-08.07 ROCK CHECK DAM			
	66.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$19,800.00
Bell & Associates Construction, LLC		\$539.2400	\$35,589.84
Jones Bros. Contractors, LLC		\$900.0000	\$59,400.00
209-08.08 ENHANCED ROCK CHECK DAM			
	11.000 EACH		
Dement Construction Company, LLC		\$650.0000	\$7,150.00
Bell & Associates Construction, LLC		\$754.9300	\$8,304.23
Jones Bros. Contractors, LLC		\$1,000.0000	\$11,000.00
209-09.01 SANDBAGS			
	24.000 BAG		
Dement Construction Company, LLC		\$10.0000	\$240.00
Bell & Associates Construction, LLC		\$21.5700	\$517.68
Jones Bros. Contractors, LLC		\$30.0000	\$720.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$300.00
Bell & Associates Construction, LLC		\$1,617.7100	\$3,235.42
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00

		UNIT PRICE	EXTENSION
209-40.31 CATCH BASIN PROTECTION (TYPE B)			
	1.000 EACH		
Dement Construction Company, LLC		\$350.0000	\$350.00
Bell & Associates Construction, LLC		\$539.2400	\$539.24
Jones Bros. Contractors, LLC		\$550.0000	\$550.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	139.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$6,950.00
Bell & Associates Construction, LLC		\$33.9300	\$4,716.27
Jones Bros. Contractors, LLC		\$50.0000	\$6,950.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	9,606.000 TON		
Dement Construction Company, LLC		\$35.0000	\$336,210.00
Bell & Associates Construction, LLC		\$37.7500	\$362,626.50
Jones Bros. Contractors, LLC		\$35.0000	\$336,210.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	694.000 TON		
Dement Construction Company, LLC		\$40.0000	\$27,760.00
Bell & Associates Construction, LLC		\$43.1400	\$29,939.16
Jones Bros. Contractors, LLC		\$55.0000	\$38,170.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,754.000 TON		
Dement Construction Company, LLC		\$123.0000	\$215,742.00
Bell & Associates Construction, LLC		\$132.6500	\$232,668.10
Jones Bros. Contractors, LLC		\$123.0000	\$215,742.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,115.000 TON		
Dement Construction Company, LLC		\$129.0000	\$143,835.00
Bell & Associates Construction, LLC		\$139.1200	\$155,118.80
Jones Bros. Contractors, LLC		\$129.0000	\$143,835.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	18.000 TON		
Dement Construction Company, LLC		\$1,202.0000	\$21,636.00
Bell & Associates Construction, LLC		\$1,296.3200	\$23,333.76
Jones Bros. Contractors, LLC		\$1,202.0000	\$21,636.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	64.000 TON		
Dement Construction Company, LLC		\$154.0000	\$9,856.00
Bell & Associates Construction, LLC		\$166.0800	\$10,629.12
Jones Bros. Contractors, LLC		\$154.0000	\$9,856.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	7.000 TON		
Dement Construction Company, LLC		\$838.0000	\$5,866.00
Bell & Associates Construction, LLC		\$903.7600	\$6,326.32
Jones Bros. Contractors, LLC		\$838.0000	\$5,866.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	940.000 TON		
Dement Construction Company, LLC		\$192.0000	\$180,480.00
Bell & Associates Construction, LLC		\$207.0700	\$194,645.80
Jones Bros. Contractors, LLC		\$192.0000	\$180,480.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	95.000 TON		
Dement Construction Company, LLC		\$275.0000	\$26,125.00
Bell & Associates Construction, LLC		\$296.5800	\$28,175.10
Jones Bros. Contractors, LLC		\$275.0000	\$26,125.00
607-05.30 24" PIPE CULVERT			
	162.000 L.F.		
Dement Construction Company, LLC		\$141.0000	\$22,842.00
Bell & Associates Construction, LLC		\$152.0600	\$24,633.72
Jones Bros. Contractors, LLC		\$222.0000	\$35,964.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	49.000 L.F.		
Dement Construction Company, LLC		\$306.0000	\$14,994.00
Bell & Associates Construction, LLC		\$330.0100	\$16,170.49
Jones Bros. Contractors, LLC		\$185.0000	\$9,065.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	36.000 L.F.		
Dement Construction Company, LLC		\$133.0000	\$4,788.00
Bell & Associates Construction, LLC		\$143.4400	\$5,163.84
Jones Bros. Contractors, LLC		\$103.0000	\$3,708.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Dement Construction Company, LLC		\$2,360.5000	\$4,721.00
Bell & Associates Construction, LLC		\$2,545.7400	\$5,091.48
Jones Bros. Contractors, LLC		\$2,490.0000	\$4,980.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	93.000 LB.		
Dement Construction Company, LLC		\$3.0000	\$279.00
Bell & Associates Construction, LLC		\$3.2400	\$301.32
Jones Bros. Contractors, LLC		\$3.0000	\$279.00

		UNIT PRICE	EXTENSION
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	6.000 EACH		
Dement Construction Company, LLC		\$3,350.0000	\$20,100.00
Bell & Associates Construction, LLC		\$3,612.8800	\$21,677.28
Jones Bros. Contractors, LLC		\$3,160.0000	\$18,960.00
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Dement Construction Company, LLC		\$5,651.0000	\$5,651.00
Bell & Associates Construction, LLC		\$6,094.4400	\$6,094.44
Jones Bros. Contractors, LLC		\$4,700.0000	\$4,700.00
611-40.02 CATCH BASINS, TYPE 40, > 4' - 8' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$7,505.0000	\$7,505.00
Bell & Associates Construction, LLC		\$8,093.9400	\$8,093.94
Jones Bros. Contractors, LLC		\$10,150.0000	\$10,150.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	66.000 L.F.		
Dement Construction Company, LLC		\$78.0000	\$5,148.00
Bell & Associates Construction, LLC		\$84.1200	\$5,551.92
Jones Bros. Contractors, LLC		\$70.0000	\$4,620.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	392.000 L.F.		
Dement Construction Company, LLC		\$32.0000	\$12,544.00
Bell & Associates Construction, LLC		\$33.8300	\$13,261.36
Jones Bros. Contractors, LLC		\$31.3700	\$12,297.04
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	4.000 EACH		
Dement Construction Company, LLC		\$1,100.0000	\$4,400.00
Bell & Associates Construction, LLC		\$1,178.7700	\$4,715.08
Jones Bros. Contractors, LLC		\$1,093.0000	\$4,372.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	4.000 EACH		
Dement Construction Company, LLC		\$3,000.0000	\$12,000.00
Bell & Associates Construction, LLC		\$3,139.4300	\$12,557.72
Jones Bros. Contractors, LLC		\$2,911.0000	\$11,644.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,233.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$12,330.00
Bell & Associates Construction, LLC		\$2.1600	\$2,663.28
Jones Bros. Contractors, LLC		\$2.5000	\$3,082.50

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Dement Construction Company, LLC		\$100.0000	\$10,000.00
Bell & Associates Construction, LLC		\$107.8500	\$10,785.00
Jones Bros. Contractors, LLC		\$64.0000	\$6,400.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,491.000 TON		
Dement Construction Company, LLC		\$40.0000	\$59,640.00
Bell & Associates Construction, LLC		\$43.1400	\$64,321.74
Jones Bros. Contractors, LLC		\$64.0000	\$95,424.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,959.000 TON		
Dement Construction Company, LLC		\$45.0000	\$88,155.00
Bell & Associates Construction, LLC		\$48.5300	\$95,070.27
Jones Bros. Contractors, LLC		\$64.0000	\$125,376.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
Bell & Associates Construction, LLC		\$88,305.6300	\$88,305.63
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	29.000 EACH		
Dement Construction Company, LLC		\$37.6000	\$1,090.40
Bell & Associates Construction, LLC		\$40.5500	\$1,175.95
Jones Bros. Contractors, LLC		\$40.0000	\$1,160.00
712-05.01 WARNING LIGHTS (TYPE A)			
	10.000 EACH		
Dement Construction Company, LLC		\$38.8500	\$388.50
Bell & Associates Construction, LLC		\$41.9000	\$419.00
Jones Bros. Contractors, LLC		\$38.0000	\$380.00
712-06 SIGNS (CONSTRUCTION)			
	517.000 S.F.		
Dement Construction Company, LLC		\$9.5000	\$4,911.50
Bell & Associates Construction, LLC		\$10.2500	\$5,299.25
Jones Bros. Contractors, LLC		\$7.9500	\$4,110.15
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	52.500 L.F.		
Dement Construction Company, LLC		\$39.0000	\$2,047.50
Bell & Associates Construction, LLC		\$42.0600	\$2,208.15
Jones Bros. Contractors, LLC		\$20.5000	\$1,076.25

		UNIT PRICE	EXTENSION
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	0.100 C.Y.		
Dement Construction Company, LLC		\$545.0000	\$54.50
Bell & Associates Construction, LLC		\$1,617.7000	\$161.77
Jones Bros. Contractors, LLC		\$1,500.0000	\$150.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	22.500 LB.		
Dement Construction Company, LLC		\$15.3700	\$345.83
Bell & Associates Construction, LLC		\$4.8500	\$109.13
Jones Bros. Contractors, LLC		\$4.5000	\$101.25
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	38.000 LB.		
Dement Construction Company, LLC		\$16.8900	\$641.82
Bell & Associates Construction, LLC		\$5.9300	\$225.34
Jones Bros. Contractors, LLC		\$5.5000	\$209.00
713-11.21 P POST SLIP BASE			
	1.000 EACH		
Dement Construction Company, LLC		\$405.0000	\$405.00
Bell & Associates Construction, LLC		\$593.1600	\$593.16
Jones Bros. Contractors, LLC		\$550.0000	\$550.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	9.000 S.F.		
Dement Construction Company, LLC		\$25.3700	\$228.33
Bell & Associates Construction, LLC		\$21.5700	\$194.13
Jones Bros. Contractors, LLC		\$20.0000	\$180.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	9.000 S.F.		
Dement Construction Company, LLC		\$25.7400	\$231.66
Bell & Associates Construction, LLC		\$23.7300	\$213.57
Jones Bros. Contractors, LLC		\$22.0000	\$198.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Dement Construction Company, LLC		\$8,500.0000	\$25,500.00
Bell & Associates Construction, LLC		\$9,167.0100	\$27,501.03
Jones Bros. Contractors, LLC		\$14,500.0000	\$43,500.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	43.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$1,075.00
Bell & Associates Construction, LLC		\$26.9600	\$1,159.28
Jones Bros. Contractors, LLC		\$25.0000	\$1,075.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.300 L.M.		
Dement Construction Company, LLC		\$5,000.0000	\$1,500.00
Bell & Associates Construction, LLC		\$5,392.3700	\$1,617.71
Jones Bros. Contractors, LLC		\$5,000.0000	\$1,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.000 L.M.		
Dement Construction Company, LLC		\$8,500.0000	\$34,000.00
Bell & Associates Construction, LLC		\$9,167.0100	\$36,668.04
Jones Bros. Contractors, LLC		\$8,500.0000	\$34,000.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$750,000.0000	\$750,000.00
Bell & Associates Construction, LLC		\$798,121.2600	\$798,121.26
Jones Bros. Contractors, LLC		\$820,000.0000	\$820,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,364.000 S.Y.		
Dement Construction Company, LLC		\$7.4300	\$10,134.52
Bell & Associates Construction, LLC		\$6.5300	\$8,906.92
Jones Bros. Contractors, LLC		\$10.0000	\$13,640.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,768.000 S.Y.		
Dement Construction Company, LLC		\$3.3500	\$5,922.80
Bell & Associates Construction, LLC		\$3.5500	\$6,276.40
Jones Bros. Contractors, LLC		\$4.0000	\$7,072.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	23,772.000 S.Y.		
Dement Construction Company, LLC		\$3.0000	\$71,316.00
Bell & Associates Construction, LLC		\$2.6700	\$63,471.24
Jones Bros. Contractors, LLC		\$3.2000	\$76,070.40
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	25,462.000 L.F.		
Dement Construction Company, LLC		\$4.5000	\$114,579.00
Bell & Associates Construction, LLC		\$4.5800	\$116,615.96
Jones Bros. Contractors, LLC		\$6.0000	\$152,772.00
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)			
	166.000 UNIT		
Dement Construction Company, LLC		\$150.0000	\$24,900.00
Bell & Associates Construction, LLC		\$161.7700	\$26,853.82
Jones Bros. Contractors, LLC		\$60.0000	\$9,960.00

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	175.000 UNIT		
Dement Construction Company, LLC		\$100.0000	\$17,500.00
Bell & Associates Construction, LLC		\$107.8500	\$18,873.75
Jones Bros. Contractors, LLC		\$35.0000	\$6,125.00
801-03 WATER (SEEDING & SODDING)			
	35.000 M.G.		
Dement Construction Company, LLC		\$100.0000	\$3,500.00
Bell & Associates Construction, LLC		\$107.8500	\$3,774.75
Jones Bros. Contractors, LLC		\$10.0000	\$350.00
802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)			
	32.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$640.00
Bell & Associates Construction, LLC		\$21.5700	\$690.24
Jones Bros. Contractors, LLC		\$15.0000	\$480.00
802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)			
	32.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$640.00
Bell & Associates Construction, LLC		\$21.5700	\$690.24
Jones Bros. Contractors, LLC		\$15.0000	\$480.00
802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)			
	32.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$640.00
Bell & Associates Construction, LLC		\$21.5700	\$690.24
Jones Bros. Contractors, LLC		\$15.0000	\$480.00
802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)			
	32.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$640.00
Bell & Associates Construction, LLC		\$21.5700	\$690.24
Jones Bros. Contractors, LLC		\$15.0000	\$480.00
802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)			
	32.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$640.00
Bell & Associates Construction, LLC		\$21.5700	\$690.24
Jones Bros. Contractors, LLC		\$15.0000	\$480.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	11,032.000 S.Y.		
Dement Construction Company, LLC		\$1.1500	\$12,686.80
Bell & Associates Construction, LLC		\$1.2400	\$13,679.68
Jones Bros. Contractors, LLC		\$2.5000	\$27,580.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

204-08 FOUNDATION FILL MATERIAL

30.000 C.Y.

Dement Construction Company, LLC	\$50.0000	\$1,500.00
Bell & Associates Construction, LLC	\$133.4500	\$4,003.50
Jones Bros. Contractors, LLC	\$95.0000	\$2,850.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

371.000 TON

Dement Construction Company, LLC	\$30.0000	\$11,130.00
Bell & Associates Construction, LLC	\$33.6400	\$12,480.44
Jones Bros. Contractors, LLC	\$42.0000	\$15,582.00

604-01.01 CLASS A CONCRETE (ROADWAY)

56.000 C.Y.

Dement Construction Company, LLC	\$1,258.9000	\$70,498.40
Bell & Associates Construction, LLC	\$1,516.0300	\$84,897.68
Jones Bros. Contractors, LLC	\$1,400.0000	\$78,400.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

11,402.000 LB.

Dement Construction Company, LLC	\$1.4800	\$16,874.96
Bell & Associates Construction, LLC	\$1.1900	\$13,568.38
Jones Bros. Contractors, LLC	\$1.5000	\$17,103.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-02.01 DRY EXCAVATION (BRIDGES)			
	564.000 C.Y.		
Dement Construction Company, LLC		\$40.0000	\$22,560.00
Bell & Associates Construction, LLC		\$39.5600	\$22,311.84
Jones Bros. Contractors, LLC		\$32.0000	\$18,048.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	76.000 C.Y.		
Dement Construction Company, LLC		\$65.0000	\$4,940.00
Bell & Associates Construction, LLC		\$115.6000	\$8,785.60
Jones Bros. Contractors, LLC		\$80.0000	\$6,080.00
204-05 ROCK DRILLING (BRIDGES)			
	24.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$600.00
Bell & Associates Construction, LLC		\$49.7200	\$1,193.28
Jones Bros. Contractors, LLC		\$50.0000	\$1,200.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	54.000 TON		
Dement Construction Company, LLC		\$100.0000	\$5,400.00
Bell & Associates Construction, LLC		\$46.8100	\$2,527.74
Jones Bros. Contractors, LLC		\$60.0000	\$3,240.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	165,386.000 LB.		
Dement Construction Company, LLC		\$1.4000	\$231,540.40
Bell & Associates Construction, LLC		\$1.5100	\$249,732.86
Jones Bros. Contractors, LLC		\$1.5000	\$248,079.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	473.000 C.Y.		
Dement Construction Company, LLC		\$890.0000	\$420,970.00
Bell & Associates Construction, LLC		\$967.4100	\$457,584.93
Jones Bros. Contractors, LLC		\$1,000.0000	\$473,000.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	86,952.000 LB.		
Dement Construction Company, LLC		\$1.3000	\$113,037.60
Bell & Associates Construction, LLC		\$1.1900	\$103,472.88
Jones Bros. Contractors, LLC		\$1.3000	\$113,037.60
604-03.04 PAVEMENT @ BRIDGE ENDS			
	162.000 S.Y.		
Dement Construction Company, LLC		\$450.0000	\$72,900.00
Bell & Associates Construction, LLC		\$364.7700	\$59,092.74
Jones Bros. Contractors, LLC		\$320.0000	\$51,840.00

		UNIT PRICE	EXTENSION
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	586.000 C.Y.		
Dement Construction Company, LLC		\$1,100.0000	\$644,600.00
Bell & Associates Construction, LLC		\$900.6800	\$527,798.48
Jones Bros. Contractors, LLC		\$1,200.0000	\$703,200.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	6,639.000 S.Y.		
Dement Construction Company, LLC		\$8.9500	\$59,419.05
Bell & Associates Construction, LLC		\$9.6500	\$64,066.35
Jones Bros. Contractors, LLC		\$8.9500	\$59,419.05
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	2,049.000 S.Y.		
Dement Construction Company, LLC		\$6.0000	\$12,294.00
Bell & Associates Construction, LLC		\$3.0100	\$6,167.49
Jones Bros. Contractors, LLC		\$4.3800	\$8,974.62
606-03.03 STEEL PILES (12 INCH)			
	908.000 L.F.		
Dement Construction Company, LLC		\$65.0000	\$59,020.00
Bell & Associates Construction, LLC		\$86.2300	\$78,296.84
Jones Bros. Contractors, LLC		\$120.0000	\$108,960.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	60.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$15,000.00
Bell & Associates Construction, LLC		\$170.9700	\$10,258.20
Jones Bros. Contractors, LLC		\$150.0000	\$9,000.00
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	2,330.000 L.F.		
Dement Construction Company, LLC		\$425.0000	\$990,250.00
Bell & Associates Construction, LLC		\$614.4900	\$1,431,761.70
Jones Bros. Contractors, LLC		\$600.0000	\$1,398,000.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,256.000 L.F.		
Dement Construction Company, LLC		\$150.0000	\$188,400.00
Bell & Associates Construction, LLC		\$118.5600	\$148,911.36
Jones Bros. Contractors, LLC		\$120.0000	\$150,720.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	132.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$13,200.00
Bell & Associates Construction, LLC		\$60.8800	\$8,036.16
Jones Bros. Contractors, LLC		\$52.0000	\$6,864.00

UNIT PRICE EXTENSION

710-09.02 6" PIPE UNDERDRAIN

58.000 L.F.

Dement Construction Company, LLC	\$20.0000	\$1,160.00
Bell & Associates Construction, LLC	\$35.6100	\$2,065.38
Jones Bros. Contractors, LLC	\$20.0000	\$1,160.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$4,741,501.41
Bell & Associates Construction, LLC	\$4,847,080.68
Jones Bros. Contractors, LLC	\$4,799,273.09

SUB-TOTAL BOX BRIDGE

Dement Construction Company, LLC	\$100,003.36
Bell & Associates Construction, LLC	\$114,950.00
Jones Bros. Contractors, LLC	\$113,935.00

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$2,855,291.05
Bell & Associates Construction, LLC	\$3,182,063.83
Jones Bros. Contractors, LLC	\$3,360,822.27

TOTAL CONTRACT

Dement Construction Company, LLC	\$7,696,795.82
Bell & Associates Construction, LLC	\$8,144,094.51
Jones Bros. Contractors, LLC	\$8,274,030.36

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

COUNTIES LAWRENCE, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, AND RUTHERFORD (Contract No. CNX336 Call 035)

HSIP-REG3(218),R3SVAR-F3-036,HSIP-REG3(219),R3SVAR-F3-037

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 7.50%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$847,806.41
J. M. Hanner Construction Co., Inc.	\$1,381,054.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		313.000 S.Y.	
	MarCor Construction, Inc.	\$90.0000	\$28,170.00
	J. M. Hanner Construction Co., Inc.	\$520.0000	\$162,760.00
701-01.01	CONCRETE SIDEWALK (4 ")		
		2,627.000 S.F.	
	MarCor Construction, Inc.	\$25.0000	\$65,675.00
	J. M. Hanner Construction Co., Inc.	\$15.2000	\$39,930.40
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
		9,821.000 S.F.	
	MarCor Construction, Inc.	\$45.0000	\$441,945.00
	J. M. Hanner Construction Co., Inc.	\$65.0000	\$638,365.00
701-02.03	CONCRETE CURB RAMP		
		175.000 S.F.	
	MarCor Construction, Inc.	\$32.0000	\$5,600.00
	J. M. Hanner Construction Co., Inc.	\$54.6000	\$9,555.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
		190.000 S.F.	
	MarCor Construction, Inc.	\$60.0000	\$11,400.00
	J. M. Hanner Construction Co., Inc.	\$75.0000	\$14,250.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	MarCor Construction, Inc.	\$104,440.0000	\$104,440.00
	J. M. Hanner Construction Co., Inc.	\$108,462.0000	\$108,462.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
		7.000 L.F.	
	MarCor Construction, Inc.	\$397.2000	\$2,780.40
	J. M. Hanner Construction Co., Inc.	\$14.2000	\$99.40
713-11.01	"U" SECTION STEEL POSTS		
		14.000 LB.	
	MarCor Construction, Inc.	\$600.3900	\$8,405.46
	J. M. Hanner Construction Co., Inc.	\$25.0000	\$350.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
		9.000 S.F.	
	MarCor Construction, Inc.	\$403.9500	\$3,635.55
	J. M. Hanner Construction Co., Inc.	\$34.0000	\$306.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
		3,305.000 L.F.	
	MarCor Construction, Inc.	\$15.0000	\$49,575.00
	J. M. Hanner Construction Co., Inc.	\$75.6200	\$249,924.10

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,400.000 L.F.		
MarCor Construction, Inc.		\$25.0000	\$35,000.00
J. M. Hanner Construction Co., Inc.		\$27.8800	\$39,032.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	550.000 L.F.		
MarCor Construction, Inc.		\$60.0000	\$33,000.00
J. M. Hanner Construction Co., Inc.		\$42.1000	\$23,155.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	13.000 S.F.		
MarCor Construction, Inc.		\$60.0000	\$780.00
J. M. Hanner Construction Co., Inc.		\$81.6000	\$1,060.80
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$57,400.0000	\$57,400.00
J. M. Hanner Construction Co., Inc.		\$93,805.0000	\$93,805.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.

\$847,806.41

J. M. Hanner Construction Co., Inc.

\$1,381,054.70

TOTAL CONTRACT

MarCor Construction, Inc.

\$847,806.41

J. M. Hanner Construction Co., Inc.

\$1,381,054.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

LOUDON COUNTY (Contract No. CNX325 Call 036)

n/a,531040-M3-002

THE REPAIR OF THE BRIDGES ON I-40 OVER S.R. 95 AND U.S. 321 (S.R. 73) (L.M. 0.57).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

	TOTAL CONTRACT
Southern Constructors, Inc.	\$395,910.00
Mid-State Construction Company, Inc.	\$574,328.32

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
602-10.01 STRUCTURAL STEEL REPAIRS			
	1.000 LS		
Southern Constructors, Inc.		\$175,000.0000	\$175,000.00
Mid-State Construction Company, Inc.		\$153,864.9900	\$153,864.99
602-10.22 STRUCTURAL STEEL WELD REPAIR			
	1.000 EACH		
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$43,692.0000	\$43,692.00
602-10.32 STRUCTURAL STEEL (REPAIRS)			
	7.000 LB.		
Southern Constructors, Inc.		\$1,000.0000	\$7,000.00
Mid-State Construction Company, Inc.		\$4,055.9200	\$28,391.44
603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES			
	87.000 S.F.		
Southern Constructors, Inc.		\$350.0000	\$30,450.00
Mid-State Construction Company, Inc.		\$540.3200	\$47,007.84
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BR. NO. 53-140-0.57 LT & RT)			
	1.000 LS		
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$17,019.2000	\$17,019.20
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Mid-State Construction Company, Inc.		\$142,902.7700	\$142,902.77
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	310.000 EACH		
Southern Constructors, Inc.		\$45.0000	\$13,950.00
Mid-State Construction Company, Inc.		\$47.4800	\$14,718.80
712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR			
	10.000 EACH		
Southern Constructors, Inc.		\$60.0000	\$600.00
Mid-State Construction Company, Inc.		\$66.2300	\$662.30
712-05.01 WARNING LIGHTS (TYPE A)			
	70.000 EACH		
Southern Constructors, Inc.		\$40.0000	\$2,800.00
Mid-State Construction Company, Inc.		\$43.7400	\$3,061.80
712-06 SIGNS (CONSTRUCTION)			
	774.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$11,610.00
Mid-State Construction Company, Inc.		\$12.6200	\$9,767.88

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)	80.000 L.F.		
Southern Constructors, Inc.		\$25.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$22.4900	\$1,799.20
712-08.03 ARROW BOARD (TYPE C)	3.000 EACH		
Southern Constructors, Inc.		\$3,500.0000	\$10,500.00
Mid-State Construction Company, Inc.		\$874.7200	\$2,624.16
712-08.12 QUEUE PROTECTION TRUCK	14.000 DAY		
Southern Constructors, Inc.		\$2,000.0000	\$28,000.00
Mid-State Construction Company, Inc.		\$1,749.4400	\$24,492.16
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	6.000 EACH		
Southern Constructors, Inc.		\$7,500.0000	\$45,000.00
Mid-State Construction Company, Inc.		\$4,998.4000	\$29,990.40
717-01 MOBILIZATION	1.000 LS		
Southern Constructors, Inc.		\$19,000.0000	\$19,000.00
Mid-State Construction Company, Inc.		\$54,333.3800	\$54,333.38

SUB-TOTAL BRIDGE

Southern Constructors, Inc.	\$395,910.00
Mid-State Construction Company, Inc.	\$574,328.32

TOTAL CONTRACT

Southern Constructors, Inc.	\$395,910.00
Mid-State Construction Company, Inc.	\$574,328.32

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

MARION COUNTY (Contract No. CNX346 Call 037)

58455-3414-04

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON ORME ROAD OVER DRY CREEK (L.M. 0.58), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.113 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$2,444,122.83

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
	Summers-Taylor, Inc.	1.000 LS	\$18,500.0000	\$18,500.00
201-01	CLEARING AND GRUBBING			
	Summers-Taylor, Inc.	1.000 LS	\$17,600.0000	\$17,600.00
202-04.01	REMOVAL OF STRUCTURES (60" CMP BRIDGE, 104+71.94)			
	Summers-Taylor, Inc.	1.000 LS	\$48,500.0000	\$48,500.00
202-12	CONSTRUCTION & REMOVAL OF TEMPORARY RUNAROUND			
	Summers-Taylor, Inc.	1.000 LS	\$75,500.0000	\$75,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	Summers-Taylor, Inc.	496.000 C.Y.	\$103.0000	\$51,088.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
	Summers-Taylor, Inc.	683.000 C.Y.	\$65.0000	\$44,395.00
203-06	WATER			
	Summers-Taylor, Inc.	1.000 M.G.	\$62.5000	\$62.50
203-07	FURNISHING & SPREADING TOPSOIL			
	Summers-Taylor, Inc.	703.000 C.Y.	\$52.0000	\$36,556.00
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)			
	Summers-Taylor, Inc.	900.000 C.Y.	\$44.0000	\$39,600.00
204-01	CULVERT EXCAVATION (UNCLASSIFIED)			
	Summers-Taylor, Inc.	740.000 C.Y.	\$40.5000	\$29,970.00
208-01.05	BROOMING & DEGRASSING SHOULDERS			
	Summers-Taylor, Inc.	0.230 L.M.	\$12,000.0000	\$2,760.00
209-03.31	STREAM MITIGATION-COCONUT FIBER ROLLS			
	Summers-Taylor, Inc.	463.000 L.F.	\$44.5000	\$20,603.50

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Summers-Taylor, Inc.		\$2,820.0000	\$2,820.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	292.000 TON		
Summers-Taylor, Inc.		\$394.0000	\$115,048.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	150.100 TON		
Summers-Taylor, Inc.		\$169.0000	\$25,366.90
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	37.000 L.F.		
Summers-Taylor, Inc.		\$125.0000	\$4,625.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Summers-Taylor, Inc.		\$2,270.0000	\$9,080.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	95.000 L.F.		
Summers-Taylor, Inc.		\$85.5000	\$8,122.50
621-03.09 60" TEMPORARY DRAINAGE PIPE			
	105.000 L.F.		
Summers-Taylor, Inc.		\$425.0000	\$44,625.00
705-01.04 METAL BEAM GUARD FENCE			
	157.770 L.F.		
Summers-Taylor, Inc.		\$124.0000	\$19,563.48
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,690.0000	\$6,760.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	4.000 EACH		
Summers-Taylor, Inc.		\$5,410.0000	\$21,640.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	427.000 L.F.		
Summers-Taylor, Inc.		\$3.4000	\$1,451.80
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	154.000 TON		
Summers-Taylor, Inc.		\$105.0000	\$16,170.00

		UNIT PRICE	EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)			
	121.000 TON		
Summers-Taylor, Inc.		\$119.0000	\$14,399.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	398.000 TON		
Summers-Taylor, Inc.		\$99.0000	\$39,402.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$45,000.0000	\$45,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	13.000 EACH		
Summers-Taylor, Inc.		\$43.0000	\$559.00
712-05.01 WARNING LIGHTS (TYPE A)			
	17.000 EACH		
Summers-Taylor, Inc.		\$43.0000	\$731.00
712-06 SIGNS (CONSTRUCTION)			
	384.000 S.F.		
Summers-Taylor, Inc.		\$8.5000	\$3,264.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	35.000 L.F.		
Summers-Taylor, Inc.		\$22.5000	\$787.50
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	20.000 L.F.		
Summers-Taylor, Inc.		\$28.0000	\$560.00
713-11.01 "U" SECTION STEEL POSTS			
	198.000 LB.		
Summers-Taylor, Inc.		\$6.8000	\$1,346.40
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	16.000 S.F.		
Summers-Taylor, Inc.		\$22.5000	\$360.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	15.000 S.F.		
Summers-Taylor, Inc.		\$25.0000	\$375.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Summers-Taylor, Inc.		\$338.0000	\$338.00

		UNIT PRICE	EXTENSION
713-16.04 CHANGEABLE MESSAGE SIGN UNIT (SEE PLANS)			
	2.000 EACH		
Summers-Taylor, Inc.		\$9,020.0000	\$18,040.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	20.000 L.F.		
Summers-Taylor, Inc.		\$22.5000	\$450.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.240 L.M.		
Summers-Taylor, Inc.		\$3,200.0000	\$768.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.380 L.M.		
Summers-Taylor, Inc.		\$3,600.0000	\$1,368.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.230 L.M.		
Summers-Taylor, Inc.		\$13,500.0000	\$3,105.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$245,000.0000	\$245,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Summers-Taylor, Inc.		\$65,000.0000	\$65,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	650.000 S.Y.		
Summers-Taylor, Inc.		\$7.1000	\$4,615.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	100.000 L.F.		
Summers-Taylor, Inc.		\$13.5000	\$1,350.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	11.000 UNIT		
Summers-Taylor, Inc.		\$123.0000	\$1,353.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	34.000 UNIT		
Summers-Taylor, Inc.		\$101.0000	\$3,434.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	21.000 UNIT		
Summers-Taylor, Inc.		\$64.5000	\$1,354.50

		UNIT PRICE	EXTENSION
802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)			
	9.000 EACH		
Summers-Taylor, Inc.		\$150.0000	\$1,350.00
802-12.06 ASIMINA TRILOBA (PAWPAW SEEDLNG B.R.)			
	9.000 EACH		
Summers-Taylor, Inc.		\$150.0000	\$1,350.00
803-01 SODDING (NEW SOD)			
	3,410.000 S.Y.		
Summers-Taylor, Inc.		\$10.0000	\$34,100.00
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	257.000 S.Y.		
Summers-Taylor, Inc.		\$8.3000	\$2,133.10

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

199.000 C.Y.

Summers-Taylor, Inc.

\$2,075.0000

\$412,925.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

72,783.000 LB.

Summers-Taylor, Inc.

\$2.6500

\$192,874.95

UTILITY CATEGORY		UNIT PRICE	EXTENSION
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE	353.000 L.F.		
Summers-Taylor, Inc.		\$179.0000	\$63,187.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE	2.000 EACH		
Summers-Taylor, Inc.		\$12,000.0000	\$24,000.00
795-07.31 INSERTION VALVE (6IN)	2.000 EACH		
Summers-Taylor, Inc.		\$20,100.0000	\$40,200.00
795-11.02 FIRE HYDRANT ASSEMBLY	1.000 EACH		
Summers-Taylor, Inc.		\$14,000.0000	\$14,000.00
795-12.02 REMOVAL OF EXISTING LINE	1.000 LS		
Summers-Taylor, Inc.		\$4,890.0000	\$4,890.00
795-13.01 DI FITTINGS	650.000 LB.		
Summers-Taylor, Inc.		\$26.0000	\$16,900.00
795-13.05 CREEK CROSSING (60LF by Directional Bore w/6" HDPE DR11)	1.000 LS		
Summers-Taylor, Inc.		\$107,500.0000	\$107,500.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$1,567,645.88

SUB-TOTAL BOX BRIDGE

Summers-Taylor, Inc.

\$605,799.95

SUB-TOTAL UTILITY

Summers-Taylor, Inc.

\$270,677.00

TOTAL CONTRACT

Summers-Taylor, Inc.

\$2,444,122.83

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

MAURY COUNTY (Contract No. CNX338 Call 038)

BR-STP/HIP-243(98),60103-3203-94

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON S.R. 243 (NORTH MAIN STREET) OVER SUGAR CREEK (L.M. 2.06), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.182 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 9.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$5,652,689.71

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Dement Construction Company, LLC		\$119,172.1000	\$119,172.10
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Dement Construction Company, LLC		\$75,000.0000	\$75,000.00
202-01.13	REMOVAL OF PIPE (24" ,64+71.29)			
		43.000 L.F.		
	Dement Construction Company, LLC		\$25.0000	\$1,075.00
202-01.14	REMOVAL OF PIPE (18" ,64+75.79)			
		34.000 L.F.		
	Dement Construction Company, LLC		\$25.0000	\$850.00
202-04.01	REMOVAL OF STRUCTURES (BILLBOARD, STA. 68+49.85)			
		1.000 LS		
	Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
202-04.02	REMOVAL OF STRUCTURES (BILLBOARD, STA. 68+56.08)			
		1.000 LS		
	Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		182.000 C.Y.		
	Dement Construction Company, LLC		\$60.0000	\$10,920.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		3,773.000 C.Y.		
	Dement Construction Company, LLC		\$30.0000	\$113,190.00
203-04	PLACING AND SPREADING TOPSOIL			
		143.000 C.Y.		
	Dement Construction Company, LLC		\$30.0000	\$4,290.00
203-06	WATER			
		16.000 M.G.		
	Dement Construction Company, LLC		\$60.0000	\$960.00
203-07	FURNISHING & SPREADING TOPSOIL			
		324.000 C.Y.		
	Dement Construction Company, LLC		\$40.0000	\$12,960.00
203-50	CONSTRUCTION OF HAUL ROAD			
		1.000 LS		
	Dement Construction Company, LLC		\$275,000.0000	\$275,000.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
			32.000 C.Y.
	Dement Construction Company, LLC	\$35.0000	\$1,120.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			470.000 L.F.
	Dement Construction Company, LLC	\$5.7500	\$2,702.50
209-08.07	ROCK CHECK DAM		
			13.000 EACH
	Dement Construction Company, LLC	\$300.0000	\$3,900.00
209-08.08	ENHANCED ROCK CHECK DAM		
			7.000 EACH
	Dement Construction Company, LLC	\$600.0000	\$4,200.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			3.000 EACH
	Dement Construction Company, LLC	\$500.0000	\$1,500.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
			600.000 L.F.
	Dement Construction Company, LLC	\$50.0000	\$30,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			2,694.000 TON
	Dement Construction Company, LLC	\$36.2500	\$97,657.50
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			478.000 TON
	Dement Construction Company, LLC	\$60.0000	\$28,680.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			12.000 TON
	Dement Construction Company, LLC	\$325.0000	\$3,900.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
			900.000 TON
	Dement Construction Company, LLC	\$150.0000	\$135,000.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
			452.000 TON
	Dement Construction Company, LLC	\$180.0000	\$81,360.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			7.000 TON
	Dement Construction Company, LLC	\$975.0000	\$6,825.00

		UNIT PRICE	EXTENSION
402-02 AGGREGATE FOR COVER MATERIAL (PC)	23.000 TON		
Dement Construction Company, LLC		\$62.7500	\$1,443.25
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.000 TON		
Dement Construction Company, LLC		\$865.0000	\$3,460.00
411-01.10 ACS MIX(PG64-22) GRADING D	8.000 TON		
Dement Construction Company, LLC		\$190.0000	\$1,520.00
411-02.10 ACS MIX(PG70-22) GRADING D	265.000 TON		
Dement Construction Company, LLC		\$215.0000	\$56,975.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	34.000 L.F.		
Dement Construction Company, LLC		\$45.0000	\$1,530.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	34.000 L.F.		
Dement Construction Company, LLC		\$57.0000	\$1,938.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000 EACH		
Dement Construction Company, LLC		\$1,838.0000	\$9,190.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	804.000 L.F.		
Dement Construction Company, LLC		\$29.4700	\$23,693.88
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3	1.000 EACH		
Dement Construction Company, LLC		\$1,041.0000	\$1,041.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000 EACH		
Dement Construction Company, LLC		\$3,253.0000	\$16,265.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000 EACH		
Dement Construction Company, LLC		\$2,050.0000	\$8,200.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000 EACH		
Dement Construction Company, LLC		\$2,864.0000	\$2,864.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	604.000 L.F.		
Dement Construction Company, LLC		\$1.0000	\$604.00
706-06.03 RADIUS RAIL			
	82.000 L.F.		
Dement Construction Company, LLC		\$35.6600	\$2,924.12
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	670.000 L.F.		
Dement Construction Company, LLC		\$2.0000	\$1,340.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	17.000 EACH		
Dement Construction Company, LLC		\$450.0000	\$7,650.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	424.000 TON		
Dement Construction Company, LLC		\$60.0000	\$25,440.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	1,375.000 TON		
Dement Construction Company, LLC		\$60.0000	\$82,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$28,150.0000	\$28,150.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$600.00
712-05.01 WARNING LIGHTS (TYPE A)			
	6.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$180.00
712-06 SIGNS (CONSTRUCTION)			
	245.000 S.F.		
Dement Construction Company, LLC		\$8.5000	\$2,082.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	60.000 L.F.		
Dement Construction Company, LLC		\$26.0000	\$1,560.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Dement Construction Company, LLC		\$5,390.0000	\$32,340.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	50.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$7,500.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	15.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$2,250.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	20.000 EACH		
Dement Construction Company, LLC		\$50.0000	\$1,000.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	1.900 L.M.		
Dement Construction Company, LLC		\$1,800.0000	\$3,420.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.800 L.M.		
Dement Construction Company, LLC		\$10,000.0000	\$8,000.00
717-01 MOBILIZATION	1.000 LS		
Dement Construction Company, LLC		\$575,000.0000	\$575,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2	560.000 S.Y.		
Dement Construction Company, LLC		\$15.0000	\$8,400.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	152.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$760.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	350.000 S.Y.		
Dement Construction Company, LLC		\$6.0000	\$2,100.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN	2,030.000 L.F.		
Dement Construction Company, LLC		\$3.7500	\$7,612.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)	5.000 UNIT		
Dement Construction Company, LLC		\$200.0000	\$1,000.00
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH	6.000 UNIT		
Dement Construction Company, LLC		\$300.0000	\$1,800.00

		UNIT PRICE	EXTENSION
801-02 SEEDING (WITHOUT MULCH)			
	33.000 UNIT		
Dement Construction Company, LLC		\$100.0000	\$3,300.00
801-03 WATER (SEEDING & SODDING)			
	10.000 M.G.		
Dement Construction Company, LLC		\$100.0000	\$1,000.00
802-12.53 QUERCUS PAGODA (CHERRYBARK OAK SEEDLING B.R.)			
	16.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$320.00
802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)			
	16.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$320.00
802-13.60 SAMBUCUS CANADENSIS (ELDERBERRY SDLNG BARE ROOT)			
	16.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$320.00
802-16.01 SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)			
	14.000 EACH		
Dement Construction Company, LLC		\$50.0000	\$700.00
803-01 SODDING (NEW SOD)			
	1,550.000 S.Y.		
Dement Construction Company, LLC		\$6.0000	\$9,300.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	3,700.000 S.Y.		
Dement Construction Company, LLC		\$1.1500	\$4,255.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 60-SR243-2.06)			
	1.000 LS		
Dement Construction Company, LLC		\$499,975.0000	\$499,975.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	268.000 C.Y.		
Dement Construction Company, LLC		\$35.0000	\$9,380.00
204-03.01 WET EXCAVATION (BRIDGES)			
	128.000 C.Y.		
Dement Construction Company, LLC		\$60.0000	\$7,680.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	48.000 C.Y.		
Dement Construction Company, LLC		\$55.0000	\$2,640.00
204-05 ROCK DRILLING (BRIDGES)			
	36.000 L.F.		
Dement Construction Company, LLC		\$35.0000	\$1,260.00
204-10.01 FOUNDATION PREPARATION(BENT NO. 1 STA. 67+55.00)			
	1.000 LS		
Dement Construction Company, LLC		\$110,000.0000	\$110,000.00
204-10.02 FOUNDATION PREPARATION(BENT NO. 2 STA. 68+07.00)			
	1.000 LS		
Dement Construction Company, LLC		\$110,000.0000	\$110,000.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	75.000 L.F.		
Dement Construction Company, LLC		\$350.0000	\$26,250.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	27.000 L.F.		
Dement Construction Company, LLC		\$350.0000	\$9,450.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	46.000 TON		
Dement Construction Company, LLC		\$125.0000	\$5,750.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	80,745.000 LB.		
Dement Construction Company, LLC		\$1.5500	\$125,154.75
604-03.01 CLASS A CONCRETE (BRIDGES)			
	200.000 C.Y.		
Dement Construction Company, LLC		\$1,170.0000	\$234,000.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	37,590.000 LB.		
Dement Construction Company, LLC		\$1.4500	\$54,505.50
604-03.04 PAVEMENT @ BRIDGE ENDS			
	235.000 S.Y.		
Dement Construction Company, LLC		\$450.0000	\$105,750.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	208.000 C.Y.		
Dement Construction Company, LLC		\$1,270.0000	\$264,160.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	822.000 S.Y.		
Dement Construction Company, LLC		\$8.9500	\$7,356.90
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Dement Construction Company, LLC		\$2,000.0000	\$8,000.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	959.000 S.Y.		
Dement Construction Company, LLC		\$3.1900	\$3,059.21
606-02.03 STEEL PILES (10 INCH)			
	260.000 L.F.		
Dement Construction Company, LLC		\$80.0000	\$20,800.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	20.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$6,000.00
615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)			
	758.000 L.F.		
Dement Construction Company, LLC		\$290.0000	\$219,820.00
620-06 CONCRETE RAILING			
	369.000 L.F.		
Dement Construction Company, LLC		\$275.0000	\$101,475.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	132.000 L.F.		
Dement Construction Company, LLC		\$75.0000	\$9,900.00
710-09.02 6" PIPE UNDERDRAIN			
	28.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$700.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.07 POLE 35FT CLASS 2 METAL			
Dement Construction Company, LLC	1.000 EACH	\$5,000.0000	\$5,000.00
790-04.06 POLE 45FT CLASS 1 METAL			
Dement Construction Company, LLC	1.000 EACH	\$6,000.0000	\$6,000.00
790-04.07 POLE 45FT CLASS 2 METAL			
Dement Construction Company, LLC	2.000 EACH	\$6,000.0000	\$12,000.00
790-05.05 POLE 50FT CLASS 1 METAL			
Dement Construction Company, LLC	1.000 EACH	\$7,000.0000	\$7,000.00
790-05.06 POLE 50FT CLASS 2 METAL			
Dement Construction Company, LLC	3.000 EACH	\$6,500.0000	\$19,500.00
790-20.01 POLE(35FT CLASS 2 METAL)			
Dement Construction Company, LLC	2.000 EACH	\$5,000.0000	\$10,000.00
790-20.02 POLE(40FT CLASS 4 METAL)			
Dement Construction Company, LLC	2.000 EACH	\$5,000.0000	\$10,000.00
790-20.03 POLE(75FT CLASS 1 METAL)			
Dement Construction Company, LLC	1.000 EACH	\$15,000.0000	\$15,000.00
790-20.30 TOP EXISTING POLE			
Dement Construction Company, LLC	8.000 EACH	\$100.0000	\$800.00
790-21.11 1PH CROSSARM DEADEND 15KV			
Dement Construction Company, LLC	1.000 EACH	\$800.0000	\$800.00
790-21.12 1PH CROSSARM DDE 15KV			
Dement Construction Company, LLC	1.000 EACH	\$1,000.0000	\$1,000.00
790-25.37 3PH 8FT FIBERGLASS CROSSARM DEADEND 15kV			
Dement Construction Company, LLC	3.000 EACH	\$2,500.0000	\$7,500.00

		UNIT PRICE	EXTENSION
790-25.40 3PH 10FT FIBERGLASS DOUBLE DEADEND 15kV			
	3.000 EACH		
Dement Construction Company, LLC		\$2,500.0000	\$7,500.00
790-25.43 3PH FIBERGLASS DOUBLE 10FT LARGE CONDUCTOR 15kV			
	3.000 EACH		
Dement Construction Company, LLC		\$3,300.0000	\$9,900.00
790-25.44 3PH FIBERGLASS DOUBLE DEADEND 15kV			
	1.000 EACH		
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	15.000 EACH		
Dement Construction Company, LLC		\$350.0000	\$5,250.00
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX			
	386.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$1,158.00
790-30.26 SECONDARY CONDUCTOR__ AL QUADRUPLEX			
	147.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$1,764.00
790-32.03 DOWN GUY - THROUGH BOLT ST PL			
	18.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$4,500.00
790-32.07 OH GUY - THROUGH BOLT TYPE			
	3.000 EACH		
Dement Construction Company, LLC		\$650.0000	\$1,950.00
790-32.23 GUY GUARD			
	16.000 EACH		
Dement Construction Company, LLC		\$50.0000	\$800.00
790-32.29 DOWN GUY HEAVY CONSTRUCTION - PREFORM			
	2.000 EACH		
Dement Construction Company, LLC		\$700.0000	\$1,400.00
790-33.30 SCREW TYPE ANCHOR 16,000LB (F1-2D-P)			
	10.000 EACH		
Dement Construction Company, LLC		\$750.0000	\$7,500.00
790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P)			
	7.000 EACH		
Dement Construction Company, LLC		\$850.0000	\$5,950.00

		UNIT PRICE	EXTENSION
790-36.09 TRANSFER - 1TR XFMR ASSEMBLY			
	2.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$1,000.00
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	333.000 L.F.		
Dement Construction Company, LLC		\$3.5000	\$1,165.50
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	1,279.000 L.F.		
Dement Construction Company, LLC		\$4.0000	\$5,116.00
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	3,837.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$19,185.00
790-40.49 OH COND 795 37 AAC ARBUTUS			
	96.000 L.F.		
Dement Construction Company, LLC		\$7.0000	\$672.00
790-40.73 OH PRI COND _____			
	1,053.000 L.F.		
Dement Construction Company, LLC		\$2.5000	\$2,632.50
790-41.49 UG SEC COND 4/0 AL TPLX			
	60.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$720.00
790-42.09 3IN DIA PVC PIPE			
	160.000 L.F.		
Dement Construction Company, LLC		\$15.0000	\$2,400.00
790-42.16 1 DUCT @ 36IN-48IN DEPTH			
	15.000 L.F.		
Dement Construction Company, LLC		\$42.0000	\$630.00
790-43.46 SECONDARY PULLBOX LARGE			
	1.000 EACH		
Dement Construction Company, LLC		\$1,750.0000	\$1,750.00
790-43.51 SECONDARY RISER W/ 3IN CONDUIT			
	1.000 EACH		
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
790-49.01 3PH XFMR BNK POLE MTD NO FUSE/ARRESTERS			
	1.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240			
	3.000 EACH		
Dement Construction Company, LLC		\$800.0000	\$2,400.00
790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240			
	1.000 EACH		
Dement Construction Company, LLC		\$1,750.0000	\$1,750.00
790-58.05 GOLB SWITCH 15KV			
	1.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
790-60.06 1PH SECTLR OR RECL W/ BYPASS SW 15KV			
	1.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
790-68.10 MISCELLANEOUS ASSEMBLIES			
	14.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$5,600.00
790-68.11 DEAD END SHOE			
	3.000 EACH		
Dement Construction Company, LLC		\$125.0000	\$375.00
790-68.21 SEC METERING GUIDE 3-PH 120/208V 4 W GND			
	1.000 EACH		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
790-69.11 GROUND-GROUND ROD FOR ST POLE			
	13.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$3,900.00
790-69.18 GND ASSY GOLB ON ST POLE			
	1.000 EACH		
Dement Construction Company, LLC		\$2,250.0000	\$2,250.00
790-69.28 EXTENSION LINK - EPOXY -6FT			
	2.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$300.00
790-69.32 ARM PIN			
	19.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$2,850.00
790-70.20 STREET LIGHT (70W LED)			
	7.000 EACH		
Dement Construction Company, LLC		\$2,500.0000	\$17,500.00

		UNIT PRICE	EXTENSION
790-71.20 TANGENT HOR LN POSTS 69KV MAX			
	1.000 EACH		
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
790-98.01 REMOVE WIRE			
	6,695.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$20,085.00
790-98.02 REMOVE POLES			
	9.000 EACH		
Dement Construction Company, LLC		\$900.0000	\$8,100.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	77.000 EACH		
Dement Construction Company, LLC		\$550.0000	\$42,350.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
791-02.04 4IN MDPE GAS MAIN			
	370.000 L.F.		
Dement Construction Company, LLC		\$225.0000	\$83,250.00
791-04.13 HDD 4IN PE PIPE - ROCK			
	395.000 L.F.		
Dement Construction Company, LLC		\$300.0000	\$118,500.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Dement Construction Company, LLC		\$4,500.0000	\$9,000.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	2.000 EACH		
Dement Construction Company, LLC		\$4,500.0000	\$9,000.00
791-06.52 4IN PE HOT TAP CONNECTION			
	1.000 EACH		
Dement Construction Company, LLC		\$20,000.0000	\$20,000.00
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	5.000 EACH		
Dement Construction Company, LLC		\$4,500.0000	\$22,500.00
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG			
	2.000 EACH		
Dement Construction Company, LLC		\$6,500.0000	\$13,000.00

		UNIT PRICE	EXTENSION
791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG			
	2.000 EACH		
Dement Construction Company, LLC		\$6,500.0000	\$13,000.00
793-01.12 POLE 40FT CLASS 4 WOOD			
	1.000 EACH		
Dement Construction Company, LLC		\$3,160.0000	\$3,160.00
793-98.04 REMOVE POLES ALL SIZES			
	1.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$500.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	20.000 L.F.		
Dement Construction Company, LLC		\$215.0000	\$4,300.00
795-01.13 16IN DIP RESTRAINED JOINT WATER LINE			
	500.000 L.F.		
Dement Construction Company, LLC		\$363.0000	\$181,500.00
795-05.23 HDD 18IN HDPE CASING PIPE-ROCK			
	350.000 L.F.		
Dement Construction Company, LLC		\$1,800.0000	\$630,000.00
795-06.05 CONNECT TO 8IN WATER LINE			
	2.000 EACH		
Dement Construction Company, LLC		\$7,500.0000	\$15,000.00
795-06.34 CUT AND CAP 8IN WATER LINE			
	2.000 EACH		
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	6.000 EACH		
Dement Construction Company, LLC		\$4,000.0000	\$24,000.00
795-08.14 16IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Dement Construction Company, LLC		\$8,000.0000	\$16,000.00
795-09.08 8IN WATER SERVICE METER ASSEMBLY			
	1.000 EACH		
Dement Construction Company, LLC		\$67,000.0000	\$67,000.00
795-12.08 REMOVE WATER METER			
	1.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$300.00

		UNIT PRICE	EXTENSION
795-13.01 DI FITTINGS			
	4,000.000 LB.		
Dement Construction Company, LLC		\$10.0000	\$40,000.00
795-14.07 CONCRETE VAULT			
	1.000 EACH		
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
795-15.10 30IN STEEL CASING PIPE OPEN CUT METHOD			
	40.000 L.F.		
Dement Construction Company, LLC		\$850.0000	\$34,000.00
797-07.60 ADJUST EXISTING MANHOLE			
	3.000 EACH		
Dement Construction Company, LLC		\$3,500.0000	\$10,500.00
797-07.61 ADJUST EXISTING MANHOLE (GREATER THAN 12 INCHES)			
	1.000 EACH		
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC

\$1,972,110.35

SUB-TOTAL BRIDGE

Dement Construction Company, LLC

\$1,943,066.36

SUB-TOTAL UTILITY

Dement Construction Company, LLC

\$1,737,513.00

TOTAL CONTRACT

Dement Construction Company, LLC

\$5,652,689.71

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

MONROE COUNTY (Contract No. CNX339 Call 039)

62S360-M3-004

THE CONSTRUCTION OF A CONCRETE BOX CULVERT ON S.R. 360 (L.M. 17.8), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.056 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2024

	TOTAL CONTRACT
Pave Grade & Aggregate, Inc	\$2,685,454.25

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Pave Grade & Aggregate, Inc		\$15,000.0000	\$15,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Pave Grade & Aggregate, Inc		\$30,000.0000	\$30,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		4,445.000 C.Y.		
	Pave Grade & Aggregate, Inc		\$38.7500	\$172,243.75
203-02.02	BORROW EXCAVATION (GRADED SOLID ROCK)			
		2,779.000 C.Y.		
	Pave Grade & Aggregate, Inc		\$150.0000	\$416,850.00
203-02.05	BORROW EXCAVATION (SOIL)			
		5.000 C.Y.		
	Pave Grade & Aggregate, Inc		\$130.0000	\$650.00
203-06	WATER			
		10.000 M.G.		
	Pave Grade & Aggregate, Inc		\$100.0000	\$1,000.00
203-07	FURNISHING & SPREADING TOPSOIL			
		31.000 C.Y.		
	Pave Grade & Aggregate, Inc		\$125.0000	\$3,875.00
204-10.30	FOUNDATION PREPARATION (INLET)			
		1.000 LS		
	Pave Grade & Aggregate, Inc		\$610,000.0000	\$610,000.00
204-10.31	FOUNDATION PREPARATION (OUTLET)			
		1.000 LS		
	Pave Grade & Aggregate, Inc		\$610,000.0000	\$610,000.00
209-03.21	FILTER SOCK (12 INCH)			
		325.000 L.F.		
	Pave Grade & Aggregate, Inc		\$30.0000	\$9,750.00
209-05	SEDIMENT REMOVAL			
		24.000 C.Y.		
	Pave Grade & Aggregate, Inc		\$25.0000	\$600.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		180.000 L.F.		
	Pave Grade & Aggregate, Inc		\$8.0000	\$1,440.00

		UNIT PRICE	EXTENSION
209-09.03 SEDIMENT FILTER BAG (15' X 15')	4.000 EACH		
Pave Grade & Aggregate, Inc		\$1,000.0000	\$4,000.00
209-13.04 TURBIDITY CURTAIN(TYPE 1)	1,114.000 L.F.		
Pave Grade & Aggregate, Inc		\$75.0000	\$83,550.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	622.000 TON		
Pave Grade & Aggregate, Inc		\$56.0000	\$34,832.00
303-10.01 MINERAL AGGREGATE (SIZE 57)	791.000 TON		
Pave Grade & Aggregate, Inc		\$75.0000	\$59,325.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	126.000 TON		
Pave Grade & Aggregate, Inc		\$265.0000	\$33,390.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	83.000 TON		
Pave Grade & Aggregate, Inc		\$360.0000	\$29,880.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
Pave Grade & Aggregate, Inc		\$625.0000	\$625.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000 TON		
Pave Grade & Aggregate, Inc		\$1,650.0000	\$1,650.00
411-01.10 ACS MIX(PG64-22) GRADING D	59.000 TON		
Pave Grade & Aggregate, Inc		\$525.0000	\$30,975.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.200 L.M.		
Pave Grade & Aggregate, Inc		\$30,725.0000	\$6,145.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT	10.000 TON		
Pave Grade & Aggregate, Inc		\$1,750.0000	\$17,500.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	4.000 EACH		
Pave Grade & Aggregate, Inc		\$365.0000	\$1,460.00

		UNIT PRICE	EXTENSION
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	492.000 L.F.		
Pave Grade & Aggregate, Inc		\$50.0000	\$24,600.00
706-01 GUARDRAIL REMOVED	100.000 L.F.		
Pave Grade & Aggregate, Inc		\$7.0000	\$700.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	100.000 TON		
Pave Grade & Aggregate, Inc		\$100.0000	\$10,000.00
712-01 TRAFFIC CONTROL	1.000 LS		
Pave Grade & Aggregate, Inc		\$50,000.0000	\$50,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	990.000 L.F.		
Pave Grade & Aggregate, Inc		\$100.0000	\$99,000.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000 EACH		
Pave Grade & Aggregate, Inc		\$8,000.0000	\$32,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	50.000 EACH		
Pave Grade & Aggregate, Inc		\$50.0000	\$2,500.00
712-04.50 BARRIER RAIL DELINEATOR	51.000 EACH		
Pave Grade & Aggregate, Inc		\$25.0000	\$1,275.00
712-05.01 WARNING LIGHTS (TYPE A)	8.000 EACH		
Pave Grade & Aggregate, Inc		\$100.0000	\$800.00
712-06 SIGNS (CONSTRUCTION)	835.000 S.F.		
Pave Grade & Aggregate, Inc		\$10.0000	\$8,350.00
712-07.03 TEMPORARY BARRICADES (TYPE III)	44.000 L.F.		
Pave Grade & Aggregate, Inc		\$30.0000	\$1,320.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	22.000 L.F.		
Pave Grade & Aggregate, Inc		\$31.0000	\$682.00

		UNIT PRICE	EXTENSION
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)	3,192.000 L.F.		
Pave Grade & Aggregate, Inc		\$4.7500	\$15,162.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Pave Grade & Aggregate, Inc		\$200.0000	\$200.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Pave Grade & Aggregate, Inc		\$6,100.0000	\$12,200.00
713-16.20 SIGNS (24"x30",W1-8L, CHEVRON ALIGNMENT SIGN)	2.000 EACH		
Pave Grade & Aggregate, Inc		\$365.0000	\$730.00
713-16.21 SIGNS (24"x30",W1-8R, CHEVRON ALIGNMENT SIGN)	2.000 EACH		
Pave Grade & Aggregate, Inc		\$365.0000	\$730.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	4.000 EACH		
Pave Grade & Aggregate, Inc		\$200.0000	\$800.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2.000 EACH		
Pave Grade & Aggregate, Inc		\$5.2500	\$10.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	0.300 L.M.		
Pave Grade & Aggregate, Inc		\$6,100.0000	\$1,830.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.300 L.M.		
Pave Grade & Aggregate, Inc		\$21,100.0000	\$6,330.00
717-01 MOBILIZATION	1.000 LS		
Pave Grade & Aggregate, Inc		\$100,000.0000	\$100,000.00
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000 LS		
Pave Grade & Aggregate, Inc		\$12,000.0000	\$12,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	338.000 S.Y.		
Pave Grade & Aggregate, Inc		\$8.0000	\$2,704.00

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	454.000 S.Y.		
Pave Grade & Aggregate, Inc		\$5.0000	\$2,270.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)	1.000 UNIT		
Pave Grade & Aggregate, Inc		\$1,000.0000	\$1,000.00
801-02 SEEDING (WITHOUT MULCH)	2.000 UNIT		
Pave Grade & Aggregate, Inc		\$500.0000	\$1,000.00
801-03 WATER (SEEDING & SODDING)	0.200 M.G.		
Pave Grade & Aggregate, Inc		\$500.0000	\$100.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)	184.000 S.Y.		
Pave Grade & Aggregate, Inc		\$5.0000	\$920.00

BOX BRIDGE CATEGORY

UNIT PRICE

EXTENSION

607-50.04 PRECAST CONCRETE BOX CULVERT (10' X 4')

81.000 L.F.

Pave Grade & Aggregate, Inc

\$1,500.0000

\$121,500.00

SUB-TOTAL ROADWAY

Pave Grade & Aggregate, Inc

\$2,563,954.25

SUB-TOTAL BOX BRIDGE

Pave Grade & Aggregate, Inc

\$121,500.00

TOTAL CONTRACT

Pave Grade & Aggregate, Inc

\$2,685,454.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

OBION COUNTY (Contract No. CNX326 Call 040)

HSIP-431(18),66S431-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING PAVING ON S.R. 431 FROM U.S. 45W (S.R. 5) (L.M. 6.55) TO NEAR THE BRIDGE OVER HOOSIER CREEK (L.M. 7.00).

PROJECT LENGTH - 0.450 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

	TOTAL CONTRACT
Ford Construction Company	\$199,530.35

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	125.000 S.Y.		
	Ford Construction Company		\$114.4000	\$14,300.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT	400.000 S.Y.		
	Ford Construction Company		\$43.5500	\$17,420.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	100.000 TON		
	Ford Construction Company		\$138.5000	\$13,850.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	30.000 TON		
	Ford Construction Company		\$420.5000	\$12,615.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	20.000 TON		
	Ford Construction Company		\$487.2500	\$9,745.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
	Ford Construction Company		\$2,956.0000	\$2,956.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1.000 TON		
	Ford Construction Company		\$1,815.0000	\$1,815.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000 TON		
	Ford Construction Company		\$1,373.0000	\$1,373.00
411-01.10	ACS MIX(PG64-22) GRADING D	15.000 TON		
	Ford Construction Company		\$628.0000	\$9,420.00
712-01	TRAFFIC CONTROL	1.000 LS		
	Ford Construction Company		\$14,226.0000	\$14,226.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	21.000 L.F.		
	Ford Construction Company		\$6.0500	\$127.05
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	377.000 LB.		
	Ford Construction Company		\$6.0500	\$2,280.85

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	19.000 S.F.		
Ford Construction Company		\$16.5000	\$313.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	93.000 S.F.		
Ford Construction Company		\$17.0500	\$1,585.65
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	52.000 EACH		
Ford Construction Company		\$52.8000	\$2,745.60
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	69.000 EACH		
Ford Construction Company		\$52.8000	\$3,643.20
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	191.000 L.F.		
Ford Construction Company		\$22.0000	\$4,202.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	134.000 L.F.		
Ford Construction Company		\$27.5000	\$3,685.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
Ford Construction Company		\$264.0000	\$3,168.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	2.000 EACH		
Ford Construction Company		\$1,100.0000	\$2,200.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (SEE PLANS)			
	2.000 EACH		
Ford Construction Company		\$935.0000	\$1,870.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	3.000 L.M.		
Ford Construction Company		\$10,010.0000	\$30,030.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$21,347.0000	\$21,347.00
730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 LS		
Ford Construction Company		\$1,386.0000	\$1,386.00

		UNIT PRICE	EXTENSION
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	205.000 L.F.		
Ford Construction Company		\$3.3000	\$676.50
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	205.000 L.F.		
Ford Construction Company		\$30.8000	\$6,314.00
730-15.11 MODIFY CABINET (SEE PLANS)			
	1.000 EACH		
Ford Construction Company		\$2,024.0000	\$2,024.00
730-26.04 AUDIBLE PEDESTRIAN SIGNAL			
	2.000 EACH		
Ford Construction Company		\$2,046.0000	\$4,092.00
730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN			
	2.000 EACH		
Ford Construction Company		\$1,364.0000	\$2,728.00
730-26.10 PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON & 15IN SIGN			
	2.000 EACH		
Ford Construction Company		\$2,376.0000	\$4,752.00
803-01 SODDING (NEW SOD)			
	400.000 S.Y.		
Ford Construction Company		\$6.6000	\$2,640.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$199,530.35

TOTAL CONTRACT

Ford Construction Company

\$199,530.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

RHEA COUNTY (Contract No. CNX348 Call 042)

HSIP-7200(33),72945-3495-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 4.00%

	TOTAL CONTRACT
Highway Markings, Inc.	\$398,497.80
Volunteer Paving, LLC	\$429,127.21
LU, Inc.	\$436,039.70
Superior Traffic Control, LLC	\$455,419.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	15.000 EACH		
Highway Markings, Inc.		\$2,475.0000	\$37,125.00
Volunteer Paving, LLC		\$1,890.0000	\$28,350.00
LU, Inc.		\$1,800.0000	\$27,000.00
Superior Traffic Control, LLC		\$4,000.0000	\$60,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,080.000 L.F.		
Highway Markings, Inc.		\$6.7500	\$7,290.00
Volunteer Paving, LLC		\$5.4600	\$5,896.80
LU, Inc.		\$5.2000	\$5,616.00
Superior Traffic Control, LLC		\$6.5000	\$7,020.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	300.000 L.F.		
Highway Markings, Inc.		\$34.5000	\$10,350.00
Volunteer Paving, LLC		\$41.0100	\$12,303.00
LU, Inc.		\$39.0600	\$11,718.00
Superior Traffic Control, LLC		\$48.0000	\$14,400.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	15.000 EACH		
Highway Markings, Inc.		\$2,925.0000	\$43,875.00
Volunteer Paving, LLC		\$3,213.0000	\$48,195.00
LU, Inc.		\$3,060.0000	\$45,900.00
Superior Traffic Control, LLC		\$5,000.0000	\$75,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Highway Markings, Inc.		\$15,000.0000	\$15,000.00
Volunteer Paving, LLC		\$18,000.0000	\$18,000.00
LU, Inc.		\$27,000.0000	\$27,000.00
Superior Traffic Control, LLC		\$7,250.0000	\$7,250.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	43.000 EACH		
Highway Markings, Inc.		\$10.0000	\$430.00
Volunteer Paving, LLC		\$69.6700	\$2,995.81
LU, Inc.		\$60.5900	\$2,605.37
Superior Traffic Control, LLC		\$10.0000	\$430.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	190.000 EACH		
Highway Markings, Inc.		\$45.0000	\$8,550.00
Volunteer Paving, LLC		\$69.6700	\$13,237.30
LU, Inc.		\$60.5900	\$11,512.10
Superior Traffic Control, LLC		\$65.0000	\$12,350.00

		UNIT PRICE	EXTENSION
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	388.000 S.F.		
Highway Markings, Inc.		\$12.5000	\$4,850.00
Volunteer Paving, LLC		\$35.1700	\$13,645.96
LU, Inc.		\$30.5900	\$11,868.92
Superior Traffic Control, LLC		\$32.0000	\$12,416.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	966.000 L.F.		
Highway Markings, Inc.		\$5.7500	\$5,554.50
Volunteer Paving, LLC		\$7.5700	\$7,312.62
LU, Inc.		\$6.5900	\$6,365.94
Superior Traffic Control, LLC		\$6.2500	\$6,037.50
713-11.01 "U" SECTION STEEL POSTS			
	2,418.000 LB.		
Highway Markings, Inc.		\$5.0000	\$12,090.00
Volunteer Paving, LLC		\$6.1900	\$14,967.42
LU, Inc.		\$5.3800	\$13,008.84
Superior Traffic Control, LLC		\$5.7500	\$13,903.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,643.000 LB.		
Highway Markings, Inc.		\$5.2500	\$24,375.75
Volunteer Paving, LLC		\$7.6200	\$35,379.66
LU, Inc.		\$6.6300	\$30,783.09
Superior Traffic Control, LLC		\$5.9500	\$27,625.85
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	529.000 S.F.		
Highway Markings, Inc.		\$16.2500	\$8,596.25
Volunteer Paving, LLC		\$17.0200	\$9,003.58
LU, Inc.		\$14.8000	\$7,829.20
Superior Traffic Control, LLC		\$17.0000	\$8,993.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,213.000 S.F.		
Highway Markings, Inc.		\$16.8500	\$20,439.05
Volunteer Paving, LLC		\$18.4000	\$22,319.20
LU, Inc.		\$16.0000	\$19,408.00
Superior Traffic Control, LLC		\$19.0000	\$23,047.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	108.000 EACH		
Highway Markings, Inc.		\$20.0000	\$2,160.00
Volunteer Paving, LLC		\$69.6700	\$7,524.36
LU, Inc.		\$60.5900	\$6,543.72
Superior Traffic Control, LLC		\$10.0000	\$1,080.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,020.000 EACH		
Highway Markings, Inc.		\$34.2500	\$34,935.00
Volunteer Paving, LLC		\$35.0000	\$35,700.00
LU, Inc.		\$35.2600	\$35,965.20
Superior Traffic Control, LLC		\$35.0000	\$35,700.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	450.000 L.F.		
Highway Markings, Inc.		\$15.0000	\$6,750.00
Volunteer Paving, LLC		\$25.0000	\$11,250.00
LU, Inc.		\$25.1900	\$11,335.50
Superior Traffic Control, LLC		\$10.0000	\$4,500.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	16.000 S.F.		
Highway Markings, Inc.		\$15.0000	\$240.00
Volunteer Paving, LLC		\$10.0000	\$160.00
LU, Inc.		\$10.0800	\$161.28
Superior Traffic Control, LLC		\$15.0000	\$240.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	62.560 L.M.		
Highway Markings, Inc.		\$2,225.0000	\$139,196.00
Volunteer Paving, LLC		\$2,150.0000	\$134,504.00
LU, Inc.		\$2,166.1300	\$135,513.09
Superior Traffic Control, LLC		\$2,200.0000	\$137,632.00
716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)			
	120.000 L.F.		
Highway Markings, Inc.		\$1.2500	\$150.00
Volunteer Paving, LLC		\$2.5000	\$300.00
LU, Inc.		\$2.5200	\$302.40
Superior Traffic Control, LLC		\$2.0000	\$240.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	2,055.000 L.F.		
Highway Markings, Inc.		\$0.7500	\$1,541.25
Volunteer Paving, LLC		\$1.5000	\$3,082.50
LU, Inc.		\$1.5100	\$3,103.05
Superior Traffic Control, LLC		\$1.0000	\$2,055.00
717-01 MOBILIZATION			
	1.000 LS		
Highway Markings, Inc.		\$15,000.0000	\$15,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
LU, Inc.		\$22,500.0000	\$22,500.00
Superior Traffic Control, LLC		\$5,500.0000	\$5,500.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.	\$398,497.80
Volunteer Paving, LLC	\$429,127.21
LU, Inc.	\$436,039.70
Superior Traffic Control, LLC	\$455,419.85

TOTAL CONTRACT

Highway Markings, Inc.	\$398,497.80
Volunteer Paving, LLC	\$429,127.21
LU, Inc.	\$436,039.70
Superior Traffic Control, LLC	\$455,419.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

ROANE AND SCOTT COUNTIES (Contract No. CNX321 Call 043)

HSIP-REG1(215),R1SVAR-F3-030

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$565,330.00
APAC-Atlantic, Inc.	\$637,216.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
	APAC-Atlantic, Inc.		\$14,700.0000	\$14,700.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		271.000 S.Y.		
	Southern Constructors, Inc.		\$70.0000	\$18,970.00
	APAC-Atlantic, Inc.		\$72.7500	\$19,715.25
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)			
		807.000 L.F.		
	Southern Constructors, Inc.		\$50.0000	\$40,350.00
	APAC-Atlantic, Inc.		\$10.4000	\$8,392.80
203-07	FURNISHING & SPREADING TOPSOIL			
		52.000 C.Y.		
	Southern Constructors, Inc.		\$75.0000	\$3,900.00
	APAC-Atlantic, Inc.		\$380.0000	\$19,760.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		2,439.000 S.F.		
	Southern Constructors, Inc.		\$30.0000	\$73,170.00
	APAC-Atlantic, Inc.		\$19.3000	\$47,072.70
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		5,322.000 S.F.		
	Southern Constructors, Inc.		\$42.0000	\$223,524.00
	APAC-Atlantic, Inc.		\$60.0000	\$319,320.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		56.000 S.F.		
	Southern Constructors, Inc.		\$40.0000	\$2,240.00
	APAC-Atlantic, Inc.		\$85.5000	\$4,788.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		49.000 C.Y.		
	Southern Constructors, Inc.		\$1,200.0000	\$58,800.00
	APAC-Atlantic, Inc.		\$1,065.0000	\$52,185.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Southern Constructors, Inc.		\$75,000.0000	\$75,000.00
	APAC-Atlantic, Inc.		\$80,500.0000	\$80,500.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)			
		251.000 L.F.		
	Southern Constructors, Inc.		\$12.0000	\$3,012.00
	APAC-Atlantic, Inc.		\$10.0000	\$2,510.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	124.000 L.F.		
Southern Constructors, Inc.		\$16.0000	\$1,984.00
APAC-Atlantic, Inc.		\$15.0000	\$1,860.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	296.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$8,880.00
APAC-Atlantic, Inc.		\$28.0000	\$8,288.00
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$28,000.0000	\$28,000.00
APAC-Atlantic, Inc.		\$54,000.0000	\$54,000.00
801-01 SEEDING (WITH MULCH)			
	5.000 UNIT		
Southern Constructors, Inc.		\$500.0000	\$2,500.00
APAC-Atlantic, Inc.		\$825.0000	\$4,125.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.

\$565,330.00

APAC-Atlantic, Inc.

\$637,216.75

TOTAL CONTRACT

Southern Constructors, Inc.

\$565,330.00

APAC-Atlantic, Inc.

\$637,216.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

ROBERTSON COUNTY (Contract No. CNX340 Call 044)

74455-3526-04

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON EXPERIMENT STATION ROAD OVER WARTRACE CREEK (L.M. 0.61) IN SPRINGFIELD, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.080 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

	TOTAL CONTRACT
Brown Builders, Inc.	\$821,398.50
Adams Contracting, LLC	\$1,337,063.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Brown Builders, Inc.		\$10,000.0000	\$10,000.00
	Adams Contracting, LLC		\$15,000.0000	\$15,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Brown Builders, Inc.		\$25,000.0000	\$25,000.00
	Adams Contracting, LLC		\$10,000.0000	\$10,000.00
202-04.01	REMOVAL OF STRUCTURES (2@ 12'X5' RCSB, STA 35+39.56)			
		1.000 LS		
	Brown Builders, Inc.		\$21,500.0000	\$21,500.00
	Adams Contracting, LLC		\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		778.000 C.Y.		
	Brown Builders, Inc.		\$60.0000	\$46,680.00
	Adams Contracting, LLC		\$50.0000	\$38,900.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)			
		1,000.000 TON		
	Brown Builders, Inc.		\$22.5000	\$22,500.00
	Adams Contracting, LLC		\$50.0000	\$50,000.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		233.000 C.Y.		
	Brown Builders, Inc.		\$65.0000	\$15,145.00
	Adams Contracting, LLC		\$70.0000	\$16,310.00
203-04	PLACING AND SPREADING TOPSOIL			
		118.000 C.Y.		
	Brown Builders, Inc.		\$30.0000	\$3,540.00
	Adams Contracting, LLC		\$40.0000	\$4,720.00
203-05	UNDERCUTTING			
		300.000 C.Y.		
	Brown Builders, Inc.		\$20.0000	\$6,000.00
	Adams Contracting, LLC		\$25.0000	\$7,500.00
203-06	WATER			
		5.300 M.G.		
	Brown Builders, Inc.		\$100.0000	\$530.00
	Adams Contracting, LLC		\$100.0000	\$530.00
203-50	CONSTRUCTION OF HAUL ROAD			
		1.000 LS		
	Brown Builders, Inc.		\$100,000.0000	\$100,000.00
	Adams Contracting, LLC		\$250,000.0000	\$250,000.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
			28.000 C.Y.
	Brown Builders, Inc.	\$10.0000	\$280.00
	Adams Contracting, LLC	\$20.0000	\$560.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			768.000 L.F.
	Brown Builders, Inc.	\$6.0000	\$4,608.00
	Adams Contracting, LLC	\$9.0000	\$6,912.00
209-08.08	ENHANCED ROCK CHECK DAM		
			11.000 EACH
	Brown Builders, Inc.	\$750.0000	\$8,250.00
	Adams Contracting, LLC	\$1,600.0000	\$17,600.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
			2.000 EACH
	Brown Builders, Inc.	\$200.0000	\$400.00
	Adams Contracting, LLC	\$1,500.0000	\$3,000.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
			226.000 L.F.
	Brown Builders, Inc.	\$50.0000	\$11,300.00
	Adams Contracting, LLC	\$150.0000	\$33,900.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			795.000 TON
	Brown Builders, Inc.	\$40.0000	\$31,800.00
	Adams Contracting, LLC	\$50.0000	\$39,750.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			34.000 TON
	Brown Builders, Inc.	\$55.0000	\$1,870.00
	Adams Contracting, LLC	\$76.0000	\$2,584.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			127.000 TON
	Brown Builders, Inc.	\$250.0000	\$31,750.00
	Adams Contracting, LLC	\$260.0000	\$33,020.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			3.000 TON
	Brown Builders, Inc.	\$1,800.0000	\$5,400.00
	Adams Contracting, LLC	\$2,000.0000	\$6,000.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			9.000 TON
	Brown Builders, Inc.	\$85.0000	\$765.00
	Adams Contracting, LLC	\$88.0000	\$792.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Brown Builders, Inc.		\$1,800.0000	\$1,800.00
Adams Contracting, LLC		\$2,000.0000	\$2,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	115.000 TON		
Brown Builders, Inc.		\$280.0000	\$32,200.00
Adams Contracting, LLC		\$300.0000	\$34,500.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	50.000 L.F.		
Brown Builders, Inc.		\$30.0000	\$1,500.00
Adams Contracting, LLC		\$125.0000	\$6,250.00
705-01.04 METAL BEAM GUARD FENCE			
	75.000 L.F.		
Brown Builders, Inc.		\$133.5000	\$10,012.50
Adams Contracting, LLC		\$130.0000	\$9,750.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
Brown Builders, Inc.		\$1,000.0000	\$1,000.00
Adams Contracting, LLC		\$2,000.0000	\$2,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	272.000 L.F.		
Brown Builders, Inc.		\$63.5000	\$17,272.00
Adams Contracting, LLC		\$58.0000	\$15,776.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	4.000 EACH		
Brown Builders, Inc.		\$4,250.0000	\$17,000.00
Adams Contracting, LLC		\$5,300.0000	\$21,200.00
706-01 GUARDRAIL REMOVED			
	199.000 L.F.		
Brown Builders, Inc.		\$1.0000	\$199.00
Adams Contracting, LLC		\$6.0000	\$1,194.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	178.000 TON		
Brown Builders, Inc.		\$55.0000	\$9,790.00
Adams Contracting, LLC		\$75.0000	\$13,350.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Brown Builders, Inc.		\$13,500.0000	\$13,500.00
Adams Contracting, LLC		\$75,000.0000	\$75,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Brown Builders, Inc.		\$30.0000	\$1,500.00
Adams Contracting, LLC		\$31.0000	\$1,550.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Brown Builders, Inc.		\$33.0000	\$132.00
Adams Contracting, LLC		\$33.0000	\$132.00
712-06 SIGNS (CONSTRUCTION)			
	633.000 S.F.		
Brown Builders, Inc.		\$8.5000	\$5,380.50
Adams Contracting, LLC		\$9.0000	\$5,697.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	40.000 L.F.		
Brown Builders, Inc.		\$20.0000	\$800.00
Adams Contracting, LLC		\$21.0000	\$840.00
713-11.01 "U" SECTION STEEL POSTS			
	224.000 LB.		
Brown Builders, Inc.		\$6.5000	\$1,456.00
Adams Contracting, LLC		\$7.0000	\$1,568.00
713-11.22 U POST SLIP BASE			
	3.000 EACH		
Brown Builders, Inc.		\$375.0000	\$1,125.00
Adams Contracting, LLC		\$390.0000	\$1,170.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	45.000 S.F.		
Brown Builders, Inc.		\$22.0000	\$990.00
Adams Contracting, LLC		\$22.0000	\$990.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Brown Builders, Inc.		\$350.0000	\$350.00
Adams Contracting, LLC		\$330.0000	\$330.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Brown Builders, Inc.		\$8,500.0000	\$34,000.00
Adams Contracting, LLC		\$8,800.0000	\$35,200.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	11.000 L.F.		
Brown Builders, Inc.		\$52.5000	\$577.50
Adams Contracting, LLC		\$55.0000	\$605.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.500 L.M.		
Brown Builders, Inc.		\$3,750.0000	\$1,875.00
Adams Contracting, LLC		\$3,800.0000	\$1,900.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.500 L.M.		
Brown Builders, Inc.		\$13,000.0000	\$6,500.00
Adams Contracting, LLC		\$12,500.0000	\$6,250.00
717-01 MOBILIZATION			
	1.000 LS		
Brown Builders, Inc.		\$30,000.0000	\$30,000.00
Adams Contracting, LLC		\$65,000.0000	\$65,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	428.000 S.Y.		
Brown Builders, Inc.		\$5.5000	\$2,354.00
Adams Contracting, LLC		\$4.0000	\$1,712.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	800.000 S.Y.		
Brown Builders, Inc.		\$5.0000	\$4,000.00
Adams Contracting, LLC		\$4.0000	\$3,200.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	653.000 L.F.		
Brown Builders, Inc.		\$4.0000	\$2,612.00
Adams Contracting, LLC		\$9.0000	\$5,877.00
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)			
	3.800 UNIT		
Brown Builders, Inc.		\$275.0000	\$1,045.00
Adams Contracting, LLC		\$630.0000	\$2,394.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	15.600 UNIT		
Brown Builders, Inc.		\$50.0000	\$780.00
Adams Contracting, LLC		\$170.0000	\$2,652.00
801-01.34 GRASS SEED MIX (RIPZN/FLPL)			
	4.300 UNIT		
Brown Builders, Inc.		\$275.0000	\$1,182.50
Adams Contracting, LLC		\$680.0000	\$2,924.00
801-03 WATER (SEEDING & SODDING)			
	11.500 M.G.		
Brown Builders, Inc.		\$250.0000	\$2,875.00
Adams Contracting, LLC		\$220.0000	\$2,530.00

		UNIT PRICE	EXTENSION
802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)			
	31.000 EACH		
Brown Builders, Inc.		\$45.0000	\$1,395.00
Adams Contracting, LLC		\$44.0000	\$1,364.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	31.000 EACH		
Brown Builders, Inc.		\$45.0000	\$1,395.00
Adams Contracting, LLC		\$44.0000	\$1,364.00
802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)			
	31.000 EACH		
Brown Builders, Inc.		\$45.0000	\$1,395.00
Adams Contracting, LLC		\$44.0000	\$1,364.00
802-12.55 CARYA LACINIOSA (SHELLBARK HICKORY SEEDLING B.R.)			
	30.000 EACH		
Brown Builders, Inc.		\$45.0000	\$1,350.00
Adams Contracting, LLC		\$44.0000	\$1,320.00
803-01 SODDING (NEW SOD)			
	706.000 S.Y.		
Brown Builders, Inc.		\$8.0000	\$5,648.00
Adams Contracting, LLC		\$13.0000	\$9,178.00

BOX BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-08	FOUNDATION FILL MATERIAL		
			14.000 C.Y.
	Brown Builders, Inc.	\$60.0000	\$840.00
	Adams Contracting, LLC	\$150.0000	\$2,100.00
604-02.01	CLASS A CONCRETE (BOX BRIDGES)		
			142.000 C.Y.
	Brown Builders, Inc.	\$950.0000	\$134,900.00
	Adams Contracting, LLC	\$1,900.0000	\$269,800.00
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)		
			30,924.000 LB.
	Brown Builders, Inc.	\$1.5000	\$46,386.00
	Adams Contracting, LLC	\$2.0000	\$61,848.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-04.07 POLE 45FT CLASS 2 METAL			
	1.000 EACH		
Brown Builders, Inc.		\$8,000.0000	\$8,000.00
Adams Contracting, LLC		\$7,900.0000	\$7,900.00
790-05.06 POLE 50FT CLASS 2 METAL			
	1.000 EACH		
Brown Builders, Inc.		\$8,750.0000	\$8,750.00
Adams Contracting, LLC		\$8,700.0000	\$8,700.00
790-06.06 POLE 55 FT CLASS 2 METAL			
	1.000 EACH		
Brown Builders, Inc.		\$11,200.0000	\$11,200.00
Adams Contracting, LLC		\$12,000.0000	\$12,000.00
790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV			
	1.000 EACH		
Brown Builders, Inc.		\$3,750.0000	\$3,750.00
Adams Contracting, LLC		\$3,800.0000	\$3,800.00
790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV			
	1.000 EACH		
Brown Builders, Inc.		\$4,100.0000	\$4,100.00
Adams Contracting, LLC		\$4,100.0000	\$4,100.00
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	4.000 EACH		
Brown Builders, Inc.		\$260.0000	\$1,040.00
Adams Contracting, LLC		\$260.0000	\$1,040.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	6.000 EACH		
Brown Builders, Inc.		\$525.0000	\$3,150.00
Adams Contracting, LLC		\$520.0000	\$3,120.00
790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY			
	4.000 EACH		
Brown Builders, Inc.		\$885.0000	\$3,540.00
Adams Contracting, LLC		\$880.0000	\$3,520.00
790-32.23 GUY GUARD			
	6.000 EACH		
Brown Builders, Inc.		\$44.0000	\$264.00
Adams Contracting, LLC		\$44.0000	\$264.00
790-33.17 ROCK ANCHOR EXPANDING TYPE			
	1.000 EACH		
Brown Builders, Inc.		\$1,350.0000	\$1,350.00
Adams Contracting, LLC		\$1,400.0000	\$1,400.00

		UNIT PRICE	EXTENSION
790-33.32 SCREW TYPE ANCHOR 36,000LB (F1-6T-P)			
	3.000 EACH		
Brown Builders, Inc.		\$1,100.0000	\$3,300.00
Adams Contracting, LLC		\$1,100.0000	\$3,300.00
790-36.14 TRANSFER CONDUCTOR			
	4.000 EACH		
Brown Builders, Inc.		\$275.0000	\$1,100.00
Adams Contracting, LLC		\$280.0000	\$1,120.00
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	162.000 L.F.		
Brown Builders, Inc.		\$6.3500	\$1,028.70
Adams Contracting, LLC		\$7.0000	\$1,134.00
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	486.000 L.F.		
Brown Builders, Inc.		\$8.0000	\$3,888.00
Adams Contracting, LLC		\$8.0000	\$3,888.00
790-68.01 POLE GROUND ROD TYPE			
	3.000 EACH		
Brown Builders, Inc.		\$600.0000	\$1,800.00
Adams Contracting, LLC		\$600.0000	\$1,800.00
790-69.27 EXTENSION LINK - EPOXY -4FT			
	1.000 EACH		
Brown Builders, Inc.		\$220.0000	\$220.00
Adams Contracting, LLC		\$220.0000	\$220.00
790-69.30 POLE TOP PIN FOR ST POLE			
	1.000 EACH		
Brown Builders, Inc.		\$380.0000	\$380.00
Adams Contracting, LLC		\$380.0000	\$380.00
790-69.32 ARM PIN			
	4.000 EACH		
Brown Builders, Inc.		\$245.0000	\$980.00
Adams Contracting, LLC		\$250.0000	\$1,000.00
790-98.01 REMOVE WIRE			
	836.000 L.F.		
Brown Builders, Inc.		\$4.8000	\$4,012.80
Adams Contracting, LLC		\$5.0000	\$4,180.00
790-98.02 REMOVE POLES			
	2.000 EACH		
Brown Builders, Inc.		\$1,435.0000	\$2,870.00
Adams Contracting, LLC		\$1,500.0000	\$3,000.00

UNIT PRICE EXTENSION

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

17.000 EACH

Brown Builders, Inc.
Adams Contracting, LLC

\$720.0000	\$12,240.00
\$720.0000	\$12,240.00

SUB-TOTAL ROADWAY

Brown Builders, Inc.	\$562,309.00
Adams Contracting, LLC	\$925,209.00

SUB-TOTAL BOX BRIDGE

Brown Builders, Inc.	\$182,126.00
Adams Contracting, LLC	\$333,748.00

SUB-TOTAL UTILITY

Brown Builders, Inc.	\$76,963.50
Adams Contracting, LLC	\$78,106.00

TOTAL CONTRACT

Brown Builders, Inc.	\$821,398.50
Adams Contracting, LLC	\$1,337,063.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

SEQUATCHIE COUNTY (Contract No. CNX349 Call 045)

HSIP-7700(23),77945-3430-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
LU, Inc.	\$292,042.19
Superior Traffic Control, LLC	\$296,119.37

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
LU, Inc.		\$1,800.0000	\$1,800.00
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	6,830.000 L.F.		
LU, Inc.		\$3.7300	\$25,475.90
Superior Traffic Control, LLC		\$6.0500	\$41,321.50
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
LU, Inc.		\$4,237.8000	\$4,237.80
Superior Traffic Control, LLC		\$2,800.0000	\$2,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$20,250.0000	\$20,250.00
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	9.000 EACH		
LU, Inc.		\$60.7400	\$546.66
Superior Traffic Control, LLC		\$55.0000	\$495.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	112.000 S.F.		
LU, Inc.		\$30.7400	\$3,442.88
Superior Traffic Control, LLC		\$30.0000	\$3,360.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,614.000 L.F.		
LU, Inc.		\$6.7400	\$10,878.36
Superior Traffic Control, LLC		\$6.0000	\$9,684.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	640.000 L.F.		
LU, Inc.		\$5.7100	\$3,654.40
Superior Traffic Control, LLC		\$7.0000	\$4,480.00
713-11.01 "U" SECTION STEEL POSTS			
	1,482.000 LB.		
LU, Inc.		\$5.4600	\$8,091.72
Superior Traffic Control, LLC		\$5.9500	\$8,817.90
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,739.000 LB.		
LU, Inc.		\$6.7100	\$38,508.69
Superior Traffic Control, LLC		\$6.0500	\$34,720.95

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	820.562 S.F.		
LU, Inc.		\$14.7200	\$12,078.67
Superior Traffic Control, LLC		\$16.5000	\$13,539.27
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,015.500 S.F.		
LU, Inc.		\$15.9200	\$16,166.76
Superior Traffic Control, LLC		\$18.5000	\$18,786.75
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	78.000 EACH		
LU, Inc.		\$60.7400	\$4,737.72
Superior Traffic Control, LLC		\$15.0000	\$1,170.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	665.000 EACH		
LU, Inc.		\$35.2600	\$23,447.90
Superior Traffic Control, LLC		\$40.0000	\$26,600.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	462.000 L.F.		
LU, Inc.		\$25.1900	\$11,637.78
Superior Traffic Control, LLC		\$12.0000	\$5,544.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	48.000 L.F.		
LU, Inc.		\$20.1500	\$967.20
Superior Traffic Control, LLC		\$15.0000	\$720.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	43.410 L.M.		
LU, Inc.		\$2,166.1300	\$94,031.70
Superior Traffic Control, LLC		\$2,500.0000	\$108,525.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	555.000 L.F.		
LU, Inc.		\$1.5100	\$838.05
Superior Traffic Control, LLC		\$1.0000	\$555.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$11,250.0000	\$11,250.00
Superior Traffic Control, LLC		\$5,500.0000	\$5,500.00

SUB-TOTAL ROADWAY

LU, Inc.

\$292,042.19

Superior Traffic Control, LLC

\$296,119.37

TOTAL CONTRACT

LU, Inc.

\$292,042.19

Superior Traffic Control, LLC

\$296,119.37

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

SHELBY COUNTY (Contract No. CNX330 Call 047)

R4BVAR-M3-040

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2025

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$459,803.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)	3,389.000 EACH	
Sweeping Corporation of America, LLC	\$105.0000	\$355,845.00
611-07.12 CLEAN DRAIN(WALL DRAIN)	722.000 EACH	
Sweeping Corporation of America, LLC	\$89.0000	\$64,258.00
611-07.13 PIPE CLEANING (<18IN DIA.)	2,200.000 L.F.	
Sweeping Corporation of America, LLC	\$8.5000	\$18,700.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)	1,000.000 L.F.	
Sweeping Corporation of America, LLC	\$10.0000	\$10,000.00
611-07.20 HEAVY DRAIN CLEANING	40.000 EACH	
Sweeping Corporation of America, LLC	\$125.0000	\$5,000.00
712-01.02 LANE CLOSURE	40.000 EACH	
Sweeping Corporation of America, LLC	\$150.0000	\$6,000.00

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC

\$459,803.00

TOTAL CONTRACT

Sweeping Corporation of America, LLC

\$459,803.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

STEWART COUNTY (Contract No. CNX345 Call 048)

HSIP-8100(15),81945-3483-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$240,094.95
Volunteer Paving, LLC	\$241,456.80
LU, Inc.	\$245,017.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
LU, Inc.		\$5,500.0000	\$5,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	617.000 L.F.		
Superior Traffic Control, LLC		\$5.8500	\$3,609.45
Volunteer Paving, LLC		\$7.0600	\$4,356.02
LU, Inc.		\$6.7200	\$4,146.24
713-11.01 "U" SECTION STEEL POSTS			
	3,568.000 LB.		
Superior Traffic Control, LLC		\$6.0000	\$21,408.00
Volunteer Paving, LLC		\$5.3700	\$19,160.16
LU, Inc.		\$5.1200	\$18,268.16
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,620.000 LB.		
Superior Traffic Control, LLC		\$6.1500	\$22,263.00
Volunteer Paving, LLC		\$6.6600	\$24,109.20
LU, Inc.		\$6.3400	\$22,950.80
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	452.000 S.F.		
Superior Traffic Control, LLC		\$18.0000	\$8,136.00
Volunteer Paving, LLC		\$16.1000	\$7,277.20
LU, Inc.		\$15.3300	\$6,929.16
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	923.000 S.F.		
Superior Traffic Control, LLC		\$20.0000	\$18,460.00
Volunteer Paving, LLC		\$17.3400	\$16,004.82
LU, Inc.		\$16.5100	\$15,238.73
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	55.000 EACH		
Superior Traffic Control, LLC		\$15.0000	\$825.00
Volunteer Paving, LLC		\$62.5800	\$3,441.90
LU, Inc.		\$59.6000	\$3,278.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	192.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$3,840.00
Volunteer Paving, LLC		\$25.0000	\$4,800.00
LU, Inc.		\$15.1100	\$2,901.12

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	68.360 L.M.		
Superior Traffic Control, LLC		\$2,000.0000	\$136,720.00
Volunteer Paving, LLC		\$2,150.0000	\$146,974.00
LU, Inc.		\$2,317.2500	\$158,407.21
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	4,889.000 L.F.		
Superior Traffic Control, LLC		\$1.5000	\$7,333.50
Volunteer Paving, LLC		\$1.5000	\$7,333.50
LU, Inc.		\$0.4700	\$2,297.83
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
Volunteer Paving, LLC		\$3,000.0000	\$3,000.00
LU, Inc.		\$5,100.0000	\$5,100.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$240,094.95
Volunteer Paving, LLC	\$241,456.80
LU, Inc.	\$245,017.25

TOTAL CONTRACT

Superior Traffic Control, LLC	\$240,094.95
Volunteer Paving, LLC	\$241,456.80
LU, Inc.	\$245,017.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

TROUSDALE COUNTY (Contract No. CNX306 Call 049)

n/a,85S141-S3-003

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, AND PAVING ON S.R. 141 FROM NORTH OF S.R. 10 (L.M. 4.24) TO NEAR THE INTERSECTION OF CEDAR BLUFF ROAD (L.M. 8.29).

PROJECT LENGTH - 4.332 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2027

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$98,616,115.31
Cleary Construction, Inc.	\$102,797,589.19
Scotty's Contracting & Stone, LLC	\$104,466,071.04
Summers-Taylor, Inc.	\$106,197,387.61
Vulcan Construction Materials, LLC	\$136,530,405.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$325,000.0000	\$325,000.00
	Cleary Construction, Inc.	\$800,000.0000	\$800,000.00
	Scotty's Contracting & Stone, LLC	\$607,031.0000	\$607,031.00
	Summers-Taylor, Inc.	\$522,700.0000	\$522,700.00
	Vulcan Construction Materials, LLC	\$850,000.0000	\$850,000.00
108-03	CPM PROJECT SCHEDULE		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$200,000.0000	\$200,000.00
	Cleary Construction, Inc.	\$400,000.0000	\$400,000.00
	Scotty's Contracting & Stone, LLC	\$127,500.0000	\$127,500.00
	Summers-Taylor, Inc.	\$110,900.0000	\$110,900.00
	Vulcan Construction Materials, LLC	\$300,000.0000	\$300,000.00
109-10.01	TRAINEE		
	7,180.000 HOUR		
	Jones Bros. Contractors, LLC	\$0.8000	\$5,744.00
	Cleary Construction, Inc.	\$0.8000	\$5,744.00
	Scotty's Contracting & Stone, LLC	\$0.8000	\$5,744.00
	Summers-Taylor, Inc.	\$0.8000	\$5,744.00
	Vulcan Construction Materials, LLC	\$0.8000	\$5,744.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$2,500,000.0000	\$2,500,000.00
	Cleary Construction, Inc.	\$1,575,000.0000	\$1,575,000.00
	Scotty's Contracting & Stone, LLC	\$1,088,211.1200	\$1,088,211.12
	Summers-Taylor, Inc.	\$412,400.0000	\$412,400.00
	Vulcan Construction Materials, LLC	\$2,000,000.0000	\$2,000,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
	Cleary Construction, Inc.	\$43,000.0000	\$43,000.00
	Scotty's Contracting & Stone, LLC	\$63,513.4500	\$63,513.45
	Summers-Taylor, Inc.	\$44,900.0000	\$44,900.00
	Vulcan Construction Materials, LLC	\$4,520.0000	\$4,520.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 30)		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Cleary Construction, Inc.	\$6,800.0000	\$6,800.00
	Scotty's Contracting & Stone, LLC	\$16,385.3300	\$16,385.33
	Summers-Taylor, Inc.	\$7,100.0000	\$7,100.00
	Vulcan Construction Materials, LLC	\$15,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 37)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Cleary Construction, Inc.		\$1,450.0000	\$1,450.00
Scotty's Contracting & Stone, LLC		\$16,385.3300	\$16,385.33
Summers-Taylor, Inc.		\$1,510.0000	\$1,510.00
Vulcan Construction Materials, LLC		\$2,170.0000	\$2,170.00
202-06.03 REMOVAL OF BUILDINGS (TRACT NO. 37)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Cleary Construction, Inc.		\$2,540.0000	\$2,540.00
Scotty's Contracting & Stone, LLC		\$16,385.3300	\$16,385.33
Summers-Taylor, Inc.		\$2,650.0000	\$2,650.00
Vulcan Construction Materials, LLC		\$5,320.0000	\$5,320.00
202-06.04 REMOVAL OF BUILDINGS (TRACT NO. 57)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Cleary Construction, Inc.		\$1,450.0000	\$1,450.00
Scotty's Contracting & Stone, LLC		\$16,385.3300	\$16,385.33
Summers-Taylor, Inc.		\$1,510.0000	\$1,510.00
Vulcan Construction Materials, LLC		\$4,340.0000	\$4,340.00
202-06.05 REMOVAL OF BUILDINGS (TRACT NO. 58)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Cleary Construction, Inc.		\$1,250.0000	\$1,250.00
Scotty's Contracting & Stone, LLC		\$16,385.3300	\$16,385.33
Summers-Taylor, Inc.		\$1,310.0000	\$1,310.00
Vulcan Construction Materials, LLC		\$1,570.0000	\$1,570.00
202-06.06 REMOVAL OF BUILDINGS (TRACT NO. 62)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Cleary Construction, Inc.		\$2,540.0000	\$2,540.00
Scotty's Contracting & Stone, LLC		\$34,696.0700	\$34,696.07
Summers-Taylor, Inc.		\$2,650.0000	\$2,650.00
Vulcan Construction Materials, LLC		\$7,490.0000	\$7,490.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	1,303,901. C.Y. 000		
Jones Bros. Contractors, LLC		\$6.2500	\$8,149,381.25
Cleary Construction, Inc.		\$9.5500	\$12,452,254.55
Scotty's Contracting & Stone, LLC		\$9.9300	\$12,947,736.93
Summers-Taylor, Inc.		\$9.6500	\$12,582,644.65
Vulcan Construction Materials, LLC		\$17.3000	\$22,557,487.30

		UNIT PRICE	EXTENSION
203-01.11 PRESPLITTING OF ROCK EXCAVATION			
	24,205.000 S.Y.		
Jones Bros. Contractors, LLC		\$28.0000	\$677,740.00
Cleary Construction, Inc.		\$30.3000	\$733,411.50
Scotty's Contracting & Stone, LLC		\$24.5900	\$595,200.95
Summers-Taylor, Inc.		\$31.5000	\$762,457.50
Vulcan Construction Materials, LLC		\$26.4000	\$639,012.00
203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)			
	5,639.000 C.Y.		
Jones Bros. Contractors, LLC		\$28.0000	\$157,892.00
Cleary Construction, Inc.		\$16.0000	\$90,224.00
Scotty's Contracting & Stone, LLC		\$41.7200	\$235,259.08
Summers-Taylor, Inc.		\$16.5000	\$93,043.50
Vulcan Construction Materials, LLC		\$200.0000	\$1,127,800.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	307,966.000 TON		
Jones Bros. Contractors, LLC		\$18.0000	\$5,543,388.00
Cleary Construction, Inc.		\$15.6500	\$4,819,667.90
Scotty's Contracting & Stone, LLC		\$18.3600	\$5,654,255.76
Summers-Taylor, Inc.		\$17.0000	\$5,235,422.00
Vulcan Construction Materials, LLC		\$38.0000	\$11,702,708.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	89,254.000 C.Y.		
Jones Bros. Contractors, LLC		\$0.6500	\$58,015.10
Cleary Construction, Inc.		\$15.6500	\$1,396,825.10
Scotty's Contracting & Stone, LLC		\$5.1000	\$455,195.40
Summers-Taylor, Inc.		\$19.2000	\$1,713,676.80
Vulcan Construction Materials, LLC		\$27.0000	\$2,409,858.00
203-04 PLACING AND SPREADING TOPSOIL			
	37,783.000 C.Y.		
Jones Bros. Contractors, LLC		\$3.5000	\$132,240.50
Cleary Construction, Inc.		\$10.8000	\$408,056.40
Scotty's Contracting & Stone, LLC		\$5.8000	\$219,141.40
Summers-Taylor, Inc.		\$11.5000	\$434,504.50
Vulcan Construction Materials, LLC		\$17.3000	\$653,645.90
203-06 WATER			
	5,573.000 M.G.		
Jones Bros. Contractors, LLC		\$0.1000	\$557.30
Cleary Construction, Inc.		\$6.0000	\$33,438.00
Scotty's Contracting & Stone, LLC		\$47.0500	\$262,209.65
Summers-Taylor, Inc.		\$6.3000	\$35,109.90
Vulcan Construction Materials, LLC		\$13.6000	\$75,792.80

		UNIT PRICE	EXTENSION
203-15.03 COMPACTED CLAY			
	420.000 C.Y.		
Jones Bros. Contractors, LLC		\$50.0000	\$21,000.00
Cleary Construction, Inc.		\$13.0000	\$5,460.00
Scotty's Contracting & Stone, LLC		\$39.4400	\$16,564.80
Summers-Taylor, Inc.		\$13.5000	\$5,670.00
Vulcan Construction Materials, LLC		\$22.5000	\$9,450.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Cleary Construction, Inc.		\$575,000.0000	\$575,000.00
Scotty's Contracting & Stone, LLC		\$1,866,442.9200	\$1,866,442.92
Summers-Taylor, Inc.		\$599,700.0000	\$599,700.00
Vulcan Construction Materials, LLC		\$3,507,000.0000	\$3,507,000.00
203-70.07 STANDPIPE			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$475.0000	\$3,325.00
Cleary Construction, Inc.		\$2,000.0000	\$14,000.00
Scotty's Contracting & Stone, LLC		\$115.0000	\$805.00
Summers-Taylor, Inc.		\$2,090.0000	\$14,630.00
Vulcan Construction Materials, LLC		\$3,720.0000	\$26,040.00
204-08 FOUNDATION FILL MATERIAL			
	1,500.000 C.Y.		
Jones Bros. Contractors, LLC		\$45.0000	\$67,500.00
Cleary Construction, Inc.		\$141.0000	\$211,500.00
Scotty's Contracting & Stone, LLC		\$134.6200	\$201,930.00
Summers-Taylor, Inc.		\$110.0000	\$165,000.00
Vulcan Construction Materials, LLC		\$115.0000	\$172,500.00
209-02.03 8" TEMPORARY SLOPE DRAIN			
	1,993.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$23,916.00
Cleary Construction, Inc.		\$7.8000	\$15,545.40
Scotty's Contracting & Stone, LLC		\$69.0100	\$137,536.93
Summers-Taylor, Inc.		\$8.1000	\$16,143.30
Vulcan Construction Materials, LLC		\$10.0000	\$19,930.00
209-02.05 12" TEMPORARY SLOPE DRAIN			
	217.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$3,255.00
Cleary Construction, Inc.		\$13.0000	\$2,821.00
Scotty's Contracting & Stone, LLC		\$89.5100	\$19,423.67
Summers-Taylor, Inc.		\$13.5000	\$2,929.50
Vulcan Construction Materials, LLC		\$12.0000	\$2,604.00

		UNIT PRICE	EXTENSION
209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$4,500.0000	\$31,500.00
Cleary Construction, Inc.		\$5,095.0000	\$35,665.00
Scotty's Contracting & Stone, LLC		\$4,906.4400	\$34,345.08
Summers-Taylor, Inc.		\$5,320.0000	\$37,240.00
Vulcan Construction Materials, LLC		\$29,000.0000	\$203,000.00
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$10,000.00
Cleary Construction, Inc.		\$240.0000	\$6,000.00
Scotty's Contracting & Stone, LLC		\$307.6700	\$7,691.75
Summers-Taylor, Inc.		\$251.0000	\$6,275.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$37,500.00
209-05 SEDIMENT REMOVAL			
	4,553.000 C.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$45,530.00
Cleary Construction, Inc.		\$15.0000	\$68,295.00
Scotty's Contracting & Stone, LLC		\$25.2400	\$114,917.72
Summers-Taylor, Inc.		\$15.5000	\$70,571.50
Vulcan Construction Materials, LLC		\$17.3000	\$78,766.90
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	217,265.000 L.F.		
Jones Bros. Contractors, LLC		\$5.2500	\$1,140,641.25
Cleary Construction, Inc.		\$5.5500	\$1,205,820.75
Scotty's Contracting & Stone, LLC		\$5.3000	\$1,151,504.50
Summers-Taylor, Inc.		\$5.2000	\$1,129,778.00
Vulcan Construction Materials, LLC		\$5.3000	\$1,151,504.50
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	35,397.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7000	\$60,174.90
Cleary Construction, Inc.		\$2.2500	\$79,643.25
Scotty's Contracting & Stone, LLC		\$2.1200	\$75,041.64
Summers-Taylor, Inc.		\$2.1000	\$74,333.70
Vulcan Construction Materials, LLC		\$2.1500	\$76,103.55
209-08.07 ROCK CHECK DAM			
	681.000 EACH		
Jones Bros. Contractors, LLC		\$540.0000	\$367,740.00
Cleary Construction, Inc.		\$335.0000	\$228,135.00
Scotty's Contracting & Stone, LLC		\$1,057.3400	\$720,048.54
Summers-Taylor, Inc.		\$522.0000	\$355,482.00
Vulcan Construction Materials, LLC		\$317.0000	\$215,877.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	294.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$191,100.00
Cleary Construction, Inc.		\$725.0000	\$213,150.00
Scotty's Contracting & Stone, LLC		\$1,330.6700	\$391,216.98
Summers-Taylor, Inc.		\$835.0000	\$245,490.00
Vulcan Construction Materials, LLC		\$687.0000	\$201,978.00
209-09.01 SANDBAGS			
	5,695.000 BAG		
Jones Bros. Contractors, LLC		\$9.0000	\$51,255.00
Cleary Construction, Inc.		\$5.5000	\$31,322.50
Scotty's Contracting & Stone, LLC		\$7.2700	\$41,402.65
Summers-Taylor, Inc.		\$8.4000	\$47,838.00
Vulcan Construction Materials, LLC		\$9.0000	\$51,255.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$600.0000	\$4,800.00
Cleary Construction, Inc.		\$1,660.0000	\$13,280.00
Scotty's Contracting & Stone, LLC		\$791.4400	\$6,331.52
Summers-Taylor, Inc.		\$1,580.0000	\$12,640.00
Vulcan Construction Materials, LLC		\$159.0000	\$1,272.00
209-09.22 POLYACRYLAMIDE POWDER			
	8,984.000 LB.		
Jones Bros. Contractors, LLC		\$8.0000	\$71,872.00
Cleary Construction, Inc.		\$10.0000	\$89,840.00
Scotty's Contracting & Stone, LLC		\$9.0000	\$80,856.00
Summers-Taylor, Inc.		\$9.4000	\$84,449.60
Vulcan Construction Materials, LLC		\$9.5000	\$85,348.00
209-09.23 POLYACRYLAMIDE LIQUID			
	904.000 GAL.		
Jones Bros. Contractors, LLC		\$55.0000	\$49,720.00
Cleary Construction, Inc.		\$84.0000	\$75,936.00
Scotty's Contracting & Stone, LLC		\$75.0000	\$67,800.00
Summers-Taylor, Inc.		\$78.5000	\$70,964.00
Vulcan Construction Materials, LLC		\$79.3000	\$71,687.20
209-10.20 TEMPORARY SEDIMENT TRAP			
	1,876.800 C.Y.		
Jones Bros. Contractors, LLC		\$24.0000	\$45,043.20
Cleary Construction, Inc.		\$11.0000	\$20,644.80
Scotty's Contracting & Stone, LLC		\$39.4500	\$74,039.76
Summers-Taylor, Inc.		\$12.5000	\$23,460.00
Vulcan Construction Materials, LLC		\$25.1000	\$47,107.68

		UNIT PRICE	EXTENSION
209-13.04 TURBIDITY CURTAIN(STA. 487+20 SOUTH BANK)			
	550.000 L.F.		
Jones Bros. Contractors, LLC		\$90.0000	\$49,500.00
Cleary Construction, Inc.		\$44.6000	\$24,530.00
Scotty's Contracting & Stone, LLC		\$40.0000	\$22,000.00
Summers-Taylor, Inc.		\$36.5000	\$20,075.00
Vulcan Construction Materials, LLC		\$42.3000	\$23,265.00
209-13.05 TURBIDITY CURTAIN(STA. 490+20 NORTH BANK)			
	430.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$43,000.00
Cleary Construction, Inc.		\$44.6000	\$19,178.00
Scotty's Contracting & Stone, LLC		\$40.0000	\$17,200.00
Summers-Taylor, Inc.		\$42.0000	\$18,060.00
Vulcan Construction Materials, LLC		\$42.3000	\$18,189.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	323.000 S.Y.		
Jones Bros. Contractors, LLC		\$12.0000	\$3,876.00
Cleary Construction, Inc.		\$10.0000	\$3,230.00
Scotty's Contracting & Stone, LLC		\$19.5600	\$6,317.88
Summers-Taylor, Inc.		\$7.3000	\$2,357.90
Vulcan Construction Materials, LLC		\$7.1500	\$2,309.45
209-65.01 TEMPORARY STREAM DIVERSION (WITH PUMP AROUND)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$95,000.0000	\$95,000.00
Cleary Construction, Inc.		\$23,100.0000	\$23,100.00
Scotty's Contracting & Stone, LLC		\$112,218.2500	\$112,218.25
Summers-Taylor, Inc.		\$24,100.0000	\$24,100.00
Vulcan Construction Materials, LLC		\$150,000.0000	\$150,000.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	1,419.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$42,570.00
Cleary Construction, Inc.		\$9.4000	\$13,338.60
Scotty's Contracting & Stone, LLC		\$38.8700	\$55,156.53
Summers-Taylor, Inc.		\$9.8000	\$13,906.20
Vulcan Construction Materials, LLC		\$38.2000	\$54,205.80
209-65.04 TEMPORARY IN STREAM DIVERSION			
	75.000 L.F.		
Jones Bros. Contractors, LLC		\$115.0000	\$8,625.00
Cleary Construction, Inc.		\$142.0000	\$10,650.00
Scotty's Contracting & Stone, LLC		\$612.0800	\$45,906.00
Summers-Taylor, Inc.		\$148.0000	\$11,100.00
Vulcan Construction Materials, LLC		\$70.0000	\$5,250.00

		UNIT PRICE	EXTENSION
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	11,892.000 TON		
Jones Bros. Contractors, LLC		\$45.0000	\$535,140.00
Cleary Construction, Inc.		\$51.3000	\$610,059.60
Scotty's Contracting & Stone, LLC		\$49.1100	\$584,016.12
Summers-Taylor, Inc.		\$53.5000	\$636,222.00
Vulcan Construction Materials, LLC		\$67.4000	\$801,520.80
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	1,063.000 TON		
Jones Bros. Contractors, LLC		\$65.0000	\$69,095.00
Cleary Construction, Inc.		\$45.5000	\$48,366.50
Scotty's Contracting & Stone, LLC		\$64.5400	\$68,606.02
Summers-Taylor, Inc.		\$53.5000	\$56,870.50
Vulcan Construction Materials, LLC		\$75.0000	\$79,725.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	612.000 TON		
Jones Bros. Contractors, LLC		\$65.0000	\$39,780.00
Cleary Construction, Inc.		\$45.5000	\$27,846.00
Scotty's Contracting & Stone, LLC		\$46.1500	\$28,243.80
Summers-Taylor, Inc.		\$47.5000	\$29,070.00
Vulcan Construction Materials, LLC		\$73.4000	\$44,920.80
303-10.04 MINERAL AGGREGATE (SIZE **)			
	1,282.000 TON		
Jones Bros. Contractors, LLC		\$55.0000	\$70,510.00
Cleary Construction, Inc.		\$45.5000	\$58,331.00
Scotty's Contracting & Stone, LLC		\$50.2100	\$64,369.22
Summers-Taylor, Inc.		\$47.0000	\$60,254.00
Vulcan Construction Materials, LLC		\$76.0000	\$97,432.00
303-20.02 RIVER GRAVEL			
	402.000 TON		
Jones Bros. Contractors, LLC		\$40.0000	\$16,080.00
Cleary Construction, Inc.		\$55.4500	\$22,290.90
Scotty's Contracting & Stone, LLC		\$142.4400	\$57,260.88
Summers-Taylor, Inc.		\$58.0000	\$23,316.00
Vulcan Construction Materials, LLC		\$140.0000	\$56,280.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	9.200 L.M.		
Jones Bros. Contractors, LLC		\$1,135.0000	\$10,442.00
Cleary Construction, Inc.		\$750.0000	\$6,900.00
Scotty's Contracting & Stone, LLC		\$675.0000	\$6,210.00
Summers-Taylor, Inc.		\$1,210.0000	\$11,132.00
Vulcan Construction Materials, LLC		\$714.0000	\$6,568.80

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,238.000 S.Y.		
Jones Bros. Contractors, LLC		\$17.1000	\$21,169.80
Cleary Construction, Inc.		\$20.0000	\$24,760.00
Scotty's Contracting & Stone, LLC		\$27.5000	\$34,045.00
Summers-Taylor, Inc.		\$21.5000	\$26,617.00
Vulcan Construction Materials, LLC		\$27.5000	\$34,045.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	1,470.700 C.Y.		
Jones Bros. Contractors, LLC		\$805.0000	\$1,183,913.50
Cleary Construction, Inc.		\$1,435.0000	\$2,110,454.50
Scotty's Contracting & Stone, LLC		\$1,301.8500	\$1,914,630.80
Summers-Taylor, Inc.		\$1,150.0000	\$1,691,305.00
Vulcan Construction Materials, LLC		\$1,160.0000	\$1,706,012.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	201,288.000 LB.		
Jones Bros. Contractors, LLC		\$1.4800	\$297,906.24
Cleary Construction, Inc.		\$1.8500	\$372,382.80
Scotty's Contracting & Stone, LLC		\$1.6800	\$338,163.84
Summers-Taylor, Inc.		\$2.0000	\$402,576.00
Vulcan Construction Materials, LLC		\$2.0000	\$402,576.00
606-24.12 TEMPORARY SHEET PILES			
	1,000.000 S.F.		
Jones Bros. Contractors, LLC		\$40.0000	\$40,000.00
Cleary Construction, Inc.		\$44.5000	\$44,500.00
Scotty's Contracting & Stone, LLC		\$98.5900	\$98,590.00
Summers-Taylor, Inc.		\$30.0000	\$30,000.00
Vulcan Construction Materials, LLC		\$79.3000	\$79,300.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	238.000 L.F.		
Jones Bros. Contractors, LLC		\$99.0000	\$23,562.00
Cleary Construction, Inc.		\$92.0000	\$21,896.00
Scotty's Contracting & Stone, LLC		\$140.8400	\$33,519.92
Summers-Taylor, Inc.		\$96.0000	\$22,848.00
Vulcan Construction Materials, LLC		\$86.5000	\$20,587.00
607-03.30 18" PIPE CULVERT			
	210.000 L.F.		
Jones Bros. Contractors, LLC		\$107.0000	\$22,470.00
Cleary Construction, Inc.		\$80.0000	\$16,800.00
Scotty's Contracting & Stone, LLC		\$149.7800	\$31,453.80
Summers-Taylor, Inc.		\$83.5000	\$17,535.00
Vulcan Construction Materials, LLC		\$86.5000	\$18,165.00

		UNIT PRICE	EXTENSION
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)	213.000 L.F.		
Jones Bros. Contractors, LLC		\$123.0000	\$26,199.00
Cleary Construction, Inc.		\$115.0000	\$24,495.00
Scotty's Contracting & Stone, LLC		\$175.3700	\$37,353.81
Summers-Taylor, Inc.		\$120.0000	\$25,560.00
Vulcan Construction Materials, LLC		\$143.0000	\$30,459.00
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)	327.000 L.F.		
Jones Bros. Contractors, LLC		\$120.0000	\$39,240.00
Cleary Construction, Inc.		\$120.0000	\$39,240.00
Scotty's Contracting & Stone, LLC		\$202.4700	\$66,207.69
Summers-Taylor, Inc.		\$125.0000	\$40,875.00
Vulcan Construction Materials, LLC		\$128.0000	\$41,856.00
607-05.30 24" PIPE CULVERT	36.000 L.F.		
Jones Bros. Contractors, LLC		\$170.0000	\$6,120.00
Cleary Construction, Inc.		\$100.0000	\$3,600.00
Scotty's Contracting & Stone, LLC		\$240.6900	\$8,664.84
Summers-Taylor, Inc.		\$104.0000	\$3,744.00
Vulcan Construction Materials, LLC		\$115.0000	\$4,140.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)	163.000 L.F.		
Jones Bros. Contractors, LLC		\$153.0000	\$24,939.00
Cleary Construction, Inc.		\$144.0000	\$23,472.00
Scotty's Contracting & Stone, LLC		\$292.8600	\$47,736.18
Summers-Taylor, Inc.		\$150.0000	\$24,450.00
Vulcan Construction Materials, LLC		\$145.0000	\$23,635.00
607-06.03 30" CONCRETE PIPE CULVERT (CLASS IV)	169.000 L.F.		
Jones Bros. Contractors, LLC		\$158.0000	\$26,702.00
Cleary Construction, Inc.		\$150.0000	\$25,350.00
Scotty's Contracting & Stone, LLC		\$306.9000	\$51,866.10
Summers-Taylor, Inc.		\$157.0000	\$26,533.00
Vulcan Construction Materials, LLC		\$124.0000	\$20,956.00
607-06.30 30" PIPE CULVERT	78.000 L.F.		
Jones Bros. Contractors, LLC		\$161.0000	\$12,558.00
Cleary Construction, Inc.		\$128.0000	\$9,984.00
Scotty's Contracting & Stone, LLC		\$243.8400	\$19,019.52
Summers-Taylor, Inc.		\$134.0000	\$10,452.00
Vulcan Construction Materials, LLC		\$141.0000	\$10,998.00

		UNIT PRICE	EXTENSION
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)	544.000 L.F.		
Jones Bros. Contractors, LLC		\$180.0000	\$97,920.00
Cleary Construction, Inc.		\$170.0000	\$92,480.00
Scotty's Contracting & Stone, LLC		\$269.1800	\$146,433.92
Summers-Taylor, Inc.		\$177.0000	\$96,288.00
Vulcan Construction Materials, LLC		\$174.0000	\$94,656.00
607-07.03 36" CONCRETE PIPE CULVERT (CLASS IV)	265.000 L.F.		
Jones Bros. Contractors, LLC		\$188.0000	\$49,820.00
Cleary Construction, Inc.		\$180.0000	\$47,700.00
Scotty's Contracting & Stone, LLC		\$305.2900	\$80,901.85
Summers-Taylor, Inc.		\$188.0000	\$49,820.00
Vulcan Construction Materials, LLC		\$200.0000	\$53,000.00
607-08.03 42" CONCRETE PIPE CULVERT (CLASS IV)	105.000 L.F.		
Jones Bros. Contractors, LLC		\$231.0000	\$24,255.00
Cleary Construction, Inc.		\$223.0000	\$23,415.00
Scotty's Contracting & Stone, LLC		\$420.2800	\$44,129.40
Summers-Taylor, Inc.		\$233.0000	\$24,465.00
Vulcan Construction Materials, LLC		\$248.0000	\$26,040.00
607-08.04 42" CONCRETE PIPE CULVERT (CLASS V)	181.000 L.F.		
Jones Bros. Contractors, LLC		\$263.0000	\$47,603.00
Cleary Construction, Inc.		\$258.0000	\$46,698.00
Scotty's Contracting & Stone, LLC		\$399.1400	\$72,244.34
Summers-Taylor, Inc.		\$269.0000	\$48,689.00
Vulcan Construction Materials, LLC		\$262.0000	\$47,422.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)	226.000 L.F.		
Jones Bros. Contractors, LLC		\$280.0000	\$63,280.00
Cleary Construction, Inc.		\$258.0000	\$58,308.00
Scotty's Contracting & Stone, LLC		\$421.7600	\$95,317.76
Summers-Taylor, Inc.		\$269.0000	\$60,794.00
Vulcan Construction Materials, LLC		\$285.0000	\$64,410.00
607-09.04 48" CONCRETE PIPE CULVERT (CLASS V)	494.000 L.F.		
Jones Bros. Contractors, LLC		\$341.0000	\$168,454.00
Cleary Construction, Inc.		\$320.0000	\$158,080.00
Scotty's Contracting & Stone, LLC		\$465.1400	\$229,779.16
Summers-Taylor, Inc.		\$334.0000	\$164,996.00
Vulcan Construction Materials, LLC		\$350.0000	\$172,900.00

		UNIT PRICE	EXTENSION
607-09.05 48" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	90.000 L.F.		
Jones Bros. Contractors, LLC		\$2,500.0000	\$225,000.00
Cleary Construction, Inc.		\$2,200.0000	\$198,000.00
Scotty's Contracting & Stone, LLC		\$3,180.0000	\$286,200.00
Summers-Taylor, Inc.		\$2,300.0000	\$207,000.00
Vulcan Construction Materials, LLC		\$3,400.0000	\$306,000.00
607-11.04 60" CONCRETE PIPE CULVERT (CLASS IV)			
	240.000 L.F.		
Jones Bros. Contractors, LLC		\$412.0000	\$98,880.00
Cleary Construction, Inc.		\$385.0000	\$92,400.00
Scotty's Contracting & Stone, LLC		\$659.9000	\$158,376.00
Summers-Taylor, Inc.		\$402.0000	\$96,480.00
Vulcan Construction Materials, LLC		\$541.0000	\$129,840.00
607-11.05 60" CONCRETE PIPE CULVERT (CLASS V)			
	559.000 L.F.		
Jones Bros. Contractors, LLC		\$499.0000	\$278,941.00
Cleary Construction, Inc.		\$475.0000	\$265,525.00
Scotty's Contracting & Stone, LLC		\$719.5800	\$402,245.22
Summers-Taylor, Inc.		\$496.0000	\$277,264.00
Vulcan Construction Materials, LLC		\$991.0000	\$553,969.00
607-13.03 72" CONCRETE PIPE CULVERT (CLASS III)			
	556.000 L.F.		
Jones Bros. Contractors, LLC		\$800.0000	\$444,800.00
Cleary Construction, Inc.		\$525.0000	\$291,900.00
Scotty's Contracting & Stone, LLC		\$976.6700	\$543,028.52
Summers-Taylor, Inc.		\$548.0000	\$304,688.00
Vulcan Construction Materials, LLC		\$707.0000	\$393,092.00
607-13.05 72" CONCRETE PIPE CULVERT (CLASS V)			
	690.000 L.F.		
Jones Bros. Contractors, LLC		\$650.0000	\$448,500.00
Cleary Construction, Inc.		\$755.0000	\$520,950.00
Scotty's Contracting & Stone, LLC		\$808.2700	\$557,706.30
Summers-Taylor, Inc.		\$788.0000	\$543,720.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$862,500.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	699.000 L.F.		
Jones Bros. Contractors, LLC		\$84.0000	\$58,716.00
Cleary Construction, Inc.		\$78.0000	\$54,522.00
Scotty's Contracting & Stone, LLC		\$133.6600	\$93,428.34
Summers-Taylor, Inc.		\$81.5000	\$56,968.50
Vulcan Construction Materials, LLC		\$108.0000	\$75,492.00

		UNIT PRICE	EXTENSION
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	306.000 L.F.		
Jones Bros. Contractors, LLC		\$99.0000	\$30,294.00
Cleary Construction, Inc.		\$98.0000	\$29,988.00
Scotty's Contracting & Stone, LLC		\$214.5700	\$65,658.42
Summers-Taylor, Inc.		\$102.0000	\$31,212.00
Vulcan Construction Materials, LLC		\$145.0000	\$44,370.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)	99.000 L.F.		
Jones Bros. Contractors, LLC		\$120.0000	\$11,880.00
Cleary Construction, Inc.		\$127.0000	\$12,573.00
Scotty's Contracting & Stone, LLC		\$251.0900	\$24,857.91
Summers-Taylor, Inc.		\$133.0000	\$13,167.00
Vulcan Construction Materials, LLC		\$157.0000	\$15,543.00
607-39.05 36" PIPE CULVERT (SIDE DRAIN)	23.000 L.F.		
Jones Bros. Contractors, LLC		\$157.0000	\$3,611.00
Cleary Construction, Inc.		\$194.0000	\$4,462.00
Scotty's Contracting & Stone, LLC		\$410.4900	\$9,441.27
Summers-Taylor, Inc.		\$203.0000	\$4,669.00
Vulcan Construction Materials, LLC		\$179.0000	\$4,117.00
607-39.06 42" PIPE CULVERT (SIDE DRAIN)	35.000 L.F.		
Jones Bros. Contractors, LLC		\$182.0000	\$6,370.00
Cleary Construction, Inc.		\$200.0000	\$7,000.00
Scotty's Contracting & Stone, LLC		\$476.6500	\$16,682.75
Summers-Taylor, Inc.		\$209.0000	\$7,315.00
Vulcan Construction Materials, LLC		\$202.0000	\$7,070.00
607-39.09 60" PIPE CULVERT (SIDE DRAIN)	45.000 L.F.		
Jones Bros. Contractors, LLC		\$337.0000	\$15,165.00
Cleary Construction, Inc.		\$370.0000	\$16,650.00
Scotty's Contracting & Stone, LLC		\$668.8100	\$30,096.45
Summers-Taylor, Inc.		\$386.0000	\$17,370.00
Vulcan Construction Materials, LLC		\$345.0000	\$15,525.00
611-02.10 JUNCTION BOX, TYPE 1	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,700.0000	\$7,700.00
Cleary Construction, Inc.		\$5,850.0000	\$5,850.00
Scotty's Contracting & Stone, LLC		\$13,468.2100	\$13,468.21
Summers-Taylor, Inc.		\$6,110.0000	\$6,110.00
Vulcan Construction Materials, LLC		\$4,210.0000	\$4,210.00

		UNIT PRICE	EXTENSION
611-02.12 JUNCTION BOX, TYPE 3			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$13,750.0000	\$68,750.00
Cleary Construction, Inc.		\$12,500.0000	\$62,500.00
Scotty's Contracting & Stone, LLC		\$21,811.3500	\$109,056.75
Summers-Taylor, Inc.		\$13,100.0000	\$65,500.00
Vulcan Construction Materials, LLC		\$9,500.0000	\$47,500.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	140.310 C.Y.		
Jones Bros. Contractors, LLC		\$1,850.0000	\$259,573.50
Cleary Construction, Inc.		\$1,760.0000	\$246,945.60
Scotty's Contracting & Stone, LLC		\$1,650.0000	\$231,511.50
Summers-Taylor, Inc.		\$1,840.0000	\$258,170.40
Vulcan Construction Materials, LLC		\$1,520.0000	\$213,271.20
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	7,967.000 LB.		
Jones Bros. Contractors, LLC		\$2.2500	\$17,925.75
Cleary Construction, Inc.		\$3.2000	\$25,494.40
Scotty's Contracting & Stone, LLC		\$4.0000	\$31,868.00
Summers-Taylor, Inc.		\$3.3500	\$26,689.45
Vulcan Construction Materials, LLC		\$2.8000	\$22,307.60
611-07.05 CLASS A CONCRETE (DISSIPATOR)			
	66.900 C.Y.		
Jones Bros. Contractors, LLC		\$2,360.0000	\$157,884.00
Cleary Construction, Inc.		\$1,760.0000	\$117,744.00
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$100,350.00
Summers-Taylor, Inc.		\$1,840.0000	\$123,096.00
Vulcan Construction Materials, LLC		\$2,120.0000	\$141,828.00
611-07.06 STEEL BAR REINFORCEMENT (DISSIPATOR)			
	20,259.000 LB.		
Jones Bros. Contractors, LLC		\$2.2500	\$45,582.75
Cleary Construction, Inc.		\$3.2000	\$64,828.80
Scotty's Contracting & Stone, LLC		\$2.0000	\$40,518.00
Summers-Taylor, Inc.		\$3.3500	\$67,867.65
Vulcan Construction Materials, LLC		\$4.2000	\$85,087.80
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	42.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$168,000.00
Cleary Construction, Inc.		\$3,000.0000	\$126,000.00
Scotty's Contracting & Stone, LLC		\$5,623.2000	\$236,174.40
Summers-Taylor, Inc.		\$3,130.0000	\$131,460.00
Vulcan Construction Materials, LLC		\$3,780.0000	\$158,760.00

		UNIT PRICE	EXTENSION
611-07.32 24IN ENDWALL (SIDE DRAIN)	16.000 EACH		
Jones Bros. Contractors, LLC		\$5,400.0000	\$86,400.00
Cleary Construction, Inc.		\$5,620.0000	\$89,920.00
Scotty's Contracting & Stone, LLC		\$8,134.7200	\$130,155.52
Summers-Taylor, Inc.		\$5,870.0000	\$93,920.00
Vulcan Construction Materials, LLC		\$5,190.0000	\$83,040.00
611-07.33 30IN ENDWALL (SIDE DRAIN)	6.000 EACH		
Jones Bros. Contractors, LLC		\$13,000.0000	\$78,000.00
Cleary Construction, Inc.		\$7,650.0000	\$45,900.00
Scotty's Contracting & Stone, LLC		\$8,987.9200	\$53,927.52
Summers-Taylor, Inc.		\$7,990.0000	\$47,940.00
Vulcan Construction Materials, LLC		\$10,500.0000	\$63,000.00
611-07.34 36IN ENDWALL (SIDE DRAIN)	2.000 EACH		
Jones Bros. Contractors, LLC		\$16,100.0000	\$32,200.00
Cleary Construction, Inc.		\$9,850.0000	\$19,700.00
Scotty's Contracting & Stone, LLC		\$19,087.9500	\$38,175.90
Summers-Taylor, Inc.		\$10,300.0000	\$20,600.00
Vulcan Construction Materials, LLC		\$14,200.0000	\$28,400.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,800.0000	\$14,400.00
Cleary Construction, Inc.		\$2,000.0000	\$16,000.00
Scotty's Contracting & Stone, LLC		\$2,762.5500	\$22,100.40
Summers-Taylor, Inc.		\$2,090.0000	\$16,720.00
Vulcan Construction Materials, LLC		\$1,550.0000	\$12,400.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,600.0000	\$2,600.00
Cleary Construction, Inc.		\$3,000.0000	\$3,000.00
Scotty's Contracting & Stone, LLC		\$5,016.5200	\$5,016.52
Summers-Taylor, Inc.		\$3,130.0000	\$3,130.00
Vulcan Construction Materials, LLC		\$2,650.0000	\$2,650.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1	5.000 EACH		
Jones Bros. Contractors, LLC		\$2,550.0000	\$12,750.00
Cleary Construction, Inc.		\$2,650.0000	\$13,250.00
Scotty's Contracting & Stone, LLC		\$4,105.7300	\$20,528.65
Summers-Taylor, Inc.		\$2,770.0000	\$13,850.00
Vulcan Construction Materials, LLC		\$2,300.0000	\$11,500.00

		UNIT PRICE	EXTENSION
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,900.0000	\$5,800.00
Cleary Construction, Inc.		\$3,100.0000	\$6,200.00
Scotty's Contracting & Stone, LLC		\$4,817.1300	\$9,634.26
Summers-Taylor, Inc.		\$3,240.0000	\$6,480.00
Vulcan Construction Materials, LLC		\$2,880.0000	\$5,760.00
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1	2.000 EACH		
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Cleary Construction, Inc.		\$4,600.0000	\$9,200.00
Scotty's Contracting & Stone, LLC		\$5,353.5500	\$10,707.10
Summers-Taylor, Inc.		\$4,800.0000	\$9,600.00
Vulcan Construction Materials, LLC		\$4,070.0000	\$8,140.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1	3.000 EACH		
Jones Bros. Contractors, LLC		\$5,600.0000	\$16,800.00
Cleary Construction, Inc.		\$4,750.0000	\$14,250.00
Scotty's Contracting & Stone, LLC		\$4,761.9100	\$14,285.73
Summers-Taylor, Inc.		\$4,960.0000	\$14,880.00
Vulcan Construction Materials, LLC		\$4,290.0000	\$12,870.00
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Jones Bros. Contractors, LLC		\$6,600.0000	\$6,600.00
Cleary Construction, Inc.		\$5,700.0000	\$5,700.00
Scotty's Contracting & Stone, LLC		\$7,199.3100	\$7,199.31
Summers-Taylor, Inc.		\$5,950.0000	\$5,950.00
Vulcan Construction Materials, LLC		\$4,920.0000	\$4,920.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1	4.000 EACH		
Jones Bros. Contractors, LLC		\$7,200.0000	\$28,800.00
Cleary Construction, Inc.		\$6,000.0000	\$24,000.00
Scotty's Contracting & Stone, LLC		\$16,330.3600	\$65,321.44
Summers-Taylor, Inc.		\$6,260.0000	\$25,040.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$20,000.00
611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1	3.000 EACH		
Jones Bros. Contractors, LLC		\$11,200.0000	\$33,600.00
Cleary Construction, Inc.		\$9,850.0000	\$29,550.00
Scotty's Contracting & Stone, LLC		\$19,087.9500	\$57,263.85
Summers-Taylor, Inc.		\$10,300.0000	\$30,900.00
Vulcan Construction Materials, LLC		\$8,930.0000	\$26,790.00

		UNIT PRICE	EXTENSION
611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH	2.000 EACH		
Jones Bros. Contractors, LLC		\$10,500.0000	\$21,000.00
Cleary Construction, Inc.		\$9,800.0000	\$19,600.00
Scotty's Contracting & Stone, LLC		\$9,014.9300	\$18,029.86
Summers-Taylor, Inc.		\$10,200.0000	\$20,400.00
Vulcan Construction Materials, LLC		\$15,700.0000	\$31,400.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	390.000 L.F.		
Jones Bros. Contractors, LLC		\$36.0000	\$14,040.00
Cleary Construction, Inc.		\$68.0000	\$26,520.00
Scotty's Contracting & Stone, LLC		\$88.4000	\$34,476.00
Summers-Taylor, Inc.		\$71.0000	\$27,690.00
Vulcan Construction Materials, LLC		\$111.0000	\$43,290.00
621-03.09 60" TEMPORARY DRAINAGE PIPE	90.000 L.F.		
Jones Bros. Contractors, LLC		\$120.0000	\$10,800.00
Cleary Construction, Inc.		\$315.0000	\$28,350.00
Scotty's Contracting & Stone, LLC		\$241.4500	\$21,730.50
Summers-Taylor, Inc.		\$329.0000	\$29,610.00
Vulcan Construction Materials, LLC		\$424.0000	\$38,160.00
701-02 CONCRETE DRIVEWAY	611.000 S.F.		
Jones Bros. Contractors, LLC		\$18.0000	\$10,998.00
Cleary Construction, Inc.		\$18.0000	\$10,998.00
Scotty's Contracting & Stone, LLC		\$17.2300	\$10,527.53
Summers-Taylor, Inc.		\$17.0000	\$10,387.00
Vulcan Construction Materials, LLC		\$31.7000	\$19,368.70
705-04.02 GUARDRAIL TERMINAL (TYPE 12)	8.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$32,000.00
Cleary Construction, Inc.		\$2,260.0000	\$18,080.00
Scotty's Contracting & Stone, LLC		\$1,875.0000	\$15,000.00
Summers-Taylor, Inc.		\$1,980.0000	\$15,840.00
Vulcan Construction Materials, LLC		\$4,230.0000	\$33,840.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	10.000 EACH		
Jones Bros. Contractors, LLC		\$2,000.0000	\$20,000.00
Cleary Construction, Inc.		\$2,260.0000	\$22,600.00
Scotty's Contracting & Stone, LLC		\$1,559.3300	\$15,593.30
Summers-Taylor, Inc.		\$1,980.0000	\$19,800.00
Vulcan Construction Materials, LLC		\$2,120.0000	\$21,200.00

		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$19,000.0000	\$171,000.00
Cleary Construction, Inc.		\$2,260.0000	\$20,340.00
Scotty's Contracting & Stone, LLC		\$1,475.3100	\$13,277.79
Summers-Taylor, Inc.		\$1,980.0000	\$17,820.00
Vulcan Construction Materials, LLC		\$4,230.0000	\$38,070.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	21,613.000 L.F.		
Jones Bros. Contractors, LLC		\$48.0000	\$1,037,424.00
Cleary Construction, Inc.		\$34.0000	\$734,842.00
Scotty's Contracting & Stone, LLC		\$28.0800	\$606,893.04
Summers-Taylor, Inc.		\$29.5000	\$637,583.50
Vulcan Construction Materials, LLC		\$50.8000	\$1,097,940.40
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Cleary Construction, Inc.		\$1,865.0000	\$3,730.00
Scotty's Contracting & Stone, LLC		\$1,550.0000	\$3,100.00
Summers-Taylor, Inc.		\$1,630.0000	\$3,260.00
Vulcan Construction Materials, LLC		\$2,640.0000	\$5,280.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	47.000 EACH		
Jones Bros. Contractors, LLC		\$2,000.0000	\$94,000.00
Cleary Construction, Inc.		\$1,280.0000	\$60,160.00
Scotty's Contracting & Stone, LLC		\$1,063.0000	\$49,961.00
Summers-Taylor, Inc.		\$1,120.0000	\$52,640.00
Vulcan Construction Materials, LLC		\$2,120.0000	\$99,640.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$5,250.0000	\$52,500.00
Cleary Construction, Inc.		\$3,870.0000	\$38,700.00
Scotty's Contracting & Stone, LLC		\$3,220.0000	\$32,200.00
Summers-Taylor, Inc.		\$3,400.0000	\$34,000.00
Vulcan Construction Materials, LLC		\$5,550.0000	\$55,500.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$4,800.0000	\$38,400.00
Cleary Construction, Inc.		\$2,470.0000	\$19,760.00
Scotty's Contracting & Stone, LLC		\$2,050.0000	\$16,400.00
Summers-Taylor, Inc.		\$2,160.0000	\$17,280.00
Vulcan Construction Materials, LLC		\$5,080.0000	\$40,640.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$4,800.0000	\$43,200.00
Cleary Construction, Inc.		\$3,460.0000	\$31,140.00
Scotty's Contracting & Stone, LLC		\$2,872.0000	\$25,848.00
Summers-Taylor, Inc.		\$3,030.0000	\$27,270.00
Vulcan Construction Materials, LLC		\$5,080.0000	\$45,720.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$7,500.0000	\$22,500.00
Cleary Construction, Inc.		\$6,240.0000	\$18,720.00
Scotty's Contracting & Stone, LLC		\$19,600.0000	\$58,800.00
Summers-Taylor, Inc.		\$5,910.0000	\$17,730.00
Vulcan Construction Materials, LLC		\$15,400.0000	\$46,200.00
705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$30,000.0000	\$60,000.00
Cleary Construction, Inc.		\$26,750.0000	\$53,500.00
Scotty's Contracting & Stone, LLC		\$58,000.0000	\$116,000.00
Summers-Taylor, Inc.		\$25,300.0000	\$50,600.00
Vulcan Construction Materials, LLC		\$98,900.0000	\$197,800.00
706-01 GUARDRAIL REMOVED			
	980.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$2,940.00
Cleary Construction, Inc.		\$2.5000	\$2,450.00
Scotty's Contracting & Stone, LLC		\$2.0000	\$1,960.00
Summers-Taylor, Inc.		\$2.1000	\$2,058.00
Vulcan Construction Materials, LLC		\$3.1500	\$3,087.00
706-06.03 RADIUS RAIL			
	1,758.500 L.F.		
Jones Bros. Contractors, LLC		\$52.5000	\$92,321.25
Cleary Construction, Inc.		\$42.0000	\$73,857.00
Scotty's Contracting & Stone, LLC		\$34.3900	\$60,474.82
Summers-Taylor, Inc.		\$36.5000	\$64,185.25
Vulcan Construction Materials, LLC		\$55.5000	\$97,596.75
706-10.26 ROUNDED END ELEMENT			
	39.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$15,600.00
Cleary Construction, Inc.		\$150.0000	\$5,850.00
Scotty's Contracting & Stone, LLC		\$125.0000	\$4,875.00
Summers-Taylor, Inc.		\$132.0000	\$5,148.00
Vulcan Construction Materials, LLC		\$423.0000	\$16,497.00

		UNIT PRICE	EXTENSION
706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE			
	1,100.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$27,500.00
Cleary Construction, Inc.		\$23.6000	\$25,960.00
Scotty's Contracting & Stone, LLC		\$19.6400	\$21,604.00
Summers-Taylor, Inc.		\$20.5000	\$22,550.00
Vulcan Construction Materials, LLC		\$26.5000	\$29,150.00
707-03.01 STOCK FENCE			
	1,535.000 L.F.		
Jones Bros. Contractors, LLC		\$8.2500	\$12,663.75
Cleary Construction, Inc.		\$14.0000	\$21,490.00
Scotty's Contracting & Stone, LLC		\$8.0000	\$12,280.00
Summers-Taylor, Inc.		\$8.4000	\$12,894.00
Vulcan Construction Materials, LLC		\$8.4500	\$12,970.75
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$2,250.00
Cleary Construction, Inc.		\$500.0000	\$4,500.00
Scotty's Contracting & Stone, LLC		\$250.0000	\$2,250.00
Summers-Taylor, Inc.		\$261.0000	\$2,349.00
Vulcan Construction Materials, LLC		\$264.0000	\$2,376.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	17,831.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7500	\$31,204.25
Cleary Construction, Inc.		\$2.2500	\$40,119.75
Scotty's Contracting & Stone, LLC		\$3.3000	\$58,842.30
Summers-Taylor, Inc.		\$2.1000	\$37,445.10
Vulcan Construction Materials, LLC		\$2.1000	\$37,445.10
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	150.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$60,000.00
Cleary Construction, Inc.		\$400.0000	\$60,000.00
Scotty's Contracting & Stone, LLC		\$320.0000	\$48,000.00
Summers-Taylor, Inc.		\$334.0000	\$50,100.00
Vulcan Construction Materials, LLC		\$347.0000	\$52,050.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	653.000 TON		
Jones Bros. Contractors, LLC		\$61.0000	\$39,833.00
Cleary Construction, Inc.		\$54.0000	\$35,262.00
Scotty's Contracting & Stone, LLC		\$65.4900	\$42,764.97
Summers-Taylor, Inc.		\$56.5000	\$36,894.50
Vulcan Construction Materials, LLC		\$72.0000	\$47,016.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	31,390.400 TON		
Jones Bros. Contractors, LLC		\$51.0000	\$1,600,910.40
Cleary Construction, Inc.		\$54.0000	\$1,695,081.60
Scotty's Contracting & Stone, LLC		\$54.9500	\$1,724,902.48
Summers-Taylor, Inc.		\$56.5000	\$1,773,557.60
Vulcan Construction Materials, LLC		\$75.0000	\$2,354,280.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	13,423.000 TON		
Jones Bros. Contractors, LLC		\$55.0000	\$738,265.00
Cleary Construction, Inc.		\$54.0000	\$724,842.00
Scotty's Contracting & Stone, LLC		\$54.5300	\$731,956.19
Summers-Taylor, Inc.		\$56.5000	\$758,399.50
Vulcan Construction Materials, LLC		\$75.0000	\$1,006,725.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	9,468.225 TON		
Jones Bros. Contractors, LLC		\$55.0000	\$520,752.38
Cleary Construction, Inc.		\$54.0000	\$511,284.15
Scotty's Contracting & Stone, LLC		\$55.7600	\$527,948.23
Summers-Taylor, Inc.		\$56.5000	\$534,954.71
Vulcan Construction Materials, LLC		\$77.4000	\$732,840.62
709-05.81 ROCK RIFFLES			
	1.000 LS		
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
Cleary Construction, Inc.		\$37,000.0000	\$37,000.00
Scotty's Contracting & Stone, LLC		\$21,120.8000	\$21,120.80
Summers-Taylor, Inc.		\$38,600.0000	\$38,600.00
Vulcan Construction Materials, LLC		\$106,000.0000	\$106,000.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	30,020.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$360,240.00
Cleary Construction, Inc.		\$13.4000	\$402,268.00
Scotty's Contracting & Stone, LLC		\$8.8500	\$265,677.00
Summers-Taylor, Inc.		\$12.5000	\$375,250.00
Vulcan Construction Materials, LLC		\$12.7000	\$381,254.00
710-05 LATERAL UNDERDRAIN			
	3,515.000 L.F.		
Jones Bros. Contractors, LLC		\$11.0000	\$38,665.00
Cleary Construction, Inc.		\$12.3000	\$43,234.50
Scotty's Contracting & Stone, LLC		\$16.0000	\$56,240.00
Summers-Taylor, Inc.		\$11.5000	\$40,422.50
Vulcan Construction Materials, LLC		\$11.6000	\$40,774.00

		UNIT PRICE	EXTENSION
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)	26.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$26,000.00
Cleary Construction, Inc.		\$1,110.0000	\$28,860.00
Scotty's Contracting & Stone, LLC		\$625.0000	\$16,250.00
Summers-Taylor, Inc.		\$1,040.0000	\$27,040.00
Vulcan Construction Materials, LLC		\$1,060.0000	\$27,560.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)	14.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$14,000.00
Cleary Construction, Inc.		\$1,110.0000	\$15,540.00
Scotty's Contracting & Stone, LLC		\$635.0000	\$8,890.00
Summers-Taylor, Inc.		\$1,040.0000	\$14,560.00
Vulcan Construction Materials, LLC		\$1,060.0000	\$14,840.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)	14.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$14,000.00
Cleary Construction, Inc.		\$1,110.0000	\$15,540.00
Scotty's Contracting & Stone, LLC		\$650.0000	\$9,100.00
Summers-Taylor, Inc.		\$1,040.0000	\$14,560.00
Vulcan Construction Materials, LLC		\$1,060.0000	\$14,840.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)	106.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$106,000.00
Cleary Construction, Inc.		\$1,110.0000	\$117,660.00
Scotty's Contracting & Stone, LLC		\$675.0000	\$71,550.00
Summers-Taylor, Inc.		\$1,040.0000	\$110,240.00
Vulcan Construction Materials, LLC		\$1,060.0000	\$112,360.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL	800.000 L.F.		
Jones Bros. Contractors, LLC		\$115.0000	\$92,000.00
Cleary Construction, Inc.		\$138.0000	\$110,400.00
Scotty's Contracting & Stone, LLC		\$138.0000	\$110,400.00
Summers-Taylor, Inc.		\$138.0000	\$110,400.00
Vulcan Construction Materials, LLC		\$146.0000	\$116,800.00
712-01 TRAFFIC CONTROL	1.000 LS		
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Cleary Construction, Inc.		\$400,000.0000	\$400,000.00
Scotty's Contracting & Stone, LLC		\$290,277.5500	\$290,277.55
Summers-Taylor, Inc.		\$254,300.0000	\$254,300.00
Vulcan Construction Materials, LLC		\$1,250,000.0000	\$1,250,000.00

		UNIT PRICE	EXTENSION
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	2,970.000 L.F.		
Jones Bros. Contractors, LLC		\$130.0000	\$386,100.00
Cleary Construction, Inc.		\$83.0000	\$246,510.00
Scotty's Contracting & Stone, LLC		\$175.0000	\$519,750.00
Summers-Taylor, Inc.		\$99.0000	\$294,030.00
Vulcan Construction Materials, LLC		\$93.6000	\$277,992.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	200.000 EACH		
Jones Bros. Contractors, LLC		\$60.0000	\$12,000.00
Cleary Construction, Inc.		\$67.0000	\$13,400.00
Scotty's Contracting & Stone, LLC		\$60.0000	\$12,000.00
Summers-Taylor, Inc.		\$62.5000	\$12,500.00
Vulcan Construction Materials, LLC		\$45.0000	\$9,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	149.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$3,725.00
Cleary Construction, Inc.		\$28.0000	\$4,172.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$3,725.00
Summers-Taylor, Inc.		\$26.0000	\$3,874.00
Vulcan Construction Materials, LLC		\$8.0000	\$1,192.00
712-05.01 WARNING LIGHTS (TYPE A)			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$900.00
Cleary Construction, Inc.		\$33.4000	\$1,002.00
Scotty's Contracting & Stone, LLC		\$30.0000	\$900.00
Summers-Taylor, Inc.		\$31.5000	\$945.00
Vulcan Construction Materials, LLC		\$38.0000	\$1,140.00
712-06 SIGNS (CONSTRUCTION)			
	1,297.500 S.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$15,570.00
Cleary Construction, Inc.		\$13.4000	\$17,386.50
Scotty's Contracting & Stone, LLC		\$12.0000	\$15,570.00
Summers-Taylor, Inc.		\$12.5000	\$16,218.75
Vulcan Construction Materials, LLC		\$10.0000	\$12,975.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	204.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$5,100.00
Cleary Construction, Inc.		\$28.0000	\$5,712.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$5,100.00
Summers-Taylor, Inc.		\$26.0000	\$5,304.00
Vulcan Construction Materials, LLC		\$30.0000	\$6,120.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
Cleary Construction, Inc.		\$2,785.0000	\$8,355.00
Scotty's Contracting & Stone, LLC		\$2,500.0000	\$7,500.00
Summers-Taylor, Inc.		\$2,610.0000	\$7,830.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$3,750.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	24,815.000 L.F.		
Jones Bros. Contractors, LLC		\$4.7500	\$117,871.25
Cleary Construction, Inc.		\$1.1000	\$27,296.50
Scotty's Contracting & Stone, LLC		\$3.0000	\$74,445.00
Summers-Taylor, Inc.		\$1.0500	\$26,055.75
Vulcan Construction Materials, LLC		\$3.1500	\$78,167.25
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	6,711.000 L.F.		
Jones Bros. Contractors, LLC		\$6.7500	\$45,299.25
Cleary Construction, Inc.		\$0.9000	\$6,039.90
Scotty's Contracting & Stone, LLC		\$5.0000	\$33,555.00
Summers-Taylor, Inc.		\$0.8500	\$5,704.35
Vulcan Construction Materials, LLC		\$4.2000	\$28,186.20
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	3.000 C.Y.		
Jones Bros. Contractors, LLC		\$533.0000	\$1,599.00
Cleary Construction, Inc.		\$630.0000	\$1,890.00
Scotty's Contracting & Stone, LLC		\$533.0000	\$1,599.00
Summers-Taylor, Inc.		\$562.0000	\$1,686.00
Vulcan Construction Materials, LLC		\$750.0000	\$2,250.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	702.000 LB.		
Jones Bros. Contractors, LLC		\$2.8700	\$2,014.74
Cleary Construction, Inc.		\$3.4000	\$2,386.80
Scotty's Contracting & Stone, LLC		\$2.8700	\$2,014.74
Summers-Taylor, Inc.		\$3.0500	\$2,141.10
Vulcan Construction Materials, LLC		\$4.2500	\$2,983.50
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	47.000 EACH		
Jones Bros. Contractors, LLC		\$61.5000	\$2,890.50
Cleary Construction, Inc.		\$73.0000	\$3,431.00
Scotty's Contracting & Stone, LLC		\$106.5000	\$5,005.50
Summers-Taylor, Inc.		\$65.0000	\$3,055.00
Vulcan Construction Materials, LLC		\$57.0000	\$2,679.00

		UNIT PRICE	EXTENSION
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$61.5000	\$2,829.00
Cleary Construction, Inc.		\$73.0000	\$3,358.00
Scotty's Contracting & Stone, LLC		\$106.5000	\$4,899.00
Summers-Taylor, Inc.		\$65.0000	\$2,990.00
Vulcan Construction Materials, LLC		\$57.0000	\$2,622.00
713-02.16 FLEXIBLE TYPE II OBJECT MARKER			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$110.5000	\$1,326.00
Cleary Construction, Inc.		\$130.0000	\$1,560.00
Scotty's Contracting & Stone, LLC		\$110.5000	\$1,326.00
Summers-Taylor, Inc.		\$117.0000	\$1,404.00
Vulcan Construction Materials, LLC		\$91.0000	\$1,092.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	2,147.000 LB.		
Jones Bros. Contractors, LLC		\$5.0100	\$10,756.47
Cleary Construction, Inc.		\$5.9500	\$12,774.65
Scotty's Contracting & Stone, LLC		\$5.0100	\$10,756.47
Summers-Taylor, Inc.		\$5.3000	\$11,379.10
Vulcan Construction Materials, LLC		\$13.5000	\$28,984.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,660.000 LB.		
Jones Bros. Contractors, LLC		\$3.2700	\$11,968.20
Cleary Construction, Inc.		\$3.9000	\$14,274.00
Scotty's Contracting & Stone, LLC		\$3.2700	\$11,968.20
Summers-Taylor, Inc.		\$3.4500	\$12,627.00
Vulcan Construction Materials, LLC		\$5.5000	\$20,130.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	242.000 S.F.		
Jones Bros. Contractors, LLC		\$11.8800	\$2,874.96
Cleary Construction, Inc.		\$14.0000	\$3,388.00
Scotty's Contracting & Stone, LLC		\$11.8800	\$2,874.96
Summers-Taylor, Inc.		\$12.5000	\$3,025.00
Vulcan Construction Materials, LLC		\$17.2500	\$4,174.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	304.000 S.F.		
Jones Bros. Contractors, LLC		\$16.8400	\$5,119.36
Cleary Construction, Inc.		\$20.0000	\$6,080.00
Scotty's Contracting & Stone, LLC		\$16.8400	\$5,119.36
Summers-Taylor, Inc.		\$18.0000	\$5,472.00
Vulcan Construction Materials, LLC		\$18.5000	\$5,624.00

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
			93.000 S.F.
	Jones Bros. Contractors, LLC	\$29.5700	\$2,750.01
	Cleary Construction, Inc.	\$35.0000	\$3,255.00
	Scotty's Contracting & Stone, LLC	\$29.5700	\$2,750.01
	Summers-Taylor, Inc.	\$31.0000	\$2,883.00
	Vulcan Construction Materials, LLC	\$31.0000	\$2,883.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
			1.000 LS
	Jones Bros. Contractors, LLC	\$8,575.0000	\$8,575.00
	Cleary Construction, Inc.	\$10,100.0000	\$10,100.00
	Scotty's Contracting & Stone, LLC	\$8,575.0000	\$8,575.00
	Summers-Taylor, Inc.	\$9,040.0000	\$9,040.00
	Vulcan Construction Materials, LLC	\$3,500.0000	\$3,500.00
713-15.04	INSTALLATION OF LETTERS & ARROWS		
			1.000 LS
	Jones Bros. Contractors, LLC	\$3,063.0000	\$3,063.00
	Cleary Construction, Inc.	\$3,600.0000	\$3,600.00
	Scotty's Contracting & Stone, LLC	\$3,063.0000	\$3,063.00
	Summers-Taylor, Inc.	\$3,230.0000	\$3,230.00
	Vulcan Construction Materials, LLC	\$825.0000	\$825.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			3.000 EACH
	Jones Bros. Contractors, LLC	\$8,800.0000	\$26,400.00
	Cleary Construction, Inc.	\$9,800.0000	\$29,400.00
	Scotty's Contracting & Stone, LLC	\$8,800.0000	\$26,400.00
	Summers-Taylor, Inc.	\$9,190.0000	\$27,570.00
	Vulcan Construction Materials, LLC	\$25,600.0000	\$76,800.00
713-16.06	DEAD END SIGN AND SUPPORT		
			3.000 EACH
	Jones Bros. Contractors, LLC	\$319.0000	\$957.00
	Cleary Construction, Inc.	\$375.0000	\$1,125.00
	Scotty's Contracting & Stone, LLC	\$319.0000	\$957.00
	Summers-Taylor, Inc.	\$336.0000	\$1,008.00
	Vulcan Construction Materials, LLC	\$400.0000	\$1,200.00
713-16.07	END OF ROADWAY SIGN AND SUPPORT		
			4.000 EACH
	Jones Bros. Contractors, LLC	\$380.0000	\$1,520.00
	Cleary Construction, Inc.	\$450.0000	\$1,800.00
	Scotty's Contracting & Stone, LLC	\$380.0000	\$1,520.00
	Summers-Taylor, Inc.	\$401.0000	\$1,604.00
	Vulcan Construction Materials, LLC	\$325.0000	\$1,300.00

		UNIT PRICE	EXTENSION
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	92.000 EACH		
Jones Bros. Contractors, LLC		\$15.0000	\$1,380.00
Cleary Construction, Inc.		\$16.7000	\$1,536.40
Scotty's Contracting & Stone, LLC		\$25.0000	\$2,300.00
Summers-Taylor, Inc.		\$15.5000	\$1,426.00
Vulcan Construction Materials, LLC		\$21.2000	\$1,950.40
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	486.000 EACH		
Jones Bros. Contractors, LLC		\$50.0000	\$24,300.00
Cleary Construction, Inc.		\$37.3500	\$18,152.10
Scotty's Contracting & Stone, LLC		\$45.0000	\$21,870.00
Summers-Taylor, Inc.		\$35.0000	\$17,010.00
Vulcan Construction Materials, LLC		\$33.8000	\$16,426.80
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	217.000 EACH		
Jones Bros. Contractors, LLC		\$50.0000	\$10,850.00
Cleary Construction, Inc.		\$36.2500	\$7,866.25
Scotty's Contracting & Stone, LLC		\$45.0000	\$9,765.00
Summers-Taylor, Inc.		\$34.0000	\$7,378.00
Vulcan Construction Materials, LLC		\$33.8000	\$7,334.60
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	309.000 S.Y.		
Jones Bros. Contractors, LLC		\$35.0000	\$10,815.00
Cleary Construction, Inc.		\$42.0000	\$12,978.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$7,725.00
Summers-Taylor, Inc.		\$39.0000	\$12,051.00
Vulcan Construction Materials, LLC		\$31.7000	\$9,795.30
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	338.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$8,450.00
Cleary Construction, Inc.		\$20.0000	\$6,760.00
Scotty's Contracting & Stone, LLC		\$20.0000	\$6,760.00
Summers-Taylor, Inc.		\$19.0000	\$6,422.00
Vulcan Construction Materials, LLC		\$23.3000	\$7,875.40
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$3,200.00
Cleary Construction, Inc.		\$223.0000	\$3,568.00
Scotty's Contracting & Stone, LLC		\$150.0000	\$2,400.00
Summers-Taylor, Inc.		\$209.0000	\$3,344.00
Vulcan Construction Materials, LLC		\$238.0000	\$3,808.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000 EACH		
Jones Bros. Contractors, LLC		\$750.0000	\$1,500.00
Cleary Construction, Inc.		\$585.0000	\$1,170.00
Scotty's Contracting & Stone, LLC		\$400.0000	\$800.00
Summers-Taylor, Inc.		\$548.0000	\$1,096.00
Vulcan Construction Materials, LLC		\$423.0000	\$846.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	12.400 L.M.		
Jones Bros. Contractors, LLC		\$1,750.0000	\$21,700.00
Cleary Construction, Inc.		\$780.0000	\$9,672.00
Scotty's Contracting & Stone, LLC		\$1,275.0000	\$15,810.00
Summers-Taylor, Inc.		\$731.0000	\$9,064.40
Vulcan Construction Materials, LLC		\$1,270.0000	\$15,748.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	338.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$5,070.00
Cleary Construction, Inc.		\$8.6500	\$2,923.70
Scotty's Contracting & Stone, LLC		\$10.0000	\$3,380.00
Summers-Taylor, Inc.		\$8.1000	\$2,737.80
Vulcan Construction Materials, LLC		\$15.9000	\$5,374.20
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	16.300 L.M.		
Jones Bros. Contractors, LLC		\$1,900.0000	\$30,970.00
Cleary Construction, Inc.		\$1,365.0000	\$22,249.50
Scotty's Contracting & Stone, LLC		\$1,700.0000	\$27,710.00
Summers-Taylor, Inc.		\$1,280.0000	\$20,864.00
Vulcan Construction Materials, LLC		\$1,270.0000	\$20,701.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)	2.900 L.M.		
Jones Bros. Contractors, LLC		\$5,300.0000	\$15,370.00
Cleary Construction, Inc.		\$5,800.0000	\$16,820.00
Scotty's Contracting & Stone, LLC		\$3,200.0000	\$9,280.00
Summers-Taylor, Inc.		\$5,430.0000	\$15,747.00
Vulcan Construction Materials, LLC		\$5,580.0000	\$16,182.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.700 L.M.		
Jones Bros. Contractors, LLC		\$8,500.0000	\$201,450.00
Cleary Construction, Inc.		\$7,460.0000	\$176,802.00
Scotty's Contracting & Stone, LLC		\$7,100.0000	\$168,270.00
Summers-Taylor, Inc.		\$7,000.0000	\$165,900.00
Vulcan Construction Materials, LLC		\$8,250.0000	\$195,525.00

		UNIT PRICE	EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,150.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$4,600.00
Cleary Construction, Inc.		\$2.5000	\$2,875.00
Scotty's Contracting & Stone, LLC		\$3.0000	\$3,450.00
Summers-Taylor, Inc.		\$2.3500	\$2,702.50
Vulcan Construction Materials, LLC		\$5.3000	\$6,095.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	600.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$1,800.00
Cleary Construction, Inc.		\$1.3500	\$810.00
Scotty's Contracting & Stone, LLC		\$5.0000	\$3,000.00
Summers-Taylor, Inc.		\$1.2500	\$750.00
Vulcan Construction Materials, LLC		\$4.2000	\$2,520.00
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$9,800,000.0000	\$9,800,000.00
Cleary Construction, Inc.		\$7,350,000.0000	\$7,350,000.00
Scotty's Contracting & Stone, LLC		\$6,940,587.9600	\$6,940,587.96
Summers-Taylor, Inc.		\$10,300,000.0000	\$10,300,000.00
Vulcan Construction Materials, LLC		\$10,000,000.0000	\$10,000,000.00
722-01.02 FIELD OFFICE (TYPE 2)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Cleary Construction, Inc.		\$150,000.0000	\$150,000.00
Scotty's Contracting & Stone, LLC		\$107,500.0000	\$107,500.00
Summers-Taylor, Inc.		\$129,200.0000	\$129,200.00
Vulcan Construction Materials, LLC		\$220,000.0000	\$220,000.00
740-06.01 GEOMEMBRANE			
	1,660.000 S.Y.		
Jones Bros. Contractors, LLC		\$12.0000	\$19,920.00
Cleary Construction, Inc.		\$19.0000	\$31,540.00
Scotty's Contracting & Stone, LLC		\$19.2500	\$31,955.00
Summers-Taylor, Inc.		\$20.0000	\$33,200.00
Vulcan Construction Materials, LLC		\$28.3000	\$46,978.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,060.000 S.Y.		
Jones Bros. Contractors, LLC		\$15.0000	\$15,900.00
Cleary Construction, Inc.		\$4.8000	\$5,088.00
Scotty's Contracting & Stone, LLC		\$5.1400	\$5,448.40
Summers-Taylor, Inc.		\$5.0000	\$5,300.00
Vulcan Construction Materials, LLC		\$4.3500	\$4,611.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	53,782.870 S.Y.		
Jones Bros. Contractors, LLC		\$2.0000	\$107,565.74
Cleary Construction, Inc.		\$3.0000	\$161,348.61
Scotty's Contracting & Stone, LLC		\$3.0500	\$164,037.75
Summers-Taylor, Inc.		\$3.1500	\$169,416.04
Vulcan Construction Materials, LLC		\$3.8500	\$207,064.05
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	134,495.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.5000	\$201,742.50
Cleary Construction, Inc.		\$4.0000	\$537,980.00
Scotty's Contracting & Stone, LLC		\$2.1300	\$286,474.35
Summers-Taylor, Inc.		\$3.8500	\$517,805.75
Vulcan Construction Materials, LLC		\$6.4500	\$867,492.75
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	554.000 L.F.		
Jones Bros. Contractors, LLC		\$3.5000	\$1,939.00
Cleary Construction, Inc.		\$3.6000	\$1,994.40
Scotty's Contracting & Stone, LLC		\$3.2500	\$1,800.50
Summers-Taylor, Inc.		\$3.4000	\$1,883.60
Vulcan Construction Materials, LLC		\$3.4500	\$1,911.30
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	148,260.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$593,040.00
Cleary Construction, Inc.		\$4.7000	\$696,822.00
Scotty's Contracting & Stone, LLC		\$4.2500	\$630,105.00
Summers-Taylor, Inc.		\$4.4500	\$659,757.00
Vulcan Construction Materials, LLC		\$4.5000	\$667,170.00
801-01 SEEDING (WITH MULCH)			
	57.000 UNIT		
Jones Bros. Contractors, LLC		\$35.0000	\$1,995.00
Cleary Construction, Inc.		\$100.0000	\$5,700.00
Scotty's Contracting & Stone, LLC		\$90.0000	\$5,130.00
Summers-Taylor, Inc.		\$94.0000	\$5,358.00
Vulcan Construction Materials, LLC		\$29.6000	\$1,687.20
801-01.06 SEEDING (SPECIAL MIXTURE)			
	42.000 UNIT		
Jones Bros. Contractors, LLC		\$42.0000	\$1,764.00
Cleary Construction, Inc.		\$223.0000	\$9,366.00
Scotty's Contracting & Stone, LLC		\$206.0000	\$8,652.00
Summers-Taylor, Inc.		\$209.0000	\$8,778.00
Vulcan Construction Materials, LLC		\$44.4000	\$1,864.80

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	5,922.000 UNIT		
Jones Bros. Contractors, LLC		\$33.0000	\$195,426.00
Cleary Construction, Inc.		\$55.7000	\$329,855.40
Scotty's Contracting & Stone, LLC		\$51.5000	\$304,983.00
Summers-Taylor, Inc.		\$52.0000	\$307,944.00
Vulcan Construction Materials, LLC		\$27.5000	\$162,855.00
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH			
	13.000 UNIT		
Jones Bros. Contractors, LLC		\$42.0000	\$546.00
Cleary Construction, Inc.		\$435.0000	\$5,655.00
Scotty's Contracting & Stone, LLC		\$401.7000	\$5,222.10
Summers-Taylor, Inc.		\$407.0000	\$5,291.00
Vulcan Construction Materials, LLC		\$44.4000	\$577.20
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	9.000 UNIT		
Jones Bros. Contractors, LLC		\$42.0000	\$378.00
Cleary Construction, Inc.		\$435.0000	\$3,915.00
Scotty's Contracting & Stone, LLC		\$401.7000	\$3,615.30
Summers-Taylor, Inc.		\$407.0000	\$3,663.00
Vulcan Construction Materials, LLC		\$44.4000	\$399.60
801-02 SEEDING (WITHOUT MULCH)			
	1,289.000 UNIT		
Jones Bros. Contractors, LLC		\$22.0000	\$28,358.00
Cleary Construction, Inc.		\$50.1000	\$64,578.90
Scotty's Contracting & Stone, LLC		\$46.3500	\$59,745.15
Summers-Taylor, Inc.		\$47.0000	\$60,583.00
Vulcan Construction Materials, LLC		\$19.0000	\$24,491.00
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)			
	1,177.000 UNIT		
Jones Bros. Contractors, LLC		\$24.0000	\$28,248.00
Cleary Construction, Inc.		\$66.8000	\$78,623.60
Scotty's Contracting & Stone, LLC		\$61.8000	\$72,738.60
Summers-Taylor, Inc.		\$62.5000	\$73,562.50
Vulcan Construction Materials, LLC		\$25.4000	\$29,895.80
801-03 WATER (SEEDING & SODDING)			
	844.000 M.G.		
Jones Bros. Contractors, LLC		\$50.0000	\$42,200.00
Cleary Construction, Inc.		\$55.7000	\$47,010.80
Scotty's Contracting & Stone, LLC		\$51.5000	\$43,466.00
Summers-Taylor, Inc.		\$52.0000	\$43,888.00
Vulcan Construction Materials, LLC		\$21.2000	\$17,892.80

		UNIT PRICE	EXTENSION
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	303.000 LB.		
Jones Bros. Contractors, LLC		\$3.0000	\$909.00
Cleary Construction, Inc.		\$17.8000	\$5,393.40
Scotty's Contracting & Stone, LLC		\$16.4800	\$4,993.44
Summers-Taylor, Inc.		\$16.5000	\$4,999.50
Vulcan Construction Materials, LLC		\$3.1500	\$954.45
801-07.01 CROWN VETCH SEED (SUPPLEMENTAL APPLICATION)			
	265.000 LB.		
Jones Bros. Contractors, LLC		\$14.0000	\$3,710.00
Cleary Construction, Inc.		\$33.4000	\$8,851.00
Scotty's Contracting & Stone, LLC		\$30.9000	\$8,188.50
Summers-Taylor, Inc.		\$31.5000	\$8,347.50
Vulcan Construction Materials, LLC		\$14.8000	\$3,922.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	5.000 TON		
Jones Bros. Contractors, LLC		\$250.0000	\$1,250.00
Cleary Construction, Inc.		\$4,000.0000	\$20,000.00
Scotty's Contracting & Stone, LLC		\$3,708.0000	\$18,540.00
Summers-Taylor, Inc.		\$3,760.0000	\$18,800.00
Vulcan Construction Materials, LLC		\$264.0000	\$1,320.00
802-02.01 SEEDLINGS (AMELANCHIER ARBOREA B.R.)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$13.4000	\$375.20
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)			
	79.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$2,370.00
Cleary Construction, Inc.		\$13.4000	\$1,058.60
Scotty's Contracting & Stone, LLC		\$18.0000	\$1,422.00
Summers-Taylor, Inc.		\$19.0000	\$1,501.00
Vulcan Construction Materials, LLC		\$31.7000	\$2,504.30
802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)			
	79.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$2,370.00
Cleary Construction, Inc.		\$13.4000	\$1,058.60
Scotty's Contracting & Stone, LLC		\$18.0000	\$1,422.00
Summers-Taylor, Inc.		\$19.0000	\$1,501.00
Vulcan Construction Materials, LLC		\$31.7000	\$2,504.30

		UNIT PRICE	EXTENSION
802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)			
	79.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$2,370.00
Cleary Construction, Inc.		\$13.4000	\$1,058.60
Scotty's Contracting & Stone, LLC		\$18.0000	\$1,422.00
Summers-Taylor, Inc.		\$19.0000	\$1,501.00
Vulcan Construction Materials, LLC		\$31.7000	\$2,504.30
802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-24IN)			
	79.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$2,370.00
Cleary Construction, Inc.		\$17.8000	\$1,406.20
Scotty's Contracting & Stone, LLC		\$18.0000	\$1,422.00
Summers-Taylor, Inc.		\$19.0000	\$1,501.00
Vulcan Construction Materials, LLC		\$31.7000	\$2,504.30
802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$17.8000	\$498.40
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)			
	43.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$1,290.00
Cleary Construction, Inc.		\$17.8000	\$765.40
Scotty's Contracting & Stone, LLC		\$25.0000	\$1,075.00
Summers-Taylor, Inc.		\$26.0000	\$1,118.00
Vulcan Construction Materials, LLC		\$31.7000	\$1,363.10
802-12.13 CRATAEGUS PHAENOPYRUM (WSHNGTN HAWTHORN SEEDLNG B.R.)			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$15.6000	\$234.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$375.00
Summers-Taylor, Inc.		\$26.0000	\$390.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$15.6000	\$436.80
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60

		UNIT PRICE	EXTENSION
802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$15.6000	\$436.80
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$15.6000	\$436.80
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-12.39 QUERCUS RUBRA (NORTHERN RED OAK SEEDLNG B.R.)	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$15.6000	\$436.80
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-12.51 CORNUS AMOMUM (SILKY DOGWOOD SEEDLING B.R.)	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$15.6000	\$436.80
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-12.57 VIBURNUM RUFIDULUM (RUSTY BLACKHAW SDLNG B.R.)	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$13.4000	\$201.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$375.00
Summers-Taylor, Inc.		\$26.0000	\$390.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
802-13.14 CALLICARPA AMERICANA (AMRCN BEAUTYBERRY) 2-5FT C.G.	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$20.0000	\$300.00
Scotty's Contracting & Stone, LLC		\$175.0000	\$2,625.00
Summers-Taylor, Inc.		\$183.0000	\$2,745.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50

		UNIT PRICE	EXTENSION
802-13.16 CORYLUS AMERICANA (HAZELNUT) 2-5FT C.G.			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$20.0000	\$300.00
Scotty's Contracting & Stone, LLC		\$175.0000	\$2,625.00
Summers-Taylor, Inc.		\$183.0000	\$2,745.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
802-13.52 CALYCANTHUS FLORIDUS (SWEETSHRUB SDLNG BARE ROOT)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$17.8000	\$498.40
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG BARE ROOT)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$17.8000	\$498.40
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-13.56 HYDRANGEA QUERCIFOLIA (OAKLF HYDRANGEA SDLNG BARE ROOT)			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$13.4000	\$201.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$375.00
Summers-Taylor, Inc.		\$26.0000	\$390.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$15.6000	\$436.80
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60
802-13.60 SAMBUCUS CANADENSIS (ELDERBERRY SDLNG BARE ROOT)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$840.00
Cleary Construction, Inc.		\$13.4000	\$375.20
Scotty's Contracting & Stone, LLC		\$25.0000	\$700.00
Summers-Taylor, Inc.		\$26.0000	\$728.00
Vulcan Construction Materials, LLC		\$31.7000	\$887.60

		UNIT PRICE	EXTENSION
802-13.61 ARONIA MELANOCARPA (BLCK CHOKEBERRY SDLING B.R.)			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$13.4000	\$201.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$375.00
Summers-Taylor, Inc.		\$26.0000	\$390.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
802-13.65 AMORPHA FRUTICOSA (INDIGOBUSH SDLING B.R.)			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$13.4000	\$201.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$375.00
Summers-Taylor, Inc.		\$26.0000	\$390.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
802-13.66 CORNUS DRUMMONDII (ROUGH LEAF DOGWOOD SDLING B.R.)			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$13.4000	\$201.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$375.00
Summers-Taylor, Inc.		\$26.0000	\$390.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
802-13.72 RHUS TYPHINA (STAGHORN SUMAC SDLING B.R.)			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Cleary Construction, Inc.		\$13.4000	\$201.00
Scotty's Contracting & Stone, LLC		\$25.0000	\$375.00
Summers-Taylor, Inc.		\$26.0000	\$390.00
Vulcan Construction Materials, LLC		\$31.7000	\$475.50
803-01 SODDING (NEW SOD)			
	10,000.000 S.Y.		
Jones Bros. Contractors, LLC		\$7.0000	\$70,000.00
Cleary Construction, Inc.		\$9.2000	\$92,000.00
Scotty's Contracting & Stone, LLC		\$8.5500	\$85,500.00
Summers-Taylor, Inc.		\$8.7000	\$87,000.00
Vulcan Construction Materials, LLC		\$5.3000	\$53,000.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	29,522.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.7500	\$51,663.50
Cleary Construction, Inc.		\$1.3000	\$38,378.60
Scotty's Contracting & Stone, LLC		\$1.1800	\$34,835.96
Summers-Taylor, Inc.		\$1.2000	\$35,426.40
Vulcan Construction Materials, LLC		\$1.3000	\$38,378.60

		UNIT PRICE	EXTENSION
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	5,630.000 S.Y.		
Jones Bros. Contractors, LLC		\$2.2500	\$12,667.50
Cleary Construction, Inc.		\$2.1500	\$12,104.50
Scotty's Contracting & Stone, LLC		\$2.0100	\$11,316.30
Summers-Taylor, Inc.		\$2.0500	\$11,541.50
Vulcan Construction Materials, LLC		\$1.8500	\$10,415.50
805-12.05 TURF REINFORCEMENT MAT (CHANNEL LINER)			
	785.000 S.Y.		
Jones Bros. Contractors, LLC		\$12.0000	\$9,420.00
Cleary Construction, Inc.		\$11.7500	\$9,223.75
Scotty's Contracting & Stone, LLC		\$10.8200	\$8,493.70
Summers-Taylor, Inc.		\$11.0000	\$8,635.00
Vulcan Construction Materials, LLC		\$12.7000	\$9,969.50
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	655.000 S.Y.		
Jones Bros. Contractors, LLC		\$4.0000	\$2,620.00
Cleary Construction, Inc.		\$10.5000	\$6,877.50
Scotty's Contracting & Stone, LLC		\$9.6800	\$6,340.40
Summers-Taylor, Inc.		\$9.8000	\$6,419.00
Vulcan Construction Materials, LLC		\$4.2000	\$2,751.00
806-02.03 PROJECT MOWING			
	6.000 CYCL		
Jones Bros. Contractors, LLC		\$6,000.0000	\$36,000.00
Cleary Construction, Inc.		\$11,100.0000	\$66,600.00
Scotty's Contracting & Stone, LLC		\$4,300.0000	\$25,800.00
Summers-Taylor, Inc.		\$6,790.0000	\$40,740.00
Vulcan Construction Materials, LLC		\$6,350.0000	\$38,100.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

1,610.600 C.Y.

Jones Bros. Contractors, LLC	\$835.0000	\$1,344,851.00
Cleary Construction, Inc.	\$1,420.0000	\$2,287,052.00
Scotty's Contracting & Stone, LLC	\$1,420.0000	\$2,287,052.00
Summers-Taylor, Inc.	\$1,620.0000	\$2,609,172.00
Vulcan Construction Materials, LLC	\$1,640.0000	\$2,641,384.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

212,773.000 LB.

Jones Bros. Contractors, LLC	\$1.7400	\$370,225.02
Cleary Construction, Inc.	\$1.6800	\$357,458.64
Scotty's Contracting & Stone, LLC	\$1.6800	\$357,458.64
Summers-Taylor, Inc.	\$2.0000	\$425,546.00
Vulcan Construction Materials, LLC	\$2.0000	\$425,546.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-02.01 DRY EXCAVATION (BRIDGES)			
	3,828.000 C.Y.		
Jones Bros. Contractors, LLC		\$40.0000	\$153,120.00
Cleary Construction, Inc.		\$30.0000	\$114,840.00
Scotty's Contracting & Stone, LLC		\$30.0000	\$114,840.00
Summers-Taylor, Inc.		\$30.0000	\$114,840.00
Vulcan Construction Materials, LLC		\$26.5000	\$101,442.00
204-03.01 WET EXCAVATION (BRIDGES)			
	2,395.000 C.Y.		
Jones Bros. Contractors, LLC		\$240.0000	\$574,800.00
Cleary Construction, Inc.		\$60.0000	\$143,700.00
Scotty's Contracting & Stone, LLC		\$60.0000	\$143,700.00
Summers-Taylor, Inc.		\$60.0000	\$143,700.00
Vulcan Construction Materials, LLC		\$52.9000	\$126,695.50
204-04.01 ROCK EXCAVATION (BRIDGES)			
	730.000 C.Y.		
Jones Bros. Contractors, LLC		\$522.0000	\$381,060.00
Cleary Construction, Inc.		\$320.0000	\$233,600.00
Scotty's Contracting & Stone, LLC		\$320.0000	\$233,600.00
Summers-Taylor, Inc.		\$346.0000	\$252,580.00
Vulcan Construction Materials, LLC		\$338.0000	\$246,740.00
204-05 ROCK DRILLING (BRIDGES)			
	342.000 L.F.		
Jones Bros. Contractors, LLC		\$147.0000	\$50,274.00
Cleary Construction, Inc.		\$70.0000	\$23,940.00
Scotty's Contracting & Stone, LLC		\$70.0000	\$23,940.00
Summers-Taylor, Inc.		\$79.5000	\$27,189.00
Vulcan Construction Materials, LLC		\$72.4000	\$24,760.80
204-09.01 COFFERDAM (PIER NO. 2, STA. 490+12.00)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$2,000,000.0000	\$2,000,000.00
Cleary Construction, Inc.		\$764,000.0000	\$764,000.00
Scotty's Contracting & Stone, LLC		\$764,000.0000	\$764,000.00
Summers-Taylor, Inc.		\$839,100.0000	\$839,100.00
Vulcan Construction Materials, LLC		\$807,000.0000	\$807,000.00
204-12 CORE DRILLING (CONCRETE SEAL)			
	220.000 L.F.		
Jones Bros. Contractors, LLC		\$260.0000	\$57,200.00
Cleary Construction, Inc.		\$128.0000	\$28,160.00
Scotty's Contracting & Stone, LLC		\$128.0000	\$28,160.00
Summers-Taylor, Inc.		\$130.0000	\$28,600.00
Vulcan Construction Materials, LLC		\$135.0000	\$29,700.00

		UNIT PRICE	EXTENSION
204-14 CORE DRILLING FOR PILES(ROCK)			
	190.000 L.F.		
Jones Bros. Contractors, LLC		\$480.0000	\$91,200.00
Cleary Construction, Inc.		\$700.0000	\$133,000.00
Scotty's Contracting & Stone, LLC		\$700.0000	\$133,000.00
Summers-Taylor, Inc.		\$735.0000	\$139,650.00
Vulcan Construction Materials, LLC		\$783.0000	\$148,770.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	130.000 L.F.		
Jones Bros. Contractors, LLC		\$460.0000	\$59,800.00
Cleary Construction, Inc.		\$300.0000	\$39,000.00
Scotty's Contracting & Stone, LLC		\$300.0000	\$39,000.00
Summers-Taylor, Inc.		\$300.0000	\$39,000.00
Vulcan Construction Materials, LLC		\$314.0000	\$40,820.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	108.000 TON		
Jones Bros. Contractors, LLC		\$65.0000	\$7,020.00
Cleary Construction, Inc.		\$50.0000	\$5,400.00
Scotty's Contracting & Stone, LLC		\$50.0000	\$5,400.00
Summers-Taylor, Inc.		\$54.5000	\$5,886.00
Vulcan Construction Materials, LLC		\$52.9000	\$5,713.20
602-04.01 STEEL STRUCTURES (STA. 491+00.77)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$15,500,000.0000	\$15,500,000.00
Cleary Construction, Inc.		\$16,928,000.0000	\$16,928,000.00
Scotty's Contracting & Stone, LLC		\$16,928,000.0000	\$16,928,000.00
Summers-Taylor, Inc.		\$16,320,000.0000	\$16,320,000.00
Vulcan Construction Materials, LLC		\$18,500,000.0000	\$18,500,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	1,138,026. LB. 000		
Jones Bros. Contractors, LLC		\$1.7300	\$1,968,784.98
Cleary Construction, Inc.		\$1.4000	\$1,593,236.40
Scotty's Contracting & Stone, LLC		\$1.4000	\$1,593,236.40
Summers-Taylor, Inc.		\$1.4000	\$1,593,236.40
Vulcan Construction Materials, LLC		\$1.4500	\$1,650,137.70
604-03.01 CLASS A CONCRETE (BRIDGES)			
	6,201.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,000.0000	\$6,201,000.00
Cleary Construction, Inc.		\$930.0000	\$5,766,930.00
Scotty's Contracting & Stone, LLC		\$930.0000	\$5,766,930.00
Summers-Taylor, Inc.		\$1,010.0000	\$6,263,010.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$6,201,000.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	1,178,922. LB. 000		
Jones Bros. Contractors, LLC		\$1.6300	\$1,921,642.86
Cleary Construction, Inc.		\$2.3200	\$2,735,099.04
Scotty's Contracting & Stone, LLC		\$2.3200	\$2,735,099.04
Summers-Taylor, Inc.		\$2.5300	\$2,982,672.66
Vulcan Construction Materials, LLC		\$2.4000	\$2,829,412.80
604-03.04 PAVEMENT @ BRIDGE ENDS			
	607.000 S.Y.		
Jones Bros. Contractors, LLC		\$355.0000	\$215,485.00
Cleary Construction, Inc.		\$330.0000	\$200,310.00
Scotty's Contracting & Stone, LLC		\$330.0000	\$200,310.00
Summers-Taylor, Inc.		\$327.0000	\$198,489.00
Vulcan Construction Materials, LLC		\$338.0000	\$205,166.00
604-03.25 CLASS S CONCRETE (FOUNDATION SEAL)			
	1,332.000 C.Y.		
Jones Bros. Contractors, LLC		\$600.0000	\$799,200.00
Cleary Construction, Inc.		\$410.0000	\$546,120.00
Scotty's Contracting & Stone, LLC		\$410.0000	\$546,120.00
Summers-Taylor, Inc.		\$415.0000	\$552,780.00
Vulcan Construction Materials, LLC		\$449.0000	\$598,068.00
604-03.32 CLASS DS CONCRETE			
	3,090.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,200.0000	\$3,708,000.00
Cleary Construction, Inc.		\$1,070.0000	\$3,306,300.00
Scotty's Contracting & Stone, LLC		\$1,070.0000	\$3,306,300.00
Summers-Taylor, Inc.		\$1,170.0000	\$3,615,300.00
Vulcan Construction Materials, LLC		\$1,160.0000	\$3,584,400.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	13,079.000 S.Y.		
Jones Bros. Contractors, LLC		\$15.0000	\$196,185.00
Cleary Construction, Inc.		\$14.6000	\$190,953.40
Scotty's Contracting & Stone, LLC		\$14.6000	\$190,953.40
Summers-Taylor, Inc.		\$14.5000	\$189,645.50
Vulcan Construction Materials, LLC		\$15.3000	\$200,108.70
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	11,751.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.9000	\$45,828.90
Cleary Construction, Inc.		\$2.7000	\$31,727.70
Scotty's Contracting & Stone, LLC		\$2.7000	\$31,727.70
Summers-Taylor, Inc.		\$2.8000	\$32,902.80
Vulcan Construction Materials, LLC		\$2.8500	\$33,490.35

		UNIT PRICE	EXTENSION
604-11.01 EXPANSION DEVICE (ABUTMENT NO. 1, 12" MOVEMENT)			
	58.000 L.F.		
Jones Bros. Contractors, LLC		\$2,800.0000	\$162,400.00
Cleary Construction, Inc.		\$3,800.0000	\$220,400.00
Scotty's Contracting & Stone, LLC		\$3,800.0000	\$220,400.00
Summers-Taylor, Inc.		\$3,830.0000	\$222,140.00
Vulcan Construction Materials, LLC		\$4,020.0000	\$233,160.00
604-11.02 EXPANSION DEVICE (PIER 3, 12: MOVEMENT)			
	58.000 L.F.		
Jones Bros. Contractors, LLC		\$2,800.0000	\$162,400.00
Cleary Construction, Inc.		\$3,800.0000	\$220,400.00
Scotty's Contracting & Stone, LLC		\$3,800.0000	\$220,400.00
Summers-Taylor, Inc.		\$3,930.0000	\$227,940.00
Vulcan Construction Materials, LLC		\$4,020.0000	\$233,160.00
606-02.03 STEEL PILES (10 INCH)			
	2,159.000 L.F.		
Jones Bros. Contractors, LLC		\$67.3500	\$145,408.65
Cleary Construction, Inc.		\$61.0000	\$131,699.00
Scotty's Contracting & Stone, LLC		\$61.0000	\$131,699.00
Summers-Taylor, Inc.		\$64.5000	\$139,255.50
Vulcan Construction Materials, LLC		\$64.5000	\$139,255.50
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	18.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$3,600.00
Cleary Construction, Inc.		\$195.0000	\$3,510.00
Scotty's Contracting & Stone, LLC		\$195.5000	\$3,519.00
Summers-Taylor, Inc.		\$210.0000	\$3,780.00
Vulcan Construction Materials, LLC		\$206.0000	\$3,708.00
606-17.03 STEEL PIPE PILES (12-INCH)			
	11,963.000 L.F.		
Jones Bros. Contractors, LLC		\$80.0000	\$957,040.00
Cleary Construction, Inc.		\$77.0000	\$921,151.00
Scotty's Contracting & Stone, LLC		\$77.0000	\$921,151.00
Summers-Taylor, Inc.		\$79.0000	\$945,077.00
Vulcan Construction Materials, LLC		\$81.4000	\$973,788.20
606-17.06 PILE TIPS (STEEL PIPE PILES, 12-INCH)			
	329.000 EACH		
Jones Bros. Contractors, LLC		\$365.0000	\$120,085.00
Cleary Construction, Inc.		\$265.0000	\$87,185.00
Scotty's Contracting & Stone, LLC		\$265.5000	\$87,349.50
Summers-Taylor, Inc.		\$282.0000	\$92,778.00
Vulcan Construction Materials, LLC		\$280.0000	\$92,120.00

		UNIT PRICE	EXTENSION
615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)			
	1,138.000 L.F.		
Jones Bros. Contractors, LLC		\$550.0000	\$625,900.00
Cleary Construction, Inc.		\$450.0000	\$512,100.00
Scotty's Contracting & Stone, LLC		\$450.0000	\$512,100.00
Summers-Taylor, Inc.		\$461.0000	\$524,618.00
Vulcan Construction Materials, LLC		\$539.0000	\$613,382.00
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	4,203.000 L.F.		
Jones Bros. Contractors, LLC		\$500.0000	\$2,101,500.00
Cleary Construction, Inc.		\$446.0000	\$1,874,538.00
Scotty's Contracting & Stone, LLC		\$446.0000	\$1,874,538.00
Summers-Taylor, Inc.		\$450.0000	\$1,891,350.00
Vulcan Construction Materials, LLC		\$518.0000	\$2,177,154.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	4,011.000 L.F.		
Jones Bros. Contractors, LLC		\$120.5000	\$483,325.50
Cleary Construction, Inc.		\$116.0000	\$465,276.00
Scotty's Contracting & Stone, LLC		\$116.0000	\$465,276.00
Summers-Taylor, Inc.		\$119.0000	\$477,309.00
Vulcan Construction Materials, LLC		\$123.0000	\$493,353.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	389.000 L.F.		
Jones Bros. Contractors, LLC		\$47.1500	\$18,341.35
Cleary Construction, Inc.		\$30.5000	\$11,864.50
Scotty's Contracting & Stone, LLC		\$30.5000	\$11,864.50
Summers-Taylor, Inc.		\$34.5000	\$13,420.50
Vulcan Construction Materials, LLC		\$31.7000	\$12,331.30
710-09.02 6" PIPE UNDERDRAIN			
	120.000 L.F.		
Jones Bros. Contractors, LLC		\$14.2500	\$1,710.00
Cleary Construction, Inc.		\$21.0000	\$2,520.00
Scotty's Contracting & Stone, LLC		\$21.0000	\$2,520.00
Summers-Taylor, Inc.		\$23.5000	\$2,820.00
Vulcan Construction Materials, LLC		\$21.2000	\$2,544.00
714-16.01 NAVIGATIONAL LIGHTING			
	1.000 LS		
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
Cleary Construction, Inc.		\$230,200.0000	\$230,200.00
Scotty's Contracting & Stone, LLC		\$312,840.0000	\$312,840.00
Summers-Taylor, Inc.		\$230,900.0000	\$230,900.00
Vulcan Construction Materials, LLC		\$243,000.0000	\$243,000.00

		UNIT PRICE	EXTENSION
908-21.01 BEARINGS (ABUTMENT NO. 1, EXPANSION)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$30,000.0000	\$150,000.00
Cleary Construction, Inc.		\$25,000.0000	\$125,000.00
Scotty's Contracting & Stone, LLC		\$25,000.0000	\$125,000.00
Summers-Taylor, Inc.		\$25,300.0000	\$126,500.00
Vulcan Construction Materials, LLC		\$26,400.0000	\$132,000.00
908-21.02 BEARINGS (PIER NO. 1, EXPANSION)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$40,000.0000	\$200,000.00
Cleary Construction, Inc.		\$37,500.0000	\$187,500.00
Scotty's Contracting & Stone, LLC		\$37,500.0000	\$187,500.00
Summers-Taylor, Inc.		\$37,700.0000	\$188,500.00
Vulcan Construction Materials, LLC		\$39,700.0000	\$198,500.00
908-21.03 BEARINGS (PIER NO. 2, FIXED)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$30,000.0000	\$150,000.00
Cleary Construction, Inc.		\$28,000.0000	\$140,000.00
Scotty's Contracting & Stone, LLC		\$27,800.0000	\$139,000.00
Summers-Taylor, Inc.		\$28,300.0000	\$141,500.00
Vulcan Construction Materials, LLC		\$29,400.0000	\$147,000.00
908-21.04 BEARINGS (PIER NO.3, EXPANSION)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$30,000.0000	\$150,000.00
Cleary Construction, Inc.		\$26,000.0000	\$130,000.00
Scotty's Contracting & Stone, LLC		\$26,000.0000	\$130,000.00
Summers-Taylor, Inc.		\$26,300.0000	\$131,500.00
Vulcan Construction Materials, LLC		\$27,300.0000	\$136,500.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-01.08 POLE 35FT CLASS 5 WOOD			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,200.0000	\$4,200.00
Cleary Construction, Inc.		\$3,600.0000	\$3,600.00
Scotty's Contracting & Stone, LLC		\$3,860.0000	\$3,860.00
Summers-Taylor, Inc.		\$4,430.0000	\$4,430.00
Vulcan Construction Materials, LLC		\$4,080.0000	\$4,080.00
793-01.41 ANCHOR 1IN			
	37.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$55,500.00
Cleary Construction, Inc.		\$1,050.0000	\$38,850.00
Scotty's Contracting & Stone, LLC		\$1,400.0000	\$51,800.00
Summers-Taylor, Inc.		\$1,580.0000	\$58,460.00
Vulcan Construction Materials, LLC		\$1,480.0000	\$54,760.00
793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)			
	60.000 L.F.		
Jones Bros. Contractors, LLC		\$220.0000	\$13,200.00
Cleary Construction, Inc.		\$83.5000	\$5,010.00
Scotty's Contracting & Stone, LLC		\$240.0000	\$14,400.00
Summers-Taylor, Inc.		\$232.0000	\$13,920.00
Vulcan Construction Materials, LLC		\$254.0000	\$15,240.00
793-11.10 12IN PEDESTAL			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,550.0000	\$5,100.00
Cleary Construction, Inc.		\$530.0000	\$1,060.00
Scotty's Contracting & Stone, LLC		\$2,860.0000	\$5,720.00
Summers-Taylor, Inc.		\$2,690.0000	\$5,380.00
Vulcan Construction Materials, LLC		\$3,020.0000	\$6,040.00
793-11.23 HANDHOLE 24INX36INX24IN			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
Cleary Construction, Inc.		\$7,765.0000	\$15,530.00
Scotty's Contracting & Stone, LLC		\$9,420.0000	\$18,840.00
Summers-Taylor, Inc.		\$4,220.0000	\$8,440.00
Vulcan Construction Materials, LLC		\$9,960.0000	\$19,920.00
793-11.31 REMOVE HANDHOLE			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
Cleary Construction, Inc.		\$256.0000	\$256.00
Scotty's Contracting & Stone, LLC		\$2,940.0000	\$2,940.00
Summers-Taylor, Inc.		\$791.0000	\$791.00
Vulcan Construction Materials, LLC		\$3,110.0000	\$3,110.00

		UNIT PRICE	EXTENSION
793-13.07 4IN SCHEDULE 40 PVC			
	1,313.000 L.F.		
Jones Bros. Contractors, LLC		\$14.0000	\$18,382.00
Cleary Construction, Inc.		\$22.3000	\$29,279.90
Scotty's Contracting & Stone, LLC		\$22.0000	\$28,886.00
Summers-Taylor, Inc.		\$15.0000	\$19,695.00
Vulcan Construction Materials, LLC		\$23.3000	\$30,592.90
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	107.000 L.F.		
Jones Bros. Contractors, LLC		\$80.0000	\$8,560.00
Cleary Construction, Inc.		\$54.6000	\$5,842.20
Scotty's Contracting & Stone, LLC		\$48.0000	\$5,136.00
Summers-Taylor, Inc.		\$84.5000	\$9,041.50
Vulcan Construction Materials, LLC		\$50.8000	\$5,435.60
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	603.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$60,300.00
Cleary Construction, Inc.		\$58.0000	\$34,974.00
Scotty's Contracting & Stone, LLC		\$62.0000	\$37,386.00
Summers-Taylor, Inc.		\$105.0000	\$63,315.00
Vulcan Construction Materials, LLC		\$65.6000	\$39,556.80
793-14.26 UNDERGROUND TO OVERHEAD RISER			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,250.0000	\$3,750.00
Cleary Construction, Inc.		\$1,000.0000	\$3,000.00
Scotty's Contracting & Stone, LLC		\$1,800.0000	\$5,400.00
Summers-Taylor, Inc.		\$1,320.0000	\$3,960.00
Vulcan Construction Materials, LLC		\$1,900.0000	\$5,700.00
793-16.25 MH(RETIRE/REMOVE/SAND BACKFILL)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$11,000.0000	\$11,000.00
Cleary Construction, Inc.		\$4,625.0000	\$4,625.00
Scotty's Contracting & Stone, LLC		\$12,680.0000	\$12,680.00
Summers-Taylor, Inc.		\$11,600.0000	\$11,600.00
Vulcan Construction Materials, LLC		\$13,400.0000	\$13,400.00
793-98.04 REMOVE POLES ALL SIZES			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$900.0000	\$25,200.00
Cleary Construction, Inc.		\$615.0000	\$17,220.00
Scotty's Contracting & Stone, LLC		\$600.0000	\$16,800.00
Summers-Taylor, Inc.		\$949.0000	\$26,572.00
Vulcan Construction Materials, LLC		\$635.0000	\$17,780.00

		UNIT PRICE	EXTENSION
793-98.05 RETIRE BURIED FACILITIES IN PLACE			
	4,650.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$9,300.00
Cleary Construction, Inc.		\$1.1000	\$5,115.00
Scotty's Contracting & Stone, LLC		\$3.0000	\$13,950.00
Summers-Taylor, Inc.		\$2.1000	\$9,765.00
Vulcan Construction Materials, LLC		\$3.1500	\$14,647.50
793-98.06 REMOVE PEDESTALS			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$100.0000	\$200.00
Cleary Construction, Inc.		\$368.0000	\$736.00
Scotty's Contracting & Stone, LLC		\$220.0000	\$440.00
Summers-Taylor, Inc.		\$105.0000	\$210.00
Vulcan Construction Materials, LLC		\$233.0000	\$466.00
793-98.07 REMOVE UNDERGROUND TO OVERHEAD RISER			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$100.0000	\$400.00
Cleary Construction, Inc.		\$400.0000	\$1,600.00
Scotty's Contracting & Stone, LLC		\$180.0000	\$720.00
Summers-Taylor, Inc.		\$105.0000	\$420.00
Vulcan Construction Materials, LLC		\$190.0000	\$760.00
793-98.08 REMOVE ANCHOR (ANY SIZE)			
	22.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$4,400.00
Cleary Construction, Inc.		\$270.0000	\$5,940.00
Scotty's Contracting & Stone, LLC		\$400.0000	\$8,800.00
Summers-Taylor, Inc.		\$211.0000	\$4,642.00
Vulcan Construction Materials, LLC		\$423.0000	\$9,306.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	2,075.000 L.F.		
Jones Bros. Contractors, LLC		\$225.0000	\$466,875.00
Cleary Construction, Inc.		\$175.0000	\$363,125.00
Scotty's Contracting & Stone, LLC		\$210.0000	\$435,750.00
Summers-Taylor, Inc.		\$264.0000	\$547,800.00
Vulcan Construction Materials, LLC		\$600.0000	\$1,245,000.00
795-03.04 4IN PVC WATER LINE			
	1,978.000 L.F.		
Jones Bros. Contractors, LLC		\$86.0000	\$170,108.00
Cleary Construction, Inc.		\$145.0000	\$286,810.00
Scotty's Contracting & Stone, LLC		\$145.0000	\$286,810.00
Summers-Taylor, Inc.		\$151.0000	\$298,678.00
Vulcan Construction Materials, LLC		\$153.0000	\$302,634.00

		UNIT PRICE	EXTENSION
795-03.34 6IN C900 PVC WATER LINE			
	2,722.000 L.F.		
Jones Bros. Contractors, LLC		\$96.0000	\$261,312.00
Cleary Construction, Inc.		\$150.0000	\$408,300.00
Scotty's Contracting & Stone, LLC		\$150.0000	\$408,300.00
Summers-Taylor, Inc.		\$157.0000	\$427,354.00
Vulcan Construction Materials, LLC		\$159.0000	\$432,798.00
795-03.35 8IN C900 PVC WATER LINE			
	20.000 L.F.		
Jones Bros. Contractors, LLC		\$155.0000	\$3,100.00
Cleary Construction, Inc.		\$185.0000	\$3,700.00
Scotty's Contracting & Stone, LLC		\$185.0000	\$3,700.00
Summers-Taylor, Inc.		\$193.0000	\$3,860.00
Vulcan Construction Materials, LLC		\$196.0000	\$3,920.00
795-03.37 12IN C900 PVC WATER LINE			
	1,033.000 L.F.		
Jones Bros. Contractors, LLC		\$175.0000	\$180,775.00
Cleary Construction, Inc.		\$210.0000	\$216,930.00
Scotty's Contracting & Stone, LLC		\$210.0000	\$216,930.00
Summers-Taylor, Inc.		\$219.0000	\$226,227.00
Vulcan Construction Materials, LLC		\$222.0000	\$229,326.00
795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.			
	40.000 L.F.		
Jones Bros. Contractors, LLC		\$1,000.0000	\$40,000.00
Cleary Construction, Inc.		\$1,010.0000	\$40,400.00
Scotty's Contracting & Stone, LLC		\$1,010.0000	\$40,400.00
Summers-Taylor, Inc.		\$1,050.0000	\$42,000.00
Vulcan Construction Materials, LLC		\$1,070.0000	\$42,800.00
795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.			
	60.000 L.F.		
Jones Bros. Contractors, LLC		\$1,100.0000	\$66,000.00
Cleary Construction, Inc.		\$1,610.0000	\$96,600.00
Scotty's Contracting & Stone, LLC		\$1,610.0000	\$96,600.00
Summers-Taylor, Inc.		\$1,680.0000	\$100,800.00
Vulcan Construction Materials, LLC		\$1,700.0000	\$102,000.00
795-06.32 CUT AND CAP 4IN WATER LINE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Cleary Construction, Inc.		\$1,850.0000	\$3,700.00
Scotty's Contracting & Stone, LLC		\$1,850.0000	\$3,700.00
Summers-Taylor, Inc.		\$1,930.0000	\$3,860.00
Vulcan Construction Materials, LLC		\$1,960.0000	\$3,920.00

		UNIT PRICE	EXTENSION
795-06.33 CUT AND CAP 6IN WATER LINE	3.000 EACH		
Jones Bros. Contractors, LLC		\$2,600.0000	\$7,800.00
Cleary Construction, Inc.		\$2,000.0000	\$6,000.00
Scotty's Contracting & Stone, LLC		\$2,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$2,090.0000	\$6,270.00
Vulcan Construction Materials, LLC		\$2,120.0000	\$6,360.00
795-06.34 CUT AND CAP 8IN WATER LINE	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,650.0000	\$2,650.00
Cleary Construction, Inc.		\$2,000.0000	\$2,000.00
Scotty's Contracting & Stone, LLC		\$2,000.0000	\$2,000.00
Summers-Taylor, Inc.		\$2,090.0000	\$2,090.00
Vulcan Construction Materials, LLC		\$2,120.0000	\$2,120.00
795-06.37 CUT AND CAP 12IN WATER LINE	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,850.0000	\$5,700.00
Cleary Construction, Inc.		\$2,400.0000	\$4,800.00
Scotty's Contracting & Stone, LLC		\$2,400.0000	\$4,800.00
Summers-Taylor, Inc.		\$2,510.0000	\$5,020.00
Vulcan Construction Materials, LLC		\$2,540.0000	\$5,080.00
795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE	2.000 EACH		
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
Cleary Construction, Inc.		\$8,000.0000	\$16,000.00
Scotty's Contracting & Stone, LLC		\$8,000.0000	\$16,000.00
Summers-Taylor, Inc.		\$8,350.0000	\$16,700.00
Vulcan Construction Materials, LLC		\$8,460.0000	\$16,920.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE	3.000 EACH		
Jones Bros. Contractors, LLC		\$9,000.0000	\$27,000.00
Cleary Construction, Inc.		\$9,000.0000	\$27,000.00
Scotty's Contracting & Stone, LLC		\$9,000.0000	\$27,000.00
Summers-Taylor, Inc.		\$9,400.0000	\$28,200.00
Vulcan Construction Materials, LLC		\$9,520.0000	\$28,560.00
795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE	1.000 EACH		
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Cleary Construction, Inc.		\$11,000.0000	\$11,000.00
Scotty's Contracting & Stone, LLC		\$11,000.0000	\$11,000.00
Summers-Taylor, Inc.		\$11,500.0000	\$11,500.00
Vulcan Construction Materials, LLC		\$11,600.0000	\$11,600.00

		UNIT PRICE	EXTENSION
795-07.13 12IN X 8IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$11,000.0000	\$11,000.00
Cleary Construction, Inc.		\$11,000.0000	\$11,000.00
Scotty's Contracting & Stone, LLC		\$11,000.0000	\$11,000.00
Summers-Taylor, Inc.		\$11,500.0000	\$11,500.00
Vulcan Construction Materials, LLC		\$11,600.0000	\$11,600.00
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$16,000.0000	\$32,000.00
Cleary Construction, Inc.		\$18,500.0000	\$37,000.00
Scotty's Contracting & Stone, LLC		\$18,500.0000	\$37,000.00
Summers-Taylor, Inc.		\$19,300.0000	\$38,600.00
Vulcan Construction Materials, LLC		\$19,600.0000	\$39,200.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Cleary Construction, Inc.		\$2,800.0000	\$2,800.00
Scotty's Contracting & Stone, LLC		\$2,800.0000	\$2,800.00
Summers-Taylor, Inc.		\$2,920.0000	\$2,920.00
Vulcan Construction Materials, LLC		\$2,960.0000	\$2,960.00
795-08.09 12IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
Cleary Construction, Inc.		\$7,500.0000	\$7,500.00
Scotty's Contracting & Stone, LLC		\$7,500.0000	\$7,500.00
Summers-Taylor, Inc.		\$7,830.0000	\$7,830.00
Vulcan Construction Materials, LLC		\$7,930.0000	\$7,930.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$2,900.0000	\$23,200.00
Cleary Construction, Inc.		\$3,250.0000	\$26,000.00
Scotty's Contracting & Stone, LLC		\$3,250.0000	\$26,000.00
Summers-Taylor, Inc.		\$3,390.0000	\$27,120.00
Vulcan Construction Materials, LLC		\$3,440.0000	\$27,520.00
795-09.60 3/4IN PEXa SERVICE PIPE			
	450.000 L.F.		
Jones Bros. Contractors, LLC		\$65.0000	\$29,250.00
Cleary Construction, Inc.		\$45.0000	\$20,250.00
Scotty's Contracting & Stone, LLC		\$45.0000	\$20,250.00
Summers-Taylor, Inc.		\$47.0000	\$21,150.00
Vulcan Construction Materials, LLC		\$47.6000	\$21,420.00

		UNIT PRICE	EXTENSION
795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$6,500.0000	\$26,000.00
Cleary Construction, Inc.		\$8,500.0000	\$34,000.00
Scotty's Contracting & Stone, LLC		\$8,500.0000	\$34,000.00
Summers-Taylor, Inc.		\$8,870.0000	\$35,480.00
Vulcan Construction Materials, LLC		\$8,990.0000	\$35,960.00
795-12.01 REMOVE FIRE HYDRANT			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Cleary Construction, Inc.		\$1,500.0000	\$1,500.00
Scotty's Contracting & Stone, LLC		\$1,500.0000	\$1,500.00
Summers-Taylor, Inc.		\$1,570.0000	\$1,570.00
Vulcan Construction Materials, LLC		\$1,590.0000	\$1,590.00
795-13.01 DI FITTINGS			
	2,078.000 LB.		
Jones Bros. Contractors, LLC		\$17.5000	\$36,365.00
Cleary Construction, Inc.		\$13.0000	\$27,014.00
Scotty's Contracting & Stone, LLC		\$13.0000	\$27,014.00
Summers-Taylor, Inc.		\$13.5000	\$28,053.00
Vulcan Construction Materials, LLC		\$13.8000	\$28,676.40
795-13.04 BRIDGE HANGER SYSTEM			
	1.000 LS		
Jones Bros. Contractors, LLC		\$750,000.0000	\$750,000.00
Cleary Construction, Inc.		\$632,000.0000	\$632,000.00
Scotty's Contracting & Stone, LLC		\$775,316.5600	\$775,316.56
Summers-Taylor, Inc.		\$505,500.0000	\$505,500.00
Vulcan Construction Materials, LLC		\$306,000.0000	\$306,000.00
795-13.07 CREEK CROSSING (STA. 660+31.89)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
Cleary Construction, Inc.		\$143,500.0000	\$143,500.00
Scotty's Contracting & Stone, LLC		\$143,500.0000	\$143,500.00
Summers-Taylor, Inc.		\$149,800.0000	\$149,800.00
Vulcan Construction Materials, LLC		\$152,000.0000	\$152,000.00
795-14.01 CLASS A CONCRETE			
	25.000 C.Y.		
Jones Bros. Contractors, LLC		\$475.0000	\$11,875.00
Cleary Construction, Inc.		\$300.0000	\$7,500.00
Scotty's Contracting & Stone, LLC		\$300.0000	\$7,500.00
Summers-Taylor, Inc.		\$313.0000	\$7,825.00
Vulcan Construction Materials, LLC		\$317.0000	\$7,925.00

		UNIT PRICE	EXTENSION
795-15.01 8IN STEEL CASING PIPE OPEN CUT METHOD			
	225.000 L.F.		
Jones Bros. Contractors, LLC		\$260.0000	\$58,500.00
Cleary Construction, Inc.		\$255.0000	\$57,375.00
Scotty's Contracting & Stone, LLC		\$255.0000	\$57,375.00
Summers-Taylor, Inc.		\$266.0000	\$59,850.00
Vulcan Construction Materials, LLC		\$270.0000	\$60,750.00
795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD			
	275.000 L.F.		
Jones Bros. Contractors, LLC		\$280.0000	\$77,000.00
Cleary Construction, Inc.		\$335.0000	\$92,125.00
Scotty's Contracting & Stone, LLC		\$335.0000	\$92,125.00
Summers-Taylor, Inc.		\$350.0000	\$96,250.00
Vulcan Construction Materials, LLC		\$354.0000	\$97,350.00
795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD			
	173.000 L.F.		
Jones Bros. Contractors, LLC		\$380.0000	\$65,740.00
Cleary Construction, Inc.		\$485.0000	\$83,905.00
Scotty's Contracting & Stone, LLC		\$485.0000	\$83,905.00
Summers-Taylor, Inc.		\$506.0000	\$87,538.00
Vulcan Construction Materials, LLC		\$513.0000	\$88,749.00
797-03.09 10IN PVC FORCE MAIN			
	1,918.000 L.F.		
Jones Bros. Contractors, LLC		\$240.0000	\$460,320.00
Cleary Construction, Inc.		\$200.0000	\$383,600.00
Scotty's Contracting & Stone, LLC		\$200.0000	\$383,600.00
Summers-Taylor, Inc.		\$209.0000	\$400,862.00
Vulcan Construction Materials, LLC		\$212.0000	\$406,616.00
797-06.93 OPEN CUT 24IN STEEL CASING PIPE			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$380.0000	\$76,000.00
Cleary Construction, Inc.		\$480.0000	\$96,000.00
Scotty's Contracting & Stone, LLC		\$480.0000	\$96,000.00
Summers-Taylor, Inc.		\$501.0000	\$100,200.00
Vulcan Construction Materials, LLC		\$508.0000	\$101,600.00
797-08.01 DI FITTINGS			
	834.000 LB.		
Jones Bros. Contractors, LLC		\$21.5000	\$17,931.00
Cleary Construction, Inc.		\$16.0000	\$13,344.00
Scotty's Contracting & Stone, LLC		\$16.0000	\$13,344.00
Summers-Taylor, Inc.		\$16.5000	\$13,761.00
Vulcan Construction Materials, LLC		\$16.9000	\$14,094.60

797-10.19 CONNECT TO 10IN FORCE MAIN

2.000 EACH

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$42,450.0000	\$84,900.00
Cleary Construction, Inc.	\$50,000.0000	\$100,000.00
Scotty's Contracting & Stone, LLC	\$50,000.0000	\$100,000.00
Summers-Taylor, Inc.	\$52,200.0000	\$104,400.00
Vulcan Construction Materials, LLC	\$52,900.0000	\$105,800.00

797-11.44 STREAM CROSSING (1)

1.000 LS

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$35,000.0000	\$35,000.00
Cleary Construction, Inc.	\$150,000.0000	\$150,000.00
Scotty's Contracting & Stone, LLC	\$150,000.0000	\$150,000.00
Summers-Taylor, Inc.	\$156,600.0000	\$156,600.00
Vulcan Construction Materials, LLC	\$159,000.0000	\$159,000.00

ROADWAY ALTERNATE AA1 CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	138,513.000 TON		
	Jones Bros. Contractors, LLC	\$28.0000	\$3,878,364.00
	Cleary Construction, Inc.	\$34.0000	\$4,709,442.00
	Scotty's Contracting & Stone, LLC	\$27.5000	\$3,809,107.50
	Summers-Taylor, Inc.	\$35.5000	\$4,917,211.50
	Vulcan Construction Materials, LLC	\$34.0000	\$4,709,442.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	14,041.000 TON		
	Jones Bros. Contractors, LLC	\$110.0000	\$1,544,510.00
	Cleary Construction, Inc.	\$102.0000	\$1,432,182.00
	Scotty's Contracting & Stone, LLC	\$102.0000	\$1,432,182.00
	Summers-Taylor, Inc.	\$106.0000	\$1,488,346.00
	Vulcan Construction Materials, LLC	\$102.0000	\$1,432,182.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	11,664.000 TON		
	Jones Bros. Contractors, LLC	\$120.0000	\$1,399,680.00
	Cleary Construction, Inc.	\$107.0000	\$1,248,048.00
	Scotty's Contracting & Stone, LLC	\$107.0000	\$1,248,048.00
	Summers-Taylor, Inc.	\$112.0000	\$1,306,368.00
	Vulcan Construction Materials, LLC	\$107.0000	\$1,248,048.00
307-01.20	ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S		
	11,169.000 TON		
	Jones Bros. Contractors, LLC	\$115.0000	\$1,284,435.00
	Cleary Construction, Inc.	\$112.0000	\$1,250,928.00
	Scotty's Contracting & Stone, LLC	\$112.0000	\$1,250,928.00
	Summers-Taylor, Inc.	\$117.0000	\$1,306,773.00
	Vulcan Construction Materials, LLC	\$112.0000	\$1,250,928.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	247.000 TON		
	Jones Bros. Contractors, LLC	\$850.0000	\$209,950.00
	Cleary Construction, Inc.	\$1,150.0000	\$284,050.00
	Scotty's Contracting & Stone, LLC	\$1,150.0000	\$284,050.00
	Summers-Taylor, Inc.	\$1,200.0000	\$296,400.00
	Vulcan Construction Materials, LLC	\$1,150.0000	\$284,050.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	966.000 TON		
	Jones Bros. Contractors, LLC	\$55.0000	\$53,130.00
	Cleary Construction, Inc.	\$50.0000	\$48,300.00
	Scotty's Contracting & Stone, LLC	\$50.0000	\$48,300.00
	Summers-Taylor, Inc.	\$52.0000	\$50,232.00
	Vulcan Construction Materials, LLC	\$50.0000	\$48,300.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	79.000 TON		
Jones Bros. Contractors, LLC		\$885.0000	\$69,915.00
Cleary Construction, Inc.		\$1,100.0000	\$86,900.00
Scotty's Contracting & Stone, LLC		\$1,100.0000	\$86,900.00
Summers-Taylor, Inc.		\$1,150.0000	\$90,850.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$86,900.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,237.000 TON		
Jones Bros. Contractors, LLC		\$125.0000	\$529,625.00
Cleary Construction, Inc.		\$125.0000	\$529,625.00
Scotty's Contracting & Stone, LLC		\$125.0000	\$529,625.00
Summers-Taylor, Inc.		\$131.0000	\$555,047.00
Vulcan Construction Materials, LLC		\$125.0000	\$529,625.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	7,132.000 TON		
Jones Bros. Contractors, LLC		\$150.0000	\$1,069,800.00
Cleary Construction, Inc.		\$125.0000	\$891,500.00
Scotty's Contracting & Stone, LLC		\$125.0000	\$891,500.00
Summers-Taylor, Inc.		\$131.0000	\$934,292.00
Vulcan Construction Materials, LLC		\$125.0000	\$891,500.00

ROADWAY ALTERNATE AA2 CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

120,753.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

14,041.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

11,664.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S

11,169.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

309-01.01 MINERAL AGGREGATE (A-CBC)

17,883.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

309-01.02 PORTLAND CEMENT (A-CBC)

694.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

309-02 BITUMINOUS MATERIAL (A-CBC) **170.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) **247.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

402-02 AGGREGATE FOR COVER MATERIAL (PC) **966.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) **79.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER **4,237.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

411-01.10 ACS MIX(PG64-22) GRADING D **7,132.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

ROADWAY ALTERNATE AA3 CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

100,668.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

14,041.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

11,664.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S

11,169.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

312-01 MINERAL AGGREGATE (ALFSB)

15,534.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

312-02 LIME

594.000 TON

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

312-03 FLY ASH **1,859.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

312-04 BITUMINOUS MATERIAL (ALFSB) **170.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) **247.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

402-02 AGGREGATE FOR COVER MATERIAL (PC) **966.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) **79.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER **4,237.000 TON**

Jones Bros. Contractors, LLC
 Cleary Construction, Inc.
 Scotty's Contracting & Stone, LLC
 Summers-Taylor, Inc.
 Vulcan Construction Materials, LLC

411-01.10 ACS MIX(PG64-22) GRADING D

7,132.000 TON

Jones Bros. Contractors, LLC
Cleary Construction, Inc.
Scotty's Contracting & Stone, LLC
Summers-Taylor, Inc.
Vulcan Construction Materials, LLC

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$43,967,676.05
Cleary Construction, Inc.	\$48,039,027.41
Scotty's Contracting & Stone, LLC	\$50,254,968.80
Summers-Taylor, Inc.	\$49,701,371.25
Vulcan Construction Materials, LLC	\$77,467,546.00

SUB-TOTAL BOX BRIDGE

Jones Bros. Contractors, LLC	\$1,715,076.02
Cleary Construction, Inc.	\$2,644,510.64
Scotty's Contracting & Stone, LLC	\$2,644,510.64
Summers-Taylor, Inc.	\$3,034,718.00
Vulcan Construction Materials, LLC	\$3,066,930.00

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$39,562,311.24
Cleary Construction, Inc.	\$38,047,660.04
Scotty's Contracting & Stone, LLC	\$38,129,473.54
Summers-Taylor, Inc.	\$38,697,969.36
Vulcan Construction Materials, LLC	\$41,164,381.05

SUB-TOTAL UTILITY

Jones Bros. Contractors, LLC	\$3,331,643.00
Cleary Construction, Inc.	\$3,585,416.10
Scotty's Contracting & Stone, LLC	\$3,856,477.56
Summers-Taylor, Inc.	\$3,817,809.50
Vulcan Construction Materials, LLC	\$4,350,573.80

SUB-TOTAL ROADWAY ALTERNATE AA1

Jones Bros. Contractors, LLC	\$10,039,409.00
Cleary Construction, Inc.	\$10,480,975.00
Scotty's Contracting & Stone, LLC	\$9,580,640.50
Summers-Taylor, Inc.	\$10,945,519.50
Vulcan Construction Materials, LLC	\$10,480,975.00

SUB-TOTAL ROADWAY ALTERNATE AA2**SUB-TOTAL ROADWAY ALTERNATE AA3****TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$98,616,115.31
Cleary Construction, Inc.	\$102,797,589.19

Scotty's Contracting & Stone, LLC
Summers-Taylor, Inc.
Vulcan Construction Materials, LLC

\$104,466,071.04
\$106,197,387.61
\$136,530,405.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

WARREN COUNTY (Contract No. CNX109 Call 050)

89S136-M3-002

THE REPAIR OF THE BRIDGE ON S.R. 136 OVER THE CANEY FORK RIVER (L.M. 1.99).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

	TOTAL CONTRACT
Jamison Construction, LLC	\$781,820.15
Southern Constructors, Inc.	\$1,019,880.00
Mid-State Construction Company, Inc.	\$1,058,708.36

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Jamison Construction, LLC		\$5,000.0000	\$5,000.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$25,366.3000	\$25,366.30
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 89-SR136-01.99)			
	1.000 LS		
Jamison Construction, LLC		\$22,000.0000	\$22,000.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$66,904.2100	\$66,904.21
209-05 SEDIMENT REMOVAL			
	1.000 C.Y.		
Jamison Construction, LLC		\$50.0000	\$50.00
Southern Constructors, Inc.		\$185.0000	\$185.00
Mid-State Construction Company, Inc.		\$716.9000	\$716.90
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	512.000 L.F.		
Jamison Construction, LLC		\$6.5000	\$3,328.00
Southern Constructors, Inc.		\$8.0000	\$4,096.00
Mid-State Construction Company, Inc.		\$6.2000	\$3,174.40
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	46.000 TON		
Jamison Construction, LLC		\$470.0000	\$21,620.00
Southern Constructors, Inc.		\$475.0000	\$21,850.00
Mid-State Construction Company, Inc.		\$501.5000	\$23,069.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	16.000 TON		
Jamison Construction, LLC		\$580.0000	\$9,280.00
Southern Constructors, Inc.		\$575.0000	\$9,200.00
Mid-State Construction Company, Inc.		\$619.5000	\$9,912.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.500 TON		
Jamison Construction, LLC		\$1,300.0000	\$1,950.00
Southern Constructors, Inc.		\$1,200.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$1,386.5000	\$2,079.75
411-01.10 ACS MIX(PG64-22) GRADING D			
	214.000 TON		
Jamison Construction, LLC		\$260.0000	\$55,640.00
Southern Constructors, Inc.		\$260.0000	\$55,640.00
Mid-State Construction Company, Inc.		\$277.3000	\$59,342.20

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,222.000 S.Y.		
Jamison Construction, LLC		\$6.2000	\$19,976.40
Southern Constructors, Inc.		\$7.5000	\$24,165.00
Mid-State Construction Company, Inc.		\$6.4900	\$20,910.78
602-10.12 BEARING DEVICE (REPAIR)			
	1.000 LS		
Jamison Construction, LLC		\$42,000.0000	\$42,000.00
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$50,891.5500	\$50,891.55
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Jamison Construction, LLC		\$1,500.0000	\$1,500.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$5,900.0000	\$5,900.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	3.000 C.Y.		
Jamison Construction, LLC		\$1,600.0000	\$4,800.00
Southern Constructors, Inc.		\$4,200.0000	\$12,600.00
Mid-State Construction Company, Inc.		\$11,336.5500	\$34,009.65
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	23.000 S.Y.		
Jamison Construction, LLC		\$9.2500	\$212.75
Southern Constructors, Inc.		\$18.0000	\$414.00
Mid-State Construction Company, Inc.		\$9.3800	\$215.74
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	2,725.000 S.Y.		
Jamison Construction, LLC		\$12.5000	\$34,062.50
Southern Constructors, Inc.		\$18.0000	\$49,050.00
Mid-State Construction Company, Inc.		\$12.9200	\$35,207.00
604-10.05 CONCRETE			
	18.000 S.F.		
Jamison Construction, LLC		\$325.0000	\$5,850.00
Southern Constructors, Inc.		\$375.0000	\$6,750.00
Mid-State Construction Company, Inc.		\$693.7200	\$12,486.96
604-10.18 REINFORCING STEEL (REPAIRS)			
	707.000 LB.		
Jamison Construction, LLC		\$3.5000	\$2,474.50
Southern Constructors, Inc.		\$10.0000	\$7,070.00
Mid-State Construction Company, Inc.		\$8.1300	\$5,747.91

		UNIT PRICE	EXTENSION
604-10.24 JACKING CONCRETE SPANS			
	1.000 LS		
Jamison Construction, LLC		\$82,000.0000	\$82,000.00
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
Mid-State Construction Company, Inc.		\$82,510.9400	\$82,510.94
604-10.41 EXPANSION JOINT REPAIRS (TYPE E)			
	35.000 L.F.		
Jamison Construction, LLC		\$1,400.0000	\$49,000.00
Southern Constructors, Inc.		\$1,500.0000	\$52,500.00
Mid-State Construction Company, Inc.		\$1,635.9100	\$57,256.85
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	25.000 S.Y.		
Jamison Construction, LLC		\$300.0000	\$7,500.00
Southern Constructors, Inc.		\$400.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$809.2300	\$20,230.75
604-10.54 CONCRETE REPAIRS			
	18.000 S.F.		
Jamison Construction, LLC		\$325.0000	\$5,850.00
Southern Constructors, Inc.		\$375.0000	\$6,750.00
Mid-State Construction Company, Inc.		\$693.6700	\$12,486.06
604-10.58 EPOXY INJECTION (INJECTION)			
	2.000 GAL.		
Jamison Construction, LLC		\$300.0000	\$600.00
Southern Constructors, Inc.		\$225.0000	\$450.00
Mid-State Construction Company, Inc.		\$147.5000	\$295.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	25.000 L.F.		
Jamison Construction, LLC		\$300.0000	\$7,500.00
Southern Constructors, Inc.		\$200.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$383.5000	\$9,587.50
604-10.90 MISCELLANEOUS BRIDGE ITEMS			
	1.000 LS		
Jamison Construction, LLC		\$7,000.0000	\$7,000.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$13,069.5000	\$13,069.50
604-10.91 MISCELLANEOUS BRIDGE ITEMS (Description)			
	1.000 LS		
Jamison Construction, LLC		\$16,000.0000	\$16,000.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$6,470.3800	\$6,470.38

		UNIT PRICE	EXTENSION
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	2,704.000 S.Y.		
Jamison Construction, LLC		\$46.0000	\$124,384.00
Southern Constructors, Inc.		\$40.0000	\$108,160.00
Mid-State Construction Company, Inc.		\$41.3000	\$111,675.20
620-06 CONCRETE RAILING			
	39.000 L.F.		
Jamison Construction, LLC		\$240.0000	\$9,360.00
Southern Constructors, Inc.		\$325.0000	\$12,675.00
Mid-State Construction Company, Inc.		\$451.0200	\$17,589.78
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	42.000 EACH		
Jamison Construction, LLC		\$15.0000	\$630.00
Southern Constructors, Inc.		\$30.0000	\$1,260.00
Mid-State Construction Company, Inc.		\$16.5200	\$693.84
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	322.000 L.F.		
Jamison Construction, LLC		\$4.0000	\$1,288.00
Southern Constructors, Inc.		\$5.0000	\$1,610.00
Mid-State Construction Company, Inc.		\$2.3600	\$759.92
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jamison Construction, LLC		\$30,000.0000	\$30,000.00
Southern Constructors, Inc.		\$75,000.0000	\$75,000.00
Mid-State Construction Company, Inc.		\$44,647.4500	\$44,647.45
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	180.000 L.F.		
Jamison Construction, LLC		\$40.0000	\$7,200.00
Southern Constructors, Inc.		\$75.0000	\$13,500.00
Mid-State Construction Company, Inc.		\$91.9000	\$16,542.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	840.000 L.F.		
Jamison Construction, LLC		\$60.0000	\$50,400.00
Southern Constructors, Inc.		\$120.0000	\$100,800.00
Mid-State Construction Company, Inc.		\$102.4200	\$86,032.80
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jamison Construction, LLC		\$8,000.0000	\$16,000.00
Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$8,608.2100	\$17,216.42

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	33.000 EACH		
Jamison Construction, LLC		\$34.0000	\$1,122.00
Southern Constructors, Inc.		\$50.0000	\$1,650.00
Mid-State Construction Company, Inc.		\$38.9400	\$1,285.02
712-04.50 BARRIER RAIL DELINEATOR			
	116.000 EACH		
Jamison Construction, LLC		\$20.0000	\$2,320.00
Southern Constructors, Inc.		\$30.0000	\$3,480.00
Mid-State Construction Company, Inc.		\$16.5200	\$1,916.32
712-06 SIGNS (CONSTRUCTION)			
	375.000 S.F.		
Jamison Construction, LLC		\$10.0000	\$3,750.00
Southern Constructors, Inc.		\$15.0000	\$5,625.00
Mid-State Construction Company, Inc.		\$8.4400	\$3,165.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	3,728.000 L.F.		
Jamison Construction, LLC		\$5.5000	\$20,504.00
Southern Constructors, Inc.		\$5.0000	\$18,640.00
Mid-State Construction Company, Inc.		\$5.6100	\$20,914.08
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Jamison Construction, LLC		\$17.0000	\$408.00
Southern Constructors, Inc.		\$20.0000	\$480.00
Mid-State Construction Company, Inc.		\$23.6000	\$566.40
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	16.000 EACH		
Jamison Construction, LLC		\$225.0000	\$3,600.00
Southern Constructors, Inc.		\$225.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$236.0000	\$3,776.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	16.000 EACH		
Jamison Construction, LLC		\$60.0000	\$960.00
Southern Constructors, Inc.		\$55.0000	\$880.00
Mid-State Construction Company, Inc.		\$59.0000	\$944.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.500 L.M.		
Jamison Construction, LLC		\$9,800.0000	\$14,700.00
Southern Constructors, Inc.		\$10,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$10,502.0000	\$15,753.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Jamison Construction, LLC		\$53,000.0000	\$53,000.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$96,789.3700	\$96,789.37
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Jamison Construction, LLC		\$37,000.0000	\$37,000.00
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$60,600.4300	\$60,600.43

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$781,820.15
Southern Constructors, Inc.	\$1,019,880.00
Mid-State Construction Company, Inc.	\$1,058,708.36

TOTAL CONTRACT

Jamison Construction, LLC	\$781,820.15
Southern Constructors, Inc.	\$1,019,880.00
Mid-State Construction Company, Inc.	\$1,058,708.36

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

WHITE COUNTY (Contract No. CNX363 Call 051)

HSIP-9300(44),93945-3477-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
LU, Inc.	\$246,349.11
Volunteer Paving, LLC	\$249,986.71
Superior Traffic Control, LLC	\$258,688.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
LU, Inc.		\$1,762.5000	\$3,525.00
Volunteer Paving, LLC		\$1,850.6300	\$3,701.26
Superior Traffic Control, LLC		\$4,600.0000	\$9,200.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	2,025.000 L.F.		
LU, Inc.		\$4.6500	\$9,416.25
Volunteer Paving, LLC		\$4.8800	\$9,882.00
Superior Traffic Control, LLC		\$6.0500	\$12,251.25
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
LU, Inc.		\$3,612.8300	\$7,225.66
Volunteer Paving, LLC		\$3,793.4700	\$7,586.94
Superior Traffic Control, LLC		\$6,700.0000	\$13,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$13,650.0000	\$13,650.00
Volunteer Paving, LLC		\$13,500.0000	\$13,500.00
Superior Traffic Control, LLC		\$9,500.0000	\$9,500.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	252.000 S.F.		
LU, Inc.		\$30.0300	\$7,567.56
Volunteer Paving, LLC		\$31.5400	\$7,948.08
Superior Traffic Control, LLC		\$30.0000	\$7,560.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	816.000 L.F.		
LU, Inc.		\$6.5300	\$5,328.48
Volunteer Paving, LLC		\$6.8600	\$5,597.76
Superior Traffic Control, LLC		\$6.5000	\$5,304.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	340.000 L.F.		
LU, Inc.		\$6.5800	\$2,237.20
Volunteer Paving, LLC		\$6.9100	\$2,349.40
Superior Traffic Control, LLC		\$7.0000	\$2,380.00
713-11.01 "U" SECTION STEEL POSTS			
	858.000 LB.		
LU, Inc.		\$5.4000	\$4,633.20
Volunteer Paving, LLC		\$5.6700	\$4,864.86
Superior Traffic Control, LLC		\$5.8500	\$5,019.30

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,009.000 LB.		
LU, Inc.		\$6.6200	\$19,919.58
Volunteer Paving, LLC		\$6.9500	\$20,912.55
Superior Traffic Control, LLC		\$5.9500	\$17,903.55
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	347.000 S.F.		
LU, Inc.		\$14.2800	\$4,955.16
Volunteer Paving, LLC		\$15.0000	\$5,205.00
Superior Traffic Control, LLC		\$16.5000	\$5,725.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	688.000 S.F.		
LU, Inc.		\$15.4600	\$10,636.48
Volunteer Paving, LLC		\$16.2300	\$11,166.24
Superior Traffic Control, LLC		\$18.5000	\$12,728.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	49.000 EACH		
LU, Inc.		\$59.4100	\$2,911.09
Volunteer Paving, LLC		\$62.3800	\$3,056.62
Superior Traffic Control, LLC		\$15.0000	\$735.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	830.000 EACH		
LU, Inc.		\$35.2600	\$29,265.80
Volunteer Paving, LLC		\$35.0000	\$29,050.00
Superior Traffic Control, LLC		\$35.0000	\$29,050.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	399.000 L.F.		
LU, Inc.		\$25.1900	\$10,050.81
Volunteer Paving, LLC		\$25.0000	\$9,975.00
Superior Traffic Control, LLC		\$10.0000	\$3,990.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
LU, Inc.		\$629.6900	\$629.69
Volunteer Paving, LLC		\$625.0000	\$625.00
Superior Traffic Control, LLC		\$450.0000	\$450.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	48.000 L.F.		
LU, Inc.		\$20.1500	\$967.20
Volunteer Paving, LLC		\$20.0000	\$960.00
Superior Traffic Control, LLC		\$15.0000	\$720.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	50.040 L.M.		
LU, Inc.		\$2,166.1300	\$108,393.15
Volunteer Paving, LLC		\$2,150.0000	\$107,586.00
Superior Traffic Control, LLC		\$2,300.0000	\$115,092.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,680.000 L.F.		
LU, Inc.		\$1.5100	\$2,536.80
Volunteer Paving, LLC		\$1.5000	\$2,520.00
Superior Traffic Control, LLC		\$1.0000	\$1,680.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$2,500.0000	\$2,500.00
Volunteer Paving, LLC		\$3,500.0000	\$3,500.00
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$246,349.11
Volunteer Paving, LLC	\$249,986.71
Superior Traffic Control, LLC	\$258,688.60

TOTAL CONTRACT

LU, Inc.	\$246,349.11
Volunteer Paving, LLC	\$249,986.71
Superior Traffic Control, LLC	\$258,688.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 06, 2023**

WILLIAMSON COUNTY (Contract No. CNX295 Call 052)

n/a,94S096-M3-004

THE REPAIR OF THE BRIDGE ON S.R. 96 OVER I-65 (L.M. 13.11).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$2,974,004.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			10.000 TON
	Bell & Associates Construction, LLC	\$200.0000	\$2,000.00
604-03.01	CLASS A CONCRETE (BRIDGES)		
			88.000 C.Y.
	Bell & Associates Construction, LLC	\$5,500.0000	\$484,000.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)		
			14,336.000 LB.
	Bell & Associates Construction, LLC	\$7.5000	\$107,520.00
604-10.05	CONCRETE		
			60.000 S.F.
	Bell & Associates Construction, LLC	\$950.0000	\$57,000.00
604-10.24	JACKING CONCRETE SPANS		
			1.000 LS
	Bell & Associates Construction, LLC	\$295,000.0000	\$295,000.00
604-10.29	CONCRETE SLOPE PAVING REPAIRS		
			77.000 S.Y.
	Bell & Associates Construction, LLC	\$450.0000	\$34,650.00
604-10.54	CONCRETE REPAIRS		
			537.000 S.F.
	Bell & Associates Construction, LLC	\$950.0000	\$510,150.00
604-10.83	COMPOSITE FIBER ENCASEMENT		
			1,022.000 S.F.
	Bell & Associates Construction, LLC	\$300.0000	\$306,600.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
			54.000 L.F.
	Bell & Associates Construction, LLC	\$45.0000	\$2,430.00
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3		
			2.000 EACH
	Bell & Associates Construction, LLC	\$2,800.0000	\$5,600.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Bell & Associates Construction, LLC	\$160,000.0000	\$160,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			655.000 L.F.
	Bell & Associates Construction, LLC	\$300.0000	\$196,500.00

		CONTRACT	CNX295
		UNIT PRICE	EXTENSION
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
		2.000 EACH	
	Bell & Associates Construction, LLC	\$10,250.0000	\$20,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		83.000 EACH	
	Bell & Associates Construction, LLC	\$45.0000	\$3,735.00
712-04.50	BARRIER RAIL DELINEATOR		
		16.000 EACH	
	Bell & Associates Construction, LLC	\$20.0000	\$320.00
712-05.01	WARNING LIGHTS (TYPE A)		
		83.000 EACH	
	Bell & Associates Construction, LLC	\$13.0000	\$1,079.00
712-06	SIGNS (CONSTRUCTION)		
		464.000 S.F.	
	Bell & Associates Construction, LLC	\$10.0000	\$4,640.00
712-08.03	ARROW BOARD (TYPE C)		
		2.000 EACH	
	Bell & Associates Construction, LLC	\$1,500.0000	\$3,000.00
712-08.12	QUEUE PROTECTION TRUCK		
		24.000 DAY	
	Bell & Associates Construction, LLC	\$2,000.0000	\$48,000.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
		8,560.000 L.F.	
	Bell & Associates Construction, LLC	\$8.0000	\$68,480.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
		19.000 EACH	
	Bell & Associates Construction, LLC	\$200.0000	\$3,800.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)		
		25.000 EACH	
	Bell & Associates Construction, LLC	\$200.0000	\$5,000.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
		0.400 L.M.	
	Bell & Associates Construction, LLC	\$10,000.0000	\$4,000.00
717-01	MOBILIZATION		
		1.000 LS	
	Bell & Associates Construction, LLC	\$650,000.0000	\$650,000.00

SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC

\$2,974,004.00

TOTAL CONTRACT

Bell & Associates Construction, LLC

\$2,974,004.00