

Estimated Quantities -- Letting October 03, 2025

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNZ902 - WHITE

Contract ID: CNZ902

Letting Date: October 03, 2025 10:00 AM

Projects: 93S111-M3-002

N/A

Counties: WHITE

District:

DBE Goal Percent:

Description: The construction of a small drainage structure on S.R. 111 at L.M. 15.76.

Contract Time: DT - 7/31/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	17,737.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	850.000	TON
203-03	BORROW EXCAVATION (UNCLASSIFIED)	2,254.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	3,103.000	C.Y.
203-05	UNDERCUTTING	482.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	1,284.000	C.Y.
204-08	FOUNDATION FILL MATERIAL	126.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	57.000	C.Y.
209-03.21	FILTER SOCK (12 INCH)	2,200.000	L.F.
209-05	SEDIMENT REMOVAL	98.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	235.000	L.F.
209-09.01	SANDBAGS	170.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	500.000	S.Y.

Contract ID CNZ902 - WHITE

Item No.	Description	Quantity	Units
209-40.33	CATCH BASIN PROTECTION (TYPE D)	5.000	EACH
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	1.000	EACH
209-40.45	CATCH BASIN FILTER ASSEMBLY(TYPE 5)	1.000	EACH
209-65.01	TEMPORARY STREAM DIVERSION (DESCRIPTION) (INSTREAM DIVERSION)	(1)	LS
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	12,266.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	887.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	88.000	TON
303-10.07	MINERAL AGGREGATE (SIZE 4)	57.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	1,804.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,183.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	6.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	24.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	356.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,941.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.890	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	980.000	TON
604-01.01	CLASS A CONCRETE (ROADWAY)	5.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	753.000	LB.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	250.000	L.F.
607-50.12	PRECAST CONCRETE BOX CULVERT (SIZE) (6' X 3')	258.000	L.F.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	2.000	EACH
611-09.03	CAPPING EXISTING CATCHBASIN	2.000	EACH
611-39.02	CATCH BASINS, TYPE 39, > 4' - 8' DEPTH	1.000	EACH
611-39.03	CATCH BASINS, TYPE 39, > 8' - 12' DEPTH	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	270.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,900.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	166.000	TON

Contract ID CNZ902 - WHITE

Item No.	Description	Quantity	Units
709-05.06	MACHINED RIP-RAP (CLASS A-1)	76.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	6,750.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	8.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	338.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	40.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,337.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	12.000	EACH
712-10.02	TEMPORARY TRANSVERSE RUMBLE STRIPS	480.000	L.F.
713-15.35	METAL BARRICADE (TYPE III)	8.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	65.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	65.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.240	L.M.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	5.280	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	0.740	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	2.130	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	829.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	579.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,080.000	L.F.
801-01.36	SPECIAL WETLAND SEED MIXTURE	2.500	UNIT
801-02.08	TEMPORARY SEEDING (WITHOUT MULCH)	474.000	UNIT
801-03	WATER (SEEDING & SODDING)	377.000	M.G.
803-01	SODDING (NEW SOD)	32,904.000	S.Y.

Contract ID CNZ902 - WHITE

Item No.	Description	Quantity	Units
805-12.01	EROSION CONTROL BLANKET (TYPE I)	35,009.000	S.Y.
805-12.08	700 GRAM COIR FIBER EROSION BLANKET	280.000	S.Y.
806-02.03	PROJECT MOWING	1.000	CYCL

() Item will be bid as lump sum.

Contract ID CNZ255 - ANDERSON , BLOUNT, ETC.

Contract ID: CNZ255

Letting Date: October 03, 2025 10:00 AM

Projects: R1BVAR-M3-070

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, COCKE,
JEFFERSON, KNOX, LOUDON, MONROE,
ROANE, SEVIER

District:

DBE Goal Percent:

Description: The sweeping on various Interstate and State Routes.

Contract Time: DT - 2/28/2029

Item No.	Description	Quantity	Units
719-01.41	SWEEPING (YEAR 1)	14,585.000	L.M.
719-01.42	SWEEPING (YEAR 2)	14,585.000	L.M.
719-01.43	SWEEPING (YEAR 3)	14,585.000	L.M.

() Item will be bid as lump sum.

Contract ID CNZ247 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNZ247**Letting Date:** October 03, 2025 10:00 AM**Projects:** R3SVAR-M3-096

N/A

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON**District:****DBE Goal Percent:****Description:** The random on-call asphalt pothole patching on various State Routes.**Contract Time:** DT - 12/31/2026

Item No.	Description	Quantity	Units
411-51.01	POTHOLE TEMPORARY REPAIR (ASPHALT)	50.000	TON
411-51.02	POTHOLE PERMANENT REPAIR (ASPHALT)	500.000	TON
411-51.10	INFRARED POTHOLE REPAIR (ASPHALT)	5,000.000	S.F.
712-01.08	LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)	5.000	EACH
712-01.09	LANE CLOSURE (STATE ROUTES)	95.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	5.000	DAY
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	5.000	DAY
717-01.20	MOBILIZATION (INTERSTATE AND CONTROLLED ACCESS) (INTERSTATE AND CONTROLLED ACCESS)	5.000	EACH
717-01.21	MOBILIZATION (STATE ROUTES) (STATE ROUTES)	35.000	EACH
717-01.22	MOBILIZATION (INFRARED REPAIRS) (INFRARED REPAIRS)	60.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ259 - BEDFORD & LINCOLN

Contract ID: CNZ259**Letting Date:** October 03, 2025 10:00 AM**Projects:** 02LCOU-F3-003
52946-3418-94HSIP-200(44)
HSIP-5200(31)**Counties:** BEDFORD, LINCOLN**District:****DBE Goal Percent:** 5.50**Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 4/30/2026

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	11,986.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	566.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-01	GUARDRAIL REMOVED	247.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	12.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	74.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,001.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	3,916.460	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	10,427.580	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	563.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	2,182.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	188.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,527.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	57.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	367.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH

Contract ID CNZ259 - BEDFORD & LINCOLN

Item No.	Description	Quantity	Units
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	3.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	73.200	L.M.
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)	6,190.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	60.130	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	5,625.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ270 - BENTON , CARROLL, ETC.

Contract ID: CNZ270**Letting Date:** October 03, 2025 10:00 AM**Projects:** R4BVAR-M3-075

N/A

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY**District:****DBE Goal Percent:****Description:** The random on-call asphalt pothole patching on various Interstate and State Routes.**Contract Time:** DT - 12/31/2026

Item No.	Description	Quantity	Units
411-51.01	POTHOLE TEMPORARY REPAIR (ASPHALT)	50.000	TON
411-51.02	POTHOLE PERMANENT REPAIR (ASPHALT)	500.000	TON
411-51.10	INFRARED POTHOLE REPAIR (ASPHALT)	1,000.000	S.F.
712-01.08	LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)	27.000	EACH
712-01.09	LANE CLOSURE (STATE ROUTES)	35.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	20.000	DAY
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	5.000	DAY
717-01.20	MOBILIZATION (INTERSTATE AND CONTROLLED ACCESS) (INTERSTATE AND CONTROLLED ACCESS)	27.000	EACH
717-01.21	MOBILIZATION (STATE ROUTES) (STATE ROUTES)	35.000	EACH
717-01.22	MOBILIZATION (INFRARED REPAIRS) (INFRARED REPAIRS)	10.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ269 - BENTON , CARROLL, ETC.

Contract ID: CNZ269**Letting Date:** October 03, 2025 10:00 AM**Projects:** 99I040-F3-004

NH-I-9900(159)

Counties: BENTON, CARROLL, DECATUR, DICKSON,
FAYETTE, HAYWOOD, HENDERSON,
HUMPHREYS, MADISON**District:****DBE Goal Percent:****Description:** The expansion of the Smartway Intelligent Transportation System (ITS) on I-40 from the Shelby/Fayette County line to near I-840 in Dickson County.**Contract Time:** DT - 12/20/2028

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
108-03	CPM PROJECT SCHEDULE	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-07	FURNISHING & SPREADING TOPSOIL	27.000	C.Y.
209-05	SEDIMENT REMOVAL	270.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	26,445.000	L.F.
209-09.01	SANDBAGS	228.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	950.000	S.Y.
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	17.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	21.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	8,100.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	21.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	3.000	EACH
706-01	GUARDRAIL REMOVED	150.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	496,855.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,687.500	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,154.000	S.F.

Contract ID CNZ269 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	6.000	DAY
712-08.14	PORTABLE QUEUE WARNING SYSTEM	4.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
714-08.09	LIGHT STANDARDS (DESCRIPTION) (35' POLE HEIGHT)	1.000	EACH
714-08.10	LIGHT STANDARDS (DESCRIPTION) (40' POLE HEIGHT)	1.000	EACH
717-01	MOBILIZATION	(1)	LS
725-20.02	CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)	14.000	EACH
725-20.09	MAINTENANCE WORK PAD (CONCRETE PAD)	16.000	EACH
725-20.22	STEEL OVERHEAD SIGN STRUCTURE (SPANS 51FT TO 70FT) (SPANS 51 TO 70 FEET)	11.000	EACH
725-20.43	PULL BOX (TYPE C)	103.000	EACH
725-20.44	PULL BOX (TYPE D)	373.000	EACH
725-20.45	PULL BOX (TYPE E)	55.000	EACH
725-20.46	PULL BOX (STRUCTURE MOUNTED)	3.000	EACH
725-20.55	CABLE (1/C #6 AWG.)	6,990.000	L.F.
725-20.56	CABLE (1/C #4 AWG.)	17,430.000	L.F.
725-20.57	CABLE (1/C #2 AWG.)	13,970.000	L.F.
725-20.58	CABLE (1/C #1/0 AWG.)	7,215.000	L.F.
725-20.59	CABLE (1/C #2/0 AWG)	4,880.000	L.F.
725-20.71	ELECTRICAL CONNECTION	(1)	LS
725-20.91	CCTV CAMERA SYSTEM (PAN TILT & ZOOM)	14.000	EACH
725-20.92	CCTV CAMERA SYSTEM (STATIC)	10.000	EACH
725-21.02	DYNAMIC MESSAGE SIGN (MULTI-COLOR) (MULTI-COLOR)	11.000	EACH
725-21.11	NETWORK SWITCH (TYPE A)	27.000	EACH
725-21.12	NETWORK SWITCH (TYPE B)	2.000	EACH
725-21.18	DMS COMM CABLE	1,045.000	L.F.
725-21.19	DMS POWER CABLE	1,045.000	L.F.

Contract ID CNZ269 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
725-21.43	DEMARICATION SITE (OVERHEAD POWER)	27.000	EACH
725-21.85	UNINTERRUPTIBLE POWER SUPPLY	27.000	EACH
725-21.91	RADAR DETECTION SYSTEM	16.000	EACH
725-21.96	RDS COMM CABLE	400.000	L.F.
725-22.22	CONDUIT BANK (TYPE 2)	2,130.000	L.F.
725-22.26	CONDUIT BANK (MICRO-CONDUIT) (MICRO-CONDUIT)	117,245.000	L.F.
725-22.32	CONDUIT BANK BORED (TYPE 2)	2,260.000	L.F.
725-22.36	CONDUIT BANK BORED (MICRO-CONDUIT) (MICRO-CONDUIT)	453,230.000	L.F.
725-22.50	DMS CONDUIT BANK	825.000	L.F.
725-22.64	STRUCTURE CONDUIT BANK (TYPE 4)	10,850.000	L.F.
725-22.71	2IN CONDUIT	3,720.000	L.F.
725-22.72	2IN CONDUIT BORED	3,875.000	L.F.
725-22.74	2IN CONDUIT W/BANK	2,165.000	L.F.
725-22.75	2IN CONDUIT BORED W/BANK	1,050.000	L.F.
725-22.78	3IN CONDUIT	70.000	L.F.
725-22.79	3IN CONDUIT BORED	710.000	L.F.
725-22.80	3IN CONDUIT W/BANK	140.000	L.F.
725-22.81	3IN CONDUIT BORED W/BANK	1,955.000	L.F.
725-22.85	4IN CONDUIT BORED W/BANK	840.000	L.F.
725-22.86	4IN CONDUIT BORED	250.000	L.F.
725-23.01	ITS CABLE MARKER	5,500.000	EACH
725-23.17	FIBER OPTIC MICRO-CABLE (144 F) (144 F)	630,860.000	L.F.
725-23.21	FIBER OPTIC DROP CABLE (12 F)	7,050.000	L.F.
725-23.26	FIBER OPTIC CLOSURE (12 F)	3.000	EACH
725-23.27	FIBER OPTIC CLOSURE (DESCRIPTION) (144F)	54.000	EACH
725-23.28	FIBER OPTIC SPLICE FUSION	7,900.000	EACH
725-23.30	FIBER OPTIC TERMINATION CABINET (144 F) (144F)	2.000	EACH
725-23.31	FIBER OPTIC DROP PANEL (12 F)	27.000	EACH
725-24.01	CABINET (TYPE A)	2.000	EACH

Contract ID CNZ269 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
725-24.02	CABINET (TYPE B)	14.000	EACH
725-24.03	CABINET (TYPE C)	11.000	EACH
725-24.11	ITS COMMUNICATIONS HUB (DESCRIPTION) (BUILDING)	2.000	EACH
725-24.21	PREVENTIVE MAINTENANCE FOR SYSTEM	(1)	LS
725-24.25	UNSCHEDULED MAINTENANCE LABOR	60.000	HOURL
725-24.31	SPARE PARTS	(1)	LS
725-24.41	BURN-IN PERIOD	(1)	LS
725-24.52	SOFTWARE INTEGRATION	(1)	LS
725-24.54	NETWORK INTEGRATION	(1)	LS
725-24.55	AS-BUILT PLANS	(1)	LS
725-24.62	TRAINING	12.000	HOURL
725-28.01	ROAD SIDE UNIT (RSU)	11.000	EACH
730-23.31	PEDESTAL POLE (DESCRIPTION) (TYPE B)	10.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,140.000	L.F.
801-01	SEEDING (WITH MULCH)	143.000	UNIT
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	58.000	UNIT
801-03	WATER (SEEDING & SODDING)	14.300	M.G.

() Item will be bid as lump sum.

Contract ID CNZ256 - BENTON & CHESTER

Contract ID: CNZ256**Letting Date:** October 03, 2025 10:00 AM**Projects:** 03LCOU-F3-002
12LCOU-F3-002HSIP-300(36)
HSIP-1200(29)**Counties:** BENTON, CHESTER**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 4/30/2026

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	3,048.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	11,388.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,010.000	LB.
713-11.21	P POST SLIP BASE	34.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,657.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,014.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	4.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,106.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	38.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,469.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ248 - BRADLEY , GRUNDY, ETC.

Contract ID: CNZ248

Letting Date: October 03, 2025 10:00 AM

Projects: R2BVAR-M3-052

N/A

Counties: BRADLEY, GRUNDY, HAMILTON, MARION,
MCMINN, PUTNAM, SEQUATCHIE, WHITE

District:

DBE Goal Percent:

Description: The sweeping on various Interstate and State Routes.

Contract Time: DT - 2/28/2029

Item No.	Description	Quantity	Units
719-01.41	SWEEPING (YEAR 1)	7,647.000	L.M.
719-01.42	SWEEPING (YEAR 2)	7,647.000	L.M.
719-01.43	SWEEPING (YEAR 3)	7,647.000	L.M.

() Item will be bid as lump sum.

Contract ID CNZ278 - CARTER

Contract ID: CNZ278**Letting Date:** October 03, 2025 10:00 AM**Projects:** 10455-3408-04

N/A

Counties: CARTER**District:****DBE Goal Percent:****Description:** The construction of a concrete box bridge on Gap Creek Road over Gap Creek (L.M. 2.73), including grading, drainage, and paving.**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (15" CMP, PVT. DRIVE STA. 103+65.01 RT.)	41.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,029.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	167.000	C.Y.
203-06	WATER	10.000	M.G.
209-05	SEDIMENT REMOVAL	18.000	C.Y.
209-06.02	12" DIA COIR LOG (DESCRIPTION) (LOW FLOW CHANNEL)	117.000	L.F.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,593.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	2.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	5.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	191.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,301.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	227.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	30.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	118.000	TON

Contract ID CNZ278 - CARTER

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	8.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	41.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	198.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	98.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	96.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	1.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	45.000	LB.
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	1.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	1.000	EACH
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	2.000	EACH
701-02	CONCRETE DRIVEWAY	842.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	22.000	C.Y.
705-01.04	METAL BEAM GUARD FENCE	125.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	300.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-06.03	RADIUS RAIL	75.000	L.F.
706-10.26	ROUNDED END ELEMENT	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,347.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	73.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	146.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	50.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	42.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	14.000	EACH
712-06	SIGNS (CONSTRUCTION)	507.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	144.000	L.F.

Contract ID CNZ278 - CARTER

Item No.	Description	Quantity	Units
713-02.21	SIGN POST DELINEATION ENHANCEMENT	12.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	87.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	9.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	438.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	1,277.000	L.F.
801-01	SEEDING (WITH MULCH)	27.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	27.000	UNIT
801-01.30	COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH	1.000	UNIT
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH	1.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	4.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	10.000	UNIT
801-03	WATER (SEEDING & SODDING)	18.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	47.000	LB.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON
803-01	SODDING (NEW SOD)	815.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	615.000	S.Y.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	437.000	S.Y.
806-02.03	PROJECT MOWING	1.000	CYCL
202-04.50	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (2@12'X6' RCBB, STA. 104+30.46)	(1)	LS
204-08	FOUNDATION FILL MATERIAL	49.000	C.Y.
209-20.04	POLYETHYLENE SHEETING (10 MIL.)	74.000	S.Y.
303-10.03	MINERAL AGGREGATE (SIZE 68)	57.000	TON
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	269.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	53,471.000	LB.
710-10.02	6" PERFORATED PLASTIC PIPE	75.000	L.F.

Contract ID CNZ278 - CARTER

Item No.	Description	Quantity	Units
795-12.11	ASBESTOS REMOVAL	40.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ254 - CARTER , SULLIVAN, ETC.

Contract ID: CNZ254

Letting Date: October 03, 2025 10:00 AM

Projects: R1BVAR-M3-069

N/A

Counties: CARTER, SULLIVAN, UNICOI, WASHINGTON

District:

DBE Goal Percent:

Description: The sweeping on various Interstate and State Routes.

Contract Time: DT - 2/28/2029

Item No.	Description	Quantity	Units
719-01.41	SWEEPING (YEAR 1)	1,344.000	L.M.
719-01.42	SWEEPING (YEAR 2)	1,344.000	L.M.
719-01.43	SWEEPING (YEAR 3)	1,344.000	L.M.

() Item will be bid as lump sum.

Contract ID CNZ251 - CLAIBORNE

Contract ID: CNZ251**Letting Date:** October 03, 2025 10:00 AM**Projects:** 13S032-F3-006
13S032-F8-006
13S032-M3-009NH/HSIP-32(104)
NH/HSIP-32(104)
NH/HSIP-32(104)**Counties:** CLAIBORNE**District:****DBE Goal Percent:** 6.00**Description:** The resurfacing on U.S. 25E (S.R. 32) from near Young Lane (L.M. 4.16) to near S.R. 33 (L.M. 8.89), including repair work on bridges.**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,053.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	165.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	10,262.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	7.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	384.000	S.Y.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	85.000	L.F.
706-06.03	RADIUS RAIL	85.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	142.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	71.000	EACH
712-06	SIGNS (CONSTRUCTION)	237.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	834.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	626.000	EACH

Contract ID CNZ251 - CLAIBORNE

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,460.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	95.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	480.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	50.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	265.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	240.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	9.600	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	24.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,500.000	L.F.
730-14.03	LOOP WIRE	3,000.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	544.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
604-10.53	CONCRETE REPAIRS	5.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,535.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ252 - COCKE

Contract ID: CNZ252**Letting Date:** October 03, 2025 10:00 AM**Projects:** 15003-3242-94**R-BR-STP-9(99)****Counties:** COCKE**District:****DBE Goal Percent:** 8.00**Description:** The construction of a concrete box bridge on U.S. 25 (S.R. 9) over branch (L.M. 21.43), including grading, drainage, and paving.**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	520.000	HOURL
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	4,502.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	288.000	C.Y.
203-06	WATER	4.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	392.000	C.Y.
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)	347.000	C.Y.
203-20.01	CHANNEL SUBSTRATE	121.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.400	L.M.
209-05	SEDIMENT REMOVAL	60.000	C.Y.
209-06.02	12" DIA COIR LOG (DESCRIPTION) (STREAM BANK LINING)	380.000	L.F.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,910.000	L.F.
209-08.07	ROCK CHECK DAM	12.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	4.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	190.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,801.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	762.000	TON

Contract ID CNZ252 - COCKE

Item No.	Description	Quantity	Units
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	394.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	258.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	6.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	6.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	192.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	0.400	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	41.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	126.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	4.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	180.000	LB.
621-05.02	TEMPORARY SHORING	(1)	LS
705-01.04	METAL BEAM GUARD FENCE	88.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	932.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-06.03	RADIUS RAIL	26.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	9.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	46.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	2,469.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	229.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	1,560.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	46.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	40.000	EACH

Contract ID CNZ252 - COCKE

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	944.000	S.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	52.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	1.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	100.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	190.000	LB.
713-11.21	P POST SLIP BASE	4.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	5.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	36.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (R1-1, STOP SIGN, 36" X 36")	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	13.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	10.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	4.300	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	12.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	3.800	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	6,864.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	759.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	617.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	14.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	9.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	28.000	UNIT
801-03	WATER (SEEDING & SODDING)	2.000	M.G.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	3,142.000	S.Y.

Contract ID CNZ252 - COCKE

Item No.	Description	Quantity	Units
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (34' THREE SPAN CONCRETE, STA. 22+88.73, 20.85' LT.)	(1)	LS
204-08	FOUNDATION FILL MATERIAL	197.000	C.Y.
303-01.01	GRANULAR BACKFILL (ROADWAY)	641.000	TON
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	194.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	47,806.000	LB.
790-04.04	POLE 45FT CLASS 4 WOOD	1.000	EACH
790-04.21	POLE 45FT CLASS 3 METAL	1.000	EACH
790-21.05	1PH DBL PRIMARY SUPPORT 15KV	2.000	EACH
790-21.07	1PH PRIMARY LG ANGLE 15KV	1.000	EACH
790-21.10	1PH VERTICAL DDE 15KV	2.000	EACH
790-32.06	DOWN GUY - INSULATED	1.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	2.000	EACH
790-33.25	SCREW TYPE ANCHOR 15,000LB	1.000	EACH
790-36.14	TRANSFER CONDUCTOR	2.000	EACH
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	1,208.000	L.F.
790-74.31	FIBER TANGENT ASSEMBLY	2.000	EACH
790-98.01	REMOVE WIRE	1,202.000	L.F.
790-98.02	REMOVE POLES	2.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	11.000	EACH
793-01.41	ANCHOR 1IN	4.000	EACH
793-02.08	GUY WIRE 10M OR 3/8IN	4.000	EACH
793-02.99	INSTALL GUY GUARD	4.000	EACH
793-03.03	10M STRAND	597.000	L.F.
793-12.21	DIG SPLICE PIT (DESCRIPTION) (SEE PLANS)	1.000	EACH
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	20.000	L.F.
793-14.12	1 1/4IN INNERDUCT	20.000	L.F.
793-14.26	UNDERGROUND TO OVERHEAD RISER	1.000	EACH
793-98.05	RETIRE BURIED FACILITIES IN PLACE	623.000	L.F.
798-08.06	TRANSFER FIBEROPTIC CABLE	2.000	EACH

Contract ID CNZ252 - COCKE

() Item will be bid as lump sum.

Contract ID CNZ274 - DAVIDSON

Contract ID: CNZ274**Letting Date:** October 03, 2025 10:00 AM**Projects:** 19I040-M3-015

N/A

19I040-M3-018

N/A

19S045-M3-005

N/A

Counties: DAVIDSON**District:****DBE Goal Percent:**

Description: The bridge repairs on the I-40 Exit 221 ramp over I-40 (L.M. 29.02) and on S.R. 45 (Old Hickory Boulevard) over I-40 (L.M. 17.92) in Hermitage, as well as the Elm Hill Pike bridge over I-40 (L.M. 1.25).

Contract Time: DT - 6/30/2026

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	97.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	123.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (PAVEMENT AT BRIDGE ENDS)	(1)	LS
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION) (OLD HICKORY BLVD)	176.000	L.F.
209-03.20	FILTER SOCK (8 INCH)	180.000	L.F.
209-05	SEDIMENT REMOVAL	4.000	C.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	225.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE TO BE DETERMINED BY CONTRACTOR)	1,768.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	100.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	71.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.400	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	0.100	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.700	TON

Contract ID CNZ274 - DAVIDSON

Item No.	Description	Quantity	Units
407-20.05	SAW CUTTING ASPHALT PAVEMENT	282.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	55.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	559.000	S.Y.
602-10.32	STRUCTURAL STEEL (REPAIRS)	7,473.000	LB.
602-10.51	STRUCTURAL STEEL REPAIR(DESCRIPTION)	3.000	EACH
602-10.52	STRUCTURAL STEEL REPAIR(DESCRIPTION)	1.000	EACH
602-10.53	STRUCTURAL STEEL REPAIR(DESCRIPTION)	1.000	EACH
602-10.81	HEAT STRAIGHTENING	(1)	LS
603-02.01	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (BRIDGE NO. 19-04167-1.25)	(1)	LS
603-02.20	SPOT PAINTING EXISTING STEEL STRUCTURES	35.000	S.F.
604-02.03	EPOXY COATED REINFORCING STEEL	1,114.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	10.000	C.Y.
604-03.04	PAVEMENT @ BRIDGE ENDS	458.000	S.Y.
604-04.04	BRIDGE END DRAINS(4'X8')	2.000	EACH
604-10.05	CONCRETE	310.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	35.000	S.Y.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	70.000	S.Y.
604-10.54	CONCRETE REPAIRS	310.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	1.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	6.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,704.000	S.Y.
701-01.01	CONCRETE SIDEWALK (4 ")	1,056.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	14.000	C.Y.
706-05	GUARDRAIL ADJUSTMENT	191.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	2,144.000	L.F.
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	1,391.000	L.F.

Contract ID CNZ274 - DAVIDSON

Item No.	Description	Quantity	Units
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	642.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	145.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	114.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,249.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	72.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	176.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	23.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	72.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	14.000	EACH
713-16.04	CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT) (SLOW TRAFFIC ON I-40)	8.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	109.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	39.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	70.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	508.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	166.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	6.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	15.000	S.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	31,064.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	142.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.800	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	1.200	L.M.

Contract ID CNZ274 - DAVIDSON

Item No.	Description	Quantity	Units
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	215.000	L.F.
717-01	MOBILIZATION	(1)	LS
719-01.02	ROADWAY SWEEPING	0.080	L.M.
719-01.08	CLEAN DRAIN	44.000	EACH
740-07.04	GEOGRID REINFORCEMENT TYPE 2	2,764.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	790.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	373.000	L.F.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	568.000	L.F.
801-01	SEEDING (WITH MULCH)	10.000	UNIT

() Item will be bid as lump sum.

Contract ID CNZ246 - DAVIDSON , MONTGOMERY, ETC.

Contract ID: CNZ246

Letting Date: October 03, 2025 10:00 AM

Projects: R3SVAR-M3-094

N/A

Counties: DAVIDSON, MONTGOMERY, SUMNER,
WILLIAMSON

District:

DBE Goal Percent:

Description: The sweeping on various State Routes.

Contract Time: DT - 2/28/2029

Item No.	Description	Quantity	Units
719-01.41	SWEEPING (YEAR 1)	4,900.000	L.M.
719-01.42	SWEEPING (YEAR 2)	4,900.000	L.M.
719-01.43	SWEEPING (YEAR 3)	4,900.000	L.M.

() Item will be bid as lump sum.

Contract ID CNZ273 - DYER , GILES, ETC.

Contract ID: CNZ273**Letting Date:** October 03, 2025 10:00 AM**Projects:** 99IVAR-F3-004

CRP-9900(174)

Counties: DYER, GILES, MARSHALL, ROANE**District:****DBE Goal Percent:****Description:** The expansion of the rural Smartway Intelligent Transportation System (ITS) on I-155 in Dyer County, on I-65 in Giles and Marshall Counties, and on I-40 in Roane County.**Contract Time:** DT - 9/30/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-07	FURNISHING & SPREADING TOPSOIL	7.000	C.Y.
209-05	SEDIMENT REMOVAL	70.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	4,220.000	L.F.
209-09.01	SANDBAGS	60.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	698.000	S.Y.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	2,325.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	9.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	4,220.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	4,050.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	3.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	370.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	210.000	EACH
712-06	SIGNS (CONSTRUCTION)	848.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH

Contract ID CNZ273 - DYER , GILES, ETC.

Item No.	Description	Quantity	Units
712-08.12	QUEUE PROTECTION TRUCK	20.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	10.000	EACH
717-01	MOBILIZATION	(1)	LS
725-20.02	CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)	3.000	EACH
725-20.09	MAINTENANCE WORK PAD (CONCRETE PAD)	3.000	EACH
725-20.22	STEEL OVERHEAD SIGN STRUCTURE (SPANS 51FT TO 70FT) (SPANS 51 TO 70 FEET)	3.000	EACH
725-20.31	STEEL SIGN STRUCTURE (MULTI-COLOR DMS)	1.000	EACH
725-20.43	PULL BOX (TYPE C)	35.000	EACH
725-20.44	PULL BOX (TYPE D)	7.000	EACH
725-20.46	PULL BOX (STRUCTURE MOUNTED)	5.000	EACH
725-20.55	CABLE (1/C #6 AWG.)	1,380.000	L.F.
725-20.57	CABLE (1/C #2 AWG.)	16,090.000	L.F.
725-20.58	CABLE (1/C #1/0 AWG.)	10,920.000	L.F.
725-20.60	CABLE (1/C #3/0 AWG.)	14,760.000	L.F.
725-20.71	ELECTRICAL CONNECTION	(1)	LS
725-20.91	CCTV CAMERA SYSTEM (PAN TILT & ZOOM)	3.000	EACH
725-20.92	CCTV CAMERA SYSTEM (STATIC)	3.000	EACH
725-21.02	DYNAMIC MESSAGE SIGN (MULTI-COLOR) (MULTI-COLOR)	4.000	EACH
725-21.11	NETWORK SWITCH (TYPE A)	7.000	EACH
725-21.43	DEMARCATON SITE (OVERHEAD POWER)	5.000	EACH
725-21.85	UNINTERRUPTIBLE POWER SUPPLY	7.000	EACH
725-21.87	ENVIRONMENTAL SENSOR COMM CABLE	150.000	L.F.
725-21.91	RADAR DETECTION SYSTEM	3.000	EACH
725-21.96	RDS COMM CABLE	150.000	L.F.
725-22.13	ENVIRONMENTAL SENSOR (PVMT TEMP & PRECIP)	3.000	EACH
725-22.24	CONDUIT BANK (TYPE 4)	1,380.000	L.F.
725-22.50	DMS CONDUIT BANK	300.000	L.F.
725-22.64	STRUCTURE CONDUIT BANK (TYPE 4)	3,000.000	L.F.

Contract ID CNZ273 - DYER , GILES, ETC.

Item No.	Description	Quantity	Units
725-22.71	2IN CONDUIT	55.000	L.F.
725-22.72	2IN CONDUIT BORED	85.000	L.F.
725-22.73	2IN STRUCTURE CONDUIT	45.000	L.F.
725-22.76	2IN CONDUIT STRUCTURE W/BANK	3,000.000	L.F.
725-22.78	3IN CONDUIT	4,725.000	L.F.
725-22.79	3IN CONDUIT BORED	1,850.000	L.F.
725-22.80	3IN CONDUIT W/BANK	1,380.000	L.F.
725-23.01	ITS CABLE MARKER	30.000	EACH
725-23.16	FIBER OPTIC CABLE (144F)	1,830.000	L.F.
725-23.21	FIBER OPTIC DROP CABLE (12 F)	150.000	L.F.
725-23.26	FIBER OPTIC CLOSURE (12 F)	2.000	EACH
725-23.31	FIBER OPTIC DROP PANEL (12 F)	7.000	EACH
725-24.02	CABINET (TYPE B)	3.000	EACH
725-24.03	CABINET (TYPE C)	4.000	EACH
725-24.21	PREVENTIVE MAINTENANCE FOR SYSTEM	(1)	LS
725-24.25	UNSCHEDULED MAINTENANCE LABOR	25.000	HOURL
725-24.31	SPARE PARTS	(1)	LS
725-24.41	BURN-IN PERIOD	(1)	LS
725-24.52	SOFTWARE INTEGRATION	(1)	LS
725-24.54	NETWORK INTEGRATION	(1)	LS
725-24.55	AS-BUILT PLANS	(1)	LS
725-24.62	TRAINING	12.000	HOURL
725-28.01	ROAD SIDE UNIT (RSU)	4.000	EACH
730-23.31	PEDESTAL POLE (DESCRIPTION) (TYPE B)	3.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	300.000	L.F.
801-01	SEEDING (WITH MULCH)	18.000	UNIT
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	6.000	UNIT
801-03	WATER (SEEDING & SODDING)	3.000	M.G.

() Item will be bid as lump sum.

Contract ID CNZ267 - HAMILTON

Contract ID: CNZ267**Letting Date:** October 03, 2025 10:00 AM**Projects:** 33057-3228-94**BR-STP-320(10)****Counties:** HAMILTON**District:****DBE Goal Percent:** 9.00**Description:** The construction of a concrete box beam bridge on S.R. 320 (East Brainerd Road) over the CSX Railroad (L.M. 0.86) in Chattanooga, including grading, drainage, retaining wall, and paving.**Contract Time:** DT - 9/30/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	1,100.000	HOURL
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.000	EACH
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (18" RCP, STA. 50+49 BENHAM DRIVE)	105.000	L.F.
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	465.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,610.000	S.Y.
202-08.10	REMOVAL OF CURB (DESCRIPTION) (CONCRETE CURB)	1,695.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	5,017.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	350.000	TON
203-03	BORROW EXCAVATION (UNCLASSIFIED)	6,150.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	483.000	C.Y.
203-06	WATER	16.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	1,002.000	C.Y.
203-10.15	WASTE MATERIAL	207.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
209-02.04	10" TEMPORARY SLOPE DRAIN	71.000	L.F.
209-05	SEDIMENT REMOVAL	116.000	C.Y.

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	3,532.000	L.F.
209-08.07	ROCK CHECK DAM	3.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	5.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	17.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	13.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,692.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE 57)	346.000	TON
303-10.07	MINERAL AGGREGATE (SIZE 4)	70.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	453.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	490.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	446.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	15.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	5.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	766.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	239.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	731.000	S.Y.
502-03.13	CONCRETE PAVEMENT REMOVAL	152.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	147.000	L.F.
604-07.01	RETAINING WALL (DESCRIPTION) (WALL C)	3,355.000	S.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	1,155.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	1.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	45.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	1.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	4.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	4.000	EACH
611-12.04	CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	2.000	EACH
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	2.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	9,316.000	S.F.

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
701-02	CONCRETE DRIVEWAY	1,391.000	S.F.
701-02.03	CONCRETE CURB RAMP	207.000	S.F.
702-01	CONCRETE CURB	2.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	112.000	C.Y.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH
705-06.27	THRIE BEAM 38IN VEHICLE & PEDESTRIAN SAFETY RAIL MASH TL-3	890.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-01	GUARDRAIL REMOVED	1,293.000	L.F.
707-02.11	CHAIN-LINK FENCE (6 FOOT) (VINYL COATED)	190.000	L.F.
707-02.12	END & CORNER POST ASSEMBLIES (6' VINYL COATED)	5.000	EACH
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (VARIOUS)	795.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	11.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	18.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	1,755.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,240.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	440.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	10.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	268.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	76.000	EACH
712-06	SIGNS (CONSTRUCTION)	911.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	12.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	144.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER	424.000	L.F.

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
	LINE)		
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	1,029.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	2.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	361.000	LB.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	12.000	L.F.
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	955.000	LB.
713-11.01	"U" SECTION STEEL POSTS	38.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	85.000	LB.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	32.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	112.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (EXISTING STREET NAME SIGNS)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	21.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	15.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	5.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	23.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	76.000	L.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	2,305.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.710	L.M.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	1.130	L.M.
716-09.83	CONTRAST PAVEMENT MARKING 6"	847.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.810	L.M.
717-01	MOBILIZATION	(1)	LS

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
740-07.04	GEOGRID REINFORCEMENT TYPE 2	524.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	223.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	762.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,616.000	L.F.
801-01	SEEDING (WITH MULCH)	7.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	160.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	45.000	UNIT
801-03	WATER (SEEDING & SODDING)	9.000	M.G.
803-01	SODDING (NEW SOD)	4,325.000	S.Y.
805-01.01	TURF REINFORCEMENT MAT (CLASS I)	392.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	3,581.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR. NO. 33-SR320-0.86)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	2,024.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	1,985.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	92,655.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	831.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	165,612.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	262.000	S.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	247.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,413.000	S.Y.
604-04.41	THREE STAR STATE EMBLEM	4.000	EACH
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	825.000	S.Y.
606-03.03	STEEL PILES (12 INCH)	3,249.000	L.F.
606-03.06	PILE TIPS (STEEL PILES, 12 INCH)	191.000	EACH
610-10.45	DECK DRAINS (DESCRIPTION) (GRATE TYPE 2)	4.000	EACH
615-02.19	PRESTRESSED CONCRETE BOX BEAM (24" X 36")	1,412.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	211.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	3.000	GAL.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	677.000	L.F.

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
621-05.01	TEMPORARY SHORING	1,200.000	S.F.
707-07.01	CHAIN-LINK FENCE (BRIDGES)	1,168.000	S.F.
709-04	REINFORCED CONCRETE SLOPE PAVEMENT	31.000	C.Y.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	135.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	50.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	75.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	1.000	C.Y.
790-03.03	POLE 40FT CLASS 4 WOOD	1.000	EACH
790-04.04	POLE 45FT CLASS 4 WOOD	1.000	EACH
790-05.02	POLE 50FT CLASS 2 WOOD	3.000	EACH
790-05.08	POLE 50FT CLASS H2 METAL	1.000	EACH
790-06.01	POLE 55FT CLASS 1 WOOD	1.000	EACH
790-07.01	POLE 60FT CLASS 1 WOOD	3.000	EACH
790-08.06	POLE 65FT CLASS H4 METAL	1.000	EACH
790-12.07	POLE 85FT CLASS H4 METAL	2.000	EACH
790-21.08	1PH DEADEND 15KV	1.000	EACH
790-21.09	1PH PRIMARY TAP 15KV	1.000	EACH
790-23.07	2PH CROSSARM CONST DEADEND (SGL) 15KV	2.000	EACH
790-25.07	3PH CROSSARM DBL LRG COND 15KV	2.000	EACH
790-25.08	3PH CROSSARM SGL LRG COND 15KV	2.000	EACH
790-25.24	3PH CROSSARM DDE LRG COND 15KV	1.000	EACH
790-25.27	3PH CROSSARM DDE 10FT ARMS LRG COND 15KV	2.000	EACH
790-25.30	3PH CROSSARM DBL 10FT LRG COND 15KV	1.000	EACH
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	481.000	L.F.
790-31.02	SERVICE ASSEMBLY-POLE TYPE	9.000	EACH
790-31.20	SERVICE CONDUCTOR 1/0 AL QPLEX	62.000	L.F.
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	3.000	EACH
790-32.06	DOWN GUY - INSULATED	3.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	4.000	EACH

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
790-32.23	GUY GUARD	6.000	EACH
790-33.31	SCREW TYPE ANCHOR 23,000LB (F1-5D-P)	6.000	EACH
790-36.06	TRANSFER LIGHT	1.000	EACH
790-36.12	TRANSFER EXISTING 3PH TRANSFORMER/RECLOSER	1.000	EACH
790-36.14	TRANSFER CONDUCTOR	9.000	EACH
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	796.000	L.F.
790-40.39	OH COND 4/0 7 AAC OXLIP	4,468.000	L.F.
790-43.53	1PH PRIMARY RISER W/ 3IN CONDUIT	1.000	EACH
790-46.03	1PH TRANSFORMER CONV W/XARM MTD FUSE & LA	1.000	EACH
790-60.01	1PH FUSE CUTOFF XARM MOUNT 15KV	5.000	EACH
790-64.12	SEC MTG 3PH 120/208 V (4 WIRE GRD WYE)	1.000	EACH
790-65.03	LIGHTNING ARRESTER ARM MTD 9 KV	3.000	EACH
790-68.01	POLE GROUND ROD TYPE	4.000	EACH
790-68.02	POLE GROUND PLATE TYPE	5.000	EACH
790-69.11	GROUND-GROUND ROD FOR ST POLE	4.000	EACH
790-69.32	ARM PIN	18.000	EACH
790-69.41	EXTENSION LINK - EPOXY -8FT	4.000	EACH
790-71.04	DBL ARM LINE POST INS NO OHGW 46KV MAX	2.000	EACH
790-74.31	FIBER TANGENT ASSEMBLY	5.000	EACH
790-74.32	FIBER DEADEND ASSEMBLY	1.000	EACH
790-74.33	FIBER DOUBLE DEADEND ASSEMBLY	2.000	EACH
790-98.01	REMOVE WIRE	6,326.000	L.F.
790-98.02	REMOVE POLES	9.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	60.000	EACH
790-98.20	TREE AND BRUSH REMOVAL OFF ROW	(1)	LS
791-02.02	2IN MDPE GAS MAIN	195.000	L.F.
791-02.05	6IN MDPE GAS MAIN	1,080.000	L.F.
791-04.05	HDD 6IN PE PIPE - UNCONSOLIDATED	400.000	L.F.
791-05.14	BORE/JACK ____IN - STEEL CASING PIPE - UNCON.	300.000	L.F.

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
	(10)		
791-06.09	CONNECT TO __IN EX. PE MAIN (1-1/4)	1.000	EACH
791-06.12	CONNECT TO 6IN EX. STL MAIN	2.000	EACH
791-07.03	6IN PE GAS VALVE ASSEMBLY	2.000	EACH
793-01.05	POLE 35FT CLASS 2 WOOD	1.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	2.000	EACH
793-01.41	ANCHOR 1IN	9.000	EACH
793-11.20	HANDHOLE 30INX48IN	1.000	EACH
793-12.21	DIG SPLICE PIT (DESCRIPTION) (15 LF)	2.000	EACH
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	150.000	L.F.
793-14.02	CONCRETE ENCASEMENT PER DUCT	300.000	L.F.
793-14.10	4IN CORE DRILL INTO MANHOLE	2.000	EACH
793-14.12	1 1/4IN INNERDUCT	450.000	L.F.
793-16.01	MH(RETIRE/REMOVE/GRAVEL BACKFILL)	3.000	EACH
793-97.01	RESTORE ASPHALT	100.000	S.Y.
793-98.04	REMOVE POLES ALL SIZES	10.000	EACH
798-05.27	COMMUNICATION ASSEMBLY (BOND)	4.000	EACH
798-05.29	COMMUNICATION ASSEMBLY (CSC)	5.000	EACH
798-05.32	COMMUNICATION ASSEMBLY (DDE)	2.000	EACH
798-05.33	COMMUNICATION ASSEMBLY (DE)	6.000	EACH
798-05.34	COMMUNICATION ASSEMBLY (E1-2)	7.000	EACH
798-05.35	COMMUNICATION ASSEMBLY (E2-2)	3.000	EACH
798-05.37	COMMUNICATION ASSEMBLY (F2&F3)	1.000	EACH
798-05.52	COMMUNICATION ASSEMBLY (LOOP)	1.000	EACH
798-05.54	COMMUNICATION ASSEMBLY (SVC)	8.000	EACH
798-05.59	5/16" HS STEEL STRAND	1,378.000	L.F.
798-06.90	18"/15 DEG FIBERGLASS STANDOFF BRACKET	1.000	EACH
798-08.01	RISER	2.000	EACH
798-08.04	TRANSFER COMMUNICATION ASSY (SVC)	1.000	EACH
798-08.06	TRANSFER FIBEROPTIC CABLE	18.000	EACH

Contract ID CNZ267 - HAMILTON

Item No.	Description	Quantity	Units
798-08.07	TRANSFER SVC DROP	8.000	EACH
798-09.01	REMOVE STEEL STRAND	1,402.000	L.F.
798-09.03	REMOVE POLES, GUYS, ANCHORS	4.000	EACH
798-09.08	REMOVE STRAND POLE FRAMING	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ250 - JACKSON

Contract ID: CNZ250**Letting Date:** October 03, 2025 10:00 AM**Projects:** 44S053-M3-005

N/A

Counties: JACKSON**District:****DBE Goal Percent:****Description:** The construction of a precast concrete box bridge on S.R. 53 near L.M. 17.56.**Contract Time:** DT - 5/22/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.13	REMOVAL OF PIPE (SIZE ,STA.) (180" CMP, STA. 19+60)	172.000	L.F.
202-01.14	REMOVAL OF PIPE (SIZE, STA.) (180" CMP, STA. 19+80)	157.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	17,353.000	C.Y.
203-06	WATER	48.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	195.000	C.Y.
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)	567.000	C.Y.
203-20.01	CHANNEL SUBSTRATE	287.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
204-08	FOUNDATION FILL MATERIAL	83.000	C.Y.
209-03.21	FILTER SOCK (12 INCH)	250.000	L.F.
209-03.31	STREAM MITIGATION-COCONUT FIBER ROLLS	200.000	L.F.
209-05	SEDIMENT REMOVAL	61.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,198.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	16.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	291.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,612.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	3,911.000	TON

Contract ID CNZ250 - JACKSON

Item No.	Description	Quantity	Units
303-10.01	MINERAL AGGREGATE (SIZE 57)	22.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	268.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	169.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	13.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.300	TON
411-01.10	ACS MIX(PG64-22) GRADING D	176.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	0.740	L.M.
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.190	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	54.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI- DIRECTIONAL)	100.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	313.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	325.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	691.000	L.F.
706-06.03	RADIUS RAIL	47.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	300.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	39.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	1,183.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	18.000	EACH
712-06	SIGNS (CONSTRUCTION)	829.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	96.000	L.F.

Contract ID CNZ250 - JACKSON

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (CORP OF ENG SIGN)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	8.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	0.380	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	262.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	560.000	L.F.
801-01	SEEDING (WITH MULCH)	10.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	22.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	10.300	UNIT
801-03	WATER (SEEDING & SODDING)	107.000	M.G.
803-01	SODDING (NEW SOD)	292.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	877.000	S.Y.
607-50.30	PRECAST CONCRETE BOX BRIDGE (SIZE) (DUAL 18' X 17')	96.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ261 - MORGAN

Contract ID: CNZ261**Letting Date:** October 03, 2025 10:00 AM**Projects:** 65S062-M3-002

N/A

Counties: MORGAN**District:****DBE Goal Percent:****Description:** The repair of the bridge on S.R. 62 over Little Clear Creek (L.M. 13.77).**Contract Time:** DT - 5/31/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO.65-SR062-13.77)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	407.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	37.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE **)	675.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	30.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	444.000	S.Y.
604-02.03	EPOXY COATED REINFORCING STEEL	100,118.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	213.000	S.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	266.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	916.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	21.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,171.000	S.Y.
604-10.54	CONCRETE REPAIRS	1.000	S.F.
604-10.55	CONCRETE (FOUNDATION REPAIRS)	6.000	C.Y.
604-10.58	EPOXY INJECTION (INJECTION)	5.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	88.000	L.F.

Contract ID CNZ261 - MORGAN

Item No.	Description	Quantity	Units
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	498.000	L.F.
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH
709-05.06	MACHINED RIP-RAP (CLASS A-1)	40.000	TON
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	104.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	28.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	540.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	47.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	27.000	EACH
712-06	SIGNS (CONSTRUCTION)	620.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,834.000	L.F.
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)	1,853.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVM T MRKNG (6IN LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-07.04	GEOGRID REINFORCEMENT TYPE 2	2,348.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	441.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ249 - OVERTON

Contract ID: CNZ249**Letting Date:** October 03, 2025 10:00 AM**Projects:** 67S052-F3-009
67S052-F8-009NH/HSIP-52(111)
NH/HSIP-52(111)**Counties:** OVERTON**District:****DBE Goal Percent:** 6.00**Description:** The resurfacing on S.R. 52 from near Thompson Circle (L.M. 3.37) to north of Cedar Lane (L.M. 6.50).**Contract Time:** DT - 6/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.300	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	69.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	195.000	TON
403-02.01	TRACKLESS TACK COAT	45.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,884.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	10.300	L.M.
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,500.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	6,468.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	3.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	3.000	EACH
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI- DIRECTIONAL)	1,112.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
706-01	GUARDRAIL REMOVED	141.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	71.000	EACH
712-06	SIGNS (CONSTRUCTION)	809.000	S.F.

Contract ID CNZ249 - OVERTON

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	204.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	49.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	253.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	15.000	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	13.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ111 - PUTNAM

Contract ID: CNZ111**Letting Date:** October 03, 2025 10:00 AM**Projects:** 71951-3510-04

N/A

Counties: PUTNAM**District:****DBE Goal Percent:****Description:** The grading, drainage, construction of a concrete box beam bridge, and paving on a S.I.A. route serving Project SIM (Portobello America, Inc.).**Contract Time:** DT - 11/30/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.13	REMOVAL OF PIPE (SIZE ,STA.) (24", DITTY 20+45.00)	45.000	L.F.
202-01.14	REMOVAL OF PIPE (SIZE ,STA.) (24", DITTY 22+76.00)	46.000	L.F.
202-01.15	REMOVAL OF PIPE (SIZE ,STA.) (48", DITTY 25+93.00)	53.000	L.F.
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (12" ,BAXTER 101+40)	33.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (12" , BAXTER 102+00)	27.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (18" , BAXTER 106+00)	30.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (12" , DITTY 26+84)	21.000	L.F.
202-02.05	REMOVAL OF PIPE (SIZE ,STA.) (18", DITTY 30+04)	40.000	L.F.
202-02.06	REMOVAL OF PIPE (SIZE ,STA.) (12" ,DITTY 30+52)	20.000	L.F.
202-08.10	REMOVAL OF CURB (DESCRIPTION) (TRACT 14 DRIVEWAY)	62.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	68,482.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	30,600.000	TON
203-04	PLACING AND SPREADING TOPSOIL	3,706.000	C.Y.
203-06	WATER	57.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	486.000	C.Y.
203-20.01	CHANNEL SUBSTRATE	165.000	C.Y.

Contract ID CNZ111 - PUTNAM

Item No.	Description	Quantity	Units
209-03.21	FILTER SOCK (12 INCH)	300.000	L.F.
209-05	SEDIMENT REMOVAL	304.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	8,243.000	L.F.
209-08.07	ROCK CHECK DAM	145.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	41.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	240.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	13,878.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	2,052.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	84.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,899.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,559.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	26.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	64.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	10.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	2,800.000	L.F.
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	205.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,479.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	2.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	407.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	50.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	54.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	112.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	287.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	47.000	L.F.
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	1.000	EACH
611-07.31	18IN ENDWALL (SIDE DRAIN)	19.000	EACH
611-07.32	24IN ENDWALL (SIDE DRAIN)	4.000	EACH

Contract ID CNZ111 - PUTNAM

Item No.	Description	Quantity	Units
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.64	36IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-63.01	JUNCTION STRUCTURE, 48IN ROUND,> 4FT-8FT DEPTH	1.000	EACH
705-01.04	METAL BEAM GUARD FENCE	50.000	L.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	10.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,444.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.15	SHORT-RADIUS GUARDRAIL SYSTEM (16 FT RADIUS) MASH TL-3	1.000	EACH
705-06.19	SHORT-RADIUS GUARDRAIL SYSTEM (48FT RADIUS) MASH TL-3	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
706-01	GUARDRAIL REMOVED	225.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,585.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	180.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	315.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	1,317.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	350.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	128.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	6.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	28.000	EACH
712-06	SIGNS (CONSTRUCTION)	867.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	168.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	185.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	501.000	LB.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	27.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS

Contract ID CNZ111 - PUTNAM

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
713-16.07	END OF ROADWAY SIGN AND SUPPORT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	140.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	25.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	20.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	73.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	327.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	3.600	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	4.000	L.M.
717-01	MOBILIZATION	(1)	LS
740-06.01	GEOMEMBRANE	50.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,502.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	22,500.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	2,389.000	L.F.
801-01	SEEDING (WITH MULCH)	8.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	88.000	UNIT
801-01.37	NATVE SEED MX ENCAPSULATION & CLEAR ZONE	1.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	2.000	UNIT
801-03	WATER (SEEDING & SODDING)	249.000	M.G.
802-02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)	7.000	EACH
802-12.01	ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)	7.000	EACH
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)	7.000	EACH
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)	8.000	EACH
802-12.37	QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)	7.000	EACH
802-12.44	ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)	7.000	EACH

Contract ID CNZ111 - PUTNAM

Item No.	Description	Quantity	Units
803-01	SODDING (NEW SOD)	24,203.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	50.000	S.Y.
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
204-08	FOUNDATION FILL MATERIAL	65.000	C.Y.
303-01.01	GRANULAR BACKFILL (ROADWAY)	2,032.000	TON
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	182.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	31,404.000	LB.
604-02.03	EPOXY COATED REINFORCING STEEL	1,589.000	LB.

() Item will be bid as lump sum.

Contract ID CNZ253 - SCOTT**Contract ID:** CNZ253**Letting Date:** October 03, 2025 10:00 AM**Projects:** 76001-3289-14

PROT-29(131)

Counties: SCOTT**District:****DBE Goal Percent:** 7.00**Description:** The slope repair on U.S. 27 (S.R. 29, Alberta Street) at L.M. 18.75.**Contract Time:** DT - 6/30/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (1000 SF CONCRETE PAD)	(1)	LS
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (360 SF WOOD PORCH)	(1)	LS
202-01.58	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (79 LF OF CHAIN LINK FENCE)	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (30" CMP, STA.113+62.80)	8.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (18" CMP, STA.113+62.80)	6.000	L.F.
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (6574 SF, 2 STORY CONCRETE BLOCK TRACT NO. 3)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	223.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	2,186.000	C.Y.
203-06	WATER	6.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	144.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.200	L.M.
209-03.22	FILTER SOCK (18 INCH)	320.000	L.F.
209-05	SEDIMENT REMOVAL	6.000	C.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	260.000	TON

Contract ID CNZ253 - SCOTT

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	4.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	290.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	287.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	25.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	1.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	45.000	LB.
621-05.01	TEMPORARY SHORING	3,450.000	S.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	325.000	L.F.
705-06.14	SHORT-RADIUS GUARDRAIL SYSTEM (8FT RADIUS) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	370.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	60.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	23.000	EACH
712-06	SIGNS (CONSTRUCTION)	842.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	36.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	35.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	12.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	12.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.600	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	0.200	L.M.

Contract ID CNZ253 - SCOTT

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.400	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	80.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	5.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	10.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.000	M.G.
803-01	SODDING (NEW SOD)	1,112.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ265 - SHELBY

Contract ID: CNZ265**Letting Date:** October 03, 2025 10:00 AM**Projects:** 79I240-F8-006

NH-I-240-1(298)

Counties: SHELBY**District:****DBE Goal Percent:** 7.50**Description:** The resurfacing on I-240 from near S. Perkins Road (L.M. 12.71) to near Park Avenue (L.M. 15.00).**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	200.000	S.Y.
203-06	WATER	3.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.200	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C or D)	298.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	92.000	TON
403-02.01	TRACKLESS TACK COAT	91.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	4,254.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	22.100	L.M.
411-03.10	ACS MIX(PG76-22) GRADING D	9,225.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	9.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	13,452.000	TON
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	41.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	616.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	154.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,118.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH

Contract ID CNZ265 - SHELBY

Item No.	Description	Quantity	Units
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	2.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,292.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	829.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	154.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	2,830.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	9.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	9.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	12.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.400	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,212.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	669.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	6,466.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	1,627.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	1,348.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	165.000	L.F.
730-14.02	SAW SLOT	675.000	L.F.

Contract ID CNZ265 - SHELBY

Item No.	Description	Quantity	Units
730-14.03	LOOP WIRE	1,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ264 - SHELBY

Contract ID: CNZ264**Letting Date:** October 03, 2025 10:00 AM**Projects:** 79I055-F8-009
79I055-M3-010

NH-I-55-1(139)

NH-I-55-1(139)

Counties: SHELBY**District:****DBE Goal Percent:** 7.00**Description:** The resurfacing on I-55 from near Mill Branch Road (L.M. 3.56) to I-240 (L.M. 5.74), including bridge expansion joint repairs and thin epoxy overlay.**Contract Time:** DT - 9/30/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,607.000	S.Y.
203-06	WATER	3.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	4.700	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	391.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	739.000	TON
403-02.01	TRACKLESS TACK COAT	91.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,692.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	20.200	L.M.
411-03.10	ACS MIX(PG76-22) GRADING D	11,137.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	8.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	13,699.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	1,098.679	EACH
712-05.01	WARNING LIGHTS (TYPE A)	333.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	242.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,886.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH

Contract ID CNZ264 - SHELBY

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	8.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	13.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	46.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	28.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,550.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,476.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	2,779.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	41.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	10.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	334.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	6.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	14.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	17.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.500	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	8,786.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN	1,084.000	L.F.

Contract ID CNZ264 - SHELBY

Item No.	Description	Quantity	Units
	DOTTED LINE)		
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	2,148.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	8,719.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	30.000	L.F.
730-14.02	SAW SLOT	425.000	L.F.
730-14.03	LOOP WIRE	810.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	1,296.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
604-10.53	CONCRETE REPAIRS	58.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	26,905.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ275 - SHELBY

Contract ID: CNZ275**Letting Date:** October 03, 2025 10:00 AM**Projects:** 79185-3232-14

R-NH-385(33)

Counties: SHELBY**District:****DBE Goal Percent:** 3.00**Description:** The expansion of the Smartway Intelligent Transportation System (ITS) on S.R. 385 from near Mile Marker 7 (L.M. 6.9) in Shelby County crossing into Fayette County near I-269 (L.M. 15.8).**Contract Time:** DT - 10/8/2027

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
203-07	FURNISHING & SPREADING TOPSOIL	11.000	C.Y.
209-05	SEDIMENT REMOVAL	110.000	C.Y.
209-09.01	SANDBAGS	96.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	784.000	S.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3.000	TON
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,487.500	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	7.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
706-01	GUARDRAIL REMOVED	10.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,375.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,100.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	7.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	42.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	200.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,296.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH

Contract ID CNZ275 - SHELBY

Item No.	Description	Quantity	Units
712-08.12	QUEUE PROTECTION TRUCK	6.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
714-08.11	LIGHT STANDARDS (DESCRIPTION) (30 FT POLE HEIGHT)	3.000	EACH
717-01	MOBILIZATION	(1)	LS
725-20.01	CCTV POLE & FOUNDATION (50FT POLE W/LWRNG DVICE)	4.000	EACH
725-20.02	CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)	6.000	EACH
725-20.09	MAINTENANCE WORK PAD (CONCRETE PAD)	5.000	EACH
725-20.10	MAINTENANCE WORK PAD (WOOD PLATFORM)	5.000	EACH
725-20.22	STEEL OVERHEAD SIGN STRUCTURE (SPANS 51FT TO 70FT) (SPANS 51FT TO 70FT)	3.000	EACH
725-20.43	PULL BOX (TYPE C)	58.000	EACH
725-20.44	PULL BOX (TYPE D)	66.000	EACH
725-20.45	PULL BOX (TYPE E)	14.000	EACH
725-20.55	CABLE (1/C #6 AWG.)	4,770.000	L.F.
725-20.56	CABLE (1/C #4 AWG.)	6,180.000	L.F.
725-20.57	CABLE (1/C #2 AWG.)	16,215.000	L.F.
725-20.60	CABLE (1/C #3/0 AWG.)	24,370.000	L.F.
725-20.71	ELECTRICAL CONNECTION	(1)	LS
725-20.91	CCTV CAMERA SYSTEM (PAN TILT & ZOOM)	16.000	EACH
725-21.02	DYNAMIC MESSAGE SIGN (MULTI-COLOR) (MULTI-COLOR)	3.000	EACH
725-21.11	NETWORK SWITCH (TYPE A)	13.000	EACH
725-21.12	NETWORK SWITCH (TYPE B)	1.000	EACH
725-21.43	DEMARCATON SITE (OVERHEAD POWER)	3.000	EACH
725-21.44	DEMARCATON SITE (UNDERGROUND POWER)	5.000	EACH
725-21.71	TRANSFORMER TYPE A (10KVA)	3.000	EACH
725-21.73	TRANSFORMER (DESCRIPTION) (1.5KVA)	5.000	EACH
725-21.85	UNINTERRUPTIBLE POWER SUPPLY	13.000	EACH
725-21.87	ENVIRONMENTAL SENSOR COMM CABLE	200.000	L.F.

Contract ID CNZ275 - SHELBY

Item No.	Description	Quantity	Units
725-21.91	RADAR DETECTION SYSTEM	7.000	EACH
725-21.96	RDS COMM CABLE	865.000	L.F.
725-22.13	ENVIRONMENTAL SENSOR (PVMT TEMP & PRECIP)	4.000	EACH
725-22.22	CONDUIT BANK (TYPE 2)	495.000	L.F.
725-22.24	CONDUIT BANK (TYPE 4)	32,285.000	L.F.
725-22.32	CONDUIT BANK BORED (TYPE 2)	1,525.000	L.F.
725-22.34	CONDUIT BANK BORED (TYPE 4)	12,360.000	L.F.
725-22.50	DMS CONDUIT BANK	225.000	L.F.
725-22.71	2IN CONDUIT	2,055.000	L.F.
725-22.72	2IN CONDUIT BORED	1,295.000	L.F.
725-22.74	2IN CONDUIT W/BANK	5,700.000	L.F.
725-22.75	2IN CONDUIT BORED W/BANK	4,005.000	L.F.
725-22.78	3IN CONDUIT	70.000	L.F.
725-22.80	3IN CONDUIT W/BANK	460.000	L.F.
725-22.81	3IN CONDUIT BORED W/BANK	970.000	L.F.
725-23.01	ITS CABLE MARKER	107.000	EACH
725-23.16	FIBER OPTIC CABLE (144F)	49,235.000	L.F.
725-23.21	FIBER OPTIC DROP CABLE (12 F)	4,700.000	L.F.
725-23.26	FIBER OPTIC CLOSURE (12 F)	8.000	EACH
725-23.27	FIBER OPTIC CLOSURE (DESCRIPTION) (144 F)	5.000	EACH
725-23.28	FIBER OPTIC SPLICE FUSION	678.000	EACH
725-23.30	FIBER OPTIC TERMINATION CABINET (144 F) (144 F)	1.000	EACH
725-23.31	FIBER OPTIC DROP PANEL (12 F)	14.000	EACH
725-24.02	CABINET (TYPE B)	10.000	EACH
725-24.03	CABINET (TYPE C)	3.000	EACH
725-24.11	ITS COMMUNICATIONS HUB (DESCRIPTION) (BUILDING)	1.000	EACH
725-24.21	PREVENTIVE MAINTENANCE FOR SYSTEM	(1)	LS
725-24.25	UNSCHEDULED MAINTENANCE LABOR	1.000	HOUR
725-24.31	SPARE PARTS	(1)	LS

Contract ID CNZ275 - SHELBY

Item No.	Description	Quantity	Units
725-24.41	BURN-IN PERIOD	(1)	LS
725-24.52	SOFTWARE INTEGRATION	(1)	LS
725-24.54	NETWORK INTEGRATION	(1)	LS
725-24.55	AS-BUILT PLANS	(1)	LS
725-24.62	TRAINING	1.000	HOUR
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	480.000	L.F.
790-03.03	POLE 40FT CLASS 4 WOOD	1.000	EACH
801-01	SEEDING (WITH MULCH)	48.000	UNIT
801-01.36	SPECIAL WETLAND SEED MIXTURE	17.500	UNIT
801-02	SEEDING (WITHOUT MULCH)	5.500	UNIT
801-03	WATER (SEEDING & SODDING)	5.500	M.G.

() Item will be bid as lump sum.

Contract ID CNZ262 - SHELBY

Contract ID: CNZ262

Letting Date: October 03, 2025 10:00 AM

Projects: R4SVAR-M3-050

N/A

Counties: SHELBY

District:

DBE Goal Percent:

Description: The sweeping on various State Routes.

Contract Time: DT - 2/28/2029

Item No.	Description	Quantity	Units
719-01.41	SWEEPING (YEAR 1)	5,560.000	L.M.
719-01.42	SWEEPING (YEAR 2)	5,560.000	L.M.
719-01.43	SWEEPING (YEAR 3)	5,560.000	L.M.

() Item will be bid as lump sum.

Contract ID CNZ260 - SULLIVAN

Contract ID: CNZ260**Letting Date:** October 03, 2025 10:00 AM**Projects:** 82I026-M3-003

N/A

Counties: SULLIVAN**District:****DBE Goal Percent:****Description:** The repair of the bridge on Westfield Drive over I-26 (L.M. 0.05).**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1.800	C.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3.640	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	0.860	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	26.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	0.330	TON
411-01.10	ACS MIX(PG64-22) GRADING D	21.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	311.000	S.Y.
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (BR. NO. 82-I0B357-0.05)	(1)	LS
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	1,593.000	S.Y.
604-10.05	CONCRETE	12.000	S.F.
604-10.23	CONCRETE PARAPET REPAIR	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	10.000	S.Y.
604-10.44	EXPANSION JOINT REPAIRS	60.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	200.000	S.Y.
604-10.54	CONCRETE REPAIRS	12.000	S.F.

Contract ID CNZ260 - SULLIVAN

Item No.	Description	Quantity	Units
604-10.58	EPOXY INJECTION (INJECTION)	14.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	285.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	870.000	S.Y.
620-05.10	CONCRETE PARAPET CURVED WALL (<=TO 40MPH)	24.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	47.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	1.000	EACH
706-01	GUARDRAIL REMOVED	71.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	132.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	500.000	L.F.
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	3,520.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	310.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	69.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,424.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	10.000	DAY
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	26,520.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	70.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	1,890.000	L.F.
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)	6,110.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	173.000	S.Y.

Contract ID CNZ260 - SULLIVAN

() Item will be bid as lump sum.

Contract ID CNZ266 - TROUSDALE

Contract ID: CNZ266**Letting Date:** October 03, 2025 10:00 AM**Projects:** 85007-4222-04

N/A

Counties: TROUSDALE**District:****DBE Goal Percent:****Description:** The repair of the bridge on S.R. 141 over Little Goose Creek (L.M. 4.82).**Contract Time:** DT - 6/30/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	50.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 85-SR141-04.82)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	7.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	1,199.000	TON
203-06	WATER	20.000	M.G.
204-02.01	DRY EXCAVATION (BRIDGES)	379.000	C.Y.
209-05	SEDIMENT REMOVAL	8.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	682.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
209-09.04	SEDIMENT FILTER BAG(15' X 10')	1.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	2.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	150.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	31.000	TON
303-01.02	GRANULAR BACKFILL (BRIDGES)	732.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	9.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE 57)	32.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	10.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)	7.000	TON

Contract ID CNZ266 - TROUSDALE

Item No.	Description	Quantity	Units
	GRADING B-M2		
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	203.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	205.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,024.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	94.000	S.Y.
604-10.05	CONCRETE	10.000	S.F.
604-10.18	REINFORCING STEEL (REPAIRS)	9,404.000	LB.
604-10.42	CONCRETE REPAIRS	1,319.000	C.F.
604-10.54	CONCRETE REPAIRS	10.000	S.F.
604-12.15	DRILL & GROUT STEEL BARS	42.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	1.000	EACH
615-02.22	PRESTRESSED CONCRETE BOX BEAM (18" X 36")	47.000	L.F.
615-04.05	PARTIAL DEPTH PRECAST DECK PANEL	38.000	S.Y.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	47.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	347.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	66.000	S.F.
701-02.03	CONCRETE CURB RAMP	66.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	20.000	C.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	150.000	L.F.
707-16.01	BIKE/PEDESTRIAN BOX TUBE SAFETY RAIL (SEE STANDARD DRAWING MM-BPR-1 AND BRIDGE SHEET BR-132-903)	18.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	15.000	TON
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	20.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	26.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNZ266 - TROUSDALE

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	300.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	32.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	8.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	44.000	EACH
712-06	SIGNS (CONSTRUCTION)	419.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	108.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	48.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	1,264.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (OM3-L)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (W3-1)	1.000	EACH
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (Mounted On Bridge Parapet)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	9.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	9.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	64.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	0.600	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,060.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ271 - WASHINGTON

Contract ID: CNZ271**Letting Date:** October 03, 2025 10:00 AM**Projects:** 90LCOU-S3-004
90S034-F3-002N/A
HSIP-34(131)**Counties:** WASHINGTON**District:****DBE Goal Percent:****Description:** The grading, drainage, signals, and paving on U.S. 11E (S.R. 34) at the intersection of Stockyard Road and Precision Boulevard (L.M. 4.89 - L.M. 5.49), and construction of a S.I.A. route serving Appalachian Producers.**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	24,188.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	270.000	TON
203-04	PLACING AND SPREADING TOPSOIL	966.000	C.Y.
203-06	WATER	15.000	M.G.
209-05	SEDIMENT REMOVAL	200.000	C.Y.
209-08.07	ROCK CHECK DAM	99.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	8.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	5,441.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	130.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	810.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	641.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	175.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	135.000	TON

Contract ID CNZ271 - WASHINGTON

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	19.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	75.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	5.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	393.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,450.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	660.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	20.000	S.Y.
607-03.30	18" PIPE CULVERT	194.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	2.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	90.000	LB.
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	24.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	250.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,200.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	3.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	170.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	18.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	65.000	EACH
712-06	SIGNS (CONSTRUCTION)	665.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	150.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	1,120.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	425.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	25.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	61.000	S.F.

Contract ID CNZ271 - WASHINGTON

Item No.	Description	Quantity	Units
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	79.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (STOP SIGN)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (SPEED LIMIT SIGN)	1.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	30.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	110.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	30.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	135.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,200.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	3.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.000	L.M.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	400.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-02.03	SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	2.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	4.000	EACH
730-02.14	SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)	2.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	14.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH

Contract ID CNZ271 - WASHINGTON

Item No.	Description	Quantity	Units
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	2,362.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,034.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	1,301.000	L.F.
730-12.23	CONDUIT 2" DIAMETER (DIRECTIONAL BORE)	312.000	L.F.
730-12.24	CONDUIT 3" DIAMETER (DIRECTIONAL BORE)	125.000	L.F.
730-13.12	VEHICLE DETECTOR (RADAR - STOP LINE)	4.000	EACH
730-13.13	VEHICLE DETECTOR (RADAR - ADVANCE)	2.000	EACH
730-15.07	CABINET (DESCRIPTION) (ATC)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-25.01	CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	1.000	EACH
730-25.07	CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')	1.000	EACH
730-25.15	CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')	1.000	EACH
730-25.16	CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')	1.000	EACH
730-26.08	FLASHING WARNING BEACON (DESCRIPTION) (AMBER)	4.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	428.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	210.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	8,400.000	L.F.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	500.000	L.F.
801-01	SEEDING (WITH MULCH)	10.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	65.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	64.000	UNIT
801-03	WATER (SEEDING & SODDING)	13.000	M.G.
805-12.01	EROSION CONTROL BLANKET (TYPE I)	5,350.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	1,000.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ268 - WEAKLEY

Contract ID: CNZ268**Letting Date:** October 03, 2025 10:00 AM**Projects:** 92S124-F3-002

HSIP-124(10)

Counties: WEAKLEY**District:****DBE Goal Percent:** 4.00**Description:** The miscellaneous safety improvements including resurfacing on various local roads.**Contract Time:** DT - 6/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.700	L.M.
403-02.01	TRACKLESS TACK COAT	17.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	4,112.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	11.700	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	136.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	979.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,137.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	2,488.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	5.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	13.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	145.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	1,540.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,700.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	313.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	505.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	74.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	415.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	400.000	EACH

Contract ID CNZ268 - WEAKLEY

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	81.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (NO PARKING)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	450.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	19.500	L.M.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	1.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.600	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,025.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ263 - WILLIAMSON

Contract ID: CNZ263**Letting Date:** October 03, 2025 10:00 AM**Projects:** 94027-8211-14

STP-252(15)

Counties: WILLIAMSON**District:****DBE Goal Percent:** 6.00**Description:** The resurfacing on S.R. 252 (Wilson Pike) from S.R. 96 (L.M. 0.00) to north of Clovercroft Road (L.M. 5.71).**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	464.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	730.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	31.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	4,922.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	9.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,400.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,715.000	S.F.
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (W3- 3, 30" X 30", SIGNAL AHEAD)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	415.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	16.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	431.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	30.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	245.000	L.F.

Contract ID CNZ263 - WILLIAMSON

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	35.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	5.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	20.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVM T MRKNG (6IN LINE)	20.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	468.000	L.F.
730-14.03	LOOP WIRE	936.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ272 - SHELBY

Contract ID: CNZ272**Letting Date:** October 03, 2025 10:00 AM**Projects:** 79I240-M3-008

N/A

Counties: SHELBY**District:****DBE Goal Percent:****Description:** The repair of the bridge on I-240 over I-40, I-240 NB, U.S. 70 (S.R. 1), and ramps (L.M. 19.65).**Contract Time:** CD - 75 Days

Item No.	Description	Quantity	Units
203-04.01	PLACING SPREADING SOIL FOR LANDSCAPING	14.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	162.000	L.F.
313-03	TREATED PERMEABLE BASE	304.000	S.Y.
502-03.13	CONCRETE PAVEMENT REMOVAL	304.000	S.Y.
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	85.000	C.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	155.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	192.000	EACH
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)	219.000	L.F.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	38.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	15.000	S.Y.
604-03.07	CLASS A CONCRETE (DESCRIPTION) (WALL)	1.000	C.Y.
604-04.03	BRIDGE END DRAINS(2'X8')	2.000	EACH
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	1.000	S.Y.
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)	87.000	L.F.
610-10.45	DECK DRAINS (DESCRIPTION) (CLEAN)	17.000	EACH
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	11,059.000	S.Y.
709-02.01	RUBBLE STONE RIP-RAP (GROUTED)	1.000	C.Y.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	71.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	560.000	L.F.

Contract ID CNZ272 - SHELBY

Item No.	Description	Quantity	Units
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	1.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	604.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	277.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	223.500	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
712-08.14	PORTABLE QUEUE WARNING SYSTEM	16.000	DAY
712-08.25	TRUCK-MOUNTED & TRAILER-MOUNTED ATTENUATORS (TMA)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	59,218.000	L.F.
712-12.10	TEMPORARY CURB W/FLEXIBLE DELINEATOR	360.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	5.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	3.600	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	109.000	S.Y.
803-01	SODDING (NEW SOD)	40.000	S.Y.

() Item will be bid as lump sum.