

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

ANDERSON COUNTY (Contract No. CN261051 Call 001)

PROT-116(31),01S116-F3-002

THE SLOPE STABILIZATION ON S.R. 116 NEAR L.M. 0.9.

PROJECT LENGTH - 0.089 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

TOTAL CONTRACT	
J. Hill Excavating, LLC	\$998,692.48
Advanced Grading Worx LLC	\$1,014,880.00
Rogers Group, Inc.	\$1,097,000.00
Adams Contracting, LLC	\$1,279,514.00

<p>AWARD TO:</p> <p>J. Hill Excavating, LLC</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	J. Hill Excavating, LLC	\$40,600.0000	\$40,600.00
	Advanced Grading Worx LLC	\$20,000.0000	\$20,000.00
	Rogers Group, Inc.	\$25,000.0000	\$25,000.00
	Adams Contracting, LLC	\$15,000.0000	\$15,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	J. Hill Excavating, LLC	\$54,750.0000	\$54,750.00
	Advanced Grading Worx LLC	\$124,000.0000	\$124,000.00
	Rogers Group, Inc.	\$65,000.0000	\$65,000.00
	Adams Contracting, LLC	\$75,000.0000	\$75,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		694.000 C.Y.	
	J. Hill Excavating, LLC	\$60.0000	\$41,640.00
	Advanced Grading Worx LLC	\$50.0000	\$34,700.00
	Rogers Group, Inc.	\$80.0000	\$55,520.00
	Adams Contracting, LLC	\$75.0000	\$52,050.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		1,665.000 TON	
	J. Hill Excavating, LLC	\$65.7500	\$109,473.75
	Advanced Grading Worx LLC	\$62.2500	\$103,646.25
	Rogers Group, Inc.	\$60.0000	\$99,900.00
	Adams Contracting, LLC	\$70.0000	\$116,550.00
203-50	CONSTRUCTION OF HAUL ROAD		
		1.000 LS	
	J. Hill Excavating, LLC	\$225,500.0000	\$225,500.00
	Advanced Grading Worx LLC	\$214,200.0000	\$214,200.00
	Rogers Group, Inc.	\$290,416.0000	\$290,416.00
	Adams Contracting, LLC	\$350,000.0000	\$350,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		0.200 L.M.	
	J. Hill Excavating, LLC	\$3,500.0000	\$700.00
	Advanced Grading Worx LLC	\$10,000.0000	\$2,000.00
	Rogers Group, Inc.	\$1,200.0000	\$240.00
	Adams Contracting, LLC	\$5,000.0000	\$1,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		750.000 L.F.	
	J. Hill Excavating, LLC	\$8.0000	\$6,000.00
	Advanced Grading Worx LLC	\$7.5000	\$5,625.00
	Rogers Group, Inc.	\$7.0000	\$5,250.00
	Adams Contracting, LLC	\$5.0000	\$3,750.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	2.000 EACH		
J. Hill Excavating, LLC		\$1,250.0000	\$2,500.00
Advanced Grading Worx LLC		\$1,000.0000	\$2,000.00
Rogers Group, Inc.		\$650.0000	\$1,300.00
Adams Contracting, LLC		\$825.0000	\$1,650.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	64.000 TON		
J. Hill Excavating, LLC		\$95.0000	\$6,080.00
Advanced Grading Worx LLC		\$100.0000	\$6,400.00
Rogers Group, Inc.		\$100.0000	\$6,400.00
Adams Contracting, LLC		\$100.0000	\$6,400.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	9.000 TON		
J. Hill Excavating, LLC		\$94.5500	\$850.95
Advanced Grading Worx LLC		\$100.0000	\$900.00
Rogers Group, Inc.		\$70.0000	\$630.00
Adams Contracting, LLC		\$100.0000	\$900.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	4.000 TON		
J. Hill Excavating, LLC		\$965.0000	\$3,860.00
Advanced Grading Worx LLC		\$845.0000	\$3,380.00
Rogers Group, Inc.		\$845.0000	\$3,380.00
Adams Contracting, LLC		\$848.0000	\$3,392.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	3.000 TON		
J. Hill Excavating, LLC		\$1,256.0000	\$3,768.00
Advanced Grading Worx LLC		\$1,081.0000	\$3,243.00
Rogers Group, Inc.		\$1,081.0000	\$3,243.00
Adams Contracting, LLC		\$848.0000	\$2,544.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
J. Hill Excavating, LLC		\$1,655.0000	\$1,655.00
Advanced Grading Worx LLC		\$1,360.0000	\$1,360.00
Rogers Group, Inc.		\$1,360.0000	\$1,360.00
Adams Contracting, LLC		\$2,720.0000	\$2,720.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
J. Hill Excavating, LLC		\$1,250.0000	\$1,250.00
Advanced Grading Worx LLC		\$980.0000	\$980.00
Rogers Group, Inc.		\$980.0000	\$980.00
Adams Contracting, LLC		\$109.0000	\$109.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	40.000 TON		
J. Hill Excavating, LLC		\$645.0000	\$25,800.00
Advanced Grading Worx LLC		\$480.0000	\$19,200.00
Rogers Group, Inc.		\$480.0000	\$19,200.00
Adams Contracting, LLC		\$517.0000	\$20,680.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.200 L.M.		
J. Hill Excavating, LLC		\$5,500.0000	\$1,100.00
Advanced Grading Worx LLC		\$20,000.0000	\$4,000.00
Rogers Group, Inc.		\$5,400.0000	\$1,080.00
Adams Contracting, LLC		\$48,200.0000	\$9,640.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,045.000 S.Y.		
J. Hill Excavating, LLC		\$18.6500	\$19,489.25
Advanced Grading Worx LLC		\$12.0000	\$12,540.00
Rogers Group, Inc.		\$12.0000	\$12,540.00
Adams Contracting, LLC		\$24.0000	\$25,080.00
604-07.01 RETAINING WALL (WALL 1)			
	585.000 S.F.		
J. Hill Excavating, LLC		\$190.0000	\$111,150.00
Advanced Grading Worx LLC		\$190.0000	\$111,150.00
Rogers Group, Inc.		\$200.0000	\$117,000.00
Adams Contracting, LLC		\$225.0000	\$131,625.00
607-06.03 30" CONCRETE PIPE CULVERT (CLASS IV)			
	48.000 L.F.		
J. Hill Excavating, LLC		\$248.0000	\$11,904.00
Advanced Grading Worx LLC		\$250.0000	\$12,000.00
Rogers Group, Inc.		\$500.0000	\$24,000.00
Adams Contracting, LLC		\$325.0000	\$15,600.00
607-06.10 30" CONCRETE PIPE CULVERT (CLASS IV) TRENCHLESS			
	25.000 L.F.		
J. Hill Excavating, LLC		\$1,655.0000	\$41,375.00
Advanced Grading Worx LLC		\$2,000.0000	\$50,000.00
Rogers Group, Inc.		\$3,100.0000	\$77,500.00
Adams Contracting, LLC		\$2,400.0000	\$60,000.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
J. Hill Excavating, LLC		\$16,750.0000	\$16,750.00
Advanced Grading Worx LLC		\$15,000.0000	\$15,000.00
Rogers Group, Inc.		\$35,000.0000	\$35,000.00
Adams Contracting, LLC		\$20,000.0000	\$20,000.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	4.100 C.Y.		
J. Hill Excavating, LLC		\$3,200.0000	\$13,120.00
Advanced Grading Worx LLC		\$2,000.0000	\$8,200.00
Rogers Group, Inc.		\$3,250.0000	\$13,325.00
Adams Contracting, LLC		\$1,500.0000	\$6,150.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	136.000 LB.		
J. Hill Excavating, LLC		\$13.6500	\$1,856.40
Advanced Grading Worx LLC		\$5.0000	\$680.00
Rogers Group, Inc.		\$2.5000	\$340.00
Adams Contracting, LLC		\$5.0000	\$680.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	242.000 L.F.		
J. Hill Excavating, LLC		\$39.4500	\$9,546.90
Advanced Grading Worx LLC		\$29.0000	\$7,018.00
Rogers Group, Inc.		\$31.0000	\$7,502.00
Adams Contracting, LLC		\$32.0000	\$7,744.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
J. Hill Excavating, LLC		\$5,355.0000	\$10,710.00
Advanced Grading Worx LLC		\$3,200.0000	\$6,400.00
Rogers Group, Inc.		\$3,400.0000	\$6,800.00
Adams Contracting, LLC		\$3,480.0000	\$6,960.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	2.000 EACH		
J. Hill Excavating, LLC		\$3,850.0000	\$7,700.00
Advanced Grading Worx LLC		\$2,500.0000	\$5,000.00
Rogers Group, Inc.		\$2,700.0000	\$5,400.00
Adams Contracting, LLC		\$2,720.0000	\$5,440.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	390.000 L.F.		
J. Hill Excavating, LLC		\$6.9000	\$2,691.00
Advanced Grading Worx LLC		\$6.0000	\$2,340.00
Rogers Group, Inc.		\$5.0000	\$1,950.00
Adams Contracting, LLC		\$2.0000	\$780.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
J. Hill Excavating, LLC		\$98.5000	\$4,925.00
Advanced Grading Worx LLC		\$100.0000	\$5,000.00
Rogers Group, Inc.		\$85.0000	\$4,250.00
Adams Contracting, LLC		\$100.0000	\$5,000.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)	45.000 TON		
J. Hill Excavating, LLC		\$97.8500	\$4,403.25
Advanced Grading Worx LLC		\$100.0000	\$4,500.00
Rogers Group, Inc.		\$90.0000	\$4,050.00
Adams Contracting, LLC		\$100.0000	\$4,500.00
711-05.69 36IN SINGLE SLOPE CONCRETE BARRIER WALL	90.000 L.F.		
J. Hill Excavating, LLC		\$160.8500	\$14,476.50
Advanced Grading Worx LLC		\$300.0000	\$27,000.00
Rogers Group, Inc.		\$155.0000	\$13,950.00
Adams Contracting, LLC		\$165.0000	\$14,850.00
712-01 TRAFFIC CONTROL	1.000 LS		
J. Hill Excavating, LLC		\$38,750.0000	\$38,750.00
Advanced Grading Worx LLC		\$21,000.0000	\$21,000.00
Rogers Group, Inc.		\$25,000.0000	\$25,000.00
Adams Contracting, LLC		\$135,000.0000	\$135,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)	450.000 L.F.		
J. Hill Excavating, LLC		\$60.0000	\$27,000.00
Advanced Grading Worx LLC		\$100.0000	\$45,000.00
Rogers Group, Inc.		\$64.0000	\$28,800.00
Adams Contracting, LLC		\$39.0000	\$17,550.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	1.000 EACH		
J. Hill Excavating, LLC		\$8,300.0000	\$8,300.00
Advanced Grading Worx LLC		\$6,000.0000	\$6,000.00
Rogers Group, Inc.		\$10,000.0000	\$10,000.00
Adams Contracting, LLC		\$12,600.0000	\$12,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	13.000 EACH		
J. Hill Excavating, LLC		\$45.0000	\$585.00
Advanced Grading Worx LLC		\$40.0000	\$520.00
Rogers Group, Inc.		\$15.0000	\$195.00
Adams Contracting, LLC		\$43.5000	\$565.50
712-04.50 BARRIER RAIL DELINEATOR	18.000 EACH		
J. Hill Excavating, LLC		\$17.4500	\$314.10
Advanced Grading Worx LLC		\$13.0000	\$234.00
Rogers Group, Inc.		\$16.0000	\$288.00
Adams Contracting, LLC		\$14.5000	\$261.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	250.000 S.F.		
J. Hill Excavating, LLC		\$12.0000	\$3,000.00
Advanced Grading Worx LLC		\$7.8500	\$1,962.50
Rogers Group, Inc.		\$6.0000	\$1,500.00
Adams Contracting, LLC		\$8.7500	\$2,187.50
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	2,000.000 L.F.		
J. Hill Excavating, LLC		\$7.0000	\$14,000.00
Advanced Grading Worx LLC		\$2.7500	\$5,500.00
Rogers Group, Inc.		\$4.5000	\$9,000.00
Adams Contracting, LLC		\$3.0000	\$6,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	785.000 L.F.		
J. Hill Excavating, LLC		\$10.5500	\$8,281.75
Advanced Grading Worx LLC		\$3.6500	\$2,865.25
Rogers Group, Inc.		\$9.0000	\$7,065.00
Adams Contracting, LLC		\$4.0000	\$3,140.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	22.000 L.F.		
J. Hill Excavating, LLC		\$33.5500	\$738.10
Advanced Grading Worx LLC		\$22.0000	\$484.00
Rogers Group, Inc.		\$34.0000	\$748.00
Adams Contracting, LLC		\$22.0000	\$484.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	800.000 L.F.		
J. Hill Excavating, LLC		\$10.4500	\$8,360.00
Advanced Grading Worx LLC		\$4.0000	\$3,200.00
Rogers Group, Inc.		\$9.0000	\$7,200.00
Adams Contracting, LLC		\$4.5000	\$3,600.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	6.000 EACH		
J. Hill Excavating, LLC		\$175.3500	\$1,052.10
Advanced Grading Worx LLC		\$100.0000	\$600.00
Rogers Group, Inc.		\$160.0000	\$960.00
Adams Contracting, LLC		\$109.0000	\$654.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	6.000 EACH		
J. Hill Excavating, LLC		\$70.0000	\$420.00
Advanced Grading Worx LLC		\$25.0000	\$150.00
Rogers Group, Inc.		\$56.5000	\$339.00
Adams Contracting, LLC		\$27.5000	\$165.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.300 L.M.		
J. Hill Excavating, LLC		\$4,900.0000	\$1,470.00
Advanced Grading Worx LLC		\$4,500.0000	\$1,350.00
Rogers Group, Inc.		\$3,950.0000	\$1,185.00
Adams Contracting, LLC		\$4,890.0000	\$1,467.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.300 L.M.		
J. Hill Excavating, LLC		\$16,055.7500	\$4,816.73
Advanced Grading Worx LLC		\$10,000.0000	\$3,000.00
Rogers Group, Inc.		\$13,500.0000	\$4,050.00
Adams Contracting, LLC		\$10,900.0000	\$3,270.00
717-01 MOBILIZATION			
	1.000 LS		
J. Hill Excavating, LLC		\$60,000.0000	\$60,000.00
Advanced Grading Worx LLC		\$85,000.0000	\$85,000.00
Rogers Group, Inc.		\$85,000.0000	\$85,000.00
Adams Contracting, LLC		\$100,000.0000	\$100,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
J. Hill Excavating, LLC		\$25,000.0000	\$25,000.00
Advanced Grading Worx LLC		\$24,000.0000	\$24,000.00
Rogers Group, Inc.		\$12,000.0000	\$12,000.00
Adams Contracting, LLC		\$26,000.0000	\$26,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	194.000 S.Y.		
J. Hill Excavating, LLC		\$5.0500	\$979.70
Advanced Grading Worx LLC		\$8.0000	\$1,552.00
Rogers Group, Inc.		\$6.0000	\$1,164.00
Adams Contracting, LLC		\$4.0000	\$776.00

SUB-TOTAL ROADWAY

J. Hill Excavating, LLC	\$998,692.48
Advanced Grading Worx LLC	\$1,014,880.00
Rogers Group, Inc.	\$1,097,000.00
Adams Contracting, LLC	\$1,279,514.00

TOTAL CONTRACT

J. Hill Excavating, LLC	\$998,692.48
Advanced Grading Worx LLC	\$1,014,880.00
Rogers Group, Inc.	\$1,097,000.00
Adams Contracting, LLC	\$1,279,514.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CN261029 Call 002)

R1BVAR-M3-086

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

TOTAL CONTRACT

Superior Traffic Control, LLC	\$298,999.00
Vulcan Construction Materials, LLC	\$315,112.50
Lu, Inc.	\$480,230.45

AWARD TO:

Superior Traffic Control, LLC

DATE: _____

COMMISSIONER

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE	2.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$100.0000	\$200.00
		\$100.0000	\$200.00
		\$500.0000	\$1,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)	10.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$700.0000	\$7,000.00
		\$800.0000	\$8,000.00
		\$1,000.0000	\$10,000.00
712-08.03 ARROW BOARD (TYPE C)	2.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$895.7500	\$1,791.50
		\$350.0000	\$700.00
		\$504.0000	\$1,008.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	17.000 DAY		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$1,250.0000	\$21,250.00
		\$1,450.0000	\$24,650.00
		\$2,318.4000	\$39,412.80
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	19.000 C.Y.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$625.0000	\$11,875.00
		\$675.0000	\$12,825.00
		\$993.6000	\$18,878.40
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	1,700.000 LB.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$3.5000	\$5,950.00
		\$3.3000	\$5,610.00
		\$5.3000	\$9,010.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	4,000.000 LB.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$7.8500	\$31,400.00
		\$7.2500	\$29,000.00
		\$10.4500	\$41,800.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	3,500.000 LB.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$7.8500	\$27,475.00
		\$7.2500	\$25,375.00
		\$12.0000	\$42,000.00

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	40.000 LB.		
Superior Traffic Control, LLC		\$5.5000	\$220.00
Vulcan Construction Materials, LLC		\$5.7500	\$230.00
Lu, Inc.		\$8.4300	\$337.20
713-11.05 SQUARE TUBE SIGN SUPPORT			
	15.000 LB.		
Superior Traffic Control, LLC		\$5.5000	\$82.50
Vulcan Construction Materials, LLC		\$6.0000	\$90.00
Lu, Inc.		\$8.4300	\$126.45
713-11.24 SQUARE POST SLIP BASE			
	75.000 EACH		
Superior Traffic Control, LLC		\$550.0000	\$41,250.00
Vulcan Construction Materials, LLC		\$525.0000	\$39,375.00
Lu, Inc.		\$1,040.0000	\$78,000.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	10.000 S.F.		
Superior Traffic Control, LLC		\$18.0000	\$180.00
Vulcan Construction Materials, LLC		\$17.7500	\$177.50
Lu, Inc.		\$28.8000	\$288.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	40.000 S.F.		
Superior Traffic Control, LLC		\$20.0000	\$800.00
Vulcan Construction Materials, LLC		\$18.7500	\$750.00
Lu, Inc.		\$31.6800	\$1,267.20
713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)			
	100.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$16.0000	\$1,600.00
Lu, Inc.		\$21.6000	\$2,160.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	100.000 S.F.		
Superior Traffic Control, LLC		\$5.5000	\$550.00
Vulcan Construction Materials, LLC		\$5.0000	\$500.00
Lu, Inc.		\$8.2900	\$829.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	4,500.000 S.F.		
Superior Traffic Control, LLC		\$29.0000	\$130,500.00
Vulcan Construction Materials, LLC		\$33.0000	\$148,500.00
Lu, Inc.		\$46.3700	\$208,665.00

		UNIT PRICE	EXTENSION
713-15.01 REMOVAL OF EXISTING SIGN POST			
	5.000 EACH		
Superior Traffic Control, LLC		\$60.0000	\$300.00
Vulcan Construction Materials, LLC		\$60.0000	\$300.00
Lu, Inc.		\$93.6000	\$468.00
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS			
	10.000 EACH		
Superior Traffic Control, LLC		\$60.0000	\$600.00
Vulcan Construction Materials, LLC		\$60.0000	\$600.00
Lu, Inc.		\$93.6000	\$936.00
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS			
	15.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$750.00
Vulcan Construction Materials, LLC		\$60.0000	\$900.00
Lu, Inc.		\$72.0000	\$1,080.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	5.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$1,250.00
Vulcan Construction Materials, LLC		\$250.0000	\$1,250.00
Lu, Inc.		\$360.0000	\$1,800.00
713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)			
	10.000 S.F.		
Superior Traffic Control, LLC		\$10.0000	\$100.00
Vulcan Construction Materials, LLC		\$25.0000	\$250.00
Lu, Inc.		\$14.4000	\$144.00
713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND			
	10.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$150.00
Vulcan Construction Materials, LLC		\$23.0000	\$230.00
Lu, Inc.		\$21.6000	\$216.00
713-16.90 RESET GROUND MOUNTED SIGN			
	10.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$550.0000	\$5,500.00
Lu, Inc.		\$828.0000	\$8,280.00
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	30.000 EACH		
Superior Traffic Control, LLC		\$75.0000	\$2,250.00
Vulcan Construction Materials, LLC		\$75.0000	\$2,250.00
Lu, Inc.		\$132.4800	\$3,974.40

		UNIT PRICE	EXTENSION
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	25.000 L.F.		
Superior Traffic Control, LLC		\$8.0000	\$200.00
Vulcan Construction Materials, LLC		\$8.0000	\$200.00
Lu, Inc.		\$12.2400	\$306.00
713-20.30 SIGN ADJUSTMENTS			
	5.000 EACH		
Superior Traffic Control, LLC		\$275.0000	\$1,375.00
Vulcan Construction Materials, LLC		\$275.0000	\$1,375.00
Lu, Inc.		\$360.0000	\$1,800.00
713-20.40 GRAFFITI REMOVAL			
	250.000 S.F.		
Superior Traffic Control, LLC		\$4.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$3.5000	\$875.00
Lu, Inc.		\$5.0400	\$1,260.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE)			
	4.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$475.0000	\$1,900.00
Lu, Inc.		\$648.0000	\$2,592.00
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)			
	4.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$475.0000	\$1,900.00
Lu, Inc.		\$648.0000	\$2,592.00

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC	\$298,999.00
Vulcan Construction Materials, LLC	\$315,112.50
Lu, Inc.	\$480,230.45

TOTAL CONTRACT

Superior Traffic Control, LLC	\$298,999.00
Vulcan Construction Materials, LLC	\$315,112.50
Lu, Inc.	\$480,230.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CN263038 Call 003)

R3BVAR-M3-073

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

TOTAL CONTRACT

Superior Traffic Control, LLC	\$265,000.00
Vulcan Construction Materials, LLC	\$268,246.75
Lu, Inc.	\$398,188.50

AWARD TO:

Superior Traffic Control, LLC

DATE: _____

COMMISSIONER

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE	5.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$100.0000 \$100.0000 \$750.0000	\$500.00 \$500.00 \$3,750.00
712-01.03 LANE CLOSURE(NIGHT WORK)	6.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$600.0000 \$800.0000 \$1,160.0000	\$3,600.00 \$4,800.00 \$6,960.00
712-08.03 ARROW BOARD (TYPE C)	10.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$400.0000 \$350.0000 \$507.5000	\$4,000.00 \$3,500.00 \$5,075.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	50.000 DAY		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$1,100.0000 \$1,250.0000 \$1,940.0000	\$55,000.00 \$62,500.00 \$97,000.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	25.000 C.Y.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$600.0000 \$635.0000 \$906.2500	\$15,000.00 \$15,875.00 \$22,656.25
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	3,500.000 LB.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$3.0000 \$3.0500 \$4.4200	\$10,500.00 \$10,675.00 \$15,470.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	1,000.000 LB.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$7.4500 \$6.5000 \$9.4300	\$7,450.00 \$6,500.00 \$9,430.00
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	10.000 LB.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.		\$10.0000 \$6.0000 \$8.8500	\$100.00 \$60.00 \$88.50

		UNIT PRICE	EXTENSION
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	5,000.000 LB.		
Superior Traffic Control, LLC		\$7.4500	\$37,250.00
Vulcan Construction Materials, LLC		\$6.5000	\$32,500.00
Lu, Inc.		\$9.4300	\$47,150.00
713-11.01 "U" SECTION STEEL POSTS			
	23.000 LB.		
Superior Traffic Control, LLC		\$5.0000	\$115.00
Vulcan Construction Materials, LLC		\$4.2500	\$97.75
Lu, Inc.		\$5.8000	\$133.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	200.000 LB.		
Superior Traffic Control, LLC		\$6.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$5.5000	\$1,100.00
Lu, Inc.		\$7.2500	\$1,450.00
713-11.05 SQUARE TUBE SIGN SUPPORT			
	200.000 LB.		
Superior Traffic Control, LLC		\$6.0700	\$1,214.00
Vulcan Construction Materials, LLC		\$6.0000	\$1,200.00
Lu, Inc.		\$8.7000	\$1,740.00
713-11.24 SQUARE POST SLIP BASE			
	20.000 EACH		
Superior Traffic Control, LLC		\$485.0000	\$9,700.00
Vulcan Construction Materials, LLC		\$430.0000	\$8,600.00
Lu, Inc.		\$650.0000	\$13,000.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	200.000 S.F.		
Superior Traffic Control, LLC		\$16.0000	\$3,200.00
Vulcan Construction Materials, LLC		\$15.2500	\$3,050.00
Lu, Inc.		\$22.1100	\$4,422.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	750.000 S.F.		
Superior Traffic Control, LLC		\$17.5000	\$13,125.00
Vulcan Construction Materials, LLC		\$15.7500	\$11,812.50
Lu, Inc.		\$23.5600	\$17,670.00
713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)			
	45.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$675.00
Vulcan Construction Materials, LLC		\$15.0000	\$675.00
Lu, Inc.		\$22.8400	\$1,027.80

		UNIT PRICE	EXTENSION
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	1,000.000 S.F.		
Superior Traffic Control, LLC		\$4.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$4.5000	\$4,500.00
Lu, Inc.		\$7.2500	\$7,250.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	2,250.000 S.F.		
Superior Traffic Control, LLC		\$28.2400	\$63,540.00
Vulcan Construction Materials, LLC		\$28.5000	\$64,125.00
Lu, Inc.		\$40.6000	\$91,350.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	3.000 EACH		
Superior Traffic Control, LLC		\$52.0000	\$156.00
Vulcan Construction Materials, LLC		\$50.0000	\$150.00
Lu, Inc.		\$72.5000	\$217.50
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS			
	5.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$250.00
Vulcan Construction Materials, LLC		\$50.0000	\$250.00
Lu, Inc.		\$79.7500	\$398.75
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS			
	5.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$250.00
Vulcan Construction Materials, LLC		\$50.0000	\$250.00
Lu, Inc.		\$72.5000	\$362.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	50.000 EACH		
Superior Traffic Control, LLC		\$150.0000	\$7,500.00
Vulcan Construction Materials, LLC		\$175.0000	\$8,750.00
Lu, Inc.		\$253.7500	\$12,687.50
713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)			
	10.000 S.F.		
Superior Traffic Control, LLC		\$25.0000	\$250.00
Vulcan Construction Materials, LLC		\$25.0000	\$250.00
Lu, Inc.		\$43.5000	\$435.00
713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND			
	12.000 S.F.		
Superior Traffic Control, LLC		\$25.0000	\$300.00
Vulcan Construction Materials, LLC		\$22.0000	\$264.00
Lu, Inc.		\$31.9000	\$382.80

		UNIT PRICE	EXTENSION
713-16.90 RESET GROUND MOUNTED SIGN			
	30.000 EACH		
Superior Traffic Control, LLC		\$315.0000	\$9,450.00
Vulcan Construction Materials, LLC		\$375.0000	\$11,250.00
Lu, Inc.		\$543.7500	\$16,312.50
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	100.000 EACH		
Superior Traffic Control, LLC		\$75.0000	\$7,500.00
Vulcan Construction Materials, LLC		\$50.0000	\$5,000.00
Lu, Inc.		\$72.5000	\$7,250.00
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	50.000 L.F.		
Superior Traffic Control, LLC		\$6.0000	\$300.00
Vulcan Construction Materials, LLC		\$6.5000	\$325.00
Lu, Inc.		\$9.4300	\$471.50
713-20.30 SIGN ADJUSTMENTS			
	35.000 EACH		
Superior Traffic Control, LLC		\$200.0000	\$7,000.00
Vulcan Construction Materials, LLC		\$225.0000	\$7,875.00
Lu, Inc.		\$326.2500	\$11,418.75
713-20.40 GRAFFITI REMOVAL			
	250.000 S.F.		
Superior Traffic Control, LLC		\$3.5000	\$875.00
Vulcan Construction Materials, LLC		\$3.7500	\$937.50
Lu, Inc.		\$5.4400	\$1,360.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE)			
	1.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$500.00
Vulcan Construction Materials, LLC		\$450.0000	\$450.00
Lu, Inc.		\$652.5000	\$652.50
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)			
	1.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$500.00
Vulcan Construction Materials, LLC		\$425.0000	\$425.00
Lu, Inc.		\$616.2500	\$616.25

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC	\$265,000.00
Vulcan Construction Materials, LLC	\$268,246.75
Lu, Inc.	\$398,188.50

TOTAL CONTRACT

Superior Traffic Control, LLC	\$265,000.00
Vulcan Construction Materials, LLC	\$268,246.75
Lu, Inc.	\$398,188.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

COUNTIES BEDFORD, GILES, LAWRENCE, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD (Contract No. CN263042 Call 004)

STP-REG3(252),R3SVAR-F8-113

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 68.260 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Reynolds Sealing & Striping, Inc.	\$308,309.60
Gordon Company, Inc.	\$321,082.00
Deep South Industrial Services, Inc.	\$371,075.80
Pavement Restorations, Inc.	\$393,563.70
Scodeller Construction, Inc.	\$500,606.80

<p>AWARD TO:</p> <p>Reynolds Sealing & Striping, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-04	CRACK SEALANT		
			162,260.000 LB.
	Reynolds Sealing & Striping, Inc.	\$1.4600	\$236,899.60
	Gordon Company, Inc.	\$1.7000	\$275,842.00
	Deep South Industrial Services, Inc.	\$1.8300	\$296,935.80
	Pavement Restorations, Inc.	\$1.6200	\$262,861.20
	Scodeller Construction, Inc.	\$2.6800	\$434,856.80
712-01	TRAFFIC CONTROL		
			1.000 LS
	Reynolds Sealing & Striping, Inc.	\$16,000.0000	\$16,000.00
	Gordon Company, Inc.	\$20,000.0000	\$20,000.00
	Deep South Industrial Services, Inc.	\$50,400.0000	\$50,400.00
	Pavement Restorations, Inc.	\$68,000.0000	\$68,000.00
	Scodeller Construction, Inc.	\$25,000.0000	\$25,000.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
			0.500 L.M.
	Reynolds Sealing & Striping, Inc.	\$2,000.0000	\$1,000.00
	Gordon Company, Inc.	\$2,000.0000	\$1,000.00
	Deep South Industrial Services, Inc.	\$3,000.0000	\$1,500.00
	Pavement Restorations, Inc.	\$2,625.0000	\$1,312.50
	Scodeller Construction, Inc.	\$6,500.0000	\$3,250.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			4.200 L.M.
	Reynolds Sealing & Striping, Inc.	\$1,050.0000	\$4,410.00
	Gordon Company, Inc.	\$2,200.0000	\$9,240.00
	Deep South Industrial Services, Inc.	\$3,400.0000	\$14,280.00
	Pavement Restorations, Inc.	\$2,950.0000	\$12,390.00
	Scodeller Construction, Inc.	\$2,500.0000	\$10,500.00
717-01	MOBILIZATION		
			1.000 LS
	Reynolds Sealing & Striping, Inc.	\$50,000.0000	\$50,000.00
	Gordon Company, Inc.	\$15,000.0000	\$15,000.00
	Deep South Industrial Services, Inc.	\$7,960.0000	\$7,960.00
	Pavement Restorations, Inc.	\$49,000.0000	\$49,000.00
	Scodeller Construction, Inc.	\$27,000.0000	\$27,000.00

SUB-TOTAL ROADWAY

Reynolds Sealing & Striping, Inc.	\$308,309.60
Gordon Company, Inc.	\$321,082.00
Deep South Industrial Services, Inc.	\$371,075.80
Pavement Restorations, Inc.	\$393,563.70
Scodeller Construction, Inc.	\$500,606.80

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.	\$308,309.60
Gordon Company, Inc.	\$321,082.00
Deep South Industrial Services, Inc.	\$371,075.80
Pavement Restorations, Inc.	\$393,563.70
Scodeller Construction, Inc.	\$500,606.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CN264032 Call 005)

R4BVAR-M3-091

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$269,000.00
Lu, Inc.	\$433,869.80

<p>AWARD TO:</p> <p>Superior Traffic Control, LLC</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE			
	3.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$300.00
Lu, Inc.		\$550.0000	\$1,650.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	12.000 EACH		
Superior Traffic Control, LLC		\$750.0000	\$9,000.00
Lu, Inc.		\$1,670.8000	\$20,049.60
712-08.03 ARROW BOARD (TYPE C)			
	10.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$5,000.00
Lu, Inc.		\$720.0000	\$7,200.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
Superior Traffic Control, LLC		\$1,450.0000	\$14,500.00
Lu, Inc.		\$2,372.1600	\$23,721.60
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	3.000 C.Y.		
Superior Traffic Control, LLC		\$626.0000	\$1,878.00
Lu, Inc.		\$1,008.0000	\$3,024.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	1,200.000 LB.		
Superior Traffic Control, LLC		\$3.1500	\$3,780.00
Lu, Inc.		\$4.6900	\$5,628.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS			
	3,000.000 LB.		
Superior Traffic Control, LLC		\$6.9500	\$20,850.00
Lu, Inc.		\$10.1600	\$30,480.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	2,500.000 LB.		
Superior Traffic Control, LLC		\$7.0000	\$17,500.00
Lu, Inc.		\$11.9500	\$29,875.00
713-11.01 "U" SECTION STEEL POSTS			
	15.000 LB.		
Superior Traffic Control, LLC		\$5.5000	\$82.50
Lu, Inc.		\$8.1400	\$122.10
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	75.000 LB.		
Superior Traffic Control, LLC		\$5.5000	\$412.50
Lu, Inc.		\$8.1400	\$610.50

		UNIT PRICE	EXTENSION
713-11.05 SQUARE TUBE SIGN SUPPORT			
	750.000 LB.		
Superior Traffic Control, LLC		\$6.0000	\$4,500.00
Lu, Inc.		\$7.9200	\$5,940.00
713-11.24 SQUARE POST SLIP BASE			
	10.000 EACH		
Superior Traffic Control, LLC		\$600.0000	\$6,000.00
Lu, Inc.		\$650.0000	\$6,500.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	10.000 S.F.		
Superior Traffic Control, LLC		\$20.0000	\$200.00
Lu, Inc.		\$21.6000	\$216.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	50.000 S.F.		
Superior Traffic Control, LLC		\$22.0000	\$1,100.00
Lu, Inc.		\$24.4800	\$1,224.00
713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)			
	50.000 S.F.		
Superior Traffic Control, LLC		\$14.0000	\$700.00
Lu, Inc.		\$21.6000	\$1,080.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	525.000 S.F.		
Superior Traffic Control, LLC		\$5.0000	\$2,625.00
Lu, Inc.		\$7.9200	\$4,158.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	4,800.000 S.F.		
Superior Traffic Control, LLC		\$30.3800	\$145,824.00
Lu, Inc.		\$50.8300	\$243,984.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	2.000 EACH		
Superior Traffic Control, LLC		\$49.0000	\$98.00
Lu, Inc.		\$108.0000	\$216.00
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS			
	5.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$250.00
Lu, Inc.		\$72.0000	\$360.00
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS			
	5.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$250.00
Lu, Inc.		\$64.8000	\$324.00

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	6.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$1,500.00
Lu, Inc.		\$360.0000	\$2,160.00
713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)			
	10.000 S.F.		
Superior Traffic Control, LLC		\$10.0000	\$100.00
Lu, Inc.		\$14.4000	\$144.00
713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND			
	10.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$150.00
Lu, Inc.		\$21.6000	\$216.00
713-16.90 RESET GROUND MOUNTED SIGN			
	10.000 EACH		
Superior Traffic Control, LLC		\$400.0000	\$4,000.00
Lu, Inc.		\$847.2000	\$8,472.00
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	20.000 EACH		
Superior Traffic Control, LLC		\$80.0000	\$1,600.00
Lu, Inc.		\$135.5500	\$2,711.00
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	100.000 L.F.		
Superior Traffic Control, LLC		\$80.0000	\$8,000.00
Lu, Inc.		\$11.5200	\$1,152.00
713-20.30 SIGN ADJUSTMENTS			
	65.000 EACH		
Superior Traffic Control, LLC		\$250.0000	\$16,250.00
Lu, Inc.		\$453.6000	\$29,484.00
713-20.40 GRAFFITI REMOVAL			
	250.000 S.F.		
Superior Traffic Control, LLC		\$3.0000	\$750.00
Lu, Inc.		\$5.0400	\$1,260.00
713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT			
	50.000 LB.		
Superior Traffic Control, LLC		\$6.0000	\$300.00
Lu, Inc.		\$9.3600	\$468.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE)			
	1.000 EACH		
Superior Traffic Control, LLC		\$1,000.0000	\$1,000.00
Lu, Inc.		\$720.0000	\$720.00

UNIT PRICE

EXTENSION

713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

1.000 EACH

Superior Traffic Control, LLC
Lu, Inc.

\$500.0000

\$500.00

\$720.0000

\$720.00

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
Lu, Inc.

\$269,000.00
\$433,869.80

TOTAL CONTRACT

Superior Traffic Control, LLC
Lu, Inc.

\$269,000.00
\$433,869.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CN262038 Call 006)

R2BVAR-M3-067

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

TOTAL CONTRACT

Superior Traffic Control, LLC	\$250,000.00
Vulcan Construction Materials, LLC	\$250,093.75
Lu, Inc.	\$350,890.27

AWARD TO:

Superior Traffic Control, LLC

DATE: _____

COMMISSIONER

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE		
	5.000 EACH	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$450.0000 \$450.0000 \$607.5000	\$2,250.00 \$2,250.00 \$3,037.50
712-01.03 LANE CLOSURE(NIGHT WORK)		
	4.000 EACH	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$1,000.0000 \$1,250.0000 \$1,691.2800	\$4,000.00 \$5,000.00 \$6,765.12
712-08.03 ARROW BOARD (TYPE C)		
	3.000 EACH	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$350.0000 \$450.0000 \$607.5000	\$1,050.00 \$1,350.00 \$1,822.50
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
	20.000 DAY	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$1,450.0000 \$1,350.0000 \$1,973.1600	\$29,000.00 \$27,000.00 \$39,463.20
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
	8.000 C.Y.	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$750.0000 \$950.0000 \$1,409.4000	\$6,000.00 \$7,600.00 \$11,275.20
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
	3,000.000 LB.	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$3.3300 \$3.2500 \$4.5800	\$9,990.00 \$9,750.00 \$13,740.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS		
	250.000 LB.	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$7.5000 \$7.7500 \$9.4200	\$1,875.00 \$1,937.50 \$2,355.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	8,000.000 LB.	
Superior Traffic Control, LLC Vulcan Construction Materials, LLC Lu, Inc.	\$7.6900 \$7.7500 \$10.9200	\$61,520.00 \$62,000.00 \$87,360.00

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	100.000 LB.		
Superior Traffic Control, LLC		\$6.0000	\$600.00
Vulcan Construction Materials, LLC		\$5.7500	\$575.00
Lu, Inc.		\$7.2900	\$729.00
713-11.05 SQUARE TUBE SIGN SUPPORT			
	500.000 LB.		
Superior Traffic Control, LLC		\$6.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$6.0000	\$3,000.00
Lu, Inc.		\$7.2900	\$3,645.00
713-11.24 SQUARE POST SLIP BASE			
	10.000 EACH		
Superior Traffic Control, LLC		\$655.0000	\$6,550.00
Vulcan Construction Materials, LLC		\$525.0000	\$5,250.00
Lu, Inc.		\$877.5000	\$8,775.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	120.000 S.F.		
Superior Traffic Control, LLC		\$18.0000	\$2,160.00
Vulcan Construction Materials, LLC		\$16.5000	\$1,980.00
Lu, Inc.		\$18.2300	\$2,187.60
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	120.000 S.F.		
Superior Traffic Control, LLC		\$20.0000	\$2,400.00
Vulcan Construction Materials, LLC		\$17.0000	\$2,040.00
Lu, Inc.		\$20.6600	\$2,479.20
713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)			
	10.000 S.F.		
Superior Traffic Control, LLC		\$14.0000	\$140.00
Vulcan Construction Materials, LLC		\$16.0000	\$160.00
Lu, Inc.		\$18.2300	\$182.30
713-13.14 FLORESCENT YELLOW SIGN SHEETING			
	45.000 S.F.		
Superior Traffic Control, LLC		\$4.5000	\$202.50
Vulcan Construction Materials, LLC		\$4.7500	\$213.75
Lu, Inc.		\$6.9900	\$314.55
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	3,000.000 S.F.		
Superior Traffic Control, LLC		\$33.0000	\$99,000.00
Vulcan Construction Materials, LLC		\$32.0000	\$96,000.00
Lu, Inc.		\$45.1000	\$135,300.00

		UNIT PRICE	EXTENSION
713-15.01 REMOVAL OF EXISTING SIGN POST			
	1.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$100.00
Vulcan Construction Materials, LLC		\$50.0000	\$50.00
Lu, Inc.		\$60.7500	\$60.75
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS			
	1.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$100.00
Vulcan Construction Materials, LLC		\$50.0000	\$50.00
Lu, Inc.		\$60.7500	\$60.75
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS			
	1.000 EACH		
Superior Traffic Control, LLC		\$99.0000	\$99.00
Vulcan Construction Materials, LLC		\$50.0000	\$50.00
Lu, Inc.		\$60.7500	\$60.75
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	30.000 EACH		
Superior Traffic Control, LLC		\$300.0000	\$9,000.00
Vulcan Construction Materials, LLC		\$450.0000	\$13,500.00
Lu, Inc.		\$607.5000	\$18,225.00
713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)			
	5.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$75.00
Vulcan Construction Materials, LLC		\$15.0000	\$75.00
Lu, Inc.		\$18.2300	\$91.15
713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND			
	5.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$75.00
Vulcan Construction Materials, LLC		\$25.0000	\$125.00
Lu, Inc.		\$18.2300	\$91.15
713-16.90 RESET GROUND MOUNTED SIGN			
	10.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$550.0000	\$5,500.00
Lu, Inc.		\$704.7000	\$7,047.00
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	15.000 EACH		
Superior Traffic Control, LLC		\$105.0000	\$1,575.00
Vulcan Construction Materials, LLC		\$100.0000	\$1,500.00
Lu, Inc.		\$140.9400	\$2,114.10

		UNIT PRICE	EXTENSION
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	15.000 L.F.		
Superior Traffic Control, LLC		\$8.0000	\$120.00
Vulcan Construction Materials, LLC		\$7.5000	\$112.50
Lu, Inc.		\$10.3300	\$154.95
713-20.30 SIGN ADJUSTMENTS			
	2.000 EACH		
Superior Traffic Control, LLC		\$300.0000	\$600.00
Vulcan Construction Materials, LLC		\$300.0000	\$600.00
Lu, Inc.		\$364.5000	\$729.00
713-20.40 GRAFFITI REMOVAL			
	150.000 S.F.		
Superior Traffic Control, LLC		\$4.7900	\$718.50
Vulcan Construction Materials, LLC		\$3.5000	\$525.00
Lu, Inc.		\$4.2500	\$637.50
713-30.09 BARRIER MOUNTED SIGN SUPPORT (SQUARE TUBE)			
	2.000 EACH		
Superior Traffic Control, LLC		\$1,000.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$475.0000	\$950.00
Lu, Inc.		\$546.7500	\$1,093.50
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)			
	2.000 EACH		
Superior Traffic Control, LLC		\$400.0000	\$800.00
Vulcan Construction Materials, LLC		\$475.0000	\$950.00
Lu, Inc.		\$546.7500	\$1,093.50

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC	\$250,000.00
Vulcan Construction Materials, LLC	\$250,093.75
Lu, Inc.	\$350,890.27

TOTAL CONTRACT

Superior Traffic Control, LLC	\$250,000.00
Vulcan Construction Materials, LLC	\$250,093.75
Lu, Inc.	\$350,890.27

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

BLOUNT COUNTY (Contract No. CN261031 Call 007)

STP/HSIP-33(168),05S033-F3-006,05S033-F8-006

THE RESURFACING ON S.R. 33 FROM NEAR S.R. 35 (L.M. 12.35) TO NEAR CLARKS GROVE ROAD (L.M. 16.08).

PROJECT LENGTH - 3.730 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$1,688,868.15
PRI of East Tennessee Inc.	\$2,392,980.00
Rogers Group, Inc.	\$2,400,000.00

<p>AWARD TO:</p> <p>APAC-Atlantic, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.000 L.M.		
APAC-Atlantic, Inc.		\$500.0000	\$4,500.00
PRI of East Tennessee Inc.		\$3,000.0000	\$27,000.00
Rogers Group, Inc.		\$2,100.0000	\$18,900.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	44.000 TON		
APAC-Atlantic, Inc.		\$800.0000	\$35,200.00
PRI of East Tennessee Inc.		\$1,200.0000	\$52,800.00
Rogers Group, Inc.		\$950.0000	\$41,800.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	6,663.000 TON		
APAC-Atlantic, Inc.		\$135.5000	\$902,836.50
PRI of East Tennessee Inc.		\$195.0000	\$1,299,285.00
Rogers Group, Inc.		\$175.0000	\$1,166,025.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	3.000 L.M.		
APAC-Atlantic, Inc.		\$4,880.0000	\$14,640.00
PRI of East Tennessee Inc.		\$850.0000	\$2,550.00
Rogers Group, Inc.		\$2,000.0000	\$6,000.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,599.000 TON		
APAC-Atlantic, Inc.		\$23.3500	\$154,086.65
PRI of East Tennessee Inc.		\$62.0000	\$409,138.00
Rogers Group, Inc.		\$45.0000	\$296,955.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$45,000.0000	\$45,000.00
PRI of East Tennessee Inc.		\$85,000.0000	\$85,000.00
Rogers Group, Inc.		\$224,144.1000	\$224,144.10
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	313.000 EACH		
APAC-Atlantic, Inc.		\$38.0000	\$11,894.00
PRI of East Tennessee Inc.		\$36.0000	\$11,268.00
Rogers Group, Inc.		\$42.0000	\$13,146.00
712-05.01 WARNING LIGHTS (TYPE A)			
	157.000 EACH		
APAC-Atlantic, Inc.		\$1.0000	\$157.00
PRI of East Tennessee Inc.		\$1.0000	\$157.00
Rogers Group, Inc.		\$1.2000	\$188.40

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	2,008.000 S.F.		
APAC-Atlantic, Inc.		\$8.2500	\$16,566.00
PRI of East Tennessee Inc.		\$8.0000	\$16,064.00
Rogers Group, Inc.		\$10.0000	\$20,080.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$1,250.0000	\$2,500.00
PRI of East Tennessee Inc.		\$950.0000	\$1,900.00
Rogers Group, Inc.		\$1,100.0000	\$2,200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	267.000 EACH		
APAC-Atlantic, Inc.		\$41.0000	\$10,947.00
PRI of East Tennessee Inc.		\$38.0000	\$10,146.00
Rogers Group, Inc.		\$43.0000	\$11,481.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	47.000 EACH		
APAC-Atlantic, Inc.		\$41.0000	\$1,927.00
PRI of East Tennessee Inc.		\$38.0000	\$1,786.00
Rogers Group, Inc.		\$43.0000	\$2,021.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	71.000 EACH		
APAC-Atlantic, Inc.		\$41.0000	\$2,911.00
PRI of East Tennessee Inc.		\$38.0000	\$2,698.00
Rogers Group, Inc.		\$43.0000	\$3,053.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	385.000 EACH		
APAC-Atlantic, Inc.		\$8.0000	\$3,080.00
PRI of East Tennessee Inc.		\$7.5000	\$2,887.50
Rogers Group, Inc.		\$8.5000	\$3,272.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,480.000 S.Y.		
APAC-Atlantic, Inc.		\$19.4000	\$48,112.00
PRI of East Tennessee Inc.		\$18.0000	\$44,640.00
Rogers Group, Inc.		\$20.0000	\$49,600.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,584.000 L.F.		
APAC-Atlantic, Inc.		\$10.2500	\$16,236.00
PRI of East Tennessee Inc.		\$9.5000	\$15,048.00
Rogers Group, Inc.		\$11.0000	\$17,424.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	37.000 EACH		
APAC-Atlantic, Inc.		\$130.0000	\$4,810.00
PRI of East Tennessee Inc.		\$125.0000	\$4,625.00
Rogers Group, Inc.		\$140.0000	\$5,180.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,946.000 L.F.		
APAC-Atlantic, Inc.		\$22.5000	\$43,785.00
PRI of East Tennessee Inc.		\$20.0000	\$38,920.00
Rogers Group, Inc.		\$22.5000	\$43,785.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$235.0000	\$940.00
PRI of East Tennessee Inc.		\$225.0000	\$900.00
Rogers Group, Inc.		\$250.0000	\$1,000.00
716-03.12 PLASTIC PVMT MARKING (DO NOT BLOCK X)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$440.0000	\$880.00
PRI of East Tennessee Inc.		\$425.0000	\$850.00
Rogers Group, Inc.		\$475.0000	\$950.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$155.0000	\$310.00
PRI of East Tennessee Inc.		\$150.0000	\$300.00
Rogers Group, Inc.		\$170.0000	\$340.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	120.000 S.F.		
APAC-Atlantic, Inc.		\$16.0000	\$1,920.00
PRI of East Tennessee Inc.		\$15.0000	\$1,800.00
Rogers Group, Inc.		\$17.0000	\$2,040.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$280.0000	\$560.00
PRI of East Tennessee Inc.		\$250.0000	\$500.00
Rogers Group, Inc.		\$300.0000	\$600.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	17.000 L.M.		
APAC-Atlantic, Inc.		\$1,140.0000	\$19,380.00
PRI of East Tennessee Inc.		\$1,100.0000	\$18,700.00
Rogers Group, Inc.		\$1,225.0000	\$20,825.00

		UNIT PRICE	EXTENSION
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	17.000 L.M.		
APAC-Atlantic, Inc.		\$3,700.0000	\$62,900.00
PRI of East Tennessee Inc.		\$3,400.0000	\$57,800.00
Rogers Group, Inc.		\$3,800.0000	\$64,600.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	2,690.000 L.F.		
APAC-Atlantic, Inc.		\$1.0000	\$2,690.00
PRI of East Tennessee Inc.		\$0.7500	\$2,017.50
Rogers Group, Inc.		\$1.0000	\$2,690.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$80,000.0000	\$80,000.00
PRI of East Tennessee Inc.		\$100,200.0000	\$100,200.00
Rogers Group, Inc.		\$177,000.0000	\$177,000.00
730-14.02 SAW SLOT			
	23,000.000 L.F.		
APAC-Atlantic, Inc.		\$6.5000	\$149,500.00
PRI of East Tennessee Inc.		\$6.0000	\$138,000.00
Rogers Group, Inc.		\$6.5000	\$149,500.00
730-14.03 LOOP WIRE			
	46,000.000 L.F.		
APAC-Atlantic, Inc.		\$1.1000	\$50,600.00
PRI of East Tennessee Inc.		\$1.0000	\$46,000.00
Rogers Group, Inc.		\$1.2000	\$55,200.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$1,688,868.15
PRI of East Tennessee Inc.	\$2,392,980.00
Rogers Group, Inc.	\$2,400,000.00

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,688,868.15
PRI of East Tennessee Inc.	\$2,392,980.00
Rogers Group, Inc.	\$2,400,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

CAMPBELL COUNTY (Contract No. CN261053 Call 008)

HSIP-116(30),07013-3212-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 116 FROM THE ANDERSON COUNTY LINE (L.M. 0.00) TO U.S. 25W (S.R. 9) (L.M. 5.57).

PROJECT LENGTH - 5.570 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

	TOTAL CONTRACT
Mountain Home Construction LLC	\$97,999.00
Lu, Inc.	\$144,335.84
Superior Traffic Control, LLC	\$145,113.34

<p>AWARD TO:</p> <p>Mountain Home Construction LLC</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	2.600 L.M.		
Mountain Home Construction LLC		\$1,200.0000	\$3,120.00
Lu, Inc.		\$1,666.5000	\$4,332.90
Superior Traffic Control, LLC		\$4,000.0000	\$10,400.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	6,125.000 L.F.		
Mountain Home Construction LLC		\$2.2000	\$13,475.00
Lu, Inc.		\$4.3100	\$26,398.75
Superior Traffic Control, LLC		\$4.1500	\$25,418.75
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mountain Home Construction LLC		\$1,000.0000	\$1,000.00
Lu, Inc.		\$10,295.0000	\$10,295.00
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	348.000 L.F.		
Mountain Home Construction LLC		\$3.2500	\$1,131.00
Lu, Inc.		\$6.3100	\$2,195.88
Superior Traffic Control, LLC		\$5.0700	\$1,764.36
713-11.01 "U" SECTION STEEL POSTS			
	1,138.000 LB.		
Mountain Home Construction LLC		\$3.0000	\$3,414.00
Lu, Inc.		\$3.3200	\$3,778.16
Superior Traffic Control, LLC		\$5.2000	\$5,917.60
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,968.000 LB.		
Mountain Home Construction LLC		\$3.5000	\$10,388.00
Lu, Inc.		\$4.1600	\$12,346.88
Superior Traffic Control, LLC		\$4.8500	\$14,394.80
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	351.000 S.F.		
Mountain Home Construction LLC		\$11.0000	\$3,861.00
Lu, Inc.		\$13.6900	\$4,805.19
Superior Traffic Control, LLC		\$16.3300	\$5,731.83
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	517.000 S.F.		
Mountain Home Construction LLC		\$12.0000	\$6,204.00
Lu, Inc.		\$16.2100	\$8,380.57
Superior Traffic Control, LLC		\$18.0000	\$9,306.00

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	111.000 EACH		
Mountain Home Construction LLC		\$1.0000	\$111.00
Lu, Inc.		\$10.0000	\$1,110.00
Superior Traffic Control, LLC		\$35.0000	\$3,885.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	181.000 EACH		
Mountain Home Construction LLC		\$38.0000	\$6,878.00
Lu, Inc.		\$38.3800	\$6,946.78
Superior Traffic Control, LLC		\$38.0000	\$6,878.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	256.000 EACH		
Mountain Home Construction LLC		\$7.5000	\$1,920.00
Lu, Inc.		\$7.5800	\$1,940.48
Superior Traffic Control, LLC		\$7.5000	\$1,920.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	360.000 L.F.		
Mountain Home Construction LLC		\$10.0000	\$3,600.00
Lu, Inc.		\$10.1000	\$3,636.00
Superior Traffic Control, LLC		\$10.0000	\$3,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Mountain Home Construction LLC		\$150.0000	\$1,500.00
Lu, Inc.		\$151.5000	\$1,515.00
Superior Traffic Control, LLC		\$150.0000	\$1,500.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	10.000 S.F.		
Mountain Home Construction LLC		\$15.0000	\$150.00
Lu, Inc.		\$15.1500	\$151.50
Superior Traffic Control, LLC		\$15.0000	\$150.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)			
	22.700 L.M.		
Mountain Home Construction LLC		\$1,750.0000	\$39,725.00
Lu, Inc.		\$1,767.5000	\$40,122.25
Superior Traffic Control, LLC		\$1,750.0000	\$39,725.00
716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)			
	540.000 L.F.		
Mountain Home Construction LLC		\$0.5000	\$270.00
Lu, Inc.		\$0.5500	\$297.00
Superior Traffic Control, LLC		\$0.5000	\$270.00

716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)

630.000 L.F.

	UNIT PRICE	EXTENSION
Mountain Home Construction LLC	\$0.4000	\$252.00
Lu, Inc.	\$0.4500	\$283.50
Superior Traffic Control, LLC	\$0.4000	\$252.00

717-01 MOBILIZATION

1.000 LS

Mountain Home Construction LLC	\$1,000.0000	\$1,000.00
Lu, Inc.	\$15,800.0000	\$15,800.00
Superior Traffic Control, LLC	\$6,500.0000	\$6,500.00

SUB-TOTAL ROADWAY

Mountain Home Construction LLC	\$97,999.00
Lu, Inc.	\$144,335.84
Superior Traffic Control, LLC	\$145,113.34

TOTAL CONTRACT

Mountain Home Construction LLC	\$97,999.00
Lu, Inc.	\$144,335.84
Superior Traffic Control, LLC	\$145,113.34

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

COUNTIES CHEATHAM, DICKSON, HOUSTON, HUMPHREYS, MAURY, MONTGOMERY, ROBERTSON, AND STEWART (Contract No. CN263041
Call 009)

STP-REG3(251),R3SVAR-F8-112

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 103.980 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Reynolds Sealing & Striping, Inc.	\$265,135.00
Gordon Company, Inc.	\$269,895.00
Pavement Restorations, Inc.	\$321,860.00
Deep South Industrial Services, Inc.	\$379,597.50
Scodeller Construction, Inc.	\$415,388.00

<p>AWARD TO:</p> <p>Reynolds Sealing & Striping, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-04	CRACK SEALANT		
			132,150.000 LB.
	Reynolds Sealing & Striping, Inc.	\$1.5000	\$198,225.00
	Gordon Company, Inc.	\$1.7000	\$224,655.00
	Pavement Restorations, Inc.	\$1.6000	\$211,440.00
	Deep South Industrial Services, Inc.	\$2.2500	\$297,337.50
	Scodeller Construction, Inc.	\$2.7200	\$359,448.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Reynolds Sealing & Striping, Inc.	\$25,000.0000	\$25,000.00
	Gordon Company, Inc.	\$20,000.0000	\$20,000.00
	Pavement Restorations, Inc.	\$55,000.0000	\$55,000.00
	Deep South Industrial Services, Inc.	\$56,280.0000	\$56,280.00
	Scodeller Construction, Inc.	\$19,000.0000	\$19,000.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
			0.500 L.M.
	Reynolds Sealing & Striping, Inc.	\$1,000.0000	\$500.00
	Gordon Company, Inc.	\$2,000.0000	\$1,000.00
	Pavement Restorations, Inc.	\$2,800.0000	\$1,400.00
	Deep South Industrial Services, Inc.	\$3,000.0000	\$1,500.00
	Scodeller Construction, Inc.	\$5,000.0000	\$2,500.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			4.200 L.M.
	Reynolds Sealing & Striping, Inc.	\$1,050.0000	\$4,410.00
	Gordon Company, Inc.	\$2,200.0000	\$9,240.00
	Pavement Restorations, Inc.	\$3,100.0000	\$13,020.00
	Deep South Industrial Services, Inc.	\$3,400.0000	\$14,280.00
	Scodeller Construction, Inc.	\$3,200.0000	\$13,440.00
717-01	MOBILIZATION		
			1.000 LS
	Reynolds Sealing & Striping, Inc.	\$37,000.0000	\$37,000.00
	Gordon Company, Inc.	\$15,000.0000	\$15,000.00
	Pavement Restorations, Inc.	\$41,000.0000	\$41,000.00
	Deep South Industrial Services, Inc.	\$10,200.0000	\$10,200.00
	Scodeller Construction, Inc.	\$21,000.0000	\$21,000.00

SUB-TOTAL ROADWAY

Reynolds Sealing & Striping, Inc.	\$265,135.00
Gordon Company, Inc.	\$269,895.00
Pavement Restorations, Inc.	\$321,860.00
Deep South Industrial Services, Inc.	\$379,597.50
Scodeller Construction, Inc.	\$415,388.00

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.	\$265,135.00
Gordon Company, Inc.	\$269,895.00
Pavement Restorations, Inc.	\$321,860.00
Deep South Industrial Services, Inc.	\$379,597.50
Scodeller Construction, Inc.	\$415,388.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

CUMBERLAND COUNTY (Contract No. CN262040 Call 011)

STP/HSIP-1(508),18S001-F3-008,18S001-F8-008,18S001-M3-008

THE RESURFACING ON U.S. 70 (S.R. 1) FROM NEAR DEEP WATER ROAD (L.M. 5.27) TO POMONA ROAD (L.M. 8.86), INCLUDING BRIDGE EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 3.590 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,410,000.00
Vulcan Construction Materials, LLC	\$1,582,850.25

<p>AWARD TO:</p> <p>Rogers Group, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	7.000 L.M.		
Rogers Group, Inc.		\$2,200.0000	\$15,400.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$14,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	951.000 TON		
Rogers Group, Inc.		\$37.5000	\$35,662.50
Vulcan Construction Materials, LLC		\$48.0000	\$45,648.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	512.000 TON		
Rogers Group, Inc.		\$137.0000	\$70,144.00
Vulcan Construction Materials, LLC		\$115.0000	\$58,880.00
403-02.01 TRACKLESS TACK COAT			
	35.000 TON		
Rogers Group, Inc.		\$1,050.0000	\$36,750.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$38,500.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	5.300 L.M.		
Rogers Group, Inc.		\$2,745.5000	\$14,551.15
Vulcan Construction Materials, LLC		\$2,600.0000	\$13,780.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	5,378.000 TON		
Rogers Group, Inc.		\$130.0000	\$699,140.00
Vulcan Construction Materials, LLC		\$160.0000	\$860,480.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	5.400 L.M.		
Rogers Group, Inc.		\$739.1500	\$3,991.41
Vulcan Construction Materials, LLC		\$700.0000	\$3,780.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	5,802.000 TON		
Rogers Group, Inc.		\$34.0000	\$197,268.00
Vulcan Construction Materials, LLC		\$37.0000	\$214,674.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	50.000 EACH		
Rogers Group, Inc.		\$5.5000	\$275.00
Vulcan Construction Materials, LLC		\$7.5000	\$375.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$65,000.0000	\$65,000.00
Vulcan Construction Materials, LLC		\$60,000.0000	\$60,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	34.000 EACH		
Rogers Group, Inc.		\$37.0000	\$1,258.00
Vulcan Construction Materials, LLC		\$28.0000	\$952.00
712-06 SIGNS (CONSTRUCTION)			
	1,234.000 S.F.		
Rogers Group, Inc.		\$7.7000	\$9,501.80
Vulcan Construction Materials, LLC		\$7.5000	\$9,255.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$3,906.9000	\$7,813.80
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	237.000 EACH		
Rogers Group, Inc.		\$42.2500	\$10,013.25
Vulcan Construction Materials, LLC		\$40.0000	\$9,480.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	89.000 EACH		
Rogers Group, Inc.		\$42.2500	\$3,760.25
Vulcan Construction Materials, LLC		\$40.0000	\$3,560.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	326.000 EACH		
Rogers Group, Inc.		\$10.5500	\$3,439.30
Vulcan Construction Materials, LLC		\$10.0000	\$3,260.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	151.000 L.F.		
Rogers Group, Inc.		\$12.6500	\$1,910.15
Vulcan Construction Materials, LLC		\$12.0000	\$1,812.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	5.000 EACH		
Rogers Group, Inc.		\$369.6000	\$1,848.00
Vulcan Construction Materials, LLC		\$350.0000	\$1,750.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	14.000 L.M.		
Rogers Group, Inc.		\$839.4500	\$11,752.30
Vulcan Construction Materials, LLC		\$795.0000	\$11,130.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	14.000 L.M.		
Rogers Group, Inc.		\$6,650.5000	\$93,107.00
Vulcan Construction Materials, LLC		\$6,300.0000	\$88,200.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Rogers Group, Inc.

\$28,030.3400

\$28,030.34

Vulcan Construction Materials, LLC

\$35,000.0000

\$35,000.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

98.000 L.F.

Rogers Group, Inc.	\$255.7500	\$25,063.50
Vulcan Construction Materials, LLC	\$235.0000	\$23,030.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

1,865.000 S.Y.

Rogers Group, Inc.	\$39.8500	\$74,320.25
Vulcan Construction Materials, LLC	\$41.4500	\$77,304.25

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,310,616.25
Vulcan Construction Materials, LLC	\$1,482,516.00

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$99,383.75
Vulcan Construction Materials, LLC	\$100,334.25

TOTAL CONTRACT

Rogers Group, Inc.	\$1,410,000.00
Vulcan Construction Materials, LLC	\$1,582,850.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

CUMBERLAND COUNTY (Contract No. CN262041 Call 012)

18I040-M3-010

THE REPAIR OF THE BRIDGES ON I-40 (L&R) OVER THE ABANDONED SOUTHERN RAILWAY AND MAIN STREET (L.M. 23.92).

PROJECT LENGTH - 0.038 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Capital City Construction Services, LLC	\$598,394.70
Mid-State Construction Company, Inc.	\$685,215.64
Bell & Associates Construction, LLC	\$756,384.00
Southern Constructors, Inc.	\$775,420.00
Structural Technologies, LLC	\$1,202,531.16

AWARD TO: Capital City Construction Services, LLC
DATE: _____
_____ COMMISSIONER

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Capital City Construction Services, LLC		\$29,834.0000	\$29,834.00
Mid-State Construction Company, Inc.		\$40,309.2600	\$40,309.26
Bell & Associates Construction, LLC		\$45,000.0000	\$45,000.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Structural Technologies, LLC		\$42,264.3600	\$42,264.36
209-03.20 FILTER SOCK (8 INCH)			
	800.000 L.F.		
Capital City Construction Services, LLC		\$10.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$5.8400	\$4,672.00
Bell & Associates Construction, LLC		\$4.0000	\$3,200.00
Southern Constructors, Inc.		\$8.0000	\$6,400.00
Structural Technologies, LLC		\$19.6300	\$15,704.00
604-10.05 CONCRETE			
	93.000 S.F.		
Capital City Construction Services, LLC		\$878.4300	\$81,693.99
Mid-State Construction Company, Inc.		\$471.1100	\$43,813.23
Bell & Associates Construction, LLC		\$1,000.0000	\$93,000.00
Southern Constructors, Inc.		\$300.0000	\$27,900.00
Structural Technologies, LLC		\$732.9300	\$68,162.49
604-10.24 JACKING CONCRETE SPANS			
	1.000 LS		
Capital City Construction Services, LLC		\$175,000.0000	\$175,000.00
Mid-State Construction Company, Inc.		\$154,643.7600	\$154,643.76
Bell & Associates Construction, LLC		\$197,000.0000	\$197,000.00
Southern Constructors, Inc.		\$270,000.0000	\$270,000.00
Structural Technologies, LLC		\$518,535.5500	\$518,535.55
604-10.42 CONCRETE REPAIRS			
	9.000 C.F.		
Capital City Construction Services, LLC		\$1,059.0600	\$9,531.54
Mid-State Construction Company, Inc.		\$4,235.9100	\$38,123.19
Bell & Associates Construction, LLC		\$6,500.0000	\$58,500.00
Southern Constructors, Inc.		\$3,000.0000	\$27,000.00
Structural Technologies, LLC		\$3,221.5000	\$28,993.50
604-10.54 CONCRETE REPAIRS			
	93.000 S.F.		
Capital City Construction Services, LLC		\$878.4300	\$81,693.99
Mid-State Construction Company, Inc.		\$470.9200	\$43,795.56
Bell & Associates Construction, LLC		\$1,000.0000	\$93,000.00
Southern Constructors, Inc.		\$300.0000	\$27,900.00
Structural Technologies, LLC		\$247.8100	\$23,046.33

		UNIT PRICE	EXTENSION
604-10.55 CONCRETE (FOUNDATION REPAIRS)			
	2.000 C.Y.		
Capital City Construction Services, LLC		\$4,857.2500	\$9,714.50
Mid-State Construction Company, Inc.		\$7,764.5400	\$15,529.08
Bell & Associates Construction, LLC		\$25,000.0000	\$50,000.00
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
Structural Technologies, LLC		\$21,657.2300	\$43,314.46
604-10.58 EPOXY INJECTION (INJECTION)			
	11.000 GAL.		
Capital City Construction Services, LLC		\$363.0000	\$3,993.00
Mid-State Construction Company, Inc.		\$81.2000	\$893.20
Bell & Associates Construction, LLC		\$80.0000	\$880.00
Southern Constructors, Inc.		\$300.0000	\$3,300.00
Structural Technologies, LLC		\$1,890.8300	\$20,799.13
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	106.000 L.F.		
Capital City Construction Services, LLC		\$162.5800	\$17,233.48
Mid-State Construction Company, Inc.		\$106.9500	\$11,336.70
Bell & Associates Construction, LLC		\$90.0000	\$9,540.00
Southern Constructors, Inc.		\$200.0000	\$21,200.00
Structural Technologies, LLC		\$310.8800	\$32,953.28
604-10.83 COMPOSITE FIBER ENCASMENT			
	130.000 S.F.		
Capital City Construction Services, LLC		\$305.1400	\$39,668.20
Mid-State Construction Company, Inc.		\$111.9000	\$14,547.00
Bell & Associates Construction, LLC		\$100.0000	\$13,000.00
Southern Constructors, Inc.		\$200.0000	\$26,000.00
Structural Technologies, LLC		\$514.5400	\$66,890.20
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	400.000 L.F.		
Capital City Construction Services, LLC		\$5.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$4.8000	\$1,920.00
Bell & Associates Construction, LLC		\$4.0000	\$1,600.00
Southern Constructors, Inc.		\$5.0000	\$2,000.00
Structural Technologies, LLC		\$22.7100	\$9,084.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Capital City Construction Services, LLC		\$36,900.0000	\$36,900.00
Mid-State Construction Company, Inc.		\$90,530.1100	\$90,530.11
Bell & Associates Construction, LLC		\$20,000.0000	\$20,000.00
Southern Constructors, Inc.		\$150,000.0000	\$150,000.00
Structural Technologies, LLC		\$123,522.5100	\$123,522.51

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	82.000 EACH		
Capital City Construction Services, LLC		\$40.0000	\$3,280.00
Mid-State Construction Company, Inc.		\$46.4000	\$3,804.80
Bell & Associates Construction, LLC		\$30.0000	\$2,460.00
Southern Constructors, Inc.		\$55.0000	\$4,510.00
Structural Technologies, LLC		\$48.9400	\$4,013.08
712-06 SIGNS (CONSTRUCTION)			
	468.000 S.F.		
Capital City Construction Services, LLC		\$9.0000	\$4,212.00
Mid-State Construction Company, Inc.		\$8.8700	\$4,151.16
Bell & Associates Construction, LLC		\$8.0000	\$3,744.00
Southern Constructors, Inc.		\$15.0000	\$7,020.00
Structural Technologies, LLC		\$9.3600	\$4,380.48
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	110.000 HOUR		
Capital City Construction Services, LLC		\$85.0000	\$9,350.00
Mid-State Construction Company, Inc.		\$105.0000	\$11,550.00
Bell & Associates Construction, LLC		\$100.0000	\$11,000.00
Southern Constructors, Inc.		\$150.0000	\$16,500.00
Structural Technologies, LLC		\$128.4800	\$14,132.80
712-08.11 QUEUE PROTECTION TRUCK			
	110.000 HOUR		
Capital City Construction Services, LLC		\$85.0000	\$9,350.00
Mid-State Construction Company, Inc.		\$105.0000	\$11,550.00
Bell & Associates Construction, LLC		\$100.0000	\$11,000.00
Southern Constructors, Inc.		\$175.0000	\$19,250.00
Structural Technologies, LLC		\$128.4800	\$14,132.80
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
Capital City Construction Services, LLC		\$30.0000	\$1,440.00
Mid-State Construction Company, Inc.		\$23.2000	\$1,113.60
Bell & Associates Construction, LLC		\$20.0000	\$960.00
Southern Constructors, Inc.		\$30.0000	\$1,440.00
Structural Technologies, LLC		\$36.7100	\$1,762.08
712-09.09 REMOVABLE PAVEMENT MARKING (4" line)			
	5,000.000 L.F.		
Capital City Construction Services, LLC		\$4.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$3.1900	\$15,950.00
Bell & Associates Construction, LLC		\$2.0000	\$10,000.00
Southern Constructors, Inc.		\$4.0000	\$20,000.00
Structural Technologies, LLC		\$8.5600	\$42,800.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	1.000 EACH		
Capital City Construction Services, LLC		\$6,500.0000	\$6,500.00
Mid-State Construction Company, Inc.		\$5,220.0000	\$5,220.00
Bell & Associates Construction, LLC		\$6,000.0000	\$6,000.00
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
Structural Technologies, LLC		\$5,506.5100	\$5,506.51
717-01 MOBILIZATION			
	1.000 LS		
Capital City Construction Services, LLC		\$29,000.0000	\$29,000.00
Mid-State Construction Company, Inc.		\$67,080.0000	\$67,080.00
Bell & Associates Construction, LLC		\$75,000.0000	\$75,000.00
Southern Constructors, Inc.		\$77,000.0000	\$77,000.00
Structural Technologies, LLC		\$60,126.5500	\$60,126.55
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Capital City Construction Services, LLC		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$104,682.9900	\$104,682.99
Bell & Associates Construction, LLC		\$51,500.0000	\$51,500.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Structural Technologies, LLC		\$62,407.0500	\$62,407.05

SUB-TOTAL BRIDGE

Capital City Construction Services, LLC	\$598,394.70
Mid-State Construction Company, Inc.	\$685,215.64
Bell & Associates Construction, LLC	\$756,384.00
Southern Constructors, Inc.	\$775,420.00
Structural Technologies, LLC	\$1,202,531.16

TOTAL CONTRACT

Capital City Construction Services, LLC	\$598,394.70
Mid-State Construction Company, Inc.	\$685,215.64
Bell & Associates Construction, LLC	\$756,384.00
Southern Constructors, Inc.	\$775,420.00
Structural Technologies, LLC	\$1,202,531.16

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

CUMBERLAND AND FENTRESS COUNTIES (Contract No. CN262046 Call 013)

NH-28(95),18S028-F8-004,NH-28(98),25S028-F8-008

THE RESURFACING ON U.S. 127 (S.R. 28) FROM NEAR NORTH LOWE ROAD (L.M. 29.50) IN CUMBERLAND COUNTY TO NEAR OLD HIGHWAY 28 (L.M. 0.71) IN FENTRESS COUNTY.

PROJECT LENGTH - 1.540 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 15, 2026

	TOTAL CONTRACT
Rogers Group, Inc.	\$443,600.00
Vulcan Construction Materials, LLC	\$497,297.00

<p>AWARD TO:</p> <p>Rogers Group, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	3.300 L.M.		
Rogers Group, Inc.		\$2,350.0000	\$7,755.00
Vulcan Construction Materials, LLC		\$2,600.0000	\$8,580.00
403-02.01 TRACKLESS TACK COAT			
	15.000 TON		
Rogers Group, Inc.		\$1,050.0000	\$15,750.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$16,500.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	1.600 L.M.		
Rogers Group, Inc.		\$2,745.0000	\$4,392.00
Vulcan Construction Materials, LLC		\$2,750.0000	\$4,400.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	1,757.000 TON		
Rogers Group, Inc.		\$134.0000	\$235,438.00
Vulcan Construction Materials, LLC		\$160.0000	\$281,120.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	2.500 L.M.		
Rogers Group, Inc.		\$844.7500	\$2,111.88
Vulcan Construction Materials, LLC		\$800.0000	\$2,000.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,739.000 TON		
Rogers Group, Inc.		\$40.0000	\$69,560.00
Vulcan Construction Materials, LLC		\$33.0000	\$57,387.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$22,500.0000	\$22,500.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	68.000 EACH		
Rogers Group, Inc.		\$26.4000	\$1,795.20
Vulcan Construction Materials, LLC		\$25.0000	\$1,700.00
712-06 SIGNS (CONSTRUCTION)			
	766.000 S.F.		
Rogers Group, Inc.		\$7.9500	\$6,089.70
Vulcan Construction Materials, LLC		\$7.5000	\$5,745.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$2,816.1500	\$5,632.30
Vulcan Construction Materials, LLC		\$2,667.0000	\$5,334.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (R1-1 STOP, 36"X36")			
	1.000 EACH		
Rogers Group, Inc.		\$195.3500	\$195.35
Vulcan Construction Materials, LLC		\$185.0000	\$185.00
713-16.50 REMOVE AND REPLACE SIGN (W1-8L CHEVRON ALIGNMENT LEFT, 24"X30")			
	1.000 EACH		
Rogers Group, Inc.		\$332.6000	\$332.60
Vulcan Construction Materials, LLC		\$315.0000	\$315.00
713-16.51 REMOVE AND REPLACE SIGN (R1-1 STOP, 36"X36")			
	1.000 EACH		
Rogers Group, Inc.		\$258.7000	\$258.70
Vulcan Construction Materials, LLC		\$245.0000	\$245.00
713-16.52 REMOVE AND REPLACE SIGN (W1-2L CURVE LEFT & W13-1P 45 MPH)			
	1.000 EACH		
Rogers Group, Inc.		\$332.6000	\$332.60
Vulcan Construction Materials, LLC		\$315.0000	\$315.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	102.000 EACH		
Rogers Group, Inc.		\$40.1000	\$4,090.20
Vulcan Construction Materials, LLC		\$38.0000	\$3,876.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	112.000 EACH		
Rogers Group, Inc.		\$10.5500	\$1,181.60
Vulcan Construction Materials, LLC		\$10.0000	\$1,120.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	80.000 L.F.		
Rogers Group, Inc.		\$15.8500	\$1,268.00
Vulcan Construction Materials, LLC		\$15.0000	\$1,200.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	6.100 L.M.		
Rogers Group, Inc.		\$1,003.1000	\$6,118.91
Vulcan Construction Materials, LLC		\$950.0000	\$5,795.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	6.100 L.M.		
Rogers Group, Inc.		\$7,180.2000	\$43,799.22
Vulcan Construction Materials, LLC		\$6,800.0000	\$41,480.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$14,998.7400	\$14,998.74
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$443,600.00
Vulcan Construction Materials, LLC	\$497,297.00

TOTAL CONTRACT

Rogers Group, Inc.	\$443,600.00
Vulcan Construction Materials, LLC	\$497,297.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

DAVIDSON COUNTY (Contract No. CN263043 Call 014)

HSIP-1900(40),19SVAR-F3-002

THE MODIFICATION OF EXISTING PEDESTRIAN SIGNALIZED INTERSECTIONS ON VARIOUS LOCAL AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$1,068,194.80

Davis H. Elliot Construction Company, Inc.

\$1,899,525.00

AWARD TO:

Stansell Electric Company, Inc.

DATE: _____

COMMISSIONER

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
701-02.02 CONCRETE DRIVEWAY (8")			
	240.000 S.F.		
Stansell Electric Company, Inc.		\$50.0000	\$12,000.00
Davis H. Elliot Construction Company, Inc.		\$40.0000	\$9,600.00
701-02.03 CONCRETE CURB RAMP			
	120.000 S.F.		
Stansell Electric Company, Inc.		\$50.0000	\$6,000.00
Davis H. Elliot Construction Company, Inc.		\$40.0000	\$4,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Stansell Electric Company, Inc.		\$69,180.0000	\$69,180.00
Davis H. Elliot Construction Company, Inc.		\$160,000.0000	\$160,000.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	65.000 EACH		
Stansell Electric Company, Inc.		\$400.0000	\$26,000.00
Davis H. Elliot Construction Company, Inc.		\$650.0000	\$42,250.00
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$14,000.0000	\$14,000.00
Davis H. Elliot Construction Company, Inc.		\$94,976.2500	\$94,976.25
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	31.000 EACH		
Stansell Electric Company, Inc.		\$640.0000	\$19,840.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$155,000.00
730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 LS		
Stansell Electric Company, Inc.		\$26,700.0000	\$26,700.00
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$25,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	44.000 EACH		
Stansell Electric Company, Inc.		\$1,140.0000	\$50,160.00
Davis H. Elliot Construction Company, Inc.		\$1,390.0000	\$61,160.00
730-02.59 SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)			
	65.000 EACH		
Stansell Electric Company, Inc.		\$1,590.0000	\$103,350.00
Davis H. Elliot Construction Company, Inc.		\$1,840.0000	\$119,600.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$2,870.0000	\$2,870.00
Davis H. Elliot Construction Company, Inc.		\$2,999.9700	\$2,999.97

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	18,415.000 L.F.		
Stansell Electric Company, Inc.		\$4.6000	\$84,709.00
Davis H. Elliot Construction Company, Inc.		\$3.9200	\$72,186.80
730-08.08 SIGNAL CABLE - 2 CONDUCTOR SHIELDED			
	11,786.000 L.F.		
Stansell Electric Company, Inc.		\$2.8000	\$33,000.80
Davis H. Elliot Construction Company, Inc.		\$2.8800	\$33,943.68
730-11.01 STEEL CONDUIT RISER ASSEMBLY			
	9.000 EACH		
Stansell Electric Company, Inc.		\$560.0000	\$5,040.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$22,500.00
730-11.10 RISER ASSEMBLY (1" RGS)			
	10.000 EACH		
Stansell Electric Company, Inc.		\$530.0000	\$5,300.00
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$20,000.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	705.000 L.F.		
Stansell Electric Company, Inc.		\$31.0000	\$21,855.00
Davis H. Elliot Construction Company, Inc.		\$13.3200	\$9,390.60
730-12.16 CONDUIT (1" DIAMETER RGS)			
	725.000 L.F.		
Stansell Electric Company, Inc.		\$36.0000	\$26,100.00
Davis H. Elliot Construction Company, Inc.		\$17.0600	\$12,368.50
730-15.11 MODIFY CABINET (SEE FOOTNOTE)			
	24.000 EACH		
Stansell Electric Company, Inc.		\$1,340.0000	\$32,160.00
Davis H. Elliot Construction Company, Inc.		\$14,552.0500	\$349,249.20
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	19.000 EACH		
Stansell Electric Company, Inc.		\$25,600.0000	\$486,400.00
Davis H. Elliot Construction Company, Inc.		\$28,000.0000	\$532,000.00
730-23.28 PEDESTAL POLE (TYPE A)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$3,200.0000	\$9,600.00
Davis H. Elliot Construction Company, Inc.		\$5,500.0000	\$16,500.00
730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN			
	78.000 EACH		
Stansell Electric Company, Inc.		\$435.0000	\$33,930.00
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$156,000.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$1,068,194.80

Davis H. Elliot Construction Company, Inc.

\$1,899,525.00

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$1,068,194.80

Davis H. Elliot Construction Company, Inc.

\$1,899,525.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

DAVIDSON COUNTY (Contract No. CN263039 Call 015)

19S155-M3-017

THE CLEANING OF THE THOMPSON LANE UNDERPASS ON S.R. 155.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

	TOTAL CONTRACT
Diamond Specialized, Inc.	\$99,455.00

<p>AWARD TO:</p> <p>Diamond Specialized, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.56 MAINTENANCE OF TRAFFIC (THOMPSON LANE UNDERPASS)	12.000 EACH		
Diamond Specialized, Inc.		\$2,680.0000	\$32,160.00
713-20.40 GRAFFITI REMOVAL	250.000 S.F.		
Diamond Specialized, Inc.		\$6.0000	\$1,500.00
717-01 MOBILIZATION	1.000 LS		
Diamond Specialized, Inc.		\$7,595.0000	\$7,595.00
760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS)	12.000 EACH		
Diamond Specialized, Inc.		\$4,850.0000	\$58,200.00

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

\$99,455.00

TOTAL CONTRACT

Diamond Specialized, Inc.

\$99,455.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

COUNTIES DAVIDSON, SMITH, SUMNER, TROUSDALE, AND WILSON (Contract No. CN263040 Call 016)

STP-REG3(250),R3SVAR-F8-111

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 63.460 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Deep South Industrial Services, Inc.	\$344,210.10
Reynolds Sealing & Striping, Inc.	\$344,540.60
Gordon Company, Inc.	\$345,385.76
Pavement Restorations, Inc.	\$439,741.50
Scodeller Construction, Inc.	\$527,382.45

AWARD TO: Deep South Industrial Services, Inc.
DATE: _____
_____ COMMISSIONER

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-04	CRACK SEALANT		
			173,595.000 LB.
	Deep South Industrial Services, Inc.	\$1.5800	\$274,280.10
	Reynolds Sealing & Striping, Inc.	\$1.4800	\$256,920.60
	Gordon Company, Inc.	\$1.7290	\$300,145.76
	Pavement Restorations, Inc.	\$1.7000	\$295,111.50
	Scodeller Construction, Inc.	\$2.7100	\$470,442.45
712-01	TRAFFIC CONTROL		
			1.000 LS
	Deep South Industrial Services, Inc.	\$44,550.0000	\$44,550.00
	Reynolds Sealing & Striping, Inc.	\$17,500.0000	\$17,500.00
	Gordon Company, Inc.	\$20,000.0000	\$20,000.00
	Pavement Restorations, Inc.	\$62,000.0000	\$62,000.00
	Scodeller Construction, Inc.	\$22,000.0000	\$22,000.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
			0.500 L.M.
	Deep South Industrial Services, Inc.	\$3,000.0000	\$1,500.00
	Reynolds Sealing & Striping, Inc.	\$1,000.0000	\$500.00
	Gordon Company, Inc.	\$2,000.0000	\$1,000.00
	Pavement Restorations, Inc.	\$2,800.0000	\$1,400.00
	Scodeller Construction, Inc.	\$5,000.0000	\$2,500.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			4.200 L.M.
	Deep South Industrial Services, Inc.	\$3,400.0000	\$14,280.00
	Reynolds Sealing & Striping, Inc.	\$1,100.0000	\$4,620.00
	Gordon Company, Inc.	\$2,200.0000	\$9,240.00
	Pavement Restorations, Inc.	\$3,150.0000	\$13,230.00
	Scodeller Construction, Inc.	\$3,200.0000	\$13,440.00
717-01	MOBILIZATION		
			1.000 LS
	Deep South Industrial Services, Inc.	\$9,600.0000	\$9,600.00
	Reynolds Sealing & Striping, Inc.	\$65,000.0000	\$65,000.00
	Gordon Company, Inc.	\$15,000.0000	\$15,000.00
	Pavement Restorations, Inc.	\$68,000.0000	\$68,000.00
	Scodeller Construction, Inc.	\$19,000.0000	\$19,000.00

SUB-TOTAL ROADWAY

Deep South Industrial Services, Inc.	\$344,210.10
Reynolds Sealing & Striping, Inc.	\$344,540.60
Gordon Company, Inc.	\$345,385.76
Pavement Restorations, Inc.	\$439,741.50
Scodeller Construction, Inc.	\$527,382.45

TOTAL CONTRACT

Deep South Industrial Services, Inc.	\$344,210.10
Reynolds Sealing & Striping, Inc.	\$344,540.60
Gordon Company, Inc.	\$345,385.76
Pavement Restorations, Inc.	\$439,741.50
Scodeller Construction, Inc.	\$527,382.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

GIBSON COUNTY (Contract No. CN264033 Call 018)

HSIP-5(114),27001-3243-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 45W (S.R. 5) AT THE INTERSECTION OF BROAD STREET (L.M. 22.85) IN DYER, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.278 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,547,873.00
Precise Concrete Works, LLC	\$2,289,977.40

<p>AWARD TO:</p> <p>Delta Contracting Company, LLC</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Delta Contracting Company, LLC	\$65,000.0000	\$65,000.00
	Precise Concrete Works, LLC	\$97,600.0000	\$97,600.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Delta Contracting Company, LLC	\$54,000.0000	\$54,000.00
	Precise Concrete Works, LLC	\$115,900.0000	\$115,900.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Delta Contracting Company, LLC	\$2,000.0000	\$2,000.00
	Precise Concrete Works, LLC	\$79,300.0000	\$79,300.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			3,154.000 S.Y.
	Delta Contracting Company, LLC	\$12.0000	\$37,848.00
	Precise Concrete Works, LLC	\$21.0000	\$66,234.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			1,559.000 C.Y.
	Delta Contracting Company, LLC	\$28.0000	\$43,652.00
	Precise Concrete Works, LLC	\$29.4700	\$45,943.73
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			2,957.000 C.Y.
	Delta Contracting Company, LLC	\$45.0000	\$133,065.00
	Precise Concrete Works, LLC	\$32.4500	\$95,954.65
203-03.10	SELECT GRANULAR MATERIAL		
			1,500.000 TON
	Delta Contracting Company, LLC	\$2.0000	\$3,000.00
	Precise Concrete Works, LLC	\$56.1200	\$84,180.00
203-04	PLACING AND SPREADING TOPSOIL		
			770.000 C.Y.
	Delta Contracting Company, LLC	\$3.0000	\$2,310.00
	Precise Concrete Works, LLC	\$26.8400	\$20,666.80
203-06	WATER		
			40.000 M.G.
	Delta Contracting Company, LLC	\$100.0000	\$4,000.00
	Precise Concrete Works, LLC	\$79.3000	\$3,172.00
203-07	FURNISHING & SPREADING TOPSOIL		
			151.000 C.Y.
	Delta Contracting Company, LLC	\$5.0000	\$755.00
	Precise Concrete Works, LLC	\$46.3600	\$7,000.36

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	15.000 C.Y.		
Delta Contracting Company, LLC		\$400.0000	\$6,000.00
Precise Concrete Works, LLC		\$256.2000	\$3,843.00
209-05 SEDIMENT REMOVAL			
	94.000 C.Y.		
Delta Contracting Company, LLC		\$30.0000	\$2,820.00
Precise Concrete Works, LLC		\$43.9200	\$4,128.48
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,146.000 L.F.		
Delta Contracting Company, LLC		\$2.0000	\$2,292.00
Precise Concrete Works, LLC		\$5.1200	\$5,867.52
209-08.08 ENHANCED ROCK CHECK DAM			
	3.000 EACH		
Delta Contracting Company, LLC		\$2,100.0000	\$6,300.00
Precise Concrete Works, LLC		\$1,525.0000	\$4,575.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	2.000 EACH		
Delta Contracting Company, LLC		\$450.0000	\$900.00
Precise Concrete Works, LLC		\$549.0000	\$1,098.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	1.000 EACH		
Delta Contracting Company, LLC		\$850.0000	\$850.00
Precise Concrete Works, LLC		\$1,159.0000	\$1,159.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,292.000 TON		
Delta Contracting Company, LLC		\$45.0000	\$193,140.00
Precise Concrete Works, LLC		\$41.4800	\$178,032.16
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	17.000 TON		
Delta Contracting Company, LLC		\$100.0000	\$1,700.00
Precise Concrete Works, LLC		\$58.5600	\$995.52
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	140.000 TON		
Delta Contracting Company, LLC		\$180.0000	\$25,200.00
Precise Concrete Works, LLC		\$156.1600	\$21,862.40
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	1,066.000 TON		
Delta Contracting Company, LLC		\$184.0000	\$196,144.00
Precise Concrete Works, LLC		\$173.2400	\$184,673.84

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	559.000 TON		
Delta Contracting Company, LLC		\$195.0000	\$109,005.00
Precise Concrete Works, LLC		\$176.9000	\$98,887.10
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	9.000 TON		
Delta Contracting Company, LLC		\$200.0000	\$1,800.00
Precise Concrete Works, LLC		\$1,464.0000	\$13,176.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	32.000 TON		
Delta Contracting Company, LLC		\$25.0000	\$800.00
Precise Concrete Works, LLC		\$183.0000	\$5,856.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Delta Contracting Company, LLC		\$200.0000	\$800.00
Precise Concrete Works, LLC		\$1,525.0000	\$6,100.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	3,378.000 L.F.		
Delta Contracting Company, LLC		\$6.0000	\$20,268.00
Precise Concrete Works, LLC		\$5.4900	\$18,545.22
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	80.000 TON		
Delta Contracting Company, LLC		\$225.0000	\$18,000.00
Precise Concrete Works, LLC		\$183.0000	\$14,640.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	328.000 TON		
Delta Contracting Company, LLC		\$245.0000	\$80,360.00
Precise Concrete Works, LLC		\$195.2000	\$64,025.60
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	188.000 L.F.		
Delta Contracting Company, LLC		\$60.0000	\$11,280.00
Precise Concrete Works, LLC		\$134.2000	\$25,229.60
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	4.000 EACH		
Delta Contracting Company, LLC		\$5,000.0000	\$20,000.00
Precise Concrete Works, LLC		\$2,196.0000	\$8,784.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	1.000 EACH		
Delta Contracting Company, LLC		\$5,500.0000	\$5,500.00
Precise Concrete Works, LLC		\$6,344.0000	\$6,344.00

		UNIT PRICE	EXTENSION
611-63.10 JUNCTION STRUCTURE, 60IN ROUND,> 4FT-8FT DEPTH			
	2.000 EACH		
Delta Contracting Company, LLC		\$3,800.0000	\$7,600.00
Precise Concrete Works, LLC		\$7,930.0000	\$15,860.00
701-03 CONCRETE MEDIAN PAVEMENT			
	300.000 C.Y.		
Delta Contracting Company, LLC		\$225.0000	\$67,500.00
Precise Concrete Works, LLC		\$634.4000	\$190,320.00
702-01 CONCRETE CURB			
	55.000 C.Y.		
Delta Contracting Company, LLC		\$875.0000	\$48,125.00
Precise Concrete Works, LLC		\$793.0000	\$43,615.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	1,434.000 L.F.		
Delta Contracting Company, LLC		\$20.0000	\$28,680.00
Precise Concrete Works, LLC		\$39.0400	\$55,983.36
710-05 LATERAL UNDERDRAIN			
	70.000 L.F.		
Delta Contracting Company, LLC		\$18.0000	\$1,260.00
Precise Concrete Works, LLC		\$34.1600	\$2,391.20
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	14.000 EACH		
Delta Contracting Company, LLC		\$1,300.0000	\$18,200.00
Precise Concrete Works, LLC		\$1,464.0000	\$20,496.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$77,500.0000	\$77,500.00
Precise Concrete Works, LLC		\$164,700.0000	\$164,700.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	277.000 EACH		
Delta Contracting Company, LLC		\$35.0000	\$9,695.00
Precise Concrete Works, LLC		\$91.5000	\$25,345.50
712-05.03 WARNING LIGHTS (TYPE C)			
	307.000 EACH		
Delta Contracting Company, LLC		\$15.0000	\$4,605.00
Precise Concrete Works, LLC		\$39.0400	\$11,985.28
712-06 SIGNS (CONSTRUCTION)			
	401.000 S.F.		
Delta Contracting Company, LLC		\$6.5000	\$2,606.50
Precise Concrete Works, LLC		\$39.0400	\$15,655.04

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	96.000 L.F.		
Delta Contracting Company, LLC		\$15.0000	\$1,440.00
Precise Concrete Works, LLC		\$46.3600	\$4,450.56
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	154.000 L.F.		
Delta Contracting Company, LLC		\$5.5000	\$847.00
Precise Concrete Works, LLC		\$14.6400	\$2,254.56
713-11.01 "U" SECTION STEEL POSTS			
	1,989.000 LB.		
Delta Contracting Company, LLC		\$4.5000	\$8,950.50
Precise Concrete Works, LLC		\$6.4100	\$12,749.49
713-11.22 U POST SLIP BASE			
	41.000 EACH		
Delta Contracting Company, LLC		\$350.0000	\$14,350.00
Precise Concrete Works, LLC		\$164.7000	\$6,752.70
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	54.000 S.F.		
Delta Contracting Company, LLC		\$14.0000	\$756.00
Precise Concrete Works, LLC		\$51.2400	\$2,766.96
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	313.000 S.F.		
Delta Contracting Company, LLC		\$14.5000	\$4,538.50
Precise Concrete Works, LLC		\$56.1200	\$17,565.56
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Delta Contracting Company, LLC		\$300.0000	\$300.00
Precise Concrete Works, LLC		\$6,100.0000	\$6,100.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	561.000 S.Y.		
Delta Contracting Company, LLC		\$38.0000	\$21,318.00
Precise Concrete Works, LLC		\$67.1000	\$37,643.10
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	93.000 L.F.		
Delta Contracting Company, LLC		\$25.0000	\$2,325.00
Precise Concrete Works, LLC		\$26.8400	\$2,496.12
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	7.000 EACH		
Delta Contracting Company, LLC		\$250.0000	\$1,750.00
Precise Concrete Works, LLC		\$335.5000	\$2,348.50

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	826.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$3,304.00
Precise Concrete Works, LLC		\$10.3700	\$8,565.62
716-02.15 PLASTIC PAVEMENT MARKING (U TURN ARROW)	4.000 EACH		
Delta Contracting Company, LLC		\$400.0000	\$1,600.00
Precise Concrete Works, LLC		\$549.0000	\$2,196.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	24.000 S.F.		
Delta Contracting Company, LLC		\$31.0000	\$744.00
Precise Concrete Works, LLC		\$54.9000	\$1,317.60
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.580 L.M.		
Delta Contracting Company, LLC		\$11,600.0000	\$18,328.00
Precise Concrete Works, LLC		\$10,004.0000	\$15,806.32
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,097.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$8,388.00
Precise Concrete Works, LLC		\$9.1500	\$19,187.55
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	515.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$2,060.00
Precise Concrete Works, LLC		\$7.9300	\$4,083.95
717-01 MOBILIZATION	1.000 LS		
Delta Contracting Company, LLC		\$98,000.0000	\$98,000.00
Precise Concrete Works, LLC		\$213,500.0000	\$213,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	106.000 S.Y.		
Delta Contracting Company, LLC		\$10.0000	\$1,060.00
Precise Concrete Works, LLC		\$6.7100	\$711.26
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	2,500.000 S.Y.		
Delta Contracting Company, LLC		\$5.0000	\$12,500.00
Precise Concrete Works, LLC		\$9.1500	\$22,875.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN	77.000 L.F.		
Delta Contracting Company, LLC		\$8.0000	\$616.00
Precise Concrete Works, LLC		\$13.4200	\$1,033.34

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	50.000 UNIT		
Delta Contracting Company, LLC		\$75.0000	\$3,750.00
Precise Concrete Works, LLC		\$146.4000	\$7,320.00
801-03 WATER (SEEDING & SODDING)			
	61.000 M.G.		
Delta Contracting Company, LLC		\$25.0000	\$1,525.00
Precise Concrete Works, LLC		\$67.1000	\$4,093.10
803-01 SODDING (NEW SOD)			
	5,525.000 S.Y.		
Delta Contracting Company, LLC		\$4.5000	\$24,862.50
Precise Concrete Works, LLC		\$11.5900	\$64,034.75

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$1,547,873.00

Precise Concrete Works, LLC

\$2,289,977.40

TOTAL CONTRACT

Delta Contracting Company, LLC

\$1,547,873.00

Precise Concrete Works, LLC

\$2,289,977.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

GRAINGER COUNTY (Contract No. CN261035 Call 020)

STP-375(12),29S375-F8-003

THE RESURFACING ON S.R. 375 FROM S.R. 92 (L.M. 0.00) TO NEAR WHITE OAK LANE (L.M. 5.08).

PROJECT LENGTH - 5.080 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$878,156.50

PRI of East Tennessee Inc.

\$880,530.00

AWARD TO:

APAC-Atlantic, Inc.

DATE: _____

COMMISSIONER

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	11.000 L.M.		
APAC-Atlantic, Inc.		\$530.0000	\$5,830.00
PRI of East Tennessee Inc.		\$1,100.0000	\$12,100.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	725.000 TON		
APAC-Atlantic, Inc.		\$139.5000	\$101,137.50
PRI of East Tennessee Inc.		\$163.0000	\$118,175.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	58.000 TON		
APAC-Atlantic, Inc.		\$800.0000	\$46,400.00
PRI of East Tennessee Inc.		\$1,000.0000	\$58,000.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	3,621.000 TON		
APAC-Atlantic, Inc.		\$142.0000	\$514,182.00
PRI of East Tennessee Inc.		\$148.5000	\$537,718.50
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	11.000 L.M.		
APAC-Atlantic, Inc.		\$825.0000	\$9,075.00
PRI of East Tennessee Inc.		\$770.0000	\$8,470.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	36.000 S.Y.		
APAC-Atlantic, Inc.		\$150.0000	\$5,400.00
PRI of East Tennessee Inc.		\$20.0000	\$720.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
APAC-Atlantic, Inc.		\$225.0000	\$225.00
PRI of East Tennessee Inc.		\$1,000.0000	\$1,000.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
APAC-Atlantic, Inc.		\$2,000.0000	\$2,000.00
PRI of East Tennessee Inc.		\$1,800.0000	\$1,800.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
APAC-Atlantic, Inc.		\$4,000.0000	\$4,000.00
PRI of East Tennessee Inc.		\$3,325.0000	\$3,325.00
706-01 GUARDRAIL REMOVED			
	22.000 L.F.		
APAC-Atlantic, Inc.		\$4.5000	\$99.00
PRI of East Tennessee Inc.		\$1.0000	\$22.00

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	APAC-Atlantic, Inc.	\$40,000.0000	\$40,000.00
	PRI of East Tennessee Inc.	\$25,000.0000	\$25,000.00
712-06	SIGNS (CONSTRUCTION)		
			730.000 S.F.
	APAC-Atlantic, Inc.	\$8.5000	\$6,205.00
	PRI of East Tennessee Inc.	\$7.7500	\$5,657.50
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
			336.000 EACH
	APAC-Atlantic, Inc.	\$39.0000	\$13,104.00
	PRI of East Tennessee Inc.	\$46.5000	\$15,624.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
			336.000 EACH
	APAC-Atlantic, Inc.	\$10.5000	\$3,528.00
	PRI of East Tennessee Inc.	\$17.0000	\$5,712.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			12.000 L.F.
	APAC-Atlantic, Inc.	\$20.5000	\$246.00
	PRI of East Tennessee Inc.	\$13.0000	\$156.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
			9.000 L.M.
	APAC-Atlantic, Inc.	\$875.0000	\$7,875.00
	PRI of East Tennessee Inc.	\$850.0000	\$7,650.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
			21.000 L.M.
	APAC-Atlantic, Inc.	\$3,750.0000	\$78,750.00
	PRI of East Tennessee Inc.	\$2,900.0000	\$60,900.00
717-01	MOBILIZATION		
			1.000 LS
	APAC-Atlantic, Inc.	\$40,100.0000	\$40,100.00
	PRI of East Tennessee Inc.	\$18,500.0000	\$18,500.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$878,156.50
PRI of East Tennessee Inc.	\$880,530.00

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$878,156.50
PRI of East Tennessee Inc.	\$880,530.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

GRAINGER COUNTY (Contract No. CN261045 Call 021)

STP/HSIP-1(513),29S001-F3-004,29S001-F8-004,29S001-M3-006

THE RESURFACING ON U.S. 11W (S.R. 1) FROM NEAR HELTON ROAD (L.M. 22.02) TO NEAR U.S. 25E (S.R. 32) (L.M. 27.18), INCLUDING THIN EPOXY OVERLAY ON BRIDGES.

PROJECT LENGTH - 5.160 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,419,497.30
PRI of East Tennessee Inc.	\$1,478,521.75
Rogers Group, Inc.	\$1,708,389.00

AWARD TO:

APAC-Atlantic, Inc.

DATE: _____

COMMISSIONER

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.000 L.M.		
APAC-Atlantic, Inc.		\$920.0000	\$11,040.00
PRI of East Tennessee Inc.		\$1,200.0000	\$14,400.00
Rogers Group, Inc.		\$1,480.0000	\$17,760.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,079.000 TON		
APAC-Atlantic, Inc.		\$130.0000	\$140,270.00
PRI of East Tennessee Inc.		\$152.0000	\$164,008.00
Rogers Group, Inc.		\$164.0000	\$176,956.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	87.000 TON		
APAC-Atlantic, Inc.		\$800.0000	\$69,600.00
PRI of East Tennessee Inc.		\$1,000.0000	\$87,000.00
Rogers Group, Inc.		\$1,080.0000	\$93,960.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	5,394.000 TON		
APAC-Atlantic, Inc.		\$137.5000	\$741,675.00
PRI of East Tennessee Inc.		\$156.0000	\$841,464.00
Rogers Group, Inc.		\$172.0000	\$927,768.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	1.000 L.M.		
APAC-Atlantic, Inc.		\$1,280.0000	\$1,280.00
PRI of East Tennessee Inc.		\$1,200.0000	\$1,200.00
Rogers Group, Inc.		\$1,420.0000	\$1,420.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	9.000 L.M.		
APAC-Atlantic, Inc.		\$870.0000	\$7,830.00
PRI of East Tennessee Inc.		\$800.0000	\$7,200.00
Rogers Group, Inc.		\$945.0000	\$8,505.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,295.000 S.Y.		
APAC-Atlantic, Inc.		\$13.8500	\$17,935.75
PRI of East Tennessee Inc.		\$19.0000	\$24,605.00
Rogers Group, Inc.		\$12.0000	\$15,540.00
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	4,574.000 L.F.		
APAC-Atlantic, Inc.		\$4.0000	\$18,296.00
PRI of East Tennessee Inc.		\$3.5000	\$16,009.00
Rogers Group, Inc.		\$6.0000	\$27,444.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$63,500.0000	\$63,500.00
PRI of East Tennessee Inc.		\$47,000.0000	\$47,000.00
Rogers Group, Inc.		\$70,000.0000	\$70,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	52.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$2,080.00
PRI of East Tennessee Inc.		\$38.0000	\$1,976.00
Rogers Group, Inc.		\$45.0000	\$2,340.00
712-05.01 WARNING LIGHTS (TYPE A)			
	26.000 EACH		
APAC-Atlantic, Inc.		\$1.0000	\$26.00
PRI of East Tennessee Inc.		\$1.0000	\$26.00
Rogers Group, Inc.		\$2.0000	\$52.00
712-06 SIGNS (CONSTRUCTION)			
	1,399.000 S.F.		
APAC-Atlantic, Inc.		\$7.7500	\$10,842.25
PRI of East Tennessee Inc.		\$7.2500	\$10,142.75
Rogers Group, Inc.		\$9.0000	\$12,591.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$1,100.0000	\$2,200.00
PRI of East Tennessee Inc.		\$1,000.0000	\$2,000.00
Rogers Group, Inc.		\$1,200.0000	\$2,400.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	411.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$16,440.00
PRI of East Tennessee Inc.		\$38.0000	\$15,618.00
Rogers Group, Inc.		\$45.0000	\$18,495.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	78.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$3,120.00
PRI of East Tennessee Inc.		\$38.0000	\$2,964.00
Rogers Group, Inc.		\$45.0000	\$3,510.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	33.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$1,320.00
PRI of East Tennessee Inc.		\$38.0000	\$1,254.00
Rogers Group, Inc.		\$45.0000	\$1,485.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	522.000 EACH		
APAC-Atlantic, Inc.		\$10.9000	\$5,689.80
PRI of East Tennessee Inc.		\$10.0000	\$5,220.00
Rogers Group, Inc.		\$12.0000	\$6,264.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	450.000 S.Y.		
APAC-Atlantic, Inc.		\$21.2500	\$9,562.50
PRI of East Tennessee Inc.		\$20.0000	\$9,000.00
Rogers Group, Inc.		\$24.0000	\$10,800.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000 EACH		
APAC-Atlantic, Inc.		\$230.0000	\$1,610.00
PRI of East Tennessee Inc.		\$200.0000	\$1,400.00
Rogers Group, Inc.		\$238.0000	\$1,666.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)	2.000 EACH		
APAC-Atlantic, Inc.		\$465.0000	\$930.00
PRI of East Tennessee Inc.		\$450.0000	\$900.00
Rogers Group, Inc.		\$530.0000	\$1,060.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000 EACH		
APAC-Atlantic, Inc.		\$125.0000	\$250.00
PRI of East Tennessee Inc.		\$100.0000	\$200.00
Rogers Group, Inc.		\$120.0000	\$240.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000 EACH		
APAC-Atlantic, Inc.		\$365.0000	\$730.00
PRI of East Tennessee Inc.		\$350.0000	\$700.00
Rogers Group, Inc.		\$415.0000	\$830.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	9.000 L.M.		
APAC-Atlantic, Inc.		\$900.0000	\$8,100.00
PRI of East Tennessee Inc.		\$800.0000	\$7,200.00
Rogers Group, Inc.		\$845.0000	\$7,605.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	21.000 L.M.		
APAC-Atlantic, Inc.		\$4,000.0000	\$84,000.00
PRI of East Tennessee Inc.		\$3,600.0000	\$75,600.00
Rogers Group, Inc.		\$4,250.0000	\$89,250.00

		UNIT PRICE	EXTENSION
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	2,600.000 L.F.		
APAC-Atlantic, Inc.		\$1.0000	\$2,600.00
PRI of East Tennessee Inc.		\$1.0000	\$2,600.00
Rogers Group, Inc.		\$2.0000	\$5,200.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$71,400.0000	\$71,400.00
PRI of East Tennessee Inc.		\$20,000.0000	\$20,000.00
Rogers Group, Inc.		\$75,000.0000	\$75,000.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

10.000 S.Y.

APAC-Atlantic, Inc.	\$1,405.0000	\$14,050.00
PRI of East Tennessee Inc.	\$1,270.0000	\$12,700.00
Rogers Group, Inc.	\$1,700.0000	\$17,000.00

604-10.53 CONCRETE REPAIRS

5.000 S.Y.

APAC-Atlantic, Inc.	\$1,425.0000	\$7,125.00
PRI of East Tennessee Inc.	\$1,275.0000	\$6,375.00
Rogers Group, Inc.	\$1,700.0000	\$8,500.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,494.000 S.Y.

APAC-Atlantic, Inc.	\$42.5000	\$105,995.00
PRI of East Tennessee Inc.	\$40.0000	\$99,760.00
Rogers Group, Inc.	\$42.0000	\$104,748.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$1,292,327.30
PRI of East Tennessee Inc.	\$1,359,686.75
Rogers Group, Inc.	\$1,578,141.00

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc.	\$127,170.00
PRI of East Tennessee Inc.	\$118,835.00
Rogers Group, Inc.	\$130,248.00

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,419,497.30
PRI of East Tennessee Inc.	\$1,478,521.75
Rogers Group, Inc.	\$1,708,389.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

GREENE COUNTY (Contract No. CN261036 Call 022)

30S070-S3-002

THE TRAFFIC SIGNAL MODERNIZATION ON S.R. 70 (ASHEVILLE HIGHWAY) AT THE INTERSECTION OF VANN ROAD IN GREENEVILLE (L.M. 14.65).

PROJECT LENGTH - 0.066 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

	TOTAL CONTRACT
Davis H. Elliot Construction Company, Inc.	\$164,290.00
Stansell Electric Company, Inc.	\$217,270.00

<p>AWARD TO:</p> <p style="margin-left: 40px;">Davis H. Elliot Construction Company, Inc.</p> <hr style="border: 0.5px solid black;"/>
<p>DATE: _____</p> <p style="text-align: right; margin-right: 100px;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Davis H. Elliot Construction Company, Inc.	\$15,497.5000	\$15,497.50
	Stansell Electric Company, Inc.	\$28,270.0000	\$28,270.00
717-01	MOBILIZATION		
			1.000 LS
	Davis H. Elliot Construction Company, Inc.	\$8,214.5000	\$8,214.50
	Stansell Electric Company, Inc.	\$34,610.0000	\$34,610.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT		
			1.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$15,000.0000	\$15,000.00
	Stansell Electric Company, Inc.	\$5,230.0000	\$5,230.00
730-02.03	SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)		
			1.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$1,600.0000	\$1,600.00
	Stansell Electric Company, Inc.	\$1,330.0000	\$1,330.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)		
			4.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$1,600.0000	\$6,400.00
	Stansell Electric Company, Inc.	\$1,375.0000	\$5,500.00
730-02.14	SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)		
			2.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$1,900.0000	\$3,800.00
	Stansell Electric Company, Inc.	\$1,920.0000	\$3,840.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)		
			2.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$2,200.0000	\$4,400.00
	Stansell Electric Company, Inc.	\$2,290.0000	\$4,580.00
730-05.01	ELECTRICAL SERVICE CONNECTION		
			1.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$3,500.0000	\$3,500.00
	Stansell Electric Company, Inc.	\$5,680.0000	\$5,680.00
730-08.03	SIGNAL CABLE - 7 CONDUCTOR		
			1,000.000 L.F.
	Davis H. Elliot Construction Company, Inc.	\$3.7700	\$3,770.00
	Stansell Electric Company, Inc.	\$5.2000	\$5,200.00
730-09.20	SPAN WIRE ASSEMBLY		
			600.000 L.F.
	Davis H. Elliot Construction Company, Inc.	\$16.9800	\$10,188.00
	Stansell Electric Company, Inc.	\$9.4000	\$5,640.00

		UNIT PRICE	EXTENSION
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER	600.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$12.0400	\$7,224.00
Stansell Electric Company, Inc.		\$8.7000	\$5,220.00
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)	40.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$14.4000	\$576.00
Stansell Electric Company, Inc.		\$53.0000	\$2,120.00
730-13.08 VEHICLE DETECTOR (RADAR - STOP LINE)	4.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$40,000.00
Stansell Electric Company, Inc.		\$13,785.0000	\$55,140.00
730-15.07 CABINET (ATC)	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$35,000.0000	\$35,000.00
Stansell Electric Company, Inc.		\$41,860.0000	\$41,860.00
730-16.04 CONTROLLER (ATC)	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$9,000.0000	\$9,000.00
Stansell Electric Company, Inc.		\$12,050.0000	\$12,050.00
801-01 SEEDING (WITH MULCH)	1.000 UNIT		
Davis H. Elliot Construction Company, Inc.		\$50.0000	\$50.00
Stansell Electric Company, Inc.		\$500.0000	\$500.00
801-03 WATER (SEEDING & SODDING)	1.000 M.G.		
Davis H. Elliot Construction Company, Inc.		\$70.0000	\$70.00
Stansell Electric Company, Inc.		\$500.0000	\$500.00

SUB-TOTAL ROADWAY

Davis H. Elliot Construction Company, Inc.

\$164,290.00

Stansell Electric Company, Inc.

\$217,270.00

TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc.

\$164,290.00

Stansell Electric Company, Inc.

\$217,270.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

HAMILTON COUNTY (Contract No. CN262042 Call 023)

STP-2(308),33S002-F8-011

THE RESURFACING ON U.S. 41 (U.S. 64, U.S. 74, S.R. 2) FROM THE MARION COUNTY LINE (L.M. 0.00) TO NEAR MYRTLE AVENUE (L.M. 2.74).

PROJECT LENGTH - 2.740 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$1,476,057.25
Wright Brothers Construction Company, Inc.	\$1,539,876.00

<p>AWARD TO:</p> <p>APAC-Atlantic, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	5.300 L.M.		
APAC-Atlantic, Inc.		\$737.5300	\$3,908.91
Wright Brothers Construction Company, Inc.		\$1,100.0000	\$5,830.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	23.000 TON		
APAC-Atlantic, Inc.		\$111.0100	\$2,553.23
Wright Brothers Construction Company, Inc.		\$215.0000	\$4,945.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	48.000 TON		
APAC-Atlantic, Inc.		\$403.2600	\$19,356.48
Wright Brothers Construction Company, Inc.		\$435.0000	\$20,880.00
403-02.01 TRACKLESS TACK COAT			
	35.000 TON		
APAC-Atlantic, Inc.		\$1,150.0000	\$40,250.00
Wright Brothers Construction Company, Inc.		\$855.0000	\$29,925.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	4,993.000 TON		
APAC-Atlantic, Inc.		\$181.0900	\$904,182.37
Wright Brothers Construction Company, Inc.		\$170.0000	\$848,810.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	7.000 L.M.		
APAC-Atlantic, Inc.		\$3,162.5000	\$22,137.50
Wright Brothers Construction Company, Inc.		\$3,050.0000	\$21,350.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	5.100 L.M.		
APAC-Atlantic, Inc.		\$1,207.5000	\$6,158.25
Wright Brothers Construction Company, Inc.		\$1,500.0000	\$7,650.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	4,993.000 TON		
APAC-Atlantic, Inc.		\$33.4300	\$166,915.99
Wright Brothers Construction Company, Inc.		\$52.0000	\$259,636.00
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	750.000 LB.		
APAC-Atlantic, Inc.		\$8.5100	\$6,382.50
Wright Brothers Construction Company, Inc.		\$7.4000	\$5,550.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
APAC-Atlantic, Inc.		\$143.7500	\$143.75
Wright Brothers Construction Company, Inc.		\$138.0000	\$138.00

		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
APAC-Atlantic, Inc.		\$1,380.0000	\$1,380.00
Wright Brothers Construction Company, Inc.		\$1,300.0000	\$1,300.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	230.000 L.F.		
APAC-Atlantic, Inc.		\$33.3500	\$7,670.50
Wright Brothers Construction Company, Inc.		\$32.0000	\$7,360.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
APAC-Atlantic, Inc.		\$1,380.0000	\$1,380.00
Wright Brothers Construction Company, Inc.		\$1,300.0000	\$1,300.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
APAC-Atlantic, Inc.		\$3,565.0000	\$7,130.00
Wright Brothers Construction Company, Inc.		\$3,400.0000	\$6,800.00
706-01 GUARDRAIL REMOVED			
	75.000 L.F.		
APAC-Atlantic, Inc.		\$1.1500	\$86.25
Wright Brothers Construction Company, Inc.		\$1.0000	\$75.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$50,587.0300	\$50,587.03
Wright Brothers Construction Company, Inc.		\$52,300.0000	\$52,300.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	19.000 EACH		
APAC-Atlantic, Inc.		\$1.1500	\$21.85
Wright Brothers Construction Company, Inc.		\$1.0000	\$19.00
712-06 SIGNS (CONSTRUCTION)			
	1,856.000 S.F.		
APAC-Atlantic, Inc.		\$7.9900	\$14,829.44
Wright Brothers Construction Company, Inc.		\$7.7500	\$14,384.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
APAC-Atlantic, Inc.		\$4,370.0000	\$8,740.00
Wright Brothers Construction Company, Inc.		\$4,225.0000	\$8,450.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	261.000 EACH		
APAC-Atlantic, Inc.		\$43.7000	\$11,405.70
Wright Brothers Construction Company, Inc.		\$42.0000	\$10,962.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	59.000 EACH		
APAC-Atlantic, Inc.		\$43.7000	\$2,578.30
Wright Brothers Construction Company, Inc.		\$42.0000	\$2,478.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	36.000 EACH		
APAC-Atlantic, Inc.		\$43.7000	\$1,573.20
Wright Brothers Construction Company, Inc.		\$42.0000	\$1,512.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	472.000 EACH		
APAC-Atlantic, Inc.		\$9.7800	\$4,616.16
Wright Brothers Construction Company, Inc.		\$9.4000	\$4,436.80
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	46.000 S.Y.		
APAC-Atlantic, Inc.		\$28.7500	\$1,322.50
Wright Brothers Construction Company, Inc.		\$27.7500	\$1,276.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	475.000 L.F.		
APAC-Atlantic, Inc.		\$11.5000	\$5,462.50
Wright Brothers Construction Company, Inc.		\$11.0000	\$5,225.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	16.000 EACH		
APAC-Atlantic, Inc.		\$172.5000	\$2,760.00
Wright Brothers Construction Company, Inc.		\$167.0000	\$2,672.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	260.000 L.F.		
APAC-Atlantic, Inc.		\$1.4400	\$374.40
Wright Brothers Construction Company, Inc.		\$1.3500	\$351.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	141.000 L.F.		
APAC-Atlantic, Inc.		\$28.7500	\$4,053.75
Wright Brothers Construction Company, Inc.		\$27.7000	\$3,905.70
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	103.000 L.F.		
APAC-Atlantic, Inc.		\$0.8600	\$88.58
Wright Brothers Construction Company, Inc.		\$0.8000	\$82.40
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.200 L.M.		
APAC-Atlantic, Inc.		\$9,775.0000	\$1,955.00
Wright Brothers Construction Company, Inc.		\$9,425.0000	\$1,885.00

		UNIT PRICE	EXTENSION
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$201.2500	\$201.25
Wright Brothers Construction Company, Inc.		\$195.0000	\$195.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	225.000 S.F.		
APAC-Atlantic, Inc.		\$17.2500	\$3,881.25
Wright Brothers Construction Company, Inc.		\$16.6000	\$3,735.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	35.000 EACH		
APAC-Atlantic, Inc.		\$488.7500	\$17,106.25
Wright Brothers Construction Company, Inc.		\$472.0000	\$16,520.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$316.2500	\$632.50
Wright Brothers Construction Company, Inc.		\$305.0000	\$610.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	10.000 L.M.		
APAC-Atlantic, Inc.		\$1,265.0000	\$12,650.00
Wright Brothers Construction Company, Inc.		\$1,220.0000	\$12,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.000 L.M.		
APAC-Atlantic, Inc.		\$7,475.0000	\$74,750.00
Wright Brothers Construction Company, Inc.		\$7,220.0000	\$72,200.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$45,688.1800	\$45,688.18
Wright Brothers Construction Company, Inc.		\$82,550.0000	\$82,550.00
730-14.02 SAW SLOT			
	1,436.000 L.F.		
APAC-Atlantic, Inc.		\$7.8800	\$11,315.68
Wright Brothers Construction Company, Inc.		\$7.6000	\$10,913.60
730-14.03 LOOP WIRE			
	3,640.000 L.F.		
APAC-Atlantic, Inc.		\$2.7000	\$9,828.00
Wright Brothers Construction Company, Inc.		\$2.6000	\$9,464.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.

\$1,476,057.25

Wright Brothers Construction Company, Inc.

\$1,539,876.00

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$1,476,057.25

Wright Brothers Construction Company, Inc.

\$1,539,876.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

HAMILTON COUNTY (Contract No. CN262043 Call 024)

STP/HSIP-320(11),33S320-F3-002,33S320-F8-002

THE RESURFACING ON S.R. 320 FROM U.S. 11 (U.S. 64, S.R. 2) (L.M. 0.00) TO NEAR GRAYSVILLE ROAD (L.M. 3.87) (EXCLUDES L.M. 0.75 - 0.99).

PROJECT LENGTH - 3.630 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$3,166,457.00
APAC-Atlantic, Inc.	\$3,919,625.87

<p>AWARD TO:</p> <p>Wright Brothers Construction Company, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	2.700 L.M.		
Wright Brothers Construction Company, Inc.		\$1,100.0000	\$2,970.00
APAC-Atlantic, Inc.		\$2,020.9700	\$5,456.62
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	287.000 TON		
Wright Brothers Construction Company, Inc.		\$225.0000	\$64,575.00
APAC-Atlantic, Inc.		\$415.2800	\$119,185.36
403-02.01 TRACKLESS TACK COAT			
	58.000 TON		
Wright Brothers Construction Company, Inc.		\$855.0000	\$49,590.00
APAC-Atlantic, Inc.		\$900.0000	\$52,200.00
406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)			
	1,408.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$34.0000	\$47,872.00
APAC-Atlantic, Inc.		\$35.0800	\$49,392.64
411-01.21 LONGITUDINAL JOINT SEALANT			
	16.000 L.M.		
Wright Brothers Construction Company, Inc.		\$3,050.0000	\$48,800.00
APAC-Atlantic, Inc.		\$3,162.5000	\$50,600.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	8,495.000 TON		
Wright Brothers Construction Company, Inc.		\$170.0000	\$1,444,150.00
APAC-Atlantic, Inc.		\$201.9700	\$1,715,735.15
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	8,876.000 TON		
Wright Brothers Construction Company, Inc.		\$44.0000	\$390,544.00
APAC-Atlantic, Inc.		\$52.4700	\$465,723.72
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	26.000 EACH		
Wright Brothers Construction Company, Inc.		\$5,425.0000	\$141,050.00
APAC-Atlantic, Inc.		\$6,238.7500	\$162,207.50
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	5,425.000 S.F.		
Wright Brothers Construction Company, Inc.		\$42.0000	\$227,850.00
APAC-Atlantic, Inc.		\$48.3000	\$262,027.50
701-02.03 CONCRETE CURB RAMP			
	1,400.000 S.F.		
Wright Brothers Construction Company, Inc.		\$48.0000	\$67,200.00
APAC-Atlantic, Inc.		\$55.2000	\$77,280.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$180,000.0000	\$180,000.00
APAC-Atlantic, Inc.		\$270,366.0000	\$270,366.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	105.000 EACH		
Wright Brothers Construction Company, Inc.		\$38.0000	\$3,990.00
APAC-Atlantic, Inc.		\$43.7000	\$4,588.50
712-05.01 WARNING LIGHTS (TYPE A)			
	26.000 EACH		
Wright Brothers Construction Company, Inc.		\$24.5000	\$637.00
APAC-Atlantic, Inc.		\$25.3000	\$657.80
712-06 SIGNS (CONSTRUCTION)			
	2,126.000 S.F.		
Wright Brothers Construction Company, Inc.		\$8.0000	\$17,008.00
APAC-Atlantic, Inc.		\$8.9100	\$18,942.66
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$1,050.0000	\$2,100.00
APAC-Atlantic, Inc.		\$1,121.2500	\$2,242.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Wright Brothers Construction Company, Inc.		\$5,470.0000	\$38,290.00
APAC-Atlantic, Inc.		\$6,325.0000	\$44,275.00
713-16.20 SIGNS (R1-2, YIELD, 36"X36"X36")			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$336.0000	\$336.00
APAC-Atlantic, Inc.		\$345.0000	\$345.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	558.000 EACH		
Wright Brothers Construction Company, Inc.		\$40.0000	\$22,320.00
APAC-Atlantic, Inc.		\$43.7000	\$24,384.60
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	742.000 EACH		
Wright Brothers Construction Company, Inc.		\$40.0000	\$29,680.00
APAC-Atlantic, Inc.		\$43.7000	\$32,425.40
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	325.000 EACH		
Wright Brothers Construction Company, Inc.		\$9.4000	\$3,055.00
APAC-Atlantic, Inc.		\$9.7800	\$3,178.50

		UNIT PRICE	EXTENSION
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	240.000 L.F.		
Wright Brothers Construction Company, Inc.		\$8.3000	\$1,992.00
APAC-Atlantic, Inc.		\$8.6300	\$2,071.20
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	449.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$20.0000	\$8,980.00
APAC-Atlantic, Inc.		\$20.7000	\$9,294.30
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,750.000 L.F.		
Wright Brothers Construction Company, Inc.		\$11.1000	\$19,425.00
APAC-Atlantic, Inc.		\$11.5000	\$20,125.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	83.000 EACH		
Wright Brothers Construction Company, Inc.		\$140.0000	\$11,620.00
APAC-Atlantic, Inc.		\$143.7500	\$11,931.25
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	155.000 L.F.		
Wright Brothers Construction Company, Inc.		\$5.5500	\$860.25
APAC-Atlantic, Inc.		\$5.7500	\$891.25
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,015.000 L.F.		
Wright Brothers Construction Company, Inc.		\$1.6000	\$1,624.00
APAC-Atlantic, Inc.		\$1.7300	\$1,755.95
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	2,336.000 L.F.		
Wright Brothers Construction Company, Inc.		\$24.4500	\$57,115.20
APAC-Atlantic, Inc.		\$25.3000	\$59,100.80
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	1.700 L.M.		
Wright Brothers Construction Company, Inc.		\$8,350.0000	\$14,195.00
APAC-Atlantic, Inc.		\$8,625.0000	\$14,662.50
716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)			
	425.000 L.F.		
Wright Brothers Construction Company, Inc.		\$4.7000	\$1,997.50
APAC-Atlantic, Inc.		\$4.8900	\$2,078.25
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	11.000 EACH		
Wright Brothers Construction Company, Inc.		\$250.0000	\$2,750.00
APAC-Atlantic, Inc.		\$258.7500	\$2,846.25

		UNIT PRICE	EXTENSION
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	15.000 EACH		
Wright Brothers Construction Company, Inc.		\$195.0000	\$2,925.00
APAC-Atlantic, Inc.		\$201.2500	\$3,018.75
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	135.000 L.F.		
Wright Brothers Construction Company, Inc.		\$5.5000	\$742.50
APAC-Atlantic, Inc.		\$5.7500	\$776.25
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	9.000 EACH		
Wright Brothers Construction Company, Inc.		\$165.0000	\$1,485.00
APAC-Atlantic, Inc.		\$172.5000	\$1,552.50
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	123.000 S.F.		
Wright Brothers Construction Company, Inc.		\$16.6500	\$2,047.95
APAC-Atlantic, Inc.		\$17.2500	\$2,121.75
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	11.800 L.M.		
Wright Brothers Construction Company, Inc.		\$1,110.0000	\$13,098.00
APAC-Atlantic, Inc.		\$1,265.0000	\$14,927.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	0.100 L.M.		
Wright Brothers Construction Company, Inc.		\$16,700.0000	\$1,670.00
APAC-Atlantic, Inc.		\$17,250.0000	\$1,725.00
716-09.03 WET REFLECTIVE PAVEMENT MARKING(6" LINE)			
	0.100 L.M.		
Wright Brothers Construction Company, Inc.		\$55,800.0000	\$5,580.00
APAC-Atlantic, Inc.		\$57,500.0000	\$5,750.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	12.000 L.M.		
Wright Brothers Construction Company, Inc.		\$6,675.0000	\$80,100.00
APAC-Atlantic, Inc.		\$7,475.0000	\$89,700.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	97.000 L.F.		
Wright Brothers Construction Company, Inc.		\$0.8000	\$77.60
APAC-Atlantic, Inc.		\$0.8600	\$83.42
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$156,155.0000	\$156,155.00
APAC-Atlantic, Inc.		\$314,000.0000	\$314,000.00

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.

\$3,166,457.00

APAC-Atlantic, Inc.

\$3,919,625.87

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.

\$3,166,457.00

APAC-Atlantic, Inc.

\$3,919,625.87

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

HAMILTON COUNTY (Contract No. CN262039 Call 025)

33SVAR-M3-006

THE TUNNEL CLEANING OF THE MCCALLIE TUNNEL ON U.S. 11 (U.S. 64, S.R. 2), THE STRINGERS RIDGE TUNNEL ON U.S. 127 (S.R. 8), AND THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

	TOTAL CONTRACT
Diamond Specialized, Inc.	\$325,470.50

<p>AWARD TO:</p> <p>Diamond Specialized, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
104-03.71 ADDITIONAL WORK (CLEANING OF PORTAL FACADES @ MCCALLIE TUNNELS)		
	7,850.000 S.F.	
Diamond Specialized, Inc.	\$1.9700	\$15,464.50
712-01.52 MAINTENANCE OF TRAFFIC (MCCALLIE TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$4,400.0000	\$52,800.00
712-01.53 MAINTENANCE OF TRAFFIC (BACHMAN TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$2,880.0000	\$34,560.00
712-01.54 MAINTENANCE OF TRAFFIC (STRINGERS RIDGE TUNNEL)		
	12.000 EACH	
Diamond Specialized, Inc.	\$2,290.0000	\$27,480.00
713-20.40 GRAFFITI REMOVAL		
	250.000 S.F.	
Diamond Specialized, Inc.	\$6.0000	\$1,500.00
717-01 MOBILIZATION		
	1.000 LS	
Diamond Specialized, Inc.	\$17,950.0000	\$17,950.00
760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$5,885.0000	\$70,620.00
760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS)		
	12.000 EACH	
Diamond Specialized, Inc.	\$4,600.0000	\$55,200.00
760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL)		
	12.000 EACH	
Diamond Specialized, Inc.	\$4,158.0000	\$49,896.00

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

\$325,470.50

TOTAL CONTRACT

Diamond Specialized, Inc.

\$325,470.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

HANCOCK COUNTY (Contract No. CN261037 Call 026)

STP/HSIP-31(20),34S031-F3-003,34S031-F8-003

THE RESURFACING ON S.R. 31 FROM NEAR DEER RUN ROAD (L.M. 1.58) TO NEAR BEN BLOOMER ROAD (L.M. 8.41).

PROJECT LENGTH - 6.400 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,714,064.00
APAC-Atlantic, Inc.	\$1,781,315.70

<p>AWARD TO:</p> <p>Rogers Group, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	13.000 L.M.		
Rogers Group, Inc.		\$1,410.0000	\$18,330.00
APAC-Atlantic, Inc.		\$1,000.0000	\$13,000.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,391.000 TON		
Rogers Group, Inc.		\$168.0000	\$233,688.00
APAC-Atlantic, Inc.		\$157.0000	\$218,387.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	112.000 TON		
Rogers Group, Inc.		\$1,040.0000	\$116,480.00
APAC-Atlantic, Inc.		\$800.0000	\$89,600.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	6,954.000 TON		
Rogers Group, Inc.		\$151.0000	\$1,050,054.00
APAC-Atlantic, Inc.		\$158.0000	\$1,098,732.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	11.000 L.M.		
Rogers Group, Inc.		\$950.0000	\$10,450.00
APAC-Atlantic, Inc.		\$950.0000	\$10,450.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	114.000 S.Y.		
Rogers Group, Inc.		\$72.0000	\$8,208.00
APAC-Atlantic, Inc.		\$90.0000	\$10,260.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	6.000 EACH		
Rogers Group, Inc.		\$85.0000	\$510.00
APAC-Atlantic, Inc.		\$83.2500	\$499.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	6.000 EACH		
Rogers Group, Inc.		\$900.0000	\$5,400.00
APAC-Atlantic, Inc.		\$900.0000	\$5,400.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
Rogers Group, Inc.		\$3,750.0000	\$22,500.00
APAC-Atlantic, Inc.		\$3,750.0000	\$22,500.00
706-01 GUARDRAIL REMOVED			
	282.000 L.F.		
Rogers Group, Inc.		\$1.0000	\$282.00
APAC-Atlantic, Inc.		\$1.2500	\$352.50

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$39,858.4000	\$39,858.40
APAC-Atlantic, Inc.		\$73,350.0000	\$73,350.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	103.000 EACH		
Rogers Group, Inc.		\$28.0000	\$2,884.00
APAC-Atlantic, Inc.		\$28.0000	\$2,884.00
712-05.01 WARNING LIGHTS (TYPE A)			
	52.000 EACH		
Rogers Group, Inc.		\$1.1000	\$57.20
APAC-Atlantic, Inc.		\$1.1000	\$57.20
712-06 SIGNS (CONSTRUCTION)			
	1,146.000 S.F.		
Rogers Group, Inc.		\$8.4000	\$9,626.40
APAC-Atlantic, Inc.		\$8.5000	\$9,741.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$453.0000	\$906.00
APAC-Atlantic, Inc.		\$500.0000	\$1,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	428.000 EACH		
Rogers Group, Inc.		\$48.0000	\$20,544.00
APAC-Atlantic, Inc.		\$50.0000	\$21,400.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	117.000 EACH		
Rogers Group, Inc.		\$48.0000	\$5,616.00
APAC-Atlantic, Inc.		\$50.0000	\$5,850.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	545.000 EACH		
Rogers Group, Inc.		\$16.0000	\$8,720.00
APAC-Atlantic, Inc.		\$16.5000	\$8,992.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	320.000 L.F.		
Rogers Group, Inc.		\$15.0000	\$4,800.00
APAC-Atlantic, Inc.		\$14.5000	\$4,640.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	11.000 L.M.		
Rogers Group, Inc.		\$850.0000	\$9,350.00
APAC-Atlantic, Inc.		\$920.0000	\$10,120.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

27.000 L.M.

Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE

EXTENSION

\$3,100.0000

\$83,700.00

\$3,300.0000

\$89,100.00

717-01 MOBILIZATION

1.000 LS

Rogers Group, Inc.
APAC-Atlantic, Inc.

\$62,100.0000

\$62,100.00

\$85,000.0000

\$85,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,714,064.00

APAC-Atlantic, Inc.

\$1,781,315.70

TOTAL CONTRACT

Rogers Group, Inc.

\$1,714,064.00

APAC-Atlantic, Inc.

\$1,781,315.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

HENDERSON COUNTY (Contract No. CN264040 Call 027)

39999-3609-04

THE CONSTRUCTION OF A 40' X 80' TDOT MAINTENANCE BUILDING AT 370 ROCK MILAM ROAD IN CEDAR GROVE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2026

	TOTAL CONTRACT
H & H Construction, Inc.	\$974,794.49
Graves & Graves Construction Company, Inc.	\$978,000.00

AWARD TO: H & H Construction, Inc.
DATE: _____ COMMISSIONER

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
607-65.20 SITE PREPARATION	1.000 EACH		
H & H Construction, Inc.		\$268,068.4800	\$268,068.48
Graves & Graves Construction Company, Inc.		\$210,000.0000	\$210,000.00
680-02.01 BUILDING (FOUNDATION AND STRUCTURE)	1.000 EACH		
H & H Construction, Inc.		\$311,934.2400	\$311,934.24
Graves & Graves Construction Company, Inc.		\$400,000.0000	\$400,000.00
680-02.02 BUILDING (INTERIOR CONSTRUCTION)	1.000 EACH		
H & H Construction, Inc.		\$346,052.0500	\$346,052.05
Graves & Graves Construction Company, Inc.		\$303,000.0000	\$303,000.00
717-01 MOBILIZATION	1.000 LS		
H & H Construction, Inc.		\$48,739.7200	\$48,739.72
Graves & Graves Construction Company, Inc.		\$65,000.0000	\$65,000.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$974,794.49

Graves & Graves Construction Company, Inc.

\$978,000.00

TOTAL CONTRACT

H & H Construction, Inc.

\$974,794.49

Graves & Graves Construction Company, Inc.

\$978,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

HENDERSON COUNTY (Contract No. CN264039 Call 028)

39I040-S3-006

THE RAMP IMPROVEMENTS ON I-40 (EXIT 101) AT THE S.R. 104 INTERCHANGE (L.M. 5.73), INCLUDING GRADING, DRAINAGE, LIGHTING, AND PAVING.

PROJECT LENGTH - 0.953 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2027

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$7,297,325.47
Delta Contracting Company, LLC	\$7,311,285.29
Precise Concrete Works, LLC	\$10,796,052.78

<p>AWARD TO:</p> <p>Jones Bros. Contractors, LLC</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	Delta Contracting Company, LLC	\$95,000.0000	\$95,000.00
	Precise Concrete Works, LLC	\$103,307.2200	\$103,307.22
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Jones Bros. Contractors, LLC	\$18,000.0000	\$18,000.00
	Delta Contracting Company, LLC	\$160,000.0000	\$160,000.00
	Precise Concrete Works, LLC	\$211,005.1900	\$211,005.19
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Jones Bros. Contractors, LLC	\$7,000.0000	\$7,000.00
	Delta Contracting Company, LLC	\$10,000.0000	\$10,000.00
	Precise Concrete Works, LLC	\$111,722.2900	\$111,722.29
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			1,851.000 S.Y.
	Jones Bros. Contractors, LLC	\$9.0000	\$16,659.00
	Delta Contracting Company, LLC	\$15.0000	\$27,765.00
	Precise Concrete Works, LLC	\$18.5000	\$34,243.50
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			28,622.000 C.Y.
	Jones Bros. Contractors, LLC	\$19.0000	\$543,818.00
	Delta Contracting Company, LLC	\$19.0000	\$543,818.00
	Precise Concrete Works, LLC	\$22.8700	\$654,585.14
203-03.01	BORROW EXCAVATION (SELECT MATERIAL)		
			3,472.000 C.Y.
	Jones Bros. Contractors, LLC	\$43.0000	\$149,296.00
	Delta Contracting Company, LLC	\$15.0000	\$52,080.00
	Precise Concrete Works, LLC	\$37.7800	\$131,172.16
203-04	PLACING AND SPREADING TOPSOIL		
			4,943.593 C.Y.
	Jones Bros. Contractors, LLC	\$3.0000	\$14,830.78
	Delta Contracting Company, LLC	\$18.5000	\$91,456.47
	Precise Concrete Works, LLC	\$26.7500	\$132,241.11
203-05	UNDERCUTTING		
			3,472.000 C.Y.
	Jones Bros. Contractors, LLC	\$19.0000	\$65,968.00
	Delta Contracting Company, LLC	\$22.5000	\$78,120.00
	Precise Concrete Works, LLC	\$29.0000	\$100,688.00

		UNIT PRICE	EXTENSION
203-06 WATER			
	265.000 M.G.		
Jones Bros. Contractors, LLC		\$25.0000	\$6,625.00
Delta Contracting Company, LLC		\$50.0000	\$13,250.00
Precise Concrete Works, LLC		\$34.0000	\$9,010.00
203-20.01 CHANNEL SUBSTRATE			
	19.000 C.Y.		
Jones Bros. Contractors, LLC		\$52.5000	\$997.50
Delta Contracting Company, LLC		\$24.0000	\$456.00
Precise Concrete Works, LLC		\$180.0000	\$3,420.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	25.000 C.Y.		
Jones Bros. Contractors, LLC		\$400.0000	\$10,000.00
Delta Contracting Company, LLC		\$400.0000	\$10,000.00
Precise Concrete Works, LLC		\$432.0000	\$10,800.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	5.000 L.M.		
Jones Bros. Contractors, LLC		\$1,800.0000	\$9,000.00
Delta Contracting Company, LLC		\$1,050.0000	\$5,250.00
Precise Concrete Works, LLC		\$4,323.0000	\$21,615.00
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$700.00
Delta Contracting Company, LLC		\$350.0000	\$700.00
Precise Concrete Works, LLC		\$159.0000	\$318.00
209-05 SEDIMENT REMOVAL			
	1,565.000 C.Y.		
Jones Bros. Contractors, LLC		\$17.0000	\$26,605.00
Delta Contracting Company, LLC		\$14.5000	\$22,692.50
Precise Concrete Works, LLC		\$18.0000	\$28,170.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	2,511.000 L.F.		
Jones Bros. Contractors, LLC		\$5.5000	\$13,810.50
Delta Contracting Company, LLC		\$3.8500	\$9,667.35
Precise Concrete Works, LLC		\$5.9800	\$15,015.78
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	4,518.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$9,036.00
Delta Contracting Company, LLC		\$1.9500	\$8,810.10
Precise Concrete Works, LLC		\$4.4300	\$20,014.74

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM			
	45.000 EACH		
Jones Bros. Contractors, LLC		\$900.0000	\$40,500.00
Delta Contracting Company, LLC		\$650.0000	\$29,250.00
Precise Concrete Works, LLC		\$890.0000	\$40,050.00
209-08.08 ENHANCED ROCK CHECK DAM			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$1,400.0000	\$7,000.00
Delta Contracting Company, LLC		\$1,600.0000	\$8,000.00
Precise Concrete Works, LLC		\$1,450.0000	\$7,250.00
209-09.01 SANDBAGS			
	6,000.000 BAG		
Jones Bros. Contractors, LLC		\$3.0000	\$18,000.00
Delta Contracting Company, LLC		\$2.0000	\$12,000.00
Precise Concrete Works, LLC		\$4.6000	\$27,600.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	32.000 S.Y.		
Jones Bros. Contractors, LLC		\$35.0000	\$1,120.00
Delta Contracting Company, LLC		\$0.8500	\$27.20
Precise Concrete Works, LLC		\$6.0000	\$192.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$1,800.00
Delta Contracting Company, LLC		\$500.0000	\$2,000.00
Precise Concrete Works, LLC		\$420.0000	\$1,680.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	20,453.000 TON		
Jones Bros. Contractors, LLC		\$35.0000	\$715,855.00
Delta Contracting Company, LLC		\$47.5000	\$971,517.50
Precise Concrete Works, LLC		\$46.0000	\$940,838.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	13.000 TON		
Jones Bros. Contractors, LLC		\$55.0000	\$715.00
Delta Contracting Company, LLC		\$100.0000	\$1,300.00
Precise Concrete Works, LLC		\$57.0000	\$741.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	86.000 TON		
Jones Bros. Contractors, LLC		\$163.0000	\$14,018.00
Delta Contracting Company, LLC		\$165.0000	\$14,190.00
Precise Concrete Works, LLC		\$162.0200	\$13,933.72

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	53.000 TON		
Jones Bros. Contractors, LLC		\$125.0000	\$6,625.00
Delta Contracting Company, LLC		\$124.0000	\$6,572.00
Precise Concrete Works, LLC		\$164.7000	\$8,729.10
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S			
	85.000 TON		
Jones Bros. Contractors, LLC		\$157.2500	\$13,366.25
Delta Contracting Company, LLC		\$130.0000	\$11,050.00
Precise Concrete Works, LLC		\$171.3900	\$14,568.15
307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S			
	851.000 TON		
Jones Bros. Contractors, LLC		\$157.2500	\$133,819.75
Delta Contracting Company, LLC		\$130.0000	\$110,630.00
Precise Concrete Works, LLC		\$190.1400	\$161,809.14
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	885.000 TON		
Jones Bros. Contractors, LLC		\$163.0000	\$144,255.00
Delta Contracting Company, LLC		\$165.0000	\$146,025.00
Precise Concrete Works, LLC		\$198.1700	\$175,380.45
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	3,070.000 TON		
Jones Bros. Contractors, LLC		\$125.0000	\$383,750.00
Delta Contracting Company, LLC		\$124.0000	\$380,680.00
Precise Concrete Works, LLC		\$214.0000	\$656,980.00
307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM			
	3,595.000 TON		
Jones Bros. Contractors, LLC		\$124.0000	\$445,780.00
Delta Contracting Company, LLC		\$123.0000	\$442,185.00
Precise Concrete Works, LLC		\$223.0000	\$801,685.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	32.000 TON		
Jones Bros. Contractors, LLC		\$1,000.0000	\$32,000.00
Delta Contracting Company, LLC		\$200.0000	\$6,400.00
Precise Concrete Works, LLC		\$1,274.0000	\$40,768.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1,043.000 TON		
Jones Bros. Contractors, LLC		\$20.0000	\$20,860.00
Delta Contracting Company, LLC		\$5.0000	\$5,215.00
Precise Concrete Works, LLC		\$70.2000	\$73,218.60

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	23.000 TON		
Jones Bros. Contractors, LLC		\$775.0000	\$17,825.00
Delta Contracting Company, LLC		\$200.0000	\$4,600.00
Precise Concrete Works, LLC		\$1,430.0000	\$32,890.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,805.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$7,220.00
Delta Contracting Company, LLC		\$6.0000	\$10,830.00
Precise Concrete Works, LLC		\$6.5000	\$11,732.50
411-03.10 ACS MIX(PG76-22) GRADING D			
	1,582.000 TON		
Jones Bros. Contractors, LLC		\$142.0000	\$224,644.00
Delta Contracting Company, LLC		\$168.0000	\$265,776.00
Precise Concrete Works, LLC		\$206.2100	\$326,224.22
411-03.23 ACS MIX (PG76-22) OGFC			
	2,391.000 TON		
Jones Bros. Contractors, LLC		\$176.5000	\$422,011.50
Delta Contracting Company, LLC		\$185.0000	\$442,335.00
Precise Concrete Works, LLC		\$230.3100	\$550,671.21
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	5.000 L.M.		
Jones Bros. Contractors, LLC		\$2,550.0000	\$12,750.00
Delta Contracting Company, LLC		\$1,625.0000	\$8,125.00
Precise Concrete Works, LLC		\$5,623.8000	\$28,119.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	5,563.000 TON		
Jones Bros. Contractors, LLC		\$36.0000	\$200,268.00
Delta Contracting Company, LLC		\$29.2500	\$162,717.75
Precise Concrete Works, LLC		\$25.3500	\$141,022.05
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	73.000 L.F.		
Jones Bros. Contractors, LLC		\$147.0000	\$10,731.00
Delta Contracting Company, LLC		\$73.0000	\$5,329.00
Precise Concrete Works, LLC		\$120.8000	\$8,818.40
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	73.000 L.F.		
Jones Bros. Contractors, LLC		\$730.0000	\$53,290.00
Delta Contracting Company, LLC		\$94.0000	\$6,862.00
Precise Concrete Works, LLC		\$163.3000	\$11,920.90

		UNIT PRICE	EXTENSION
607-11.02 60" CONCRETE PIPE CULVERT (CLASS II)			
	40.000 L.F.		
Jones Bros. Contractors, LLC		\$936.0000	\$37,440.00
Delta Contracting Company, LLC		\$325.0000	\$13,000.00
Precise Concrete Works, LLC		\$442.8000	\$17,712.00
607-25.01 SAPL TYPE 1 GROUT (PIPE/CULVERT REPAIR)			
	283.000 C.F.		
Jones Bros. Contractors, LLC		\$150.0000	\$42,450.00
Delta Contracting Company, LLC		\$150.0000	\$42,450.00
Precise Concrete Works, LLC		\$193.2000	\$54,675.60
607-25.02 SPRAY APPLIED PIPE LINER (SAPL)			
	212.000 C.F.		
Jones Bros. Contractors, LLC		\$250.0000	\$53,000.00
Delta Contracting Company, LLC		\$250.0000	\$53,000.00
Precise Concrete Works, LLC		\$315.6000	\$66,907.20
611-02.10 JUNCTION BOX, TYPE 1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$5,975.0000	\$5,975.00
Delta Contracting Company, LLC		\$4,050.0000	\$4,050.00
Precise Concrete Works, LLC		\$7,475.0000	\$7,475.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	18.000 C.Y.		
Jones Bros. Contractors, LLC		\$750.0000	\$13,500.00
Delta Contracting Company, LLC		\$1,985.0000	\$35,730.00
Precise Concrete Works, LLC		\$1,322.5000	\$23,805.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	856.000 LB.		
Jones Bros. Contractors, LLC		\$5.0000	\$4,280.00
Delta Contracting Company, LLC		\$5.5000	\$4,708.00
Precise Concrete Works, LLC		\$2.6000	\$2,225.60
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$3,200.0000	\$6,400.00
Delta Contracting Company, LLC		\$3,806.8400	\$7,613.68
Precise Concrete Works, LLC		\$4,025.0000	\$8,050.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,200.0000	\$2,200.00
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
Precise Concrete Works, LLC		\$2,300.0000	\$2,300.00

		UNIT PRICE	EXTENSION
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	140.000 L.F.		
Jones Bros. Contractors, LLC		\$80.0000	\$11,200.00
Delta Contracting Company, LLC		\$80.0000	\$11,200.00
Precise Concrete Works, LLC		\$230.0000	\$32,200.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
Delta Contracting Company, LLC		\$500.0000	\$1,000.00
Precise Concrete Works, LLC		\$1,897.5000	\$3,795.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	2,253.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$67,590.00
Delta Contracting Company, LLC		\$30.0000	\$67,590.00
Precise Concrete Works, LLC		\$35.7000	\$80,432.10
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$4,000.00
Precise Concrete Works, LLC		\$2,127.5000	\$4,255.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$3,500.0000	\$21,000.00
Delta Contracting Company, LLC		\$3,500.0000	\$21,000.00
Precise Concrete Works, LLC		\$4,830.0000	\$28,980.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Delta Contracting Company, LLC		\$2,500.0000	\$5,000.00
Precise Concrete Works, LLC		\$4,945.0000	\$9,890.00
705-06.40 CABLE BARRIER (MASH TL-3)			
	3,782.150 L.F.		
Jones Bros. Contractors, LLC		\$42.0000	\$158,850.30
Delta Contracting Company, LLC		\$42.0000	\$158,850.30
Precise Concrete Works, LLC		\$46.8000	\$177,004.62
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$4,500.0000	\$18,000.00
Delta Contracting Company, LLC		\$4,500.0000	\$18,000.00
Precise Concrete Works, LLC		\$4,306.8000	\$17,227.20

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	1,782.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$1,782.00
Delta Contracting Company, LLC		\$1.0000	\$1,782.00
Precise Concrete Works, LLC		\$5.2000	\$9,266.40
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Delta Contracting Company, LLC		\$500.0000	\$2,000.00
Precise Concrete Works, LLC		\$799.8000	\$3,199.20
706-80.19 CABLE BARRIER (REMOVAL)			
	3,291.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$49,365.00
Delta Contracting Company, LLC		\$15.0000	\$49,365.00
Precise Concrete Works, LLC		\$2.7000	\$8,885.70
707-03.01 STOCK FENCE			
	1,724.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$20,688.00
Delta Contracting Company, LLC		\$8.5000	\$14,654.00
Precise Concrete Works, LLC		\$18.4000	\$31,721.60
707-06.01 REMOVAL OF FENCE (C.A.)			
	1,647.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7500	\$2,882.25
Delta Contracting Company, LLC		\$6.0000	\$9,882.00
Precise Concrete Works, LLC		\$5.8000	\$9,552.60
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	2,961.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$8,883.00
Delta Contracting Company, LLC		\$1.7500	\$5,181.75
Precise Concrete Works, LLC		\$6.3000	\$18,654.30
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$425.0000	\$6,800.00
Delta Contracting Company, LLC		\$343.0000	\$5,488.00
Precise Concrete Works, LLC		\$373.8000	\$5,980.80
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Jones Bros. Contractors, LLC		\$70.7500	\$14,150.00
Delta Contracting Company, LLC		\$55.0000	\$11,000.00
Precise Concrete Works, LLC		\$82.8000	\$16,560.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	68.000 TON		
Jones Bros. Contractors, LLC		\$69.0000	\$4,692.00
Delta Contracting Company, LLC		\$56.0000	\$3,808.00
Precise Concrete Works, LLC		\$78.2000	\$5,317.60
709-05.09 MACHINED RIP-RAP (CLASS C)			
	154.000 TON		
Jones Bros. Contractors, LLC		\$72.0000	\$11,088.00
Delta Contracting Company, LLC		\$55.0000	\$8,470.00
Precise Concrete Works, LLC		\$108.1000	\$16,647.40
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	4,444.100 L.F.		
Jones Bros. Contractors, LLC		\$13.0000	\$57,773.30
Delta Contracting Company, LLC		\$13.5000	\$59,995.35
Precise Concrete Works, LLC		\$21.9000	\$97,325.79
710-05 LATERAL UNDERDRAIN			
	1,472.000 L.F.		
Jones Bros. Contractors, LLC		\$12.5000	\$18,400.00
Delta Contracting Company, LLC		\$12.5000	\$18,400.00
Precise Concrete Works, LLC		\$18.4000	\$27,084.80
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$8,400.00
Delta Contracting Company, LLC		\$1,200.0000	\$8,400.00
Precise Concrete Works, LLC		\$1,380.0000	\$9,660.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	19.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$22,800.00
Delta Contracting Company, LLC		\$1,200.0000	\$22,800.00
Precise Concrete Works, LLC		\$1,782.5000	\$33,867.50
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	110.000 L.F.		
Jones Bros. Contractors, LLC		\$400.0000	\$44,000.00
Delta Contracting Company, LLC		\$400.0000	\$44,000.00
Precise Concrete Works, LLC		\$676.8000	\$74,448.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Delta Contracting Company, LLC		\$137,000.0000	\$137,000.00
Precise Concrete Works, LLC		\$430,675.0000	\$430,675.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	5,000.000 L.F.		
Jones Bros. Contractors, LLC		\$90.0000	\$450,000.00
Delta Contracting Company, LLC		\$46.0000	\$230,000.00
Precise Concrete Works, LLC		\$59.1000	\$295,500.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$6,226.0000	\$56,034.00
Delta Contracting Company, LLC		\$4,065.0000	\$36,585.00
Precise Concrete Works, LLC		\$5,906.4000	\$53,157.60
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	290.000 EACH		
Jones Bros. Contractors, LLC		\$29.0000	\$8,410.00
Delta Contracting Company, LLC		\$45.0000	\$13,050.00
Precise Concrete Works, LLC		\$67.7000	\$19,633.00
712-05.01 WARNING LIGHTS (TYPE A)			
	24.000 EACH		
Jones Bros. Contractors, LLC		\$23.0000	\$552.00
Delta Contracting Company, LLC		\$25.0000	\$600.00
Precise Concrete Works, LLC		\$43.5000	\$1,044.00
712-06 SIGNS (CONSTRUCTION)			
	1,047.860 S.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$7,335.02
Delta Contracting Company, LLC		\$7.3500	\$7,701.77
Precise Concrete Works, LLC		\$17.8000	\$18,651.91
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,100.0000	\$2,200.00
Delta Contracting Company, LLC		\$1,250.0000	\$2,500.00
Precise Concrete Works, LLC		\$2,276.4000	\$4,552.80
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Delta Contracting Company, LLC		\$4,500.0000	\$9,000.00
Precise Concrete Works, LLC		\$9,597.9000	\$19,195.80
712-08.12 QUEUE PROTECTION TRUCK			
	50.000 DAY		
Jones Bros. Contractors, LLC		\$1,150.0000	\$57,500.00
Delta Contracting Company, LLC		\$1,100.0000	\$55,000.00
Precise Concrete Works, LLC		\$2,399.5000	\$119,975.00

		UNIT PRICE	EXTENSION
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	35,786.000 L.F.		
Jones Bros. Contractors, LLC		\$5.0000	\$178,930.00
Delta Contracting Company, LLC		\$6.0000	\$214,716.00
Precise Concrete Works, LLC		\$2.5000	\$89,465.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	4.000 C.Y.		
Jones Bros. Contractors, LLC		\$670.0000	\$2,680.00
Delta Contracting Company, LLC		\$670.0000	\$2,680.00
Precise Concrete Works, LLC		\$2,415.0000	\$9,660.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	825.000 LB.		
Jones Bros. Contractors, LLC		\$3.1500	\$2,598.75
Delta Contracting Company, LLC		\$3.1500	\$2,598.75
Precise Concrete Works, LLC		\$2.6000	\$2,145.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	82.000 EACH		
Jones Bros. Contractors, LLC		\$62.0000	\$5,084.00
Delta Contracting Company, LLC		\$45.0000	\$3,690.00
Precise Concrete Works, LLC		\$69.0000	\$5,658.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	6,204.000 LB.		
Jones Bros. Contractors, LLC		\$7.9800	\$49,507.92
Delta Contracting Company, LLC		\$7.9800	\$49,507.92
Precise Concrete Works, LLC		\$8.1000	\$50,252.40
713-11.01 "U" SECTION STEEL POSTS			
	1,692.000 LB.		
Jones Bros. Contractors, LLC		\$4.0000	\$6,768.00
Delta Contracting Company, LLC		\$4.0000	\$6,768.00
Precise Concrete Works, LLC		\$7.5000	\$12,690.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	595.000 LB.		
Jones Bros. Contractors, LLC		\$4.1000	\$2,439.50
Delta Contracting Company, LLC		\$4.1000	\$2,439.50
Precise Concrete Works, LLC		\$9.5000	\$5,652.50
713-11.21 P POST SLIP BASE			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$520.0000	\$2,600.00
Delta Contracting Company, LLC		\$520.0000	\$2,600.00
Precise Concrete Works, LLC		\$805.0000	\$4,025.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	193.000 S.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$2,316.00
Delta Contracting Company, LLC		\$12.0000	\$2,316.00
Precise Concrete Works, LLC		\$50.6000	\$9,765.80
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	395.000 S.F.		
Jones Bros. Contractors, LLC		\$13.1200	\$5,182.40
Delta Contracting Company, LLC		\$13.1200	\$5,182.40
Precise Concrete Works, LLC		\$57.5000	\$22,712.50
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	737.000 S.F.		
Jones Bros. Contractors, LLC		\$30.7500	\$22,662.75
Delta Contracting Company, LLC		\$30.7500	\$22,662.75
Precise Concrete Works, LLC		\$89.7000	\$66,108.90
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
Precise Concrete Works, LLC		\$5,175.0000	\$5,175.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$1,000.00
Delta Contracting Company, LLC		\$200.0000	\$1,000.00
Precise Concrete Works, LLC		\$862.5000	\$4,312.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$5,100.0000	\$10,200.00
Delta Contracting Company, LLC		\$5,900.0000	\$11,800.00
Precise Concrete Works, LLC		\$8,280.0000	\$16,560.00
714-03 JACKED OR BORED CONDUIT			
	1,380.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$16,560.00
Delta Contracting Company, LLC		\$12.0000	\$16,560.00
Precise Concrete Works, LLC		\$142.8000	\$197,064.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	9,380.000 L.F.		
Jones Bros. Contractors, LLC		\$6.5000	\$60,970.00
Delta Contracting Company, LLC		\$6.5000	\$60,970.00
Precise Concrete Works, LLC		\$20.5000	\$192,290.00

		UNIT PRICE	EXTENSION
714-05.04 PULL BOXES (TYPE C)			
	22.000 EACH		
Jones Bros. Contractors, LLC		\$1,230.0000	\$27,060.00
Delta Contracting Company, LLC		\$1,230.0000	\$27,060.00
Precise Concrete Works, LLC		\$2,608.2000	\$57,380.40
714-06.03 CABLE (1/C # 10 AWG)			
	29,920.000 L.F.		
Jones Bros. Contractors, LLC		\$1.1000	\$32,912.00
Delta Contracting Company, LLC		\$1.1000	\$32,912.00
Precise Concrete Works, LLC		\$3.4000	\$101,728.00
714-06.05 CABLE (1/C # 6 AWG)			
	17,400.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7000	\$29,580.00
Delta Contracting Company, LLC		\$1.7000	\$29,580.00
Precise Concrete Works, LLC		\$5.2000	\$90,480.00
714-08.09 LIGHT STANDARDS (40' M.H.)			
	27.000 EACH		
Jones Bros. Contractors, LLC		\$4,410.0000	\$119,070.00
Delta Contracting Company, LLC		\$4,410.0000	\$119,070.00
Precise Concrete Works, LLC		\$10,557.0000	\$285,039.00
714-08.11 LIGHT STANDARDS (HIGH MAST - 100' M.H.)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$46,760.0000	\$280,560.00
Delta Contracting Company, LLC		\$46,760.0000	\$280,560.00
Precise Concrete Works, LLC		\$89,424.0000	\$536,544.00
714-08.27 FOUNDATION FOR LIGHT STANDARDS - HIGH MAST (HIGH MAST)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$15,750.0000	\$94,500.00
Delta Contracting Company, LLC		\$15,750.0000	\$94,500.00
Precise Concrete Works, LLC		\$27,324.0000	\$163,944.00
714-08.28 FOUNDATION FOR LIGHT STANDARDS - ROADWAY (40' STANDARD)			
	27.000 EACH		
Jones Bros. Contractors, LLC		\$1,585.0000	\$42,795.00
Delta Contracting Company, LLC		\$1,585.0000	\$42,795.00
Precise Concrete Works, LLC		\$6,458.4000	\$174,376.80
714-09.47 LED LUMINAIRES (126 WATT LED FOR OFFSET POLES)			
	27.000 EACH		
Jones Bros. Contractors, LLC		\$1,310.0000	\$35,370.00
Delta Contracting Company, LLC		\$1,310.0000	\$35,370.00
Precise Concrete Works, LLC		\$1,614.6000	\$43,594.20

		UNIT PRICE	EXTENSION
714-09.64 LED LUMINAIRES-HIGH MAST (4 LUMINAIRES @90 DEGREES, 199W)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Delta Contracting Company, LLC		\$5,000.0000	\$10,000.00
Precise Concrete Works, LLC		\$5,713.2000	\$11,426.40
714-09.65 LED LUMINAIRES-HIGH MAST (4 LUMINAIRES @90 DEGREES, 295W)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$5,235.0000	\$20,940.00
Delta Contracting Company, LLC		\$5,235.0000	\$20,940.00
Precise Concrete Works, LLC		\$8,073.0000	\$32,292.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$12,300.0000	\$12,300.00
Delta Contracting Company, LLC		\$12,300.0000	\$12,300.00
Precise Concrete Works, LLC		\$52,164.0000	\$52,164.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$12,300.0000	\$12,300.00
Delta Contracting Company, LLC		\$12,300.0000	\$12,300.00
Precise Concrete Works, LLC		\$52,164.0000	\$52,164.00
714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,660.0000	\$3,660.00
Delta Contracting Company, LLC		\$3,660.0000	\$3,660.00
Precise Concrete Works, LLC		\$15,525.0000	\$15,525.00
714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO. 2)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,695.0000	\$3,695.00
Delta Contracting Company, LLC		\$3,695.0000	\$3,695.00
Precise Concrete Works, LLC		\$15,525.0000	\$15,525.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	2,764.000 EACH		
Jones Bros. Contractors, LLC		\$15.0000	\$41,460.00
Delta Contracting Company, LLC		\$16.0000	\$44,224.00
Precise Concrete Works, LLC		\$15.0000	\$41,460.00
716-01.14 RAISED PAVEMENT MARKER REMOVAL			
	2,764.000 EACH		
Jones Bros. Contractors, LLC		\$15.0000	\$41,460.00
Delta Contracting Company, LLC		\$8.0000	\$22,112.00
Precise Concrete Works, LLC		\$4.6000	\$12,714.40

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	352.000 EACH		
Jones Bros. Contractors, LLC		\$45.0000	\$15,840.00
Delta Contracting Company, LLC		\$50.0000	\$17,600.00
Precise Concrete Works, LLC		\$63.3000	\$22,281.60
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	228.000 EACH		
Jones Bros. Contractors, LLC		\$20.0000	\$4,560.00
Delta Contracting Company, LLC		\$10.0000	\$2,280.00
Precise Concrete Works, LLC		\$13.8000	\$3,146.40
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	343.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$6,860.00
Delta Contracting Company, LLC		\$25.0000	\$8,575.00
Precise Concrete Works, LLC		\$12.9000	\$4,424.70
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	8.000 L.M.		
Jones Bros. Contractors, LLC		\$1,500.0000	\$12,000.00
Delta Contracting Company, LLC		\$2,800.0000	\$22,400.00
Precise Concrete Works, LLC		\$1,840.0000	\$14,720.00
716-05.50 PAINTED PAVEMENT MARKINGS(8" LINE)			
	1,366.000 L.F.		
Jones Bros. Contractors, LLC		\$1.5000	\$2,049.00
Delta Contracting Company, LLC		\$2.8000	\$3,824.80
Precise Concrete Works, LLC		\$2.8000	\$3,824.80
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	8.000 L.M.		
Jones Bros. Contractors, LLC		\$7,000.0000	\$56,000.00
Delta Contracting Company, LLC		\$5,810.0000	\$46,480.00
Precise Concrete Works, LLC		\$2,875.0000	\$23,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	7.000 L.M.		
Jones Bros. Contractors, LLC		\$9,000.0000	\$63,000.00
Delta Contracting Company, LLC		\$8,300.0000	\$58,100.00
Precise Concrete Works, LLC		\$6,325.0000	\$44,275.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,902.000 L.F.		
Jones Bros. Contractors, LLC		\$2.7500	\$5,230.50
Delta Contracting Company, LLC		\$4.0000	\$7,608.00
Precise Concrete Works, LLC		\$4.9000	\$9,319.80

		UNIT PRICE	EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,300.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$2,600.00
Delta Contracting Company, LLC		\$4.0000	\$5,200.00
Precise Concrete Works, LLC		\$3.7000	\$4,810.00
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$432,000.0000	\$432,000.00
Delta Contracting Company, LLC		\$350,316.0000	\$350,316.00
Precise Concrete Works, LLC		\$373,750.0000	\$373,750.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	632.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$1,896.00
Delta Contracting Company, LLC		\$1.5200	\$960.64
Precise Concrete Works, LLC		\$3.7000	\$2,338.40
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	4,050.000 S.Y.		
Jones Bros. Contractors, LLC		\$4.5000	\$18,225.00
Delta Contracting Company, LLC		\$3.0100	\$12,190.50
Precise Concrete Works, LLC		\$3.6000	\$14,580.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	812.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$4,872.00
Delta Contracting Company, LLC		\$5.2500	\$4,263.00
Precise Concrete Works, LLC		\$7.8000	\$6,333.60
801-01 SEEDING (WITH MULCH)			
	302.000 UNIT		
Jones Bros. Contractors, LLC		\$55.0000	\$16,610.00
Delta Contracting Company, LLC		\$35.0000	\$10,570.00
Precise Concrete Works, LLC		\$89.7000	\$27,089.40
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	441.000 UNIT		
Jones Bros. Contractors, LLC		\$50.0000	\$22,050.00
Delta Contracting Company, LLC		\$25.0000	\$11,025.00
Precise Concrete Works, LLC		\$48.3000	\$21,300.30
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH			
	8.000 UNIT		
Jones Bros. Contractors, LLC		\$150.0000	\$1,200.00
Delta Contracting Company, LLC		\$100.0000	\$800.00
Precise Concrete Works, LLC		\$105.8000	\$846.40

		UNIT PRICE	EXTENSION
801-02 SEEDING (WITHOUT MULCH)			
	139.000 UNIT		
Jones Bros. Contractors, LLC		\$40.0000	\$5,560.00
Delta Contracting Company, LLC		\$20.0000	\$2,780.00
Precise Concrete Works, LLC		\$50.6000	\$7,033.40
801-02.15 FERTILIZER			
	9.000 TON		
Jones Bros. Contractors, LLC		\$400.0000	\$3,600.00
Delta Contracting Company, LLC		\$1,250.0000	\$11,250.00
Precise Concrete Works, LLC		\$977.5000	\$8,797.50
801-03 WATER (SEEDING & SODDING)			
	88.000 M.G.		
Jones Bros. Contractors, LLC		\$20.0000	\$1,760.00
Delta Contracting Company, LLC		\$40.0000	\$3,520.00
Precise Concrete Works, LLC		\$34.5000	\$3,036.00
802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)			
	62.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$620.00
Delta Contracting Company, LLC		\$10.0000	\$620.00
Precise Concrete Works, LLC		\$16.1000	\$998.20
802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-24IN)			
	62.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$620.00
Delta Contracting Company, LLC		\$10.0000	\$620.00
Precise Concrete Works, LLC		\$16.1000	\$998.20
802-02.38 CUTTINGS: PLATANUS OCCIDENTALIS (18IN-24IN)			
	63.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$630.00
Delta Contracting Company, LLC		\$10.0000	\$630.00
Precise Concrete Works, LLC		\$16.1000	\$1,014.30
802-02.39 CUTTINGS: POPULUS DELTOIDES (18IN-24IN)			
	63.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$630.00
Delta Contracting Company, LLC		\$10.0000	\$630.00
Precise Concrete Works, LLC		\$16.1000	\$1,014.30
802-12.15 FAGUS GRANDIFOLIA (BEECH SEEDLNG B.R.)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$100.00
Delta Contracting Company, LLC		\$20.0000	\$200.00
Precise Concrete Works, LLC		\$32.2000	\$322.00

		UNIT PRICE	EXTENSION
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$100.00
Delta Contracting Company, LLC		\$20.0000	\$200.00
Precise Concrete Works, LLC		\$27.6000	\$276.00
802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$100.00
Delta Contracting Company, LLC		\$20.0000	\$200.00
Precise Concrete Works, LLC		\$27.6000	\$276.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$100.00
Delta Contracting Company, LLC		\$20.0000	\$200.00
Precise Concrete Works, LLC		\$27.6000	\$276.00
803-01 SODDING (NEW SOD)			
	30,574.667 S.Y.		
Jones Bros. Contractors, LLC		\$4.5000	\$137,586.00
Delta Contracting Company, LLC		\$3.3500	\$102,425.13
Precise Concrete Works, LLC		\$6.6000	\$201,792.80
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	400.773 S.Y.		
Jones Bros. Contractors, LLC		\$6.5000	\$2,605.02
Delta Contracting Company, LLC		\$6.5000	\$2,605.02
Precise Concrete Works, LLC		\$7.2000	\$2,885.57
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	244.713 S.Y.		
Jones Bros. Contractors, LLC		\$2.0000	\$489.43
Delta Contracting Company, LLC		\$1.5000	\$367.07
Precise Concrete Works, LLC		\$2.7000	\$660.73
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	15,851.840 S.Y.		
Jones Bros. Contractors, LLC		\$1.7500	\$27,740.72
Delta Contracting Company, LLC		\$1.5000	\$23,777.76
Precise Concrete Works, LLC		\$3.6000	\$57,066.62
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	230.667 S.Y.		
Jones Bros. Contractors, LLC		\$2.0000	\$461.33
Delta Contracting Company, LLC		\$2.0000	\$461.33
Precise Concrete Works, LLC		\$4.9000	\$1,130.27

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

403-02.01 TRACKLESS TACK COAT

38.000 TON

Jones Bros. Contractors, LLC	\$850.0000	\$32,300.00
Delta Contracting Company, LLC	\$250.0000	\$9,500.00
Precise Concrete Works, LLC	\$550.0000	\$20,900.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-02.02 HOT APPLIED TACK COAT

29.000 TON

Jones Bros. Contractors, LLC
Delta Contracting Company, LLC
Precise Concrete Works, LLC

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$7,265,025.47
Delta Contracting Company, LLC	\$7,301,785.29
Precise Concrete Works, LLC	\$10,775,152.78

SUB-TOTAL ROADWAY ALTERNATE AA2

Jones Bros. Contractors, LLC	\$32,300.00
Delta Contracting Company, LLC	\$9,500.00
Precise Concrete Works, LLC	\$20,900.00

SUB-TOTAL ROADWAY ALTERNATE AA1

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$7,297,325.47
Delta Contracting Company, LLC	\$7,311,285.29
Precise Concrete Works, LLC	\$10,796,052.78

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

HENRY COUNTY (Contract No. CN264036 Call 029)

NH-54(48),40S054-F3-004

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, AND PAVING ON S.R. 54 FROM NEAR HOWARD ROAD (L.M. 22.07) TO THE KENTUCKY STATE LINE (L.M. 24.95).

PROJECT LENGTH - 2.878 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2029

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$38,326,691.66
Hal Coffey Contracting LLC	\$42,273,459.42
Vaughn Contractors, Inc.	\$43,784,592.56
Jones Bros. Contractors, LLC	\$48,779,830.79

<p>AWARD TO:</p> <p>Delta Contracting Company, LLC</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Delta Contracting Company, LLC	\$360,000.0000	\$360,000.00
	Hal Coffey Contracting LLC	\$250,000.0000	\$250,000.00
	Vaughn Contractors, Inc.	\$300,000.0000	\$300,000.00
	Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
108-03	CPM PROJECT SCHEDULE		
		1.000 LS	
	Delta Contracting Company, LLC	\$118,230.0000	\$118,230.00
	Hal Coffey Contracting LLC	\$125,000.0000	\$125,000.00
	Vaughn Contractors, Inc.	\$143,000.0000	\$143,000.00
	Jones Bros. Contractors, LLC	\$120,000.0000	\$120,000.00
109-10.01	TRAINEE		
		4,960.000 HOUR	
	Delta Contracting Company, LLC	\$0.8000	\$3,968.00
	Hal Coffey Contracting LLC	\$0.8000	\$3,968.00
	Vaughn Contractors, Inc.	\$0.8000	\$3,968.00
	Jones Bros. Contractors, LLC	\$0.8000	\$3,968.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Delta Contracting Company, LLC	\$824,988.0000	\$824,988.00
	Hal Coffey Contracting LLC	\$934,500.0000	\$934,500.00
	Vaughn Contractors, Inc.	\$1,350,000.0000	\$1,350,000.00
	Jones Bros. Contractors, LLC	\$1,600,000.0000	\$1,600,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 4)		
		1.000 LS	
	Delta Contracting Company, LLC	\$1,500.0000	\$1,500.00
	Hal Coffey Contracting LLC	\$5,000.0000	\$5,000.00
	Vaughn Contractors, Inc.	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO. 17)		
		1.000 LS	
	Delta Contracting Company, LLC	\$8,000.0000	\$8,000.00
	Hal Coffey Contracting LLC	\$5,000.0000	\$5,000.00
	Vaughn Contractors, Inc.	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		360,613.000 C.Y.	
	Delta Contracting Company, LLC	\$3.0000	\$1,081,839.00
	Hal Coffey Contracting LLC	\$6.4800	\$2,336,772.24
	Vaughn Contractors, Inc.	\$8.0000	\$2,884,904.00
	Jones Bros. Contractors, LLC	\$6.9800	\$2,517,078.74

		UNIT PRICE	EXTENSION
203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)			
	4,598.000 C.Y.		
Delta Contracting Company, LLC		\$8.5000	\$39,083.00
Hal Coffey Contracting LLC		\$18.0000	\$82,764.00
Vaughn Contractors, Inc.		\$20.0000	\$91,960.00
Jones Bros. Contractors, LLC		\$26.0000	\$119,548.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	83,854.000 TON		
Delta Contracting Company, LLC		\$37.0000	\$3,102,598.00
Hal Coffey Contracting LLC		\$33.2500	\$2,788,145.50
Vaughn Contractors, Inc.		\$32.5000	\$2,725,255.00
Jones Bros. Contractors, LLC		\$36.0000	\$3,018,744.00
203-03.01 BORROW EXCAVATION (SELECT MATERIAL)			
	68,447.000 C.Y.		
Delta Contracting Company, LLC		\$2.0000	\$136,894.00
Hal Coffey Contracting LLC		\$16.4500	\$1,125,953.15
Vaughn Contractors, Inc.		\$28.0000	\$1,916,516.00
Jones Bros. Contractors, LLC		\$41.0000	\$2,806,327.00
203-04 PLACING AND SPREADING TOPSOIL			
	25,497.000 C.Y.		
Delta Contracting Company, LLC		\$4.2000	\$107,087.40
Hal Coffey Contracting LLC		\$3.5500	\$90,514.35
Vaughn Contractors, Inc.		\$6.0000	\$152,982.00
Jones Bros. Contractors, LLC		\$5.5000	\$140,233.50
203-05 UNDERCUTTING			
	62,498.000 C.Y.		
Delta Contracting Company, LLC		\$2.0000	\$124,996.00
Hal Coffey Contracting LLC		\$4.7500	\$296,865.50
Vaughn Contractors, Inc.		\$8.5000	\$531,233.00
Jones Bros. Contractors, LLC		\$7.5000	\$468,735.00
203-08 CHANNEL EXCAVATION (UNCLASSIFIED)			
	1,427.000 C.Y.		
Delta Contracting Company, LLC		\$18.0000	\$25,686.00
Hal Coffey Contracting LLC		\$15.0000	\$21,405.00
Vaughn Contractors, Inc.		\$20.0000	\$28,540.00
Jones Bros. Contractors, LLC		\$37.0000	\$52,799.00
203-20.01 CHANNEL SUBSTRATE			
	180.000 C.Y.		
Delta Contracting Company, LLC		\$105.0000	\$18,900.00
Hal Coffey Contracting LLC		\$10.0000	\$1,800.00
Vaughn Contractors, Inc.		\$100.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$88.0000	\$15,840.00

		UNIT PRICE	EXTENSION
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Delta Contracting Company, LLC		\$491,919.0000	\$491,919.00
Hal Coffey Contracting LLC		\$450,000.0000	\$450,000.00
Vaughn Contractors, Inc.		\$120,000.0000	\$120,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
204-08 FOUNDATION FILL MATERIAL			
	367.000 C.Y.		
Delta Contracting Company, LLC		\$85.0000	\$31,195.00
Hal Coffey Contracting LLC		\$85.0000	\$31,195.00
Vaughn Contractors, Inc.		\$70.0000	\$25,690.00
Jones Bros. Contractors, LLC		\$100.0000	\$36,700.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	10.000 C.Y.		
Delta Contracting Company, LLC		\$400.0000	\$4,000.00
Hal Coffey Contracting LLC		\$450.0000	\$4,500.00
Vaughn Contractors, Inc.		\$350.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$450.0000	\$4,500.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	400.000 L.F.		
Delta Contracting Company, LLC		\$15.0000	\$6,000.00
Hal Coffey Contracting LLC		\$3.0000	\$1,200.00
Vaughn Contractors, Inc.		\$25.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$35.0000	\$14,000.00
209-03.22 FILTER SOCK (18 INCH)			
	300.000 L.F.		
Delta Contracting Company, LLC		\$9.7500	\$2,925.00
Hal Coffey Contracting LLC		\$9.7500	\$2,925.00
Vaughn Contractors, Inc.		\$10.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,000.00
209-03.40 STREAM MITIGATION - LOG RIFFLE			
	222.000 L.F.		
Delta Contracting Company, LLC		\$222.0000	\$49,284.00
Hal Coffey Contracting LLC		\$155.0000	\$34,410.00
Vaughn Contractors, Inc.		\$150.0000	\$33,300.00
Jones Bros. Contractors, LLC		\$200.0000	\$44,400.00
209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING			
	329.000 L.F.		
Delta Contracting Company, LLC		\$85.0000	\$27,965.00
Hal Coffey Contracting LLC		\$75.0000	\$24,675.00
Vaughn Contractors, Inc.		\$150.0000	\$49,350.00
Jones Bros. Contractors, LLC		\$161.0000	\$52,969.00

		UNIT PRICE	EXTENSION
209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH			
	329.000 L.F.		
Delta Contracting Company, LLC		\$94.0000	\$30,926.00
Hal Coffey Contracting LLC		\$134.0000	\$44,086.00
Vaughn Contractors, Inc.		\$300.0000	\$98,700.00
Jones Bros. Contractors, LLC		\$375.0000	\$123,375.00
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	51.000 EACH		
Delta Contracting Company, LLC		\$280.0000	\$14,280.00
Hal Coffey Contracting LLC		\$200.0000	\$10,200.00
Vaughn Contractors, Inc.		\$250.0000	\$12,750.00
Jones Bros. Contractors, LLC		\$280.0000	\$14,280.00
209-05 SEDIMENT REMOVAL			
	2,280.000 C.Y.		
Delta Contracting Company, LLC		\$8.0000	\$18,240.00
Hal Coffey Contracting LLC		\$7.5000	\$17,100.00
Vaughn Contractors, Inc.		\$10.0000	\$22,800.00
Jones Bros. Contractors, LLC		\$10.0000	\$22,800.00
209-06.02 12" DIA COIR LOG (LOW FLOW CHANNEL)			
	471.000 L.F.		
Delta Contracting Company, LLC		\$18.5000	\$8,713.50
Hal Coffey Contracting LLC		\$18.5000	\$8,713.50
Vaughn Contractors, Inc.		\$12.0000	\$5,652.00
Jones Bros. Contractors, LLC		\$15.0000	\$7,065.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	50,416.000 L.F.		
Delta Contracting Company, LLC		\$3.8500	\$194,101.60
Hal Coffey Contracting LLC		\$3.8500	\$194,101.60
Vaughn Contractors, Inc.		\$4.7500	\$239,476.00
Jones Bros. Contractors, LLC		\$4.7500	\$239,476.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	48,288.000 L.F.		
Delta Contracting Company, LLC		\$1.7500	\$84,504.00
Hal Coffey Contracting LLC		\$1.7500	\$84,504.00
Vaughn Contractors, Inc.		\$1.9000	\$91,747.20
Jones Bros. Contractors, LLC		\$1.9000	\$91,747.20
209-08.08 ENHANCED ROCK CHECK DAM			
	48.000 EACH		
Delta Contracting Company, LLC		\$800.0000	\$38,400.00
Hal Coffey Contracting LLC		\$525.0000	\$25,200.00
Vaughn Contractors, Inc.		\$1,200.0000	\$57,600.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$50,400.00

		UNIT PRICE	EXTENSION
209-08.09 FILTER SOCK CHECK DAM			
	1,035.000 EACH		
Delta Contracting Company, LLC		\$295.0000	\$305,325.00
Hal Coffey Contracting LLC		\$195.0000	\$201,825.00
Vaughn Contractors, Inc.		\$295.0000	\$305,325.00
Jones Bros. Contractors, LLC		\$295.0000	\$305,325.00
209-09.01 SANDBAGS			
	3,517.000 BAG		
Delta Contracting Company, LLC		\$4.0000	\$14,068.00
Hal Coffey Contracting LLC		\$3.7500	\$13,188.75
Vaughn Contractors, Inc.		\$6.0000	\$21,102.00
Jones Bros. Contractors, LLC		\$8.0000	\$28,136.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	7.000 EACH		
Delta Contracting Company, LLC		\$460.0000	\$3,220.00
Hal Coffey Contracting LLC		\$750.0000	\$5,250.00
Vaughn Contractors, Inc.		\$500.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$800.0000	\$5,600.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	500.000 S.Y.		
Delta Contracting Company, LLC		\$0.7200	\$360.00
Hal Coffey Contracting LLC		\$2.0000	\$1,000.00
Vaughn Contractors, Inc.		\$5.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$3.0000	\$1,500.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	500.000 S.Y.		
Delta Contracting Company, LLC		\$1.2000	\$600.00
Hal Coffey Contracting LLC		\$2.5000	\$1,250.00
Vaughn Contractors, Inc.		\$6.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$2,000.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	5.000 EACH		
Delta Contracting Company, LLC		\$525.0000	\$2,625.00
Hal Coffey Contracting LLC		\$525.0000	\$2,625.00
Vaughn Contractors, Inc.		\$750.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$750.0000	\$3,750.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	1.000 EACH		
Delta Contracting Company, LLC		\$800.0000	\$800.00
Hal Coffey Contracting LLC		\$800.0000	\$800.00
Vaughn Contractors, Inc.		\$900.0000	\$900.00
Jones Bros. Contractors, LLC		\$900.0000	\$900.00

		UNIT PRICE	EXTENSION
209-65.03 TEMPORARY DIVERSION CHANNEL			
	1,442.000 L.F.		
Delta Contracting Company, LLC		\$7.0000	\$10,094.00
Hal Coffey Contracting LLC		\$12.0000	\$17,304.00
Vaughn Contractors, Inc.		\$40.0000	\$57,680.00
Jones Bros. Contractors, LLC		\$45.0000	\$64,890.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	110.000 L.F.		
Delta Contracting Company, LLC		\$60.0000	\$6,600.00
Hal Coffey Contracting LLC		\$98.0000	\$10,780.00
Vaughn Contractors, Inc.		\$200.0000	\$22,000.00
Jones Bros. Contractors, LLC		\$134.0000	\$14,740.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	5,615.000 TON		
Delta Contracting Company, LLC		\$40.0000	\$224,600.00
Hal Coffey Contracting LLC		\$65.0000	\$364,975.00
Vaughn Contractors, Inc.		\$25.0000	\$140,375.00
Jones Bros. Contractors, LLC		\$50.0000	\$280,750.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	2,924.000 TON		
Delta Contracting Company, LLC		\$50.0000	\$146,200.00
Hal Coffey Contracting LLC		\$38.0000	\$111,112.00
Vaughn Contractors, Inc.		\$60.0000	\$175,440.00
Jones Bros. Contractors, LLC		\$48.0000	\$140,352.00
303-10.03 MINERAL AGGREGATE (SIZE 68)			
	177.000 TON		
Delta Contracting Company, LLC		\$50.0000	\$8,850.00
Hal Coffey Contracting LLC		\$35.0000	\$6,195.00
Vaughn Contractors, Inc.		\$75.0000	\$13,275.00
Jones Bros. Contractors, LLC		\$60.0000	\$10,620.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	3,838.000 TON		
Delta Contracting Company, LLC		\$107.0000	\$410,666.00
Hal Coffey Contracting LLC		\$107.0000	\$410,666.00
Vaughn Contractors, Inc.		\$107.0000	\$410,666.00
Jones Bros. Contractors, LLC		\$120.0000	\$460,560.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	17,228.000 TON		
Delta Contracting Company, LLC		\$101.0000	\$1,740,028.00
Hal Coffey Contracting LLC		\$98.5000	\$1,696,958.00
Vaughn Contractors, Inc.		\$101.0000	\$1,740,028.00
Jones Bros. Contractors, LLC		\$110.0000	\$1,895,080.00

		UNIT PRICE	EXTENSION
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	18,518.000 TON		
Delta Contracting Company, LLC		\$103.0000	\$1,907,354.00
Hal Coffey Contracting LLC		\$104.4000	\$1,933,279.20
Vaughn Contractors, Inc.		\$103.0000	\$1,907,354.00
Jones Bros. Contractors, LLC		\$107.0000	\$1,981,426.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	12,136.000 TON		
Delta Contracting Company, LLC		\$107.0000	\$1,298,552.00
Hal Coffey Contracting LLC		\$103.0000	\$1,250,008.00
Vaughn Contractors, Inc.		\$107.0000	\$1,298,552.00
Jones Bros. Contractors, LLC		\$107.0000	\$1,298,552.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	205.000 TON		
Delta Contracting Company, LLC		\$200.0000	\$41,000.00
Hal Coffey Contracting LLC		\$100.0000	\$20,500.00
Vaughn Contractors, Inc.		\$200.0000	\$41,000.00
Jones Bros. Contractors, LLC		\$1,040.0000	\$213,200.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	723.000 TON		
Delta Contracting Company, LLC		\$5.0000	\$3,615.00
Hal Coffey Contracting LLC		\$5.0000	\$3,615.00
Vaughn Contractors, Inc.		\$5.0000	\$3,615.00
Jones Bros. Contractors, LLC		\$51.0000	\$36,873.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	82.000 TON		
Delta Contracting Company, LLC		\$200.0000	\$16,400.00
Hal Coffey Contracting LLC		\$1,000.0000	\$82,000.00
Vaughn Contractors, Inc.		\$200.0000	\$16,400.00
Jones Bros. Contractors, LLC		\$930.0000	\$76,260.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,500.000 L.F.		
Delta Contracting Company, LLC		\$3.0500	\$4,575.00
Hal Coffey Contracting LLC		\$5.5000	\$8,250.00
Vaughn Contractors, Inc.		\$2.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$2.0000	\$3,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	2,172.000 TON		
Delta Contracting Company, LLC		\$113.0000	\$245,436.00
Hal Coffey Contracting LLC		\$124.0000	\$269,328.00
Vaughn Contractors, Inc.		\$113.0000	\$245,436.00
Jones Bros. Contractors, LLC		\$119.0000	\$258,468.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	97.000 TON		
Delta Contracting Company, LLC		\$135.0000	\$13,095.00
Hal Coffey Contracting LLC		\$200.0000	\$19,400.00
Vaughn Contractors, Inc.		\$135.0000	\$13,095.00
Jones Bros. Contractors, LLC		\$250.0000	\$24,250.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,141.000 TON		
Delta Contracting Company, LLC		\$140.0000	\$999,740.00
Hal Coffey Contracting LLC		\$129.5000	\$924,759.50
Vaughn Contractors, Inc.		\$140.0000	\$999,740.00
Jones Bros. Contractors, LLC		\$130.0000	\$928,330.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.300 L.M.		
Delta Contracting Company, LLC		\$5,500.0000	\$1,650.00
Hal Coffey Contracting LLC		\$5,500.0000	\$1,650.00
Vaughn Contractors, Inc.		\$5,500.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$2,245.0000	\$673.50
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	5.100 L.M.		
Delta Contracting Company, LLC		\$1,600.0000	\$8,160.00
Hal Coffey Contracting LLC		\$1,600.0000	\$8,160.00
Vaughn Contractors, Inc.		\$1,600.0000	\$8,160.00
Jones Bros. Contractors, LLC		\$2,245.0000	\$11,449.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	309.000 TON		
Delta Contracting Company, LLC		\$49.0000	\$15,141.00
Hal Coffey Contracting LLC		\$50.0000	\$15,450.00
Vaughn Contractors, Inc.		\$49.0000	\$15,141.00
Jones Bros. Contractors, LLC		\$140.0000	\$43,260.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	330.000 C.Y.		
Delta Contracting Company, LLC		\$627.0000	\$206,910.00
Hal Coffey Contracting LLC		\$1,100.0000	\$363,000.00
Vaughn Contractors, Inc.		\$1,375.0000	\$453,750.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$396,000.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	66,444.000 LB.		
Delta Contracting Company, LLC		\$1.0000	\$66,444.00
Hal Coffey Contracting LLC		\$1.9500	\$129,565.80
Vaughn Contractors, Inc.		\$1.3700	\$91,028.28
Jones Bros. Contractors, LLC		\$1.3000	\$86,377.20

		UNIT PRICE	EXTENSION
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)	730.000 L.F.		
Delta Contracting Company, LLC		\$86.0000	\$62,780.00
Hal Coffey Contracting LLC		\$65.0000	\$47,450.00
Vaughn Contractors, Inc.		\$65.0000	\$47,450.00
Jones Bros. Contractors, LLC		\$90.0000	\$65,700.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)	170.000 L.F.		
Delta Contracting Company, LLC		\$110.0000	\$18,700.00
Hal Coffey Contracting LLC		\$85.0000	\$14,450.00
Vaughn Contractors, Inc.		\$85.0000	\$14,450.00
Jones Bros. Contractors, LLC		\$120.0000	\$20,400.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)	726.000 L.F.		
Delta Contracting Company, LLC		\$155.0000	\$112,530.00
Hal Coffey Contracting LLC		\$125.0000	\$90,750.00
Vaughn Contractors, Inc.		\$140.0000	\$101,640.00
Jones Bros. Contractors, LLC		\$180.0000	\$130,680.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	242.000 L.F.		
Delta Contracting Company, LLC		\$35.0000	\$8,470.00
Hal Coffey Contracting LLC		\$55.0000	\$13,310.00
Vaughn Contractors, Inc.		\$55.0000	\$13,310.00
Jones Bros. Contractors, LLC		\$95.0000	\$22,990.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	66.000 L.F.		
Delta Contracting Company, LLC		\$52.0000	\$3,432.00
Hal Coffey Contracting LLC		\$65.0000	\$4,290.00
Vaughn Contractors, Inc.		\$72.0000	\$4,752.00
Jones Bros. Contractors, LLC		\$105.0000	\$6,930.00
611-05.01 TRENCH DRAINS	211.000 L.F.		
Delta Contracting Company, LLC		\$546.0000	\$115,206.00
Hal Coffey Contracting LLC		\$590.0000	\$124,490.00
Vaughn Contractors, Inc.		\$450.0000	\$94,950.00
Jones Bros. Contractors, LLC		\$625.0000	\$131,875.00
611-05.02 12IN PVC PIPE FOR TRENCH DRAINS	5.000 L.F.		
Delta Contracting Company, LLC		\$150.0000	\$750.00
Hal Coffey Contracting LLC		\$60.0000	\$300.00
Vaughn Contractors, Inc.		\$500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$250.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	10.000 C.Y.		
Delta Contracting Company, LLC		\$1,250.0000	\$12,500.00
Hal Coffey Contracting LLC		\$2,500.0000	\$25,000.00
Vaughn Contractors, Inc.		\$2,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$2,300.0000	\$23,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	378.000 LB.		
Delta Contracting Company, LLC		\$2.0000	\$756.00
Hal Coffey Contracting LLC		\$4.0000	\$1,512.00
Vaughn Contractors, Inc.		\$3.0000	\$1,134.00
Jones Bros. Contractors, LLC		\$3.0000	\$1,134.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	16.000 EACH		
Delta Contracting Company, LLC		\$5,000.0000	\$80,000.00
Hal Coffey Contracting LLC		\$4,500.0000	\$72,000.00
Vaughn Contractors, Inc.		\$4,200.0000	\$67,200.00
Jones Bros. Contractors, LLC		\$4,550.0000	\$72,800.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Delta Contracting Company, LLC		\$6,100.0000	\$24,400.00
Hal Coffey Contracting LLC		\$5,500.0000	\$22,000.00
Vaughn Contractors, Inc.		\$5,200.0000	\$20,800.00
Jones Bros. Contractors, LLC		\$6,300.0000	\$25,200.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Delta Contracting Company, LLC		\$2,700.0000	\$5,400.00
Hal Coffey Contracting LLC		\$2,200.0000	\$4,400.00
Vaughn Contractors, Inc.		\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Delta Contracting Company, LLC		\$3,051.4000	\$3,051.40
Hal Coffey Contracting LLC		\$2,500.0000	\$2,500.00
Vaughn Contractors, Inc.		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$2,400.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Delta Contracting Company, LLC		\$3,832.5600	\$3,832.56
Hal Coffey Contracting LLC		\$3,300.0000	\$3,300.00
Vaughn Contractors, Inc.		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$3,400.00

		UNIT PRICE	EXTENSION
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1	1.000 EACH		
Delta Contracting Company, LLC		\$4,940.9700	\$4,940.97
Hal Coffey Contracting LLC		\$4,500.0000	\$4,500.00
Vaughn Contractors, Inc.		\$4,400.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1	2.000 EACH		
Delta Contracting Company, LLC		\$9,028.9900	\$18,057.98
Hal Coffey Contracting LLC		\$9,500.0000	\$19,000.00
Vaughn Contractors, Inc.		\$11,000.0000	\$22,000.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$22,000.00
611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Delta Contracting Company, LLC		\$5,900.0000	\$5,900.00
Hal Coffey Contracting LLC		\$11,500.0000	\$11,500.00
Vaughn Contractors, Inc.		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$13,500.0000	\$13,500.00
611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1	1.000 EACH		
Delta Contracting Company, LLC		\$6,700.0000	\$6,700.00
Hal Coffey Contracting LLC		\$12,500.0000	\$12,500.00
Vaughn Contractors, Inc.		\$13,500.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$16,500.0000	\$16,500.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH	1.000 EACH		
Delta Contracting Company, LLC		\$4,122.5100	\$4,122.51
Hal Coffey Contracting LLC		\$7,000.0000	\$7,000.00
Vaughn Contractors, Inc.		\$5,400.0000	\$5,400.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$6,800.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	1.000 EACH		
Delta Contracting Company, LLC		\$4,413.0300	\$4,413.03
Hal Coffey Contracting LLC		\$7,500.0000	\$7,500.00
Vaughn Contractors, Inc.		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$6,900.0000	\$6,900.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.000 EACH		
Delta Contracting Company, LLC		\$3,935.2900	\$3,935.29
Hal Coffey Contracting LLC		\$8,500.0000	\$8,500.00
Vaughn Contractors, Inc.		\$5,200.0000	\$5,200.00
Jones Bros. Contractors, LLC		\$6,100.0000	\$6,100.00

		UNIT PRICE	EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	2.000 EACH		
Delta Contracting Company, LLC		\$5,998.5900	\$11,997.18
Hal Coffey Contracting LLC		\$9,000.0000	\$18,000.00
Vaughn Contractors, Inc.		\$6,200.0000	\$12,400.00
Jones Bros. Contractors, LLC		\$10,600.0000	\$21,200.00
611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH			
	1.000 EACH		
Delta Contracting Company, LLC		\$6,775.8800	\$6,775.88
Hal Coffey Contracting LLC		\$9,500.0000	\$9,500.00
Vaughn Contractors, Inc.		\$9,500.0000	\$9,500.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$8,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	100.000 L.F.		
Delta Contracting Company, LLC		\$37.4400	\$3,744.00
Hal Coffey Contracting LLC		\$80.0000	\$8,000.00
Vaughn Contractors, Inc.		\$45.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$70.0000	\$7,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	5,214.000 L.F.		
Delta Contracting Company, LLC		\$27.0000	\$140,778.00
Hal Coffey Contracting LLC		\$31.5000	\$164,241.00
Vaughn Contractors, Inc.		\$28.0000	\$145,992.00
Jones Bros. Contractors, LLC		\$27.0000	\$140,778.00
705-06.19 SHORT-RADIUS GUARDRAIL SYSTEM (48FT RADIUS) MASH TL-3			
	1.000 EACH		
Delta Contracting Company, LLC		\$15,500.0000	\$15,500.00
Hal Coffey Contracting LLC		\$20,000.0000	\$20,000.00
Vaughn Contractors, Inc.		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$15,500.0000	\$15,500.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	20.000 EACH		
Delta Contracting Company, LLC		\$3,400.0000	\$68,000.00
Hal Coffey Contracting LLC		\$3,350.0000	\$67,000.00
Vaughn Contractors, Inc.		\$3,500.0000	\$70,000.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$68,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Delta Contracting Company, LLC		\$2,500.0000	\$10,000.00
Hal Coffey Contracting LLC		\$3,000.0000	\$12,000.00
Vaughn Contractors, Inc.		\$2,800.0000	\$11,200.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$10,000.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	25,438.000 L.F.		
Delta Contracting Company, LLC		\$1.6000	\$40,700.80
Hal Coffey Contracting LLC		\$1.6000	\$40,700.80
Vaughn Contractors, Inc.		\$2.5000	\$63,595.00
Jones Bros. Contractors, LLC		\$2.5000	\$63,595.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	84.000 EACH		
Delta Contracting Company, LLC		\$300.0000	\$25,200.00
Hal Coffey Contracting LLC		\$300.0000	\$25,200.00
Vaughn Contractors, Inc.		\$350.0000	\$29,400.00
Jones Bros. Contractors, LLC		\$500.0000	\$42,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	2,150.000 TON		
Delta Contracting Company, LLC		\$50.0000	\$107,500.00
Hal Coffey Contracting LLC		\$55.0000	\$118,250.00
Vaughn Contractors, Inc.		\$52.0000	\$111,800.00
Jones Bros. Contractors, LLC		\$59.0000	\$126,850.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,530.000 TON		
Delta Contracting Company, LLC		\$51.0000	\$78,030.00
Hal Coffey Contracting LLC		\$55.0000	\$84,150.00
Vaughn Contractors, Inc.		\$52.0000	\$79,560.00
Jones Bros. Contractors, LLC		\$62.0000	\$94,860.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,144.000 TON		
Delta Contracting Company, LLC		\$51.0000	\$58,344.00
Hal Coffey Contracting LLC		\$55.0000	\$62,920.00
Vaughn Contractors, Inc.		\$52.0000	\$59,488.00
Jones Bros. Contractors, LLC		\$62.0000	\$70,928.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	24,689.000 L.F.		
Delta Contracting Company, LLC		\$13.0000	\$320,957.00
Hal Coffey Contracting LLC		\$13.0000	\$320,957.00
Vaughn Contractors, Inc.		\$13.0000	\$320,957.00
Jones Bros. Contractors, LLC		\$13.0000	\$320,957.00
710-05 LATERAL UNDERDRAIN			
	3,807.000 L.F.		
Delta Contracting Company, LLC		\$12.0000	\$45,684.00
Hal Coffey Contracting LLC		\$12.0000	\$45,684.00
Vaughn Contractors, Inc.		\$12.0000	\$45,684.00
Jones Bros. Contractors, LLC		\$12.0000	\$45,684.00

		UNIT PRICE	EXTENSION
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	9.000 EACH		
Delta Contracting Company, LLC		\$1,200.0000	\$10,800.00
Hal Coffey Contracting LLC		\$1,200.0000	\$10,800.00
Vaughn Contractors, Inc.		\$1,200.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$10,800.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	18.000 EACH		
Delta Contracting Company, LLC		\$1,200.0000	\$21,600.00
Hal Coffey Contracting LLC		\$1,200.0000	\$21,600.00
Vaughn Contractors, Inc.		\$1,200.0000	\$21,600.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$21,600.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	114.000 EACH		
Delta Contracting Company, LLC		\$1,200.0000	\$136,800.00
Hal Coffey Contracting LLC		\$1,200.0000	\$136,800.00
Vaughn Contractors, Inc.		\$1,200.0000	\$136,800.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$136,800.00
710-10.02 6" PERFORATED PLASTIC PIPE			
	260.000 L.F.		
Delta Contracting Company, LLC		\$80.0000	\$20,800.00
Hal Coffey Contracting LLC		\$15.0000	\$3,900.00
Vaughn Contractors, Inc.		\$50.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$6,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$63,500.0000	\$63,500.00
Hal Coffey Contracting LLC		\$75,000.0000	\$75,000.00
Vaughn Contractors, Inc.		\$43,500.0000	\$43,500.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	1,340.000 L.F.		
Delta Contracting Company, LLC		\$35.0000	\$46,900.00
Hal Coffey Contracting LLC		\$75.0000	\$100,500.00
Vaughn Contractors, Inc.		\$45.0000	\$60,300.00
Jones Bros. Contractors, LLC		\$40.0000	\$53,600.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Delta Contracting Company, LLC		\$4,065.0000	\$16,260.00
Hal Coffey Contracting LLC		\$7,350.0000	\$29,400.00
Vaughn Contractors, Inc.		\$5,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$32,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	171.000 EACH		
Delta Contracting Company, LLC		\$45.0000	\$7,695.00
Hal Coffey Contracting LLC		\$39.0000	\$6,669.00
Vaughn Contractors, Inc.		\$45.0000	\$7,695.00
Jones Bros. Contractors, LLC		\$39.0000	\$6,669.00
712-04.50 BARRIER RAIL DELINEATOR			
	32.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$320.00
Hal Coffey Contracting LLC		\$10.0000	\$320.00
Vaughn Contractors, Inc.		\$10.0000	\$320.00
Jones Bros. Contractors, LLC		\$10.0000	\$320.00
712-05.01 WARNING LIGHTS (TYPE A)			
	62.000 EACH		
Delta Contracting Company, LLC		\$25.0000	\$1,550.00
Hal Coffey Contracting LLC		\$10.0000	\$620.00
Vaughn Contractors, Inc.		\$25.0000	\$1,550.00
Jones Bros. Contractors, LLC		\$10.0000	\$620.00
712-06 SIGNS (CONSTRUCTION)			
	2,661.000 S.F.		
Delta Contracting Company, LLC		\$7.3000	\$19,425.30
Hal Coffey Contracting LLC		\$5.0000	\$13,305.00
Vaughn Contractors, Inc.		\$7.3000	\$19,425.30
Jones Bros. Contractors, LLC		\$5.0000	\$13,305.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	372.000 L.F.		
Delta Contracting Company, LLC		\$15.0000	\$5,580.00
Hal Coffey Contracting LLC		\$18.0000	\$6,696.00
Vaughn Contractors, Inc.		\$15.0000	\$5,580.00
Jones Bros. Contractors, LLC		\$18.0000	\$6,696.00
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Delta Contracting Company, LLC		\$1,250.0000	\$7,500.00
Hal Coffey Contracting LLC		\$1,500.0000	\$9,000.00
Vaughn Contractors, Inc.		\$1,250.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$9,000.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	4,800.000 L.F.		
Delta Contracting Company, LLC		\$7.0000	\$33,600.00
Hal Coffey Contracting LLC		\$7.0000	\$33,600.00
Vaughn Contractors, Inc.		\$7.0000	\$33,600.00
Jones Bros. Contractors, LLC		\$8.0000	\$38,400.00

		UNIT PRICE	EXTENSION
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	0.400 C.Y.		
Delta Contracting Company, LLC		\$670.0000	\$268.00
Hal Coffey Contracting LLC		\$638.0000	\$255.20
Vaughn Contractors, Inc.		\$700.0000	\$280.00
Jones Bros. Contractors, LLC		\$670.0000	\$268.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	98.000 LB.		
Delta Contracting Company, LLC		\$3.6500	\$357.70
Hal Coffey Contracting LLC		\$4.0700	\$398.86
Vaughn Contractors, Inc.		\$4.0000	\$392.00
Jones Bros. Contractors, LLC		\$3.6500	\$357.70
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	55.000 L.F.		
Delta Contracting Company, LLC		\$3.6500	\$200.75
Hal Coffey Contracting LLC		\$7.2200	\$397.10
Vaughn Contractors, Inc.		\$4.0000	\$220.00
Jones Bros. Contractors, LLC		\$3.6500	\$200.75
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	428.000 LB.		
Delta Contracting Company, LLC		\$8.5000	\$3,638.00
Hal Coffey Contracting LLC		\$9.6900	\$4,147.32
Vaughn Contractors, Inc.		\$10.0000	\$4,280.00
Jones Bros. Contractors, LLC		\$8.5000	\$3,638.00
713-11.01 "U" SECTION STEEL POSTS			
	182.000 LB.		
Delta Contracting Company, LLC		\$4.6500	\$846.30
Hal Coffey Contracting LLC		\$3.6300	\$660.66
Vaughn Contractors, Inc.		\$5.0000	\$910.00
Jones Bros. Contractors, LLC		\$4.6500	\$846.30
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,236.000 LB.		
Delta Contracting Company, LLC		\$4.5000	\$10,062.00
Hal Coffey Contracting LLC		\$4.4900	\$10,039.64
Vaughn Contractors, Inc.		\$5.0000	\$11,180.00
Jones Bros. Contractors, LLC		\$4.5000	\$10,062.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	351.000 S.F.		
Delta Contracting Company, LLC		\$13.7200	\$4,815.72
Hal Coffey Contracting LLC		\$20.1600	\$7,076.16
Vaughn Contractors, Inc.		\$14.0000	\$4,914.00
Jones Bros. Contractors, LLC		\$13.7200	\$4,815.72

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	126.000 S.F.		
Delta Contracting Company, LLC		\$15.0000	\$1,890.00
Hal Coffey Contracting LLC		\$20.8600	\$2,628.36
Vaughn Contractors, Inc.		\$15.0000	\$1,890.00
Jones Bros. Contractors, LLC		\$14.9900	\$1,888.74
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	90.000 S.F.		
Delta Contracting Company, LLC		\$31.0000	\$2,790.00
Hal Coffey Contracting LLC		\$41.9400	\$3,774.60
Vaughn Contractors, Inc.		\$30.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$31.0000	\$2,790.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	14.000 S.F.		
Delta Contracting Company, LLC		\$28.0000	\$392.00
Hal Coffey Contracting LLC		\$75.0000	\$1,050.00
Vaughn Contractors, Inc.		\$20.0000	\$280.00
Jones Bros. Contractors, LLC		\$28.0000	\$392.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Hal Coffey Contracting LLC		\$3,291.0000	\$3,291.00
Vaughn Contractors, Inc.		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	21.000 EACH		
Delta Contracting Company, LLC		\$5,000.0000	\$105,000.00
Hal Coffey Contracting LLC		\$4,250.0000	\$89,250.00
Vaughn Contractors, Inc.		\$5,000.0000	\$105,000.00
Jones Bros. Contractors, LLC		\$425.0000	\$8,925.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	445.000 EACH		
Delta Contracting Company, LLC		\$49.0000	\$21,805.00
Hal Coffey Contracting LLC		\$49.0000	\$21,805.00
Vaughn Contractors, Inc.		\$50.0000	\$22,250.00
Jones Bros. Contractors, LLC		\$52.0000	\$23,140.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	444.000 EACH		
Delta Contracting Company, LLC		\$49.0000	\$21,756.00
Hal Coffey Contracting LLC		\$49.0000	\$21,756.00
Vaughn Contractors, Inc.		\$50.0000	\$22,200.00
Jones Bros. Contractors, LLC		\$52.0000	\$23,088.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	76.000 EACH		
Delta Contracting Company, LLC		\$49.0000	\$3,724.00
Hal Coffey Contracting LLC		\$49.0000	\$3,724.00
Vaughn Contractors, Inc.		\$50.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$52.0000	\$3,952.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	4,461.000 S.Y.		
Delta Contracting Company, LLC		\$37.0000	\$165,057.00
Hal Coffey Contracting LLC		\$37.0000	\$165,057.00
Vaughn Contractors, Inc.		\$37.0000	\$165,057.00
Jones Bros. Contractors, LLC		\$40.0000	\$178,440.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	106.000 L.F.		
Delta Contracting Company, LLC		\$40.0000	\$4,240.00
Hal Coffey Contracting LLC		\$40.0000	\$4,240.00
Vaughn Contractors, Inc.		\$40.0000	\$4,240.00
Jones Bros. Contractors, LLC		\$35.0000	\$3,710.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	24.000 EACH		
Delta Contracting Company, LLC		\$280.0000	\$6,720.00
Hal Coffey Contracting LLC		\$280.0000	\$6,720.00
Vaughn Contractors, Inc.		\$300.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$300.0000	\$7,200.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	460.000 L.F.		
Delta Contracting Company, LLC		\$6.0000	\$2,760.00
Hal Coffey Contracting LLC		\$6.0000	\$2,760.00
Vaughn Contractors, Inc.		\$8.0000	\$3,680.00
Jones Bros. Contractors, LLC		\$4.5000	\$2,070.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.100 L.M.		
Delta Contracting Company, LLC		\$22,000.0000	\$2,200.00
Hal Coffey Contracting LLC		\$22,000.0000	\$2,200.00
Vaughn Contractors, Inc.		\$25,000.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$23,760.0000	\$2,376.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	20.000 L.M.		
Delta Contracting Company, LLC		\$3,000.0000	\$60,000.00
Hal Coffey Contracting LLC		\$3,000.0000	\$60,000.00
Vaughn Contractors, Inc.		\$3,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$64,000.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	16.700 L.M.		
Delta Contracting Company, LLC		\$9,000.0000	\$150,300.00
Hal Coffey Contracting LLC		\$9,000.0000	\$150,300.00
Vaughn Contractors, Inc.		\$9,000.0000	\$150,300.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$158,650.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$2,239,358.0000	\$2,239,358.00
Hal Coffey Contracting LLC		\$1,853,500.0000	\$1,853,500.00
Vaughn Contractors, Inc.		\$2,080,000.0000	\$2,080,000.00
Jones Bros. Contractors, LLC		\$1,950,000.0000	\$1,950,000.00
722-01.02 FIELD OFFICE (TYPE 2)			
	1.000 LS		
Delta Contracting Company, LLC		\$40,000.0000	\$40,000.00
Hal Coffey Contracting LLC		\$155,000.0000	\$155,000.00
Vaughn Contractors, Inc.		\$120,000.0000	\$120,000.00
Jones Bros. Contractors, LLC		\$120,000.0000	\$120,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	3,714.000 S.Y.		
Delta Contracting Company, LLC		\$4.5000	\$16,713.00
Hal Coffey Contracting LLC		\$8.0000	\$29,712.00
Vaughn Contractors, Inc.		\$5.8000	\$21,541.20
Jones Bros. Contractors, LLC		\$7.0000	\$25,998.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	6,156.000 S.Y.		
Delta Contracting Company, LLC		\$3.0000	\$18,468.00
Hal Coffey Contracting LLC		\$2.2500	\$13,851.00
Vaughn Contractors, Inc.		\$3.0000	\$18,468.00
Jones Bros. Contractors, LLC		\$3.0000	\$18,468.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	286,839.000 S.Y.		
Delta Contracting Company, LLC		\$1.8900	\$542,125.71
Hal Coffey Contracting LLC		\$3.1500	\$903,542.85
Vaughn Contractors, Inc.		\$3.0000	\$860,517.00
Jones Bros. Contractors, LLC		\$2.8500	\$817,491.15
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	1,948.000 L.F.		
Delta Contracting Company, LLC		\$4.1500	\$8,084.20
Hal Coffey Contracting LLC		\$4.1500	\$8,084.20
Vaughn Contractors, Inc.		\$5.0000	\$9,740.00
Jones Bros. Contractors, LLC		\$5.5000	\$10,714.00

		UNIT PRICE	EXTENSION
801-01 SEEDING (WITH MULCH)			
	76.000 UNIT		
Delta Contracting Company, LLC		\$35.0000	\$2,660.00
Hal Coffey Contracting LLC		\$35.0000	\$2,660.00
Vaughn Contractors, Inc.		\$40.0000	\$3,040.00
Jones Bros. Contractors, LLC		\$40.0000	\$3,040.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	2,642.000 UNIT		
Delta Contracting Company, LLC		\$23.5000	\$62,087.00
Hal Coffey Contracting LLC		\$23.5000	\$62,087.00
Vaughn Contractors, Inc.		\$32.0000	\$84,544.00
Jones Bros. Contractors, LLC		\$32.0000	\$84,544.00
801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH			
	32.000 UNIT		
Delta Contracting Company, LLC		\$80.0000	\$2,560.00
Hal Coffey Contracting LLC		\$80.0000	\$2,560.00
Vaughn Contractors, Inc.		\$100.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$100.0000	\$3,200.00
801-01.34 GRASS SEED MIX (RIPZN/FLPL)			
	42.000 UNIT		
Delta Contracting Company, LLC		\$65.0000	\$2,730.00
Hal Coffey Contracting LLC		\$65.0000	\$2,730.00
Vaughn Contractors, Inc.		\$100.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$100.0000	\$4,200.00
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH			
	32.000 UNIT		
Delta Contracting Company, LLC		\$100.0000	\$3,200.00
Hal Coffey Contracting LLC		\$100.0000	\$3,200.00
Vaughn Contractors, Inc.		\$150.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$150.0000	\$4,800.00
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	32.000 UNIT		
Delta Contracting Company, LLC		\$120.0000	\$3,840.00
Hal Coffey Contracting LLC		\$120.0000	\$3,840.00
Vaughn Contractors, Inc.		\$150.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$150.0000	\$4,800.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	39.000 UNIT		
Delta Contracting Company, LLC		\$100.0000	\$3,900.00
Hal Coffey Contracting LLC		\$100.0000	\$3,900.00
Vaughn Contractors, Inc.		\$150.0000	\$5,850.00
Jones Bros. Contractors, LLC		\$150.0000	\$5,850.00

		UNIT PRICE	EXTENSION
801-01.65 TEMPORARY MULCH			
	2,642.000 UNIT		
Delta Contracting Company, LLC		\$19.2500	\$50,858.50
Hal Coffey Contracting LLC		\$19.2500	\$50,858.50
Vaughn Contractors, Inc.		\$15.0000	\$39,630.00
Jones Bros. Contractors, LLC		\$15.0000	\$39,630.00
801-02 SEEDING (WITHOUT MULCH)			
	353.000 UNIT		
Delta Contracting Company, LLC		\$15.0000	\$5,295.00
Hal Coffey Contracting LLC		\$15.0000	\$5,295.00
Vaughn Contractors, Inc.		\$25.0000	\$8,825.00
Jones Bros. Contractors, LLC		\$25.0000	\$8,825.00
801-03 WATER (SEEDING & SODDING)			
	1,775.000 M.G.		
Delta Contracting Company, LLC		\$20.0000	\$35,500.00
Hal Coffey Contracting LLC		\$20.0000	\$35,500.00
Vaughn Contractors, Inc.		\$10.0000	\$17,750.00
Jones Bros. Contractors, LLC		\$10.0000	\$17,750.00
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	131.000 LB.		
Delta Contracting Company, LLC		\$15.0000	\$1,965.00
Hal Coffey Contracting LLC		\$15.0000	\$1,965.00
Vaughn Contractors, Inc.		\$5.0000	\$655.00
Jones Bros. Contractors, LLC		\$5.0000	\$655.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	2.000 TON		
Delta Contracting Company, LLC		\$1,950.0000	\$3,900.00
Hal Coffey Contracting LLC		\$1,950.0000	\$3,900.00
Vaughn Contractors, Inc.		\$400.0000	\$800.00
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
802-02.29 CUTTINGS: BETULA NIGRA (18IN-24IN)			
	80.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$800.00
Hal Coffey Contracting LLC		\$10.0000	\$800.00
Vaughn Contractors, Inc.		\$10.0000	\$800.00
Jones Bros. Contractors, LLC		\$10.0000	\$800.00
802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)			
	80.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$800.00
Hal Coffey Contracting LLC		\$10.0000	\$800.00
Vaughn Contractors, Inc.		\$10.0000	\$800.00
Jones Bros. Contractors, LLC		\$10.0000	\$800.00

		UNIT PRICE	EXTENSION
802-02.37 CUTTINGS: ALNUS SERRULATA (18IN-24IN)	80.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$800.00
Hal Coffey Contracting LLC		\$10.0000	\$800.00
Vaughn Contractors, Inc.		\$10.0000	\$800.00
Jones Bros. Contractors, LLC		\$10.0000	\$800.00
802-02.38 CUTTINGS: PLATANUS OCCIDENTALIS (18IN-24IN)	80.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$800.00
Hal Coffey Contracting LLC		\$10.0000	\$800.00
Vaughn Contractors, Inc.		\$10.0000	\$800.00
Jones Bros. Contractors, LLC		\$10.0000	\$800.00
802-02.45 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (24-48IN)	80.000 EACH		
Delta Contracting Company, LLC		\$12.0000	\$960.00
Hal Coffey Contracting LLC		\$12.0000	\$960.00
Vaughn Contractors, Inc.		\$10.0000	\$800.00
Jones Bros. Contractors, LLC		\$10.0000	\$800.00
802-11.37 QUERCUS PALUSTRIS (PIN OAK 2-5FT CNTNR GRWN)	80.000 EACH		
Delta Contracting Company, LLC		\$75.0000	\$6,000.00
Hal Coffey Contracting LLC		\$75.0000	\$6,000.00
Vaughn Contractors, Inc.		\$65.0000	\$5,200.00
Jones Bros. Contractors, LLC		\$65.0000	\$5,200.00
802-11.38 QUERCUS PHELLOS (WILLOW OAK 2-5FT CNTNR GRWN)	80.000 EACH		
Delta Contracting Company, LLC		\$75.0000	\$6,000.00
Hal Coffey Contracting LLC		\$75.0000	\$6,000.00
Vaughn Contractors, Inc.		\$65.0000	\$5,200.00
Jones Bros. Contractors, LLC		\$65.0000	\$5,200.00
802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)	42.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$420.00
Hal Coffey Contracting LLC		\$10.0000	\$420.00
Vaughn Contractors, Inc.		\$10.0000	\$420.00
Jones Bros. Contractors, LLC		\$10.0000	\$420.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)	92.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$920.00
Hal Coffey Contracting LLC		\$10.0000	\$920.00
Vaughn Contractors, Inc.		\$10.0000	\$920.00
Jones Bros. Contractors, LLC		\$10.0000	\$920.00

		UNIT PRICE	EXTENSION
802-12.35 QUERCUS NIGRA (WATER OAK SEEDLNG B.R.)			
	50.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$500.00
Hal Coffey Contracting LLC		\$10.0000	\$500.00
Vaughn Contractors, Inc.		\$10.0000	\$500.00
Jones Bros. Contractors, LLC		\$10.0000	\$500.00
802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)			
	42.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$420.00
Hal Coffey Contracting LLC		\$10.0000	\$420.00
Vaughn Contractors, Inc.		\$10.0000	\$420.00
Jones Bros. Contractors, LLC		\$10.0000	\$420.00
802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)			
	42.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$420.00
Hal Coffey Contracting LLC		\$10.0000	\$420.00
Vaughn Contractors, Inc.		\$10.0000	\$420.00
Jones Bros. Contractors, LLC		\$10.0000	\$420.00
802-12.67 AMELANCHIER ARBOREA (COMMON SERVICEBERRY SEEDLING B.R.)			
	65.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$650.00
Hal Coffey Contracting LLC		\$10.0000	\$650.00
Vaughn Contractors, Inc.		\$10.0000	\$650.00
Jones Bros. Contractors, LLC		\$10.0000	\$650.00
802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)			
	45.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$450.00
Hal Coffey Contracting LLC		\$10.0000	\$450.00
Vaughn Contractors, Inc.		\$10.0000	\$450.00
Jones Bros. Contractors, LLC		\$10.0000	\$450.00
802-13.65 AMORPHA FRUTICOSA (INDIGOBUSH SDLING B.R.)			
	65.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$650.00
Hal Coffey Contracting LLC		\$10.0000	\$650.00
Vaughn Contractors, Inc.		\$10.0000	\$650.00
Jones Bros. Contractors, LLC		\$10.0000	\$650.00
803-01 SODDING (NEW SOD)			
	164,646.000 S.Y.		
Delta Contracting Company, LLC		\$3.3500	\$551,564.10
Hal Coffey Contracting LLC		\$4.4500	\$732,674.70
Vaughn Contractors, Inc.		\$4.0000	\$658,584.00
Jones Bros. Contractors, LLC		\$4.0000	\$658,584.00

		UNIT PRICE	EXTENSION
805-01.03 TURF REINFORCEMENT MAT (CLASS III)			
	5,791.000 S.Y.		
Delta Contracting Company, LLC		\$5.3500	\$30,981.85
Hal Coffey Contracting LLC		\$5.3500	\$30,981.85
Vaughn Contractors, Inc.		\$6.5000	\$37,641.50
Jones Bros. Contractors, LLC		\$6.5000	\$37,641.50
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	32,399.000 S.Y.		
Delta Contracting Company, LLC		\$1.4000	\$45,358.60
Hal Coffey Contracting LLC		\$1.9000	\$61,558.10
Vaughn Contractors, Inc.		\$1.7500	\$56,698.25
Jones Bros. Contractors, LLC		\$1.7500	\$56,698.25
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	613.000 S.Y.		
Delta Contracting Company, LLC		\$7.0000	\$4,291.00
Hal Coffey Contracting LLC		\$7.0000	\$4,291.00
Vaughn Contractors, Inc.		\$7.5000	\$4,597.50
Jones Bros. Contractors, LLC		\$7.5000	\$4,597.50
806-02.03 PROJECT MOWING			
	5.000 CYCL		
Delta Contracting Company, LLC		\$5,000.0000	\$25,000.00
Hal Coffey Contracting LLC		\$2,800.0000	\$14,000.00
Vaughn Contractors, Inc.		\$12,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$60,000.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

463.000 C.Y.

Delta Contracting Company, LLC	\$825.0000	\$381,975.00
Hal Coffey Contracting LLC	\$890.0000	\$412,070.00
Vaughn Contractors, Inc.	\$800.0000	\$370,400.00
Jones Bros. Contractors, LLC	\$850.0000	\$393,550.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

93,904.000 LB.

Delta Contracting Company, LLC	\$1.4000	\$131,465.60
Hal Coffey Contracting LLC	\$1.7500	\$164,332.00
Vaughn Contractors, Inc.	\$1.3700	\$128,648.48
Jones Bros. Contractors, LLC	\$1.3000	\$122,075.20

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-02.01 DRY EXCAVATION (BRIDGES)			
	2,643.000 C.Y.		
Delta Contracting Company, LLC		\$20.0000	\$52,860.00
Hal Coffey Contracting LLC		\$25.0000	\$66,075.00
Vaughn Contractors, Inc.		\$39.0000	\$103,077.00
Jones Bros. Contractors, LLC		\$40.0000	\$105,720.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	170.000 TON		
Delta Contracting Company, LLC		\$70.0000	\$11,900.00
Hal Coffey Contracting LLC		\$95.0000	\$16,150.00
Vaughn Contractors, Inc.		\$62.0000	\$10,540.00
Jones Bros. Contractors, LLC		\$50.0000	\$8,500.00
602-04.01 STEEL STRUCTURES (WELDED PLATE GIRDER, 66" WEB)			
	1.000 LS		
Delta Contracting Company, LLC		\$4,547,000.0000	\$4,547,000.00
Hal Coffey Contracting LLC		\$6,185,215.0000	\$6,185,215.00
Vaughn Contractors, Inc.		\$5,200,000.0000	\$5,200,000.00
Jones Bros. Contractors, LLC		\$7,273,800.0000	\$7,273,800.00
602-10.60 BEARING DEVICE (REINFORCED ELASTOMERIC PAD, ABUTMENTS)			
	16.000 EACH		
Delta Contracting Company, LLC		\$6,000.0000	\$96,000.00
Hal Coffey Contracting LLC		\$5,500.0000	\$88,000.00
Vaughn Contractors, Inc.		\$7,389.0000	\$118,224.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$160,000.00
602-10.61 BEARING DEVICE (PLAIN ELASTOMERIC PAD, BENTS)			
	24.000 EACH		
Delta Contracting Company, LLC		\$6,000.0000	\$144,000.00
Hal Coffey Contracting LLC		\$5,500.0000	\$132,000.00
Vaughn Contractors, Inc.		\$5,976.0000	\$143,424.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$300,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	506,622.000 LB.		
Delta Contracting Company, LLC		\$1.6000	\$810,595.20
Hal Coffey Contracting LLC		\$1.9500	\$987,912.90
Vaughn Contractors, Inc.		\$1.5700	\$795,396.54
Jones Bros. Contractors, LLC		\$2.0000	\$1,013,244.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	2,072.000 C.Y.		
Delta Contracting Company, LLC		\$1,000.0000	\$2,072,000.00
Hal Coffey Contracting LLC		\$775.0000	\$1,605,800.00
Vaughn Contractors, Inc.		\$789.0000	\$1,634,808.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,486,400.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	398,721.000 LB.		
Delta Contracting Company, LLC		\$1.5000	\$598,081.50
Hal Coffey Contracting LLC		\$1.7500	\$697,761.75
Vaughn Contractors, Inc.		\$1.4000	\$558,209.40
Jones Bros. Contractors, LLC		\$2.0000	\$797,442.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	440.000 S.Y.		
Delta Contracting Company, LLC		\$450.0000	\$198,000.00
Hal Coffey Contracting LLC		\$455.0000	\$200,200.00
Vaughn Contractors, Inc.		\$358.0000	\$157,520.00
Jones Bros. Contractors, LLC		\$500.0000	\$220,000.00
604-03.32 CLASS DS CONCRETE			
	1,468.000 C.Y.		
Delta Contracting Company, LLC		\$1,500.0000	\$2,202,000.00
Hal Coffey Contracting LLC		\$990.0000	\$1,453,320.00
Vaughn Contractors, Inc.		\$960.0000	\$1,409,280.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$1,614,800.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	3,521.000 S.Y.		
Delta Contracting Company, LLC		\$18.0000	\$63,378.00
Hal Coffey Contracting LLC		\$15.0000	\$52,815.00
Vaughn Contractors, Inc.		\$12.0000	\$42,252.00
Jones Bros. Contractors, LLC		\$11.5000	\$40,491.50
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Delta Contracting Company, LLC		\$1,500.0000	\$6,000.00
Hal Coffey Contracting LLC		\$2,000.0000	\$8,000.00
Vaughn Contractors, Inc.		\$900.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$2,514.0000	\$10,056.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	6,256.000 S.Y.		
Delta Contracting Company, LLC		\$2.9200	\$18,267.52
Hal Coffey Contracting LLC		\$3.5500	\$22,208.80
Vaughn Contractors, Inc.		\$3.2000	\$20,019.20
Jones Bros. Contractors, LLC		\$2.9200	\$18,267.52
604-11.01 EXPANSION DEVICE (ABUTMENTS)			
	320.000 L.F.		
Delta Contracting Company, LLC		\$1,100.0000	\$352,000.00
Hal Coffey Contracting LLC		\$690.0000	\$220,800.00
Vaughn Contractors, Inc.		\$843.0000	\$269,760.00
Jones Bros. Contractors, LLC		\$750.0000	\$240,000.00

		UNIT PRICE	EXTENSION
606-18.01 TEST PILES (STEEL PIPE PILES, 14-INCH)			
	230.000 L.F.		
Delta Contracting Company, LLC		\$150.0000	\$34,500.00
Hal Coffey Contracting LLC		\$225.0000	\$51,750.00
Vaughn Contractors, Inc.		\$137.0000	\$31,510.00
Jones Bros. Contractors, LLC		\$200.0000	\$46,000.00
606-18.02 LOADING TEST (STEEL PIPE PILES, 14-INCH)			
	1.000 EACH		
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Hal Coffey Contracting LLC		\$15,100.0000	\$15,100.00
Vaughn Contractors, Inc.		\$10,146.0000	\$10,146.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
606-18.03 STEEL PIPE PILES (14-INCH)			
	25,855.000 L.F.		
Delta Contracting Company, LLC		\$70.0000	\$1,809,850.00
Hal Coffey Contracting LLC		\$110.0000	\$2,844,050.00
Vaughn Contractors, Inc.		\$107.0000	\$2,766,485.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,585,500.00
606-19.01 TEST PILES (STEEL PIPE PILES, 16-INCH)			
	150.000 L.F.		
Delta Contracting Company, LLC		\$160.0000	\$24,000.00
Hal Coffey Contracting LLC		\$255.0000	\$38,250.00
Vaughn Contractors, Inc.		\$151.0000	\$22,650.00
Jones Bros. Contractors, LLC		\$150.0000	\$22,500.00
606-19.02 LOADING TEST (STEEL PIPE PILES, 16-INCH)			
	1.000 EACH		
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Hal Coffey Contracting LLC		\$15,100.0000	\$15,100.00
Vaughn Contractors, Inc.		\$10,146.0000	\$10,146.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
606-19.03 STEEL PIPE PILES (16-INCH)			
	6,890.000 L.F.		
Delta Contracting Company, LLC		\$78.0000	\$537,420.00
Hal Coffey Contracting LLC		\$115.0000	\$792,350.00
Vaughn Contractors, Inc.		\$120.0000	\$826,800.00
Jones Bros. Contractors, LLC		\$120.0000	\$826,800.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,366.000 L.F.		
Delta Contracting Company, LLC		\$130.0000	\$177,580.00
Hal Coffey Contracting LLC		\$125.0000	\$170,750.00
Vaughn Contractors, Inc.		\$106.0000	\$144,796.00
Jones Bros. Contractors, LLC		\$72.0000	\$98,352.00

		UNIT PRICE	EXTENSION
707-07.01 CHAIN-LINK FENCE (BRIDGES)			
	2,076.000 S.F.		
Delta Contracting Company, LLC		\$29.0000	\$60,204.00
Hal Coffey Contracting LLC		\$38.0000	\$78,888.00
Vaughn Contractors, Inc.		\$33.0000	\$68,508.00
Jones Bros. Contractors, LLC		\$44.5000	\$92,382.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	362.000 L.F.		
Delta Contracting Company, LLC		\$100.0000	\$36,200.00
Hal Coffey Contracting LLC		\$55.0000	\$19,910.00
Vaughn Contractors, Inc.		\$58.0000	\$20,996.00
Jones Bros. Contractors, LLC		\$50.0000	\$18,100.00
710-09.02 6" PIPE UNDERDRAIN			
	44.000 L.F.		
Delta Contracting Company, LLC		\$20.0000	\$880.00
Hal Coffey Contracting LLC		\$55.0000	\$2,420.00
Vaughn Contractors, Inc.		\$7.0000	\$308.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,100.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.04 POLE 35FT CLASS 5 WOOD			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,006.0000	\$2,006.00
Hal Coffey Contracting LLC		\$2,090.5600	\$2,090.56
Vaughn Contractors, Inc.		\$2,006.0000	\$2,006.00
Jones Bros. Contractors, LLC		\$2,090.5000	\$2,090.50
790-03.03 POLE 40FT CLASS 4 WOOD			
	5.000 EACH		
Delta Contracting Company, LLC		\$2,217.0000	\$11,085.00
Hal Coffey Contracting LLC		\$2,528.9300	\$12,644.65
Vaughn Contractors, Inc.		\$2,217.0000	\$11,085.00
Jones Bros. Contractors, LLC		\$2,528.9300	\$12,644.65
790-21.04 1PH SGL SUPPORT 15KV			
	1.000 EACH		
Delta Contracting Company, LLC		\$325.0000	\$325.00
Hal Coffey Contracting LLC		\$321.8100	\$321.81
Vaughn Contractors, Inc.		\$325.0000	\$325.00
Jones Bros. Contractors, LLC		\$321.8100	\$321.81
790-21.05 1PH DBL PRIMARY SUPPORT 15KV			
	2.000 EACH		
Delta Contracting Company, LLC		\$347.0000	\$694.00
Hal Coffey Contracting LLC		\$397.1700	\$794.34
Vaughn Contractors, Inc.		\$347.0000	\$694.00
Jones Bros. Contractors, LLC		\$397.1700	\$794.34
790-21.07 1PH PRIMARY LG ANGLE 15KV			
	2.000 EACH		
Delta Contracting Company, LLC		\$690.0000	\$1,380.00
Hal Coffey Contracting LLC		\$599.9600	\$1,199.92
Vaughn Contractors, Inc.		\$690.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$599.9600	\$1,199.92
790-21.09 1PH PRIMARY TAP 15KV			
	1.000 EACH		
Delta Contracting Company, LLC		\$494.0000	\$494.00
Hal Coffey Contracting LLC		\$524.5700	\$524.57
Vaughn Contractors, Inc.		\$494.0000	\$494.00
Jones Bros. Contractors, LLC		\$524.5700	\$524.57
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	2.000 EACH		
Delta Contracting Company, LLC		\$151.0000	\$302.00
Hal Coffey Contracting LLC		\$119.4500	\$238.90
Vaughn Contractors, Inc.		\$151.0000	\$302.00
Jones Bros. Contractors, LLC		\$119.4500	\$238.90

		UNIT PRICE	EXTENSION
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	4.000 EACH		
Delta Contracting Company, LLC		\$516.0000	\$2,064.00
Hal Coffey Contracting LLC		\$411.1700	\$1,644.68
Vaughn Contractors, Inc.		\$516.0000	\$2,064.00
Jones Bros. Contractors, LLC		\$411.1700	\$1,644.68
790-32.07 OH GUY - THROUGH BOLT TYPE			
	1.000 EACH		
Delta Contracting Company, LLC		\$495.0000	\$495.00
Hal Coffey Contracting LLC		\$598.0400	\$598.04
Vaughn Contractors, Inc.		\$495.0000	\$495.00
Jones Bros. Contractors, LLC		\$598.0400	\$598.04
790-32.23 GUY GUARD			
	3.000 EACH		
Delta Contracting Company, LLC		\$55.0000	\$165.00
Hal Coffey Contracting LLC		\$30.2400	\$90.72
Vaughn Contractors, Inc.		\$55.0000	\$165.00
Jones Bros. Contractors, LLC		\$30.2400	\$90.72
790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB			
	3.000 EACH		
Delta Contracting Company, LLC		\$498.0000	\$1,494.00
Hal Coffey Contracting LLC		\$1,010.1700	\$3,030.51
Vaughn Contractors, Inc.		\$498.0000	\$1,494.00
Jones Bros. Contractors, LLC		\$1,010.1700	\$3,030.51
790-36.05 TRANSFER SECONDARY			
	2.000 EACH		
Delta Contracting Company, LLC		\$64.0000	\$128.00
Hal Coffey Contracting LLC		\$505.0300	\$1,010.06
Vaughn Contractors, Inc.		\$64.0000	\$128.00
Jones Bros. Contractors, LLC		\$505.0300	\$1,010.06
790-36.14 TRANSFER CONDUCTOR			
	6.000 EACH		
Delta Contracting Company, LLC		\$150.0000	\$900.00
Hal Coffey Contracting LLC		\$382.1400	\$2,292.84
Vaughn Contractors, Inc.		\$150.0000	\$900.00
Jones Bros. Contractors, LLC		\$382.1400	\$2,292.84
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	2,016.000 L.F.		
Delta Contracting Company, LLC		\$2.3100	\$4,656.96
Hal Coffey Contracting LLC		\$2.9000	\$5,846.40
Vaughn Contractors, Inc.		\$2.3100	\$4,656.96
Jones Bros. Contractors, LLC		\$2.9000	\$5,846.40

		UNIT PRICE	EXTENSION
790-46.01 1PH TRANSFORMER			
	2.000 EACH		
Delta Contracting Company, LLC		\$4,763.0000	\$9,526.00
Hal Coffey Contracting LLC		\$921.4700	\$1,842.94
Vaughn Contractors, Inc.		\$4,763.0000	\$9,526.00
Jones Bros. Contractors, LLC		\$921.4700	\$1,842.94
790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240			
	1.000 EACH		
Delta Contracting Company, LLC		\$4,763.0000	\$4,763.00
Hal Coffey Contracting LLC		\$2,680.1500	\$2,680.15
Vaughn Contractors, Inc.		\$4,763.0000	\$4,763.00
Jones Bros. Contractors, LLC		\$2,680.1500	\$2,680.15
790-68.01 POLE GROUND ROD TYPE			
	5.000 EACH		
Delta Contracting Company, LLC		\$228.0000	\$1,140.00
Hal Coffey Contracting LLC		\$572.0900	\$2,860.45
Vaughn Contractors, Inc.		\$228.0000	\$1,140.00
Jones Bros. Contractors, LLC		\$572.0900	\$2,860.45
790-69.27 EXTENSION LINK - EPOXY -4FT			
	5.000 EACH		
Delta Contracting Company, LLC		\$137.0000	\$685.00
Hal Coffey Contracting LLC		\$198.5700	\$992.85
Vaughn Contractors, Inc.		\$137.0000	\$685.00
Jones Bros. Contractors, LLC		\$198.5700	\$992.85
790-98.01 REMOVE WIRE			
	4,829.000 L.F.		
Delta Contracting Company, LLC		\$1.2500	\$6,036.25
Hal Coffey Contracting LLC		\$1.9700	\$9,513.13
Vaughn Contractors, Inc.		\$1.2500	\$6,036.25
Jones Bros. Contractors, LLC		\$1.9700	\$9,513.13
790-98.02 REMOVE POLES			
	7.000 EACH		
Delta Contracting Company, LLC		\$320.0000	\$2,240.00
Hal Coffey Contracting LLC		\$1,146.9700	\$8,028.79
Vaughn Contractors, Inc.		\$320.0000	\$2,240.00
Jones Bros. Contractors, LLC		\$1,146.9700	\$8,028.79
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	27.000 EACH		
Delta Contracting Company, LLC		\$530.0000	\$14,310.00
Hal Coffey Contracting LLC		\$327.7100	\$8,848.17
Vaughn Contractors, Inc.		\$530.0000	\$14,310.00
Jones Bros. Contractors, LLC		\$327.7100	\$8,848.17

		UNIT PRICE	EXTENSION
791-01.02 2IN STEEL GAS MAIN	800.000 L.F.		
Delta Contracting Company, LLC		\$64.0000	\$51,200.00
Hal Coffey Contracting LLC		\$64.0000	\$51,200.00
Vaughn Contractors, Inc.		\$400.0000	\$320,000.00
Jones Bros. Contractors, LLC		\$64.0000	\$51,200.00
791-02.02 2IN MDPE GAS MAIN	400.000 L.F.		
Delta Contracting Company, LLC		\$28.0000	\$11,200.00
Hal Coffey Contracting LLC		\$28.0000	\$11,200.00
Vaughn Contractors, Inc.		\$185.0000	\$74,000.00
Jones Bros. Contractors, LLC		\$28.0000	\$11,200.00
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED	50.000 L.F.		
Delta Contracting Company, LLC		\$42.0000	\$2,100.00
Hal Coffey Contracting LLC		\$42.0000	\$2,100.00
Vaughn Contractors, Inc.		\$160.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$42.0000	\$2,100.00
791-04.20 HDD 2IN STEEL PIPE - UNCONSOLIDATED	80.000 L.F.		
Delta Contracting Company, LLC		\$80.0000	\$6,400.00
Hal Coffey Contracting LLC		\$80.0000	\$6,400.00
Vaughn Contractors, Inc.		\$185.0000	\$14,800.00
Jones Bros. Contractors, LLC		\$80.0000	\$6,400.00
791-06.02 CONNECT TO 2IN EX. PE MAIN	2.000 EACH		
Delta Contracting Company, LLC		\$2,900.0000	\$5,800.00
Hal Coffey Contracting LLC		\$2,900.0000	\$5,800.00
Vaughn Contractors, Inc.		\$5,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$2,900.0000	\$5,800.00
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE	2.000 EACH		
Delta Contracting Company, LLC		\$7,000.0000	\$14,000.00
Hal Coffey Contracting LLC		\$7,000.0000	\$14,000.00
Vaughn Contractors, Inc.		\$25,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$14,000.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

149,433.000 TON

Delta Contracting Company, LLC
Hal Coffey Contracting LLC
Vaughn Contractors, Inc.
Jones Bros. Contractors, LLC

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

47,054.000 TON

Delta Contracting Company, LLC	\$26.5000	\$1,246,931.00
Hal Coffey Contracting LLC	\$18.5000	\$870,499.00
Vaughn Contractors, Inc.	\$24.5000	\$1,152,823.00
Jones Bros. Contractors, LLC	\$29.0000	\$1,364,566.00

309-01.01 MINERAL AGGREGATE (A-CBC)

35,051.000 TON

Delta Contracting Company, LLC	\$30.8000	\$1,079,570.80
Hal Coffey Contracting LLC	\$18.5000	\$648,443.50
Vaughn Contractors, Inc.	\$24.5000	\$858,749.50
Jones Bros. Contractors, LLC	\$29.0000	\$1,016,479.00

309-01.02 PORTLAND CEMENT (A-CBC)

1,591.000 TON

Delta Contracting Company, LLC	\$372.0000	\$591,852.00
Hal Coffey Contracting LLC	\$475.0000	\$755,725.00
Vaughn Contractors, Inc.	\$475.0000	\$755,725.00
Jones Bros. Contractors, LLC	\$367.5000	\$584,692.50

309-02 BITUMINOUS MATERIAL (A-CBC)

94.000 TON

Delta Contracting Company, LLC	\$1,085.0000	\$101,990.00
Hal Coffey Contracting LLC	\$1,250.0000	\$117,500.00
Vaughn Contractors, Inc.	\$1,200.0000	\$112,800.00
Jones Bros. Contractors, LLC	\$1,091.1000	\$102,563.40

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$20,774,601.83
Hal Coffey Contracting LLC	\$23,382,268.99
Vaughn Contractors, Inc.	\$25,495,302.23
Jones Bros. Contractors, LLC	\$27,008,655.25

SUB-TOTAL BOX BRIDGE

Delta Contracting Company, LLC	\$513,440.60
Hal Coffey Contracting LLC	\$576,402.00
Vaughn Contractors, Inc.	\$499,048.48
Jones Bros. Contractors, LLC	\$515,625.20

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC	\$13,862,716.22
Hal Coffey Contracting LLC	\$15,764,826.45
Vaughn Contractors, Inc.	\$14,368,455.14
Jones Bros. Contractors, LLC	\$18,029,455.02

SUB-TOTAL UTILITY

Delta Contracting Company, LLC	\$155,589.21
Hal Coffey Contracting LLC	\$157,794.48
Vaughn Contractors, Inc.	\$541,689.21
Jones Bros. Contractors, LLC	\$157,794.42

SUB-TOTAL ROADWAY ALTERNATE AA1**SUB-TOTAL ROADWAY ALTERNATE AA2**

Delta Contracting Company, LLC	\$3,020,343.80
Hal Coffey Contracting LLC	\$2,392,167.50
Vaughn Contractors, Inc.	\$2,880,097.50
Jones Bros. Contractors, LLC	\$3,068,300.90

TOTAL CONTRACT

Delta Contracting Company, LLC	\$38,326,691.66
Hal Coffey Contracting LLC	\$42,273,459.42
Vaughn Contractors, Inc.	\$43,784,592.56
Jones Bros. Contractors, LLC	\$48,779,830.79

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

JEFFERSON COUNTY (Contract No. CN261038 Call 030)

STP/HSIP-139(11),45S139-F3-001,45S139-F8-001

THE RESURFACING ON S.R. 139 FROM THE SEVIER COUNTY LINE (L.M. 0.00) TO S.R. 92 (L.M. 7.97).

PROJECT LENGTH - 7.970 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$1,248,045.50
PRI of East Tennessee Inc.	\$1,638,567.10

<p>AWARD TO:</p> <p>Charles Blalock & Sons, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	16.000 L.M.		
Charles Blalock & Sons, Inc.		\$300.0000	\$4,800.00
PRI of East Tennessee Inc.		\$2,200.0000	\$35,200.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,082.000 TON		
Charles Blalock & Sons, Inc.		\$125.0000	\$135,250.00
PRI of East Tennessee Inc.		\$175.0000	\$189,350.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	87.000 TON		
Charles Blalock & Sons, Inc.		\$600.0000	\$52,200.00
PRI of East Tennessee Inc.		\$1,100.0000	\$95,700.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	5,408.000 TON		
Charles Blalock & Sons, Inc.		\$152.0000	\$822,016.00
PRI of East Tennessee Inc.		\$195.0000	\$1,054,560.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	760.000 S.Y.		
Charles Blalock & Sons, Inc.		\$5.0000	\$3,800.00
PRI of East Tennessee Inc.		\$25.0000	\$19,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$40,000.0000	\$40,000.00
PRI of East Tennessee Inc.		\$43,950.0000	\$43,950.00
712-06 SIGNS (CONSTRUCTION)			
	1,138.000 S.F.		
Charles Blalock & Sons, Inc.		\$7.2500	\$8,250.50
PRI of East Tennessee Inc.		\$7.4500	\$8,478.10
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	638.000 EACH		
Charles Blalock & Sons, Inc.		\$38.0000	\$24,244.00
PRI of East Tennessee Inc.		\$38.0000	\$24,244.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	638.000 EACH		
Charles Blalock & Sons, Inc.		\$7.5000	\$4,785.00
PRI of East Tennessee Inc.		\$7.5000	\$4,785.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	12.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$120.00
PRI of East Tennessee Inc.		\$10.0000	\$120.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	360.000 L.F.		
Charles Blalock & Sons, Inc.		\$28.0000	\$10,080.00
PRI of East Tennessee Inc.		\$28.0000	\$10,080.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	13.000 L.M.		
Charles Blalock & Sons, Inc.		\$1,100.0000	\$14,300.00
PRI of East Tennessee Inc.		\$1,100.0000	\$14,300.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	32.000 L.M.		
Charles Blalock & Sons, Inc.		\$2,850.0000	\$91,200.00
PRI of East Tennessee Inc.		\$3,400.0000	\$108,800.00
717-01 MOBILIZATION			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$37,000.0000	\$37,000.00
PRI of East Tennessee Inc.		\$30,000.0000	\$30,000.00

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.
PRI of East Tennessee Inc.

\$1,248,045.50
\$1,638,567.10

TOTAL CONTRACT

Charles Blalock & Sons, Inc.
PRI of East Tennessee Inc.

\$1,248,045.50
\$1,638,567.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

KNOX COUNTY (Contract No. CN261041 Call 031)

STP/HSIP-9(123),47S009-F3-004,47S009-F8-004

THE RESURFACING ON U.S. 11E (U.S. 25W, S.R. 9) FROM S.R. 168 (L.M. 8.09) TO NEAR STRAWBERRY PLAINS ROAD (L.M. 13.98).

PROJECT LENGTH - 5.890 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2026

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$3,191,511.50
Rogers Group, Inc.	\$3,510,000.00
PRI of East Tennessee Inc.	\$3,586,249.00

<p>AWARD TO:</p> <p>APAC-Atlantic, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	23.000 L.M.		
APAC-Atlantic, Inc.		\$1,000.0000	\$23,000.00
Rogers Group, Inc.		\$1,300.0000	\$29,900.00
PRI of East Tennessee Inc.		\$1,075.0000	\$24,725.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,815.000 TON		
APAC-Atlantic, Inc.		\$108.0000	\$196,020.00
Rogers Group, Inc.		\$130.0000	\$235,950.00
PRI of East Tennessee Inc.		\$140.0000	\$254,100.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	89.000 TON		
APAC-Atlantic, Inc.		\$800.0000	\$71,200.00
Rogers Group, Inc.		\$900.0000	\$80,100.00
PRI of East Tennessee Inc.		\$990.0000	\$88,110.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	5,936.000 TON		
APAC-Atlantic, Inc.		\$107.0000	\$635,152.00
Rogers Group, Inc.		\$125.0000	\$742,000.00
PRI of East Tennessee Inc.		\$127.0000	\$753,872.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	12,094.000 TON		
APAC-Atlantic, Inc.		\$131.0000	\$1,584,314.00
Rogers Group, Inc.		\$145.0000	\$1,753,630.00
PRI of East Tennessee Inc.		\$150.0000	\$1,814,100.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	12.000 L.M.		
APAC-Atlantic, Inc.		\$550.0000	\$6,600.00
Rogers Group, Inc.		\$535.0000	\$6,420.00
PRI of East Tennessee Inc.		\$515.0000	\$6,180.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.000 L.M.		
APAC-Atlantic, Inc.		\$550.0000	\$550.00
Rogers Group, Inc.		\$535.0000	\$535.00
PRI of East Tennessee Inc.		\$515.0000	\$515.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,190.000 S.Y.		
APAC-Atlantic, Inc.		\$25.5000	\$30,345.00
Rogers Group, Inc.		\$10.5000	\$12,495.00
PRI of East Tennessee Inc.		\$27.0000	\$32,130.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$95,000.0000	\$95,000.00
Rogers Group, Inc.		\$125,000.0000	\$125,000.00
PRI of East Tennessee Inc.		\$90,000.0000	\$90,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	308.000 EACH		
APAC-Atlantic, Inc.		\$39.0000	\$12,012.00
Rogers Group, Inc.		\$37.5000	\$11,550.00
PRI of East Tennessee Inc.		\$39.0000	\$12,012.00
712-05.01 WARNING LIGHTS (TYPE A)			
	176.000 EACH		
APAC-Atlantic, Inc.		\$20.0000	\$3,520.00
Rogers Group, Inc.		\$25.5000	\$4,488.00
PRI of East Tennessee Inc.		\$21.5000	\$3,784.00
712-06 SIGNS (CONSTRUCTION)			
	1,700.000 S.F.		
APAC-Atlantic, Inc.		\$8.2500	\$14,025.00
Rogers Group, Inc.		\$7.5000	\$12,750.00
PRI of East Tennessee Inc.		\$7.7500	\$13,175.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$1,125.0000	\$4,500.00
Rogers Group, Inc.		\$1,025.0000	\$4,100.00
PRI of East Tennessee Inc.		\$950.0000	\$3,800.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	156.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$6,240.00
Rogers Group, Inc.		\$39.0000	\$6,084.00
PRI of East Tennessee Inc.		\$38.0000	\$5,928.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	152.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$6,080.00
Rogers Group, Inc.		\$39.0000	\$5,928.00
PRI of East Tennessee Inc.		\$38.0000	\$5,776.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	778.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$31,120.00
Rogers Group, Inc.		\$39.0000	\$30,342.00
PRI of East Tennessee Inc.		\$38.0000	\$29,564.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,086.000 EACH		
APAC-Atlantic, Inc.		\$8.0000	\$8,688.00
Rogers Group, Inc.		\$7.7500	\$8,416.50
PRI of East Tennessee Inc.		\$7.5000	\$8,145.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	3,206.000 S.Y.		
APAC-Atlantic, Inc.		\$19.5000	\$62,517.00
Rogers Group, Inc.		\$18.5000	\$59,311.00
PRI of East Tennessee Inc.		\$18.0000	\$57,708.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	510.000 L.F.		
APAC-Atlantic, Inc.		\$10.2500	\$5,227.50
Rogers Group, Inc.		\$9.5000	\$4,845.00
PRI of East Tennessee Inc.		\$9.5000	\$4,845.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	54.000 EACH		
APAC-Atlantic, Inc.		\$150.0000	\$8,100.00
Rogers Group, Inc.		\$129.0000	\$6,966.00
PRI of East Tennessee Inc.		\$125.0000	\$6,750.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	285.000 L.F.		
APAC-Atlantic, Inc.		\$27.0000	\$7,695.00
Rogers Group, Inc.		\$25.5000	\$7,267.50
PRI of East Tennessee Inc.		\$25.0000	\$7,125.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$240.0000	\$480.00
Rogers Group, Inc.		\$230.0000	\$460.00
PRI of East Tennessee Inc.		\$225.0000	\$450.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$165.0000	\$165.00
Rogers Group, Inc.		\$155.0000	\$155.00
PRI of East Tennessee Inc.		\$150.0000	\$150.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	3,880.000 L.F.		
APAC-Atlantic, Inc.		\$5.2500	\$20,370.00
Rogers Group, Inc.		\$5.0000	\$19,400.00
PRI of East Tennessee Inc.		\$5.0000	\$19,400.00

		UNIT PRICE	EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$158.0000	\$316.00
Rogers Group, Inc.		\$155.0000	\$310.00
PRI of East Tennessee Inc.		\$150.0000	\$300.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	11.000 L.M.		
APAC-Atlantic, Inc.		\$1,200.0000	\$13,200.00
Rogers Group, Inc.		\$1,130.0000	\$12,430.00
PRI of East Tennessee Inc.		\$1,100.0000	\$12,100.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	29.000 L.M.		
APAC-Atlantic, Inc.		\$3,675.0000	\$106,575.00
Rogers Group, Inc.		\$3,500.0000	\$101,500.00
PRI of East Tennessee Inc.		\$3,400.0000	\$98,600.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	2,000.000 L.F.		
APAC-Atlantic, Inc.		\$0.8500	\$1,700.00
Rogers Group, Inc.		\$0.7500	\$1,500.00
PRI of East Tennessee Inc.		\$0.7500	\$1,500.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$101,000.0000	\$101,000.00
Rogers Group, Inc.		\$77,167.0000	\$77,167.00
PRI of East Tennessee Inc.		\$100,000.0000	\$100,000.00
730-14.02 SAW SLOT			
	2,000.000 L.F.		
APAC-Atlantic, Inc.		\$7.8000	\$15,600.00
Rogers Group, Inc.		\$8.7500	\$17,500.00
PRI of East Tennessee Inc.		\$7.2500	\$14,500.00
730-14.03 LOOP WIRE			
	4,000.000 L.F.		
APAC-Atlantic, Inc.		\$1.5500	\$6,200.00
Rogers Group, Inc.		\$1.0000	\$4,000.00
PRI of East Tennessee Inc.		\$1.4500	\$5,800.00

ROADWAY CATEGORY

UNIT PRICE

EXTENSION

730-13.02 VEHICLE DETECTOR (VIDEO)

3.000 EACH

APAC-Atlantic, Inc.

\$38,000.0000

\$114,000.00

Rogers Group, Inc.

\$42,500.0000

\$127,500.00

PRI of East Tennessee Inc.

\$37,035.0000

\$111,105.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$3,077,511.50
Rogers Group, Inc.	\$3,382,500.00
PRI of East Tennessee Inc.	\$3,475,144.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$114,000.00
Rogers Group, Inc.	\$127,500.00
PRI of East Tennessee Inc.	\$111,105.00

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$3,191,511.50
Rogers Group, Inc.	\$3,510,000.00
PRI of East Tennessee Inc.	\$3,586,249.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

KNOX COUNTY (Contract No. CN261039 Call 032)

47I040-M3-012

THE REPAIR OF THE BRIDGE ON I-40/S.R. 158 (JAMES WHITE PARKWAY) OVER NORFOLK SOUTHERN RAILROAD, WILLOW AVENUE, AND JACKSON AVENUE (L.M. 19.30).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
The Truesdell Corporation	\$1,808,808.00
RAM Construction Services of Michigan Inc.	\$1,993,644.04
Southern Constructors, Inc.	\$2,335,420.00
Louis-Company, LLC	\$2,929,872.47
Mid-State Construction Company, Inc.	\$2,998,454.19

AWARD TO:

The Truesdell Corporation

DATE: _____

COMMISSIONER

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

3,265.000 S.Y.

The Truesdell Corporation	\$16.0000	\$52,240.00
RAM Construction Services of Michigan Inc.	\$16.0000	\$52,240.00
Southern Constructors, Inc.	\$20.0000	\$65,300.00
Louis-Company, LLC	\$22.0800	\$72,091.20
Mid-State Construction Company, Inc.	\$30.8500	\$100,725.25

604-10.05 CONCRETE

71.000 S.F.

The Truesdell Corporation	\$215.0000	\$15,265.00
RAM Construction Services of Michigan Inc.	\$764.1300	\$54,253.23
Southern Constructors, Inc.	\$550.0000	\$39,050.00
Louis-Company, LLC	\$693.5800	\$49,244.18
Mid-State Construction Company, Inc.	\$580.2100	\$41,194.91

604-10.42 CONCRETE REPAIRS

3.000 C.F.

The Truesdell Corporation	\$750.0000	\$2,250.00
RAM Construction Services of Michigan Inc.	\$5,793.7600	\$17,381.28
Southern Constructors, Inc.	\$3,000.0000	\$9,000.00
Louis-Company, LLC	\$913.6100	\$2,740.83
Mid-State Construction Company, Inc.	\$11,098.5200	\$33,295.56

604-10.44 EXPANSION JOINT REPAIRS

402.000 L.F.

The Truesdell Corporation	\$650.0000	\$261,300.00
RAM Construction Services of Michigan Inc.	\$209.1900	\$84,094.38
Southern Constructors, Inc.	\$425.0000	\$170,850.00
Louis-Company, LLC	\$331.8900	\$133,419.78
Mid-State Construction Company, Inc.	\$386.4300	\$155,344.86

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

10.000 S.Y.

The Truesdell Corporation	\$799.0000	\$7,990.00
RAM Construction Services of Michigan Inc.	\$2,507.6900	\$25,076.90
Southern Constructors, Inc.	\$1,500.0000	\$15,000.00
Louis-Company, LLC	\$561.7800	\$5,617.80
Mid-State Construction Company, Inc.	\$1,427.6800	\$14,276.80

604-10.54 CONCRETE REPAIRS

71.000 S.F.

The Truesdell Corporation	\$215.0000	\$15,265.00
RAM Construction Services of Michigan Inc.	\$822.6200	\$58,406.02
Southern Constructors, Inc.	\$550.0000	\$39,050.00
Louis-Company, LLC	\$561.5200	\$39,867.92
Mid-State Construction Company, Inc.	\$580.0100	\$41,180.71

		UNIT PRICE	EXTENSION
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	18,841.000 S.Y.		
The Truesdell Corporation		\$35.0000	\$659,435.00
RAM Construction Services of Michigan Inc.		\$43.5300	\$820,148.73
Southern Constructors, Inc.		\$39.0000	\$734,799.00
Louis-Company, LLC		\$61.2300	\$1,153,634.43
Mid-State Construction Company, Inc.		\$55.5200	\$1,046,052.32
707-07.01 CHAIN-LINK FENCE (BRIDGES)			
	1,845.000 S.F.		
The Truesdell Corporation		\$39.0000	\$71,955.00
RAM Construction Services of Michigan Inc.		\$29.0000	\$53,505.00
Southern Constructors, Inc.		\$40.0000	\$73,800.00
Louis-Company, LLC		\$40.0200	\$73,836.90
Mid-State Construction Company, Inc.		\$59.7300	\$110,201.85
712-01 TRAFFIC CONTROL			
	1.000 LS		
The Truesdell Corporation		\$150,000.0000	\$150,000.00
RAM Construction Services of Michigan Inc.		\$306,000.0000	\$306,000.00
Southern Constructors, Inc.		\$425,000.0000	\$425,000.00
Louis-Company, LLC		\$241,512.4800	\$241,512.48
Mid-State Construction Company, Inc.		\$442,698.5300	\$442,698.53
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	489.000 EACH		
The Truesdell Corporation		\$31.0000	\$15,159.00
RAM Construction Services of Michigan Inc.		\$30.0000	\$14,670.00
Southern Constructors, Inc.		\$55.0000	\$26,895.00
Louis-Company, LLC		\$41.4000	\$20,244.60
Mid-State Construction Company, Inc.		\$57.8500	\$28,288.65
712-05.01 WARNING LIGHTS (TYPE A)			
	24.000 EACH		
The Truesdell Corporation		\$11.0000	\$264.00
RAM Construction Services of Michigan Inc.		\$10.0000	\$240.00
Southern Constructors, Inc.		\$50.0000	\$1,200.00
Louis-Company, LLC		\$13.8000	\$331.20
Mid-State Construction Company, Inc.		\$19.2800	\$462.72
712-06 SIGNS (CONSTRUCTION)			
	1,780.000 S.F.		
The Truesdell Corporation		\$16.0000	\$28,480.00
RAM Construction Services of Michigan Inc.		\$15.0000	\$26,700.00
Southern Constructors, Inc.		\$20.0000	\$35,600.00
Louis-Company, LLC		\$20.7000	\$36,846.00
Mid-State Construction Company, Inc.		\$28.9200	\$51,477.60

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	234.000 L.F.		
The Truesdell Corporation		\$15.0000	\$3,510.00
RAM Construction Services of Michigan Inc.		\$14.0000	\$3,276.00
Southern Constructors, Inc.		\$50.0000	\$11,700.00
Louis-Company, LLC		\$19.3200	\$4,520.88
Mid-State Construction Company, Inc.		\$27.0000	\$6,318.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
The Truesdell Corporation		\$850.0000	\$1,700.00
RAM Construction Services of Michigan Inc.		\$800.0000	\$1,600.00
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
Louis-Company, LLC		\$1,104.0600	\$2,208.12
Mid-State Construction Company, Inc.		\$1,542.6400	\$3,085.28
712-08.11 QUEUE PROTECTION TRUCK			
	1,800.000 HOUR		
The Truesdell Corporation		\$115.0000	\$207,000.00
RAM Construction Services of Michigan Inc.		\$70.0000	\$126,000.00
Southern Constructors, Inc.		\$135.0000	\$243,000.00
Louis-Company, LLC		\$158.7100	\$285,678.00
Mid-State Construction Company, Inc.		\$221.7500	\$399,150.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	12,682.000 L.F.		
The Truesdell Corporation		\$5.5000	\$69,751.00
RAM Construction Services of Michigan Inc.		\$4.7500	\$60,239.50
Southern Constructors, Inc.		\$5.0000	\$63,410.00
Louis-Company, LLC		\$7.2500	\$91,944.50
Mid-State Construction Company, Inc.		\$9.1600	\$116,167.12
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	4,836.000 L.F.		
The Truesdell Corporation		\$5.5000	\$26,598.00
RAM Construction Services of Michigan Inc.		\$5.0000	\$24,180.00
Southern Constructors, Inc.		\$5.5000	\$26,598.00
Louis-Company, LLC		\$7.2500	\$35,061.00
Mid-State Construction Company, Inc.		\$9.6400	\$46,619.04
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
The Truesdell Corporation		\$3,100.0000	\$18,600.00
RAM Construction Services of Michigan Inc.		\$3,000.0000	\$18,000.00
Southern Constructors, Inc.		\$15,000.0000	\$90,000.00
Louis-Company, LLC		\$4,140.2100	\$24,841.26
Mid-State Construction Company, Inc.		\$5,784.9000	\$34,709.40

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	107.000 EACH		
The Truesdell Corporation		\$80.0000	\$8,560.00
RAM Construction Services of Michigan Inc.		\$50.0000	\$5,350.00
Southern Constructors, Inc.		\$60.0000	\$6,420.00
Louis-Company, LLC		\$103.5100	\$11,075.57
Mid-State Construction Company, Inc.		\$96.4200	\$10,316.94
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	3.000 EACH		
The Truesdell Corporation		\$300.0000	\$900.00
RAM Construction Services of Michigan Inc.		\$300.0000	\$900.00
Southern Constructors, Inc.		\$350.0000	\$1,050.00
Louis-Company, LLC		\$345.0200	\$1,035.06
Mid-State Construction Company, Inc.		\$578.4900	\$1,735.47
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	93.000 L.F.		
The Truesdell Corporation		\$16.0000	\$1,488.00
RAM Construction Services of Michigan Inc.		\$8.0000	\$744.00
Southern Constructors, Inc.		\$10.0000	\$930.00
Louis-Company, LLC		\$20.7000	\$1,925.10
Mid-State Construction Company, Inc.		\$15.4300	\$1,434.99
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	6.000 EACH		
The Truesdell Corporation		\$350.0000	\$2,100.00
RAM Construction Services of Michigan Inc.		\$250.0000	\$1,500.00
Southern Constructors, Inc.		\$300.0000	\$1,800.00
Louis-Company, LLC		\$448.5200	\$2,691.12
Mid-State Construction Company, Inc.		\$482.0800	\$2,892.48
716-03.09 PLASTIC WORD PAVEMENT MARKING (WEST)			
	2.000 EACH		
The Truesdell Corporation		\$550.0000	\$1,100.00
RAM Construction Services of Michigan Inc.		\$500.0000	\$1,000.00
Southern Constructors, Inc.		\$550.0000	\$1,100.00
Louis-Company, LLC		\$690.0400	\$1,380.08
Mid-State Construction Company, Inc.		\$964.1500	\$1,928.30
716-03.10 PLASTIC WORD PAVEMENT MARKING (EAST)			
	2.000 EACH		
The Truesdell Corporation		\$550.0000	\$1,100.00
RAM Construction Services of Michigan Inc.		\$500.0000	\$1,000.00
Southern Constructors, Inc.		\$550.0000	\$1,100.00
Louis-Company, LLC		\$690.0400	\$1,380.08
Mid-State Construction Company, Inc.		\$964.1500	\$1,928.30

		UNIT PRICE	EXTENSION
716-03.11 PLASTIC WORD PAVEMENT MARKING (NORTH)			
	2.000 EACH		
The Truesdell Corporation		\$550.0000	\$1,100.00
RAM Construction Services of Michigan Inc.		\$600.0000	\$1,200.00
Southern Constructors, Inc.		\$650.0000	\$1,300.00
Louis-Company, LLC		\$690.0400	\$1,380.08
Mid-State Construction Company, Inc.		\$1,156.9800	\$2,313.96
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
The Truesdell Corporation		\$350.0000	\$1,400.00
RAM Construction Services of Michigan Inc.		\$450.0000	\$1,800.00
Southern Constructors, Inc.		\$500.0000	\$2,000.00
Louis-Company, LLC		\$448.5300	\$1,794.12
Mid-State Construction Company, Inc.		\$867.7400	\$3,470.96
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	2.000 EACH		
The Truesdell Corporation		\$500.0000	\$1,000.00
RAM Construction Services of Michigan Inc.		\$450.0000	\$900.00
Southern Constructors, Inc.		\$500.0000	\$1,000.00
Louis-Company, LLC		\$586.5300	\$1,173.06
Mid-State Construction Company, Inc.		\$867.7400	\$1,735.48
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	6.000 EACH		
The Truesdell Corporation		\$2,600.0000	\$15,600.00
RAM Construction Services of Michigan Inc.		\$2,500.0000	\$15,000.00
Southern Constructors, Inc.		\$2,750.0000	\$16,500.00
Louis-Company, LLC		\$3,450.1800	\$20,701.08
Mid-State Construction Company, Inc.		\$4,820.7500	\$28,924.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.300 L.M.		
The Truesdell Corporation		\$13,000.0000	\$16,900.00
RAM Construction Services of Michigan Inc.		\$12,000.0000	\$15,600.00
Southern Constructors, Inc.		\$12,500.0000	\$16,250.00
Louis-Company, LLC		\$17,250.9000	\$22,426.17
Mid-State Construction Company, Inc.		\$23,139.6000	\$30,081.48
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	378.000 L.F.		
The Truesdell Corporation		\$3.0000	\$1,134.00
RAM Construction Services of Michigan Inc.		\$3.0000	\$1,134.00
Southern Constructors, Inc.		\$4.0000	\$1,512.00
Louis-Company, LLC		\$3.8000	\$1,436.40
Mid-State Construction Company, Inc.		\$5.7800	\$2,184.84

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

701.000 L.F.

UNIT PRICE	EXTENSION
\$8.0000	\$5,608.00
\$5.0000	\$3,505.00
\$6.0000	\$4,206.00
\$10.3500	\$7,255.35
\$9.6400	\$6,757.64

The Truesdell Corporation
 RAM Construction Services of Michigan Inc.
 Southern Constructors, Inc.
 Louis-Company, LLC
 Mid-State Construction Company, Inc.

717-01 MOBILIZATION

1.000 LS

\$144,056.0000	\$144,056.00
\$198,000.0000	\$198,000.00
\$200,000.0000	\$200,000.00
\$580,578.1200	\$580,578.12
\$231,500.2500	\$231,500.25

The Truesdell Corporation
 RAM Construction Services of Michigan Inc.
 Southern Constructors, Inc.
 Louis-Company, LLC
 Mid-State Construction Company, Inc.

SUB-TOTAL BRIDGE

The Truesdell Corporation	\$1,808,808.00
RAM Construction Services of Michigan Inc.	\$1,993,644.04
Southern Constructors, Inc.	\$2,335,420.00
Louis-Company, LLC	\$2,929,872.47
Mid-State Construction Company, Inc.	\$2,998,454.19

TOTAL CONTRACT

The Truesdell Corporation	\$1,808,808.00
RAM Construction Services of Michigan Inc.	\$1,993,644.04
Southern Constructors, Inc.	\$2,335,420.00
Louis-Company, LLC	\$2,929,872.47
Mid-State Construction Company, Inc.	\$2,998,454.19

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

KNOX COUNTY (Contract No. CN261040 Call 033)

471275-M3-004

THE REPAIR OF THE BRIDGE ON I-275 OVER OLDHAM AVENUE (L.M. 1.02).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2026

	TOTAL CONTRACT
Jamison Construction, LLC	\$1,010,095.15
Southern Constructors, Inc.	\$1,020,033.50
Mid-State Construction Company, Inc.	\$1,128,675.69
Bell & Associates Construction, LLC	\$1,388,903.50
Southern Road & Bridge, LLC	\$2,346,977.00

AWARD TO: Jamison Construction, LLC
DATE: _____
_____ COMMISSIONER

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			274.000 C.Y.
	Jamison Construction, LLC	\$60.0000	\$16,440.00
	Southern Constructors, Inc.	\$95.0000	\$26,030.00
	Mid-State Construction Company, Inc.	\$64.2700	\$17,609.98
	Bell & Associates Construction, LLC	\$55.0000	\$15,070.00
	Southern Road & Bridge, LLC	\$231.0000	\$63,294.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
			6.000 EACH
	Jamison Construction, LLC	\$450.0000	\$2,700.00
	Southern Constructors, Inc.	\$450.0000	\$2,700.00
	Mid-State Construction Company, Inc.	\$414.2000	\$2,485.20
	Bell & Associates Construction, LLC	\$380.0000	\$2,280.00
	Southern Road & Bridge, LLC	\$1,846.0000	\$11,076.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
			3.000 EACH
	Jamison Construction, LLC	\$850.0000	\$2,550.00
	Southern Constructors, Inc.	\$900.0000	\$2,700.00
	Mid-State Construction Company, Inc.	\$806.6000	\$2,419.80
	Bell & Associates Construction, LLC	\$740.0000	\$2,220.00
	Southern Road & Bridge, LLC	\$1,846.0000	\$5,538.00
602-10.32	STRUCTURAL STEEL (REPAIRS)		
			631.000 LB.
	Jamison Construction, LLC	\$62.0000	\$39,122.00
	Southern Constructors, Inc.	\$78.0000	\$49,218.00
	Mid-State Construction Company, Inc.	\$64.8300	\$40,907.73
	Bell & Associates Construction, LLC	\$75.0000	\$47,325.00
	Southern Road & Bridge, LLC	\$260.0000	\$164,060.00
603-02.15	REPAINT EXISTING BEARINGS		
			1.000 LS
	Jamison Construction, LLC	\$64,000.0000	\$64,000.00
	Southern Constructors, Inc.	\$65,000.0000	\$65,000.00
	Mid-State Construction Company, Inc.	\$62,784.0000	\$62,784.00
	Bell & Associates Construction, LLC	\$70,000.0000	\$70,000.00
	Southern Road & Bridge, LLC	\$200,000.0000	\$200,000.00
603-02.20	SPOT PAINTING EXISTING STEEL STRUCTURES		
			148.000 S.F.
	Jamison Construction, LLC	\$33.0000	\$4,884.00
	Southern Constructors, Inc.	\$34.0000	\$5,032.00
	Mid-State Construction Company, Inc.	\$32.7000	\$4,839.60
	Bell & Associates Construction, LLC	\$34.0000	\$5,032.00
	Southern Road & Bridge, LLC	\$100.0000	\$14,800.00

		UNIT PRICE	EXTENSION
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BR. NO.47-10275-1.02 L & R)			
	1.000 LS		
Jamison Construction, LLC		\$4,400.0000	\$4,400.00
Southern Constructors, Inc.		\$4,500.0000	\$4,500.00
Mid-State Construction Company, Inc.		\$5,450.0000	\$5,450.00
Bell & Associates Construction, LLC		\$9,000.0000	\$9,000.00
Southern Road & Bridge, LLC		\$15,000.0000	\$15,000.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	970.000 S.Y.		
Jamison Construction, LLC		\$18.0000	\$17,460.00
Southern Constructors, Inc.		\$18.0000	\$17,460.00
Mid-State Construction Company, Inc.		\$17.4400	\$16,916.80
Bell & Associates Construction, LLC		\$20.0000	\$19,400.00
Southern Road & Bridge, LLC		\$175.0000	\$169,750.00
604-10.05 CONCRETE			
	359.000 S.F.		
Jamison Construction, LLC		\$300.0000	\$107,700.00
Southern Constructors, Inc.		\$315.0000	\$113,085.00
Mid-State Construction Company, Inc.		\$365.1700	\$131,096.03
Bell & Associates Construction, LLC		\$600.0000	\$215,400.00
Southern Road & Bridge, LLC		\$632.0000	\$226,888.00
604-10.26 BRACING			
	7.000 EACH		
Jamison Construction, LLC		\$4,800.0000	\$33,600.00
Southern Constructors, Inc.		\$7,000.0000	\$49,000.00
Mid-State Construction Company, Inc.		\$15,038.0000	\$105,266.00
Bell & Associates Construction, LLC		\$500.0000	\$3,500.00
Southern Road & Bridge, LLC		\$25,370.0000	\$177,590.00
604-10.42 CONCRETE REPAIRS			
	65.000 C.F.		
Jamison Construction, LLC		\$600.0000	\$39,000.00
Southern Constructors, Inc.		\$1,600.0000	\$104,000.00
Mid-State Construction Company, Inc.		\$866.5700	\$56,327.05
Bell & Associates Construction, LLC		\$1,850.0000	\$120,250.00
Southern Road & Bridge, LLC		\$1,900.0000	\$123,500.00
604-10.54 CONCRETE REPAIRS			
	359.000 S.F.		
Jamison Construction, LLC		\$300.0000	\$107,700.00
Southern Constructors, Inc.		\$240.0000	\$86,160.00
Mid-State Construction Company, Inc.		\$365.1500	\$131,088.85
Bell & Associates Construction, LLC		\$600.0000	\$215,400.00
Southern Road & Bridge, LLC		\$316.0000	\$113,444.00

		UNIT PRICE	EXTENSION
604-10.55 CONCRETE (FOUNDATION REPAIRS)			
	8.000 C.Y.		
Jamison Construction, LLC		\$1,500.0000	\$12,000.00
Southern Constructors, Inc.		\$1,300.0000	\$10,400.00
Mid-State Construction Company, Inc.		\$1,725.7800	\$13,806.24
Bell & Associates Construction, LLC		\$3,300.0000	\$26,400.00
Southern Road & Bridge, LLC		\$5,110.0000	\$40,880.00
604-10.58 EPOXY INJECTION (INJECTION)			
	9.000 GAL.		
Jamison Construction, LLC		\$100.0000	\$900.00
Southern Constructors, Inc.		\$180.0000	\$1,620.00
Mid-State Construction Company, Inc.		\$76.3000	\$686.70
Bell & Associates Construction, LLC		\$70.0000	\$630.00
Southern Road & Bridge, LLC		\$178.0000	\$1,602.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	170.000 L.F.		
Jamison Construction, LLC		\$95.0000	\$16,150.00
Southern Constructors, Inc.		\$150.0000	\$25,500.00
Mid-State Construction Company, Inc.		\$79.0300	\$13,435.10
Bell & Associates Construction, LLC		\$72.5000	\$12,325.00
Southern Road & Bridge, LLC		\$310.0000	\$52,700.00
604-10.80 BRIDGE REPAIRS			
	1.000 LS		
Jamison Construction, LLC		\$22,500.0000	\$22,500.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$53,000.0000	\$53,000.00
Bell & Associates Construction, LLC		\$65,000.0000	\$65,000.00
Southern Road & Bridge, LLC		\$131,027.0000	\$131,027.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	203.000 S.F.		
Jamison Construction, LLC		\$72.0000	\$14,616.00
Southern Constructors, Inc.		\$75.0000	\$15,225.00
Mid-State Construction Company, Inc.		\$70.8500	\$14,382.55
Bell & Associates Construction, LLC		\$75.0000	\$15,225.00
Southern Road & Bridge, LLC		\$408.0000	\$82,824.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Jamison Construction, LLC		\$1,875.0000	\$3,750.00
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$1,853.0000	\$3,706.00
Bell & Associates Construction, LLC		\$1,910.0000	\$3,820.00
Southern Road & Bridge, LLC		\$2,600.0000	\$5,200.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	250.000 L.F.		
Jamison Construction, LLC		\$32.0000	\$8,000.00
Southern Constructors, Inc.		\$35.0000	\$8,750.00
Mid-State Construction Company, Inc.		\$31.6100	\$7,902.50
Bell & Associates Construction, LLC		\$32.0000	\$8,000.00
Southern Road & Bridge, LLC		\$44.0000	\$11,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Jamison Construction, LLC		\$3,750.0000	\$7,500.00
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$3,706.0000	\$7,412.00
Bell & Associates Construction, LLC		\$3,900.0000	\$7,800.00
Southern Road & Bridge, LLC		\$5,100.0000	\$10,200.00
705-06.28 THRIE BEAM AGT (LONG SPAN) MASH TL-3			
	2.000 EACH		
Jamison Construction, LLC		\$7,800.0000	\$15,600.00
Southern Constructors, Inc.		\$7,000.0000	\$14,000.00
Mid-State Construction Company, Inc.		\$6,649.0000	\$13,298.00
Bell & Associates Construction, LLC		\$8,000.0000	\$16,000.00
Southern Road & Bridge, LLC		\$9,200.0000	\$18,400.00
706-01 GUARDRAIL REMOVED			
	383.000 L.F.		
Jamison Construction, LLC		\$3.5000	\$1,340.50
Southern Constructors, Inc.		\$4.0000	\$1,532.00
Mid-State Construction Company, Inc.		\$3.6000	\$1,378.80
Bell & Associates Construction, LLC		\$4.0000	\$1,532.00
Southern Road & Bridge, LLC		\$5.0000	\$1,915.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	479.000 TON		
Jamison Construction, LLC		\$72.0000	\$34,488.00
Southern Constructors, Inc.		\$82.0000	\$39,278.00
Mid-State Construction Company, Inc.		\$80.3800	\$38,502.02
Bell & Associates Construction, LLC		\$140.0000	\$67,060.00
Southern Road & Bridge, LLC		\$252.0000	\$120,708.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jamison Construction, LLC		\$68,000.0000	\$68,000.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$97,725.9300	\$97,725.93
Bell & Associates Construction, LLC		\$55,000.0000	\$55,000.00
Southern Road & Bridge, LLC		\$35,260.0000	\$35,260.00

		UNIT PRICE	EXTENSION
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	2,240.000 L.F.		
Jamison Construction, LLC		\$50.0000	\$112,000.00
Southern Constructors, Inc.		\$22.0000	\$49,280.00
Mid-State Construction Company, Inc.		\$8.7200	\$19,532.80
Bell & Associates Construction, LLC		\$40.0000	\$89,600.00
Southern Road & Bridge, LLC		\$32.0000	\$71,680.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jamison Construction, LLC		\$8,200.0000	\$16,400.00
Southern Constructors, Inc.		\$4,700.0000	\$9,400.00
Mid-State Construction Company, Inc.		\$872.0000	\$1,744.00
Bell & Associates Construction, LLC		\$6,250.5000	\$12,501.00
Southern Road & Bridge, LLC		\$9,093.0000	\$18,186.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	298.000 EACH		
Jamison Construction, LLC		\$44.0000	\$13,112.00
Southern Constructors, Inc.		\$45.0000	\$13,410.00
Mid-State Construction Company, Inc.		\$43.3300	\$12,912.34
Bell & Associates Construction, LLC		\$29.0000	\$8,642.00
Southern Road & Bridge, LLC		\$60.0000	\$17,880.00
712-04.50 BARRIER RAIL DELINEATOR			
	112.000 EACH		
Jamison Construction, LLC		\$18.0000	\$2,016.00
Southern Constructors, Inc.		\$35.0000	\$3,920.00
Mid-State Construction Company, Inc.		\$13.0800	\$1,464.96
Bell & Associates Construction, LLC		\$17.0000	\$1,904.00
Southern Road & Bridge, LLC		\$20.0000	\$2,240.00
712-05.01 WARNING LIGHTS (TYPE A)			
	22.000 EACH		
Jamison Construction, LLC		\$25.0000	\$550.00
Southern Constructors, Inc.		\$25.0000	\$550.00
Mid-State Construction Company, Inc.		\$23.9800	\$527.56
Bell & Associates Construction, LLC		\$25.0000	\$550.00
Southern Road & Bridge, LLC		\$33.0000	\$726.00
712-06 SIGNS (CONSTRUCTION)			
	996.000 S.F.		
Jamison Construction, LLC		\$10.0000	\$9,960.00
Southern Constructors, Inc.		\$12.0000	\$11,952.00
Mid-State Construction Company, Inc.		\$8.4500	\$8,416.20
Bell & Associates Construction, LLC		\$7.5000	\$7,470.00
Southern Road & Bridge, LLC		\$12.0000	\$11,952.00

		UNIT PRICE	EXTENSION
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	24.000 L.F.		
Jamison Construction, LLC		\$15.0000	\$360.00
Southern Constructors, Inc.		\$12.0000	\$288.00
Mid-State Construction Company, Inc.		\$10.9000	\$261.60
Bell & Associates Construction, LLC		\$23.0000	\$552.00
Southern Road & Bridge, LLC		\$15.0000	\$360.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	96.000 L.F.		
Jamison Construction, LLC		\$20.0000	\$1,920.00
Southern Constructors, Inc.		\$18.0000	\$1,728.00
Mid-State Construction Company, Inc.		\$16.3500	\$1,569.60
Bell & Associates Construction, LLC		\$27.0000	\$2,592.00
Southern Road & Bridge, LLC		\$23.0000	\$2,208.00
712-08.03 ARROW BOARD (TYPE C)			
	3.000 EACH		
Jamison Construction, LLC		\$1,200.0000	\$3,600.00
Southern Constructors, Inc.		\$1,200.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$1,019.1500	\$3,057.45
Bell & Associates Construction, LLC		\$1,100.0000	\$3,300.00
Southern Road & Bridge, LLC		\$1,400.0000	\$4,200.00
712-08.11 QUEUE PROTECTION TRUCK			
	100.000 HOUR		
Jamison Construction, LLC		\$120.0000	\$12,000.00
Southern Constructors, Inc.		\$140.0000	\$14,000.00
Mid-State Construction Company, Inc.		\$119.9000	\$11,990.00
Bell & Associates Construction, LLC		\$150.0000	\$15,000.00
Southern Road & Bridge, LLC		\$165.0000	\$16,500.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	7,631.000 L.F.		
Jamison Construction, LLC		\$3.6000	\$27,471.60
Southern Constructors, Inc.		\$4.0000	\$30,524.00
Mid-State Construction Company, Inc.		\$3.5400	\$27,013.74
Bell & Associates Construction, LLC		\$3.5000	\$26,708.50
Southern Road & Bridge, LLC		\$5.0000	\$38,155.00
712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)			
	1.000 EACH		
Jamison Construction, LLC		\$150.0000	\$150.00
Southern Constructors, Inc.		\$450.0000	\$450.00
Mid-State Construction Company, Inc.		\$1,090.0000	\$1,090.00
Bell & Associates Construction, LLC		\$130.0000	\$130.00
Southern Road & Bridge, LLC		\$1,150.0000	\$1,150.00

		UNIT PRICE	EXTENSION
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	5,219.000 L.F.		
Jamison Construction, LLC		\$2.9500	\$15,396.05
Southern Constructors, Inc.		\$3.5000	\$18,266.50
Mid-State Construction Company, Inc.		\$2.8900	\$15,082.91
Bell & Associates Construction, LLC		\$3.0000	\$15,657.00
Southern Road & Bridge, LLC		\$5.0000	\$26,095.00
712-09.21 REMOVABLE WET REFLECTIVE PAVEMENT MARKING TAPE			
	436.000 L.F.		
Jamison Construction, LLC		\$7.2500	\$3,161.00
Southern Constructors, Inc.		\$5.0000	\$2,180.00
Mid-State Construction Company, Inc.		\$7.0900	\$3,091.24
Bell & Associates Construction, LLC		\$7.5000	\$3,270.00
Southern Road & Bridge, LLC		\$5.0000	\$2,180.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	4,515.000 L.F.		
Jamison Construction, LLC		\$3.9000	\$17,608.50
Southern Constructors, Inc.		\$4.0000	\$18,060.00
Mid-State Construction Company, Inc.		\$3.8700	\$17,473.05
Bell & Associates Construction, LLC		\$4.0000	\$18,060.00
Southern Road & Bridge, LLC		\$5.0000	\$22,575.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Jamison Construction, LLC		\$110.0000	\$110.00
Southern Constructors, Inc.		\$200.0000	\$200.00
Mid-State Construction Company, Inc.		\$817.5000	\$817.50
Bell & Associates Construction, LLC		\$570.0000	\$570.00
Southern Road & Bridge, LLC		\$150.0000	\$150.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Jamison Construction, LLC		\$6,600.0000	\$46,200.00
Southern Constructors, Inc.		\$7,000.0000	\$49,000.00
Mid-State Construction Company, Inc.		\$6,540.0000	\$45,780.00
Bell & Associates Construction, LLC		\$5,100.0000	\$35,700.00
Southern Road & Bridge, LLC		\$9,000.0000	\$63,000.00
717-01 MOBILIZATION			
	1.000 LS		
Jamison Construction, LLC		\$80,000.0000	\$80,000.00
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
Mid-State Construction Company, Inc.		\$110,162.3300	\$110,162.33
Bell & Associates Construction, LLC		\$135,000.0000	\$135,000.00
Southern Road & Bridge, LLC		\$227,000.0000	\$227,000.00

UNIT PRICE EXTENSION

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

669.000 S.Y.

Jamison Construction, LLC	\$5.5000	\$3,679.50
Southern Constructors, Inc.	\$15.0000	\$10,035.00
Mid-State Construction Company, Inc.	\$6.3700	\$4,261.53
Bell & Associates Construction, LLC	\$12.0000	\$8,028.00
Southern Road & Bridge, LLC	\$36.0000	\$24,084.00

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$1,010,095.15
Southern Constructors, Inc.	\$1,020,033.50
Mid-State Construction Company, Inc.	\$1,128,675.69
Bell & Associates Construction, LLC	\$1,388,903.50
Southern Road & Bridge, LLC	\$2,346,977.00

TOTAL CONTRACT

Jamison Construction, LLC	\$1,010,095.15
Southern Constructors, Inc.	\$1,020,033.50
Mid-State Construction Company, Inc.	\$1,128,675.69
Bell & Associates Construction, LLC	\$1,388,903.50
Southern Road & Bridge, LLC	\$2,346,977.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

KNOX COUNTY (Contract No. CN261030 Call 034)

47S001-M3-010

THE TUNNEL CLEANING ON THE HENLEY STREET CONNECTOR TUNNEL ON S.R. 1 AND THE SMARTFIX TUNNEL ON S.R. 158 (JAMES WHITE PARKWAY).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

	TOTAL CONTRACT
Diamond Specialized, Inc.	\$179,905.00

<p>AWARD TO:</p> <p>Diamond Specialized, Inc.</p> <hr/>	
DATE: _____	_____
	COMMISSIONER

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01.56 MAINTENANCE OF TRAFFIC (SMARTFIX I-40 RAMP)	12.000 EACH		
Diamond Specialized, Inc.		\$2,265.0000	\$27,180.00
712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS)	12.000 EACH		
Diamond Specialized, Inc.		\$2,350.0000	\$28,200.00
713-20.40 GRAFFITI REMOVAL	250.000 S.F.		
Diamond Specialized, Inc.		\$6.0000	\$1,500.00
717-01 MOBILIZATION	1.000 LS		
Diamond Specialized, Inc.		\$10,945.0000	\$10,945.00
760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS)	12.000 EACH		
Diamond Specialized, Inc.		\$4,840.0000	\$58,080.00
760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP)	12.000 EACH		
Diamond Specialized, Inc.		\$4,500.0000	\$54,000.00

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

\$179,905.00

TOTAL CONTRACT

Diamond Specialized, Inc.

\$179,905.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

KNOX COUNTY (Contract No. CN261042 Call 035)

47S331-M8-004

THE RESURFACING ON S.R. 331 FROM S.R. 131 (L.M. 8.31) TO S.R. 61 (L.M. 16.02).

PROJECT LENGTH - 7.710 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,438,521.75
Rogers Group, Inc.	\$1,705,000.00
PRI of East Tennessee Inc.	\$1,849,527.50

AWARD TO:

APAC-Atlantic, Inc.

DATE: _____

COMMISSIONER

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	16.000 L.M.		
APAC-Atlantic, Inc.		\$1,365.0000	\$21,840.00
Rogers Group, Inc.		\$1,650.0000	\$26,400.00
PRI of East Tennessee Inc.		\$2,600.0000	\$41,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	609.000 TON		
APAC-Atlantic, Inc.		\$40.0000	\$24,360.00
Rogers Group, Inc.		\$75.0000	\$45,675.00
PRI of East Tennessee Inc.		\$140.0000	\$85,260.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,055.000 TON		
APAC-Atlantic, Inc.		\$137.0000	\$144,535.00
Rogers Group, Inc.		\$165.0000	\$174,075.00
PRI of East Tennessee Inc.		\$178.0000	\$187,790.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	68.000 TON		
APAC-Atlantic, Inc.		\$800.0000	\$54,400.00
Rogers Group, Inc.		\$950.0000	\$64,600.00
PRI of East Tennessee Inc.		\$1,100.0000	\$74,800.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	2,485.000 TON		
APAC-Atlantic, Inc.		\$147.0000	\$365,295.00
Rogers Group, Inc.		\$178.0000	\$442,330.00
PRI of East Tennessee Inc.		\$186.0000	\$462,210.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	3,410.000 TON		
APAC-Atlantic, Inc.		\$149.0000	\$508,090.00
Rogers Group, Inc.		\$173.0000	\$589,930.00
PRI of East Tennessee Inc.		\$191.0000	\$651,310.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,475.000 S.Y.		
APAC-Atlantic, Inc.		\$13.7000	\$20,207.50
Rogers Group, Inc.		\$22.0000	\$32,450.00
PRI of East Tennessee Inc.		\$27.0000	\$39,825.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$64,500.0000	\$64,500.00
Rogers Group, Inc.		\$80,000.0000	\$80,000.00
PRI of East Tennessee Inc.		\$65,000.0000	\$65,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	38.000 EACH		
APAC-Atlantic, Inc.		\$20.0000	\$760.00
Rogers Group, Inc.		\$1.1000	\$41.80
PRI of East Tennessee Inc.		\$1.0000	\$38.00
712-05.01 WARNING LIGHTS (TYPE A)			
	19.000 EACH		
APAC-Atlantic, Inc.		\$1.2500	\$23.75
Rogers Group, Inc.		\$1.1000	\$20.90
PRI of East Tennessee Inc.		\$1.0000	\$19.00
712-06 SIGNS (CONSTRUCTION)			
	930.000 S.F.		
APAC-Atlantic, Inc.		\$8.8000	\$8,184.00
Rogers Group, Inc.		\$8.6500	\$8,044.50
PRI of East Tennessee Inc.		\$7.7500	\$7,207.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$500.0000	\$1,000.00
Rogers Group, Inc.		\$334.5000	\$669.00
PRI of East Tennessee Inc.		\$300.0000	\$600.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	566.000 EACH		
APAC-Atlantic, Inc.		\$43.0000	\$24,338.00
Rogers Group, Inc.		\$50.0000	\$28,300.00
PRI of East Tennessee Inc.		\$38.0000	\$21,508.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	50.000 EACH		
APAC-Atlantic, Inc.		\$43.0000	\$2,150.00
Rogers Group, Inc.		\$50.0000	\$2,500.00
PRI of East Tennessee Inc.		\$38.0000	\$1,900.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	616.000 EACH		
APAC-Atlantic, Inc.		\$9.0000	\$5,544.00
Rogers Group, Inc.		\$24.0000	\$14,784.00
PRI of East Tennessee Inc.		\$10.0000	\$6,160.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	180.000 S.Y.		
APAC-Atlantic, Inc.		\$24.0000	\$4,320.00
Rogers Group, Inc.		\$28.3000	\$5,094.00
PRI of East Tennessee Inc.		\$22.0000	\$3,960.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	72.000 L.F.		
APAC-Atlantic, Inc.		\$13.5000	\$972.00
Rogers Group, Inc.		\$13.6000	\$979.20
PRI of East Tennessee Inc.		\$12.0000	\$864.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	7.000 EACH		
APAC-Atlantic, Inc.		\$225.0000	\$1,575.00
Rogers Group, Inc.		\$225.0000	\$1,575.00
PRI of East Tennessee Inc.		\$200.0000	\$1,400.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$480.0000	\$960.00
Rogers Group, Inc.		\$425.0000	\$850.00
PRI of East Tennessee Inc.		\$425.0000	\$850.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$110.0000	\$110.00
Rogers Group, Inc.		\$204.0000	\$204.00
PRI of East Tennessee Inc.		\$100.0000	\$100.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$500.0000	\$1,000.00
Rogers Group, Inc.		\$310.0000	\$620.00
PRI of East Tennessee Inc.		\$450.0000	\$900.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	13.000 L.M.		
APAC-Atlantic, Inc.		\$900.0000	\$11,700.00
Rogers Group, Inc.		\$1,075.0000	\$13,975.00
PRI of East Tennessee Inc.		\$795.0000	\$10,335.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	31.000 L.M.		
APAC-Atlantic, Inc.		\$3,500.0000	\$108,500.00
Rogers Group, Inc.		\$2,940.0000	\$91,140.00
PRI of East Tennessee Inc.		\$3,600.0000	\$111,600.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	291.000 L.F.		
APAC-Atlantic, Inc.		\$1.2500	\$363.75
Rogers Group, Inc.		\$1.7000	\$494.70
PRI of East Tennessee Inc.		\$1.0000	\$291.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$60,400.0000	\$60,400.00
Rogers Group, Inc.		\$76,910.4000	\$76,910.40
PRI of East Tennessee Inc.		\$71,000.0000	\$71,000.00
730-14.02 SAW SLOT			
	375.000 L.F.		
APAC-Atlantic, Inc.		\$6.6500	\$2,493.75
Rogers Group, Inc.		\$6.7000	\$2,512.50
PRI of East Tennessee Inc.		\$6.0000	\$2,250.00
730-14.03 LOOP WIRE			
	750.000 L.F.		
APAC-Atlantic, Inc.		\$1.2000	\$900.00
Rogers Group, Inc.		\$1.1000	\$825.00
PRI of East Tennessee Inc.		\$1.0000	\$750.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$1,438,521.75
Rogers Group, Inc.	\$1,705,000.00
PRI of East Tennessee Inc.	\$1,849,527.50

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,438,521.75
Rogers Group, Inc.	\$1,705,000.00
PRI of East Tennessee Inc.	\$1,849,527.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

LOUDON COUNTY (Contract No. CN261052 Call 037)

NH/HSIP-2(305),53S002-F3-004,53S002-F8-004,NH/HSIP-2(306),53S002-F3-005,53S002-F8-005

THE RESURFACING ON U.S. 11 (S.R. 2) FROM NEAR NATALIE BOULEVARD (L.M. 8.40) TO NEAR U.S. 321 (S.R. 73) (L.M. 13.42).

PROJECT LENGTH - 5.020 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$2,336,500.20
Rogers Group, Inc.	\$2,900,000.00
PRI of East Tennessee Inc.	\$2,903,144.50

<p>AWARD TO:</p> <p>APAC-Atlantic, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	10.300 L.M.		
APAC-Atlantic, Inc.		\$1,180.0000	\$12,154.00
Rogers Group, Inc.		\$1,950.0000	\$20,085.00
PRI of East Tennessee Inc.		\$1,000.0000	\$10,300.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	721.000 TON		
APAC-Atlantic, Inc.		\$132.0000	\$95,172.00
Rogers Group, Inc.		\$185.0000	\$133,385.00
PRI of East Tennessee Inc.		\$230.0000	\$165,830.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	73.000 TON		
APAC-Atlantic, Inc.		\$1,275.0000	\$93,075.00
Rogers Group, Inc.		\$950.0000	\$69,350.00
PRI of East Tennessee Inc.		\$1,100.0000	\$80,300.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	4,601.000 TON		
APAC-Atlantic, Inc.		\$160.4500	\$738,230.45
Rogers Group, Inc.		\$175.0000	\$805,175.00
PRI of East Tennessee Inc.		\$190.0000	\$874,190.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	3,605.000 TON		
APAC-Atlantic, Inc.		\$135.2500	\$487,576.25
Rogers Group, Inc.		\$160.0000	\$576,800.00
PRI of East Tennessee Inc.		\$190.0000	\$684,950.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	6.720 L.M.		
APAC-Atlantic, Inc.		\$925.0000	\$6,216.00
Rogers Group, Inc.		\$1,245.1000	\$8,367.07
PRI of East Tennessee Inc.		\$750.0000	\$5,040.00
411-33.34 STAMPED ASPHALT PATTERN			
	1,522.000 S.F.		
APAC-Atlantic, Inc.		\$22.7500	\$34,625.50
Rogers Group, Inc.		\$27.9000	\$42,463.80
PRI of East Tennessee Inc.		\$25.0000	\$38,050.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	4,563.000 TON		
APAC-Atlantic, Inc.		\$30.2500	\$138,030.75
Rogers Group, Inc.		\$55.0000	\$250,965.00
PRI of East Tennessee Inc.		\$70.0000	\$319,410.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$70,200.0000	\$70,200.00
Rogers Group, Inc.		\$250,000.0000	\$250,000.00
PRI of East Tennessee Inc.		\$96,200.0000	\$96,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	201.000 EACH		
APAC-Atlantic, Inc.		\$45.4500	\$9,135.45
Rogers Group, Inc.		\$40.7000	\$8,180.70
PRI of East Tennessee Inc.		\$40.0000	\$8,040.00
712-05.01 WARNING LIGHTS (TYPE A)			
	101.000 EACH		
APAC-Atlantic, Inc.		\$28.0000	\$2,828.00
Rogers Group, Inc.		\$27.9000	\$2,817.90
PRI of East Tennessee Inc.		\$25.0000	\$2,525.00
712-06 SIGNS (CONSTRUCTION)			
	1,790.000 S.F.		
APAC-Atlantic, Inc.		\$8.0000	\$14,320.00
Rogers Group, Inc.		\$8.1000	\$14,499.00
PRI of East Tennessee Inc.		\$7.2500	\$12,977.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$1,075.0000	\$2,150.00
Rogers Group, Inc.		\$1,114.9000	\$2,229.80
PRI of East Tennessee Inc.		\$950.0000	\$1,900.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	425.000 EACH		
APAC-Atlantic, Inc.		\$45.5000	\$19,337.50
Rogers Group, Inc.		\$45.3000	\$19,252.50
PRI of East Tennessee Inc.		\$40.0000	\$17,000.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	37.000 EACH		
APAC-Atlantic, Inc.		\$45.5000	\$1,683.50
Rogers Group, Inc.		\$45.3000	\$1,676.10
PRI of East Tennessee Inc.		\$40.0000	\$1,480.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	462.000 EACH		
APAC-Atlantic, Inc.		\$20.4500	\$9,447.90
Rogers Group, Inc.		\$20.4000	\$9,424.80
PRI of East Tennessee Inc.		\$10.0000	\$4,620.00

		UNIT PRICE	EXTENSION
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	198.000 L.F.		
APAC-Atlantic, Inc.		\$28.4000	\$5,623.20
Rogers Group, Inc.		\$28.3000	\$5,603.40
PRI of East Tennessee Inc.		\$15.0000	\$2,970.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	355.000 S.Y.		
APAC-Atlantic, Inc.		\$28.4000	\$10,082.00
Rogers Group, Inc.		\$28.3000	\$10,046.50
PRI of East Tennessee Inc.		\$23.0000	\$8,165.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,480.000 L.F.		
APAC-Atlantic, Inc.		\$13.6500	\$20,202.00
Rogers Group, Inc.		\$13.6000	\$20,128.00
PRI of East Tennessee Inc.		\$12.0000	\$17,760.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	42.000 EACH		
APAC-Atlantic, Inc.		\$225.0000	\$9,450.00
Rogers Group, Inc.		\$226.4000	\$9,508.80
PRI of East Tennessee Inc.		\$225.0000	\$9,450.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,396.000 L.F.		
APAC-Atlantic, Inc.		\$2.2000	\$3,071.20
Rogers Group, Inc.		\$2.2000	\$3,071.20
PRI of East Tennessee Inc.		\$3.0000	\$4,188.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,388.000 L.F.		
APAC-Atlantic, Inc.		\$22.7500	\$31,577.00
Rogers Group, Inc.		\$22.7000	\$31,507.60
PRI of East Tennessee Inc.		\$23.0000	\$31,924.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	1.200 L.M.		
APAC-Atlantic, Inc.		\$9,650.0000	\$11,580.00
Rogers Group, Inc.		\$9,621.0000	\$11,545.20
PRI of East Tennessee Inc.		\$10,500.0000	\$12,600.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$230.0000	\$920.00
Rogers Group, Inc.		\$226.4000	\$905.60
PRI of East Tennessee Inc.		\$150.0000	\$600.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	6.000 EACH		
APAC-Atlantic, Inc.		\$400.0000	\$2,400.00
Rogers Group, Inc.		\$396.1500	\$2,376.90
PRI of East Tennessee Inc.		\$350.0000	\$2,100.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	10.000 L.M.		
APAC-Atlantic, Inc.		\$1,250.0000	\$12,500.00
Rogers Group, Inc.		\$1,245.0000	\$12,450.00
PRI of East Tennessee Inc.		\$795.0000	\$7,950.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	25.000 L.M.		
APAC-Atlantic, Inc.		\$3,650.0000	\$91,250.00
Rogers Group, Inc.		\$3,678.5000	\$91,962.50
PRI of East Tennessee Inc.		\$3,800.0000	\$95,000.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	350.000 L.F.		
APAC-Atlantic, Inc.		\$1.7500	\$612.50
Rogers Group, Inc.		\$1.7000	\$595.00
PRI of East Tennessee Inc.		\$1.0000	\$350.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$100,100.0000	\$100,100.00
Rogers Group, Inc.		\$186,327.6300	\$186,327.63
PRI of East Tennessee Inc.		\$119,000.0000	\$119,000.00
730-14.02 SAW SLOT			
	36,500.000 L.F.		
APAC-Atlantic, Inc.		\$6.5000	\$237,250.00
Rogers Group, Inc.		\$6.4000	\$233,600.00
PRI of East Tennessee Inc.		\$5.7500	\$209,875.00
730-14.03 LOOP WIRE			
	73,000.000 L.F.		
APAC-Atlantic, Inc.		\$0.9000	\$65,700.00
Rogers Group, Inc.		\$0.9000	\$65,700.00
PRI of East Tennessee Inc.		\$0.8000	\$58,400.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$2,336,500.20
Rogers Group, Inc.	\$2,900,000.00
PRI of East Tennessee Inc.	\$2,903,144.50

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$2,336,500.20
Rogers Group, Inc.	\$2,900,000.00
PRI of East Tennessee Inc.	\$2,903,144.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

MONROE COUNTY (Contract No. CN261043 Call 038)

STP/HSIP-165(11),62S165-F3-005,62S165-F8-005,STP/HSIP-360(10),62S360-F3-007,62S360-F8-007

THE RESURFACING ON S.R. 360 FROM NEAR S.R. 165 (L.M. 0.00) TO NEAR BALLPLAY ROAD (L.M. 10.33) AND ON S.R. 165 FROM NEAR S.R. 68 (L.M. 0.00) TO NEAR THE BRIDGE OVER THE TELICO RIVER (L.M. 3.13).

PROJECT LENGTH - 13.460 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,983,438.35
Rogers Group, Inc.	\$2,147,416.50

<p>AWARD TO:</p> <p>APAC-Atlantic, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
203-07	FURNISHING & SPREADING TOPSOIL		
			17.000 C.Y.
	APAC-Atlantic, Inc.	\$115.0000	\$1,955.00
	Rogers Group, Inc.	\$708.0000	\$12,036.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			26.000 L.M.
	APAC-Atlantic, Inc.	\$1,025.0000	\$26,650.00
	Rogers Group, Inc.	\$1,400.0000	\$36,400.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			190.000 L.F.
	APAC-Atlantic, Inc.	\$7.7500	\$1,472.50
	Rogers Group, Inc.	\$7.5000	\$1,425.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
			1,605.000 TON
	APAC-Atlantic, Inc.	\$139.8000	\$224,379.00
	Rogers Group, Inc.	\$155.0000	\$248,775.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			148.000 TON
	APAC-Atlantic, Inc.	\$850.0000	\$125,800.00
	Rogers Group, Inc.	\$950.0000	\$140,600.00
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT		
			5,203.000 TON
	APAC-Atlantic, Inc.	\$141.5000	\$736,224.50
	Rogers Group, Inc.	\$150.0000	\$780,450.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT		
			2,826.000 TON
	APAC-Atlantic, Inc.	\$135.0000	\$381,510.00
	Rogers Group, Inc.	\$156.0000	\$440,856.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
			22.000 L.M.
	APAC-Atlantic, Inc.	\$480.0000	\$10,560.00
	Rogers Group, Inc.	\$464.5000	\$10,219.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			35.000 TON
	APAC-Atlantic, Inc.	\$650.0000	\$22,750.00
	Rogers Group, Inc.	\$1,655.0000	\$57,925.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
			5.000 EACH
	APAC-Atlantic, Inc.	\$190.3000	\$951.50
	Rogers Group, Inc.	\$185.0000	\$925.00

		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	3.000 EACH		
APAC-Atlantic, Inc.		\$1,800.0000	\$5,400.00
Rogers Group, Inc.		\$1,742.0000	\$5,226.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	44.000 L.F.		
APAC-Atlantic, Inc.		\$33.0000	\$1,452.00
Rogers Group, Inc.		\$32.0000	\$1,408.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	3.000 EACH		
APAC-Atlantic, Inc.		\$1,400.0000	\$4,200.00
Rogers Group, Inc.		\$1,372.0000	\$4,116.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	3.000 EACH		
APAC-Atlantic, Inc.		\$3,375.0000	\$10,125.00
Rogers Group, Inc.		\$3,273.0000	\$9,819.00
706-06.03 RADIUS RAIL			
	165.000 L.F.		
APAC-Atlantic, Inc.		\$36.0000	\$5,940.00
Rogers Group, Inc.		\$35.0000	\$5,775.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
APAC-Atlantic, Inc.		\$200.0000	\$400.00
Rogers Group, Inc.		\$185.0000	\$370.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$79,500.0000	\$79,500.00
Rogers Group, Inc.		\$75,000.0000	\$75,000.00
712-06 SIGNS (CONSTRUCTION)			
	906.000 S.F.		
APAC-Atlantic, Inc.		\$8.0000	\$7,248.00
Rogers Group, Inc.		\$7.4000	\$6,704.40
713-16.20 SIGNS (OM3-R)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$275.0000	\$550.00
Rogers Group, Inc.		\$264.0000	\$528.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	978.000 EACH		
APAC-Atlantic, Inc.		\$46.7500	\$45,721.50
Rogers Group, Inc.		\$40.0000	\$39,120.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	35.000 EACH		
APAC-Atlantic, Inc.		\$46.7500	\$1,636.25
Rogers Group, Inc.		\$40.0000	\$1,400.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	716.000 EACH		
APAC-Atlantic, Inc.		\$19.6000	\$14,033.60
Rogers Group, Inc.		\$9.2500	\$6,623.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	150.000 S.Y.		
APAC-Atlantic, Inc.		\$27.2500	\$4,087.50
Rogers Group, Inc.		\$25.3500	\$3,802.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	704.000 L.F.		
APAC-Atlantic, Inc.		\$15.2500	\$10,736.00
Rogers Group, Inc.		\$11.0000	\$7,744.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	22.000 EACH		
APAC-Atlantic, Inc.		\$225.0000	\$4,950.00
Rogers Group, Inc.		\$174.0000	\$3,828.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	32.000 L.M.		
APAC-Atlantic, Inc.		\$1,035.0000	\$33,120.00
Rogers Group, Inc.		\$976.5000	\$31,248.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	47.000 L.M.		
APAC-Atlantic, Inc.		\$3,000.0000	\$141,000.00
Rogers Group, Inc.		\$3,589.0000	\$168,683.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	200.000 L.F.		
APAC-Atlantic, Inc.		\$1.6500	\$330.00
Rogers Group, Inc.		\$0.9000	\$180.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$79,500.0000	\$79,500.00
Rogers Group, Inc.		\$45,000.0000	\$45,000.00
801-02 SEEDING (WITHOUT MULCH)			
	1.000 UNIT		
APAC-Atlantic, Inc.		\$375.0000	\$375.00
Rogers Group, Inc.		\$370.0000	\$370.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	0.100 M.G.		
APAC-Atlantic, Inc.		\$110.0000	\$11.00
Rogers Group, Inc.		\$106.0000	\$10.60
 805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	100.000 S.Y.		
APAC-Atlantic, Inc.		\$8.7000	\$870.00
Rogers Group, Inc.		\$8.5000	\$850.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.

\$1,983,438.35

Rogers Group, Inc.

\$2,147,416.50

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$1,983,438.35

Rogers Group, Inc.

\$2,147,416.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

OBION COUNTY (Contract No. CN264035 Call 040)

STP/HSIP-184(7),66S184-F3-001,66S184-F8-001

THE RESURFACING ON S.R. 184 FROM CHURCH STREET (L.M. 0.17) TO CATRON ROAD (L.M. 7.57).

PROJECT LENGTH - 7.400 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Ford Construction Company	\$3,687,954.70

<p>AWARD TO:</p> <p>Ford Construction Company</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	200.000 S.Y.		
Ford Construction Company		\$55.0000	\$11,000.00
203-06 WATER			
	12.000 M.G.		
Ford Construction Company		\$1.0000	\$12.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	15.000 L.M.		
Ford Construction Company		\$1,390.0000	\$20,850.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	1,560.000 TON		
Ford Construction Company		\$42.0000	\$65,520.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	92.000 TON		
Ford Construction Company		\$250.0000	\$23,000.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	10,793.000 TON		
Ford Construction Company		\$115.0000	\$1,241,195.00
403-02.01 TRACKLESS TACK COAT			
	78.000 TON		
Ford Construction Company		\$1,250.0000	\$97,500.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	6,801.000 TON		
Ford Construction Company		\$159.0000	\$1,081,359.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	8.000 L.M.		
Ford Construction Company		\$2,940.0000	\$23,520.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	13.000 L.M.		
Ford Construction Company		\$1,029.0000	\$13,377.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	16,766.000 TON		
Ford Construction Company		\$30.0000	\$502,980.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	10.000 EACH		
Ford Construction Company		\$105.0000	\$1,050.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
Ford Construction Company		\$3,555.0000	\$28,440.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
Ford Construction Company		\$3,386.0000	\$6,772.00
706-01 GUARDRAIL REMOVED			
	450.000 L.F.		
Ford Construction Company		\$5.2500	\$2,362.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$68,000.0000	\$68,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,704.000 S.F.		
Ford Construction Company		\$6.3000	\$10,735.20
713-02.16 FLEXIBLE TYPE II OBJECT MARKER			
	8.000 EACH		
Ford Construction Company		\$68.2500	\$546.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	490.000 EACH		
Ford Construction Company		\$50.4000	\$24,696.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	250.000 L.F.		
Ford Construction Company		\$31.5000	\$7,875.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	250.000 L.F.		
Ford Construction Company		\$18.9000	\$4,725.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	52.000 L.M.		
Ford Construction Company		\$2,572.5000	\$133,770.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	26.000 L.M.		
Ford Construction Company		\$8,295.0000	\$215,670.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$103,000.0000	\$103,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$3,687,954.70

TOTAL CONTRACT

Ford Construction Company

\$3,687,954.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

PUTNAM COUNTY (Contract No. CN262044 Call 041)

STP-291(11),71S291-F8-002

THE RESURFACING ON S.R. 291 FROM U.S. 70N (S.R. 24) (L.M. 0.00) TO S.R. 56 (L.M. 2.00).

PROJECT LENGTH - 2.000 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 15, 2026

TOTAL CONTRACT

Rogers Group, Inc.

\$461,811.40

Vulcan Construction Materials, LLC

\$514,394.50

AWARD TO:

Rogers Group, Inc.

DATE: _____

COMMISSIONER

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	4.000 L.M.		
Rogers Group, Inc.		\$1,850.0000	\$7,400.00
Vulcan Construction Materials, LLC		\$2,150.0000	\$8,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	125.000 TON		
Rogers Group, Inc.		\$75.0000	\$9,375.00
Vulcan Construction Materials, LLC		\$82.0000	\$10,250.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	100.000 TON		
Rogers Group, Inc.		\$165.0000	\$16,500.00
Vulcan Construction Materials, LLC		\$220.0000	\$22,000.00
403-02.01 TRACKLESS TACK COAT			
	13.000 TON		
Rogers Group, Inc.		\$945.0000	\$12,285.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$13,000.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	2.000 L.M.		
Rogers Group, Inc.		\$2,692.0000	\$5,384.00
Vulcan Construction Materials, LLC		\$2,700.0000	\$5,400.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	1,616.000 TON		
Rogers Group, Inc.		\$129.0000	\$208,464.00
Vulcan Construction Materials, LLC		\$140.0000	\$226,240.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,698.000 TON		
Rogers Group, Inc.		\$36.0000	\$61,128.00
Vulcan Construction Materials, LLC		\$34.0000	\$57,732.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	59.000 EACH		
Rogers Group, Inc.		\$7.9000	\$466.10
Vulcan Construction Materials, LLC		\$7.5000	\$442.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$32,000.0000	\$32,000.00
Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	8.000 EACH		
Rogers Group, Inc.		\$26.4000	\$211.20
Vulcan Construction Materials, LLC		\$25.0000	\$200.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	1,070.000 S.F.		
Rogers Group, Inc.		\$7.9000	\$8,453.00
Vulcan Construction Materials, LLC		\$7.5000	\$8,025.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$2,816.0000	\$5,632.00
Vulcan Construction Materials, LLC		\$2,667.0000	\$5,334.00
713-16.20 SIGNS (W3-1 STOP AHEAD, 36"X36")			
	1.000 EACH		
Rogers Group, Inc.		\$232.2500	\$232.25
Vulcan Construction Materials, LLC		\$220.0000	\$220.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	132.000 EACH		
Rogers Group, Inc.		\$43.8500	\$5,788.20
Vulcan Construction Materials, LLC		\$40.0000	\$5,280.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	132.000 EACH		
Rogers Group, Inc.		\$12.6500	\$1,669.80
Vulcan Construction Materials, LLC		\$10.0000	\$1,320.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	151.000 L.F.		
Rogers Group, Inc.		\$12.6500	\$1,910.15
Vulcan Construction Materials, LLC		\$15.0000	\$2,265.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Rogers Group, Inc.		\$580.6000	\$1,161.20
Vulcan Construction Materials, LLC		\$500.0000	\$1,000.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	1.000 EACH		
Rogers Group, Inc.		\$369.5000	\$369.50
Vulcan Construction Materials, LLC		\$400.0000	\$400.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	120.000 L.F.		
Rogers Group, Inc.		\$7.9000	\$948.00
Vulcan Construction Materials, LLC		\$15.0000	\$1,800.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	8.000 L.M.		
Rogers Group, Inc.		\$950.1500	\$7,601.20
Vulcan Construction Materials, LLC		\$900.0000	\$7,200.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	8.000 L.M.		
Rogers Group, Inc.		\$6,783.0000	\$54,264.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$57,600.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	43.000 L.F.		
Rogers Group, Inc.		\$1.6000	\$68.80
Vulcan Construction Materials, LLC		\$2.0000	\$86.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$20,500.0000	\$20,500.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$461,811.40

Vulcan Construction Materials, LLC

\$514,394.50

TOTAL CONTRACT

Rogers Group, Inc.

\$461,811.40

Vulcan Construction Materials, LLC

\$514,394.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

ROANE COUNTY (Contract No. CN261048 Call 042)

STP/HSIP-304(15),73S304-F3-001,73S304-F8-001

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 304 FROM NEAR THE MEIGS COUNTY LINE (L.M. 0.00) TO NEAR S.R. 58 (L.M. 12.59).

PROJECT LENGTH - 12.590 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$2,322,097.65
Rogers Group, Inc.	\$2,619,529.00
Asphalt Paving Systems, Inc.	\$2,663,314.21

<p>AWARD TO:</p> <p>Pavement Restorations, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	26.000 L.M.		
Pavement Restorations, Inc.		\$1,000.0000	\$26,000.00
Rogers Group, Inc.		\$1,275.0000	\$33,150.00
Asphalt Paving Systems, Inc.		\$975.0000	\$25,350.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,332.000 TON		
Pavement Restorations, Inc.		\$62.8500	\$209,416.20
Rogers Group, Inc.		\$48.5000	\$161,602.00
Asphalt Paving Systems, Inc.		\$77.3000	\$257,563.60
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	26.000 L.M.		
Pavement Restorations, Inc.		\$830.0000	\$21,580.00
Rogers Group, Inc.		\$850.0000	\$22,100.00
Asphalt Paving Systems, Inc.		\$787.5000	\$20,475.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	11.000 EACH		
Pavement Restorations, Inc.		\$116.0000	\$1,276.00
Rogers Group, Inc.		\$110.0000	\$1,210.00
Asphalt Paving Systems, Inc.		\$115.5000	\$1,270.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	8.000 EACH		
Pavement Restorations, Inc.		\$1,055.0000	\$8,440.00
Rogers Group, Inc.		\$1,000.0000	\$8,000.00
Asphalt Paving Systems, Inc.		\$1,050.0000	\$8,400.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	2,240.000 EACH		
Pavement Restorations, Inc.		\$5.6000	\$12,544.00
Rogers Group, Inc.		\$5.2500	\$11,760.00
Asphalt Paving Systems, Inc.		\$5.5100	\$12,342.40
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	3.000 EACH		
Pavement Restorations, Inc.		\$1,895.0000	\$5,685.00
Rogers Group, Inc.		\$1,800.0000	\$5,400.00
Asphalt Paving Systems, Inc.		\$1,890.0000	\$5,670.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
Pavement Restorations, Inc.		\$3,670.0000	\$29,360.00
Rogers Group, Inc.		\$3,250.0000	\$26,000.00
Asphalt Paving Systems, Inc.		\$3,412.5000	\$27,300.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	224.000 L.F.		
Pavement Restorations, Inc.		\$1.1000	\$246.40
Rogers Group, Inc.		\$1.0000	\$224.00
Asphalt Paving Systems, Inc.		\$1.0500	\$235.20
706-06.03 RADIUS RAIL			
	39.000 L.F.		
Pavement Restorations, Inc.		\$50.0000	\$1,950.00
Rogers Group, Inc.		\$45.0000	\$1,755.00
Asphalt Paving Systems, Inc.		\$47.2500	\$1,842.75
706-10.26 ROUNDED END ELEMENT			
	3.000 EACH		
Pavement Restorations, Inc.		\$370.0000	\$1,110.00
Rogers Group, Inc.		\$350.0000	\$1,050.00
Asphalt Paving Systems, Inc.		\$367.5000	\$1,102.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Pavement Restorations, Inc.		\$78,000.0000	\$78,000.00
Rogers Group, Inc.		\$41,350.0000	\$41,350.00
Asphalt Paving Systems, Inc.		\$106,601.6800	\$106,601.68
712-06 SIGNS (CONSTRUCTION)			
	1,498.000 S.F.		
Pavement Restorations, Inc.		\$8.3500	\$12,508.30
Rogers Group, Inc.		\$7.6500	\$11,459.70
Asphalt Paving Systems, Inc.		\$8.0300	\$12,028.94
713-16.20 SIGNS (OM-3)			
	17.000 EACH		
Pavement Restorations, Inc.		\$265.0000	\$4,505.00
Rogers Group, Inc.		\$250.0000	\$4,250.00
Asphalt Paving Systems, Inc.		\$262.5000	\$4,462.50
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	831.000 EACH		
Pavement Restorations, Inc.		\$42.0000	\$34,902.00
Rogers Group, Inc.		\$38.0000	\$31,578.00
Asphalt Paving Systems, Inc.		\$42.0000	\$34,902.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	831.000 EACH		
Pavement Restorations, Inc.		\$11.0000	\$9,141.00
Rogers Group, Inc.		\$8.0000	\$6,648.00
Asphalt Paving Systems, Inc.		\$10.5000	\$8,725.50

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	1,112.000 L.F.		
Pavement Restorations, Inc.		\$11.0000	\$12,232.00
Rogers Group, Inc.		\$10.0000	\$11,120.00
Asphalt Paving Systems, Inc.		\$10.5000	\$11,676.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	41.000 L.M.		
Pavement Restorations, Inc.		\$900.0000	\$36,900.00
Rogers Group, Inc.		\$736.0000	\$30,176.00
Asphalt Paving Systems, Inc.		\$892.5000	\$36,592.50
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	51.000 L.M.		
Pavement Restorations, Inc.		\$3,800.0000	\$193,800.00
Rogers Group, Inc.		\$3,600.0000	\$183,600.00
Asphalt Paving Systems, Inc.		\$3,780.0000	\$192,780.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	215.000 L.F.		
Pavement Restorations, Inc.		\$1.0500	\$225.75
Rogers Group, Inc.		\$1.0000	\$215.00
Asphalt Paving Systems, Inc.		\$1.0500	\$225.75
717-01 MOBILIZATION	1.000 LS		
Pavement Restorations, Inc.		\$160,000.0000	\$160,000.00
Rogers Group, Inc.		\$29,449.1000	\$29,449.10
Asphalt Paving Systems, Inc.		\$145,875.0000	\$145,875.00

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

2,780.000 TON

Rogers Group, Inc.
Pavement Restorations, Inc.
Asphalt Paving Systems, Inc.

\$125.0000

\$347,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

152.000 TON

Rogers Group, Inc.
Pavement Restorations, Inc.
Asphalt Paving Systems, Inc.

\$950.0000

\$144,400.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

9,266.000 TON

Rogers Group, Inc.
Pavement Restorations, Inc.
Asphalt Paving Systems, Inc.

\$155.0000

\$1,436,230.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

20,383.000 S.Y.

Rogers Group, Inc.
Pavement Restorations, Inc.
Asphalt Paving Systems, Inc.

\$3.4000

\$69,302.20

		UNIT PRICE	EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY			
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	24.000 TON		
Pavement Restorations, Inc.		\$1,310.0000	\$31,440.00
Asphalt Paving Systems, Inc.		\$1,267.0000	\$30,408.00
Rogers Group, Inc.			
405-01.01 BITUMINOUS MATERIAL (BSC)			
	238.000 TON		
Pavement Restorations, Inc.		\$1,190.0000	\$283,220.00
Asphalt Paving Systems, Inc.		\$1,125.7500	\$267,928.50
Rogers Group, Inc.			
405-01.02 MINERAL AGGREGATE (BSC)			
	2,083.000 TON		
Pavement Restorations, Inc.		\$54.0000	\$112,482.00
Asphalt Paving Systems, Inc.		\$80.6700	\$168,035.61
Rogers Group, Inc.			
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	341.000 TON		
Pavement Restorations, Inc.		\$1,205.0000	\$410,905.00
Asphalt Paving Systems, Inc.		\$1,938.7700	\$661,120.57
Rogers Group, Inc.			
414-03.02 AGGREGATE FOR MICRO SURFACING			
	2,837.000 TON		
Pavement Restorations, Inc.		\$167.0000	\$473,779.00
Asphalt Paving Systems, Inc.		\$165.8300	\$470,459.71
Rogers Group, Inc.			
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	51.000 L.M.		
Pavement Restorations, Inc.		\$2,950.0000	\$150,450.00
Asphalt Paving Systems, Inc.		\$2,940.0000	\$149,940.00
Rogers Group, Inc.			

SUB-TOTAL ROADWAY

Pavement Restorations, Inc.	\$859,821.65
Rogers Group, Inc.	\$622,096.80
Asphalt Paving Systems, Inc.	\$915,421.82

SUB-TOTAL ROADWAY ALTERNATE AA1

Rogers Group, Inc.	\$1,997,432.20
--------------------	----------------

SUB-TOTAL ROADWAY ALTERNATE AA2

Pavement Restorations, Inc.	\$1,462,276.00
Asphalt Paving Systems, Inc.	\$1,747,892.39

TOTAL CONTRACT

Pavement Restorations, Inc.	\$2,322,097.65
Rogers Group, Inc.	\$2,619,529.00
Asphalt Paving Systems, Inc.	\$2,663,314.21

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

SHELBY COUNTY (Contract No. CN264038 Call 043)

STP/HSIP-1(477),79S001-F3-007,79S001-F8-007,79S001-M3-006

THE RESURFACING ON S.R. 1 IN MEMPHIS FROM NEAR DANNY THOMAS BOULEVARD (L.M. 3.44) TO NEAR TILLMAN STREET (L.M. 7.82), INCLUDING BRIDGE REPAIR WORK.

PROJECT LENGTH - 4.380 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$4,105,651.28
APAC-Tennessee, Inc.	\$4,851,736.00
Lehman-Roberts Company	\$5,489,603.60

<p>AWARD TO:</p> <p>Standard Construction Company, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	1,000.000 S.Y.		
Standard Construction Company, Inc.		\$50.0000	\$50,000.00
APAC-Tennessee, Inc.		\$30.0000	\$30,000.00
Lehman-Roberts Company		\$37.8800	\$37,880.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	230.000 TON		
Standard Construction Company, Inc.		\$335.0000	\$77,050.00
APAC-Tennessee, Inc.		\$232.0000	\$53,360.00
Lehman-Roberts Company		\$313.6900	\$72,148.70
403-02.01 TRACKLESS TACK COAT			
	81.000 TON		
Standard Construction Company, Inc.		\$1,150.0000	\$93,150.00
APAC-Tennessee, Inc.		\$975.0000	\$78,975.00
Lehman-Roberts Company		\$1,416.8300	\$114,763.23
411-01.21 LONGITUDINAL JOINT SEALANT			
	17.000 L.M.		
Standard Construction Company, Inc.		\$3,723.0000	\$63,291.00
APAC-Tennessee, Inc.		\$1,900.0000	\$32,300.00
Lehman-Roberts Company		\$4,058.4900	\$68,994.33
411-02.10 ACS MIX(PG70-22) GRADING D			
	12,375.000 TON		
Standard Construction Company, Inc.		\$158.0000	\$1,955,250.00
APAC-Tennessee, Inc.		\$189.0000	\$2,338,875.00
Lehman-Roberts Company		\$190.7400	\$2,360,407.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	12,259.000 TON		
Standard Construction Company, Inc.		\$28.1000	\$344,477.90
APAC-Tennessee, Inc.		\$48.5000	\$594,561.50
Lehman-Roberts Company		\$62.9500	\$771,704.05
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	19,250.000 LB.		
Standard Construction Company, Inc.		\$7.4000	\$142,450.00
APAC-Tennessee, Inc.		\$9.9000	\$190,575.00
Lehman-Roberts Company		\$11.1200	\$214,060.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Standard Construction Company, Inc.		\$306.0000	\$306.00
APAC-Tennessee, Inc.		\$100.0000	\$100.00
Lehman-Roberts Company		\$1,100.9100	\$1,100.91

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Standard Construction Company, Inc.		\$3,468.0000	\$3,468.00
APAC-Tennessee, Inc.		\$6,000.0000	\$6,000.00
Lehman-Roberts Company		\$6,605.4400	\$6,605.44
706-01 GUARDRAIL REMOVED			
	25.000 L.F.		
Standard Construction Company, Inc.		\$2.0500	\$51.25
APAC-Tennessee, Inc.		\$5.0000	\$125.00
Lehman-Roberts Company		\$5.5000	\$137.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Standard Construction Company, Inc.		\$150,000.0000	\$150,000.00
APAC-Tennessee, Inc.		\$200,000.0000	\$200,000.00
Lehman-Roberts Company		\$288,024.1100	\$288,024.11
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	92.000 EACH		
Standard Construction Company, Inc.		\$25.5000	\$2,346.00
APAC-Tennessee, Inc.		\$45.0000	\$4,140.00
Lehman-Roberts Company		\$49.5400	\$4,557.68
712-06 SIGNS (CONSTRUCTION)			
	2,810.000 S.F.		
Standard Construction Company, Inc.		\$5.8500	\$16,438.50
APAC-Tennessee, Inc.		\$7.0000	\$19,670.00
Lehman-Roberts Company		\$7.7100	\$21,665.10
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Standard Construction Company, Inc.		\$816.0000	\$3,264.00
APAC-Tennessee, Inc.		\$1,850.0000	\$7,400.00
Lehman-Roberts Company		\$2,036.6800	\$8,146.72
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Standard Construction Company, Inc.		\$3,570.0000	\$7,140.00
APAC-Tennessee, Inc.		\$4,200.0000	\$8,400.00
Lehman-Roberts Company		\$4,623.8100	\$9,247.62
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	320.000 EACH		
Standard Construction Company, Inc.		\$51.0000	\$16,320.00
APAC-Tennessee, Inc.		\$50.0000	\$16,000.00
Lehman-Roberts Company		\$55.0500	\$17,616.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	700.000 EACH		
Standard Construction Company, Inc.		\$51.0000	\$35,700.00
APAC-Tennessee, Inc.		\$50.0000	\$35,000.00
Lehman-Roberts Company		\$55.0500	\$38,535.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	335.000 S.Y.		
Standard Construction Company, Inc.		\$40.8000	\$13,668.00
APAC-Tennessee, Inc.		\$40.0000	\$13,400.00
Lehman-Roberts Company		\$44.0400	\$14,753.40
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	2,130.000 L.F.		
Standard Construction Company, Inc.		\$30.6000	\$65,178.00
APAC-Tennessee, Inc.		\$30.0000	\$63,900.00
Lehman-Roberts Company		\$33.0300	\$70,353.90
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	77.000 EACH		
Standard Construction Company, Inc.		\$306.0000	\$23,562.00
APAC-Tennessee, Inc.		\$300.0000	\$23,100.00
Lehman-Roberts Company		\$330.2700	\$25,430.79
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	600.000 L.F.		
Standard Construction Company, Inc.		\$4.1000	\$2,460.00
APAC-Tennessee, Inc.		\$4.0000	\$2,400.00
Lehman-Roberts Company		\$4.4000	\$2,640.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	3,080.000 L.F.		
Standard Construction Company, Inc.		\$53.0500	\$163,394.00
APAC-Tennessee, Inc.		\$52.0000	\$160,160.00
Lehman-Roberts Company		\$57.2500	\$176,330.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	705.000 L.F.		
Standard Construction Company, Inc.		\$4.1000	\$2,890.50
APAC-Tennessee, Inc.		\$4.0000	\$2,820.00
Lehman-Roberts Company		\$4.4000	\$3,102.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	1.200 L.M.		
Standard Construction Company, Inc.		\$21,542.4000	\$25,850.88
APAC-Tennessee, Inc.		\$21,120.0000	\$25,344.00
Lehman-Roberts Company		\$23,251.1500	\$27,901.38

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	65.000 EACH		
Standard Construction Company, Inc.		\$306.0000	\$19,890.00
APAC-Tennessee, Inc.		\$300.0000	\$19,500.00
Lehman-Roberts Company		\$330.2700	\$21,467.55
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	12.000 EACH		
Standard Construction Company, Inc.		\$469.2000	\$5,630.40
APAC-Tennessee, Inc.		\$460.0000	\$5,520.00
Lehman-Roberts Company		\$506.4200	\$6,077.04
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	2,130.000 L.F.		
Standard Construction Company, Inc.		\$18.3500	\$39,085.50
APAC-Tennessee, Inc.		\$18.0000	\$38,340.00
Lehman-Roberts Company		\$19.8200	\$42,216.60
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	35.000 L.M.		
Standard Construction Company, Inc.		\$3,570.0000	\$124,950.00
APAC-Tennessee, Inc.		\$3,500.0000	\$122,500.00
Lehman-Roberts Company		\$3,853.1700	\$134,860.95
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	35.000 L.M.		
Standard Construction Company, Inc.		\$9,486.0000	\$332,010.00
APAC-Tennessee, Inc.		\$9,300.0000	\$325,500.00
Lehman-Roberts Company		\$10,238.4300	\$358,345.05
717-01 MOBILIZATION			
	1.000 LS		
Standard Construction Company, Inc.		\$139,000.0000	\$139,000.00
APAC-Tennessee, Inc.		\$250,000.0000	\$250,000.00
Lehman-Roberts Company		\$265,783.8400	\$265,783.84

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

183.000 L.F.

Standard Construction Company, Inc.	\$240.7000	\$44,048.10
APAC-Tennessee, Inc.	\$236.0000	\$43,188.00
Lehman-Roberts Company	\$504.2200	\$92,272.26

604-10.53 CONCRETE REPAIRS

65.000 S.Y.

Standard Construction Company, Inc.	\$306.0000	\$19,890.00
APAC-Tennessee, Inc.	\$300.0000	\$19,500.00
Lehman-Roberts Company	\$1,367.3300	\$88,876.45

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

3,145.000 S.Y.

Standard Construction Company, Inc.	\$39.2500	\$123,441.25
APAC-Tennessee, Inc.	\$38.5000	\$121,082.50
Lehman-Roberts Company	\$39.3000	\$123,598.50

SUB-TOTAL ROADWAY

Standard Construction Company, Inc.	\$3,918,271.93
APAC-Tennessee, Inc.	\$4,667,965.50
Lehman-Roberts Company	\$5,184,856.39

SUB-TOTAL BRIDGE

Standard Construction Company, Inc.	\$187,379.35
APAC-Tennessee, Inc.	\$183,770.50
Lehman-Roberts Company	\$304,747.21

TOTAL CONTRACT

Standard Construction Company, Inc.	\$4,105,651.28
APAC-Tennessee, Inc.	\$4,851,736.00
Lehman-Roberts Company	\$5,489,603.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

SUMNER COUNTY (Contract No. CN263044 Call 044)

NH/HSIP-6(168),83S006-F3-005,83S006-F8-005

THE RESURFACING ON U.S. 31E (S.R. 6) FROM NEAR SAUNDERSVILLE ROAD (L.M. 6.60) TO NEAR GREENSBORO DRIVE (L.M. 11.00).

PROJECT LENGTH - 4.400 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2026

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,790,743.01
Volunteer Paving, LLC	\$3,039,839.92
Jones Bros. Contractors, LLC	\$3,724,927.81

<p>AWARD TO:</p> <p>Rogers Group, Inc.</p>
<hr/> <p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-08.15 REMOVAL OF CURB AND GUTTER (FOR CURB RAMPS)			
	414.000 L.F.		
Rogers Group, Inc.		\$26.5000	\$10,971.00
Volunteer Paving, LLC		\$21.4200	\$8,867.88
Jones Bros. Contractors, LLC		\$27.0000	\$11,178.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	7.600 L.M.		
Rogers Group, Inc.		\$1,700.0000	\$12,920.00
Volunteer Paving, LLC		\$1,066.7000	\$8,106.92
Jones Bros. Contractors, LLC		\$3,800.0000	\$28,880.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,046.000 TON		
Rogers Group, Inc.		\$36.5000	\$38,179.00
Volunteer Paving, LLC		\$40.3100	\$42,164.26
Jones Bros. Contractors, LLC		\$80.0000	\$83,680.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	2,316.000 TON		
Rogers Group, Inc.		\$90.0000	\$208,440.00
Volunteer Paving, LLC		\$143.1300	\$331,489.08
Jones Bros. Contractors, LLC		\$140.0000	\$324,240.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	87.000 TON		
Rogers Group, Inc.		\$860.0000	\$74,820.00
Volunteer Paving, LLC		\$789.2100	\$68,661.27
Jones Bros. Contractors, LLC		\$800.0000	\$69,600.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	11,827.000 TON		
Rogers Group, Inc.		\$110.0000	\$1,300,970.00
Volunteer Paving, LLC		\$115.1700	\$1,362,115.59
Jones Bros. Contractors, LLC		\$145.0000	\$1,714,915.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	6.400 L.M.		
Rogers Group, Inc.		\$915.0000	\$5,856.00
Volunteer Paving, LLC		\$1,003.4300	\$6,421.95
Jones Bros. Contractors, LLC		\$1,475.0000	\$9,440.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	13,861.000 TON		
Rogers Group, Inc.		\$17.5000	\$242,567.50
Volunteer Paving, LLC		\$18.4500	\$255,735.45
Jones Bros. Contractors, LLC		\$39.7500	\$550,974.75

		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")			
	554.010 S.F.		
Rogers Group, Inc.		\$21.7500	\$12,049.72
Volunteer Paving, LLC		\$13.2600	\$7,346.17
Jones Bros. Contractors, LLC		\$16.3000	\$9,030.36
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	2,297.000 S.F.		
Rogers Group, Inc.		\$36.0000	\$82,692.00
Volunteer Paving, LLC		\$13.2600	\$30,458.22
Jones Bros. Contractors, LLC		\$30.0000	\$68,910.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	95.400 S.F.		
Rogers Group, Inc.		\$85.0000	\$8,109.00
Volunteer Paving, LLC		\$78.5400	\$7,492.72
Jones Bros. Contractors, LLC		\$55.0000	\$5,247.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	23.000 C.Y.		
Rogers Group, Inc.		\$575.0000	\$13,225.00
Volunteer Paving, LLC		\$691.5600	\$15,905.88
Jones Bros. Contractors, LLC		\$815.0000	\$18,745.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	8.000 EACH		
Rogers Group, Inc.		\$110.0000	\$880.00
Volunteer Paving, LLC		\$102.0000	\$816.00
Jones Bros. Contractors, LLC		\$100.0000	\$800.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	3.000 EACH		
Rogers Group, Inc.		\$880.0000	\$2,640.00
Volunteer Paving, LLC		\$816.0000	\$2,448.00
Jones Bros. Contractors, LLC		\$800.0000	\$2,400.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
Rogers Group, Inc.		\$880.0000	\$880.00
Volunteer Paving, LLC		\$816.0000	\$816.00
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Rogers Group, Inc.		\$3,600.0000	\$7,200.00
Volunteer Paving, LLC		\$3,315.0000	\$6,630.00
Jones Bros. Contractors, LLC		\$3,250.0000	\$6,500.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	5.000 EACH		
Rogers Group, Inc.		\$3,450.0000	\$17,250.00
Volunteer Paving, LLC		\$3,213.0000	\$16,065.00
Jones Bros. Contractors, LLC		\$3,150.0000	\$15,750.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Rogers Group, Inc.		\$1.1000	\$55.00
Volunteer Paving, LLC		\$1.0200	\$51.00
Jones Bros. Contractors, LLC		\$1.0000	\$50.00
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Rogers Group, Inc.		\$275.0000	\$275.00
Volunteer Paving, LLC		\$255.0000	\$255.00
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$89,000.0000	\$89,000.00
Volunteer Paving, LLC		\$119,850.0000	\$119,850.00
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	95.000 EACH		
Rogers Group, Inc.		\$16.2500	\$1,543.75
Volunteer Paving, LLC		\$35.7000	\$3,391.50
Jones Bros. Contractors, LLC		\$26.5000	\$2,517.50
712-06 SIGNS (CONSTRUCTION)			
	2,040.000 S.F.		
Rogers Group, Inc.		\$9.2500	\$18,870.00
Volunteer Paving, LLC		\$8.1600	\$16,646.40
Jones Bros. Contractors, LLC		\$6.7500	\$13,770.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$800.0000	\$1,600.00
Volunteer Paving, LLC		\$2,356.2000	\$4,712.40
Jones Bros. Contractors, LLC		\$950.0000	\$1,900.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Rogers Group, Inc.		\$525.0000	\$525.00
Volunteer Paving, LLC		\$510.0000	\$510.00
Jones Bros. Contractors, LLC		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$2,700.0000	\$5,400.00
Volunteer Paving, LLC		\$7,303.2000	\$14,606.40
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
713-16.20 SIGNS (R3-17, BIKE LANE, 24" x 18")			
	18.000 EACH		
Rogers Group, Inc.		\$105.0000	\$1,890.00
Volunteer Paving, LLC		\$204.0000	\$3,672.00
Jones Bros. Contractors, LLC		\$210.0000	\$3,780.00
713-16.21 SIGNS (W16-9P, AHEAD (PLAQUE))			
	1.000 EACH		
Rogers Group, Inc.		\$70.0000	\$70.00
Volunteer Paving, LLC		\$66.3000	\$66.30
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
713-16.22 SIGNS (R4-4, BEGIN RIGHT TURN LANE YIELD TO BIKES, 36" x 30")			
	16.000 EACH		
Rogers Group, Inc.		\$200.0000	\$3,200.00
Volunteer Paving, LLC		\$255.0000	\$4,080.00
Jones Bros. Contractors, LLC		\$260.0000	\$4,160.00
713-16.23 SIGNS (R3-7R. RIGHT LANE MUST TURN RIGHT, 36" x 36")			
	17.000 EACH		
Rogers Group, Inc.		\$225.0000	\$3,825.00
Volunteer Paving, LLC		\$255.0000	\$4,335.00
Jones Bros. Contractors, LLC		\$290.0000	\$4,930.00
713-16.24 SIGNS (R3-17BP, ENDS, 24"x9")			
	3.000 EACH		
Rogers Group, Inc.		\$40.0000	\$120.00
Volunteer Paving, LLC		\$76.5000	\$229.50
Jones Bros. Contractors, LLC		\$30.0000	\$90.00
713-16.25 SIGNS (R3-7BP, EXCEPT BICYCLES (PLAQUE))			
	17.000 EACH		
Rogers Group, Inc.		\$45.0000	\$765.00
Volunteer Paving, LLC		\$76.5000	\$1,300.50
Jones Bros. Contractors, LLC		\$40.0000	\$680.00
713-16.26 SIGNS (R3-17, BIKE LANE, 36" x 27")			
	2.000 EACH		
Rogers Group, Inc.		\$175.0000	\$350.00
Volunteer Paving, LLC		\$255.0000	\$510.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00

		UNIT PRICE	EXTENSION
713-16.27 SIGNS (R9-5, BICYCLES USE PEDESTRIAN SIGNAL, 12' x 18")			
	2.000 EACH		
Rogers Group, Inc.		\$100.0000	\$200.00
Volunteer Paving, LLC		\$153.0000	\$306.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	662.000 EACH		
Rogers Group, Inc.		\$39.5000	\$26,149.00
Volunteer Paving, LLC		\$41.5000	\$27,473.00
Jones Bros. Contractors, LLC		\$37.0000	\$24,494.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	672.000 EACH		
Rogers Group, Inc.		\$39.5000	\$26,544.00
Volunteer Paving, LLC		\$41.5000	\$27,888.00
Jones Bros. Contractors, LLC		\$37.0000	\$24,864.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	120.000 S.Y.		
Rogers Group, Inc.		\$36.5000	\$4,380.00
Volunteer Paving, LLC		\$45.0000	\$5,400.00
Jones Bros. Contractors, LLC		\$35.0000	\$4,200.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	744.000 L.F.		
Rogers Group, Inc.		\$21.0000	\$15,624.00
Volunteer Paving, LLC		\$28.0000	\$20,832.00
Jones Bros. Contractors, LLC		\$18.0000	\$13,392.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	59.000 EACH		
Rogers Group, Inc.		\$160.0000	\$9,440.00
Volunteer Paving, LLC		\$225.0000	\$13,275.00
Jones Bros. Contractors, LLC		\$175.0000	\$10,325.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	123.000 L.F.		
Rogers Group, Inc.		\$16.0000	\$1,968.00
Volunteer Paving, LLC		\$30.0000	\$3,690.00
Jones Bros. Contractors, LLC		\$18.0000	\$2,214.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	3,415.000 L.F.		
Rogers Group, Inc.		\$2.1500	\$7,342.25
Volunteer Paving, LLC		\$2.7500	\$9,391.25
Jones Bros. Contractors, LLC		\$1.5000	\$5,122.50

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,182.000 L.F.		
Rogers Group, Inc.		\$36.5000	\$43,143.00
Volunteer Paving, LLC		\$33.5000	\$39,597.00
Jones Bros. Contractors, LLC		\$30.0000	\$35,460.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	6,275.000 L.F.		
Rogers Group, Inc.		\$1.1000	\$6,902.50
Volunteer Paving, LLC		\$1.5000	\$9,412.50
Jones Bros. Contractors, LLC		\$1.0000	\$6,275.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	29.000 EACH		
Rogers Group, Inc.		\$420.0000	\$12,180.00
Volunteer Paving, LLC		\$400.0000	\$11,600.00
Jones Bros. Contractors, LLC		\$400.0000	\$11,600.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	1,904.000 L.F.		
Rogers Group, Inc.		\$5.2500	\$9,996.00
Volunteer Paving, LLC		\$10.0000	\$19,040.00
Jones Bros. Contractors, LLC		\$7.0000	\$13,328.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	33.000 EACH		
Rogers Group, Inc.		\$420.0000	\$13,860.00
Volunteer Paving, LLC		\$450.0000	\$14,850.00
Jones Bros. Contractors, LLC		\$400.0000	\$13,200.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	41.000 EACH		
Rogers Group, Inc.		\$365.0000	\$14,965.00
Volunteer Paving, LLC		\$450.0000	\$18,450.00
Jones Bros. Contractors, LLC		\$400.0000	\$16,400.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	34.700 L.M.		
Rogers Group, Inc.		\$1,550.0000	\$53,785.00
Volunteer Paving, LLC		\$1,200.0000	\$41,640.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$34,700.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	34.700 L.M.		
Rogers Group, Inc.		\$6,900.0000	\$239,430.00
Volunteer Paving, LLC		\$7,125.0000	\$247,237.50
Jones Bros. Contractors, LLC		\$7,000.0000	\$242,900.00

		UNIT PRICE	EXTENSION
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	4,475.000 L.F.		
Rogers Group, Inc.		\$1.6000	\$7,160.00
Volunteer Paving, LLC		\$3.0000	\$13,425.00
Jones Bros. Contractors, LLC		\$1.5000	\$6,712.50
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$50,000.0000	\$50,000.00
Volunteer Paving, LLC		\$90,401.7800	\$90,401.78
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
730-14.02 SAW SLOT			
	3,542.000 L.F.		
Rogers Group, Inc.		\$5.9000	\$20,897.80
Volunteer Paving, LLC		\$5.6100	\$19,870.62
Jones Bros. Contractors, LLC		\$5.5000	\$19,481.00
730-14.03 LOOP WIRE			
	8,084.000 L.F.		
Rogers Group, Inc.		\$0.8600	\$6,952.24
Volunteer Paving, LLC		\$0.8200	\$6,628.88
Jones Bros. Contractors, LLC		\$0.8000	\$6,467.20

ROADWAY CATEGORY

UNIT PRICE

EXTENSION

716-04.21 GREEN TEXTURED BIKE LANE

565.000 S.Y.

Rogers Group, Inc.

\$93.2500

\$52,686.25

Volunteer Paving, LLC

\$95.0000

\$53,675.00

Jones Bros. Contractors, LLC

\$105.0000

\$59,325.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$2,738,056.76
Volunteer Paving, LLC	\$2,986,164.92
Jones Bros. Contractors, LLC	\$3,665,602.81

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$52,686.25
Volunteer Paving, LLC	\$53,675.00
Jones Bros. Contractors, LLC	\$59,325.00

TOTAL CONTRACT

Rogers Group, Inc.	\$2,790,743.01
Volunteer Paving, LLC	\$3,039,839.92
Jones Bros. Contractors, LLC	\$3,724,927.81

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

UNICOI COUNTY (Contract No. CN261050 Call 045)

STP/HSIP-395(12),86S395-F3-004,86S395-F8-004

THE RESURFACING ON S.R. 395 FROM THE NORTH CAROLINA STATE LINE (L.M. 0.00) TO BEAR WALLOW ROAD (L.M. 3.00).

PROJECT LENGTH - 3.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,352,713.85

<p>AWARD TO:</p> <p>Summers-Taylor, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			6.000 L.M.
	Summers-Taylor, Inc.	\$3,450.0000	\$20,700.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			813.000 TON
	Summers-Taylor, Inc.	\$89.7000	\$72,926.10
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			2,327.000 TON
	Summers-Taylor, Inc.	\$177.0000	\$411,879.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			34.000 TON
	Summers-Taylor, Inc.	\$1,210.0000	\$41,140.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			2,566.000 TON
	Summers-Taylor, Inc.	\$176.0000	\$451,616.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			1,996.000 TON
	Summers-Taylor, Inc.	\$39.5000	\$78,842.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
			4.000 EACH
	Summers-Taylor, Inc.	\$152.0000	\$608.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
			2.000 EACH
	Summers-Taylor, Inc.	\$2,100.0000	\$4,200.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
			100.000 L.F.
	Summers-Taylor, Inc.	\$32.6500	\$3,265.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2		
			4.000 EACH
	Summers-Taylor, Inc.	\$3,260.0000	\$13,040.00
706-01	GUARDRAIL REMOVED		
			188.000 L.F.
	Summers-Taylor, Inc.	\$1.1500	\$216.20
712-01	TRAFFIC CONTROL		
			1.000 LS
	Summers-Taylor, Inc.	\$65,000.0000	\$65,000.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	493.000 S.F.		
Summers-Taylor, Inc.		\$11.7500	\$5,792.75
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	198.000 EACH		
Summers-Taylor, Inc.		\$46.6000	\$9,226.80
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	198.000 EACH		
Summers-Taylor, Inc.		\$14.0000	\$2,772.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	18.000 L.M.		
Summers-Taylor, Inc.		\$1,750.0000	\$31,500.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	13.000 L.M.		
Summers-Taylor, Inc.		\$4,230.0000	\$54,990.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$85,000.0000	\$85,000.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$1,352,713.85

TOTAL CONTRACT

Summers-Taylor, Inc.

\$1,352,713.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF MAY 08, 2026**

WHITE COUNTY (Contract No. CN262045 Call 046)

STP/HSIP-1(509),93S001-F3-006,93S001-F8-006

THE RESURFACING ON U.S. 70 (S.R. 1) FROM NEAR COROLLA ROAD (L.M. 16.20) TO EAST OF VIOLA DRIVE (L.M. 20.20).

PROJECT LENGTH - 4.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,391,862.70
Vulcan Construction Materials, LLC	\$1,894,091.50

<p>AWARD TO:</p> <p>Rogers Group, Inc.</p> <hr/>
<p>DATE: _____</p> <p style="text-align: right;">_____ COMMISSIONER</p>

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	8.000 L.M.		
Rogers Group, Inc.		\$1,860.0000	\$14,880.00
Vulcan Construction Materials, LLC		\$2,200.0000	\$17,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,059.000 TON		
Rogers Group, Inc.		\$36.5000	\$38,653.50
Vulcan Construction Materials, LLC		\$63.0000	\$66,717.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	100.000 TON		
Rogers Group, Inc.		\$253.0000	\$25,300.00
Vulcan Construction Materials, LLC		\$245.0000	\$24,500.00
403-02.01 TRACKLESS TACK COAT			
	45.000 TON		
Rogers Group, Inc.		\$975.0000	\$43,875.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$49,500.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	2,530.000 TON		
Rogers Group, Inc.		\$104.0000	\$263,120.00
Vulcan Construction Materials, LLC		\$168.0000	\$425,040.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	13.000 L.M.		
Rogers Group, Inc.		\$2,692.0000	\$34,996.00
Vulcan Construction Materials, LLC		\$2,750.0000	\$35,750.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	4,070.000 TON		
Rogers Group, Inc.		\$122.7500	\$499,592.50
Vulcan Construction Materials, LLC		\$168.0000	\$683,760.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	6.000 L.M.		
Rogers Group, Inc.		\$844.5000	\$5,067.00
Vulcan Construction Materials, LLC		\$800.0000	\$4,800.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,633.000 TON		
Rogers Group, Inc.		\$30.2500	\$200,648.25
Vulcan Construction Materials, LLC		\$48.0000	\$318,384.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	38.000 EACH		
Rogers Group, Inc.		\$7.9000	\$300.20
Vulcan Construction Materials, LLC		\$7.5000	\$285.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$77,500.0000	\$77,500.00
Vulcan Construction Materials, LLC		\$85,000.0000	\$85,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	8.000 EACH		
Rogers Group, Inc.		\$26.4000	\$211.20
Vulcan Construction Materials, LLC		\$25.0000	\$200.00
712-06 SIGNS (CONSTRUCTION)			
	1,476.000 S.F.		
Rogers Group, Inc.		\$7.9000	\$11,660.40
Vulcan Construction Materials, LLC		\$7.5000	\$11,070.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$4,222.5000	\$8,445.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	264.000 EACH		
Rogers Group, Inc.		\$42.2500	\$11,154.00
Vulcan Construction Materials, LLC		\$40.0000	\$10,560.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	23.000 EACH		
Rogers Group, Inc.		\$42.2500	\$971.75
Vulcan Construction Materials, LLC		\$40.0000	\$920.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	275.000 EACH		
Rogers Group, Inc.		\$10.5000	\$2,887.50
Vulcan Construction Materials, LLC		\$10.0000	\$2,750.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	28.000 S.Y.		
Rogers Group, Inc.		\$24.3000	\$680.40
Vulcan Construction Materials, LLC		\$23.0000	\$644.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	251.000 L.F.		
Rogers Group, Inc.		\$12.6000	\$3,162.60
Vulcan Construction Materials, LLC		\$12.0000	\$3,012.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	7.000 EACH		
Rogers Group, Inc.		\$211.2000	\$1,478.40
Vulcan Construction Materials, LLC		\$200.0000	\$1,400.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	34.000 L.F.		
Rogers Group, Inc.		\$3.2000	\$108.80
Vulcan Construction Materials, LLC		\$3.0000	\$102.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.100 L.M.		
Rogers Group, Inc.		\$11,084.0000	\$1,108.40
Vulcan Construction Materials, LLC		\$10,500.0000	\$1,050.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	13.300 L.M.		
Rogers Group, Inc.		\$924.0000	\$12,289.20
Vulcan Construction Materials, LLC		\$875.0000	\$11,637.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	13.900 L.M.		
Rogers Group, Inc.		\$7,284.0000	\$101,247.60
Vulcan Construction Materials, LLC		\$6,900.0000	\$95,910.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	250.000 L.F.		
Rogers Group, Inc.		\$2.1000	\$525.00
Vulcan Construction Materials, LLC		\$2.0000	\$500.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$32,000.0000	\$32,000.00
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,391,862.70
Vulcan Construction Materials, LLC	\$1,894,091.50

TOTAL CONTRACT

Rogers Group, Inc.	\$1,391,862.70
Vulcan Construction Materials, LLC	\$1,894,091.50