



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION**

**CONSTRUCTION DIVISION**  
SUITE 700, JAMES K. POLK BUILDING  
505 DEADERICK STREET  
NASHVILLE, TENNESSEE 37243-1402  
(615) 741-2414

**JOHN C. SCHROER**  
COMMISSIONER

**BILL HASLAM**  
GOVERNOR

**October 16, 2017**

**Re:       ADDENDUM #3**  
**Contract No. DB1601**  
**County:     Maury**

To Whom It May Concern:

This addendum revises the procurement schedule/submittal deadlines in the RFP book 1

.Attached is the revised sheets.

It is the bidder's responsibility to notify all affected manufacturers, suppliers and subcontractors of this change.

Sincerely,

A handwritten signature in blue ink that reads "Lia Obaid".

Lia Obaid, P.E.  
Construction Division

**DESIGN-BUILD  
RFP CONTRACT BOOK 1  
INSTRUCTIONS TO  
DESIGN-BUILDERS (ITDB)**

**State Route 396, Saturn Parkway Extension,  
Maury County- TENNESSEE**

**PROJECT IDENTIFICATION NUMBER (PIN 114169.00)  
CONTRACT NUMBER: DB1601**



**August 31, 2017**

**Addendum#1 September 6, 2017**

**Addendum#3 October 16, 2017**

Department, city(ies) and county(ies) in which the Project or any part of it are located.

Prohibited communications do not include contact with regulatory/county/city officials for the limited purpose of obtaining information regarding available detour routes and conditions associated with such use or regulatory/county/city guidelines.

## 5. **PROCUREMENT SCHEDULE/SUBMITTAL DEADLINES**

The Procurement Schedule and submittal deadlines are set out below. The Department will not consider requests on any submittal received by the Department after the deadline for its submittal date stated below. The Department will not consider requests on any submittals pertaining to an Addendum after the deadline established in the Addendum.

Deadline for Submittal of Alternate Technical Concepts (Dependent on Completion the NEPA Document)	<i>On or before September 29, 2017 4:00 p.m., CT.</i>
Deadline for Response to Alternate Technical Concepts	<del>October 13, 2017</del> <i>October 20, 2017 4:00 p.m., CT.</i>
Deadline for Submittal of Initial Right-Of-Way Acquisition(Exhibit)	<del>October 20, 2017</del> <i>October 27, 2017</i>
Deadline for Response to Initial Right-Of-Way Acquisition	<del>October 27, 2017</del> <i>November 3, 2017</i>
Deadline for Submittal of Question Requests, and Requests for QPL Determination	<del>November 3, 2017</del> <i>November 9, 2017 4:00 p.m., CT.</i>
Anticipated Deadline for Issuance of Last Addendum	<del>November 15,</del> <i>November 17, 2017 4:00 p.m., CT.</i>
Technical Proposal and Price Proposal Due Date and Time	<del>December 1, 2017</del> <i>December 8, 2017 4:00 p.m., CT.</i>
Public Price Proposal Opening	<del>December 8, 2017</del> <i>December 14, 2017 9:00a.m., CT.</i>
Anticipated Award of DB contract, or rejection of all proposal	<i>On or before December, 15 2017</i>
Anticipated Issuance of Initial Notice to Proceed	<i>January 2, 2018</i>