

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED APRIL 1, 2016**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAMILTON COUNTY (Contract No.CNQ923) Call No. 001

Project No. 33052-4248-04 (PIN 121369.00)

The repair of the bridge on Hixson Pike over S.R. 153 (L.M. 4.32 L & R).

Project Length - 0.000 miles

Completion Time - On or before 5/15/2017 (See Special Provision 108B)

POLK COUNTY (Contract No.CNQ900) Call No. 002

Project No. BR-NH-40(27), 70004-3299-94 (PIN 115685.00)

The construction of a concrete Bulb-Tee beam bridge on U.S. 64 (S.R. 40) over Branch and TOHA Old Line Railroad (L.M. 24.85), including grading, drainage and paving.

Project Length - 0.515 miles

Project No. TN-FLAP(7), 70068-3203-94 (PIN 119585.00)

The rockfall mitigation on U.S. 64 (S.R. 40) near L.M. 8.30.

Project Length - 0.152 miles

Total Contract Length - 0.667 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SEVIER COUNTY (Contract No.CNQ924) Call No. 003

Project No. 78013-4237-04 (PIN 122459.00), HSIP-73(65), 78013-3237-94 (PIN 122459.00)

The resurfacing on U.S. 321 (S.R. 73) from S.R. 71 (L.M. 11.12) to east of Glades Road (L.M. 13.90).

Project Length - 2.780 miles

Completion Time - On or before 8/31/2016 (See Special Provision 108B)

ANDERSON COUNTY (Contract No.CNQ122) Call No. 004

Project No. STP/HSIP-170(12), 01024-8220-14 (PIN 101907.01), 01024-3220-94 (PIN 101907.01)

The resurfacing on S.R. 170 from U.S. 441 (S.R. 71) (L.M. 0.00) to the Union County line (L.M. 5.55).

Project Length - 5.550 miles

Completion Time - On or before 8/15/2016

The DBE goal for this contract is 3.5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNQ120) Call No. 005  
Project No. 98019-4118-04 (PIN 117545.06)

The on-call guardrail repair and new guardrail installation on various Interstates and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNQ134) Call No. 006  
Project No. 98019-4145-04 (PIN 114108.06)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ150) Call No. 007  
Project No. 98301-4166-04 (PIN 117547.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNQ116) Call No. 008  
Project No. 98048-4198-04 (PIN 117549.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No.CNQ125) Call No. 009  
Project No. 98049-4121-04 (PIN 114111.06)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNQ140) Call No. 010  
Project No. 98028-4188-04 (PIN 117546.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNQ130) Call No. 011

Project No. PHSIP/STP-SIP-311(30), 06007-3242-94 (PIN 117349.00)

The installation of signals on S.R. 311 at King Street in Cleveland (L.M. 4.54), including grading, drainage and paving.

Project Length - 0.150 miles

Project No. PHSIP/STP-SIP-1156(3), 06946-3528-94 (PIN 117350.00)

The installation of signals on 20th Street NE at the S.R. 60 northbound ramps (L.M. 0.10).

Project Length - 0.000 miles

Total Contract Length - 0.150 miles

Completion Time - On or before 12/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNQ138) Call No. 012

Project No. 98029-4118-04 (PIN 114109.06)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

CANNON COUNTY (Contract No.CNQ129) Call No. 013

Project No. STP/HSIP-1(356), 08001-8246-14 (PIN 122072.00), 08001-3246-94 (PIN 122072.00)

The resurfacing on U.S. 70S (S.R. 1) from Hollis Creek Road (L.M. 3.47) to east of Old Murfreesboro Road (L.M. 5.66).

Project Length - 2.190 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CLAY COUNTY (Contract No.CNQ112) Call No. 014

Project No. HSIP-52(80), 14002-4256-04 (PIN 122520.00), 14002-3256-94 (PIN 122520.00)

The resurfacing on S.R. 52 from the Macon County line (L.M. 0.00) to Little Trace Creek (L.M. 4.69).

Project Length - 4.690 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No.CNQ123) Call No. 015

Project No. STP/HSIP-160(11), 15013-8218-14 (PIN 122590.00), 15013-3218-94 (PIN 122590.00)  
The resurfacing on S.R. 160 from U.S. 321 (S.R. 35) to South Buckner Road (L.M. 5.22).

Project Length - 5.220 miles  
Completion Time - On or before 7/31/2016  
The DBE goal for this contract is 5%.

CUMBERLAND COUNTY (Contract No.CNQ111) Call No. 016

Project No. STP/HSIP-392(5), 18083-8212-14 (PIN 122117.00), 18083-3212-94 (PIN 122117.00)  
The resurfacing on S.R. 392 from S.R. 28 (Main Street) (L.M. 2.78) to U.S. 70E (S.R. 1) (L.M. 5.28).

Project Length - 2.500 miles  
Completion Time - On or before 9/30/2016  
The DBE goal for this contract is 3.5%.

DAVIDSON COUNTY (Contract No.CNQ090) Call No. 017

Project No. 19057-4223-04 (PIN 102160.01), HSIP-254(9), 19057-3223-94 (PIN 102160.01)  
The resurfacing on S.R. 254 (Old Hickory Boulevard) from S.R. 100 (L.M. 0.00) to U.S. 431 (S.R. 106) (L.M. 2.77) in Nashville.

Project Length - 2.680 miles  
Completion Time - On or before 9/30/2016 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNQ084) Call No. 018

Project No. NH/HSIP-6(115), 19027-8224-14 (PIN 122482.00), 19027-3224-94 (PIN 122482.00)  
The resurfacing using OGFC on U.S. 31E (S.R. 6, Ellington Parkway) from Briarville Road (L.M. 15.51) to the S.R. 155 underpass (L.M. 16.49).  
Project Length - 0.960 miles

Project No. NH/HSIP-155(26), 19076-8249-14 (PIN 122481.00), 19076-3249-94 (PIN 122481.00)  
The resurfacing using OGFC on S.R. 155 from the McGavock Pike ramp (L.M. 12.15) to the bridge over I-65 (L.M. 15.17).  
Project Length - 2.740 miles

Total Contract Length - 3.700 miles  
Completion Time - On or before 9/30/2016 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNQ151) Call No. 019

Project No. 98302-4101-04 (PIN 114110.06)  
The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2017 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNQ087) Call No. 020

Project No. NH/HSIP-1(358), 22002-8249-14 (PIN 122503.00), 22002-3249-94 (PIN 122503.00)  
The resurfacing on U.S. 70 (S.R. 1) from S.R. 235 (L.M. 10.18) to west of the bridge over Wolfden branch (L.M. 12.91).  
Project Length - 2.730 miles

Project No. STP/HSIP-1(359), 22002-8250-14 (PIN 122504.00), 22002-3250-94 (PIN 122504.00)  
The resurfacing on U.S. 70 (S.R. 1) from west of the bridge over Wolfden branch (L.M. 12.91) to Corlew Drive (L.M. 14.00).  
Project Length - 1.090 miles

Project No. NH/HSIP-1(360), 22002-8251-14 (PIN 122507.00), 22002-3251-94 (PIN 122507.00)  
The resurfacing on U.S. 70 (S.R. 1) from Valley Wood Drive (L.M. 6.69) to S.R. 235 (L.M. 10.18).  
Project Length - 3.420 miles

Total Contract Length - 7.240 miles  
Completion Time - On or before 9/30/2016 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

GIBSON COUNTY (Contract No.CNQ142) Call No. 021

Project No. STP/HSIP-43(39), 27004-8281-14 (PIN 122646.00), 27004-3281-94 (PIN 122646.00), 27004-4281-04 (PIN 122646.00)  
The resurfacing on U.S. 45E (S.R. 43) from north of Cades/Atwood Road (L.M. 14.25) to the Weakley County line (L.M. 24.26), including bridge deck repair.

Project Length - 10.010 miles  
Completion Time - On or before 10/31/2016  
The DBE goal for this contract is 3%.

GREENE AND WASHINGTON COUNTIES (Contract No.CNQ118) Call No. 022

Project No. 30009-4233-04 (PIN 122457.00), HSIP-93(19), 30009-3233-94 (PIN 122457.00)  
The resurfacing on S.R. 93 from S.R. 351 (L.M. 8.04) to the Washington County line (L.M. 18.18).  
Project Length - 10.140 miles

Project No. 90010-4214-04 (PIN 122458.00)  
The resurfacing on S.R. 93 from the Greene County line (L.M. 0.00) to S.R. 81 (L.M. 1.10).  
Project Length - 1.100 miles

Total Contract Length - 11.240 miles  
Completion Time - On or before 8/15/2016  
The DBE goal for this contract is 3.5%.

HAMBLEEN COUNTY (Contract No.CNQ127) Call No. 023

Project No. NH/HSIP-32(87), 32002-8232-14 (PIN 122464.00), 32002-3232-94 (PIN 122464.00), 32002-4232-04 (PIN 122464.00)

The resurfacing on U.S. 25E (S.R. 32) from Progress Parkway (L.M. 0.69) to College Park Drive (L.M. 6.01), including bridge deck repair.

Project Length - 5.320 miles

Completion Time - On or before 8/15/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No.CNQ102) Call No. 024

Project No. 35007-4222-04 (PIN 121936.00)

The repair of the bridge on S.R. 100 over overflow (L.M. 7.58).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

HAWKINS COUNTY (Contract No.CNQ098) Call No. 025

Project No. 37022-4217-04 (PIN 122581.00), HSIP-31(14), 37022-3217-94 (PIN 122581.00), 37022-4218-04 (PIN 122581.00)

The resurfacing on S.R. 31 from U.S. 11W (S.R. 1) (L.M. 0.00) to Adams Lane (L.M. 4.50), including bridge deck repair.

Project Length - 4.500 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 4.5%.

HAYWOOD COUNTY (Contract No.CNQ141) Call No. 026

Project No. STP/HSIP-76(98), 38007-8230-14 (PIN 122648.00), 38007-3230-94 (PIN 122648.00), 38007-4230-04 (PIN 122648.00)

The resurfacing (hot in-place recycling with thin mix overlay or full depth overlay) on S.R 76 from the two-lane section (L.M. 9.70) to U.S. 70 (U.S. 79, S.R. 1) (L.M. 12.76).

Project Length - 3.060 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 1.5%.

HAYWOOD COUNTY (Contract No.CNQ107) Call No. 027

Project No. 38001-4194-04 (PIN 109730.01)

The repair of bridges over I-40 at Hawkins Lane (L.M. 0.47) and S.R. 19 (L.M. 16.62).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

HENRY COUNTY (Contract No.CNQ109) Call No. 028

Project No. HSIP-54(38), 40003-3220-94 (PIN 101886.03)

The miscellaneous safety improvements on S.R. 54 from Smith Road (L.M. 14.02) to the Kentucky State line (L.M. 24.93).

Project Length - 10.910 miles

Project No. HSIP-904(10), 40945-3477-94 (PIN 120123.00)

The miscellaneous safety improvements on Elkhorn Road from south of John Caldwell Lane (L.M. 10.25) to Oak Grove Road South (L.M. 12.55).

Project Length - 2.300 miles

Project No. HSIP-904(11), 40945-3478-94 (PIN 120165.00)

The miscellaneous safety improvements on Elkhorn Road from Oak Grove Road South (L.M. 0.00) to S.R. 76 (L.M. 5.33).

Project Length - 5.330 miles

Total Contract Length - 18.540 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5.5%.

HICKMAN COUNTY (Contract No.CNQ094) Call No. 029

Project No. 41049-4229-04 (PIN 122545.00), HSIP-230(15), 41049-3229-94 (PIN 122545.00)

The resurfacing on S.R. 230 from east of Dodd Hollow Road (L.M. 15.80) to the Humphreys County line (L.M. 22.97).

Project Length - 7.170 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5.5%.

HICKMAN COUNTY (Contract No.CNQ083) Call No. 030

Project No. STP/HSIP-50(58), 41007-8238-14 (PIN 122497.00), 41007-3238-94 (PIN 122497.00)

The resurfacing on S.R. 50 from west of Trace Creek Road (L.M. 11.60) to S.R. 48 (L.M. 17.68).

Project Length - 5.690 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5%.

HOUSTON COUNTY (Contract No.CNQ092) Call No. 031

Project No. 42005-4233-04 (PIN 122547.00), HSIP-149(13), 42005-3233-94 (PIN 122547.00)

The resurfacing on S.R. 149 from S.R. 49 (L.M. 0.00) to the Stewart County line (L.M. 3.99).

Project Length - 3.880 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 5%.

HOUSTON COUNTY (Contract No.CNQ091) Call No. 032

Project No. STP/HSIP-13(67), 42001-8218-14 (PIN 122483.00), 42001-3218-94 (PIN 122483.00)  
The resurfacing on S.R. 13 from S.R. 49 (L.M. 6.85) to the Montgomery County line (L.M. 13.71).

Project Length - 0.000 miles  
Completion Time - On or before 9/30/2016  
The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNQ040) Call No. 033

Project No. STP-M-9106(15), 45945-8588-54 (PIN 119838.00)  
The resurfacing on various local streets in Jefferson City.

Project Length - 1.080 miles  
Completion Time - On or before 7/31/2016  
The DBE goal for this contract is 8%.

KNOX COUNTY (Contract No.CNQ146) Call No. 034

Project No. PHSIP-I-275-3(134), 47005-3159-94 (PIN 120392.00)  
The improvement of the interchange on I-275 at the I-640 eastbound ramp (Exit 3).

Project Length - 0.110 miles  
Completion Time - On or before 8/31/2016 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

KNOX COUNTY (Contract No.CNQ119) Call No. 035

Project No. STP/HSIP-131(44), 47027-8225-14 (PIN 122585.00), 47027-3225-94 (PIN 122585.00)  
The resurfacing on S.R. 131 from near Holly Crest Lane (L.M. 16.75) to north of U.S. 441 (S.R. 33) (L.M. 20.24).

Project Length - 3.520 miles  
Completion Time - On or before 8/15/2016 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

LAUDERDALE COUNTY (Contract No.CNQ128) Call No. 036

Project No. STP/HSIP-19(51), 49004-8233-14 (PIN 123029.00), 49004-3233-94 (PIN 123029.00)  
The resurfacing on S.R. 19 from near ARP-Central Road (L.M. 16.00) to near Volunteer Drive (L.M. 18.99).

Project Length - 2.990 miles  
Completion Time - On or before 9/30/2016 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

MACON COUNTY (Contract No.CNQ086) Call No. 037

Project No. 56011-4218-04 (PIN 122539.00), HSIP-261(3), 56011-3218-94 (PIN 122539.00)  
The resurfacing on S.R. 261 from Antioch Road (L.M. 6.88) to the Kentucky State line (L.M. 13.41).

Project Length - 6.530 miles  
Completion Time - On or before 9/30/2016  
The DBE goal for this contract is 3%.



MACON COUNTY (Contract No.CNQ085) Call No. 038

Project No. STP/HSIP-56(81), 56006-8212-14 (PIN 122490.00), 56006-3212-94 (PIN 122490.00)  
The resurfacing on S.R. 56 from Spivey Street (L.M. 10.51) to the Kentucky State line (L.M. 20.09).

Project Length - 9.580 miles  
Completion Time - On or before 9/30/2016  
The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No.CNQ103) Call No. 039

Project No. BR-STP-18(28), 57010-3215-94 (PIN 115676.00)  
The construction of a concrete box bridge over Meridian Creek (L.M. 4.70), including grading, drainage and paving.

Project Length - 0.066 miles  
Completion Time - On or before 10/31/2016  
The DBE goal for this contract is 12%.

MADISON COUNTY (Contract No.CNQ133) Call No. 040

Project No. NH/HSIP-20(64), 57012-8212-14 (PIN 122640.00), 57012-3212-94 (PIN 122640.00)  
The resurfacing on U.S. 412 (S.R. 20) from Liberty/Claybrook Road (L.M. 20.10) to the Henderson County line (L.M. 22.02).

Project Length - 1.920 miles

Project No. STP/HSIP-152(20), 57018-8213-14 (PIN 122639.00), 57018-3213-94 (PIN 122639.00)  
The resurfacing on S.R. 152 from near Hartmus Road (L.M. 7.70) to U.S. 412 (S.R. 20) (L.M. 8.63).  
Project Length - 0.930 miles

Total Contract Length - 2.850 miles  
Completion Time - On or before 9/30/2016 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

MARSHALL COUNTY (Contract No.CNQ079) Call No. 041

Project No. 59003-4222-04 (PIN 084588.01), HSIP-11(85), 59003-3222-94 (PIN 084588.01)  
The resurfacing on U.S. 31A (S.R. 11) from south of S.R. 50 (L.M. 12.66) to south of S.R. 271 (L.M. 17.70).

Project Length - 5.040 miles  
Completion Time - On or before 9/30/2016 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNQ101) Call No. 042

Project No. 60018-4216-04 (PIN 122530.00), HSIP-245(8), 60018-3216-94 (PIN 122530.00)  
The resurfacing on S.R. 245 from Neely Hollow Road (L.M. 6.33) to S.R. 50 (L.M. 11.97).

Project Length - 5.620 miles  
Completion Time - On or before 9/30/2016  
The DBE goal for this contract is 4.5%.

MCNAIRY COUNTY (Contract No.CNQ106) Call No. 043

Project No. 55022-4213-04 (PIN 120020.00)

The repair of the bridge on S.R. 117 over Snake Creek (L.M. 4.73).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2017

MEIGS COUNTY (Contract No.CNQ126) Call No. 044

Project No. 61003-4261-04 (PIN 121365.00)

The repair of the bridge on S.R. 58 over Big Sewee Creek (L.M. 22.84).

Project Length - 0.000 miles

Completion Time - On or before 12/15/2016 (See Special Provision 108B)

MONROE COUNTY (Contract No.CNQ099) Call No. 045

Project No. STP/HSIP-68(43), 62007-8250-14 (PIN 122589.00), 62007-3250-94 (PIN 122589.00), 62007-4250-04 (PIN 122589.00)

The resurfacing on S.R. 68 from east of Coker Creek Elementary School (L.M. 34.15) to the Polk County line (L.M. 39.18), including bridge deck repair.

Project Length - 5.030 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 6%.

MONTGOMERY COUNTY (Contract No.CNQ080) Call No. 046

Project No. 63013-4209-04 (PIN 122540.00), HSIP-48(53), 63013-3209-94 (PIN 122540.00)

The resurfacing on S.R. 48 from the Dickson County line (L.M. 0.00) to S.R. 13 (L.M. 5.18).

Project Length - 5.180 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MOORE COUNTY (Contract No.CNQ147) Call No. 047

Project No. 64005-4222-04 (PIN 121391.00)

The repair of the bridge on S.R. 55 over Good Branch (L.M. 2.77).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016

MORGAN COUNTY (Contract No.CNQ121) Call No. 048

Project No. NH/HSIP-29(97), 65001-8271-14 (PIN 122460.00), 65001-3271-94 (PIN 122460.00)

The resurfacing on U.S. 27 (S.R. 29) from west of Freytag Street (L.M. 11.45) to east of Vanderpool Road (L.M. 14.69).

Project Length - 3.240 miles

Completion Time - On or before 7/31/2016

The DBE goal for this contract is 6%.

MORGAN COUNTY (Contract No.CNQ076) Call No. 049

Project No. NH-29(86), 65001-3268-14 (PIN 101411.05)

The grading, drainage, construction of retaining walls and paving on U.S. 27 (S.R. 29) from south of Whetstone Road (L.M. 1.67) to north of S.R. 328 (L.M. 3.70).

Project Length - 2.060 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 6%.

VERTON COUNTY (Contract No.CNQ131) Call No. 050

Project No. 67005-4215-04 (PIN 122122.00), HSIP-85(25), 67005-3215-94 (PIN 122122.00)

The resurfacing on S.R. 85 from the Jackson County line (L.M. 0.00) to Davis Road (L.M. 5.63).

Project Length - 5.630 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

VERTON COUNTY (Contract No.CNQ082) Call No. 051

Project No. 67004-4215-04 (PIN 120404.00)

The repair of the bridge on S.R. 84 over branch (L.M. 10.16).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

PERRY COUNTY (Contract No.CNQ095) Call No. 052

Project No. 68006-4217-04 (PIN 084236.01), HSIP-128(30), 68006-3217-94 (PIN 084236.01)

The resurfacing on S.R. 128 from the Wayne County line (L.M. 0.00) to Holder Cemetery Road (L.M. 6.05).

Project Length - 6.050 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

PERRY COUNTY (Contract No.CNQ081) Call No. 053

Project No. NH/HSIP-20(63), 68002-8236-14 (PIN 122508.00), 68002-3236-94 (PIN 122508.00)

The resurfacing on U.S. 412 (S.R. 20) from the Decatur County line (L.M. 0.00) to west of Deer Valley Road (L.M. 6.13).

Project Length - 5.610 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

ROANE COUNTY (Contract No.CNQ037) Call No. 054

Project No. BRZE-7300(22), 73950-3544-94 (PIN 100409.00)

The construction of a concrete I-Beam bridge on Margrave Drive over Norfolk Southern Railroad (L.M. 0.45) in Harriman, including grading, drainage and paving.

Project Length - 0.120 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 14%.

ROBERTSON COUNTY (Contract No.CNQ089) Call No. 055

Project No. STIP/HSIP-25(52), 74006-8219-14 (PIN 122494.00), 74006-3219-94 (PIN 122494.00)  
The resurfacing on S.R. 25 from east of Simmons Road (L.M. 11.55) to U.S. 31W (S.R. 41) (L.M. 17.37).

Project Length - 5.600 miles  
Completion Time - On or before 9/30/2016  
The DBE goal for this contract is 3.5%.

ROBERTSON COUNTY (Contract No.CNQ088) Call No. 056

Project No. STP/HSIP-49(43), 74008-8226-14 (PIN 122486.00), 74008-3226-94 (PIN 122486.00)  
The resurfacing on S.R. 49 from S.R. 52 (L.M. 23.51) to the Kentucky State line (L.M. 27.16).

Project Length - 3.650 miles  
Completion Time - On or before 9/30/2016 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNQ096) Call No. 057

Project No. 75013-4250-04 (PIN 122538.00), HSIP-269(29), 75013-3250-94 (PIN 122538.00)  
The resurfacing on S.R. 269 from U.S. 31A (S.R. 11, Horton Highway) (L.M. 0.00) to Versailles Road (L.M. 4.99).

Project Length - 4.990 miles  
Completion Time - On or before 9/30/2016  
The DBE goal for this contract is 7.5%.

SEVIER COUNTY (Contract No.CNQ117) Call No. 058

Project No. 78014-4211-04 (PIN 122582.00), HSIP-139(9), 78014-3211-94 (PIN 122582.00)  
The resurfacing on S.R. 139 from U.S. 25W (U.S. 70, S.R. 9) (L.M. 0.00) to the Jefferson County line (L.M. 10.03).

Project Length - 10.030 miles  
Completion Time - On or before 8/15/2016  
The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No.CNQ059) Call No. 059

Project No. HSIP-2814(4), 79960-3598-94 (PIN 113067.00)  
The improvement of the intersection on South Perkins Road at Old Lamar Avenue and Hungerford Road in Memphis, including grading, drainage, signals and paving.

Project Length - 0.243 miles  
Completion Time - On or before 5/31/2017  
The DBE goal for this contract is 13.5%.

SHELBY COUNTY (Contract No.CNQ108) Call No. 060

Project No. 79187-4234-04 (PIN 118539.00)  
The repair of bridges on S.R. 385 over Gulf Stream Road (L.M. 8.98 L&R), the CSXT Railroad (L.M. 9.10 L&R), and U.S. 70 (U.S. 79, S.R. 1) (L.M. 9.23 L&R).

Project Length - 0.000 miles  
Completion Time - On or before 11/30/2016

SUMNER COUNTY (Contract No.CNQ043) Call No. 061

Project No. HSIP-109(36), 83011-3233-94 (PIN 121823.00)

The miscellaneous safety improvements on S.R. 109 at the intersection of Old S.R. 109 in Gallatin (L.M. 7.53), including grading, drainage and paving.

Project Length - 0.316 miles

Completion Time - On or before 11/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 9%.

SUMNER COUNTY (Contract No.CNQ113) Call No. 062

Project No. PHSIP-6(106), 83077-3216-94 (PIN 120398.00)

Miscellaneous safety improvements including grading, drainage and paving on U.S. 31E (S.R. 6) at the intersection of Deshea Creek Road and Brights Lane (L.M. 18.91 to L.M. 19.16).

Project Length - 0.250 miles

Completion Time - On or before 9/30/2016

The DBE goal for this contract is 6%.

WEAKLEY COUNTY (Contract No.CNQ115) Call No. 063

Project No. 92137-4220-04 (PIN 118294.00)

The repair of bridges over S.R. 22 at Old Salem Road (L.M. 22.76) and Terrell Road (L.M. 28.85).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2016

WHITE COUNTY (Contract No.CNQ124) Call No. 064

Project No. STP/HSIP-135(22), 93016-8208-14 (PIN 122123.00), 93016-3208-94 (PIN 122123.00)

The resurfacing on S.R. 135 from S.R. 289 (L.M. 0.00) to S.R. 136 (L.M. 5.62).

Project Length - 4.910 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

WILLIAMSON COUNTY (Contract No.CNQ093) Call No. 065

Project No. 94005-4213-04 (PIN 122527.00), HSIP-248(14), 94005-3213-94 (PIN 122527.00)

The resurfacing on S.R. 248 (Goose Creek Bypass) from U.S. 31 (S.R. 6) (L.M. 0.00) to U.S. 431 (S.R. 106, Lewisburg Pike) (L.M. 2.81).

Project Length - 2.810 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNQ148) Call No. 066

Project No. PHSIP-6(102), 94003-3272-94 (PIN 118930.00)

The miscellaneous safety improvements on U.S. 31 (S.R. 6) from S.R. 248 (L.M. 5.73) to S.R. 397 (L.M. 10.00).

Project Length - 4.270 miles

Completion Time - On or before 7/31/2016 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WILSON COUNTY (Contract No.CNQ097) Call No. 067

Project No. 95023-4211-04 (PIN 122535.00), HSIP-266(23), 95023-3211-94 (PIN 122535.00)

The resurfacing on S.R. 266 from S.R. 265 (L.M. 10.23) to Moriah Drive (L.M. 15.00).

Project Length - 4.750 miles

Completion Time - On or before 9/30/2016 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director  
Nashville, TN 37243-0326

Total Number of Contracts - 67  
Total Number of Projects - 123  
Total Number of Counties - 95

Publication No. DT-1390-V