
NOTICE TO CONSULTANT ENGINEERS REGARDING A REQUEST FOR LETTERS OF 

INTEREST 

August 12, 2026 

 

(Project Management Division) 

 

Project Specific Engineering Services for SR-11 (US 31A/41A), From Near Sunset Road to Near Burkitt 

Road in Nolensville (PIN 133919.00), Williamson County RFP 

Responses to questions/comments 

August 13, 2026 

 

Q1: We reviewed the recent RFQ posted for Engineering Services for SR-11 (US 31A/41A), From Near Sunset Road to 

Near Burkitt Road in Nolensville (PIN 133919.00), Williamson County. What is the anticipated schedule for 

construction for this project? 

A1: The project is currently scheduled to begin PE in FY 2027, ROW in FY 2030, and Construction in FY 2036. 

Q2: NEPA and environmental services are not specifically identified within the Scope of Services. Can TDOT confirm 

whether the selected consultant will be required to provide environmental and/or NEPA-related services under this 

contract?  

A2: All NEPA and environmental Services will be completed by TDOT. 

Q3: There appears to be a relatively large drainage crossing just south of Kidd Road; however, bridge design is not 

included in the advertised Scope of Services. Does TDOT anticipate that this crossing can be accommodated without 

bridge design services, or will any required bridge design be performed under a separate contract?  

A3: TDOT anticipates that the existing three-barrel slab culvert can be accommodated without the need for bridge 

design services. 

 

Q4. Mill Creek runs parallel to portions of the project corridor, and impacts to the floodplain and potentially the floodway 

may be encountered. Are hydraulic and hydrologic (H&H) services expected to be included within the scope of this 

contract, or will these services be procured separately? 

 

   A4. All Hydraulic and Hydrologic Services will be completed by TDOT. 

 

Q5. The Scope of Services includes Concept Services. Can TDOT clarify whether this encompasses the full range of Stage 

1 Concept Development activities identified in the Project Development Network (PDN), or whether a more limited 

concept-level effort is anticipated? 

 

   A5. Concept Services will encompass the full range of Stage 1 Concept Development activities identified in the Project 

Delivery Network. 

 

Q6. Has a proposed typical section been established for the project, or will development of the typical section be included 

as part of the Concept Services effort? 

 

  A6. Development of the proposed typical section will be included as part of Concept Services.  

 

Q7. Has a conceptual plan already been developed for this project? 

 



   A7 No, a conceptual plan has not yet been developed for this project. All PDN Stage 1 Concept Activities will be the 

responsibility of the selected consultant. 


