

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.:346/003-01-2016
AMENDMENT # 1
FOR Clover Bottom Roof Replacements

DATE: 2-23-17

RFQ SBC Project No.: 346/003-01-2016 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		January 18, 2017	CONFIRMED
2 Disability Accommodation Request Deadline		January 20, 2017	CONFIRMED
3 Notice of Intent to Respond Deadline		January 24, 2017	CONFIRMED
4 Written Questions & Comments Deadline	2:00 p.m.	January 31, 2017	CONFIRMED
5 State Response to Written Questions & Comments		February 7, 2017	CONFIRMED
6 RFQ Response Deadline	2:00 p.m.	February 16, 2017	CONFIRMED
7 State Completion of Response Evaluations		March 2, 2017	UPDATED
8 State Issues Evaluation Notice		March 3, 2017	UPDATED
9 End of 7-Day Wait Period for Consideration of Protest		March 9, 2017	UPDATED
10 Anticipated Bid Date		April 4, 2017	CONFIRMED
11 Anticipated Contract Start		June 5, 2017	CONFIRMED