Item
Number

105-01

105-04

109-10.01

201-01

201-01.02

201-05.10

201-07.01

201-07.03

201-07.04

202-01

202-01.50

202-02.01

202-02.02

202-02.03

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
CONSTRUCTION STAKES, LINES AND GRAD LS
RAILROAD FLAGGING LS
TRAINEE HOUR
CLEARING AND GRUBBING LS
CLEARING ACRE
VEGETATION REMOVAL (TYPE 1) SITE
REMOVAL AND DISPOSAL OF BRUSH & TRE LS
REMOVAL AND DISPOSAL OF BRUSH & TRE ACRE
REMOVAL OF ROCK - CUTS LS
REMOVAL OF STRUCTURES AND OBSTRUCTI LS
REMOVAL OF STRUCTURES AND OBSTRUCTI EACH
REMOVAL OF PIPE L.F.
REMOVAL OF PIPE L.F.
REMOVAL OF PIPE L.F.
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STATE

Average
unit Price

$80,280.17
$54,255.83
$52,733.75
$22,061.24
$46,832.37

Total
Cost

$642,241.38
$379,790.84
$1,792,947 .65
$463,286.00
$3,278,265.87

$821,750.00
$3,913,549.07
$441,095.00
$7,313,920.15
$49,280.00
$49,280.00
$67,850.00
$891.80
$821.28
$2,200.00
$71,763.08
$112,867.12
$162,000.00
$274,867.12
$1,040,829.61
$419,222.27
$1,460,051.88
$242,444 .50
$242,444 .50
$1,200.00
$7,500.00
$126,300.00
$130,320.00
$265,320.00
$3,200.00
$3,200.00
$1,388.75
$14,156.20
$833.60
$16,378.55
$18,940.00
$186.00
$19,126.00
$1,776.00
$1,776.00

Total
Quantity

8.00
7.00
34.00
21.00
70.00
1.00
1.00
2000.00
3000.00
6000.00
6000.00
17000.00



Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
202-02.04 REMOVAL OF PIPE L.F 3 $12.08 $1,981.00 164.00
STATE $12.08 $1,981.00 164.00
202-02.05 REMOVAL OF PIPE L.F 3 $14.50 $2,697.00 186.00
STATE $14.50 $2,697.00 186.00
202-02.06 REMOVAL OF PIPE L.F 3 $12.00 $3,120.00 260.00
STATE $12.00 $3,120.00 260.00
202-02.07 REMOVAL OF PIPE L.F 3 $20.00 $1,400.00 70.00
STATE $20.00 $1,400.00 70.00
202-02.08 REMOVAL OF PIPE L.F 3 $70.00 $4,340.00 62.00
STATE $70.00 $4,340.00 62.00
202-02.09 REMOVAL OF PIPE L.F 3 $70.00 $3,360.00 48.00
STATE $70.00 $3,360.00 48.00
202-02.10 REMOVAL OF PIPE L.F 3 $50.00 $2,700.00 54.00
STATE $50.00 $2,700.00 54.00
202-02.11 REMOVAL OF PIPE L.F 3 $12.00 $5,544.00 462 .00
STATE $12.00 $5,544.00 462.00
202-02.12 REMOVAL OF PIPE L.F 3 $20.00 $600.00 30.00
STATE $20.00 $600.00 30.00
202-02.13 REMOVAL OF PIPE L.F 3 $12.00 $1,800.00 150.00
STATE $12.00 $1,800.00 150.00
202-02.51 REMOVE CNC EW & PIPE FROM EX DRIVEW LS 3 $4,000.50 $8,001.00 2.00
STATE $4,000.50 $8,001.00 2.00
202-03 REMOVAL OF RIGID PVMT, SIDEWALK, ET S.Y. 1 $120.00 $4,440.00 37.00
2 $8.73 $8,758.00 1003.00
3 $1.36 $422,561.64 309586 .00
4 $23.62 $141,388.00 5985.00
STATE $1.82 $577,147 .64 316611.00
202-03.01 REMOVAL OF ASPHALT PAVEMENT S.Y. 1 $1.26 $512,301.22 406739.00
2 $26.09 $8,663.00 332.00
3 $0.90 $195,100.05 217471.00
4 $90.00 $3,060.00 34.00
STATE $1.15 $719,124.27 624576.00
202-03.03 REMOVAL OF ASPHALT PAVEMENT C.Y. 3 $27.50 $15,400.80 560.00
4 $18.00 $44,343.54 2463.00
STATE $19.76 $59,744 .34 3023.00
202-04.01 REMOVAL OF STRUCTURES LS 1 $57,926.25 $926,820.04 16.00
2 $1,625.00 $3,250.00 2.00
3 $42,407.22 $1,441,845.50 34.00
4 $9,887.50 $79,100.00 8.00
STATE $40,850.26 $2,451,015.54 60.00
202-04.02 REMOVAL OF STRUCTURES LS 1 $17,000.00 $34,000.00 2.00
3 $26,535.04 $318,420.50 12.00
4 $29,000.00 $87,000.00 3.00
STATE $25,848.26 $439,420.50 17.00
202-04.03 REMOVAL OF STRUCTURES LS 1 $30,000.00 $30,000.00 1.00
3 $33,627.00 $168,135.00 5.00
4 $52,350.00 $104,700.00 2.00
STATE $37,854.38 $302,835.00 8.00



Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
202-04.04 REMOVAL OF STRUCTURES LS 1 $30,000.00 $30,000.00 1.00
4 $15,000.00 $15,000.00 1.00
STATE $22,500.00 $45,000.00 2.00
202-04.05 REMOVAL OF STRUCTURES LS 1 $130,000.00 $130,000.00 1.00
4 $12,000.00 $12,000.00 1.00
STATE $71,000.00 $142,000.00 2.00
202-04.06 REMOVAL OF STRUCTURES LS 1 $130,000.00 $130,000.00 1.00
STATE $130,000.00 $130,000.00 1.00
202-04.50 REMOVAL OF STRUCTURES LS 1 $6,659.86 $33,299.28 5.00
3 $3,050.00 $3,050.00 1.00
4 $6,130.00 $12,260.00 2.00
STATE $6,076.16 $48,609.28 8.00
202-04.51 REMOVAL OF STRUCTURES LS 1 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
202-04.52 REMOVAL OF STRUCTURES LS 1 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
202-06.01 REMOVAL OF BUILDINGS LS 1 $45,000.00 $45,000.00 1.00
2 $15,000.00 $15,000.00 1.00
3 $3,372.00 $16,860.00 5.00
4 $2,500.00 $2,500.00 1.00
STATE $9,920.00 $79,360.00 8.00
202-06.02 REMOVAL OF BUILDINGS LS 1 $16,000.00 $16,000.00 1.00
3 $4,852.50 $19,410.00 4.00
4 $2,500.00 $2,500.00 1.00
STATE $6,318.33 $37,910.00 6.00
202-06.03 REMOVAL OF BUILDINGS LS 1 $20,000.00 $20,000.00 1.00
3 $6,052.50 $24,210.00 4.00
4 $2,500.00 $2,500.00 1.00
STATE $7,785.00 $46,710.00 6.00
202-06.04 REMOVAL OF BUILDINGS LS 3 $2,550.00 $5,100.00 2.00
4 $2,500.00 $2,500.00 1.00
STATE $2,533.33 $7,600.00 3.00
202-06.05 REMOVAL OF BUILDINGS LS 3 $100.00 $100.00 1.00
4 $2,500.00 $2,500.00 1.00
STATE $1,300.00 $2,600.00 2.00
202-06.06 REMOVAL OF BUILDINGS LS 4 $2,500.00 $2,500.00 1.00
STATE $2,500.00 $2,500.00 1.00
202-06.07 REMOVAL OF BUILDINGS LS 4 $2,500.00 $2,500.00 1.00
STATE $2,500.00 $2,500.00 1.00
202-06.08 REMOVAL OF BUILDINGS LS 4 $2,500.00 $2,500.00 1.00
STATE $2,500.00 $2,500.00 1.00
202-08.10 REMOVAL OF CURB L.F. 1 $7.59 $4,950.00 652.00
2 $13.00 $4,004.00 308.00
3 $1.00 $1,527.00 1527.00
4 $8.00 $1,680.00 210.00
STATE $4.51 $12,161.00 2697.00
202-08.15 REMOVAL OF CURB AND GUTTER L.F. 1 $52.76 $1,952.12 37.00

2 $28.88 $288.80 10.00



Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $4.81 $5,933.50 1233.00
STATE $6.39 $8,174.42 1280.00
202-13 WATER WELL ABANDONMENT EACH 3 $1,000.00 $3,000.00 3.00
STATE $1,000.00 $3,000.00 3.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLIFI C.Y. 1 $2.99 $13,008,022.04 4357613.00
2 $2.35 $3,773,728.30 1603707.00
3 $2.26 $14,531,460.78 6419544 .00
4 $1.45 $770,046.10 531143.00
STATE $2.48 $32,083,257.22 12912007.0
203-01.05 EXCAVATION C.Y. 4 $54.00 $6,156.00 114.00
STATE $54.00 $6,156.00 114.00
203-01.11 PRESPLITTING OF ROCK EXCAVATION S.Y. 1 $3.00 $25,236.00 8412.00
2 $7.00 $46,340.00 6620.00
3 $7.40 $149,493.74 20206.00
STATE $6.27 $221,069.74 35238.00
203-01.60 ROAD & DRAINAGE EXCAVATION C.Y. 1 $7.00 $3,724.00 532.00
STATE $7.00 $3,724.00 532.00
203-01.76 ROAD AND DRAINAGE EXCAVATION (UNCLA L.M. 2 $20,000.00 $6,000.00 0.30
STATE $20,000.00 $6,000.00 0.30
203-02 BORROW EXCAVATION (SOLID ROCK) C.Y. 3 $1.00 $6,035.00 6035.00
STATE $1.00 $6,035.00 6035.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROC TON 1 $15.02 $75,943.55 5055.00
2 $6.00 $637,560.00 106260.00
3 $4.55 $1,503,897.50 330284 .00
4 $4.71 $21,060.00 4467 .00
STATE $5.02 $2,238,461.05 446066 .00
203-02.02 BORROW EXCAVATION (GRADED SOLID ROC C.Y. 3 $4.04 $45,332.84 11221.00
STATE $4.04 $45,332.84 11221.00
203-02.03 BORROW EXCAVATION (SOLID ROCK) TON 3 $30.00 $6,000.00 200.00
STATE $30.00 $6,000.00 200.00
203-03 BORROW EXCAVATION (UNCLASSIFIED) C.Y. 1 $3.75 $1,180,757.24 315258.00
2 $2.78 $782,108.30 281139.00
3 $4.07 $1,504,075.92 369445 .00
4 $2.40 $4,091,979.85 1702288.00
STATE $2.83 $7,558,921.31 2668130.00
203-03.01 BORROW EXCAVATION (SELECT MATERIAL) C.Y. 1 $16.00 $6,384.00 399.00
STATE $16.00 $6,384.00 399.00
203-03.10 SELECT GRANULAR MATERIAL TON 4 $9.55 $12,653.75 1325.00
STATE $9.55 $12,653.75 1325.00
203-03.11 SELECT GRANULAR MATERIAL C.Y. 4 $3.00 $103,425.00 34475.00
STATE $3.00 $103,425.00 34475.00
203-04 PLACING AND SPREADING TOPSOIL C.Y. 1 $2.94 $185,601.32 63108.00
2 $1.64 $267,428.25 163341.00
3 $3.04 $207,135.92 68037.00
4 $1.53 $16,411.50 10692.00
STATE $2.22 $676,576.99 305178.00
203-04.02 STRIPPING & STOCKPILE TOPSOIL C.Y. 1 $13.12 $3,844.16 293.00

STATE $13.12 $3,844.16 293.00



Item
Number

203-05

203-06

203-07

203-07.01
203-07.02

203-08

203-10

203-30.01

203-50

204-01

204-02.01

204-02.10

204-02.15

204-02.20

204-03.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description
UNDERCUTTING
WATER

FURNISHING & SPREADING TOPSOIL

TOPSOIL FOR SHOULDERS
TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)

ROADWAY APPROACHES

CONSTRUCTION OF HAUL ROAD

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

DRILLED CAISSON - EARTH

DRILLED CAISSON - EARTH

DRILLED CAISSON - ROCK

WET EXCAVATION

Unit of
Measure

C.Y.
M.G.

LS

LS

Region

4
STATE

Average
unit Price

$3.00
$3.00
$0.61
$5.53
$3.12
$2.06
$1.97
$3.87
$15.07
$1.88
$1.35
$1.98
$17.08
$17.08
$12.00
$12.00
$10.47
$5.00
$6.49
$3.21

$15.03

Total
Cost

$93,150.
$93,150.
$25,123.
$18,010.
$112,070.
$75,655.
$230,859.
$36,591.
$14,736.
$213,685.
$40,038.
$305,050.
$8,200.
$8,200.
$1,920.
$1,920.
$33,860.
$21,075.
$70,071.
$27,358.
$152,364.
$2,386,875.
$29,952.
$2,416,828.
$3,298.
$23,391.
$26,689.
$110,000.
$263,000.
$373,000.
$4,500.
$4,500.
$54,986.
$127,828.
$131,110.
$313,925.
$88,182.
$306,014.
$394,196.
$269,720.
$1,298,716.
$1,568,436.
$174,640.
$174,640.
$68,298.
$45,040.
$170,854.
$284,192.

Total
Quantity

31050.00
31050.00
41416.00
3258.00
35973.00
36724.00
117371.00
9464 .00
978.00
113780.00
29560.00
153782.00
480.00
480.00
160.00
160.00
3233.00
4215.00
10805.00
8517.00
26770.00
643753.00
3566.00
647319.00

1

1

2.
1.00
5

6

300.00
300.00
5877.00
15217.00
9392.00
30486.00
4899.00
7353.00
12252 .00
1226.00
5985.00
7211.00
472.00
472.00
2419.00
1441.00
15046.00
18906.00



Item
Number

204-04.01

204-05

204-06

204-07

204-08

204-08.01

204-09.01

204-09.02

204-09.03

204-10.01

204-10.02

204-10.03

204-10.04

Description

ROCK EXCAVATION (BRIDGES)

ROCK DRILLING (BRIDGES)

BEDDING MATERIAL (PIPE) CLASS A

BEDDING MATERIAL (PIPE) CLASS B

FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

COFFERDAM

COFFERDAM

COFFERDAM

FOUNDATION PREPARATION

FOUNDATION PREPARATION

FOUNDATION PREPARATION

FOUNDATION PREPARATION

Average Unit Price Report
JAN/01/02 to DEC/31/02

Unit of
Measure

C.Y.

LS

LS

LS
LS

LS

LS

LS

Region

Average
unit Price

$66.

$42.

$55.

$15.

$17.

$16.

$20.

$15.

$16.

$18.

$21.

$20.

$16.

$19.

$29.

$29.

$25.

$18.

$24.

$97.

$91.
$198.
$97.
$154,000.
$40,000.
$1,360,000.
$592,000.
$185,333.
$40,000.
$2,032,500.
$776,833.
$342,000.
$342,000.
$9,943.
$12,716.
$24,333.
$14,927.
$15,750.
$11,050.
$29,000.
$15,580.
$16,000.
$8,500.
$29,000.
$16,583.
$16,000.
$5,250.
$29,000.

Total
Cost

$117,971.
$64,650.
$182,621.
$11,652.
$18,967.
$30,619.
$11,980.
$22,425.
$34,405.
$205,728.
$124,972.
$660,898.
$55,567.
$1,047,165.
$15,785.
$6,243.
$35,326.
$18,999.
$76,353.
$45,821.
$28,392.
$3,762.
$77,975.
$616,000.
$40,000.
$4,080,000.
$4,736,000.
$556,000.
$40,000.
$4,065,000.
$4,661,000.
$342,000.
$342,000.
$29,831.
$76,300.
$73,000.
$179,131.
$31,500.
$66,300.
$58,000.
$155,800.
$16,000.
$25,500.
$58,000.
$99,500.
$16,000.
$10,500.
$58,000.

Total
Quantity

1772.
1506.
3278.
750.
1095.
1845.
599.
1495.
2094.
11388.
5815.
32577.
3441.
53221.
532.
214.
1369.
1051.
3166.
472 .
312.
19.
803.
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Item
Number
204-10.05
204-10.06

204-11

204-12
204-14
204-15

208-01

208-01.01

208-01.02

209-01.10

209-02.02

209-02.03

209-02.04

209-02.05

209-02.06

209-02.07

Description

FOUNDATION PREPARATION
FOUNDATION PREPARATION

BRIDGE EXCAVATION (UNCLASSIFIED)

CORE DRILLING (CONCRETE SEAL)
CORE DRILLING FOR PILES(ROCK)
CORE DRILLING FOR PILES(SOIL)
SHOULDERS AND DITCHES

DITCHES

SHOULDER PREPARATION

EROSION AND SILTATION CONTROL

6" TEMPORARY SLOPE DRAIN

8" TEMPORARY SLOPE DRAIN

10" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

Average Unit Price Report
JAN/01/02 to DEC/31/02

Unit of
Measure

LS
LS
C.Y.

L.F.

L.M.
LS

Region

STATE
1
STATE
1
STATE
1
3
STATE
1
STATE
1
STATE
1
STATE

Average
unit Price

$16,900.00
$16,000.00
$16,000.00
$10,000.00
$10,000.00
$15.00
$8.60
$12.49
$55.00
$55.00
$200.00
$200.00
$15.00
$15.00
$399.90
$300.00
$3,592.00
$550.52
$0.86
$3.75
$1.00
$3.40
$1,000.00
$1,000.00
$834.00

Total
Cost

$84,500.
$16,000.
$16,000.
$10,000.
$10,000.
$46,695.
$17,260.
$63,955.
$13,530.
$13,530.
$39,600.
$39,600.
$2,655.
$2,655.
$280,531.
$951.
$125,720.
$407,202.
$5,675.
$358,777.
$6,996.
$371,448.
$10,320.
$10,320.
$2,502.
$2,502.
$4,428.
$4,428.
$28,663.
$5,936.
$852.
$14,149.
$49,600.
$720.
$720.
$3,472.
$4,970.
$46,580.
$4,115.
$59,137.
$6,020.
$13,210.
$12,242.
$31,472.
$31,380.
$23,965.
$1,210.
$56,555.

Total
Quantity

1956.
1305.
1387.

132.
2824.



Item
Number

209-03

209-05

209-06

209-08.01

209-08.02

209-08.03

209-09.01

209-09.02

209-09.21

209-09.29

209-09.31

209-09.32

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
CHECK DAMS S.F.
SEDIMENT REMOVAL C.Y.
BALED HAY OR STRAW EROSION CHECKS BALE
TEMPORARY FILTER BARRIER L.F.
TEMPORARY SILT FENCE (WITH BACKING) L.F.
TEMPORARY SILT FENCE (WITHOUT BACKI L.F.
SANDBAGS BAG
TEMP_SEDIMT FILTER BAG(1476"X2"0"X1 BAG
POLYACHLAMIDE GEL LOGS EACH
GABIONS FOR SEDIMENT TRAPS(1.5"x1.5 L.F.
ENHANCED FILTER FENCING L.F.

POLYMER BAFFLES(CATCHERS MITT) EACH
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TATE

TATE

TATE

TATE
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TATE

TATE

TATE

TATE

TATE

TATE
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Average
unit Price

$4.
$0.
$17.
$3.
$1.
$3.
$2.
$6.
$2.
$4.
$8.
$4.
$5.
$4.
$0.
$1.
$1.
$2.
$1.
$2.
$1.
$3.
$2.
$2.
$1.
$1.
$1.
$2.
$1.
$10.
$7.
$4.
$6.
$5.
$630.
$500.
$274.
$335.
$442.
$125.
$100.
$110.
$30.
$30.
$10.
$2.
$3.
$1,250.

Total
Cost

$122,465.28
$34,435.15
$98,134.00
$255,034.43
$18,648.67
$41,763.18
$52,189.28
$59,529.01
$172,130.14
$77,884.42
$5,636.80
$240,621.95
$33,340.83
$357,484.00
$44,220.75
$6,641.30
$51,071.63
$125,626.00
$227,559.68
$25,656.00
$845.50
$41,436.90
$22,001.00
$89,939.40
$184,399.12
$54,575.10
$454,378.53
$49,734.00
$743,086.75
$1,000.00
$15,900.00
$14,122.00
$3,000.00
$34,022.00
$12,615.05
$5,500.00
$3,290.00
$7,375.00
$28,780.05
$10,625.00
$12,500.00
$23,125.00
$16,650.00
$16,650.00
$84,750.00
$57,344.00
$142,094.00
$12,500.00

Total
Quantity

28261.00
43596.00
5491.00
77348.00
12656.00
13645.00
24882.00
8899.00
60082.00
18101.00
632.00
58208.00
6398.00
83339.00
56037.00
5434.00
32684.00
46168.00
140323.00
10283.00
445 .00
12226.00
10710.00
33664.00
155537.00
40916.00
426086.00
22716.00
645255.00
100.00
2250.00
3475.00
500.00
6325.00
20.00
11.00



Item
Number

209-09.34

209-10.01

209-10.20

209-13.01

209-20.03

303-01

303-01.01

303-01.02

303-01.03

303-01.09
303-02

303-10.01

303-10.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

VERTIPRO OR SILT SAVER INLET PROTEC

TEMPORARY DEWATERING STRUCTURE

TEMPORARY SEDIMENT TRAP

FLOATING SILT BOOM

POLYETHYLENE SHEETING (6 MIL. MINIM

MINERAL AGGREGATE, TY A BASE, GRADI

GRANULAR BACKFILL (ROADWAY)

GRANULAR BACKFILL (BRIDGES)

GRANULAR BACKFILL (RETAINING WALLS)

MINERAL AGGR,TY A BS,GRADING D LIME
MINERAL AGGR,TY B BASE, GR

MINERAL AGGREGATE (SIZE 57)

MINERAL AGGREGATE (SIZE 2)

Unit of
Measure

EACH

C.Y.

S.Y.

TON

TON

TON

TON

TON
TON

TON

TON

Region

STATE
2
3
STATE

Average
unit Price

$1,250.00
$500.00
$325.00
$367.92
$10.00
$9.98
$8.45
$9.71
$30.00
$21.20
$21.39
$25.00
$25.00
$3.37
$2.00
$1.48
$2.66
$2.22
$9.13
$10.11
$9.35
$11.28
$9.59
$15.00
$15.00
$16.00
$15.48
$13.99
$12.15
$9.62
$17.42
$11.60
$20.00
$40.00
$17.41
$20.00
$17.54
$19.00
$19.00
$13.86
$13.86
$12.99
$20.00
$13.38
$13.88
$13.60
$13.24
$13.24

Total
Cost

$12,500.
$19,500.
$39,000.
$58,500.
$21,000.
$51,241.
$13,425.
$85,666.
$1,320.
$42,739.
$44,059.
$550.

$550.
$4,343.
$560.
$4,476.
$4,850.
$14,230.
$6,089,940.
$4,297,813.
$11,533,511.
$2,610,542.
$24,531,807.
$12,000.
$111,829.
$121,936.
$245,765.
$117,525.
$67,786.
$232,403.
$73,225.
$490,940.
$1,020.
$200.
$39,823.
$440.
$41,483.
$148,162.
$148,162.
$926,154.
$926,154.
$24,962.
$5,040.
$41,919.
$11,898.
$83,819.
$8,605.
$8,605.

Total
Quantity



Item
Number
303-10.03
303-10.04

306-04.01

307-01.01

307-01.02

307-01.03

307-01.04

307-01.05

307-01.06

307-01.07

307-01.08

307-01.09

307-01.10

307-01.11

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

MINERAL AGGREGATE (SIZE 68)

MINERAL AGGREGATE

PORTLAND CEMENT CONCRETE BASE (PLAI
ASP. CONC. MIX(PG64-22) (BPMB-HM) G

ASPHALT CEM. (PG64-22)(BPMB-HM) GR.

AGGREGATE (BPMB-HM) GRADING A-S MIX

ASPHALT CEMENT(PG64-22) (BPMB-HM)GR

AGGREGATE (BPMB-HM) GRADING A-CRL

ASPHALT CONC. MIX (PG64-22)(BPMB-HM

ASPHALT CONC MIX(PG64-22) (BPMB-HM)G

ASPHALT CONC MX(PG64-22)(BPMB-HM)GR

ASPHALT CONC MIX (PG64-22)(BPMB-HM)
ASPHALT CONC MIX(PG64-22) (BPMB-HM)G

ASPHALT CEM. (PG64-22) (BPMLC-HM) G

Unit of
Measure
TON

TON

S.Y.
TON

TON

TON

TON

TON

TON

TON

TON

TON
TON

TON

Region

Average
unit Price

$20.00
$50.00
$21.76
$10.98
$10.30
$10.86
$88.00
$88.00
$21.01
$23.44
$30.41
$41.30
$28.22
$180.00
$181.63
$100.70
$149.64
$10.86
$17.51
$13.01
$15.39
$180.00
$180.00
$16.91
$16.91
$150.00
$59.13
$68.39
$44.00
$27.55
$23.07
$325.00
$26.00
$24.46
$24.19
$29.40
$37.21
$29.34
$27.14
$27.14
$29.31
$28.93
$39.46
$13.33
$27.18
$204.02
$208.94
$223.10

Total
Cost

$1,280.
$200.
$1,480.
$189,218.
$38,285.
$227,503.
$17,600.
$17,600.
$1,211,854.
$1,211,887.
$1,867,570.
$1,667,752.
$5,959,065.
$19,260.
$208,330.
$82,175.
$309,765.
$34,469.
$597,096.
$316,093.
$947,658.
$91,080.
$91,080.
$254,732.
$254,732.
$2,400.
$8,337.
$10,737.
$13,068.
$2,511,735.
$1,244,251.
$12,350.
$3,781,404.
$3,918,879.
$2,448,293.
$2,852,173.
$6,128,746.
$15,348,092.
$847,643.
$847,643.
$1,850,771.
$461,730.
$631,232.
$345,262.
$3,288,998.
$782,224.
$32,176.
$753,422.

Total
Quantity

64.00
4.00
68.00
17233.00
3717.00
20950.00
200.00
200.00
57678.00
51712.00
61422.00
40386.00
211198.00
107.00
1147.00
816.00
2070.00
3174.00
34100.00
24294 .00
61568.00
506.00
506.00
15064 .00
15064 .00
16.00
141.00
157.00
297.00
91159.00
53939.00
38.00
145433.00
160207 .00
101198.00
97023.00
164717.00
523145.00
31234.00
31234.00
63136.00
15959.00
15998.00
25896.00
120989.00
3834.00
154.00
3377.00



Item
Number

307-01.12

307-02.01

307-02.02

307-02.03

307-02.07

307-02.08

307-03.01

307-03.02

307-03.03

307-03.04
307-03.05

307-03.08

309-01.01

309-01.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

AGGREGATE (BPMLC-HM) GRADING CS

ASPHALT CONC. MIX (PG70-22)(BPMB-HM

ASPHALT CEMENT (PG70-22)(BPMB-HM) G

AGGREGATE (BPMB-HM) GRADING A-S MIX

ASPHALT CONC MIX(PG70-22) (BPMB-HM)G

ASPHALT CONC MX(PG70-22)(BPMB-HM)GR

ASPHALT CONC MIX (PG76-22)(BPMB-HM)

PERF. GRADE ASPH. CEMENT(PG76-22)GR

AGGREGATE(BPMB-HM) GRADING AS

ASP CONC MIX (PG76-22)(BPMB-HM) CR
AGGREGATE (BPMB-HM) GRADING A-CRL

ASPHALT CONC MX(PG76-22)(BPMB-HM)GR

MINERAL AGGREGATE (A-CBC)
PORTLAND CEMENT (A-CBC)

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON
TON

TON

TON
TON

Region

4
STATE

Average
unit Price

$200.19
$211.10
$21.76
$31.05
$25.57
$28.21
$24.32
$27.59
$24.65
$23.87
$25.54
$293.45
$240.42
$253.88
$14.66
$21.73
$19.93
$36.50
$27.29
$24.61
$26.45
$31.00
$31.12
$37.35
$33.47
$26.25
$36.19
$41.65
$30.66
$265.00
$202.00
$263.33
$21.25
$28.00
$21.42
$256.00
$256.00
$16.91
$16.91
$27.70
$26.64
$29.45
$38.22
$30.14

Total
Cost

$240,023.
$1,807,847.
$1,306,673.
$74,870.
$1,325,862.
$529,630.
$3,237,036.
$2,202,049.
$2,852,616.
$852,839.
$5,907,505.
$229,185.
$552,245.
$781,430.
$340,642.
$1,484,778.
$1,825,420.
$8,833.
$731,876.
$334,075.
$1,074,784.
$1,087,431.
$1,995,195.
$2,281,034.
$5,363,662.
$2,640,932.
$45,780.
$1,659,502.
$4,346,215.
$116,600.
$2,424.
$119,024.
$277,695.
$9,660.
$287,355.
$240,896.
$240,896.
$473,801.
$473,801.
$3,589,464.
$2,331,139.
$2,665,502.
$3,237,812.
$11,823,919.

Total
Quantity

1199.00
8564 .00
60056 .00
2411.00
51862.00
18777.00
133106.00
79813.00
115730.00
35728.00
231271.00
781.00
2297.00
3078.00
23234.00
68338.00
91572.00
242 .00
26820.00
13577.00
40639.00
35080.00
64117.00
61065.00
160262.00
100624 .00
1265.00
39844.00
141733.00
440.00
12.00
452.00
13068.00
345.00
13413.00
941.00
941.00
28019.00
28019.00
129590.00
87500.00
90518.00
84721.00
392329.00
13328.00
13328.00
514.00
514.00



Item
Number

309-02
312-01
312-02
312-03
312-04

313-03

402-01

402-02

403-01

403-02

403-05

404-01.01
404-01.02
405-02.05
407-02.12

407-02.13

407-20.05

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

BITUMINOUS MATERIAL (A-CBC)
MINERAL AGGREGATE (ALFSB)
LIME

FLY ASH

BITUMINOUS MATERIAL (ALFSB)
TREATED PERMEABLE BASE

BITUMINOUS MATERIAL FOR PRIME COAT

AGGREGATE FOR COVER MATERIAL (PC)

BITUMINOUS MATERIAL FOR TACK COAT (

ASPHALT CEMENT FOR TACK COAT (TC)

BIT MATERIAL(TC/FOG SEAL)(UNDILUTED
BITUMINOUS MATERIAL (DBST)

MINERAL AGGREGATE (DBST)

MULTI-SEAL INTERLAYER (1/2')
REMOVAL & DISPOSAL EXISTING ASPHALT

REMOVAL & DISPOSAL EXISTING ASPHALT

SAW CUTTING ASPHALT PAVEMENT

Unit of
Measure

TON
TON
TON
TON
TON
S.Y.

TON

TON

TON

TON

TON
TON
TON
S.Y.
TON
S.Y.

L.F.

Region

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

Average
unit Price

$4.

$8.
$5.
$161.
$230.
$223.
$186.
$198.
$12.
$11.
$12.
$21.
$13.
$204.
$194.
$228.
$190.
$207.
$300.
$195.
$210.
$295.
$121.
$121.
$225.
$225.
$13.
$13.

$3.
$7.

$2.
$27.
$15.

$1.

Total
Cost

$361,174.
$2,381,887.
$66,587.
$2,809,649.
$254,795.
$136,619.
$404,705.
$49,716.
$845,835.
$39,619.
$18,565.
$89,924.
$21,877.
$169,986.
$275,122.
$172,581.
$356,255.
$189,070.
$993,029.
$37,200.
$780.
$420.
$38,400.
$2,300.
$2,300.
$16,537.
$16,537.
$8,539.
$8,539.
$141,663.
$141,663.
$6,685.
$6,685.
$6,028.
$80,699.
$86,727.
$34,696.
$49,805.

Total
Quantity



Item
Number

408-10.01
409-01.01

409-01.02

409-02.01

411-01.01

411-01.02

411-01.05
411-01.06

411-01.07

411-01.30

411-02.01

411-02.02

411-03.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

ELASTOMERIC PATCH
CONTRACTOR MAINT. ASPH. PVMT. (PG64
CONTRACTOR MAINT. ASPH. PVMT. (PG64

CONTRACTOR MAINT. ASPH. PVMT. (PG70

ASPHALT CEMENT (PG64-22) (ACS) GRAD

AGGREGATE (ACS) GRADING D

ASPHALT CEM (PG64-22)(ACS)GR E (ROA
AGGREGATE (ACS) GRADING E (ROADWAY)
ASPHALT CONC MIX(PG64-22)(ACS)GR E(

FIBER

ASPHALT CEMENT (PG70-22) (ACS) GRAD

AGGREGATE (ACS) GRADING D

ASPHALT CEMENT (PG76-22) (ACS) GRAD

Unit of
Measure

LB.
TON
S.Y.

TON

TON

TON

TON
TON
TON

LB.

TON

TON

TON

Region

4
STATE
3
STATE
4
STATE
1
2
STATE
3
4
STATE

Average
unit Price

$319.61
$319.61
$68.43
$68.43
$29.06
$27.93
$29.42
$39.97
$30.38

$1.60

$1.60
$254.05
$231.20
$226.74
$290.17
$249.51
$24.50
$26.29
$24 .64
$28.57
$25.71
$277.88
$246.55
$258.92
$310.71
$271.88

Total
Cost

$13,650.
$98,151.
$457,368.
$457,368.
$367,256.
$367,256.
$505,921.
$508,818.
$1,014,739.
$399,165.
$485,193.
$884,358.
$1,644,400.
$1,610,272.
$3,418,836.
$1,415,524.
$8,089,034.
$3,169,167.
$3,441,610.
$7,285,406.
$2,956,261.
$16,852,445.
$14,702.
$14,702.
$47,147.
$47,147.
$3,925,491.
$1,101,033.
$1,937,142.
$1,410,894.
$8,374,562.
$35,347.
$35,347.
$2,455,623.
$1,055,423.
$2,571,456.
$2,126,969.
$8,209,473.
$3,710,756.
$1,891,139.
$4,362,623.
$3,296,760.
$13,261,279.
$1,643,949.
$985,463.
$1,260,417.
$1,030,628.
$4,920,458.

Total
Quantity

910.
124022.
228684 .
228684.

11600.
11600.
68553.
84803.
153356.
8900.
14027.
22927.
7796.
8465.
16933.
6633.
39827.
121784.
132536.
265215.
101563.
621098.
46.

46.

689.

689.
135093.

39416.
65835.
35299.
275643.
22092.
22092.
9666 .
4565.
11341.
7330.
32902.
151436.
71941.
177088.
115377.
515842.
5916.
3997.
4868.
3317.
18098.



Item
Number

411-03.02

411-03.03
411-03.04

411-04

411-10.01

414-02.02

414-02.04

414-03.01

414-03.02

414-04.02

415-01.01

415-01.02

415-01.03

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

AGGREGATE (ACS) GRADING D

ASP CEM(PG76-22)FOR SUPERPAVE(1/2"A
AGGREGATE FOR SUPERPAVE 1/2' (ACS)

CRACK SEALANT

SCORING PAVEMENT

EMULSIFIED ASPHALT SLURRY SEAL

EMULSIFIED ASPHALT FOR SEAL COAT
EMULSIFIED ASPHALT FOR MICRO-SURFAC

AGGREGATE FOR MICRO SURFACING

SCRUB SEAL ( CATIONIC)
COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

Unit of
Measure

TON

TON
TON

LB.

L.M.

S.Y.

TON
TON

TON

S.Y.
TON

S.Y.

Region

TATE

rONHAWNE

0p]
=
>
3
m

Average
unit Price

$22.93
$26.22
$26.38
$28.19
$25.55
$225.00
$225.00
$22.64
$22.64

Total
Cost

$2,132,149.
$1,642,829.
$2,011,795.
$1,464,029.
$7,250,804.
$249,975.
$249,975.
$440,352.
$440,352.
$3,500.
$71,929.
$27,468.
$102,897.
$88,584.
$78,983.
$75,707.
$73,208.
$316,483.
$189,881.
$41,199.
$154,903.
$385,984.
$78,000.
$78,000.
$92,421.
$377,872.
$317,340.
$787,633.
$125,028.
$329,868.
$354,108.
$809,004.
$150,168.
$150,168.
$938,641.
$1,092,418.
$1,363,129.
$2,338,991.
$5,733,180.
$150,929.
$86,578.
$259,311.
$209,919.
$706,739.
$71,350.
$13,628.
$6,772.
$91,751.

Total
Quantity

92987.00
62649.00
76254 .00
51939.00
283829.00
1111.00
1111.00
19449.00
19449.00
1250.00
95906 .00
19620.00
116776.00
190.20
151.00
122.75
105.99
569.94
229974.00
50863.00
221291.00
502128.00
127.00
127.00
163.00
778.00
615.00
1556.00
1359.00
6468.00
5132.00
12959.00
129066 .00
129066.00
193995.00
148570.00
161014.00
219437.00
723016.00
123485.00
24230.00
110690.00
30982.00
289387.00
1347.00
984.00
461.00
2792.00



Item

Number

501-01

501-01.01

501-01.02

501-01.03

501-01.04

501-01.06

501-01.10

501-01.30

501-03.01

501-04.01

502-03.01

502-03.10

502-03.11

502-04.01

502-04.02

502-04.03

502-07

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

PORTLAND CEM CONC. PVMT(REPLACEMENT

PORTLAND CEMENT CONCRETE PVMT (PLAI

PORTLAND CEMENT CONCRETE PVMT (PLAI

PORTLAND CEM CONCRETE PVMT (PLAIN)

PORTLAND CEM CONCRETE PVMT (PLAIN)

PORTLAND CEM CONCRETE PVMT (PLAIN)

PORTLAND CEM CNC PVMT (PL) 7' FAST
PORTLAND CEM CNC PVMT (PLAIN)ULTRAT

COLORED CONCRETE SHOULDERS
ROLLER COMPACTED CONC PAVEMENT(DEPT

CEMENT GROUTING

FULL DEPTH P.C.C. PAVEMENT REPAIR

FULL & PARTIAL DEPTH PCC PAVEMENT R

SAWING CONCRETE PAVEMENT (FULL DEPT

LOAD TRANSFER DOWELS

TRANSVERSE TIE-BARS

SPALL REPAIR

Unit of
Measure

S.Y.

O »u nu o »u
< < < =< <

EACH

EACH

S.Y.

Region

Average
unit Price

$80.71
$3.42
$290.00
$82.50
$88.69
$33.01
$32.94
$40.00
$33.35
$35.55
$35.55
$38.60
$38.60
$31.95
$31.95

$300.00
$290.00

Total
Cost

$66,910.
$66,910.
$1,160.
$10,725.
$11,885.
$2,445,829.
$1,695,425.
$281,840.
$4,423,094.
$1,741,403.
$1,741,403.
$190,684.
$190,684.
$8,940,440.
$8,940,440.

$404,100.
$341,620.
$14,200.
$759,920.
$279,836.
$279,836.
$19,685.
$24,000.
$43,685.
$8,434.
$3,849.
$12,283.
$493,420.
$493,420.
$54,000.
$54,000.
$28,715.
$7,688.
$70,209.
$106,612.
$16,754.
$3,348.
$3,745.
$23,847.
$7,606.
$3,036.
$17,013.
$27,655.
$21,775.
$21,775.

Total
Quantity

18711.00
829.00
19540.00
4.00
130.00
134.00
74095.00
51471.00
7046.00
132612.00
48988.00
48988.00
4940.00
4940.00
279826.00
279826.00
40107 .00
40107.00
1347.00
1178.00
20.00
2545.00
6523.00
6523.00
210.00
400.00
610.00
1517.00
186.00
1703.00
14614 .00
14614.00
600.00
600.00
32391.00
1116.00
32561.00
66068 .00
5273.00
444 .00
700.00
6417.00
1798.00
426.00
3180.00
5404.00
67.00
67.00



Item
Number

502-08.01

502-08.02

502-08.03

502-08.04

502-08.07

502-08.23

503-01

503-60

504-01

602-03

602-04.01

602-04.02

602-04.03

602-04.04
602-04.05
602-04.06
602-04.07

602-08.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

RESEALING JOINTS (HOT POURED ELASTI

RESEALING JOINTS (SILICONE SEALANT)

SEALING SHOULDER JOINTS

SEALING RANDOM CRCK (HOT POURED ELA

SEALING RANDOM CRACKS (SILICONE SEA

CLEANING AND RESEALING JOINTS AND C
GRINDING CONCRETE PAVEMENT

RETROFIT DOWEL BAR

CRACKING & SEATING CONCRETE PAVEMEN
STEEL STRUCTURES

STL STRUCTURES

STL STRUCTURES

STL STRUCTURES

STL STRUCTURES
STL STRUCTURES
STL STRUCTURES
STL STRUCTURES

JACKING STRUCTURES

Unit of
Measure

L.F.

EACH

S.Y.
LS

LS

LS

LS

LS
LS
LS
LS
LS

Region

Average
unit Price

$0.
$1.
$0.
$0.
$1.
$3.
$0.
$1.
$1.
$12.
$12.
$1.
$2.
$1.
$2.
$2.
$1.
$1.
$1.

$3,550,000.
$145,000.
$1,847,500.
$797,500.
$621,400.
$775,000.
$684,625.
$730,000.
$355,000.
$1,225,000.
$604,000.
$260,000.
$735,000.
$1,325,000.
$773,333.
$345,000.
$345,000.
$245,000.
$245,000.
$1,250,000.
$1,250,000.
$395,000.
$395,000.
$87,400.

Total
Cost

$376,541.
$42,420.
$418,961.
$374,133.
$144,942.
$1,515.
$520,590.
$16,052.
$16,052.
$1,260.
$1,260.
$22,000.
$13,689.
$35,689.
$7,330.
$7,330.
$925,085.
$201,397.
$1,126,483.

$12,600.
$12,600.
$41,878.
$41,878.
$3,550,000.
$145,000.
$3,695,000.
$1,595,000.
$3,107,000.
$775,000.
$5,477,000.
$730,000.
$1,065,000.
$1,225,000.
$3,020,000.
$260,000.
$735,000.
$1,325,000.
$2,320,000.
$345,000.
$345,000.
$245,000.
$245,000.
$1,250,000.
$1,250,000.
$395,000.
$395,000.
$87,400.

Total
Quantity

590766 .
25920.
616686.
494034.
138040.
500.
632574.
16052.
16052.
105.
105.
17000.
5889.
22889.
3665.
3665.
600428.
101033.
701461.
1200.
168.
1368.
167513.
167513.

RPRRPRRPRPRRPRPRPRRPWORRRURPWRORUINNERR



Item
Number

602-10.01

602-10.05
602-10.09

602-10.10

602-10.12
602-10.19
602-10.20
602-10.21

602-10.22

602-10.32

602-10.33

602-10.34

602-10.40

602-10.50

602-10.60

603-02.01

603-02.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

STRUCTURAL STEEL REPAIRS

BRACING REPAIRS
STEEL HANDRAIL REPAIRS
ANCHOR BOLTS

BEARING DEVICE (REPAIR)
JACKING STEEL SPANS
BOLTS

BOLTS

STRUCTURAL STEEL WELD REPAIR

STRUCTURAL STEEL (REPAIRS)

STRUCTURAL STEEL TEST FOR CRACKS

MISCELLANEOUS STRUCTURAL STEEL REPA

BRIDGE RAIL METAL POST REPAIR

STRUCTURAL STEEL REPAIR

BEARING DEVICE

REPNTG EX STEEL STRUCTURES

REPNTG EX STEEL STRUCTURES

Unit of
Measure

LS

LS
L.F.
EACH

LS
LS
EACH
LS
EACH

LB.

LS

LB.

EACH

EACH

EACH

LS

LS

Region

STATE
1
4
STATE
3
STATE
1
STATE

Average
unit Price

$87,400.00
$14,500.00
$5,100.00
$9,800.00
$5,892.93
$5,892.93
$154.50
$154.50
$789.00
$710.00
$700.00
$925.00
$755.63
$5,850.67
$5,850.67
$14,750.00
$14,750.00
$15.00
$15.00
$2,500.00
$2,500.00
$1,287.50
$300.00
$375.96
$87.55
$23.64
$5.75
$29.21
$26,000.00
$26,000.00
$43.76
$43.76
$53.75
$53.75
$1,914.50
$4,000.00
$511.31
$1,647.83
$1,304.17
$575.00
$625.20
$646.60
$382,042.50
$33,900.00
$4,830.00
$284,451.82
$20,000.00
$24,570.00

Total
Cost

$87,400.
$14,500.
$5,100.
$19,600.
$82,501.
$82,501.
$16,686.
$16,686.
$98,625.
$56,090.
$92,400.
$37,000.
$284,115.
$17,552.
$17,552.
$29,500.
$29,500.
$3,015.
$3,015.
$2,500.
$2,500.
$5,150.
$14,400.
$19,550.
$127,297.
$236,019.
$7,181.
$370,498.
$52,000.
$52,000.
$13,565.
$13,565.
$752.
$752.
$107,212.
$624,000.
$171,800.
$903,012.
$15,650.
$4,600.
$213,820.
$234,070.
$3,056,340.
$67,800.
$4,830.
$3,128,970.
$20,000.
$24,570.

Total
Quantity



Item
Number

603-02.20

603-05.20

603-05.21

604-01.01

604-01.02

604-01.04

604-01.08

604-02.01

604-02.02

604-02.03

604-03.01

604-03.02

604-03.04

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

SPOT PAINTING EXISTING STEEL STRUCT

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

1-1/2" STEEL PIPE HANDRAIL

CLASS A CONCRETE (FOUNDATION LEVELI

CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGE

EPOXY COATED REINFORCING STEEL

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

Unit of
Measure

S.F.

LS

LS

C.Y.

LB.

L.F.

C.Y.

C.Y.

LB.

LB.

LB.

S.Y.

Region

STATE
4
STATE
1
3
STATE
3
STATE

Average
unit Price

Total
Cost

$44,570.
$2,200.
$2,200.
$1,515,960.
$71,900.
$1,587,860.
$2,500.
$2,500.
$229,270.
$158,850.
$373,997.
$652,660.
$1,414,777.
$55,238.
$35,425.
$128,290.
$188,070.
$407,024.
$35,160.
$14,300.
$49,460.
$4,830.
$4,830.
$435,711.
$430,050.
$1,115,109.
$425,789.
$2,406,659.
$140,386.
$158,277.
$344,906.
$148,505.
$792,075.
$1,529,004.
$1,875,271.
$1,699,563.
$5,103,840.
$3,586,426.
$4,480,981.
$5,933,134.
$14,000,541.
$870,682.
$1,029,599.
$1,385,837.
$3,286,119.
$772,995.
$55,500.
$1,576,552.

Total
Quantity

2.00
550.00
550.00

8.00

2.00

10.00

1.00

1.00
762.00
527.00

1434.00
3093.00
5816.00
123509.00
80512.00
271990.00
407424 .00

2382060.00
6985166 .00
6113.00
370.00
11328.00



Item
Number

604-03.07

604-03.09

604-03.25

604-03.35

604-03.60

604-04.01

604-04.02

604-04.03

604-04.04

604-04.10

604-04.62

604-05.31

604-07.01

604-07.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

CLASS A CONCRETE

CLASS D CONCRETE (BRIDGE DECK)

CLASS S CONCRETE (FOUNDATION SEAL)

CLASS L CONCRETE

BR JOINT SEISMIC MOD
APPLIED TEXTURE FINISH (NEW STRUCTU

APPLIED TEXTURE FINISH (EX STRUCTUR

BRIDGE END DRAINS(2°X8%)
BRIDGE END DRAINS(4°X8%)

GRAFFETTI PROTECTION SYSTEM

CLN & TEXTURE FINISH CONCRETE MEDIA

BRIDGE DECK GROOVING (MECHANICAL)

RETAINING WALL

RETAINING WALL

Unit of
Measure

C.Y.
C.Y.

EACH
S.Y.

S.Y.

EACH

EACH

S.Y.

L.F.

S.Y.

S.F.

S.F.

Region

4
STATE
4

STATE

Average
unit Price

$142.69
$136.76
$963.64
$963.64
$303.91
$369.81
$313.87
$338.41
$318.94
$200.00
$169.00
$80.79
$102.92
$399.00
$400.00
$399.64
$613.41
$613.41
$4.29
$4.33
$4.20
$6.45
$4.61
$5.11
$4.92
$5.17
$5.01
$2,607.43
$2,607.43
$6,000.00
$3,650.00
$4,433.33
$4.00
$2.42
$3.01

$1.53
$1.56
$1.56
$2.67
$1.87
$48.00
$41.67
$33.00
$41.76
$50.00
$35.56

Total
Cost

$743,962.00
$3,149,009.88
$10,600.00
$10,600.00
$3,316,589.00
$302,504.58
$4,572,844.10
$3,408,169.00
$11,600,106.68
$429,600.00
$31,772.00
$806,640.00
$1,268,012.00
$187,131.00
$333,200.00
$520,331.00
$786,390.00
$786,390.00
$301,958.56
$10,069.50
$465,988.59
$238,710.05
$1,016,726.70
$129,658.20
$443,040.67
$209,352.75
$782,051.62
$33,896.60
$33,896.60
$12,000.00
$14,600.00
$26,600.00
$71,324.00
$72,532.24
$143,856.24

$73,359.91
$17,505.48
$137,348.30
$155,808.00
$384,021.69
$589,584.00
$2,787,228.60
$265,089.00
$3,641,901.60
$766,200.00
$1,504,757.67

Total
Quantity

5214.00
23025.00

17831.00
29972.00
47803.00

1270.00

1270.00
47806.00
11226.00
87868.00
58318.00
205218.00
12283.00
66894.00

8033.00
87210.00
15324 .00
42320.00



Item
Number

604-07.03

604-07.04

604-07.05

604-07.06

604-07.07

604-07.08

604-07.09

604-07.10

604-07.11

604-07.12

604-07.13

604-07.14

604-07.15

604-07.16

Description

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Measure Region

4
STATE

Average
unit Price

$33.
$39.
$37.
$36.
$38.
$37.
$49.
$36.
$35.
$44.
$43.
$43.
$36.
$42.
$47.
$37.
$70.
$39.
$37.
$33.
$34.
$30.
$31.
$30.
$32.
$32.
$32.
$28.
$28.
$28.
$54.
$31.
$38.
$42.
$32.
$34.
$42.
$33.
$34.
$38.
$30.
$31.
$41.
$32.
$35.
$38.
$33.
$35.

Total
Cost

$98,703.
$2,369,660.
$182,151.
$850,949.
$77,254.
$1,110,354.
$1,159,438.
$275,264.
$178,360.
$1,613,062.
$493,159.
$1,003,522.
$204,660.
$1,701,341.
$288,298.
$916,016.
$6,720.
$1,211,034.
$344,951.
$922,270.
$1,267,221.
$285,390.
$324,656.
$610,046.
$55,072.
$72,996.
$128,068.
$66,108.
$353,828.
$419,936.
$680,508.
$796,886.
$1,477,394.
$546,084.
$1,288,384.
$1,834,468.
$121,590.
$623,700.
$745,290.
$481,954.
$1,353,870.
$1,835,824.
$457,806.
$464,864.
$922,670.
$702,509.
$850,542.
$1,553,051.

Total
Quantity

2991.00
60635.00
4923.00
23053.00
2033.00
30009.00
23662.00
7615.00
5096.00
36373.00
11337.00
22940.00
5685.00
39962.00
6134.00
24311.00
96.00
30541.00
9323.00
27780.00
37103.00
9513.00
10258.00
19771.00
1721.00
2220.00
3941.00
2361.00
12217.00
14578.00
12602.00
25706.00
38308.00
13002.00
40262.00
53264.00
2895.00
18900.00
21795.00
12683.00
45129.00
57812.00
11166.00
14527 .00
25693.00
18247 .00
25774.00
44021.00



Item
Number
604-07.17
604-07.18

604-07.19
604-07.28
604-07.30
604-09.10
604-10.01

604-10.02

604-10.05

604-10.06

604-10.07

604-10.09

604-10.12

604-10.13

604-10.14

604-10.16

604-10.17

Description

RETAINING WALL

RETAINING WALL

RETAINING WALL

RETAINING WALL EXCAVATION
RETAINING WALL

CLASS A CONCRETE

CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE

CONCRETE HANDRAIL REPAIR

CONCRETE REMOVAL

CONCRETE

CONCRETE SLAB REPAIRS

CONCRETE SLAB REMOVAL

REMOVE EXISTING WEARING SURFACE

EXPANSION JOINT REPAIRS

NON-PENETRATING CONCRETE SEAL

Average Unit Price Report
JAN/01/02 to DEC/31/02

Unit of
Measure

S.F.

S.F.

S.F.
C.Y.
L.F.
C.Y.
LS

C.Y.

S.F.

L.F.
LS
C.Y.

LS

LS

LS

S.Y.

Region

Average
unit Price

$46.00
$30.00
$43.79
$30.00
$31.00
$30.62
$33.00
$33.00
$7.00
$7.00
$155.00
$155.00
$360.00
$360.00
$2,100.00
$2,100.00
$1,920.00
$650.00
$598.55
$1,042.71
$944 .58
$74.04
$66.96
$74.09
$72.47
$105.00
$105.00
$50,000.00
$50,000.00
$466.00
$1,015.00
$452.45
$465.04
$625.00
$650.00
$637.38
$98,702.83
$35,539.55
$45,256.97
$7,350.00
$11,311.62
$8,715.67
$10,522.00
$9,349.69
$40,000.00
$3,000.00
$21,500.00
$18.33

Total
Cost

$603,980.
$63,180.
$667,160.
$41,310.
$70,928.
$112,238.
$262,911.
$262,911.
$1,470.
$1,470.
$10,850.
$10,850.
$3,240.
$3,240.
$2,100.
$2,100.
$19,200.
$9,750.
$31,124.
$134,510.
$194,584.
$269,000.
$81,687.
$46,160.
$396,847.
$1,575.
$1,575.
$100,000.
$100,000.
$209,700.
$27,405.
$548,816.
$785,921.
$63,750.
$65,000.
$128,750.
$197,405.
$390,935.
$588,340.
$44,100.
$22,623.
$130,735.
$157,830.
$355,288.
$40,000.
$3,000.
$43,000.
$37,503.

Total
Quantity

13130.00
2106.00
15236.00
1377.00
2288.00
3665.00
7967 .00
7967.00
210.00
210.00
70.00
70.00



Item
Number

604-10.18

604-10.20

604-10.22

604-10.24

604-10.26

604-10.30

604-10.32

604-10.33

604-10.40

604-10.41

604-10.42

604-10.43

604-10.44

604-10.45

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

REINFORCING STEEL (REPAIRS)

HYDRODEMOLITION

CONCRETE PARAPET REPAIR

JACKING CONCRETE SPANS

BRACING

BRIDGE DECK REPAIRS (FULL DEPTH OF

EXPANSION JOINT REPAIRS (TYPE A)

EXPANSION JOINT REPAIRS (TYPE B)

EXPANSION JOINT REPAIRS (TYPE D)

EXPANSION JOINT REPAIRS (TYPE E)

CONCRETE REPAIRS

PENETRATING WATER REPELLENT CNC SEA

EXPANSION JOINT REPAIRS

EXPANSION JOINT REPAIRS (TYPE F)

Unit of
Measure

LB.

S.Y.

L.F.

LS

EACH

S.Y.

Region

Average
unit Price

$16.79
$9.01
$15.46
$0.64
$0.66
$0.62
$0.66
$0.64
$25.97
$30.62
$28.39
$29.26
$100.00
$100.00
$172,282.54
$93,666.67
$113,320.64
$8,200.00
$1,667.39
$1,806.38
$180.38
$158.25
$126.45
$163.46
$234.68
$380.00
$280.00
$267.44
$330.00
$330.00
$419.00
$225.00
$301.10
$305.00
$305.00
$193.53
$88.70
$47.90
$53.85
$19.64
$17.49
$18.90
$85.65
$74.63
$87.35
$102.12
$93.33
$355.00

Total
Cost

$15,147.
$9,875.
$62,525.
$93,175.
$313,613.
$453,517.
$238,659.
$1,098,966.
$270,321.
$1,072,334.
$443,837.
$1,786,493.
$57,000.
$57,000.
$172,282.
$281,000.
$453,282.
$8,200.
$76,700.
$84,900.
$121,575.
$153,183.
$21,750.
$296,508.
$251,580.
$117,040.
$10,080.
$378,700.
$35,640.
$35,640.
$29,749.
$24,750.
$54,499.
$181,170.
$181,170.
$18,772.
$119,562.
$487,128.
$625,462.
$43,790.
$20,570.
$64,360.
$179,528.
$13,284.
$143,523.
$339,667.
$676,002.
$37,630.

Total
Quantity

902.00
1096.00
4044 .00

146562.00
472785.00
726026.00
361433.00
1706806.00
10408.00
35015.00
15632.00
61055.00
570.00
570.00
1.00

3.00

4.00

1.00
46.00
47.00

674.00

968.00

172.00
1814.00
1072.00

308.00

36.00
1416.00
108.00
108.00
71.00

110.00

181.00

594.00

594.00

97.00
1348.00
10170.00
11615.00
2230.00
1176.00
3406.00
2096.00

178.00
1643.00
3326.00
7243 .00

106.00



Item
Number

604-10.50

604-10.51

604-10.53

604-10.54

604-10.55

604-10.58

604-10.60

604-10.62

604-10.63
604-10.69
604-10.70
604-10.80
604-10.81
604-10.84
604-10.85
604-10.86

604-10.90

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

BRIDGE DECK REPAIRS (PARTIAL DEPTH

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE (FOUNDATION REPAIRS)
EPOXY INJECTION (INJECTION)

EXPANSION JOINT REPAIRS (MODULAR TY

EPOXY INJCTN REPAIR (CMPLT AND IN P

CONCRETE REPAIRS (CRACKS)
PRESTRESSING STRAND SPLICE
EXPANSION JOINT REPAIRS
BRIDGE REPAIRS

CONCRETE REPAIRS

FULL DEPTH REPAIR

CLASS "'D'" CONCRETE (OVERLAY)
CLASS D' CONCRETE (REPAIR)
MISCELLANEOUS BRIDGE ITEMS

Unit of
Measure

S.Y.

S.Y.

S.Y.
S.F.

C.Y.
GAL.

L.F.

L.F.

L.F.
EACH
L.F.
LS

EACH
S.Y.
C.Y.
C.Y.
LS

Region

4
STATE

Average
unit Price

$292 .36
$319.13
$81.15
$175.00
$74.87
$98.56
$82.04

$38.04
$65.00
$43.34
$1,028.00
$1,028.00
$34.74
$62.07
$54.67
$34.97
$36.57
$50.00
$50.00
$640.21
$640.21
$100.00
$100.00
$8,240.00
$8,240.00
$890.00
$890.00
$180.00
$180.00
$440.78
$440.78
$300.00
$300.00
$3,737.00
$2,000.00

Total
Cost

$41,515.00
$79,145.00
$322,555.00
$17,500.00
$220,505.00
$91,565.00
$652,125.00
$6,081.50
$26,781.20
$39,984.00
$72,846.70
$46,060.00
$46,060.00
$151,497.00
$2,000.00
$92,643.62
$226,484.00
$472,624.62
$20,440.00
$20,440.00
$1,712.00
$715.00
$2,427.00
$52,428.00
$52,428.00
$85,212.90
$7,200.00
$11,480.00
$49,235.00
$153,127.90
$1,150.00
$1,150.00
$5,761.86
$5,761.86
$66,800.00
$66,800.00
$16,480.00
$16,480.00
$28,480.00
$28,480.00
$3,600.00
$3,600.00
$175,870.00
$175,870.00
$600.00
$600.00
$14,948.00
$4,000.00

Total
Quantity

142.
248.
3975.
100.
2945.
929.
7949.
965.
2216.
5797.
8978.



Item
Number

604-11.01

604-11.02

604-15.01

604-36
604-36.20
604-40.01
605-04
606-02.01
606-02.02

606-02.03

606-02.06

606-03.03

606-03.06

606-04.03
606-04.06

606-09.01

606-09.02

606-09.03

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

EXPANSION DEVICE

EXPANSION DEVICE

PORTLAND CEMENT GROUT

SCARIFYING

BRIDGE DECK REMOVAL

BEAM END REPAIR

WATERPROOFING CNSTR JOINTS (R/R STR
TEST PILES (STEEL PILES, 10 INCH)
LOADING TEST (STEEL PILES, 10 INCH)

STEEL PILES (10 INCH)

PILE TIPS (STEEL PILES, 10 INCH)

STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)

STEEL PILES (14 INCH)
PILE TIPS (STEEL PILES, 14 INCH)
TEST PILES (PRECAST CONCRETE, SIZE

LOADING TEST (PRECAST CONCRETE, S1Z

PRECAST CONCRETE PILES (SIZE 1)

Unit of
Measure

L.F.

L.F.

S.Y.
S.Y.
EACH

S.Y.

EACH

L.F.

EACH

L.F.
EACH
L.F.

EACH

L.F.

Average
Region Unit Price
STATE $3,158.00
1 $650.00
3 $374.69
4 $210.00
STATE $414 .17
1 $650.00
3 $225.00
STATE $472.09
3 $100.00
4 $176.43
STATE $158.01
4 $2.00
STATE $2.00
1 $30.00
STATE $30.00
4 $850.00
STATE $850.00
3 $470.00
STATE $470.00
4 $42.78
STATE $42.78
4 $3,750.00
STATE $3,750.00
1 $17.98
3 $16.19
4 $17.17
STATE $16.94
1 $59.79
3 $72.85
STATE $67.11
1 $25.00
3 $22.32
STATE $22.93
1 $85.00
3 $73.05
STATE $76.99
3 $30.00
STATE $30.00
3 $100.00
STATE $100.00
3 $30.00
4 $60.97
STATE $59.87
3 $7,000.00
4 $4,000.00
STATE $4,166.67
3 $24.00

4 $22.70

Total
Cost

$18,948.
$32,500.
$47,960.
$6,930.
$87,390.
$32,500.
$8,100.
$40,600.
$2,000.
$11,115.
$13,115.
$1,330.
$1,330.
$123,150.
$123,150.
$15,300.
$15,300.
$47,470.
$47,470.
$16,900.
$16,900.
$7,500.
$7,500.
$561,034.
$711,436.
$67,030.
$1,339,501.
$53,210.
$82,682.
$135,892.
$25,825.
$78,971.
$104,796.
$2,380.
$4,164.
$6,544.
$18,000.
$18,000.
$1,800.
$1,800.
$3,600.
$198,165.
$201,765.
$7,000.
$68,000.
$75,000.
$39,840.
$806,035.

Total
Quantity

50.00



Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $22.76 $845,875.00 37165.00
606-10.01 TEST PILES (PRECAST CONCRETE, SIZE L.F. 4 $35.16 $64,700.00 1840.00
STATE $35.16 $64,700.00 1840.00
606-10.02 LOADING TEST (PRECAST CONCRETE, S1Z EACH 4 $4,000.00 $4,000.00 1.00
STATE $4,000.00 $4,000.00 1.00
606-10.03 PRECAST CONCRETE PILES (SIZE 2) L.F. 4 $30.28 $308,280.00 10180.00
STATE $30.28 $308,280.00 10180.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC) EACH 4 $96.69 $141,064.00 1459.00
STATE $96.69 $141,064.00 1459.00
606-15.01 TEST PILES (PRECAST CONCRETE) 18" S L.F. 4 $40.00 $14,000.00 350.00
STATE $40.00 $14,000.00 350.00
606-15.02 LOADING TEST (PRECAST CNC) 18'"SQUAR EACH 4 $4,250.00 $8,500.00 2.00
STATE $4,250.00 $8,500.00 2.00
606-15.03 18" PRESTRESSED CONCRETE PILES L.F. 4 $31.92 $39,900.00 1250.00
STATE $31.92 $39,900.00 1250.00
606-19.01 TEST PILES (STEEL PIPE PILES, 16-IN L.F. 4 $53.38 $21,350.00 400.00
STATE $53.38 $21,350.00 400.00
606-19.02 LOADING TEST (STEEL PIPE PILES, 16- EACH 4 $2,750.00 $11,000.00 4.00
STATE $2,750.00 $11,000.00 4.00
606-19.03 STEEL PIPE PILES (16-1INCH) L.F. 4 $35.33 $89,730.00 2540.00
STATE $35.33 $89,730.00 2540.00
606-20.01 TEST PILES (STEEL PIPE PILES, 18-IN L.F. 4 $50.00 $7,000.00 140.00
STATE $50.00 $7,000.00 140.00
606-20.02 LOADING TEST (STEEL PIPE PILES, 18- EACH 4 $4,500.00 $4,500.00 1.00
STATE $4,500.00 $4,500.00 1.00
606-20.03 STEEL PIPE PILES (18-INCH) L.F. 4 $35.00 $42,000.00 1200.00
STATE $35.00 $42,000.00 1200.00
607-02.02 15" CONCRETE PIPE CULVERT(CLASS 111 L.F 3 $22._45 $5,768.60 257.00
4 $42 .17 $8,392.00 199.00
STATE $31.05 $14,160.60 456 .00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS 11 L.F 1 $34.83 $797,260.20 22887.00
2 $27.81 $185,636.04 6675.00
3 $29.43 $1,767,175.94 60040.00
4 $23.58 $232,902.71 9879.00
STATE $29.99 $2,982,974.89 99481.00
607-03.03 18" CONCRETE PIPE CULVERT (CLASS 1V L.F 1 $29.15 $14,837.35 509.00
STATE $29.15 $14,837.35 509.00
607-03.04 18" CONCRETE PIPE CULVERT (CLASS V) L.F 1 $50.00 $7,500.00 150.00
3 $31.33 $14,002.50 447 .00
STATE $36.02 $21,502.50 597.00
607-03.30 18" PIPE CULVERT L.F 4 $23.00 $368.00 16.00
STATE $23.00 $368.00 16.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS 11 L.F 1 $43.52 $200,736.35 4612.00
2 $31.93 $362,029.99 11339.00
3 $31.65 $601,816.88 19012.00
4 $32.59 $55,209.25 1694.00
STATE $33.28 $1,219,792.47 36657.00
607-05.03 24" CONCRETE PIPE CULVERT (CLASS 1V L.F 3 $27.00 $21,006.00 778.00



Item
Number
607-05.04
607-05.30

607-06.02

607-06.03

607-06.04
607-06.07

607-06.30

607-07.02

607-07.03

607-07.04
607-07.05
607-07.30

607-08.02

607-08.03
607-08.04
607-08.05

607-09.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

24"
24"

30"

30"

30"
36"

30"

36"

36"

36"

CONCRETE PIPE CULVERT (CLASS V)
PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS 11

CONCRETE PIPE CULVERT (CLASS IV

CONCRETE PIPE CULVERT (CLASS V)
PIPE CULVERT (JACKED-IN-PLACE)

PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS 11

CONCRETE PIPE CULVERT (CLASS 1V

CONCRETE PIPE CULVERT (CLASS V)

36"°CNC PIPE CULV(CL 1V)JACKED-IN-PL

36"

42"

42"

42"

PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS 11

CONCRETE PIPE CULVERT (CLASS IV
CONCRETE PIPE CULVERT (CLASS V)

42"°CNC PIPE CULV (CL 1V)JACKED-IN-P

48"

CONCRETE PIPE CULVERT (CLASS 11

Unit of
Measure

r - - -
m T M T

Region

STATE
3
STATE
3
STATE

Average
unit Price

$27.00
$33.50
$33.50
$37.50
$37.50
$60.83
$46.00
$48.67
$44.82
$50.41
$69.58
$39.50
$60.61
$49.00
$49.00
$550.00
$550.00
$50.00
$51.70
$50.98
$67.09
$59.19
$63.64
$70.00
$63.90
$104.43
$70.00
$55.77
$88.81
$62.00
$62.00
$1,000.00
$1,000.00
$45.00
$45.00
$92.30
$73.15
$110.74
$77.39
$104.60
$71.00
$71.00
$79.00
$79.00
$1,035.00
$1,035.00
$113.27
$89.75

Total
Cost

$21,006.00
$24,689.50
$24,689.50
$3,225.00
$3,225.00
$147,079.50
$35,557.93
$470,507.92
$39,890.00
$693,035.35
$59,977.96
$14,457.00
$74,434.96
$64,337.00
$64,337.00
$38,500.00
$38,500.00
$2,500.00
$3,515.60
$6,015.60
$188,867.38
$90,502.17
$460,783.76
$1,120.00
$741,273.31
$249,065.55
$11,550.00
$57,666.00
$318,281.55
$90,210.00
$90,210.00
$65,000.00
$65,000.00
$2,160.00
$2,160.00
$180,912.00
$16,897.08
$611,161.90
$7,120.00
$816,090.98
$8,094.00
$8,094.00
$29,546.00
$29,546.00
$401,580.00
$401,580.00
$124,148.40
$17,141.53

Total
Quantity

778.00
737.00



Item
Number

607-09.03

607-09.04

607-10.02

607-11.03

607-11.04
607-11.05

607-12.03

607-12.05

607-13.03

607-16.01

607-16.02

607-16.04

607-16.06

607-20.01
607-22.01

607-37.01

Description

48"

48"

54"

60"

60"
60"

66"

66"

72"

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE
CONCRETE
CONCRETE

CONCRETE

CONCRETE

PIPE CULVERT

PIPE CULVERT

PIPE CULVERT

PIPE CULVERT

PIPE CULVERT
PIPE CULVERT
PIPE CULVERT

PIPE CULVERT

PIPE CULVERT

(CLASS

(CLASS
(CLASS

(CLASS

(CLASS
(CLASS
(CLASS

(CLASS
(CLASS

23"X 14"HORIZONTAL OVAL CNC PIPE

30X 19"HORIZONTAL OVAL CNC PIPE

38X 24"HORIZONTAL OVAL CNC PIPE

45"X 29"HORIZONTAL OVAL CNC PIPE

Average Unit Price Report
JAN/01/02 to DEC/31/02

v

V)

v

V)
1

V)
11

Cu

Cu

Cu
Cu

18" CROSSDRN P CLV(COLLECTORS&LOC R

18" LGTDL MED DRN(GRASS-DEPRESSED M

15"

CORRUGATED METAL PIPE CULVERT

Unit of
Measure

Region

Average
unit Price

$83.77
$78.00
$91.81
$175.00
$86.00
$100.00
$106.37
$99.72
$99.72
$125.00
$111.86
$90.90
$116.67
$130.07
$136.70
$135.46
$145.00
$145.00
$160.00
$160.00
$159.61
$160.00
$159.84
$221.72
$221.72
$320.00
$183.35
$238.31
$57.84
$40.00
$28.73
$36.24
$60.00
$49.00
$41.62
$47.12
$46.00
$46.00
$110.00
$60.98
$71.23
$29.04
$29.04
$25.00
$25.00
$65.70
$20.20
$21.00

Total
Cost

$39,538.
$109,278.
$290,106.
$54,250.
$81,012.
$32,800.
$168,062.
$78,877.
$78,877.
$63,250.
$34,006.
$9,726.
$106,982.
$13,787.
$63,016.
$76,804.
$40,745.
$40,745.
$100,800.
$100,800.
$25,058.
$34,560.
$59,618.
$231,914.
$231,914.
$34,880.
$29,702.
$64,582.
$19,375.
$4,200.
$29,223.
$52,798.
$2,280.
$25,382.
$11,070.
$38,732.
$7,176.
$7,176.
$22,220.
$46,588.
$68,808.
$3,194.
$3,194.
$45,025.
$45,025.
$657.
$202.
$1,470.

28

Total
Quantity

472.
1401.
3160.

310.

942.

328.
1580.

791.

791.

506.

304.

107.

917.

106.

461.

567.

281.

281.

630.

630.

157.

216.

373.
1046.
1046.

109.

162.

271.

335.

105.
1017.
1457.

38.

518.

266.

822.

156.

156.

202.

764 .

966.



Item
Number

607-37.02

607-37.03

607-37.04

607-37.05

607-37.06

607-37.07

607-37.08

607-37.09
607-38.03

607-39.02

607-39.03

607-39.04

607-39.05
607-39.06

607-40.02

Description

18" CORRUGATED METAL PIPE CULVERT L.
24" CORRUGATED METAL PIPE CULVERT L.
30" CORRUGATED METAL PIPE CULVERT L.
36" CORRUGATED METAL PIPE CULVERT L.
42" CORRUGATED METAL PIPE CULVERT L.
48" CORRUGATED METAL PIPE CULVERT L.
54" CORRUGATED METAL PIPE CULVERT L.
60" CORRUGATED METAL PIPE CULVERT L.
24"'CORR. METAL PIPE CULVERT (PRECOA L.
18" PIPE CULVERT (SIDE DRAIN) L.
24" PIPE CULVERT (SIDE DRAIN) L.
30" PIPE CULVERT (SIDE DRAIN) L.
36" PIPE CULVERT (SIDE DRAIN) L.
42" PIPE CULVERT (SIDE DRAIN) L.

CORR MTL P ARCH (SIZE EQUIV. 18"ROU L.

Average Unit Price Report
JAN/01/02 to DEC/31/02

Unit of
Measure

F.

Region

STATE

Average
unit Price

$25.88
$28.18
$23.44
$18.37
$23.52
$115.50
$22.48
$30.89
$28.00
$30.01
$24.00
$35.00
$27.30
$58.00
$750.00
$97.17
$60.00
$48.48
$51.36
$223.00
$52.52
$109.35
$95.00
$67.42
$73.09
$115.00
$115.00
$65.00
$65.00
$19.41
$22.50
$19.85
$23.46
$21.33
$25.67
$24.29
$25.46
$20.03
$24.54
$26.00
$24.35
$32.27
$25.68
$30.00
$30.00
$39.41
$39.41
$20.00

Total
Cost

$2,329.00
$12,792.00
$14,300.00
$7,346.00
$34,438.00
$924 .00
$2,698.00
$13,375.00
$2,240.00
$19,237.00
$5,592.00
$3,500.00
$9,092.00
$5,800.00
$4,500.00
$10,300.00
$1,500.00
$3,636.00
$5,136.00
$2,676.00
$1,260.48
$3,936.48
$6,840.00
$18,742.00
$25,582.00
$5,750.00
$5,750.00
$3,900.00
$3,900.00
$17,508.70
$16,715.60
$116,347.80
$104,502.28
$255,074.38
$3,440.00
$2,720.00
$25,531.50
$4,608.00
$36,299.50
$7,124.00
$5,211.50
$968.10
$13,303.60
$3,360.00
$3,360.00
$8,276.00
$8,276.00
$1,240.00

Total
Quantity

90.00
454 .00
610.00
400.00

1464 .00

1479.00
274.00
214.00

518.00
112.00
112.00
210.00
210.00

62.00



Item
Number
607-41.03

607-45

607-45.01
607-45.02
607-45.10
607-50.03
607-50.04
607-50.07
607-50.09
607-50.60
607-51.03
607-51.07
607-51.75
607-57.01
607-57.02
607-57.03
607-57.04
607-60.01
607-60.13
607-60.15
607-65.20
607-65.61

607-65.62

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

18" SLOPE DRAIN PIPE

12" SLOTTED DRAIN PIPE

15" SLOTTED DRAIN PIPE

18" SLOTTED DRAIN PIPE

LINE DRAIN

PRECAST CONCRETE BOX CULVERT (12° X
PRECAST CONCRETE BOX CULVERT (10" X
PRECAST CONCRETE BOX CULVERT (12° X
PRECAST CONCRETE BOX CULVERT (6" X
THREE SIDED PRECAST CULV - BBL

30" SIDE TAPERED INLET

54 SIDE TAPERED INLET

45"x29" HOP SIDE TAPERED INLET
REINFORCED CONCRETE PIPE ARCH (22"'X
REINFORCED CONCRETE PIPE ARCH (29X
REINFORCED CONCRETE PIPE ARCH (36"X
REINFORCED CONCRETE PIPE ARCH (44X
ENCASEMENT PIPE

30" STEEL PIPE CULVERT (JACK-IN-PLA
48" STEEL PIPE CULVERT (JACK-IN-PLA
SITE PREPARATION

10"MINIMUM ID PIPE TO SLIP LINE 12"

12"MINIMUM 1D PIPE TO SLIP LINE 15"

Unit of
Measure

r r - - - - -
m T M m M m M

EACH
EACH
EACH

r - - - - - -
m T m m T

EACH

L.F.

L.F.

Region

STATE
1
STATE
1
3
STATE
4
STATE
3
STATE
3
STATE
3
STATE
2
STATE
3
STATE
3
STATE
4
STATE
1
STATE
1
STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
3
STATE
3
STATE
1
STATE
1
STATE
1
STATE

Average

$20.
$35.
$35.
$40.
$103.
$71.
$66.
$66.
$112.
$112.
$90.
$90.
$950.
$950.
$573.
$573.
$1,075.
$1,075.
$550.
$550.

$500.
$500.
$1,000.
$1,000.
$1,000.
$1,000.
$48.
$48.
$34.
$34.
$61.
$61.
$73.
$73.
$15.
$15.
$405.
$405.
$525.
$525.
$283.
$283.
$18.
$18.
$21.
$21.

Unit Price

Total
Cost

$1,240.

$6,615.

$6,615.

$1,200.

$3,090.

$4,290.
$19,800.
$19,800.
$19,264.
$19,264.
$17,725.
$17,725.
$37,050.
$37,050.
$79,115.
$79,115.
$45,150.
$45,150.
$36,850.
$36,850.

$500.
$500.
$1,000.
$1,000.
$2,000.
$2,000.
$2,400.
$2,400.
$7,922.
$7,922.
$4,575.
$4,575.
$65,992.
$65,992.
$5,760.
$5,760.
$61,560.
$61,560.
$90,300.
$90,300.
$17,000.
$17,000.
$2,960.
$2,960.
$57,034.
$57,034.

Total
Quantity

62.
189.
189.



Item
Number

607-65.63
607-65.64
607-65.65
607-65.66

607-65.67

607-65.68

607-65.69

607-65.70
607-65.71
607-65.76

610-07.03

610-10.35
610-10.45
610-11.03
610-11.06

611-01.01

611-01.02

611-01.03

611-01.04

Description

15"MINIMUM ID PIPE TO SLIP
18"MINIMUM ID PIPE TO SLIP
24"MINIMUM 1D PIPE TO SLIP
30"MINIMUM 1D PIPE TO SLIP

33"MINIMUM 1D PIPE TO SLIP

36""MINIMUM ID PIPE TO SLIP

42"MINIMUM ID PIPE TO SLIP

48"MINIMUM ID PIPE TO SLIP
60""MINIMUM 1D PIPE TO SLIP
42"MINIMUM ID PIPE TO SLIP

18" PIPE DRAIN (BRIDGE DRAI

MODIFY BRIDGE DECK DRAIN SY
DECK DRAINS

PLASTIC PIPE DRAINS (8')
PLASTIC PIPE DRAINS (15")

MANHOLES, O® - 4" DEPTH

MANHOLES ,> 4* - 8" DEPTH

MANHOLES, > 8" - 12" DEPTH

MANHOLES, > 12° - 16" DEPTH

LINE
LINE
LINE
LINE
LINE

LINE

LINE

LINE
LINE

LINE
ND

STEM

Average Unit Price Report
JAN/01/02 to DEC/31/02

18"
24"
30"
36"

42"

48"

54"

60"
72"

60"

Unit of
Measure

L.F.

r - - -
m m M T

LS
EACH

L.F.

EACH

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
3
STATE
1
3
STATE
1
3
STATE
1
STATE
1
STATE
1
STATE

Average
unit Price

$28.86
$28.86
$34.57
$34.57
$42.82
$42.82
$68.96
$68.96
$73.90
$70.70
$72.56
$91.49
$80.80
$85.11
$135.00
$111.10
$122.08
$130.00
$130.00
$290.00
$290.00
$192.00
$192.00
$28.25
$20.95
$27.81
$24.73
$10,000.00
$10,000.00
$1,500.00
$1,500.00
$11.00
$11.00
$27.00
$27.00
$2,068.00
$2,170.00
$2,129.20
$3,300.00
$2,000.00
$2,580.12
$3,880.00
$2,906.39
$4,000.00
$2,585.00
$3,933.33
$3,747.50
$4,778.00

Total
Cost

$116,930.
$116,930.
$102,157.
$102,157.
$63,547.
$63,547.
$70,060.
$70,060.
$26,975.
$18,735.
$45,710.
$16,925.
$22,139.
$39,064.
$27,540.
$26,664.
$54,204.
$5,200.
$5,200.
$36,250.
$36,250.
$5,760.
$5,760.
$19,490.
$24,594.
$18,215.
$62,299.
$10,000.
$10,000.
$12,000.
$12,000.
$88.

$88.
$3,186.
$3,186.
$4,136.
$6,510.
$10,646.
$29,700.
$2,000.
$59,342.
$19,400.
$110,442.
$28,000.
$5,170.
$11,800.
$44,970.
$23,890.

Total
Quantity

4052.
4052.
2955.
2955.
1484.
1484.
1016.
1016.
365.
265.
630.
185.
274.
459.
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Item
Number

611-01.05

611-01.07

611-01.20

611-01.21

611-01.22

611-02.01

611-02.10

611-02.11

611-02.12

611-02.13

611-02.14

611-05.01

611-07.01

611-07.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

MANHOLES, > 16" - 20" DEPTH

MANHOLES, > 24" - 28" DEPTH
ADJUSTMENT OF EXISTING MANHOLE

REWORK MANHOLE

CAPPING EXISTING MANHOLE

SPRING DRAIN BOX, TYPE 1

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

JUNCTION BOX, TYPE 3

JUNCTION BOX, TYPE 4

JUNCTION BOX, TYPE 5

TRENCH DRAINS

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL BAR REINFORCEMENT (PIPE ENDWA

Unit of
Measure

EACH

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

L.F.
C.Y.

LB.

Region

STATE
1
2
STATE
1
STATE
2
4
STATE
1
2
STATE
2
STATE
1
3
STATE

Average
unit Price

$4,778.00
$5,200.00
$4,350.00
$4,916.67
$9,500.00
$9,500.00
$285.00
$533.33
$334.67
$1,000.00
$510.00
$673.33
$300.00
$300.00
$1,375.00
$1,038.75
$1,206.88
$1,500.00
$1,282.50
$1,550.00
$2,800.00
$1,550.68
$1,687.00
$1,662.50
$1,711.25
$1,692.65
$2,340.00
$2,025.00
$1,817.00
$2,800.00
$2,106.88
$5,600.00
$3,000.00
$2,647.97
$3,308.78
$4,000.00
$10,326.00
$7,163.00
$200.00
$200.00
$468.91
$496.00
$426.78
$616.56
$465.37
$0.95
$0.62
$0.81

Total
Cost

$23,890.
$10,400.
$4,350.
$14,750.
$9,500.
$9,500.
$3,420.
$1,600.
$5,020.
$1,000.
$1,020.
$2,020.
$600.
$600.
$5,500.
$4,155.
$9,655.
$21,000.
$2,565.
$7,750.
$2,800.
$34,115.
$8,435.
$6,650.
$13,690.
$28,775.
$11,700.
$10,125.
$9,085.
$2,800.
$33,710.
$5,600.
$3,000.
$7,943.
$16,543.
$4,000.
$10,326.
$14,326.
$16,000.
$16,000.
$166,930.
$385,885.
$505,729.
$84,160.
$1,142,704.
$16,245.
$32,406.
$58,477.

Total
Quantity
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2455.
17143.
52100.
72151.



Item

Number

611-07.03

611-07.11

611-07.12

611-07.13

611-07.14

611-09.01

611-09.02

611-09.03

611-09.50

611-09.51

611-10.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

STRUCTURAL STEEL (PIPE ENDWALLS)

CLEAN DRAIN(WITH GRATE)

CLEAN DRAIN(WALL DRAIN)

PIPE CLEANING (<18 DIA.)

PIPE CLEANING (>0R=18? DIA.)

ADJUSTMENT OF EXISTING CATCHBASIN

REWORK CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCH BASINS,

CATCH BASINS,

CATCH BASINS, TYPE 10, 0" - 4% DEPT

Unit of

Measure

LB.

EACH

EACH

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Average
unit Price

$1.26
$0.80
$1.91
$2.24
$2.41
$3.06
$2.31
$59.81
$59.70
$48.75
$51.77
$52.82
$40.22
$29.00
$30.08
$31.05
$2.87
$4.00
$3.75
$2.52
$3.44
$1.69
$5.00
$4.25
$2.69
$2.99
$313.22
$150.00
$1,005.00
$445.83
$388.79
$675.00
$963.20
$1,225.00
$1,018.59
$443.75
$305.00
$696.65
$500.00
$592.45
$10,000.00
$6,150.00
$6,920.00
$2,000.00
$7,200.00
$6,160.00
$1,280.00
$1,350.00

Total
Cost

$15,499.
$122,628.
$9,277.
$97,926.
$37,031.
$14,964.
$159,200.
$95,462.
$12,537.
$118,218.
$134,698.
$360,916.
$10,297.
$26,303.
$15,130.
$51,730.
$6,027.
$12,000.
$5,992.
$2,671.
$26,690.
$11,824.
$1,250.
$33,583.
$12,417.
$59,075.
$18,480.
$1,500.
$10,050.
$5,350.
$35,380.
$2,700.
$4,816.
$9,800.
$17,316.
$3,550.
$1,220.
$18,113.
$2,000.
$24,883.
$20,000.
$49,200.
$69,200.
$2,000.
$28,800.
$30,800.
$1,280.
$1,350.

00
21
44
80
65
40
29

Total
Quantity

12337.
153731.
4865.
43690.
15395.
4886.
68836.
1596.
210.
2425.
2602.
6833.
256.
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Item
Number

611-10.02

611-12.01

611-12.02

611-12.03

611-12.04

611-12.05
611-13.02
611-13.03

611-14.02

611-14.04
611-16.01

611-16.02

611-16.03

611-17.02

611-17.03

611-25.01

611-25.02

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH
CATCH
CATCH
CATCH

CATCH
CATCH
CATCH

CATCH

CATCH

CATCH
CATCH

CATCH

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,
BASINS,
BASINS,

BASINS,

BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

10,

12,

12,

12,

12,

12,
13,
13,

14,

14,
16,

16,

16,

17,

17,

25,

25,

> 4"

> 4"

> 8"

> 12°

> 16"
> 4F
> 8"

> 4F

> 12°

> 8"

> 4"

> 8"

> 4"

Average Unit Price Report
JAN/01/02 to DEC/31/02

4* DEPT

- 8" DE

- 16"

- 20"

8" DE

- 12" D

8" DE

- 16"

4* DEPT

- 12 D

- 8" DE

12 D

4* DEPT

- 8" DE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH

EACH
EACH
EACH

EACH

EACH

EACH
EACH

EACH

Region

STATE
3
4
STATE

Average
unit Price

$1,315.00
$1,360.00
$2,700.00
$1,551.43
$1,661.96
$1,241.25
$1,801.33
$1,552.93
$1,786.36
$1,725.00
$1,495.26
$1,879.55
$1,645.68
$3,330.77
$2,434.35
$3,250.00
$2,771.35
$4,600.00
$3,055.71
$3,519.00
$3,000.00
$3,000.00
$2,740.00
$2,740.00
$2,495.00
$2,495.00
$3,400.00
$2,683.43
$2,800.00
$2,724.21
$8,150.00
$8,150.00
$2,300.00
$2,300.00
$2,403.00
$3,500.00
$2,585.83
$3,000.00
$3,000.00
$4,566.67
$4,300.00
$4,500.00
$8,800.00
$8,800.00
$1,575.00
$1,480.00
$1,511.67
$2,244.00

Total
Cost

$2,630.00
$8,160.00
$2,700.00
$10,860.00
$38,225.00
$24,825.00
$27,020.00
$90,070.00
$328,690.00
$31,050.00
$373,815.00
$82,700.00
$816,255.00
$43,300.00
$55,990.00
$3,250.00
$102,540.00
$13,800.00
$21,390.00
$35,190.00
$3,000.00
$3,000.00
$5,480.00
$5,480.00
$4,990.00
$4,990.00
$6,800.00
$93,920.00
$2,800.00
$103,520.00
$8,150.00
$8,150.00
$2,300.00
$2,300.00
$24,030.00
$7,000.00
$31,030.00
$3,000.00
$3,000.00
$13,700.00
$4,300.00
$18,000.00
$8,800.00
$8,800.00
$1,575.00
$2,960.00
$4,535.00
$8,976.00

Total
Quantity

w W
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Item
Number

611-26.01

611-26.02

611-31.02

611-31.03

611-31.04

611-38.01

611-38.02

611-38.03

611-38.04

611-38.06

611-39.01

611-39.02

611-39.03

611-39.04

Description

CATCH
CATCH
CATCH
CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,
BASINS,
BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

26,
26,
31,

31,

31,

38,

38,

38,

38,

38,

39,

39,

39,

39,

o" -
> 4"
> 4F

> 8"

> 12°

> 12°

> 20"

0"

> 4F

> 8*

> 12°¢

Average Unit Price Report
JAN/01/02 to DEC/31/02

4* DEPT
- 8" DE

8" DE

- 12" D

- 16"

4* DEPT

- 12 D

- 16"

- 24"

4* DEPT

- 8" DE

- 12 D

- 16"

Unit of
Measure

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
1
STATE
2
STATE
3
STATE
1
3
STATE
3
STATE

Average
unit Price

$2,100.00
$2,196.00
$2,500.00
$2,500.00
$2,225.00
$2,225.00
$3,652.00
$3,652.00
$5,000.00
$4,730.00
$4,820.00
$4,395.00
$4,395.00
$1,313.68
$1,250.00
$1,111.47
$1,300.00
$1,199.95
$1,669.09
$1,764.71
$1,556.67
$1,881.82
$1,695.83
$2,383.33
$2,550.00
$2,047.50
$2,424.58
$3,200.00
$3,400.00
$2,398.33
$3,079.50
$5,400.00
$2,000.00
$3,133.33
$1,747.00
$1,505.56
$2,600.00
$1,819.41
$2,218.75
$3,000.00
$2,103.30
$2,800.00
$2,336.51
$2,785.00
$2,200.00
$3,900.00
$2,917.50
$8,500.00

Total
Cost

$4,200.
$13,176.
$5,000.
$5,000.
$2,225.
$2,225.
$127,820.
$127,820.
$5,000.
$9,460.
$14,460.
$4,395.
$4,395.
$24,960.
$41,250.
$56,684.
$9,100.
$131,994.
$18,360.
$30,000.
$32,690.
$20,700.
$101,750.
$7,150.
$17,850.
$4,095.
$29,095.
$3,200.
$20,400.
$7,195.
$30,795.
$5,400.
$4,000.
$9,400.
$33,193.
$27,100.
$23,400.
$83,693.
$8,875.
$18,000.
$48,375.
$11,200.
$86,450.
$5,570.
$2,200.
$3,900.
$11,670.
$8,500.

Total
Quantity
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Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $8,500.00 $8,500.00 1.00
611-40.02 CATCH BASINS, TYPE 40, > 4" - 8" DE EACH 1 $3,075.00 $3,075.00 1.00
3 $3,200.00 $6,400.00 2.00
STATE $3,158.33 $9,475.00 3.00
611-41.01 CATCH BASINS, TYPE 41, 0 - 4" DEPT EACH 1 $1,533.33 $9,200.00 6.00
2 $2,000.00 $2,000.00 1.00
3 $1,250.00 $7,500.00 6.00
STATE $1,438.46 $18,700.00 13.00
611-41.02 CATCH BASINS, TYPE 41, > 4 - 8" DE EACH 1 $2,004.17 $24,050.00 12.00
3 $1,874.14 $86,210.55 46.00
STATE $1,901.04 $110,260.55 58.00
611-41.03 CATCH BASINS, TYPE 41, > 8" - 12" D EACH 1 $3,000.00 $6,000.00 2.00
3 $2,602.59 $20,820.70 8.00
STATE $2,682.07 $26,820.70 10.00
611-41.04 CATCH BASINS, TYPE 41, > 12" - 16" EACH 1 $3,500.00 $10,500.00 3.00
3 $3,413.98 $6,827.95 2.00
STATE $3,465.59 $17,327.95 5.00
611-41.05 CATCH BASINS, TYPE 41, > 16" - 20° EACH 1 $4,000.00 $4,000.00 1.00
3 $7,900.00 $7,900.00 1.00
STATE $5,950.00 $11,900.00 2.00
611-41.06 CATCH BASINS, TYPE 41, > 20" - 24* EACH 3 $9,550.00 $9,550.00 1.00
STATE $9,550.00 $9,550.00 1.00
611-42.01 CATCH BASINS, TYPE 42, 0" - 4" DEPT EACH 1 $1,559.78 $35,875.00 23.00
2 $1,600.33 $12,802.60 8.00
3 $1,165.48 $36,130.00 31.00
4 $1,316.67 $15,800.00 12.00
STATE $1,359.56 $100,607.60 74.00
611-42.02 CATCH BASINS, TYPE 42, > 4 - 8" DE EACH 1 $2,409.33 $14,456.00 6.00
2 $2,350.00 $2,350.00 1.00
3 $1,972.13 $45,358.90 23.00
4 $2,150.00 $12,900.00 6.00
STATE $2,085.14 $75,064.90 36.00
611-42.03 CATCH BASINS, TYPE 42, > 8" - 12" D EACH 1 $2,200.00 $4,400.00 2.00
2 $2,895.00 $2,895.00 1.00
3 $2,900.00 $8,700.00 3.00
STATE $2,665.83 $15,995.00 6.00
611-42.05 CATCH BASINS, TYPE 42, > 16" - 20" EACH 3 $3,310.00 $6,620.00 2.00
STATE $3,310.00 $6,620.00 2.00
611-42.06 CATCH BASINS, TYPE 42, > 20" - 24* EACH 1 $4,000.00 $4,000.00 1.00
STATE $4,000.00 $4,000.00 1.00
611-43.01 CATCH BASINS, TYPE 43, 0 - 4" DEPT EACH 4 $3,928.00 $3,928.00 1.00
STATE $3,928.00 $3,928.00 1.00
611-43.02 CATCH BASINS, TYPE 43, > 4" - 8" DE EACH 1 $3,700.00 $7,400.00 2.00
2 $4,300.00 $4,300.00 1.00
3 $2,490.00 $9,960.00 4.00
STATE $3,094.29 $21,660.00 7.00
611-44.02 CATCH BASINS, TYPE 44, > 4% - 8" DE EACH 3 $4,943.95 $4,943.95 1.00
STATE $4,943.95 $4,943.95 1.00



Item
Number

611-45.02
611-45.04
611-46.02

611-51.02

611-51.03

611-51.04

611-51.05

611-51.06
615-01.01

615-01.02

615-01.03

615-01.04

615-01.10

615-01.11

615-01.12

615-02.02

615-02.03

615-02.04

Description

CATCH BASINS, TYPE 45,

CATCH BASINS, TYPE 45,

CATCH BASINS, TYPE 46,

CATCH BASINS, TYPE 51,

CATCH BASINS, TYPE 51,

CATCH BASINS, TYPE 51,

CATCH BASINS, TYPE 51,

CATCH BASINS, TYPE 51,

> 4"
> 12°
> 4"

> 4F

> 8"

> 12"

> 16"

> 20"

Average Unit Price Report
JAN/01/02 to DEC/31/02

- 8" DE
- 16"
- 8" DE

- 8" DE

- 12 D

- 16"

- 20"

- 24"

PRESTRESSED CONCRETE I-BEAM (TYPE 1

PRESTRESSED

PRESTRESSED

PRESTRESSED

PRESTR CONC
PRESTR CONC

PRESTR CONC

PRESTRESSED

PRESTRESSED

PRESTRESSED

CONCRETE I1-BEAM (TYPE I

CONCRETE I-BEAM (TYPE I

CONCRETE I-BEAM (TYPE I

BULB TEE BEAM (6'WEB)(B

BULB TEE BEAM (6"WEB)(B

BULB TEE BEAM (6'WEB)(B

CONCRETE BOX BEAM (17X

CONCRETE BOX BEAM (21"X

CONCRETE BOX BEAM (27''X

Unit of
Measure

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

Region

3
STATE
3
STATE
3
STATE

Average
unit Price

$2,988.77
$2,988.77
$3,187.25
$3,187.25
$9,265.00
$9,265.00
$2,600.00
$2,482.36
$2,300.00
$2,492.50
$3,097.50
$3,097.50
$4,000.00
$3,836.67
$3,877.50
$5,500.00
$4,800.00
$5,266.67
$6,000.00
$6,000.00
$60.04
$60.04
$65.50
$55.51
$57.26
$87.61
$97.67
$65.51
$83.42
$80.00
$75.00
$77.83
$80.00
$80.00
$114.60
$85.00
$108.34
$116.06
$138.42
$127.38
$98.67
$122.76
$113.64
$116.96
$125.11
$119.66
$163.00
$125.00

Total
Cost

$32,876.
$32,876.
$6,374.
$6,374.
$27,795.
$27,795.
$26,000.
$215,965.
$2,300.
$244,265.
$6,195.
$6,195.
$4,000.
$11,510.
$15,510.
$11,000.
$4,800.
$15,800.
$6,000.
$6,000.
$144,699.
$144,699.
$113,839.
$454,832.
$568,671.
$367,191.
$262,240.
$204,140.
$833,571.
$273,600.
$197,100.
$470,700.
$207,360.
$207,360.
$1,037,963.
$206,465.
$1,244,428.
$812,785.
$994,000.
$1,806,785.
$56,046.
$114,293.
$170,339.
$76,843.
$40,660.
$117,503.
$28,362.
$56,500.

Total
Quantity

11.
11.

2410.
2410.
1738.
8193.
9931.
4191.
2685.
3116.
9992.
3420.
2628.
6048.
2592.
2592.
9057.
2429.
11486.
7003.
7181.
14184.
568.
931.
1499.
657.
325.
982.
174.
452.

©
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Item
Number
615-02.05
615-02.06
615-02.18

615-02.19

615-02.22
615-02.43

615-02.52

615-02.75
615-05.01
615-05.02
615-05.03

617-01

617-02

617-05

619-01

619-04

620-03

Description

PRESTRESSED CONCRETE BOX
PRESTRESSED CONCRETE BOX
PRESTRESSED CONCRETE BOX

PRESTRESSED CONCRETE BOX

PRESTRESSED CONCRETE BOX
PRESTRESSED CONCRETE BOX

PRESTRESSED CONCRETE BOX

PRESTRESSED CNC BM
POST-TENSIONING
POST-TENSIONING
POST-TENSIONING
BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING

SEALANT

BRIDGE DECK OVERLAY (PMC)

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

Average Unit Price Report
JAN/01/02 to DEC/31/02

(33"X
42"X
(36"X

(24"X

(18"X
(15"X

BRIDGE DECK SEALANT (PMC)EXISTING B

CONCRETE PARAPET

Unit of
Measure

LS
LS
LS
S.Y.

GAL.

S.Y.

S.Y.

Region

STATE
3
STATE
4
STATE
4
STATE

Average
unit Price

$135.56
$150.00
$150.00
$130.00
$130.00
$100.00
$100.00
$115.00
$113.64
$128.41
$118.02
$92.00
$92.00
$88.23
$88.23
$107.00
$100.00
$105.82
$130.00
$130.00
$25,000.00
$25,000.00
$25,000.00
$25,000.00
$25,000.00
$25,000.00
$5.06
$6.75
$5.58
$6.94
$5.23
$1.51
$1.20
$2.07
$2.13
$1.93
$87.68
$87.35
$67.01
$66.34
$71.67
$33.91
$38.55
$40.27
$38.15
$1.14
$1.14
$45.00

Total
Cost

$84,862.
$260,400.
$260,400.
$128,310.
$128,310.
$410,900.
$410,900.
$237,245.
$232,398.
$187,729.
$657,373.
$33,856.
$33,856.
$201,787.
$201,787.
$70,941.
$13,400.
$84,341.
$960,310.
$960, 310.
$25,000.
$25,000.
$25,000.
$25,000.
$25,000.
$25,000.
$372,820.
$7,249.
$49,346.
$31,255.
$460,671.
$17,564.
$1,216.
$52,836.
$20,368.
$91,986.
$11,924.
$1,222.
$25,597.
$7,696.
$46,440.
$352,945.
$1,338,361.
$576,691.
$2,267,997.
$26,429.
$26,429.
$43,875.

Total
Quantity

626.
1736.
1736.

987.

987.
4109.
4109.
2063.
2045.
1462.
5570.

368.

368.
2287.
2287.

663.

134.

797.
7387.
7387.

73664 .
1074.
8837.
4505.

88080.

11609.
1014.

25576.
9585.

47784.

136.

382.
116.
648.
10408.
34714.
14320.
59442.
23239.
23239.
975.
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Item
Number

620-03.10

620-03.11

620-05

620-06

620-08

620-09

620-10.01

620-15

621-01.01

621-01.02
621-01.03

621-03.02

621-03.03
621-03.04
621-03.05

621-03.06

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

CONCRETE PARAPET

CONCRETE PARAPET

CONCRETE PARAPET WITH STRUCTURAL TU

CONCRETE RAILING

CONCRETE PARAPET WITH STRUCTURAL TU

REMOVAL & REPLACEMENT EXISTING BR R

CONCRETE PARAPET (BRDGRL REPLACEMEN

HANDRAIL ASSEMBLY
TEMPORARY STRUCTURE

TEMPORARY STRUCTURE
TEMPORARY STRUCTURE

18" TEMPORARY DRAINAGE PIPE

24" TEMPORARY DRAINAGE PIPE
30" TEMPORARY DRAINAGE PIPE
36" TEMPORARY DRAINAGE PIPE

42" TEMPORARY DRAINAGE PIPE

Unit of
Measure

L.F.

LS

LS
LS

L.F.

L.F.

L.F.

Region

Average
unit Price

$49.
$42.
$67.
$53.
$37.
$66.
$36.
$36.
$36.
$45.
$45.
$92.
$78.
$80.
$86.
$49.
$55.
$62.
$58.
$72.
$72.
$230.
$150.
$208.
$74.
$99.
$76.
$80.
$60.
$60.
$20,150.
$100,500.
$52,290.
$25,000.
$25,000.
$25,000.
$25,000.
$21.
$38.
$18.
$26.
$18.
$18.
$26.
$26.
$30.
$30.
$37.

Total
Cost

$51,287.
$110,979.
$186,668.
$392,809.
$666,354.
$56,430.
$1,299,304.
$552,058.
$2,574,146.
$74,600.
$74,600.
$303,970.
$145,576.
$93,040.
$542,586.
$26,902.
$33,935.
$109,449.
$170,286.
$41,472.
$41,472.
$12,650.
$3,000.
$15,650.
$14,800.
$88,595.
$334,377.
$437,772.
$177,600.
$177,600.
$60,450.
$201,000.
$261,450.
$25,000.
$25,000.
$25,000.
$25,000.
$1,845.
$23,352.
$16,068.
$41,265.
$565.
$565.
$4,186.
$4,186.
$24,981.
$24,981.
$3,622.

Total
Quantity

1038.00
2606.00
2762.00
7381.00
17911.00
855.00
35880.00
15275.00
69921.00
1651.00
1651.00
3296.00
1844 .00
1163.00
6303.00
542.00
617.00
1752.00
2911.00
576.00
576.00



Item
Number

621-03.07
621-03.10

680-01.01

680-01.04

701-01.01

701-01.02

701-01.03

701-02

701-02.01

701-02.02

701-03

702-01

702-01.01

702-01.02

Description

48" TEMPORARY DRAINAGE PIPE
66'" TEMPORARY DRAINAGE PIPE

SALT BINS (40" x 60"-8")

SALT BINS (100" x 100%)
CONCRETE SIDEWALK (4 ™)

CONCRETE SIDEWALK (6 ')

CONCRETE SIDEWALK - 4 ™

CONCRETE DRIVEWAY

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Measure Region

STATE
L.F. 2

STATE
L.F. 2

STATE
EACH 2

4

STATE
EACH 2

STATE
S.F. 1

CONCRETE HANDICAP RAMP (RETROFIT) S.F. 1

CONCRETE DRIVEWAY (8')

CONCRETE MEDIAN PAVEMENT

CONCRETE CURB

EXTRUDED MOUNTABLE CURB
CONCRETE CURB

Average
unit Price

$37.35
$42.43
$42.43
$72.11
$72.11
$60,352.00
$51,550.00
$55,951.00

$175,000.00
$175,000.00

$2.48
$3.42
$2.06
$3.05
$2.38
$5.89
$4.20
$6.60
$6.34
$5.90
$5.90
$3.46
$3.35
$3.36
$4.46
$3.53
$25.44
$14.25
$3.44
$35.52
$19.63
$3.75
$4.00
$3.78
$206.67
$751.00
$218.26
$284.75
$224.79
$188.69
$250.84
$211.03
$384.31
$210.25
$4.04
$4.04
$10.00
$21.11

Total
Cost

$3,622.95
$1,824.49
$1,824.49
$12,979.80
$12,979.80
$60,352.00
$51,550.00
$111,902.00
$175,000.00
$175,000.00
$227,060.53
$48,846.60
$464,050.10
$211,338.40
$951,295.63
$2,650.50
$840.00
$16,387.80
$19,878.30
$4,401.40
$4,401.40
$32,512.50
$3,132.25
$105,405.40
$28,824.00
$169,874.15
$17,857.20
$5,131.20
$3,717.50
$34,273.00
$60,978.90
$27,506.25
$3,268.00
$30,774.25
$76,263.00
$3,755.00
$100,834.40
$33,600.00
$214,452.40
$183,220.00
$16,053.84
$204,702.50
$38,815.00
$442,791.34
$10,784.76
$10,784.76
$5,700.00
$9,077.60

Total
Quantity

9408.00

31364.00
6464 .00
48171.00
702.00
360.00
1080.00
965.00
3107.00
7335.00
817.00
8152.00
369.00

462.00
118.00
954.00
971.00

970.00
101.00
2106.00
2668.00
2668.00
570.00
430.00



Item
Number

702-02

702-03

703-01

703-02

705-01.01

705-01.02

705-01.04

705-02.01

705-02.02

705-02.03

705-02.04

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

CONCRETE GUTTER
CONCRETE COMBINED CURB & GUTTER

CEMENT CONCRETE DITCH PAVING

CEM CONCRETE DITCH PAVING (REINFORC
GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE PIERS

METAL BEAM GUARD FENCE

SINGLE GUARDRAIL, WITH RUB-RAIL (TY

SINGLE GUARDRAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2) LONG POST

SINGLE GDRL,RUB-RAIL (TYPE 2) LONG

Unit of
Measure

Region

3
STATE
3
STATE

Average
unit Price

$25.00
$15.36
$200.00
$200.00
$157.12
$289.83
$146.44
$202.87
$160.52
$218.64
$255.05
$209.41
$255.16
$216.69
$810.00
$810.00
$28.98
$26.84
$30.20
$31.73
$30.23
$35.00
$29.22
$18.00
$32.18
$28.03
$26.00
$24.27
$19.72
$23.17
$22.88
$14.16
$13.93
$10.00
$12.87
$13.89
$8.88
$11.19
$10.81
$11.08
$9.89
$12.45
$10.31
$9.98
$10.89
$11.20
$33.00
$33.00

Total
Cost

$1,500.00
$16,277.60
$2,000.00
$2,000.00
$415,588.00
$57,965.00
$683,569.50
$233,904.00
$1,391,026.50
$445,376.00
$4,335.85
$402,069.30
$62,005.00
$913,786.15
$810.00
$810.00
$111,297.04
$15,380.00
$195,281.27
$147,542.09
$469,500.40
$875.00
$2,922.00
$900.00
$1,609.00
$6,306.00
$14,818.34
$1,213.50
$12,011.25
$6,373.00
$34,416.09
$25,523.00
$3,482.50
$500.00
$3,861.00
$33,366.50
$2,604,881.08
$1,081,997.01
$1,370,953.50
$541,989.70
$5,599,821.29
$137,372.00
$111,490.75
$33,920.00
$2,178.00
$284,960.75
$3,300.00
$3,300.00

Total
Quantity



Item
Number

705-03.01

705-03.02

705-03.03

705-03.04

705-04.02

705-04.03

705-04.04

705-04.05

705-04.06

705-04.07

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

MEDIAN DV GUARDRAIL,WITH RUB-RAIL (

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

MEDIAN DV GUARDRAIL (TY 2) (27"MT H

MEDIAN DIVIDER GUARDRAIL AT CONC. B

GUARDRAIL TERMINAL (TYPE 12)

GUARDRAIL TERMINAL (TYPE 13)

GUARDRAIL TERMINAL (TYPE 21)

GUARDRAIL TERMINAL (TYPE-IN-LINE)

MEDIAN DV GUARDRAIL TERMINAL (BKWY

TAN ENERGY ABSG TERM (NCHRP 350,TL3

Unit of
Measure

L.F.

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NPAPWNPFPNARPNAPWONPFPONDRPRWONFRPORMONRPORAONPOAPONRPONDRPWONFPOPMONFRPORMWNE

TATE

Average
unit Price

$15.
$17.
$11.
$12.
$14.
$15.
$14.
$10.
$11.
$12.
$14.
$14.
$12.
$15.
$14.
$40.
$47.
$20.
$52.
$43.
$440.
$364.
$300.
$222.
$387.
$336.
$320.
$305.
$324.
$325.
$1,266.
$1,463.
$1,634.
$1,429.
$1,467.
$320.
$315.
$266.
$308.
$300.
$3,000.
$1,150.
$2,753.
$1,658.
$1,672.
$1,972.
$1,702.
$1,743.

Total
Cost

$375.00
$1,798.00
$550.00
$1,930.50
$4,653.50
$375.00
$1,438.00
$500.00
$3,564.00
$5,877.00
$150,032.90
$1,438.00
$4,669.10
$3,991.00
$160,131.00
$1,080.00
$2,396.00
$500.00
$2,638.50
$6,614.50
$34,320.00
$9,842.00
$6,310.00
$2,227.50
$52,699.50
$58,840.00
$13,761.00
$24,147.00
$8,435.00
$105,183.00
$83,609.75
$4,390.00
$138,956.47
$35,739.00
$262,695.22
$29,191.60
$11,672.70
$20,784.95
$11,416.50
$73,065.75
$78,000.00
$4,600.00
$82,600.00
$1,414,873.50
$791,056.00
$1,108,365.38
$936,309.00
$4,250,603.88

Total
Quantity

25.00
100.00
50.00
150.00
325.00
25.00
100.00
50.00
300.00
475.00
10451.00
100.00
370.00
250.00
11171.00
27.00
50.00



Item
Number

705-04.08

705-04.25

705-04.29

705-07.02
705-07.11

705-07.90

705-07.91

705-08.62

705-08.65

705-08.66

705-08.67

705-08.68

705-08.69

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

FLARED ENERGY ABSG TRM(NCHRP 350,TL

GUARDRAIL & BARRIER DELINEATOR

C-A-T CRASH CUSHION ATTENUATING TER

CONC BARRIER CRASH CUSHION(NCHRP350
TRUCK MOUNTED ENERGY ATTENUATOR

REDIRECTIVE CRASH CUSHION (REACT 35

RDCTV CRSH CUSHION(REACT 350)(6 B.R

GUARDRAIL ENGY ABSG TERMINAL (PORTA

IMPACT ATTENUATOR (PORTABLE)

RIP PLATE REPAIR KIT, STAGE 1

RIP PLATE REPAIR KIT, STAGE 2

RIP PLATE REPAIR KIT, STAGE 3

PLASTIC NOSE PIECE/REFLECTOR

Unit of
Measure

EACH

EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

POARAWNFRPOODAOR_WNE

wn
—
>
—
m

Average
unit Price

$1,800.00
$269.70
$1,000.00
$247.50
$1,097.39

Total
Cost

$540,000.
$26,970.
$180,000.
$32,175.
$779,145.
$290.
$290.
$16,000.
$17,980.
$35,000.
$22,572.
$91,552.
$24,000.
$24,000.
$15,500.
$15,500.
$16,000.
$45,820.
$61,820.
$31,960.
$31,960.
$3,003.
$70,600.
$73,603.
$184,490.
$102,004.
$673,375.
$342,620.
$1,302,489.
$100.
$116.
$860.
$400.
$1,477.
$300.
$349.
$1,721.
$900.
$3,271.
$890.
$1,668.
$1,123.
$1,636.
$5,318.
$145.
$233.
$713.
$262.

Total
Quantity

300.
100.
180.
130.
710.
40.
40.
4.
4.
10.

N
NFRPROOCIWNNNNRAO

RPRRRPARRRRPRARRRRARRRER



Item
Number

705-08.70

705-08.72

705-08.73

705-08.74

705-08.76

705-08.77

705-08.78

705-08.79

705-08.80

705-08.81

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
IMPACT ATTENUATOR (QUADGUARD) EACH
IMPACT ATTENUATOR (TRACC) EACH
REPOSITIONING VEHICULAR IMP ATTN (T EACH
BASE ASSEMBLY - 9* EACH
BEAM GUIDE - 20" EACH
END SHOE (LEFT OR RIGHT) EACH
SLED EACH
CUTTER EACH
SIDE PANEL - 35" EACH
SIDE PANEL - 62" EACH

Region

STATE

Average
unit Price

$338.37

$11,211.00
$21,365.00
$9,677.50
$11,726.67
$14,000.00
$6,310.41
$14,575.00
$9,237.95
$475.00
$1,083.12
$618.55
$5,000.00
$1,794.17
$125.00
$77.24
$49.87
$1,000.00
$313.03
$70.00
$43.25
$49.87
$560.00
$180.78
$25.00
$15.45
$12.47
$220.00
$68.23
$1,520.00
$1,482.91
$994 .81
$2,800.00
$1,699.43
$285.00
$339.83
$99.73
$534.00
$314.64
$115.00
$123.58
$4.99
$210.00
$113.39
$165.00
$185.36
$4.99

Total
Cost

$1,353.

$56,055.
$21,365.
$77,420.
$35,180.
$14,000.
$37,862.
$14,575.
$101,617.
$475.
$1,083.
$618.
$5,000.
$7,176.
$125.
$77.
$49.
$1,000.
$1,252.
$70.
$43.
$49.
$560.
$723.
$25.
$15.
$12.
$220.
$272.
$1,520.
$1,482.
$994.
$2,800.
$6,797.
$285.
$339.
$99.
$534.
$1,258.
$115.
$123.

$210.
$453.
$165.
$185.

$4.

Total
Quantity

PRRARRRRARRRRARRRRLRARRPRRRPARRRRPARRRRARRRRRERREPORWOR UGN



Item

Number

705-08.82

705-08.83

705-08.84

705-08.85

705-08.86

705-08.87

705-08.88

705-09.08

705-10.07

705-10.30

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

FRAME

BACK-UP FRAME

SLOT PLATE

CROSSTIE

FORM CHANNEL - 3 X 2

ASSEMBLED BASE UNIT

SLED/CUTTER ASSEMBLY

GLARE FOIL

CONTINUOUS GUARDRAIL (TY 1) TO TOP
GUARDRAIL ATT TO SLOPE FACE ENDPOST

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Average
unit Price

$300.
$163.
$215.
$216.
$49.
$400.
$220.
$50.
$30.
$54.
$400.
$133.
$2.
$1.
$0.
$16.
$4.
$10.
$6.
$4.
$86.
$26.
$35.

Total
Cost

$300.
$655.
$215.
$216.

$49.
$400.
$881.

$160.
$226.
$825.
$509.
$1,121.
$6,650.
$9,106.
$400.
$247.
$623.
$3,200.
$4,470.
$25.
$1,180.
$12.
$24.
$1,242.
$1,500.
$1,500.
$200,735.
$3,371.
$28,324.
$35,017.

Total
Quantity

CUOUUIRARRPRRPRRPRARRRRARRRRARRRRARRRRARRRRARRRRAR



Item
Number

705-10.31

705-10.32

705-10.33

705-10.35
705-11.01
705-11.03
705-11.08
705-11.11
705-11.14
705-14.20

705-14_.30

705-14.31

705-14.32

705-14.33

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

GUARDRAIL ATT TO VERTICAL FACE ENDP

GUARDRAIL ATT TO EX BR PIER PROTECT

GUARDRAIL ATT TO CONCRETE BRIDGERAI

ATT GUARDRAIL TO CONCRETE BOX BRIDG
GUARDRAIL AT BRIDGE ENDS (POWDER CO
SINGLE GUARDRAIL (TY 2) (POWDER COA
GDRL TERMINAL (TYPE 13) POWDER COAT
TAN ENERGY ABS TRM(NCHRP350,TL3)PWD
SINGLE GUARDRAIL (TYPE 2 RAIL)(PWDR
RELOCATE AND REWORK ATTENUATOR

REPOSITIONING IMPACT ATTN(REACT 350
CYLINDER 0.8" CYLINDERS 1 & 2
CYLINDER 0.9"

CYLINDERS 3 & 4

CYLINDER 1.0" CYLINDERS 5 & 6

Unit of
Measure

L.F.

EACH

L.F.
L.F.
L.F.
EACH
EACH
L.F.
EACH
EACH

EACH

EACH

EACH

Region

STATE

Average
unit Price

$51.46
$62.91
$26.97
$76.05
$49.50
$69.88
$1,442.86
$854.05
$778.33
$1,188.00
$994 .58
$8.00
$18.25
$15.96
$2.00
$2.00
$38.00
$38.00
$27.41
$27.41
$811.20
$811.20
$2,323.96
$2,323.96
$14.79
$14.79
$2,149.28
$2,149.28
$475.00
$1,083.12
$1,039.50
$1,600.00
$1,049.41
$2,440.00
$1,668.28
$177.31
$2,400.00
$1,671.40
$30.00
$18.54
$177.31
$2,400.00
$656.46
$30.00
$18.54
$177.31
$2,400.00
$656.46

Total
Cost

$267,448.55
$57,252.00
$1,348.50
$123,348.30
$3,712.50
$185,661.30
$10,100.00
$1,708.10
$11,675.00
$2,376.00
$25,859.10
$1,072.00
$8,504.50
$9,576.50
$160.00
$160.00
$4,104.00
$4,104.00
$222,018.00
$222,018.00
$20,280.00
$20,280.00
$190,565.00
$190,565.00
$57,681.00
$57,681.00
$42,985.60
$42,985.60
$475.00
$1,083.12
$1,039.50
$1,600.00
$4,197.62
$2,440.00
$1,668.28
$177.31
$2,400.00
$6,685.59
$30.00
$18.54
$177.31
$2,400.00
$2,625.85
$30.00
$18.54
$177.31
$2,400.00
$2,625.85

Total

Quanti

5197.
910.
50.
1622.
75.
2657.
7.

2.
15.
2.
26.
134.
466.

ARRRPRRPRARRRRPRARRRRARRRER

ty



Item
Number

705-14_34

705-14.35

705-14.36

705-14 .37

705-14.38

705-14.39

705-14.40

705-14.41

705-14 .42

705-14.43

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

CYLINDER 1.108" CYLINDER 7

CYLINDER 1.385" CYLINDERS 8 & 9

U-BOLTS (1/2" X 3')

U-BOLTS (3/8" X 3')

BOX BEAM (8" X 6" X 3/16")

FRSECTION ANGLE BS PLT(3"X3"X 3/8')

FR SECTION ANGLE BS PLT(3"X 3"X 1/4

FRONT SECTION END STRIP(2"™ X 1/2')

BK SECTN ANGLE BS PLT(3"X 3"X 3/8™)

BK SCTN ANGL BS PLT(3"X 3"X 1/4")7*

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONPAWONRFPONDAWONRFPODRPRWONFRPORMRONRPORAONPODAPONRPODRPWONFPOPPONFRPORMWNE

Average
unit Price

$30.00
$18.54
$177.31
$2,400.00
$656.46
$30.00
$18.54
$177.31
$2,400.00
$656.46
$15.00
$15.45
$1.26
$15.00
$11.68
$15.00
$15.45
$1.89
$15.00
$11.84
$110.00
$77.24
$10.67
$110.00
$76.98
$1,820.00
$1,235.76
$160.53
$1,800.00
$1,254.07
$30.00
$18.54
$153.78
$1,800.00
$500.58
$3.00
$1.85
$9.41
$110.00
$31.07
$30.00
$18.54
$121.61
$1,350.00
$380.04
$20.00
$12.36
$77.83

Total
Cost

$30.
$18.
$177.
$2,400.
$2,625.
$30.
$18.
$177.
$2,400.
$2,625.
$15.
$15.

$15.
$46.
$15.
$15.
$1.
$15.
$47 .
$110.
$77.
$10.
$110.
$307.
$1,820.
$1,235.
$160.
$1,800.
$5,016.
$30.
$18.
$153.
$1,800.
$2,002.
$3.

$1.

$9.
$110.
$124.
$30.
$18.
$121.
$1,350.
$1,520.
$20.
$12.
$77.

Total
Quantity
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Item

Number

705-14.44

705-14.45

705-14 .46

705-14.47

705-14.48

705-14.49

705-14.50

705-14.51

705-14.52

705-14.53

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

BACK-UP ASSEMBLY BASE PLATE

BACK-UP ASSEMBLY TOP PLATE

6" BACK-UP PIPE W/HARDWARE

8" BACK-UP PIPE W/HARDWARE

10" BACK-UP PIPE W/HARDWARE

1" CABLE GUIDE TOP/BOTTOM W/FITTING

CYLINDER RETAINER (1% 3™ X 5")

FRONT ANCHOR PIN (/4™ X 1 1/2" X 3

SKID ROLL TUBE (2" X 10" 6')

1/2" GALVANIZED CHAIN W/HARDWARE

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Average
unit Price

$900.00
$252.55
$8.00
$4.94
$28.24
$450.00
$122.80
$8.00
$4.94
$28.24
$450.00
$122.80
$1,205.00
$865.03
$109.84
$1,200.00
$844 .97
$365.00
$247.15
$125.53
$350.00
$271.92
$1,405.00
$988.61
$131.81
$1,400.00
$981.36
$1,165.00
$803.24
$90.39
$1,200.00
$814.66
$110.00

Total
Quantity
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Item
Number

705-14 .54

705-14.55

705-14.56

705-15.70

705-15.71

705-15.72

705-15.73

705-15.74

705-15.75

705-15.76

705-15.77

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

POLYVINYL COVER

ANCHOR BOLT SET (CONCRETE/ASPHALT)

REFLECTIVE NOSE LEFT/RIGHT

REPOSTIONING IMPACT ATTN(QUAD GUARD

HEX FOAM CARTRIDGE, TYPE I

HEX FOAM CARTRIDGE, TYPE I1

NOSE ASSEMBLY, QC

DIAPHRAGM ASSEMBLY, QC

FENDER PANEL ASSEMBLY

SIDE PANEL ASSEMBLY

BACKUP ASSEMBLY, TENSION STRUT

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Average
unit Price

$1.24
$8.01
$100.00
$27.81
$960.00
$12.36
$76.42
$950.00
$499.70
$20.00
$12.36
$88.66
$1,200.00
$330.26
$765.00
$991.31
$1,231.07
$900.00
$971.85
$475.00
$1,915.77
$1,600.00
$1,330.26
$780.00
$1,231.07
$850.00
$953.69
$830.00
$1,384.95
$880.00
$1,031.65
$760.00
$1,231.07
$840.00
$943.69
$1,010.00
$106.23
$1,000.00
$705.41
$650.00
$76.74
$660.00
$462.25
$1,010.00
$9.41
$1,000.00
$673.14
$2,440.00

Total
Cost

$1.24
$8.01
$100.00
$111.25
$960.00
$12.36
$76.42
$950.00
$1,998.78
$20.00
$12.36
$88.66
$1,200.00
$1,321.02
$765.00
$991.31
$1,231.07
$900.00
$3,887.38
$475.00
$1,915.77
$1,600.00
$3,990.77
$780.00
$1,231.07
$850.00
$2,861.07
$830.00
$1,384.95
$880.00
$3,094.95
$760.00
$1,231.07
$840.00
$2,831.07
$1,010.00
$106.23
$1,000.00
$2,116.23
$650.00
$76.74
$660.00
$1,386.74
$1,010.00

$1,000.00
$2.019.41
$2.440.00

Total
Quantity
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Item
Number

705-15.79

705-15.80

705-15.82

705-15.83

705-15.84

705-15.85

705-15.87

705-15.88

705-15.89

705-15.90

705-15.91

705-16.50

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

MONORAIL ASSEMBLY, 4-6 BAY

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIE

TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WID

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

EXTENSION PANEL

PIVOT SUPPORT BRACKET

RPOS VEHICULAR ATTN(HI-DRO CELL CLU

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

C.Y.

EACH

EACH

EACH

Region

Average
unit Price

$227.55
$1,000.00
$1,222.52
$3,365.00
$270.01
$1,000.00
$1,545.00
$5,035.00
$270.22
$1,000.00
$2,101.74
$745.00
$82.70
$500.00
$442 .57
$1,010.00
$113.94
$500.00
$541.31
$1,605.00
$213.35
$1,000.00
$939.45
$3,025.00
$291.60
$1,500.00
$1,605.53
$1,430.00
$751.50
$1,095.00
$1,092.17
$390.00
$751.50
$360.00
$500.50
$2,015.00
$987.34
$1,200.00
$1,400.78
$815.00
$444 .78
$629.89
$110.00
$47.66
$78.83
$475.00
$1,083.12
$1,802.83

Total
Cost

$227.
$1,000.
$3,667.
$3,365.
$270.
$1,000.
$4,635.
$5,035.
$270.
$1,000.
$6,305.
$745.
$82.
$500.
$1,327.
$1,010.
$113.
$500.
$1,623.
$1,605.
$213.
$1,000.
$2,818.
$3,025.
$291.
$1,500.
$4,816.
$1,430.
$751.
$1,095.
$3,276.
$390.
$751.
$360.
$1,501.
$2,015.
$987.
$1,200.
$4,202.
$815.
$444.
$1,259.
$110.
$47 .
$157.
$475.
$1,083.
$1,802.

Total
Quantity
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Item
Number

705-16.51

705-16.53

705-16.54

705-16.58

705-16.59

705-16.60

705-16.61

705-16.62

705-16.75

705-16.76

705-16.77

705-17.01

705-17.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

VINYL CELLS

SUPPORT LEG

REPLACEMENT CAP

119 VINYL CELL CLUSTER ASSEMBLY

125 VINYL CELL CLUSTER ASSEMBLY

139 VINYL CELL CLUSTER ASSEMBLY

146 VINYL CELL CLUSTER ASSEMBLY

SAFETY FLEX BELT

HAZARD REFLECTORS

GENERAL CLEANUP

REPAIR OF CONCRETE BACKUP WALL

REPOSITION VEHICULAR ATTN(HEX-FM SN

FENDER PANEL

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

EACH

EACH

S.F.

EACH

EACH

Region

STATE
1
2
STATE

Average
unit Price

$1,120.32
$195.00
$139.02
$167.01
$60.00
$75.81
$57.66
$64.49
$60.00
$37.07
$11.24
$36.10
$12,802.21
$12,802.21
$12,822.82
$12,822.82
$13,293.62
$13,293.62
$13,716.96
$13,716.96
$260.00
$583.12
$798.47
$547.20
$75.00
$116.62
$286.90
$100.00
$171.42
$350.00
$849.87
$1,077.18
$600.00
$694 .48
$25.00
$15.45
$16.58
$200.00
$64.26
$475.00
$1,083.12
$2,308.25
$1,600.00
$1,607.35
$1,080.00
$1,282.87
$627.23
$1,055.00

Total
Cost

$3,360.95
$195.00
$139.02
$334.02
$60.00
$75.81
$57.66
$193.47
$60.00
$37.07
$11.24
$108.31
$12,802.21
$12,802.21
$12,822.82
$12,822.82
$13,293.62
$13,293.62
$13,716.96
$13,716.96
$260.00
$583.12
$798.47
$1,641.59
$750.00
$583.10
$5,738.00
$1,500.00
$8,571.10
$25,200.00
$26,345.97
$75,402.60
$43,200.00
$170,148.57
$25.00
$15.45
$16.58
$200.00
$257.03
$950.00
$1,083.12
$9,233.00
$3,200.00
$14,466.12
$1,080.00
$1,282.87
$2,508.92
$10,550.00

Total
Quantity

[
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Item
Number

705-17.03

705-17.04

705-17.05

705-17.06

705-17.07

705-17.08

705-17.09

705-17.10

705-17.11

705-17.12

Description

HEX FOAM CARTRIDGE, TYPE 80

HEX FOAM CARTRIDGE, TYPE 81

HEX FOAM CARTRIDGE, TYPE 82

SAFETY FLEX BELT

SUPPORT LEGS

CARTRIDGE SUPPORT BRACKETS

FRONT CABLE ANCHOR

GRIPPER PLATES

FRONT ANCHOR PINS

FENDER PANEL HINGE LEAF

Average Unit Price Report
JAN/01/02 to DEC/31/02

Unit of

Measure Region

STATE
EACH 1

EACH 1

EACH 1

EACH 1

EACH 1

EACH 1

EACH 1

EACH 1

EACH 1

EACH 1

Average
unit Price

$963.86
$685.00
$816.37
$1,461.89
$780.00
$1,244.97
$685.00
$816.37
$1,015.63
$780.00
$903.67
$995.00
$1,137.09
$1,692.72
$1,015.00
$1,484.08
$1,480.00
$1,749.37
$1,043.02
$1,500.00
$1,363.08
$50.00
$58.31
$307.77
$50.00
$154.77
$180.00
$174.94
$1,328.29
$195.00
$641.30
$5.00
$3.09
$54.03
$725.00
$196.78
$1.00
$0.62
$6.96
$75.00
$20.90
$1.00
$0.62
$4.42
$65.00
$17.76
$50.00
$33.98

$33.

Total
Quantity

16.
2.
1.

20.
6.

N
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Item
Number

705-17.13

705-17.14

705-17.15

705-17.16

705-17.17

705-17.50

705-17.51

705-17.52

705-17.53

705-17.54

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

FENDER PANEL STABILIZER

DIAPHRAGM (1 THRU 2 BAY)

DIAPHRAGM (3 THRU 5 BAY)

DIAPHRAGM (6 THRU 8 BAY)

DIAPHRAGM (9 THRU 10 BAY)

RPOS VEHICULAR IMP ATTN (G.R.E.A.T.

HEX FOAM CARTRIDGE, TYPE 50

HEX FOAM BRACKET FOR DIAPHRAGM

ANCHOR CHAIN RAIL ASSEMBLY

UNIVERSAL NOSE CONE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Average
unit Price

$9.
$65.
$33.
$195.
$123.
$38.
$200.
$155.
$975.
$697.
$186.
$990.
$606.
$1,415.
$679.
$165.
$1,400.
$915.
$1,530.
$803.
$207.
$1,510.
$1,012.
$1,700.
$1,700.
$475.
$1,083.
$2,308.
$1,600.
$1,615.
$875.
$1,049.
$1,923.
$905.
$1,347.
$150.
$92.
$12.
$150.
$83.
$10.
$6.
$240.
$2,200.
$614.
$755.
$933.
$1,308.

Total
Cost

$18.18
$65.00
$167.16
$195.00
$123.58
$77.62
$1,000.00
$1,396.20
$975.00
$697.67
$372.06
$990.00
$3,034.73
$1,415.00
$679.67
$165.64
$1,400.00
$3,660.31
$1,530.00
$803.24
$207.29
$1,510.00
$4,050.53
$1,700.00
$1,700.00
$2,375.00
$2,166.24
$23,082.50
$16,000.00
$43,623.74
$21,875.00
$2,099.24
$115,412.40
$45,250.00
$184,636.64
$150.00
$92.68
$25.54
$150.00
$418.22
$10.00
$6.18
$240.50
$2,200.00
$2,456.68
$3,775.00
$933.00
$13,080.10

Total
Quantity

[
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Item

Number

705-17.55

705-17.56

705-17 .57

705-17.59

705-17.60

705-17.61

705-17.62

705-17.63

705-17.64

705-17.65

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

SUPPORT LEG

DIAPHRAGM

FENDER PANELS

FENDER PANEL REAR DEFLECTOR

SIDE PANEL CONCRETE CONNECTOR

MUSHROOM BOLT ASSEMBLY W/DEFLECTOR

ANCHOR CHAIN - 9 LINK

TIE DOWN STRAPS

RESTRAINING CABLE

RESTRAINING CABLE GUIDE

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Average
unit Price

$795.00
$989.93
$50.00
$64.14
$109.86
$55.00
$85.04
$1,255.00
$1,399.50
$685.17
$1,285.00
$1,125.69
$715.00
$845.53
$390.32
$720.00
$592.68
$5.00

$200.

$1,923.
$405.
$2,586.
$10.

$144.
$900.
$1,061.
$10.

Total
Quantity

10.
26.

=
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Item
Number

705-17.66

705-17.67

706-01

706-02.01

706-02.21

706-03.01

706-05

706-06.01

706-06.02

706-06.03

706-06.04

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

ANCHOR CABLE FRONT

ANCHOR CABLE REAR

GUARDRAIL REMOVED

GUARDRAIL REMOVED AND RESET

RESET SINGLE GUARDRAIL (TYPE 2)

POSTS FURNISHED

GUARDRAIL ADJUSTMENT

SINGLE THRIE RAIL (TYPE 2)

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

RADIUS RAIL

MEDIAN DIVIDER GUARDRAIL(BOX BEAM B

Unit of
Measure

EACH

EACH

L.F.

L.F.

EACH

L.F.

L.F.

L.F.

L.F.

L.F.

Region

Average
unit Price

$6.18
$113.01
$230.00
$89.80
$5.00
$3.09
$54.03
$390.00
$113.03
$5.00
$3.09
$54.03
$390.00
$113.03
$0.64
$1.19
$1.21
$1.34
$0.90
$8.50
$7.80
$8.43
$6.00
$6.29
$1.00
$5.94
$5.55
$80.00
$80.00
$2.40
$1.60
$1.75
$5.78
$1.78
$15.01
$9.00
$16.53
$13.51
$25.31
$9.00
$27.87
$20.73
$17.95
$12.42
$14.00
$13.07
$15.16
$38.21

Total
Cost

$6.18
$113.01
$230.00
$359.19
$5.00
$3.09
$54.03
$390.00
$452.12
$5.00

$54.03
$390.00
$452.12
$104,579.55
$25,974.75
$93,391.72
$34,984.80
$258,930.82
$11,985.00
$1,248.00
$13,233.00
$1,200.00
$6,290.00
$200.00
$1,188.00
$8,878.00
$2,000.00
$2,000.00
$969.60
$1,873.00
$42,238.05
$1,161.78
$46,242.43
$750.50
$450.00
$826.50
$2,027.00
$1,265.50
$450.00
$1,393.50
$3,109.00
$51,150.00
$9,737.00
$44,800.00
$13,070.00
$118,757.00
$38,210.00

Total
Quantity
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Item
Number

706-10.24

706-10.26

706-10.53

706-10.54

706-10.56

706-10.71

706-10.73

706-10.74

706-10.80

706-10.81

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

FLARED END ELEMENT

ROUNDED END ELEMENT

LANE CLOSURE

RE-ALIGN GUARDRAIL

BUFFER ENDS 88"

HAZARD MARKERS

REMOVAL OF GUARDRAIL & POST FOR REU

CONCRETE BARRIER WALL REPAIR

MICHIGAN AND MODIFIED MICHIGAN END

GUARDRAIL REFLECTORS

Unit of
Measure

EACH

EACH

EACH

L.F.

EACH

EACH

L.F.

EACH

EACH

Region

STATE

Average
unit Price

$38.21
$15.00
$17.98
$15.00
$19.80
$16.30
$15.00
$29.08
$20.00
$19.80
$19.80
$332.15
$439.13
$297.45
$335.98
$351.64
$0.50
$2.70
$0.75
$1.00
$0.84
$30.00
$26.97
$18.00
$49.50
$34.75
$15.00
$13.49
$22.00
$19.80
$20.99
$1.00
$2.70
$0.75
$1.98
$1.36
$1,500.00
$2,247.50
$2,400.00
$1,881.00
$2,132.00
$15.00
$13.49
$18.00
$24.75
$23.06
$11.24
$4.50

Total
Cost

$38,210.00
$225.00
$449.50
$1,275.00
$495.00
$2,444 .50
$675.00
$668.84
$300.00
$198.00
$1,841.84
$210,250.00
$221,322.50
$139,205.00
$137,416.00
$708,193.50
$20,000.00
$26,325.00
$56,250.00
$11,200.00
$113,775.00
$150.00
$674.25
$1,350.00
$4,950.00
$7,124.25
$150.00
$134.90
$5,500.00
$1,980.00
$7,764.90
$115,000.00
$151,200.00
$62,400.00
$55,440.00
$384,040.00
$1,500.00
$8,990.00
$24,000.00
$18,810.00
$53,300.00
$150.00
$148.39
$540.00
$4,950.00
$5,788.39
$22.48
$36.00

Total
Quantity

409.00
2014.00
40000.00
9750.00
75000.00
11200.00
135950.00
5.00
25.00
75.00
100.00
205.00
10.00
10.00
250.00
100.00
370.00
115000.00
56000.00
83200.00
28000.00
282200.00



Item
Number

706-10.82

706-10.83

707-01.01

707-01.02

707-01.11

707-01.12

707-01.50

707-03.01

707-03.02

707-03.03

707-04

707-05

707-06.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
CONC BR END OR PIER PROTECTION REPA C.Y.
DRILL BR. PAR. WALL, MICHIGAN END S EACH
CHAIN-LINK FENCE (4-FOO0T) L.F.
END & CORNER POST ASSEMBLY(CL FENCE EACH
CHAIN LINK FENCE (6 FOOT) L.F.
END & CORNER POST ASM(CL FENCE 6%) EACH
CHAIN-LINK FENCE L.F.
STOCK FENCE L.F.
END,BRACED LINE,CORNER POST ASM (S. EACH
STOCK FENCE GATE EACH
WATER CROSSING L.F.
WATER GATE S.F.
REMOVAL OF FENCE L.F.

Region

4
STATE

Average
unit Price

$14.
$13.
$1,500.
$2,247.
$1,000.
$1,782.
$1,651.
$250.
$224.
$25.
$198.
$146.
$1.

$1.

$1.

$3.

$5.

$4.

$5.

$6.

$5.

$4.

$5.
$79.
$110.
$102.
$119.
$101.
$45.
$45.
$3.

$2.

$1.

$2.

$2.
$40.
$91.
$65.
$5.
$76.
$300.
$300.
$3.
$55.
$10.
$10.
$10.
$2.

Total
Cost

$1,188.00
$1,246.48
$1,500.00
$4,495.00
$2,000.00
$3,564.00
$11,559.00
$2,500.00
$4,495.00
$750.00
$3,960.00
$11,705.00
$100.00
$200.00
$300.00
$15.00
$25.00
$40.00
$232,785.00
$20,477.70
$426,857.18
$179,934.64
$860,054.52
$18,180.00
$880.00
$41,350.87
$27,650.00
$88,060.87
$1,800.00
$1,800.00
$69,446.75
$501,391.15
$155,032.70
$54,200.00
$780,070.60
$1,400.00
$82,351.04
$33,340.00
$400.00
$117,491.04
$300.00
$300.00
$2,520.00
$7,700.00
$10,220.00
$161.60
$161.60
$82,575.00

Total
Quantity

80.00
90.00



Item
Number

707-06.02

707-06.03

707-06.04
707-07.01
707-08.01

707-15.51

707-15.55

707-15.56

708-01.01

708-02.01

709-01.01

709-04

709-05.02

709-05.05

709-05.06

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

REMOVAL OF GATE

REMOVAL AND RESET FENCE

REMOVAL AND RESET GATE
CHAIN-LINK FENCE (BRIDGES)
FENCE

MOBILIZATION

REMOVAL & SITE PREPARATION (STOCK F

REMOVAL & SITE PREP, (CHAIN LINK FE

MONUMENTS

MARKERS (CONCRETE R.O.W. POSTS)

RUBBLE STONE RIP-RAP

REINFORCED CONCRETE SLOPE PAVEMENT

MACHINED RIP-RAP (RUBBLE STONE)
MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

Unit of
Measure

EACH

L.F.

EACH
S.F.
L.F.
EACH

L.F.

L.F.

EACH

EACH

C.Y.
TON

TON

Region

Average
unit Price

$1.70
$2.32
$1.91
$300.00
$300.00
$7.45
$18.50
$8.02
$1,575.60
$1,575.60
$12.50
$12.50
$15.00
$15.00
$1.00
$950.00
$475.50
$1.00
$1.56
$1.25
$0.50
$1.84
$1.32
$60.00
$60.00
$70.77
$104.88
$80.43
$73.92
$76.64
$250.00
$9.93
$40.00
$12.89
$251.30
$269.38
$211.92
$248.31
$28.00
$28.00
$17.40
$29.55
$24.00
$21.83
$15.33
$14.43
$17.16
$21.06

Total
Cost

$351,875.00
$172,131.58
$606,581.58
$600.00
$600.00
$5,513.00
$740.00
$6,253.00
$1,575.60
$1,575.60
$21,325.00
$21,325.00
$5,400.00
$5,400.00
$10.00
$9,500.00
$9,510.00
$24,000.00
$31,200.00
$55,200.00
$1,250.00
$7,360.00
$8,610.00
$20,340.00
$20,340.00
$26,679.93
$5,558.52
$22,439.20
$9,240.00
$63,917.65
$1,500.00
$7,864.00
$1,360.00
$10,724.00
$186,713.00
$219,273.10
$112,740.00
$518,726.10
$364.00
$364.00
$73,623.50
$20,506.00
$148,200.00
$242,329.50
$199,577.80
$364,854.00
$364,383.20
$424,761.75

Total
Quantity

207368.00
74222 .00
318290.00
2.00

2.00
740.00
40.00
780.00



Item
Number

709-05.07

709-05.08

709-05.09

709-05.12

709-05.20

709-05.21

709-10.01

710-02

710-04

710-05

710-06.11

710-06.12

710-06.13

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

MACHINED RIP-RAP (CLASS A-2)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

MACHINED RIP-RAP

DUMPED RIP-RAP

DUMPED RIP-RAP

GABIONS

AGGREGATE UNDERDRAINS (WITH PIPE)

FILTER CLOTH UNDERDRAIN (WITH PIPE)

LATERAL UNDERDRAIN

LATERAL UNDERDRAIN ENDWALL (2:1)

LATERAL UNDERDRAIN ENDWALL (3:1)

LATERAL UNDERDRAIN ENDWALL (4:1)

Unit of
Measure

TON

TON

TON

TON

C.Y.

TON

C.Y.
L.F.

L.F.

L.F.

EACH

EACH

EACH

Region

STATE

Average
unit Price

$16.
$50.
$35.
$21.
$24.
$22.
$11.
$16.
$16.
$23.
$14.
$10.
$5.
$19.
$6.
$60.
$60.
$7.
$7.
$22.
$8.
$9.
$227.
$227.
$2.
$1.
$1.
$13.
$2.
$3.
$2.
$5.
$3.
$2.
$1.
$1.
$2.
$152.
$165.
$162.
$158.
$169.
$170.
$170.
$169.
$174.
$180.
$176.

Total
Cost

$1,353,576.
$600.
$420.
$254,090.
$68,860.
$323,970.
$118,954.
$29,883.
$93,052.
$44,965.
$286,856.
$47,329.
$221,740.
$81,714.
$350,784.
$18,300.
$18,300.
$5,320.
$5,320.
$2,200.
$13,950.
$16,150.
$30,060.
$30,060.
$317,786.
$135,554.
$331,075.
$26,932.
$811,348.
$147,821.
$34,262.
$2,200.
$184,284.
$46,794.
$16,312.
$22,429.
$85,536.
$11,160.
$1,320.
$14,593.
$27,073.
$5,070.
$4,590.
$1,701.
$11,361.
$7,690.
$4,500.
$13,377.

Total
Quantity



Item
Number

710-06.15

710-09.01

710-09.02

710-10.08

710-13.03

711-01

711-01.02
711-01.04
711-01.05

711-01.06

711-02

711-02.04

711-02.05

711-04

711-04.01

711-04.05

711-05.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of Average
Description Measure Region Unit Price
STATE $176.32
LATERAL UNDERDRAIN ENDWALL (6:1) EACH 1 $178.51
2 $197.38
3 $193.11
STATE $185.92
6""PERFORATED PIPE WITH VERTIC DRN S L.F. 1 $20.71
3 $18.01
4 $31.25
STATE $22.03
6" PIPE UNDERDRAIN L.F. 1 $9.75
3 $10.15
4 $14._46
STATE $11.44
18" PERFORATED PLASTIC PIPE L.F. 3 $21.00
STATE $21.00
FILTER CLOTH S.Y. 2 $1.00
4 $3.27
STATE $1.36
CONCRETE MEDIAN BARRIER L.F. 1 $30.87
3 $27.78
STATE $30.11
CONCRETE HALF MEDIAN BARRIER L.F. 3 $37.08
STATE $37.08
CONCRETE BARRIER WALL L.F. 3 $110.00
STATE $110.00
CONCRETE BARRIER WALL (MODIFIED) L.F. 3 $28.40
STATE $28.40
CONCRETE MEDIAN B_.R (TYING TO GUARD L.F. 1 $100.00
3 $150.00
STATE $125.00
CONCRETE MEDIAN B.R (BR PIER PROTEC L.F. 3 $28.28
STATE $28.28
REINFORCED CNC MEDIAN B.R L.F. 1 $53.00
3 $60.43
STATE $56.97
REINFORCED CNC MEDIAN B.R L.F. 3 $75.75
STATE $75.75
CONCRETE GLARE SCREEN MEDIAN BARR W L.F. 1 $34.32
3 $39.36
STATE $36.88
CNC GLARE SCREEN MEDIAN B.R @ BR PI L.F. 1 $115.00
3 $154.24
STATE $144.71
CONCRETE GLARE SCREEN (MEDIAN BARR L.F. 1 .
STATE .
RMVL & DISPOSAL CONCRETE MEDIAN BAR L.F. 1 $3.37
3 $121.20

STATE $4.61

Total
Cost

$25,567.
$128,525.
$69,280.
$35,339.
$233,144.
$82,636.
$131,567.
$117,126.
$331,330.
$6,349.
$17,094.
$15,646.
$39,089.
$6,300.
$6,300.
$1,261.
$784.
$2,045.
$117,382.
$34,813.
$152,195.
$125,174.
$125,174.
$2,750.
$2,750.
$273,861.
$273,861.
$2,200.
$3,300.
$5,500.
$296,374.
$296,374.
$47,912.
$62,785.
$110,697.
$23,785.
$23,785.
$687,582.
$816,590.
$1,504,172.
$19,665.
$82,210.
$101,875.

$64,134.
$24.482.
$88.616.

Total
Quantity

145.
720.
351.
183.
1254.
3990.
7304.
3748.
15042.
651.
1684.

19028.
19230.



Item
Number

711-05.02
711-05.70
711-05.71

712-01

712-01.02

712-01.50

712-02.02

712-04.01

712-04.10

712-05.01

712-05.02

712-05.03

712-06

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

EXPANSION JOINT FOR CONCRETE MEDIAN
SINGLE SLOPE MEDIAN BARRIER WALL
SINGLE SLOPE CONCRETE BARRIER WALL
TRAFFIC CONTROL

LANE CLOSURE

MAINTENANCE OF TRAFFIC

INTERCONNECTED PORTABLE BARRIER RAI

FLEXIBLE DRUMS (CHANNELIZING)

TEMPORARY FLEXIBLE TUBULAR DELINEAT

WARNING LIGHTS (TYPE A)

WARNING LIGHTS(TYPE B)
WARNING LIGHTS (TYPE C)

SIGNS (CONSTRUCTION)

Unit of
Measure

EACH
L.F.
L.F.

LS

EACH

EACH

L.F.

EACH

EACH

EACH

EACH
EACH

S.F.

Region

1
STATE
1
STATE
1
STATE

Average
unit Price

$35.00
$35.00
$100.00
$100.00
$13,106.05
$10,682.61
$16,699.49
$10,016.22
$13,166.07
$215.41
$721.24
$544 .21
$448.78
$437.74
$350.00
$643.17
$947.13
$585.51
$619.47
$14.19
$18.55
$23.19
$14.96
$19.56
$37.87
$35.80
$32.26
$27.15
$33.71
$33.97
$33.97
$44.34
$31.17
$43.85
$33.79
$39.13
$353.50
$353.50
$39.60
$42.89
$50.36
$31.58
$41.58
$9.66

$8.71

Total
Cost

$299,810.
$299,810.
$100.

$100.
$1,480,983.
$843,926.
$2,254,431.
$871,411.
$5,450,753.
$31,450.
$54,814.
$51,155.
$36,800.
$174,219.
$14,000.
$9,647.
$37,885.
$46,255.
$107,787.
$912,486.
$176,617.
$3,394,817.
$570,535.
$5,054,456.
$366,639.
$183,558.
$384,166.
$139,781.
$1,074,145.
$985.

$985.
$21,415.
$14,774.
$31,004.
$13,212.
$80,406.
$1,414.
$1,414.
$47,793.
$21,657.
$118,996.
$60,088.
$248,536.
$463,390.
$313,957.
$620,656.

Total
Quantity



Item

Number

712-06.01

712-06.10

712-06.16

712-07.02

712-07.03

712-08.03

712-08.06
712-08.07

712-09.01

712-09.02

712-09.03

712-09.04

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

VERTICAL PANELS

NEW SIGNS (CONSTRUCTION)

SIGNS (CNSTR) (REDUCED SPEED WARNING

TEMPORARY BARRICADES (TYPE 11)

TEMPORARY BARRICADES (TYPE 111)

ARROW BOARD (TYPE C)

UNIFORMED POLICE OFFICER
PORTABLE SPEED MONITOR UNIT

REMOVABLE PAVEMENT MARKING LINE

REMOVABLE PAVEMENT MKG (8" BARRIER

REMOVABLE PVMT MKG(CHNZIZING STRIPI

REMOVABLE PAVEMENT MARKING (STOP LI

Unit of
Measure

S.F.

EACH

L.F.

EACH

HOUR
EACH

L.F.

L.F.

S.Y.

L.F.

Region

4
STATE

Average
unit Price

$8.15
$8.67
$13.09
$16.02
$16.99
$8.95
$14.82
$10.50

Total
Cost

$375,499.
$1,773,503.
$60,812.
$9,660.
$126,748.
$13,591.
$210,812.
$231,118.
$61,447.
$193,254.
$186,425.
$672,245.
$28,860.
$12,422.
$16,452.
$6,120.
$63,854.
$72.

$72.
$33,415.
$17,984.
$48,654.
$16,195.
$116,250.
$215,752.
$95,809.
$325,419.
$219,407.
$856,388.
$210,000.
$210,000.
$40,000.
$40,000.
$82,738.
$6,108.
$249,714.
$209,478.
$548,039.
$95,728.
$62,310.
$562,651.
$45,611.
$766,301.
$25,599.
$25,599.
$2,766.
$18,181.
$3,626.

Total
Quantity

46089.50
204503.50
4646.00
603.00
7458.00
1518.00
14225.00
22017.00
6587.00
18066.00
22384.00

1166.00
419.00



Item
Number

712-09.05

712-09.21
712-09.30

713-01.01

713-01.02

713-02.04

713-02.11

713-02.14

713-02.15

713-04.02

713-05

713-06

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

REMOVABLE PAVEMENT MARKING (ARROW)

REMOVABLE WET REFLECTIVE PVMT MARK.
REMOVABLE BLACK-OUT TAPE (6')
CL A CNC (FOUNDATION FOR SIGN SUPPO

STEEL B. REINFORCEM(F FOR SIGN SUPP

DELINEATOR (MILE MARKER) & STEEL PO

REMOVAL OF EXISTING DELINEATORS

FLEXIBLE DELINEATOR (WHITE)

FLEXIBLE DELINEATOR (YELLOW)

STEEL I-BEAMS & W-F BEAMS-SIGN SUPP

STEEL HOLLOW SQ PST (BKWY) SIGN SUP

STEEL I-BMs & WF-BMs(BKWY) SIGN SUP

Unit of
Measure

EACH

L.F.
L.F.

C.Y.

LB.

EACH

EACH
EACH

EACH

LB.

LB.

LB.

Region

STATE
3
4
STATE
3
STATE
1
STATE

Average
unit Price

$13.47
$139.97
$220.00
$144 .42

$3.03

$20.17
$17.23
$23.34
$25.42
$65.00
$21.44

$2.01

$1.83
$1.75
$1.90

$1.82
$2.47
$1.82

$2.01
$1.75
$1.87

$1.90

Total
Cost

$24,575.34
$4,759.00
$440.00
$5,199.00
$337,299.60
$337,299.60
$34,110.00
$34,110.00
$42,640.00
$12,000.00
$36,790.30
$23,100.00
$114,530.30
$20,146.00
$3,150.00
$13,472.18
$9,317.44
$46,085.62
$6,800.00
$3,700.00
$5,933.00
$16,433.00
$400.00
$400.00
$27,848.80
$17,134.00
$31,740.58
$76,723.38
$9,856.10
$11,528.50
$6,633.96
$650.00
$28,668.56
$30,150.00
$5,000.00
$6,405.00
$20,975.50
$62,530.50
$1,437.00
$227.50
$1,943.66
$182.00
$3,790.16
$200,425.70
$18,375.00
$69,658.06
$64,625.00
$353,083.76

Total
Quantity

1825.00
34.00
2.00
36.00
111320.00
111320.00
17280.00

1337.00
15000.00
2500.00
3500.00
11970.00
32970.00
479.00
125.00
786.00
100.00
1490.00
99956.00
10500.00
37244 .00
38500.00
186200.00



Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
713-09.01 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $32,500.00 $32,500.00 1.00
2 $25,000.00 $100,000.00 4.00
3 $31,639.17 $189,835.00 6.00
STATE $29,303.18 $322,335.00 11.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $50,000.00 $50,000.00 1.00
3 $42,625.00 $85,250.00 2.00
STATE $45,083.33 $135,250.00 3.00
713-09.03 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $30,500.00 $30,500.00 1.00
3 $31,125.00 $62,250.00 2.00
STATE $30,916.67 $92,750.00 3.00
713-09.04 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $32,500.00 $32,500.00 1.00
3 $48,000.00 $48,000.00 1.00
STATE $40,250.00 $80,500.00 2.00
713-09.05 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $33,000.00 $33,000.00 1.00
STATE $33,000.00 $33,000.00 1.00
713-09.06 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $36,500.00 $36,500.00 1.00
STATE $36,500.00 $36,500.00 1.00
713-09.07 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $32,300.00 $32,300.00 1.00
STATE $32,300.00 $32,300.00 1.00
713-09.08 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $61,500.00 $61,500.00 1.00
STATE $61,500.00 $61,500.00 1.00
713-09.09 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $30,500.00 $30,500.00 1.00
STATE $30,500.00 $30,500.00 1.00
713-09.10 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $32,000.00 $32,000.00 1.00
3 $28,000.00 $28,000.00 1.00
STATE $30,000.00 $60,000.00 2.00
713-09.11 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $36,500.00 $36,500.00 1.00
STATE $36,500.00 $36,500.00 1.00
713-09.12 STEEL OVERHEAD SIGN STRUCTURE EACH 1 $32,500.00 $32,500.00 1.00
STATE $32,500.00 $32,500.00 1.00
713-10.01 STEEL CNTLV SIGN STRUCTURE EACH 3 $20,548.75 $82,195.00 4.00
4 $21,393.00 $21,393.00 1.00
STATE $20,717.60 $103,588.00 5.00
713-10.02 STEEL CNTLV SIGN STRUCTURE EACH 3 $17,890.00 $53,670.00 3.00
STATE $17,890.00 $53,670.00 3.00
713-10.03 STEEL CNTLV SIGN STRUCTURE EACH 3 $18,395.00 $55,185.00 3.00
STATE $18,395.00 $55,185.00 3.00
713-10.04 STEEL CNTLV SIGN STRUCTURE EACH 3 $18,250.00 $36,500.00 2.00
STATE $18,250.00 $36,500.00 2.00
713-10.05 STEEL CNTLV SIGN STRUCTURE EACH 3 $19,000.00 $19,000.00 1.00
STATE $19,000.00 $19,000.00 1.00
713-11.01 "U'" SECTION STEEL POSTS LB. 1 $1.52 $33,870.60 22241 .00
2 $1.73 $12,046.10 6962.00
3 $1.83 $29,342.00 16055.00
4 $2.02 $8,541.95 4221.00
STATE $1.69 $83,800.65 49479.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POS LB. 1 $3.21 $23,188.05 7218.00

2 $3.75 $5,906.78 1577.00



Item
Number

713-13.02

713-13.03

713-13.04

713-13.12

713-13.13

713-14

713-15

713-15.01

713-15.02

713-15.05

713-15.07

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

FLAT SHEET ALUMINUM SIGNS (0.080" T

FLAT SHEET ALUMINUM SIGNS (0.100" T

FLAT SHEET ALUMINUM SIGNS (0.125" T

FLAT SHEET ALUM SIGNS OVLY (0.080"T

FLAT SHT ALM SGN OVRLY(0.080"TH)DRC
EXTRUDED ALUMINUM PANEL SIGNS

REMOVAL OF SIGNS, POSTS AND FOOTING

REMOVAL OF EXISTING SIGN POST

REMOVAL & RELOCATION OF SIGN & SUPP

INSTN FLAT SHEET SIGN ON EX SUPPORT

SUSPENDED FLAT SHT ALM SGN (0.080"T

Unit of
Measure

LS

EACH

EACH

EACH

EACH

Region

Average
unit Price

$2.98
$3.91
$3.26
$9.37
$14.07
$9.77
$11.52
$9.96
$12.69
$13.67
$10.03
$12.51
$11.55
$12.12
$12.12
$10.00
$7.53
$11.75
$7.53
$9.55
$7.53
$7.53
$14.01
$14.80
$14.96
$13.35
$14.24
$406.43
$289.23
$2,558.32
$1,008.33
$1,089.45
$21.10
$36.54
$27.20
$94.17
$31.74
$17.05
$55.52
$33.21
$478.57
$36.69
$35.00
$25.69
$25.62
$100.00
$44.26
$238.33

Total
Cost

$12,387.
$4,101.
$45,584.
$73,601.
$15,495.
$49,136.
$7,856.
$146,090.
$44,181.
$7,447.
$35,030.
$2,877.
$89,537.
$5,090.
$5,090.
$5,000.
$3,200.
$8,225.
$3,388.
$19,813.
$1,506.
$1,506.
$535,438.
$138,589.
$397,634.
$232,031.
$1,303,694.
$2,845.
$3,760.
$28,141.
$12,100.
$46,846.
$11,687.
$4,055.
$3,753.
$9,040.
$28,536.
$2,301.
$222.
$4,948.
$3,350.
$10,822.
$280.
$102.
$102.
$400.
$885.
$1,430.

Total
Quantity

4157.00
1048.00
14000.00
7859.00
1101.00
5030.00
682.00
14672.00
3483.00
545.00
3494 .00
230.00
7752.00
420.00
420.00
500.00
425.00
700.00
450.00
2075.00
200.00
200.00
38223.00
9362.00
26580.00
17382.00
91547.00



Item
Number

713-15.11

713-15.12

713-15.13

713-15.35

713-15.36

713-15.37

713-15.38

713-15.50

713-16.01

713-16.03

713-16.05

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

SIGN SUPPORT ASM ON BRIDGES

SIGN SUPPORT ASM ON BRIDGES

SIGN SUPPORT ASM ON BRIDGES

METAL BARRICADE (TYPE I11)

REMOVE SIGN, SUPPORT & FOOTING

INSTALLATION OF SIGN MESSAGE(LETTER

EXTRD ALM PANELS FOR OVERLAYING BKG

REMOVE AND REPLACE SIGN

CHANGEABLE MESSAGE SIGN UNIT

CHANGEABLE MESSAGE SIGN

RAILROAD CROSS-BUCK SIGN & SUPPORT

Unit of
Measure

LS

LS

LS

EACH

EACH

S.F.

S.F.

EACH

EACH

EACH

EACH

Region

Average
unit Price

$202.56
$175.25
$158.46
$184.05
$2,000.00
$8,106.67
$6,580.00
$2,500.00
$8,106.67
$6,705.00
$6,645.00
$6,645.00
$675.00
$400.00
$495.65
$94.29
$100.00
$92.95
$98.75
$96.44
$5.00
$9.50
$16.45
$9.50
$10.04
$1.00
$1.00
$4.98
$1.00
$1.66
$10.00
$10.00
$10.00
$9,692.31
$7,551.50
$9,441.62
$7,048.39
$8,518.19
$20,666.67
$8,250.00
$6,100.00
$13,400.00
$13,547.73
$415.00
$350.21
$348.28
$275.00
$361.00

Total
Cost

$3,646.
$1,402.
$3,644.
$10,122.
$2,000.
$24,320.
$26,320.
$2,500.
$24,320.
$26,820.
$13,290.
$13,290.
$5,400.
$6,000.
$11,400.
$3,960.
$3,400.
$2,788.
$3,160.
$13,308.
$250.
$712.
$822.
$475.
$2,260.
$100.
$100.
$647.
$450.
$1,297.
$200.
$320.
$520.
$126,000.
$30,206.
$349,340.
$218,500.
$724,046.
$124,000.
$41,250.
$12,200.
$120,600.
$298,050.
$38,180.
$18,210.
$17,065.
$12,100.
$85,556.

Total
Quantity

18.



Item
Number

713-16.06

713-16.07

713-16.09

713-16.20

713-16.21

713-16.22

713-16.23

713-16.24

713-16.25

713-16.26

713-16.27

713-16.28

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
DEAD END SIGN AND SUPPORT EACH
END OF ROADWAY SIGN AND SUPPORT EACH
RAILROAD ADVANCE WARNING SIGN AND S EACH
SIGNS EACH
SIGNS EACH
SIGNS EACH
SIGNS EACH
SIGNS EACH
SIGNS EACH
SIGNS EACH
SIGNS EACH
SIGNS EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE
TATE

PrOPNONPPRPOANFRPORMONRPOAONPONDRAPONFPORONFRPORMNONRPOAPONRPONDPAPORPORMWE

Average
unit Price

$160.00
$132.00
$160.00
$144.73
$122.50
$136.50
$137.00
$133.00
$294 .62
$184.95
$184 .55
$204.00
$231.33
$160.85
$304.82
$319.06
$792.48
$332.99
$226.43
$231.43
$262.00
$611.23
$328.33
$137.50
$305.00
$242 .50
$171.50
$179.18
$90.00
$155.00
$312.50
$166.00
$163.41
$55.00
$190.00
$315.00
$162.00
$149.27
$10.00
$160.00
$98.00
$43.47
$90.00
$212.00
$171.33
$212.00
$212.00
$333.00

Total
Cost

$160.00
$792.00
$640.00
$1,592.00
$980.00
$1,092.00
$1,918.00
$3,990.00
$27,400.00
$9,617.40
$8,858.40
$9,180.00
$55,055.80
$16,246.08
$5,182.00
$22,334.24
$32,491.50
$76,253.82
$1,585.00
$1,620.00
$11,266.00
$9,168.50
$23,639.50
$2,200.00
$305.00
$2,425.00
$2,058.00
$6,988.00
$720.00
$310.00
$1,250.00
$498.00
$2,778.00
$165.00
$190.00
$315.00
$972.00
$1,642.00
$100.00
$160.00
$392.00
$652.00
$90.00
$424 .00
$514.00
$424 .00
$424 .00
$666.00

Total
Quantity
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Item
Number
713-16.29

713-16.41

713-16.50

713-16.51

713-17.02

713-17.03

713-17.20

713-17.30

713-17.31
713-17.32
713-17.33
713-17.34
713-17.35
713-17.36

713-17.60

713-17.61

713-20.30

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

SIGNS

RELOCATE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

INST AUX SUPPORT FOR EXIT NUMBER PA

INSTALL AUX SUPPORT ON EXISTING SIG

OVERHEAD SIGN SUPP. FOOTING

MOD EXISTING OVERHEAD SIGN STRUCTUR

MOD EXISTING OVERHEAD SIGN STRUCTUR
MOD EXISTING OVERHEAD SIGN STRUCTUR
MOD EXISTING OVERHEAD SIGN STRUCTUR
MOD EXISTING OVERHEAD SIGN STRUCTUR
MOD EXISTING OVERHEAD SIGN STRUCTUR
MOD EXISTING OVERHEAD SIGN STRUCTUR

SIGN MOUNTED ON CONC MEDIAN B.R

SIGN MOUNTED ON CONC MEDIAN B.R

SIGN ADJUSTMENTS

Unit of
Measure

EACH
LS

EACH

EACH

EACH

EACH

LS
LS

LS
LS
LS
LS
LS
LS

EACH

EACH
EACH

Region

STATE
4
STATE
1
3
STATE

Average
unit Price

$333.
$166.
$166.
$80.
$234.
$157.
$65.
$5.
$39.
$13.
$39.
$220.
$220.
$210.
$105.
$189.
$23.
$25.
$43.
$25.
$26.
$4,040.
$4,040.
$2,200.
$2,000.
$2,500.
$2,233.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$160.
$480.
$240.
$480.
$480.
$65.
$80.
$111.
$80.

Total
Cost

$666.
$332.
$332.
$80.
$234.
$314.
$3,640.
$100.
$907.
$345.
$4,992.
$220.
$220.
$840.
$105.
$945.
$5,000.
$1,250.
$2,196.
$2,250.
$10,696.
$4,040.
$4,040.
$2,200.
$2,000.
$2,500.
$6,700.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$2,200.
$480.
$480.
$960.
$480.
$480.
$13,000.
$8,000.
$11,196.
$9,600.

Total
Quantity

)
eNole]
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120.
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Item
Number

713-30.01

713-30.02

713-30.03

713-30.04

713-30.05

713-30.07

714-01

714-01.01

714-01.02

714-01.03

714-01.04
714-01.05

714-01.06

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
ERECT OVERHEAD SIGN TRUSS EACH
BRIDGE MOUNTED SIGN SUPPORT LB.
OVERHEAD SIGN SUPPORT FOOTING C.Y
VERTICAL OVERHEAD SIGN SUPPORT L.F.
BARRIER MOUNTED SQUARE TUBE SIGN SU LB.
BRIDGE MOUNT FOR FLAT SHEET SIGN EACH
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS
STRUCTURAL LIGHTING LS

Region

STATE

Average
unit Price

$80.38
$100.00
$500.00
$215.60
$500.00
$328.90
$2.00
$1.85
$2.98
$1.85
$2.17
$300.00
$200.00
$238.14
$200.00
$240.96
$100.00
$20.00
$72.93
$20.00
$53.23
$3.00
$2.00
$1.84
$2.00
$2.21
$15.00
$59.10
$45.68
$12,500.00
$6,500.00
$9,500.00
$2,300.00
$4,063.92
$13,200.00
$4,764.95
$5,050.00
$2,167.62
$3,608.81
$4,400.00
$2,300.00
$3,350.00
$3,600.00
$3,600.00
$3,700.00
$3,700.00
$2,600.00
$2,600.00

Total
Cost

$41,796.
$100.
$500.
$215.
$500.
$1,315.
$2,000.
$1,850.
$2,980.
$1,850.
$8,680.
$3,000.
$1,200.
$1,428.
$1,600.
$7,228.
$3,000.
$600.
$2,187.
$600.
$6,387.
$450.
$300.
$276.
$300.
$1,326.
$630.
$5,673.
$6,303.
$12,500.
$6,500.
$19,000.
$4,600.
$20,319.
$13,200.
$38,119.
$10,100.
$4,335.
$14,435.
$4,400.
$2,300.
$6,700.
$3,600.
$3,600.
$3,700.
$3,700.
$2,600.
$2,600.

Total
Quantity

520.
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Item
Number

714-01.07
714-01.08
714-02.03

714-03

714-03.01

714-03.02

714-03.03
714-03.04
714-03.05
714-04.02
714-04.03
714-04.04
714-04.05
714-04.06

714-05.01

714-05.04

714-05.05

714-06.04

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

ENCASED CONDUIT (3" PVC, SCHEDULE 4
JACKED OR BORED CONDUIT

DIRECT BRL CONDUIT (2"PVC, SCHEDULE

DIRECT BRL CONDUIT (3'PVC, SCHEDULE

DIRECT BURIAL CONDUIT

DIRECT BURIAL CONDUIT

DIRECT BURIAL CONDUIT
CONDUIT (STRUCTURES - 2' RGS)
CONDUIT

CONDUIT

CONDUIT

CONDUIT

PULL BOXES (TYPE A, B, OR C)

PULL BOXES (TYPE C)

PULL BOXES

CABLE (1/C # 8 AWG)

Unit of
Measure

LS
LS

-
n

EACH

EACH

Average
Region Unit Price
1 $3,600.00
STATE $3,600.00
1 $3,600.00
STATE $3,600.00
3 $7.50
STATE $7.50
1 $22.90
2 $26.42
3 $26.82
4 $20.00
STATE $25.34
1 $3.51
2 $2.49
3 $4.80
4 $3.00
STATE $4.22
3 $6.30
4 $3.50
STATE $5.82
3 $6.12
STATE $6.12
3 $6.71
STATE $6.71
3 $3.47
STATE $3.47
3 $7.23
STATE $7.23
3 $7.67
STATE $7.67
3 $3.57
STATE $3.57
3 $3.93
STATE $3.93
3 $4.61
STATE $4.61
2 $175.00
3 $323.00
4 $317.50
STATE $280.45
1 $253.40
2 $260.00
3 $362.85
4 $300.00
STATE $330.76
1 $250.00
3 $632.72
STATE $515.18
3 $0.36

Total
Cost

$3,600.
$3,600.
$3,600.
$3,600.
$127.
$127.
$48,406.
$24,917.
$113,387.
$8,000.
$194,710.
$136,262.
$29,403.
$439,789.
$10,800.
$616,255.
$8,287.
$945.
$9,232.
$69,768.
$69,768.
$20,002.
$20,002.
$93,690.
$93,690.
$10,256.
$10,256.
$14,418.
$14,418.
$35,289.
$35,289.
$67,291.
$67,291.
$1,653.
$1,653.
$2,100.
$9,044.
$635.
$11,779.
$12,670.
$3,120.
$61,322.
$6,900.
$84,012.
$20,500.
$117,052.
$137,552.
$14,629.

Total
Quantity



Item
Number

714-06.05

714-06.06

714-06.07

714-06.08

714-06.09

714-06.10

714-06.11

714-06.12
714-07.01
714-08.01
714-08.03
714-08.06
714-08.08

714-08.09

714-08.10

714-08.11

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

CABLE (1/C # 6 AWG)

CABLE (1/C # 4 AWG)

CABLE (1/C # 2 AWG)

CABLE

CABLE

CABLE

CABLE

CABLE

PREASSEMBLED CABLE IN DUCT (2'2/C#6

LIGHT
LIGHT
LIGHT
LIGHT

LIGHT

LIGHT

LIGHT

STANDARDS
STANDARDS
STANDARDS
STANDARDS

STANDARDS

STANDARDS

STANDARDS

(457 M_.H., 15" ARM)
(35" M.H., 6% ARM)
(STEEL)

(NEW MED BARR MOUNT

Unit of
Measure

L.F.

EACH
EACH
EACH

EACH

EACH

EACH

Region

STATE

Average
unit Price

$0.36
$0.54
$0.50
$0.47
$0.40
$0.51
$0.70
$0.50
$0.73
$0.70
$0.75
$0.65
$0.84
$0.77
$0.80
$0.50
$1.10
$0.53
$0.34
$1.80
$1.08
$0.55
$2.00
$0.69
$0.70
$2.80
$1.78
$0.75
$0.75
$3.50
$3.50
$3,038.00
$3,038.00
$1,353.85
$1,353.85
$4,080.00
$4,080.00
$3,062.35
$3,062.35
$2,040.19
$2,095.34
$1,438.56
$9,900.00
$1,964.24
$10,686.00
$5,110.43
$5,747.64
$14,500.00

Total
Cost

$14,629.60
$97,427.10
$7,354.00
$64,655.65
$1,680.00
$171,116.75
$4,977.00
$6,127.00
$57,108.28
$68,212.28
$10,649.25
$5,054.40
$13,004.88
$28,708.53
$7,464.80
$43,542.80
$220.00
$51,227.60
$299.20
$1,620.00
$1,919.20
$21,344.95
$8,400.00
$29,744.95
$1,386.00
$5,880.00
$7,266.00
$5,534.25
$5,534.25
$6,300.00
$6,300.00
$3,038.00
$3,038.00
$17,600.00
$17,600.00
$69,360.00
$69,360.00
$156,180.00
$156,180.00
$218,300.00
$117,339.00
$172,627.00
$59,400.00
$567,666.00
$85,488.00
$316,846.77
$402,334.77
$29,000.00

Total
Quantity

40376.
179616.
14708.
136949.
4200.
335473.
7110.
12254.
78142.
97506.
14199.
7776.
15482.
37457.
9331.
87055.
200.
96586.
880.
900.
1780.
38809.
4200.
43009.
1980.
2100.
4080.
7379.
7379.
1800.
1800.
1.

1.

13.
13.
17.
17.
51.
51.
107.
56.
120.
6.
289.
8.

62.
70.

2.



Item
Number

714-08.12

714-08.13

714-08.14

714-08.15
714-08.20
714-08.23
714-08.24
714-08.30

714-08.32

714-08.33
714-08.50
714-09.01
714-09.02

714-09.03

714-09.04

714-09.05

714-09.06

714-09.07

Average Unit Price Report

JAN/01/02 to DEC/31/02

Description

LIGHT STANDARDS

LIGHT STANDARDS

LIGHT STANDARDS

LIGHT STANDARDS

FOUNDATION (ONLY) FOR LIGHT STANDAR
FOUNDATION (ONLY) FOR LIGHT STANDAR
FOUNDATION (ONLY) FOR LIGHT STANDAR
REMOVE & RELOCATE LIGHT STANDARD

REMOVAL OF LIGHT STANDARD & FOUNDAT

REMOVAL OF EXISTING COBRA HEAD LUMI
REMOVE WOOD POLE & ROADWAY LUMINARE
LUMINAIRES (150 WATT)
LUMINAIRES (200 WATT)
LUMINAIRES (250 WATT)

LUMINAIRES (400 WATT)

LUMINAIRES (400 WATT - HIGH MAST)

LUMINAIRES (1000 WATT - HIGH MAST)

LUMINAIRES (150 WATT - UNDERPASS)

Unit of
Measure

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

Region

3
STATE
1
3
STATE
1
3
STATE
1
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
3
STATE
1
STATE
1
STATE
3
STATE
1
STATE
2
3
STATE
2
3
STATE
1
3
STATE

Average
unit Price

$9,163.61
$10,133.86
$14,600.00
$1,450.67
$2,658.26
$1,500.00
$1,498.84
$1,499.15
$18,600.00
$2,495.71
$16,586.96
$1,236.24
$1,236.24
$920.81
$920.81
$837.73
$837.73
$1,150.00
$1,150.00
$201.00
$201.00
$369.32
$348.21
$361.05
$130.00
$130.00
$280.00
$280.00
$561.00
$561.00
$300.00
$300.00
$419.94
$642.83
$608.06
$435.00
$537.86
$527.89
$610.00
$524.19
$604.95
$587.45
$600.00
$575.89
$550.00
$581.58
$488.00
$522.00

Total
Cost

$82,472.
$111,472.
$131,400.
$129,109.
$260,509.
$12,000.
$32,974.
$44,974.
$130,200.
$2,495.
$132,695.
$1,236.
$1,236.
$21,178.
$21,178.
$141,576.
$141,576.
$55,200.
$55,200.
$402.
$402.
$21,790.
$13,232.
$35,022.
$1,170.
$1,170.
$4,200.
$4,200.
$14,586.
$14,586.
$3,900.
$3,900.
$7,139.
$59,140.
$66,279.
$15,225.
$175,342.
$190,567.
$117,120.
$6,290.
$123,410.
$51,696.
$24,000.
$37,432.
$15,400.
$128,528.
$4,880.
$2,088.

Total
Quantity

9.
11.
9.
89.
98.
8.
22.
30.



Item
Number

714-09.09

714-09.10

714-09.11

714-09.12
714-09.13
714-10.01

714-12.01

714-12.02

714-12.03

714-12 .04

714-12.11
714-12.12

714-13

714-14.01

714-16.01

714-25

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
LUMINAIRES EACH
LUMINAIRES EACH
LUMINAIRES EACH
LUMINAIRES EACH
LUMINAIRES EACH
OVERHEAD CONDUCTORS L.F.
CONTROL CENTER (NO. 1) LS
CONTROL CENTER (NO. 2) LS
CONTROL CENTER (NO. 3) LS
CONTROL CENTER (NO. 4) LS
MODIFY EXIST CONTROL CENTER EACH
MODIFY EXIST CONTROL CENTER EACH
CL A CNC(ROADWAY & STRUCTURE LIGHTI C.Y.
MASTARM - 15° EACH
NAVIGATIONAL LIGHTING LS
ELECTRICAL CONNECTION EACH

Region

STATE
1
3
STATE
1
3
STATE
1
3
STATE
1
STATE
1
STATE
1
STATE

Average
unit Price

$497.71
$370.00
$360.53
$367.42
$600.00
$341.61
$500.62
$580.00
$290.00
$576.74
$625.00
$625.00
$585.00
$585.00

Total
Cost

$6,968.
$14,800.
$5,408.
$20,208.
$4,800.
$1,708.
$6,508.
$51,040.
$290.
$51,330.
$10,000.
$10,000.
$14,040.
$14,040.
$9,126.
$9,126.
$20,300.
$10,800.
$25,880.
$14,500.
$71,480.
$9,300.
$10,800.
$26,722.
$46,822.
$9,300.
$13,274.
$22,574.
$9,300.
$7,000.
$16,300.
$2,000.
$2,000.
$2,000.
$2,000.
$130,900.
$15,258.
$250.
$22,400.
$168,808.
$1,776.
$1,776.
$34,000.
$31,263.
$65,263.
$7,300.
$1,353.
$2,496.

Total
Quantity
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Item
Number

714-26.05

714-40

715-01

715-01.01

716-01.05

716-01.06

716-01.07

716-01.10

716-01.30

716-02.01

716-02.02

716-02.03

716-02.04

716-02.05

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

TEMPORARY ROADWAY LIGHTING

LOCATING UTILITIES

ASPHALTIC CONCRETE CURB (4 INCHES)

ASPHALTIC CONCRETE CURB

TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY RAISED PAVEMENT MARKER,WH

TEMPORARY RAISED PAVEMENT MARKER,YE

SNOWPLOWABLE REFLECTIVE MARKER

RMVL OF SNOWPLOWABLE REFLECTIVE MAR

PLASTIC PAVEMENT MARKING

PLASTIC PAVEMENT MKG (8"

PLASTIC PAVEMENT MARKING

PLASTIC PAVEMENT MARKING

PLASTIC PAVEMENT MARKING

(4" LINE)

BARRIER LI

(CROSS-WAL

(CHNZ STRI

(STOP LINE

Unit of
Measure

LS

LS

L.F.
L.F.
EACH
EACH
EACH
EACH

EACH

L.M.

L.F.

S.Y.

L.F.

Region

4
STATE
3
STATE
3
STATE
1
STATE
4
STATE
3
STATE
2
STATE
2
STATE

Average
unit Price

$3,300.00
$578.00
$19,000.00
$19,000.00
$950.00
$950.00
$1.00
$1.00
$11.15
$11.15
$11.30
$11.30
$10.25
$10.25
$10.25
$10.25
$22.78
$27.02
$30.05
$38.19
$28.83
$7.07
$8.70
$12.11
$12.68
$9.04
$1,542.41
$1,567.02
$2,528.71
$2,297.60
$2,018.01
$0.92
$0.91
$2.30
$2.11
$1.66
$7.08
$3.77
$7.29
$8.95
$5.99
$15.18
$10.25
$20.27
$22.41
$17.31
$7.03
$7.06

Total
Cost

$3,300.
$14,449.
$19,000.
$19,000.
$950.

$950.

$500.

$500.
$22,047.
$22,047.
$34,436.
$34,436.
$317.

$317.

$317.

$317.
$451,298.
$328,520.
$461,139.
$503,437.
$1,744,396.
$75,316.
$55,680.
$37,819.
$47,420.
$216,236.
$1,022,991.
$546,562.
$1,730,091.
$1,013,344.
$4,312,988.
$4,481.
$29,115.
$54,041.
$56,704.
$144,342.
$21,845.
$124,241.
$56,855.
$180,729.
$383,672.
$128,969.
$74,053.
$282,889.
$121,656.
$607,568.
$155,124.
$164,298.

Total
Quantity



Item
Number

716-02.06

716-02.07

716-02.08

716-02.09

716-02.10

716-02.11

716-02.30

716-02.31

716-02.32

716-02.33

716-03.01

716-03.02

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PAVEMENT

PAVEMENT

PAVEMENT

PVMT MKG

PAVEMENT

PAVEMENT

Average Unit Price Report
JAN/01/02 to DEC/31/02

MKG (TURN LANE ARR

MKG (24" BARRIER L

MKG (8" DOTTED LIN

(LONGITUDINAL X-WA

MARKING (6" LINE)

MKG (6" DOTTED LIN

RETRACING PVMT MKG-PLASTIC (4" LINE

RETRACING PVMT MKG-PLASTIC(8" BAR.

RETRACING PVMT MKG-PLASTIC (6™ LINE

RETRACING PVMT MKG-PLASTIC (DOTTED

PLASTIC WORD PVMT MARKING (ONLY)

PLASTIC WORD PVMT MARKING (RXR)

Unit of
Measure

EACH

EACH

Region

Average
unit Price

$14.10
$11.56
$9.54
$69.22
$77.33
$192.02
$151.36
$125.06
$5.16
$5.20
$12.50
$7.39
$7.76
$2.73
$2.17
$3.21
$1.64
$2.61
$9.05
$14.97
$21.34
$27.37
$15.04
$2,188.25
$1,954.63
$2,879.76
$3,068.96
$2,433.35
$1.87
$1.51
$2.18
$1.36
$1.75
$980.00
$11,000.00
$994 .52
$0.50
$0.50
$1,560.00
$1,560.00
$0.50
$0.50
$131.39
$105.37
$210.61
$177.58
$159.30
$413.13

Total
Cost

$250,475.
$183,937.
$753,834.
$66,241.
$42,530.
$164,372.
$128,805.
$401,949.
$5,835.
$2,885.
$12,500.
$8,020.
$29,240.
$5,787.
$2,148.
$7,402.
$2,050.
$17,387.
$37,910.
$17,473.
$60,400.
$16,260.
$132,043.
$371,784.
$498,040.
$413,822.
$480,288.
$1,763,935.
$21,098.
$10,855.
$10,798.
$5,906.
$48,657.
$54,007.
$880.
$54,887.
$2,000.
$2,000.
$45,318.
$45,318.
$400.
$400.
$16,686.
$3,582.
$13,900.
$19,356.
$53,524.
$40,900.

Total
Quantity

17765.00
15912.00
79032.00
957.00
550.00
856.00
851.00
3214.00
1130.00
555.00
1000.00
1085.00
3770.00
2117.00
990.00
2307.00
1250.00
6664.00
4188.00
1167.00
2830.00



Item
Number

716-03.03

716-03.04

716-03.05

716-03.06

716-03.07

716-03.08

716-03.09

716-04.01

716-04.02

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

WORD

WORD

WORD

WORD

WORD

WORD

WORD

PVMT

PVMT

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of

Measure
PVMT MARKING (STOP AHE EACH
PVMT MARKING (SCHOOL) EACH
PVMT MARKING (BIKE LAN EACH
PVMT MARKING (SIGNAL A EACH
PVMT MARKING (STOP) EACH
PVMT MARKING (PED-XING EACH
PVMT MARKING EACH
MKG (STRAIGHT-TURN ARR EACH
MKG(DOUBLE TURNING ARR EACH

Region

Average
unit Price

$373.
$566.
$542.
$466.
$243.
$215.
$573.
$481.
$341.
$183.
$250.
$550.
$200.
$239.
$182.
$200.
$500.
$150.
$243.
$250.
$250.
$700.
$517.
$502.
$194.
$181.
$432.
$150.
$230.
$232.
$200.
$500.
$240.
$281.

$95.
$400.
$525.
$186.
$103.
$105.
$225.
$164.
$153.
$125.
$104.
$175.
$173.
$144.

Total
Cost

$30,267.
$37,358.
$45,050.
$153,575.
$2,430.
$8,622.
$6,307.
$12,028.
$29,387.
$1,830.
$500.
$1,100.
$400.
$3,830.
$730.
$400.
$1,000.
$300.
$2,430.
$1,500.
$500.
$3,500.
$36,235.
$41,735.
$1,556.
$724.
$1,731.
$600.
$4,612.
$930.
$400.
$1,000.
$480.
$2,810.
$570.
$400.
$525.
$1,495.
$4,050.
$2,856.
$8,580.
$7,245.
$22,731.
$3,625.
$3,347.
$4,375.
$6,775.
$18,122.

Total
Quantity

0~ = =
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Item
Number

716-04.03

716-04.04

716-04.05

716-04.06

716-04.07

716-04.08

716-04.09

716-04.10

716-04.11

716-05.01

716-05.02

Description

PLASTIC PAVEMENT

PLASTIC PVMT MKG

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

PLASTIC PAVEMENT

Average Unit Price Report
JAN/01/02 to DEC/31/02

MARKING(4' DOTTED

(TRANSVERSE SHOULD

MKG

MKG

MKG

MKG

MKG

MKG

(STRAIGHT ARRO

(WRONG WAY ARR

(EXIT ONLY ARR

(OPTION LANE A

(H.O0.V. DIAMON

(HANDICAP SYMB

PLAS PVMNT MKG(BICYCLE SYMBOL W/RID

PAINTED PAVEMENT MARKING (4" LINE)

PAINTED PAVEMENT MKG (8" BARRIER LI

Unit of
Measure

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH
L.M.

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

POAWNPONWONRWONFRPORARWONRPORAONPONDRAWONREPODRWONFRPORMRONRPORAWONPONDAWNE

Average
unit Price

$1.29

$2.00

$1.22

$2.25

$1.31

$3.60

$3.50

$7.25

$4.00

$4.38
$72.59
$69.68
$178.53
$106.33
$119.40
$151.36
$95.71
$125.00
$123.46
$126.49
$110.48
$100.00
$279.79
$200.00
$154.28
$159.17
$150.00
$322.84
$250.00
$238.02
$225.00
$100.00
$215.14
$150.00
$194 .58
$156.00
$100.00
$225.00
$175.00
$170.55
$350.00
$350.00
$341.65
$324.34
$675.27
$757.53
$512.60

$0.12

Total
Cost

$7,007.
$338.
$2,228.
$315.
$9,888.
$9,293.
$1,750.
$7,250.
$4,000.
$22,293.
$4,573.
$1,533.
$13,390.
$3,190.
$22,686.
$3,330.
$1,340.
$3,125.
$3,210.
$11,005.
$6,297.
$300.
$5,316.
$1,200.
$13,113.
$2,865.
$450.
$6,134.
$1,500.
$10,949.
$450.
$100.
$9,681.
$3,000.
$13,231.
$4,680.
$1,500.
$5,625.
$5,250.
$17,055.
$6,300.
$6,300.
$706,948.
$317,386.
$1,215,444.
$758,183.
$2,997,962.
$101,972.

Total

Quanti

5411.
169.
1824.
140.
7544.
2585.
500.
1000.
1000.
5085.
63.
22.
75.
30.
190.
22.
14.
25.
26.
87.
57.
3.
19.
6.
85.
18.
3.
19.

46.

ty



Item
Number

716-05.03

716-05.04

716-05.05

716-05.06

716-05.07

716-05.08

716-05.09

716-05.10

716-05.20

716-05.60

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAVEMENT MARKING (CROSS-WAL

PVMT MKG (CHNZ STRIPING)

PAVEMENT MARKING (STOP LINE

PAVEMENT MKG (TURN LANE ARR

PAVEMENT MKG (24" BARRIER L

PAVEMENT MARKING (PARKING L

PAVEM®*T MARK®*G(STR*T-TURN A
PAVEMENT MARKING (RXR)

PAVEMENT MARKING (6" LINE)

RETRACING PVMT MKGS-PAINTED(4" LINE

Unit of
Measure

L.F.

S.Y.

L.F.

EACH

L.F.

L.F.

EACH
EACH

L.M.

L.M.

Region

Average
unit Price

$0.44
$1.30
$0.65
$0.28
$5.50
$3.50
$2.50
$4.86
$4.08
$15.89
$19.93
$15.20

Total
Cost

$2,380.32
$169,736.00
$12,885.00
$286,973.42
$2,200.00
$700.00
$2,250.00
$6,124.00
$11,274.00
$7,562.00
$3,986.00
$24,840.56
$7,014.00
$43,402.56
$13,468.00
$1,666.36
$15,346.00
$5,392.60
$35,872.96
$10,779.00
$900.00
$4,667.67
$2,485.00
$18,831.67
$800.00
$4,075.40
$600.00
$800.00
$6,275.40
$312.50
$50.00
$50.00
$758.00
$1,170.50
$500.00
$500.00
$4,980.00
$2,529.12
$1,921.56
$3,000.00
$12,430.68
$113,942.00
$54,972.50
$84,215.40
$15,000.00
$268,129.90
$708,988.60
$674,244 .57

Total
Quantity

5472.00
130877.00
19940.00
1011909.00
400.00
200.00
900.00
1260.00
2760.00
476.00
200.00
1634.00
590.00
2900.00
4068.00
266.00
1627.00
745.00
6706.00



Item
Number

716-05.61

716-05.62

716-05.63

716-08.01

716-08.02

716-08.03

716-08.04

716-08.05

716-08.06

716-08.07

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Measure Region

RETRACING PVMT MKGS-PAINTED(8'" BAR. L.F. 1

RETRACING PVMT MKGS-PAINTED(6" LINE L.M. 1

RETRACING PVMT MKGS-PAINTED(DOTTED L.F. 2

REMOVAL OF PAVEMENT MARKING (LINE) L.F. 1

REMOVAL OF PVMT MKG (8" BARRIER LIN L.F. 1

REMOVAL OF PAVEMENT MARKING (CROSS- L.F. 1

REMOVAL PAVEMENT MKG (CHNZ STRIPING S.Y. 1

REMOVAL OF PAVEMENT MARKING (STOP L L.F. 1

REMOVAL OF PVMT MKG (TURN LANE ARRO EACH 1

REMOVAL PVMT MKG (STRAIGHT-TURN ARR EACH 1

Average
unit Price

$132.33
$98.33
$113.71
$0.06
$0.05
$0.04
$0.05
$137.97
$159.96
$188.51
$162.02
$0.05
$0.05
$0.49
$1.42
$0.70
$0.52
$0.55
$1.18
$1.00
$1.00
$0.60
$0.94
$2.36
$2.50

Total
Cost

$1,410,167.
$545,642.
$3,339,043.
$17,811.
$5,210.
$2,538.
$25,560.
$163,194.
$55,691.
$207,619.
$426,504.
$1,130.
$1,130.
$72,131.
$5,161.
$39,169.
$18,783.
$135,245.
$1,175.
$500.
$1,000.
$600.
$3,275.
$944.
$500.
$500.
$6,024.
$7,968.
$3,494.
$4,719.
$10,311.
$5,326.
$23,851.
$1,791.
$2,177.
$2,280.
$2,516.
$8,765.
$1,860.
$1,966.
$707.
$1,220.
$5,753.
$2,110.
$965.
$510.
$1,000.
$4,585.

75

Total
Quantity

10656.
5548.
29365.
322874.
108442.
60000.
491316.
1182.
348.
1101.
2632.
25000.
25000.
148120.
3639.
56101.
35874.
243734.
1000.
500.
1000.
1000.
3500.
400.
200.
500.
1018.
2118.
380.
207.
552.
350.
1489.
248.
333.



Item
Number

716-08.08

716-08.09

716-08.10

716-08.11

716-08.12

716-08.13

716-08.20

716-10.01

716-10.02

716-10.03

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
REMOVAL PVMT MKG (DOUBLE TURNING AR EACH
REMOVAL OF PAVEMENT MKG (DOTTED LIN L.F.
REMOVAL PVMT MKG (TRANSVERSE SHOULD L.F.
REMOVAL OF WORD PVMT MKG EACH
REMOVAL OF WORD PVMT MKG EACH
REMOVAL OF WORD PVMT MKG EACH
REMOVAL OF PAVEMENT MARKING (LINE) L.M.
PREFORMED PLASTIC PAVEMENT MKG (4" L.M.
PREFORMED PLASTIC PVMT MKG (8''BARR L.F.
PREFORMED PLASTIC PAVEMENT MKG (X-W L.F.

EY)
D
«Q
-
]
=]

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NPAPWNPFPNAWONFPORARWONFRPONFPORMRONRPORAONPOAPONRPODRPWONFPOPMONFRPORMWNE

TATE

Average
unit Price

$166.
$80.
$20.
$60.
$81.

Total
Cost

$3,320.00
$800.00
$400.00
$1,330.00
$5,850.00
$185.00
$200.00
$162.50
$195.00
$742 .50
$285.00
$350.00
$4,225.00
$600.00
$5,460.00
$5,926.00
$2,181.78
$1,496.78
$1,800.00
$11,404.56
$2,895.00
$1,382.16
$964 .68
$600.00
$5,841.84
$1,682.00
$721.78
$576.78
$144 .00
$3,124.56
$91,850.00
$32,540.00
$124,390.00
$474,512.00
$253,163.33
$250,288.83
$217,160.00
$1,195,124.16
$36,921.40
$46,102.20
$110,352.45
$400.00
$193,776.05
$3,170.00
$1,500.00
$700.00
$1,100.00
$6,470.00

Total
Quantity



Item
Number

716-10.04

716-10.05

716-10.06

716-10.07

716-10.08

716-10.09

716-10.10

716-10.11

716-10.12

716-10.13

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

PRFMD PLS

PREFORMED

PREFORMED

PREFORMED

PREFORMED

PRFMD PLS

PREFORMED

PRFMD PLS

PREFORMED

PREFORMED

PVMT MKG (CHNLZTN STRIPIN

PLS PVMT MKG (TURN LANE A

PLASTIC PVMT MKG (8"DOTTE

PLASTIC PVMT MKG (STOP LI

PLASTIC PVMT MKG(4' DOTTE

PVMT MKG (TRANSVERSE SHOU

PLS PVMT MKG (EXIT ONLY A

PVMT MKG (OPTION LANE ARR

PLS PVMT MKG (WRONG WAY A

PLS PVMT MKG (H.O.V. DIAM

Unit of
Measure

S.Y.

EACH

L.F.

L.F.

L.F.

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNFRPONPAWONRFPONDAWONRFPODRPRWONFRPORMRONRPORAONPODAPONRPODRPWONFPOPPONFRPORMWNE

Average
unit Price

$47.
$72.

Total
Cost

$152,142.50
$24,330.00
$360,649.50
$5,800.00
$542,922.00
$14,222.00
$3,000.00
$4,230.00
$1,800.00
$23,252.00
$1,095.00
$900.00
$36,950.75
$400.00
$39,345.75
$24,708.40
$2,210.24
$4,934 .36
$1,570.00
$33,423.00
$1,000.00
$500.00
$180.00
$250.00
$1,930.00
$1,965.00
$500.00
$1,000.00
$600.00
$4,065.00
$15,942.00
$1,000.00
$1,375.00
$1,000.00
$19,317.00
$3,210.00
$1,500.00
$2,000.00
$1,500.00
$8,210.00
$3,690.00
$2,400.00
$1,125.00
$1,000.00
$8,215.00
$205.00
$150.00
$3,000.00

Total
Quantity

3191.00

335.00
5392.00

1571.00



Item

Number

716-10.14

716-10.15

716-10.16

716-10.17

716-10.18

716-10.19

716-10.20

716-10.21

716-50.01

717-01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

PREFORMED

PREFORMED

PREFORMED

PREFORMED

PREFORMED

PRFMD PLS

PLASTIC PVMT MKG (BIKE LA

PLASTIC PAVEMENT MKG (6"

PLASTIC PVMT MKG (6"DOTTE

PLS PVMT MKG (LGTDL CROSS

PLS PVMT MKG (STRAIGHT AR

PVMT MKG (STRAIGHT TURN A

PREFORM PLASTIC PVM*T MARK. (RXR)

PREFORM PLASTIC PVM*T MARK (STOP AH

ROADWAY CLEANING FOR PAVEMENT MARKI

MOBILIZATION

Unit of
Measure

EACH

L.F.

L.F.

EACH

EACH

EACH

EACH

L.M.

LS

Region

4
STATE

Average
unit Price

$200.00
$171.05
$439.50
$300.00
$500.00
$200.00
$375.80
$15,492.35
$18,000.27
$19,603.36
$14,468.25
$16,647.68
$5.08
$7.00
$8.36
$3.50
$5.74
$33.65
$50.00
$20.00
$36.00
$34.66
$156.77
$250.00
$245.00
$150.00
$187.96
$351.25
$350.00
$295.00
$250.00
$321.85
$750.00
$950.19
$1,098.94
$1,200.00
$949.83
$387.50
$2,105.92
$1,255.92
$350.00
$897.37
$63.93
$62.88
$44.26
$42.39
$53.62
$32,110.40

Total
Cost

$4,000.
$7,355.
$879.
$300.
$500.
$200.
$1,879.
$3,352,545.
$656,290.
$1,620,217.
$289,365.
$5,918,417.
$66,173.
$700.
$28,187.
$350.
$95,410.
$6,730.
$5,000.
$2,000.
$3,600.
$17,330.
$4,076.
$2,500.
$2,450.
$1,500.
$10,526.
$4,215.
$1,750.
$1,475.
$1,250.
$8,690.
$3,000.
$1,900.
$2,197.
$2,400.
$9,498.
$1,550.
$4,211.
$2,511.
$700.
$8,973.
$2,685.
$1,760.
$1,947.
$1,059.
$7,452.
$4,334,903.

Total
Quantity

20.00
43.00
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Item
Number

717-01.03

717-01.04

717-01.05

717-01.06

717-01.50

717-01.51

718-01.01

718-01.02

718-01.03

718-01.04

719-01

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
MOBILIZATION (PER CALL-0UT) EACH
MOBILIZATION EACH
MOBILIZATION EACH
MOBILIZATION EACH
MOBILIZATION (IMPACT) EACH
MOBILIZATION (REGION WIDE CLEANUP) EACH
NOISE BARRIER S.F
NOISE BARRIER S.F.
NOISE BARRIER S.F.
NOISE BARRIER S.F.
SWEEPING L.M.

Region

Average
unit Price

$14,234.00
$31,790.11
$21,700.45
$26,199.11
$1,350.00
$1,000.00
$1,300.00
$800.00
$1,160.00
$200.00
$520.80
$175.00
$429.78
$335.27
$150.00
$359.60
$400.00
$396.00
$354 .37
$198.00
$198.00
$350.00
$549.87
$1,839.40
$750.00
$1,163.99
$25,200.00
$15,846.00
$47,237.73
$32,400.00
$30,170.93
$17.85
$13.99
$14.85
$17.85
$15.31
$15.80
$17.85
$12.92
$14.58
$17.85
$25.25
$20.97
$31.34
$44 .50
$28.50
$41.01
$34.36

Total
Cost

$1,423,399.
$5,181,787.
$2,473,851.
$13,413,941.
$27,000.
$10,000.
$13,000.
$8,000.
$58,000.
$3,400.
$26,561.
$8,750.
$3,868.
$42,579.
$2,400.
$13,664.
$24,000.
$3,168.
$43,232.
$1,584.
$1,584.
$5,250.
$1,649.
$55,182.
$11,250.
$73,331.
$25,200.
$15,846.
$47,237.
$32,400.
$120,683.
$1,659,657.
$4,555,118.
$6,214,775.
$699,077.
$2,472,437.
$3,171,514.
$303,325.
$431,828.
$735,153.
$78,718.
$81,002.
$159,720.
$470,144.
$259,657.
$349,752.
$359,116.
$1,438,670.

Total
Quantity

100.
163.
114.



Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
719-02 REMOVAL AND DISPOSAL OF LITTER L.M. 1 $115.27 $469,624.92 4074.00
2 $187.05 $921,053.00 4924 .00
3 $144 .69 $761,367.00 5262.00
4 $88.16 $1,464,906.52 16616.00
STATE $117.14 $3,616,951.44 30876.00
719-03 CEMENT BAG 1 $10.00 $3,000.00 300.00
STATE $10.00 $3,000.00 300.00
719-03.01 SNOW AND ICE REMOVAL(OPERATOR) HOUR 1 $85.00 $479,230.00 5638.00
STATE $85.00 $479,230.00 5638.00
719-03.02 SNOW AND ICE REMOVAL(SUPERVISOR) HOUR 1 $57.50 $77,970.00 1356.00
STATE $57.50 $77,970.00 1356.00
719-03.03 SNOW AND ICE REMOVAL(LOADER) HOUR 1 $76.00 $67,944.00 894.00
STATE $76.00 $67,944 .00 894.00
719-03.06 SNOW & ICE REMOVAL (MOTOR PATROL) HOUR 1 $76.00 $9,500.00 125.00
STATE $76.00 $9,500.00 125.00
719-03.07 SNOW & ICE REMOVAL (ANTI-ICING) HOUR 1 $85.00 $25,500.00 300.00
STATE $85.00 $25,500.00 300.00
719-03.14 SNOW & ICE REMOVAL(PARTIAL MOBILIZA EACH 1 . . 33.00
STATE . . 33.00
719-03.15 SNOW & ICE REMOVAL(SPECIAL MOBILIZA EACH 1 $2,500.00 $82,500.00 33.00
STATE $2,500.00 $82,500.00 33.00
719-50.01 RWIS INSTALLATION (SITE NO. 1) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.02 RWIS INSTALLATION (SITE NO. 2) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.03 RWIS INSTALLATION (SITE NO. 3) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.04 RWIS INSTALLATION (SITE NO. 4) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.05 RWIS INSTALLATION (SITE NO. 5) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.06 RWIS INSTALLATION (SITE NO. 6) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.07 RWIS INSTALLATION (SITE NO. 7) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.08 RWIS INSTALLATION (SITE NO. 8) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.09 RWIS INSTALLATION (SITE NO. 9) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.10 RWIS INSTALLATION (SITE NO. 10) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.11 RWIS INSTALLATION (SITE NO. 11) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.12 RWIS INSTALLATION (SITE NO. 12) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.13 RWIS INSTALLATION (SITE NO. 13) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.14 RWIS INSTALLATION (SITE NO. 14) LS 4 $36,504.00 $73,008.00 2.00



Average Unit Price Report
JAN/01/02 to DEC/31/02

Item unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $36,504.00 $73,008.00 2.00
719-50.15 RWIS INSTALLATION (SITE NO. 15) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.16 RWIS INSTALLATION (SITE NO. 16) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.17 RWIS INSTALLATION (SITE NO. 17) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.18 RWIS INSTALLATION (SITE NO. 18) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.19 RWIS INSTALLATION (SITE NO. 19) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.20 RWIS INSTALLATION (SITE NO. 20) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.21 RWIS INSTALLATION (SITE NO. 21) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.22 RWIS INSTALLATION (SITE NO. 22) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.23 RWIS INSTALLATION (SITE NO. 23) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.24 RWIS INSTALLATION (SITE NO. 24) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.25 RWIS INSTALLATION (SITE NO. 25) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.26 RWIS INSTALLATION (SITE NO. 26) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.27 RWIS INSTALLATION (SITE NO. 27) LS 4 $36,504.00 $73,008.00 2.00
STATE $36,504.00 $73,008.00 2.00
719-50.28 RWIS SOFTWARE CONFIGURATION LS 4 $9,625.00 $19,250.00 2.00
STATE $9,625.00 $19,250.00 2.00
719-50.29 RWIS COMMISSIONING LS 4 $1,320.00 $2,640.00 2.00
STATE $1,320.00 $2,640.00 2.00
719-50.30 TRAFFIC SENSOR INSTALLATION EACH 4 $1,490.00 $333,760.00 224.00
STATE $1,490.00 $333,760.00 224.00
719-50.31 TRAFFIC DATA PROCESSOR EACH 4 $1,365.00 $73,710.00 54.00
STATE $1,365.00 $73,710.00 54.00
719-50.32 TIS COMMISSIONING LS 4 $11,110.00 $22,220.00 2.00
STATE $11,110.00 $22,220.00 2.00
719-50.33 WARRANTY YEAR MAINTENANCE(RWIS) LS 4 $2,145.00 $4,290.00 2.00
STATE $2,145.00 $4,290.00 2.00
719-50.34 WARRANTY YEAR MAINTENANCE(TIS) LS 4 $2,460.00 $4,920.00 2.00
STATE $2,460.00 $4,920.00 2.00
719-50.35 EXTENDED MAINTENANCE (YEAR 1) LS 4 $7,975.00 $15,950.00 2.00
STATE $7,975.00 $15,950.00 2.00
719-50.36 EXTENDED MAINTENANCE (YEAR 2) LS 4 $8,270.00 $16,540.00 2.00
STATE $8,270.00 $16,540.00 2.00
719-50.37 EXTENDED MAINTENANCE (YEAR 3) LS 4 $8,340.00 $16,680.00 2.00
STATE $8,340.00 $16,680.00 2.00
719-50.38 EXTENDED MAINTENANCE (YEAR 4) LS 4 $8,455.00 $16,910.00 2.00



Item
Number
719-50.39
719-50.40
719-50.41
719-50.42
719-50.43
719-50.44
719-50.45
719-50.46
719-50.47
719-50.48
719-50.49
719-50.50
720-07
730-01.01

730-01.02

730-01.03

730-01.08

730-02.01

730-02.08

730-02.09

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of Average

Description Measure Region Unit Price
STATE $8,455.00

UNSCHEDULED MAINTENANCE HOUR 4 $85.00
STATE $85.00

SPARE PART (RPU) EACH 4 $5,625.00
STATE $5,625.00

SPARE PART (RPU MODEM) EACH 4 $1,760.00
STATE $1,760.00

SPARE PART (WIND SPEED/DIRECTION) EACH 4 $810.00
STATE $810.00

SPARE PART (AIR TEMP/RELATIVE HUMID EACH 4 $557.00
STATE $557.00

SPARE PART (SUBSURFACE TEMP) EACH 4 $286.00
STATE $286.00

SPARE PART (PRECIP SENSOR) EACH 4 $4,820.00
STATE $4,820.00

SPARE PART (PAVEMENT SENSOR) EACH 4 $2,315.00
STATE $2,315.00

SPARE PART (RWIS TOWER) EACH 4 $2,110.00
STATE $2,110.00

TRAINING (RWIS) LS 4 $3,297.50
STATE $3,297.50

TRAINING (TIS) LS 4 $1,970.00
STATE $1,970.00

TRAFFIC SENSOR EACH 4 $340.00
STATE $340.00

SUBBALLAST TON 3 $14.50
STATE $14.50

REMOVE & RELOCATE EX TRAFFIC SIGNAL EACH 2 $100.00
STATE $100.00

REMOVAL OF SIGNAL EQUIPMENT EACH 1 $1,514.92
2 $379.13

3 $722.91

4 $842.71

STATE $654 .69

MODIFICATION EXISTING TRAFFIC SIGNA EACH 3 $255.00
4 $3,750.00

STATE $3,051.00

SCHOOL SPEED LIMIT FLASHG SIGNAL IN EACH 1 $9,000.00
3 $5,200.00

STATE $7,733.33

SIGNAL HEAD ASSEMBLY (110) EACH 2 $220.00
STATE $220.00

SIGNAL HEAD ASSEMBLY (130 POLE MOUN EACH 3 $799.00
4 $2,497.69

STATE $2,308.94

SIGNAL HEAD ASSEMBLY (130 WITH BACKP EACH 1 $615.25
2 $574.35

3 $669.93

Total
Cost

$16,910.
$68,000.
$68,000.
$11,250.
$11,250.
$21,120.
$21,120.
$1,620.
$1,620.
$1,114.
$1,114.
$572.
$572.
$9,640.
$9,640.
$37,040.
$37,040.
$4,220.
$4,220.
$6,595.
$6,595.
$3,940.
$3,940.
$8,160.
$8,160.
$165,952.
$165,952.
$200.
$200.
$4,544.
$8,720.
$15,904.
$10,112.
$39,281.
$510.
$30,000.
$30,510.
$18,000.
$5,200.
$23,200.
$880.
$880.
$799.
$19,981.
$20,780.
$66,446.
$65,476.
$87,760.

Total

Quanti
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Item
Number

730-02.10

730-02.13

730-02.17

730-02.18

730-02.21

730-02.27

730-02.30

730-02.31

730-02.32

730-02.33

730-02.34
730-03.12

730-03.20

730-03.21

730-03.22

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
SIGNAL HEAD ASSEMBLY (130 A2) EACH
SIGNAL HEAD ASSEMBLY (140 A1) EACH
SIGNAL HEAD ASM (150 A2H WITH BACKP EACH
SIGNAL HEAD ASSEMBLY (150 A2V) EACH
SIGNAL HEAD ASSEMBLY (220) EACH
SIGNAL HEAD ASSEMBLY (440) EACH
SIGNAL HEAD ASSEMBLY EACH
SIGNAL HEAD ASSEMBLY EACH
SIGNAL HEAD ASSEMBLY EACH
SIGNAL HEAD ASSEMBLY EACH
SIGNAL HEAD ASSEMBLY EACH
AERIAL SPLICE ENCLOSURE EACH
INSTALL PULL BOX (TYPE A) EACH
INSTALL PULL BOX (TYPE B) EACH
INSTALL PULL BOX (TYPE C) EACH

Region

4
STATE
3
STATE
3
4
STATE

Average
unit Price

$545.30
$604.03
$863.60
$863.60
$964 .86
$797.50
$927.67
$896.12
$1,052.25
$1,073.37
$911.85
$997.18
$1,211.00
$825.00
$1,018.00
$370.00
$375.00
$372.50
$600.00
$600.00
$653.42
$606.50
$659.72
$753.75
$665.03
$123.40
$1,566.00
$2,391.25
$331.95
$158.51
$1,270.17
$1,603.33
$218.90
$695.00
$5,830.00
$2,406.67
$4,730.00
$4,730.00
$714.71
$714.71
$307.58
$300.00
$313.29
$311.84
$300.00
$300.00
$387.50
$387.50

Total
Cost

$59,983.00
$279,666.28
$11,226.78
$11,226.78
$6,754.00
$1,595.00
$8,349.00
$32,260.19
$53,665.00
$42,934.92
$23,708.00
$152,568.11
$2,422.00
$1,650.00
$4,072.00
$740.00
$750.00
$1,490.00
$600.00
$600.00
$32,671.00
$3,639.00
$16,493.00
$9,045.00
$61,848.00
$9,255.00
$9,396.00
$9,565.00
$28,216.00
$38,360.00
$7,621.00
$9,620.00
$55,601.00
$1,390.00
$5,830.00
$7,220.00
$4,730.00
$4,730.00
$2,144.13
$2,144.13
$307.58
$1,800.00
$16,291.00
$18,398.58
$1,200.00
$1,200.00
$10,850.00
$10,850.00

Total
Quantity
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Item
Number

730-03.23
730-03.24

730-03.25

730-03.26
730-03.27

730-05.01

730-05.02

730-08.01

730-08.02

730-08.03

730-08.04

730-08.05

730-08.10

730-08.11

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

INSTALL PULL BOX (FIBER OPTIC-TYPE

INSTALL PULL BOX (FIBER OPTIC-TYPE

INSTALL PULL BOX

INSTALL PULL BOX

INSTALL PULL BOX

ELECTRICAL SERVICE CONNECTION

SERVICE CABLE (2 CONDUCTOR, # 8 AWG

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL
SIGNAL

SIGNAL

CABLE

CABLE

CABLE

CABLE

CABLE
CABLE

CABLE

3 CONDUCTOR

5 CONDUCTOR

7 CONDUCTOR

9 CONDUCTOR

12 CONDUCTOR

Unit of
Measure

EACH
EACH
EACH

EACH
EACH

EACH

Region

4
STATE
4

STATE

Average
unit Price

$605.00
$605.00
$1,000.00
$1,000.00
$280.95
$255.41
$328.35
$266.99
$287.94
$690.64
$690.64
$1,850.00
$1,850.00
$668.57
$582.77
$568.71
$413.49
$561.33
$2.00
$2.00
$1.73
$0.75
$0.73
$0.99
$1.16
$2.03
$1.38
$0.80
$1.13
$1.15
$2.15
$1.52
$0.90
$1.39
$1.38
$2.51
$1.50
$1.02
$1.60
$1.47
$2.10
$2.10
$2.54
$0.94
$1.80
$1.76
$1.50
$1.50

Total
Cost

$69,575.
$69,575.
$20,000.
$20,000.
$26,689.
$18,134.
$46,296.
$34,708.
$125,828.
$7,597.
$7,597.
$42,550.
$42,550.
$12,702.
$15,152.
$16,492.
$7,856.
$52,203.
$1,200.
$1,200.
$6,277.
$144.
$1,217.
$7,567.
$15,207.
$15,021.
$5,251.
$15,837.
$31,741.
$67,852.
$6,347.
$1,327.
$4,637.
$7,857.
$20,170.
$4,840.
$19,589.
$7,137.
$8,836.
$40,403.
$19,431.
$19,431.
$828.
$404.
$3,960.
$5,192.
$1,500.
$1,500.

Total
Quantity



Item
Number

730-08.30

730-08.31

730-08.32

730-08.40

730-08.41

730-09.01

730-09.02

730-09.03

730-10.01

730-10.02

730-11.01

730-11.10

730-12.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

INTERCONNECT CABLE(COPPER-TWISTED P

INTERCONNECT CABLE (12 FIBER MULTI-

INTERCONNECT CABLE

INTRCNNCT CABLE-FIBER OPTIC

INTRCNNCT CABLE-FIBER OPTIC

SPAN WIRE ASSEMBLY

SPAN WIRE ASSEMBLY

SPAN WIRE ASSEMBLY
TETHER WIRE ASSEMBLY - 1/4' DIAMETE

MESSENGER CABLE - 1/4'" DIAMETER

STEEL CONDUIT RISER ASSEMBLY

RISER ASSEMBLY

CONDUIT 1 DIAMETER (PVC)

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

PWONFRPODANFPODRARWONFRPOODAONONAWONFRFOLOORLOOORDAWONFRPODR,ARLOOPPLVWOLWFROVWROVDRARWE

Average
unit Price

$4.00
$1.16
$1.40
$1.73
$3.50
$4.85
$3.64
$2.50
$1.91
$1.95
$2.10
$1.89
$1.96
$1.85
$2.35
$2.18
$3.04
$1.74
$2.67
$3.92
$2.91
$3.44
$3.29
$3.34
$3.44
$3.44
$2.49
$1.79
$2.42
$1.73
$1.89
$2.25
$2.11
$2.30
$2.18
$150.33
$182.73
$188.03
$231.55
$219.66
$306.88
$55.05
$251.74
$115.96
$7.25
$3.95
$4.96
$3.85

Total
Cost

$3,000.
$2,586.
$1,820.
$7,406.
$70,122.
$11,155.
$81,277.
$895.
$10,172.
$11,067.
$33,180.
$65,772.
$98,952.
$2,035.
$5,170.
$7,205.
$20,744.
$9,669.
$6,513.
$23,743.
$60,671.
$1,437.
$2,577.
$4,015.
$491.
$491.
$3,007.
$17,065.
$4,222.
$8,822.
$33,117.
$256.
$28,787.
$15,875.
$44,919.
$751.
$2,010.
$752.
$17,134.
$20,648.
$2,148.
$2,312.
$2,265.
$6,725.
$13,902.
$7,614.
$11,144.
$25,560.

Total
Quantity

750.00
2230.00
1300.00
4280.00

20035.00
2300.00
22335.00

358.00
5326.00
5684.00

15800.00
34800.00
50600.00
1100.00
2200.00
3300.00
6823.00
5555.00
2441 .00
6064 .00
20883.00

418.00

784.00
1202.00

143.00

143.00
1210.00
9512.00
1748.00
5087.00

17557 .00
114.00
13615.00
6900.00
20629.00
5.00
11.00
4.00
74.00
94.00
7.00
42.00
9.00
58.00
1918.00
1928.00
2246.00
6644 .00



Item
Number

730-12.02

730-12.03

730-12.04

730-12.07

730-12.08

730-12.09

730-12.10

730-12.13

730-12.14

730-12.15

730-12.16

730-12.17

730-12.40

Description

CONDUIT 2™

CONDUIT 3"

CONDUIT 4™

CONDUIT 1™

CONDUIT 2™

CONDUIT 3™

CONDUIT 4™

CONDUIT 2™

CONDUIT 3"

CONDUIT 4™

CONDUIT

CONDUIT

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

ENCASED CONDUIT

Average Unit Price Report
JAN/01/02 to DEC/31/02

(PVC)

(PVC)

(PVC)

(RGS)

(RGS)

(RGS)

(RGS)

(JACK AND BORE)

(JACK AND BORE)

(JACK AND BORE)

L.

Unit of
Measure

F.

Region

STATE

Average
unit Price

$4.
$3.
$7.
$4.
$6.
$4.
$8.
$9.
$5.
$5.
$5.
$8.
$9.
$8.
$9.
$4.
$6.
$5.
$13.
$18.
$6.
$7.
$8.
$18.
$9.
$17.
$30.
$12.
$29.
$16.
$19.
$24.
$21.
$23.
$45.
$7.
$22.
$16.
$18.
$22.
$22.

Total
Cost

$58,222.64
$79,235.05
$16,235.70
$50,049.65
$17,456.31
$162,976.71
$3,182.80
$660.00
$746.70
$50,344.90
$54,934.40
$148,845.60
$1,427.20
$150,272.80
$526.40
$5,522.75
$3,754.70
$9,803.85
$25,299.25
$2,859.15
$5,455.22
$34,990.00
$68,603.62
$2,880.00
$194.00
$3,074.00
$34,740.00
$180.00
$34,920.00
$4,767.60
$6,714.00
$124,716.90
$17,440.00
$153,638.50
$7,958.76
$406.00
$2,200.00
$34,080.00
$44,644.76
$990.00
$990.00
$11,668.00
$13,492.50
$10,752.25
$35,912.75
$2,312.95
$2,312.95
$1,716.00

Total
Quantity

12736.00
20809.00
2175.00
10695.00
2860.00
36539.00
378.00
71.00
130.00
9950.00
10529.00
18376.00
145.00
18521.00
56.00
1275.00
622.00
1953.00
1915.00
154.00
904 .00
4910.00
7883.00
160.00
20.00
180.00
1158.00
15.00
1173.00
290.00
344 .00
5107.00
820.00
6561.00
174 .00
58.00
100.00
2110.00
2442 .00
45.00
45.00
1325.00
2578.00
1723.00
5626.00
277.00
277.00
120.00



Item
Number

730-12.41

730-13.01

730-13.02

730-13.03

730-13.05

730-13.06

730-13.07

730-13.10

730-14.01

730-14.02

730-14.03

730-15.02
730-15.05

730-15.07

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
ENCASED CONDUIT L.F.
VEHICLE LOOP DETECTOR (SHELF MOUNT) EACH
VEHICLE DETECTOR (VIDEO) EACH
VEHICLE DETECTOR (4-CHANNEL, RACK M EACH
VEHICLE DETECTOR (EXT. CALL-DELAY C EACH
VEHICLE DETECTOR(OPT. ACT. PRIOR. C EACH
VEHICLE DETECTOR EACH
VEHICLE DETECTOR EACH
SHIELDED DETECTOR CABLE L.F.
SAW SLOT L.F.
LOOP WIRE L.F.
CABINET - TYPE 11 (POLE MOUNTED) EACH
CABINET - TYPE 1V EACH
CABINET EACH

Region

STATE
4
STATE

Average
unit Price

$14.
$15.
$15.
$216.
$138.
$216.
$187.
$203.
$7,500.
$6,916.
$7,230.
$400.
$297.
$333.
$347.
$160.
$268.
$245.
$1,796.
$4,824.
$425.
$1,979.
$3,200.
$3,200.
$1,100.
$1,100.
$0.

$1.

$0.

$1.

$0.

$3.

$2.

$3.

$5.

$3.

$0.

Total
Cost

$1,716.00
$2,464.00
$2,464.00
$61,890.75
$9,124.00
$34,251.57
$19,681.14
$124,947 .46
$52,500.00
$41,500.00
$94,000.00
$13,627.00
$3,568.00
$29,684.00
$46,879.00
$960.00
$5,904.89
$6,864.89
$118,539.00
$33,768.00
$2,125.00
$154,432.00
$28,800.00
$28,800.00
$1,100.00
$1,100.00
$38,284.86
$41,888.21
$20,123.62
$53,128.25
$153,424.94
$249,718.16
$95,838.43
$541,233.35
$480,459.60
$1,367,249.54
$71,426.46
$46,533.04
$132,360.76
$198,371.87
$448,692.13
$483.00
$483.00
$19,500.00
$19,500.00
$2,950.00
$7,905.00
$10,855.00

Total
Quantity

120.00
160.00
160.00
286.00

66.00
158.00
105.00
615.00



Item
Number

730-15.10

730-15.11

730-15.13

730-15.20

730-16.01

730-16.02

730-16.03

730-16.10

730-16.11

730-16.12

730-16.14

730-17.01

730-18.01

730-20.02

730-21.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

MOD. CABINET (INSTALL COORDINATION
MODIFY CABINET

MODIFY CABINET

MASTER PANEL AND RACK

FOUR PHASE ACTUATED CONTROLLER

EIGHT PHASE ACTUATED CONTROLLER

CONTROLLER (FLASHING BEACON)

CONTROLLER (4-PHASE W/TYPE 11 CABIN

CONTROLLER (8-PHASE W/TYPE 111 CABI

CONTROLLER (8-PHASE W/TYPE 1V CABIN

CONTROLLER

INSTALL MODEM
MASTER CONTROLLER

MASTER COORDINATOR
WOOD POLE (SIGNAL SUPPORT) CL 3, 35

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

Region

4
STATE

Average
unit Price

$1,237.43
$1,237.43
$2,091.67
$336.00
$248.80
$775.04
$17,000.00
$17,000.00
$10,500.00
$10,500.00
$5,289.00
$3,251.83
$4,900.00
$3,866.05
$11,384.00
$5,994.00
$7,840.58
$5,810.01
$7,730.70
$750.00
$130.00
$2,000.00
$960.00
$7,277.85
$7,277.85
$7,679.00
$7,716.00
$10,387.00
$9,376.13
$10,427.10
$7,391.67
$8,284.11
$8,380.33
$8,080.74
$8,600.00
$3,012.00
$8,250.00
$4,504.18
$189.00
$189.00
$5,500.00
$2,820.00
$9,617.00
$4,150.00
$5,355.50
$2,688.16
$2,688.16
$820.00

Total
Cost

$8,662.00
$8,662.00
$12,550.00
$4,032.00
$1,244.00
$17,826.00
$17,000.00
$17,000.00
$10,500.00
$10,500.00
$5,289.00
$13,007.32
$4,900.00
$23,196.32
$170,760.00
$5,994.00
$188,173.88
$168,490.30
$533,418.18
$750.00
$130.00
$2,000.00
$2,880.00
$7,277.85
$7,277.85
$15,358.00
$7,716.00
$51,935.00
$75,009.00
$41,708.40
$133,050.00
$49,704.66
$50,282.00
$274,745.06
$17,200.00
$24,096.00
$8,250.00
$49,546.00
$378.00
$378.00
$11,000.00
$8,460.00
$19,234.00
$4,150.00
$42,844 .00
$2,688.16
$2,688.16
$1,640.00

Total
Quantity

7.
7.
6.
12.
5.
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Item
Number

730-21.02

730-21.03

730-21.10

730-22.02

730-22.03

730-23.01

730-23.02

730-23.03
730-23.04

730-23.30

730-23.31

730-23.48
730-23.56
730-23.64
730-23.68

730-23.69

730-23.70

730-23.72

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

WOOD POLE (SIGNAL SUPPORT) CL 3, 40

WOOD POLE (SIGNAL SUPPORT) CL 3, 45

WOOD POLE

GUYING DEVICE (ANGLE ANCHOR)

GUYING DEVICE (VERTICAL ANCHOR)

STEEL STRAIN POLE (SIGNAL SUPPORT)

STEEL STRAIN POLE

STEEL STRAIN POLE

STEEL STRAIN POLE

PEDESTAL POLE

PEDESTAL POLE

CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

SIGNAL SUPPORT (1 ARM @
SIGNAL SUPPORT (1 ARM @
SIGNAL SUPPORT (1 ARM @
SIGNAL SUPPORT(2 @ 30" &
SIGNAL SUPPORT(2 @ 30" &

SIGNAL SUPPORT(2 @ 30" &

SIGNAL SUPPORT (1 ARM @

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH

Region

STATE
3
STATE
1
2
STATE
2
STATE

Average

$820.
$800.
$800.
$783.
$742.
$768.
$565.
$565.
$236.
$175.
$195.
$206.
$270.
$200.
$223.
$4,605.
$4,001.
$4,753.
$4,988.
$4,592.
$4,378.
$5,244.
$4,781.
$3,603.
$3,603.
$4,300.
$4,300.
$1,240.
$1,183.
$423.
$769.
$1,487.
$825.
$1,266.
$5,373.
$5,373.
$3,672.
$3,672.
$4,290.
$4,290.
$5,860.
$5,860.
$5,979.
$6,105.
$6,042.
$7,648.
$7,648.
$5,796.

Unit Price

Total
Cost

$1,640.
$3,200.
$3,200.
$9,400.
$5,200.
$14,600.
$1,130.
$1,130.
$4,260.
$2,460.
$1,950.
$8,670.
$540.
$800.
$1,340.
$221,045.
$108,049.
$57,041.
$169,596.
$555,731.
$100,708.
$104,887.
$205,595.
$25,224.
$25,224.
$12,900.
$12,900.
$13,650.
$11,830.
$11,446.
$36,926.
$2,975.
$825.
$3,800.
$5,373.
$5,373.
$3,672.
$3,672.
$4,290.
$4,290.
$5,860.
$5,860.
$5,979.
$6,105.
$12,084.
$7,648.
$7,648.
$5,796.

Total
Quantity

2.
4.
4.
12.
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Item
Number

730-23.77

730-23.79

730-23.80

730-23.85
730-23.86

730-23.88

730-23.91
730-23.93

730-23.96

730-23.97

730-23.98
730-23.99
730-24.01
730-24.08
730-26.01

730-26.02

730-26.03

Description

CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER
FOUNDATION
FOUNDATION
PEDESTRIAN
PEDESTRIAN

PED SIGNAL

Average Unit Price Report
JAN/01/02 to DEC/31/02

SIGNAL SUPPORT(2 @ 35" &
SIGNAL SUPPORT(2 @ 35" &

SIGNAL SUPPORT (1 ARM @

SIGNAL SUPPORT(2 @ 40" &

SIGNAL SUPPORT(2 @ 40" &

SIGNAL SUPPORT (1 ARM @

SIGNAL SUPPORT(2 @ 45" &
SIGNAL SUPPORT(2 @ 45" &

SIGNAL SUPPORT

SIGNAL SUPPORT

SIGNAL SUPPORT
SIGNAL SUPPORT

(SIGNAL SUPPORT)

SIGNAL DISPLAY

PUSHBUTTON WITH 12" SIGN

HD,PUSHBUTTON & 12"SIGN

Unit of
Measure

EACH
EACH

EACH

EACH
EACH

EACH

EACH
EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

Region

3
STATE
3
STATE
3
4
STATE

Average
unit Price

$3,462.36
$3,754.14
$7,613.00
$7,613.00
$2,800.00
$6,200.00
$4,500.00
$3,950.00
$5,052.80
$4,595.00
$4,706.00
$7,200.00
$7,200.00
$6,760.00
$6,760.00
$4,620.00
$3,750.99
$5,170.00
$4,208.59
$6,809.78
$6,809.78
$7.,477.28
$7,477.28
$6,213.40
$5,862.50
$6,181.73
$5,170.00
$6,090.25
$6,808.00
$6,378.73
$6,930.00
$6,479.43
$5,188.00
$5,188.00
$17,017.00
$17,017.00
$1,325.00
$1,325.00
$825.00
$825.00
$688.10
$688.10
$775.00
$198.00
$582.67
$784.30
$705.00
$735.76

Total
Cost

$24,236.52
$30,033.15
$7,613.00
$7,613.00
$2,800.00
$6,200.00
$9,000.00
$7,900.00
$25,264.00
$9,190.00
$42,354.00
$7,200.00
$7,200.00
$20,280.00
$20,280.00
$4,620.00
$11,252.97
$5,170.00
$21,042.97
$6,809.78
$6,809.78
$7,477.28
$7,477.28
$18,640.20
$11,725.00
$67,999.00
$5,170.00
$103,534.20
$13,616.00
$70,166.00
$6,930.00
$90,712.00
$15,564.00
$15,564.00
$17,017.00
$17,017.00
$13,250.00
$13,250.00
$825.00
$825.00
$5,504.76
$5,504.76
$3,100.00
$396.00
$3,496.00
$43,920.56
$5,640.00
$50,767.36

Total
Quantity
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Item
Number

730-30.02

730-35.01

730-35.05

730-35.10

730-35.11

730-35.20

730-35.21

730-40

730-41.25
730-41.60
730-41.61
730-41.62

730-50

740-06.01

740-10.03

740-10.04

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

COMPUTER FOR SIGNAL SYSTEM

RF DATA SYSTEM

DATA SYSTEM POWER SUPPLY

ANTENNA (OMNI)

ANTENNA (YAGI)

RF DATA SYSTEM CABLE

RF DATA SYSTEM CABLE
TEMPORARY TRAFFIC SIGNAL SYSTEM

REWORK OF CONTROLLER

BRIDGE SUSPENDED SIGNALS
BRIDGE SUSPENDED SIGNALS
BRIDGE SUSPENDED SIGNALS

TEMPORARY TRAFFIC SGNL SYST (RAD CT

GEOMEMBRANE
GEOTEXTILE (TYPE 111)(EROSION CONTR

GEOTEXTILE (TYPE 1V) (STABILIZATION

Unit of
Measure

LS

EACH

EACH

EACH

EACH

L.F.
EACH

EACH
EACH
EACH
EACH
EACH

S.Y.
S.Y.

S.Y.

Region

4
STATE
2
4
STATE

Average
unit Price

$675.68
$722.60
$5,000.00
$18,000.00
$11,500.00
$5,700.00
$2,300.00
$2,548.00
$2,693.20
$325.00
$265.00
$70.00
$92.50
$1,414.00
$1,414.00
$2,400.00
$800.00
$667.00
$765.21
$7.00

Total
Cost

$60,811.
$161,138.
$5,000.
$18,000.
$23,000.
$5,700.
$2,300.
$45,864.
$53,864.
$325.
$265.
$1,260.
$1,850.
$1,414.
$1,414.
$2,400.
$800.
$11,339.
$14,539.
$224.
$5,040.
$5,264.
$182.
$182.
$21,000.
$130,860.
$159,252.
$311,112.
$1,200.
$1,200.
$8,400.
$8,400.
$8,600.
$8,600.
$7,560.
$7,560.
$283,275.
$185,833.
$55,000.
$524,108.
$232,325.
$232,325.
$21,482.
$21,050.
$25,515.
$56,969.
$125,017.
$4,395.

Total
Quantity

90.
223.



Item
Number

740-10.05
755-01.01
755-01.02
755-01.03
755-01.04
755-01.05
755-01.06
755-01.07
755-01.08
755-01.09
755-01.10
755-01.11
755-01.12
755-01.13
755-01.14
755-01.15
755-01.16
755-01.17
755-01.18
755-01.19
755-01.20

755-01.21

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

GEOTEXTILE - TYPE V

8" DIP SEWER PIPE, OUTSIDE ROADWAY
8" DIP SEWER PIPE, INSIDE ROADWAY
6" DIP SEWER SERVICE, INSIDE ROADWA
DIP FITTINGS (8'x6'" TEES)

MH 6 V_.F. IN DEPTH W/ BASE, 48" 1.D
ADDITIONAL MANHOLE SIDEWALL, 48" 1.
STANDARD CAST IRON MANHOLE FRAME &
MANHOLE FRAME & COVER ADJUSTMENTS
MANHOLE SIDEWALL ADJUSTMENTS
EXISTING MANHOLE ABANDONMENT

TOP SOILING & SEEDING

PERMANENT PAVEMENT, "H" (TYPE 9)
PERMANENT PAVEMENT, A" (411-E)
SHDR SHOT & CHIPED GRAVEL 2' TO 4"
4" PVC SEWER SERVICE, OUTSIDE ROADW
12" DIP (CL 52) WTR MAIN INSTAL. UN
12" DIP (CL 52) WATER MAIN, INSIDE
8" DIP (CL 52) WATER MAIN, INSIDE R
6" DIP (CL 52) WATER MAIN, INSIDE R
374" COPPER WATER LINE SERVICE

DIP FITTINGS

Unit of
Measure

S.Y.
L.F.
L.F.
L.F.
EACH
EACH
EACH
EACH
EACH
V.F.
EACH

r r - - - - - u - -
m T m M m m m < T

-
vs]

Average
Region Unit Price
2 $1.40
3 $1.56
4 $2.00
STATE $1.67
3 $2.65
STATE $2.65
3 $56.00
STATE $56.00
3 $88.00
STATE $88.00
3 $56.00
STATE $56.00
3 $150.00
STATE $150.00
3 $1,025.00
STATE $1,025.00
3 $120.00
STATE $120.00
3 $320.00
STATE $320.00
3 $250.00
STATE $250.00
3 $170.00
STATE $170.00
3 $330.00
STATE $330.00
3 $3.50
STATE $3.50
3 $19.75
STATE $19.75
3 $6.00
STATE $6.00
3 $8.50
STATE $8.50
3 $28.00
STATE $28.00
3 $264 .00
STATE $264 .00
3 $81.00
STATE $81.00
3 $33.70
STATE $33.70
3 $33.60
STATE $33.60
3 $17.00
STATE $17.00
3 $3.00

STATE $3.00

Total
Cost

$55,732.
$20,286.
$70,527.
$150,941.
$3,180.
$3,180.
$10,024.
$10,024.
$23,584.
$23,584.
$4,032.
$4,032.
$450.
$450.
$5,125.
$5,125.
$5,400.
$5,400.
$1,600.
$1,600.
$500.
$500.
$170.
$170.
$1,980.
$1,980.
$2,450.
$2,450.
$3,653.
$3,653.
$2,472.
$2,472.
$1,530.
$1,530.
$5,320.
$5,320.
$42,240.
$42,240.
$810.
$810.
$36,665.
$36,665.
$1,478.
$1,478.
$3,400.
$3,400.
$12,000.
$12,000.

Total
Quantity

39809.00
13012.00
35300.00
90476.00
1200.00
1200.00
179.00
179.00
268.00
268.00
72.00
72.00
3.00
3.00
5.00
5.00
45.00
45.00



Item
Number

755-01.22
755-01.23
755-01.24
755-01.25
755-01.26
755-01.27
755-01.28
755-01.29
755-01.30
755-01.31
755-01.40
755-01.41
755-01.43
755-01.44
755-01.45
755-01.46
755-01.47
755-01.48
755-01.50
755-01.51
755-01.52
755-01.53
755-01.54

755-01.55

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

CUT & PLUG EXISTING 8" WATER MAIN
8" RESILIENT SET GATE VALVE IN BOX
6" RESILIENT SET GATE VALVE IN BOX
FIRE HYDRANT ABANDONMENT

FIRE HYDRANT ASSEMBLY

NEW TAPS & CONNECTIONS

WATER METER RELOCATION WITH NEW BOX
WATER METER WITH BOX ABANDONMENT
1/2" COPPER WATER SERVICE LINE
INSTAL. BELL SOUTH UNDERBR. CONDUIT
8" PVC SEWER PIPE, OUTSIDE ROADWAY
8" DIP SEWER PIPE, OUTSIDE ROADWAY
10" DIP SEWER PIPE, INSIDE ROADWAY
10" DIP SEWER PIPE, OUTSIDE ROADWAY
54" RCP SEWER PIPE, OUTSIDE ROADWAY
54' RCP SWR, INSIDE 96" TUNL W/LINE
6" PVC SEWER SERVICE PIPE, OUTSIDE
CAST IN PLACE MH STR AT EXIST CNCT
MH 6 V.F. 72" 1.D., DH FORM INVERT
ADDITIONAL MANHOLE SIDEWALL, 72" 1.
MANHOLE 6 V.F. IN DEPTH WITH BASE,
ADDITIONAL MANHOLE SIDEWALL, 48" 1I.
STANDARD MANHOLE FRAME AND COVER
OUTSIDE DROP MANHOLE CONNECTION

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L.F.

LS

r r - - - - -
m M m M M M T

EACH
V.F.
EACH
V.F.
EACH
EACH

Average
Region Unit Price
3 $280.00
STATE $280.00
3 $900.00
STATE $900.00
3 $700.00
STATE $700.00
3 $375.00
STATE $375.00
3 $1,900.00
STATE $1,900.00
3 $150.00
STATE $150.00
3 $340.00
STATE $340.00
3 $125.00
STATE $125.00
3 $16.00
STATE $16.00
1 $42,000.00
STATE $42,000.00
3 $38.09
STATE $38.09
3 $68.00
STATE $68.00
3 $102.00
STATE $102.00
3 $87.31
STATE $87.31
3 $470.00
STATE $470.00
3 $1,310.00
STATE $1,310.00
3 $57.00
STATE $57.00
3 $45,000.00
STATE $45,000.00
3 $1,900.00
STATE $1,900.00
3 $161.48
STATE $161.48
3 $1,816.96
STATE $1,816.96
3 $350.00
STATE $350.00
3 $300.00
STATE $300.00
3 $4,600.00

STATE $4,600.00

Total
Cost

$560.
$560.
$1,800.
$1,800.
$1,400.
$1,400.
$1,125.
$1,125.
$3,800.
$3,800.
$1,050.
$1,050.
$2,040.
$2,040.
$250.
$250.
$6,400.
$6,400.
$42,000.
$42,000.
$78,874.
$78,874.
$22,440.
$22,440.
$4,080.
$4,080.
$4,540.
$4,540.
$265,550.
$265,550.
$648,450.
$648,450.
$2,280.
$2,280.
$180,000.
$180,000.
$5,700.
$5,700.
$7,105.
$7,105.
$41,790.
$41,790.
$29,750.
$29,750.
$3,000.
$3,000.
$9,200.
$9,200.

Total
Quantity

HD
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Item
Number

755-01.56
755-01.57
755-01.58
755-01.59
755-01.60
755-01.61
755-01.62
755-01.63
755-01.64
755-01.65
755-01.66
755-01.67
755-01.68
755-01.69
755-01.70
755-01.72
755-01.73
755-01.74
755-01.76
755-01.78
755-01.79
755-01.80
755-01.81

755-01.82

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

MODIFY EXISTING MANHOLE, ADD NEW CO
STANDARD SEWER SERVICE W/ C.O. AND
EXISTING MANHOLE REMOVAL/ABANDONMEN
TOP SOIL AND SEEDING

8" DIP WATER LINE, OUTSIDE ROADWAY
8" DIP WTR LN, INSIDE 14" CS PIPE,
8" DIP WTR LN, IN 14" CS PIPE,JACK.
8" DIP WATER LINE, INSIDE ROADWAY
1/2" COPPER SERVICE LINE REPLACEMEN
8" RESILIENT SEAT GATE VALVE W/ BOX
DIP FITTINGS

CONNECTION TO EXISTING 8" WATER LIN
CONNECTION TO EXISTING 6" WATER LIN
SERVICE CONNECTION TO EXISTING WATE
WATER METER RELOCATION W/ NEW BOX
TOPSOIL AND SEEDING

PERMANENT PAVEMENT, "H"™ (TYPE 9)
PERMANENT PAVEMENT, "A"™ (411-E)

8" DIP SWR PIPE COMP WITH 48" TUNN.
ADDITIONAL MANHOLE SIDEWALL, 48" 1I.
STANDARD MANHOLE FRAME AND COVER
OUTSIDE DROP MANHOLE CONNECTION
WATERTIGHT MANHOLE FRAME AND COVER
MODIFY EXISTING MANHOLE

Unit of
Measure

EACH
EACH
EACH
-F.

=
F.
=
F

r - - - - -

-F.
EACH
LB.

EACH
EACH
EACH
EACH
L.F.
L.F.
S.Y.
L.F.
V.F.
EACH
EACH
EACH
EACH

Average
Region Unit Price
3 $1,570.00
STATE $1,570.00
3 $567.86
STATE $567.86
3 $649.00
STATE $649.00
3 $5.67
STATE $5.67
3 $57.00
STATE $57.00
3 $150.00
STATE $150.00
3 $350.00
STATE $350.00
3 $65.00
STATE $65.00
3 $18.70
STATE $18.70
3 $1,115.00
STATE $1,115.00
3 $2.25
STATE $2.25
3 $2,700.00
STATE $2,700.00
3 $2,700.00
STATE $2,700.00
3 $577.50
STATE $577.50
3 $567 .50
STATE $567.50
3 $6.12
STATE $6.12
3 $26 .55
STATE $26.55
3 $8.43
STATE $8.43
3 $990.00
STATE $990.00
3 $125.00
STATE $125.00
3 $300.00
STATE $300.00
3 $1,340.00
STATE $1,340.00
3 $520.00
STATE $520.00
3 $610.00

STATE $610.00

Total
Cost

$1,570.
$1,570.
$3,975.
$3,975.
$6,490.
$6,490.
$21,453.
$21,453.
$19,950.
$19,950.
$25,500.
$25,500.
$59,500.
$59,500.
$4,550.
$4,550.
$3,366.
$3,366.
$2,230.
$2,230.
$2,250.
$2,250.
$5,400.
$5,400.
$5,400.
$5,400.
$1,155.
$1,155.
$2,270.
$2,270.
$8,119.
$8,119.
$7,700.
$7,700.
$8,343.
$8,343.
$326,700.
$326,700.
$10,750.
$10,750.
$3,600.
$3,600.
$4,020.
$4,020.
$1,040.
$1,040.
$3,050.
$3,050.

Total
Quantity



Item
Number

755-01.83
755-01.86
755-01.87
755-01.88
755-01.89
755-01.90
755-01.91
755-01.98
755-01.99
755-02.40
755-02.41
755-02.42
755-02.43
755-02.44
755-02.45
755-02.46
755-02 .47
755-02.48
755-02.49
755-02.50
755-02.51
755-02.52
755-02.53

755-02.54

Average Unit Price Report

JAN/01/02 to DEC/31/02

Description

CONCRETE ENCASEMENT

12"DIP (CL 52) WTR LN INSTALL UND B
12" DIP (CL 52) WATER LINE, INSIDE
DIP FITTINGS

CONNECTION TO EXISTING 8" WATER LIN
CONNECTION TO EXISTING 12' WATER LI
CUT AND CAP 12' TEMP. DURING CONST.
12" WM ABANDON & INSTALLATION ON BR
CUT-IN 12" VALVE

8" DIP SEWER PIPE, INSIDE ROADWAY
8" PVC SEWER PIPE, INSIDE ROADWAY
6' PVC SEWER SERVICE PIPE

MANHOLE 0"-6" IN DEPTH

STANDARD CAST IRON MANHOLE FRAME &
CONN. TO EX. M.H., COMPLETE
ADDITIONAL MH SIDEWALL, 48" DIA
MANHOLE DROP ASSEMBY

8'"'x 6" PLUGGED TEE CONNECTION

6" D.1.P., CLASS 52 INSIDE ROADWAY
6''x 6'" TAPPING SLEEVE AND VALVE

6" VALVE WITH BOX, COMPLETE

DUCTILE IRON FITTINGS

NEW TAPS AND CONNECTIONS

374" COPPER WATER SERVICE LINE

Unit of
Measure

L.F.
L.F.
L.F.
LB.
EACH
EACH
EACH
LS
EACH
L.F.
L.F.
L.F.
EACH
EACH
EACH
V.F.
EACH
EACH
L.F.
EACH
EACH
LB.
EACH
L.F.

Region

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

Average
unit Price

$15.00
$15.00
$275.00
$275.00
$51.00

Total
Cost

$3,750.00
$3,750.00
$121,000.00
$121,000.00
$66,810.00
$66,810.00
$67,424.00
$67,424.00
$3,040.00
$3,040.00
$1,660.00
$1,660.00
$1,620.00
$1,620.00
$98,437.00
$98,437.00
$3,000.00
$3,000.00
$24,075.40
$24,075.40
$168,516.00
$168,516.00
$35,785.75
$35,785.75
$77,280.00
$77,280.00
$8,652.00
$8,652.00
$1,060.00
$1,060.00
$10,640.00
$10,640.00
$4,240.00
$4,240.00
$7,215.00
$7,215.00
$41,324.10
$41,324.10
$7,600.00
$7,600.00
$11,200.00
$11,200.00
$8,408.40
$8,408.40
$5,300.00
$5,300.00
$1,100.00
$1,100.00

Total
Quantity

250.00
250.00
440.00
440.00
1310.00
1310.00
19264 .00
19264.00

NNFPENNNDNBAD
o
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Item
Number

755-02.55
755-02.56
755-02.57
755-02.58
755-02.59
755-02.67
755-02.68
755-02.69
755-02.70
755-02.71
755-02.72
755-02.73
755-02.75
755-02.76
755-02.77
755-02.79
755-02.80
755-03.19
755-03.20
755-03.21
755-03.22
755-03.23
755-03.24

755-03.25

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

1" COPPER WATER SERVICE LINE

EX. WATER VALVE ADJUSTMENT

FIRE HYADRANT ASSEMBLY

EXISTING FIRE ABANDONMENT

6" PVC SANITARY SEWER PIPE

24" DIP SEWER PIPE, IN 48" TUNNEL W
24" DIP SEWER PIPE, OUTSIDE ROADWAY
48" DIP SEWER PIPE, OUTSIDE ROADWAY
48" DIP SEWER PIPE, INSIDE ROADWAY
12" DIP WATER LINE, OUTSIDE ROADWAY
12" DIP WTR LINE IN 48" DIA. TUNNEL
60" DIP(CL52) WATER LINE, RST JT IN
CONNECTION TO EXISTING 60" WATER LI
CONCRETE THRUST BLOCKING

24" DIP SEWER PIPE, INSIDE ROADWAY
CUT AND CAP EXISTING WATER LINE

36" DIP SEWER PIPE, OUTSIDE ROADWAY
MOBILIZATION

2" DR11 HDPE OUTSIDE OF PAVEMENT

6' DIP OUTSIDE OF PAVEMENT

2" TIE-IN (TAPPING SLEEVE AND VALVE
CONNECT NEW 6' TO EXISTING 6" (NO V
6" GATE VALVE AND BOX

2" GATE VALVE AND BOX

Unit of
Measure

L.F.
EACH
EACH
EACH
-F.

r r - - - - -
m M m M M m

EACH
C.Y.
L.F.
EACH
L.F.
LS

L.F.
L.F.
LS

EACH
EACH
EACH

Average
Region Unit Price
3 $12.70
STATE $12.70
3 $265.00
STATE $265.00
3 $1,900.00
STATE $1,900.00
3 $530.00
STATE $530.00
3 $45.00
STATE $45.00
3 $1,030.00
STATE $1,030.00
3 $65.00
STATE $65.00
3 $245.00
STATE $245.00
3 $250.00
STATE $250.00
3 $35.00
STATE $35.00
3 $150.00
STATE $150.00
3 $425.00
STATE $425.00
3 $18,500.00
STATE $18,500.00
3 $50.00
STATE $50.00
3 $150.00
STATE $150.00
3 $600.00
STATE $600.00
3 $200.00
STATE $200.00
1 $5,000.00
STATE $5,000.00
1 $10.00
STATE $10.00
1 $15.00
STATE $15.00
1 $1,200.00
STATE $1,200.00
1 $300.00
STATE $300.00
1 $500.00
STATE $500.00
1 $350.00

STATE $350.00

Total
Cost

$1,270.
$1,270.
$12,190.
$12,190.
$19,000.
$19,000.
$5,300.
$5,300.
$12,375.
$12,375.
$427,450.
$427,450.
$48,750.
$48,750.
$114,170.
$114,170.
$49,250.
$49,250.
$25,410.
$25,410.
$58,500.
$58,500.
$271,575.
$271,575.
$37,000.
$37,000.
$2,500.
$2,500.
$28,650.
$28,650.
$600.
$600.
$4,600.
$4,600.
$5,000.
$5,000.
$200.
$200.
$1,500.
$1,500.
$1,200.
$1,200.
$600.
$600.
$1,000.
$1,000.
$350.
$350.

Total
Quantity
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Item
Number

755-03.26
755-03.27
755-03.28
755-03.29
755-03.30
755-03.31
755-03.32
755-03.33
755-03.34
755-03.35
755-03.36
755-03.37
755-03.38
755-03.39
755-03.40
755-03.41
755-03.42
755-03.43
755-03.44
755-03.45
755-03.46
755-03.47
755-03.48

755-03.49

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

6" STEEL CASING (W/ 2" CARRIER PIPE
SURFACE RESTORATION, TOPSOIL, SEED(
TRAFFIC CONTROL(WATER)

8" CL200 C900 PVC FORCE MAIN OUT OF
8" CL200 C900 PVC FORCE MAIN UNDER
TIE-IN TO EXISTING 8"

CONNECTION TO EXISTING MH

16" STEEL CASING OUTSIDE OF PAVEMEN
16" STEEL CASING UNDER PAVEMENT

AIR RELEASE VALVE ASSEMBLY

SURFACE RESTOR. TOPSOIL, SEEDING(SS
TRAFFIC CONTROL(SS)

PIPELINE MARKERS (SEWER)

PLUG EXISTING SEWER

12" STL GAS MAIN (1/4™ WALL THICK)
12" STEEL GAS MAIN (1/4™ WALL THICK
2" STEEL GAS MAIN OUTSIDE OF PAVEME
2'" STEEL GAS MAIN UNDER PAVEMENT
12" STEEL BALL VALVE

2" STEEL BALL VALVE

TIE-IN TO EXISTING 12"

20" HDPE CASING (INCL. 12' CARRIER
6" HDPE CASING (INCLUDE 2' CARRIER
SERVICE RECONNECTION

Unit of
Measure

L.F.
LS

LS

L.F.
L.F.
LS

LS

L.F.
L.F.
EACH
LS

LS

EACH
EACH
L.F.
L.F.
L.F.
L.F.
EACH
EACH
EACH
L.F.
L.F.
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$30.
$30.
$1,500.
$1,500.
$1,500.
$1,500.
$18.
$18.
$25.
$25.
$1,000.
$1,000.
$1,000.
$1,000.
$40.
$40.
$60.
$60.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$100.
$100.
$500.
$500.
$36.
$36.
$40.
$40.
$20.
$20.
$25.
$25.
$8,000.
$8,000.
$500.
$500.
$1,500.
$1,500.
$100.
$100.
$20.
$20.
$500.
$500.

Unit Price

Total
Cost

$1,650.
$1,650.
$1,500.
$1,500.
$1,500.
$1,500.
$16,200.
$16,200.
$625.
$625.
$1,000.
$1,000.
$1,000.
$1,000.
$1,200.
$1,200.
$3,300.
$3,300.
$3,000.
$3,000.
$1,500.
$1,500.
$1,500.
$1,500.
$500.
$500.
$1,000.
$1,000.
$43,200.
$43,200.
$4,000.
$4,000.
$3,000.
$3,000.
$500.
$500.
$32,000.
$32,000.
$1,000.
$1,000.
$3,000.
$3,000.
$3,000.
$3,000.
$1,100.
$1,100.
$1,000.
$1,000.

Total
Quantity

55.
55.

1200.
1200.

NNOUORFRPFPEFEPNDN
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Item
Number

755-03.50
755-03.51
755-03.52
755-03.53
755-03.54
755-04.01
755-04.02
755-04.03
755-04.04
755-04.05
755-04.06
755-04.07
755-04.08
755-04.09
755-04.10
755-04.11
755-04.12
755-04.13
755-04.14
755-04.15
755-04.16
755-04.17
755-04.18

755-04.19

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

PIPELINE MARKERS (GAS)

X-RAY
SURFACE
TRAFFIC

RESTOR., TOPSOIL, SEED(GAS)
CONTROL (GAS)

SEAL EXISTING 12" TO BE ABANDONED

UNSUITABLE MATERIAL EXC., W/ DISPOS

CRUSHED
ASPHALT

STONE TDOT NO. 67
PAVEMENT REPAIR

CONCRETE PAVEMENT REPAIR

CONCRETE FOR UTILITIES

INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL

2" MDPE WITHOUT STONE BACKF
4" MDPE WITHOUT STONE BACKF
8" MDPE WITHOUT STONE BACKF
12" MDPE W/O STONE BACKFILL
2-INCH MDPE BENEATH PAVEMEN
4-INCH MDPE BENEATH PAVEMEN
8-INCH MDPE BENEATH PAVEMEN
2-INCH POLYETHYLENE GAS VAL
4-INCH POLYETHYLENE GAS VAL
6-INCH POLYETHYLENE GAS VAL
8-INCH POLYETHYLENE GAS VAL

12-INCH POLYETHYLENE GAS VA

BORE 4-INCH MDPE

BORE 8-INCH MDPE

Unit of
Measure

EACH
LS
LS
LS
EACH

TON

r r - O - - - O un ou
m T M m m m < < <

EACH
EACH
EACH
EACH
EACH
L.F.
L.F.

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$100.
$100.
$5,000.
$5,000.
$1,500.
$1,500.
$1,500.
$1,500.
$1,000.
$1,000.
$6.

$6.
$13.
$13.
$30.
$30.
$60.
$60.
$120.
$120.
$5.

$5.

$9.

$9.
$15.
$15.
$23.
$23.
$23.
$23.
$50.
$50.
$71.
$71.
$60.
$60.
$60.
$60.
$170.
$170.
$225.
$225.
$225.
$225.
$23.
$23.
$51.
$51.

Unit Price

Total
Cost

$500.00
$500.00
$5,000.00
$5,000.00
$1,500.00
$1,500.00
$1,500.00
$1,500.00
$2,000.00
$2,000.00
$2,400.00
$2,400.00
$2,700.00
$2,700.00
$7,200.00
$7,200.00
$1,800.00
$1,800.00
$2,400.00
$2,400.00
$4,925.00
$4,925.00
$26,936.00
$26,936.00
$118,721.25
$118,721.25
$18,400.00
$18,400.00
$3,565.00
$3,565.00
$17,000.00
$17,000.00
$7,455.00
$7,455.00
$540.00
$540.00
$960.00
$960.00
$170.00
$170.00
$5,400.00
$5,400.00
$225.00
$225.00
$4,830.00
$4,830.00
$32,385.00
$32,385.00

Total
Quantity

210.
210.
635.
635.

NNR R R RRRJ
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Item
Number

755-04.20
755-04.21
755-04.22
755-04.23
755-04.24
755-04.25
755-04.26
755-04.27
755-04.28
755-04.29
755-04.30
755-04.31
755-04.32
755-04.40
755-04 .41
755-04.42
755-04.43
755-04.44
755-04 .45
755-04.46
755-04 .47
755-04.48
755-04 .49

755-04.50

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

BORE12-1INCH MDPE

AUGER BORE 18" STEEL CASING w/ 12"
AUGER BORE 12" STEEL CASING W/ 8" M
18" STEEL CASING W/ 12" MDPE (OPEN-
12" STEEL CASING W/ 8" MDPE (OPEN-C
8" STEEL CASING W/ 4' MDPE (OPEN-CU
MDPE SERVICE LINE UP TO 1-INCH(OPEN
MDPE SERVICE LINE 1 %' TO 2'"(OPEN C
MDPE SERVICE LINE UP TO 1-INCH (BOR
MDPE SERVICE LINE 1 %' TO 2' (BORE)
RECONNECT EXISTING SERVICE LINE UP
RE-CONNECT EXIST SERVICE LINE 1 Y%-"
PURGING OF EXISTING GAS FACILITIES
INSTALL WOOD UTILITY POLE, CLASS 4,
INSTALL WOOD UTILITY POLE, CLASS 4,
CONCRETE UTILITY POLE, CLASS 2, 45°¢
CONCRETE UTILITY POLE, CLASS 2, 50°
CONCRETE UTILITY POLE, CLASS 2, 55°¢
CONCRETE UTILITY POLE, CLASS 2, 60"
STEEL UTILITY POLE, CLASS H4, 95°
STEEL UTILITY POLE, CLASS H6,90" W
STEEL UTILITY POLE, CLASS H4, 90"
STEEL UTILITY POLE, CLASS H2, 90" W

STEEL UTILITY POLE, CLASS H2, 90*

Unit of
Measure

-
n

r - - - - - - - &~
m M m M M m MM

EACH
EACH
LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$56.
$56.
$140.
$140.
$67.
$67.
$90.
$90.
$67.
$67.
$45.
$45.
$6.

$6.

$6.

$6.
$23.
$23.
$23.
$23.
$170.
$170.
$170.
$170.
$1,250.
$1,250.
$600.
$600.
$700.
$700.
$2,400.
$2,400.
$2,500.
$2,500.
$2,600.
$2,600.
$2,900.
$2,900.
$7,000.
$7,000.
$8,100.
$8,100.
$6,200.
$6,200.
$7,100.
$7,100.
$5,500.
$5,500.

Unit Price

Total
Cost

$12,880.
$12,880.
$68,600.
$68,600.
$17,085.
$17,085.
$9,000.
$9,000.
$3,350.
$3,350.
$1,350.
$1,350.
$3,919.
$3,919.
$6,499.
$6,499.
$2,760.
$2,760.
$5,175.
$5,175.
$5,270.
$5,270.
$2,380.
$2,380.
$2,500.
$2,500.
$1,200.
$1,200.
$3,500.
$3,500.
$12,000.
$12,000.
$17,500.
$17,500.
$5,200.
$5,200.
$2,900.
$2,900.
$7,000.
$7,000.
$8,100.
$8,100.
$6,200.
$6,200.
$7,100.
$7,100.
$44,000.
$44,000.

Total
Quantity

230.
230.
490.
490.
255.
255.
100.
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Item
Number

755-04.51
755-04.52
755-04.53
755-04.54
755-04.55
755-04.56
755-04 .57
755-04.58
755-04.59
755-04.60
755-04.61
755-04.62
755-04.63
755-04.64
755-04.65
755-04.66
755-04.67
755-04.68
755-04.69
755-04.70
755-04.71
755-04.72
755-04.73

755-04.74

Description

STEEL UTILITY POLE,
STEEL UTILITY POLE,
STEEL UTILITY POLE,

STEEL UTILITY POLE,

Average Unit Price Report

JAN/01/02 to DEC/31/02

CLASS H2, 85"
CLASS H1, 80*
CLASS H3, 65"

CLASS H4, 50°

STEEL UTILITY POLE,85" SELF-SUPP W/

STEEL UTILITY POLE,80" SELF-SUPP W/

STEEL UTILITY POLE,50" SELF-SUPP W/

ELECTRIC FRAMING ASSEMBLY (TYPE A2-

ELECTRIC FRAMING ASSEMBLY (TYPE B1)

ELECTRIC FRAMING ASSEMBLY (TYPE C1

ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING
ELECTRIC FRAMING

ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY

(TYPE
(TYPE
(TYPE
(TYPE
(TYPE
(TYPE
(TYPE
(TYPE
(TYPE

C1-
C1-
DE)
S3B
S5B
S7B
svi
sv3
sv5

(TYPE SWITCH 69 K

ASSEMBLY (TYPE T2)

ASSEMBLY (TYPE T2A

ASSEMBLY (TYPE T2D

ASSEMBLY (TYPE T2D

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
unit Price

$5,200.00
$5,200.00
$4,700.00
$4,700.00
$4,100.00
$4,100.00
$3,200.00
$3,200.00
$94,000.00
$94,000.00
$80,000.00
$80,000.00
$26,000.00
$26,000.00
$325.00
$325.00
$180.00
$180.00
$900.00
$900.00
$325.00
$325.00
$750.00
$750.00
$125.00
$125.00
$900.00
$900.00
$2,600.00
$2,600.00
$3,600.00
$3,600.00
$85.00
$85.00
$85.00
$85.00
$145.00
$145.00
$3,500.00
$3,500.00
$350.00
$350.00
$370.00
$370.00
$1,100.00
$1,100.00
$520.00
$520.00

Total
Cost

$36,400.
$36,400.
$4,700.
$4,700.
$4,100.
$4,100.
$6,400.
$6,400.
$94,000.
$94,000.
$80,000.
$80,000.
$52,000.
$52,000.
$650.
$650.
$180.
$180.
$2,700.
$2,700.
$1,625.
$1,625.
$2,250.
$2,250.
$500.
$500.
$900.
$900.
$13,000.
$13,000.
$3,600.
$3,600.
$1,530.
$1,530.
$85.
$85.
$435.
$435.
$3,500.
$3,500.
$7,350.
$7,350.
$370.
$370.
$8,800.
$8,800.
$5,720.
$5,720.

Total
Quantity

e
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Item
Number

755-04.75
755-04.76
755-04.77
755-04.78
755-04.79
755-04.80
755-04.81
755-04.82
755-04.83
755-04.84
755-04.85
755-04.86
755-04.87
755-04.88
755-04.89
755-04.90
755-04.91
755-04.92
755-04.93
755-04.94
755-04.95
755-04.96
755-04 .97

755-04.98

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

ELECTRIC FRAMING ASSEMBLY (TYPE Y1B

ELECTRIC UTILITY ASSEMBLY (TYPE 1TR

ELECTRIC UTILITY ASSEMBLY (TYPE 3CO

ELECTRIC UTILITY ASSEMBLY (TYPE 3TR

ELECTRIC UTILITY ASSEMBLY (TYPE A-1

ELECTRIC UTILITY ASSEMBLY (TYPE A-8

ELECTRIC UTLY

ASSEMBLY (TYPE CAPACI

ELECTRIC UTILITY ASSEMBLY (TYPE DG-

ELECTRIC UTLY

ASSEMBLY (TYPE GUARD

ELECTRIC UTILITY ASSEMBLY (TYPE GUY

ELECTRIC UTILITY ASSEMBLY (TYPE HG-

ELECTRIC UTILITY ASSEMBLY (TYPE ROD

ELECTRIC UTLY

ASSEMBLY (TYPE SERV E

ELECTRIC UTILITY ASSEMBLY (TYPE SW/

INSTALL RISER
INSTALL RISER
INSTALL RISER
INSTALL RISER
INSTALL RISER
COMMUNICATION
COMMUNICATION
COMMUNICATION

ASSEMBLY (TYPE SECRIS
ASSEMBLY (TYPE TP1S)
ASSEMBLY (TYPE TP3D-7
ASSEMBLY (TYPE TP3S-1
ASSEMBLY (TYPE TP3S-3
CONDUIT, 4 TYPE C
DUCTLINE TAP (CDT)
RISER BASE (CRB)

CONCRETE ENCASED CONDUIT (DUCTLINE

CONCRETE ENCASED CONDUIT (DUCTLINE

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L.F.
EACH
EACH
L.F.
L.F.

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$750.
$750.
$650.
$650.
$700.
$700.
$1,900.
$1,900.
$125.
$125.
$125.
$125.
$1,100.
$1,100.
$135.
$135.
$75.
$75.
$25.
$25.
$135.
$135.
$65.
$65.
$200.
$200.
$760.
$760.
$310.
$310.
$570.
$570.
$1,600.
$1,600.
$1,000.
$1,000.
$900.
$900.
$18.
$18.
$380.
$380.
$350.
$350.
$137.
$137.
$169.
$169.

Unit Price

Total
Cost

$11,250.
$11,250.
$9,750.
$9,750.
$2,100.
$2,100.
$3,800.
$3,800.
$4,375.
$4,375.
$2,625.
$2,625.
$3,300.
$3,300.
$12,150.
$12,150.
$1,950.
$1,950.
$1,375.
$1,375.
$1,485.
$1,485.
$1,560.
$1,560.
$200.
$200.
$3,040.
$3,040.
$1,550.
$1,550.
$3,990.
$3,990.
$4,800.
$4,800.
$4,000.
$4,000.
$4,500.
$4,500.
$360.
$360.
$3,800.
$3,800.
$3,150.
$3,150.
$82,748.
$82,748.
$136,383.
$136,383.

Total
Quantity
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Item
Number

755-04.99
755-05.01
755-05.02
755-05.03
755-05.04
755-05.05
755-05.06
755-05.07
755-05.08
755-05.09
755-05.10
755-05.11
755-05.12
755-05.13
755-05.14
755-05.15
755-05.16
755-05.17
755-05.18
755-05.19
755-05.20
755-05.21
755-05.22

755-05.23

Description

CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
CONCRETE ENCASED
ELECTRIC UTILITY
ELECTRIC MANHOLE
ELECTRIC PULLBOX
ELECTRIC PULLBOX

CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT
CONDUIT

Average Unit Price Report
JAN/01/02 to DEC/31/02

(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE
(DUCTLINE

RISER BASE (ERB)

(3X5)
(4X8)

INSTALL 1/0 URD PRIMARY CONDUCTOR

2/0 CU URD SECONDARY TRIPLEXED COND
INSTALL OVERHEAD CONDUCTOR(#1/0 TRI
INSTALL OVERHEAD CONDUCTOR (#4 TRIP
INSTALL OVERHEAD CONDUCTOR (#6 DUPL
INSTALL OVERHEAD CONDUCTOR (170 ACS

Unit of
Measure

-
n

r r r - - - - - - - - - -
m M M M M m M M m m  m M

EACH
EACH
EACH
EACH

m T m m T

Average
Region Unit Price
1 $185.00
STATE $185.00
1 $200.00
STATE $200.00
1 $76.00
STATE $76.00
1 $125.00
STATE $125.00
1 $135.00
STATE $135.00
1 $43.00
STATE $43.00
1 $70.00
STATE $70.00
1 $1.70
STATE $1.70
1 $33.00
STATE $33.00
1 $130.00
STATE $130.00
1 $57.00
STATE $57.00
1 $43.00
STATE $43.00
1 $48.00
STATE $48.00
1 $17.00
STATE $17.00
1 $500.00
STATE $500.00
1 $22,000.00
STATE $22,000.00
1 $2,900.00
STATE $2,900.00
1 $4,700.00
STATE $4,700.00
1 $0.80
STATE $0.80
1 $0.80
STATE $0.80
1 $3.00
STATE $3.00
1 $2.40
STATE $2.40
1 $2.00
STATE $2.00
1 $1.25

STATE $1.25

Total
Cost

$156,880.
$156,880.
$22,800.
$22,800.
$11,172.
$11,172.
$1,875.
$1,875.
$37,395.
$37,395.
$12,771.
$12,771.
$18,200.
$18,200.
$967.
$967.
$43,230.
$43,230.
$5,850.
$5,850.
$9,120.
$9,120.
$6,966.
$6,966.
$21,504.
$21,504.
$44,659.
$44,659.
$8,500.
$8,500.
$22,000.
$22,000.
$92,800.
$92,800.
$9,400.
$9,400.
$175.
$175.
$267.
$267.
$414.
$414.
$1,000.
$1,000.
$910.
$910.
$8,272.
$8,272.

Total
Quantity

848.
848.
114.
114.
147.
147.
15.
15.
277 .
277.
297.
297.
260.

219.
219.
334.
334.
138.
138.
417.
417 .
455.
455.
6618.
6618.
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Item
Number

755-05.24
755-05.25
755-05.26
755-05.27
755-05.28
755-05.29
755-05.30
755-05.31
755-05.32
755-05.33
755-05.34
755-05.35
755-05.36
755-05.37
755-05.38
755-05.39
755-05.40
755-05.41
755-05.42
755-05.43
755-05.44
755-05.45
755-05.46

755-05.47

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

INSTALL OVERHEAD CONDUCTOR(3/8 HS S

INSTALL OVERHEAD CONDUCTOR (470 AA)

INSTALL OVERHEAD CONDUCTOR (795 AA)

INSTALL UNDERGROUND CONDUCTOR (#8 A

INSTALL UNDERGROUND CONDUCTOR (1/0

PADMOUNT TRANSFORMER (TYPE 75 KVA)

PADMOUNT TRANSFORMER (TYPE 225 KVA)

TRANSFORMER PROTECTIVE ENCLOSURE

REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE

PUSHPOLE

WOOD UTILITY
WOOD UTILITY
WOOD UTILITY
WOOD UTILITY
WOOD UTILITY
WOOD UTILITY
WOOD UTILITY
WOOD UTILITY
WOOD UTILITY
WOOD UTILITY

POLE,CLASS
POLE,CLASS
POLE,CLASS
POLE,CLASS
POLE,CLASS
POLE,CLASS
POLE,CLASS
POLE,CLASS
POLE,CLASS

POLE,CLASS

1,80
1,85
1,90
2,65
3,35
3,40
3,45
3,50
4,35

4,40

CONC UTLY POLE, CLASS 2, 50*

ELECTRIC FRAMING (TYPE A2)

ELECTRIC FRAMING (TYPE A2-79

ELECTRIC FRAMING (TYPE B1)

ELECTRIC FRAMING (TYPE B2)

Unit of
Measure

L.F.
L.F.
L.F.
L.F.
L.F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$1.

$1.

$1.

$1.

$1.

$1.

$0.

$0.

$0.

$0.
$2,900.
$2,900.
$3,100.
$3,100.
$5,200.
$5,200.
$225.
$225.
$475.
$475.
$540.
$540.
$560.
$560.
$460.
$460.
$245.
$245.
$245.
$245.
$295.
$295.
$295.
$295.
$245.
$245.
$245.
$245.
$520.
$520.
$220.
$220.
$220.
$220.
$120.
$120.
$220.
$220.

Unit Price

Total
Cost

$634.
$634.
$8,196.
$8,196.
$73,739.
$73,739.
$1,828.
$1,828.
$112.
$112.
$17,400.
$17,400.
$3,100.
$3,100.
$5,200.
$5,200.
$225.
$225.
$5,700.
$5,700.
$3,780.
$3,780.
$1,120.
$1,120.
$460.
$460.
$2,695.
$2,695.
$2,450.
$2,450.
$13,865.
$13,865.
$4,425.
$4,425.
$1,225.
$1,225.
$1,470.
$1,470.
$520.
$520.
$220.
$220.
$220.
$220.
$480.
$480.
$660.
$660.

Total
Quantity

423.
423.
5464.
5464.
42137.
42137.
2285.
2285.
140.
140.
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Item
Number

755-05.48
755-05.49
755-05.50
755-05.51
755-05.52
755-05.53
755-05.54
755-05.55
755-05.56
755-05.57
755-05.58
755-05.59
755-05.60
755-05.61
755-05.62
755-05.63
755-05.64
755-05.65
755-05.66
755-05.67
755-05.68
755-05.69
755-05.70

755-05.71

Average Unit Price Report
JAN/01/02 to DEC/31/02

unit of
Description Measure
REMOVE ELECTRIC FRAMING (TYPE C1A) EACH
REMOVE ELECTRIC FRAMING (TYPE C1B) EACH
REMOVE ELECTRIC FRAMING (TYPE C1-NO EACH
REMOVE ELECTRIC FRAMING (TYPE DE) EACH
REMOVE ELECTRIC FRAMING (TYPE LL) EACH
REMOVE ELECTRIC FRAMING (TYPE P1BS) EACH
REMOVE ELECTRIC FRAMING ASSEMBLY(TY EACH
REMOVE ELECTRIC FRAMING (TYPE S5B) EACH
REMOVE ELECTRIC FRAMING (TYPE S7B) EACH
REMOVE ELECTRIC FRAMING (TYPE SV1) EACH
REMOVE ELECTRIC FRAMING (TYPE SV3) EACH
REMOVE ELECTRIC FRAMING (TYPE SV5) EACH
REMOVE ELEC FRAMING (TYPE SWITCH 69 EACH
REMOVE ELECTRIC FRAMING (TYPE T1) EACH
REMOVE ELECTRIC FRAMING (TYPE T2) EACH
REMOVE ELECTRIC FRAMING (TYPE T2A) EACH
REMOVE ELECTRIC FRAMING (TYPE T2DDE EACH
REMOVE ELECTRIC FRAMING (TYPE T2DE) EACH
REMOVE ELECTRIC UTILITY (TYPE 1CO) EACH
REMOVE ELECTRIC UTILITY (TYPE 3CO0) EACH
REMOVE ELECTRIC UTILITY (TYPE 1TR) EACH
REMOVE ELECTRIC UTILITY (TYPE 3TR) EACH
REMOVE ELECTRIC UTILITY (TYPE A-10D EACH
REMOVE ELECTRIC UTILITY (TYPE A-8DH EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$410.
$410.
$400.
$400.
$160.
$160.
$57.
$57.
$250.
$250.
$640.
$640.
$1,500.
$1,500.
$1,500.
$1,500.
$2,300.
$2,300.
$61.
$61.
$65.
$65.
$110.
$110.
$1,800.
$1,800.
$130.
$130.
$235.
$235.
$250.
$250.
$510.
$510.
$230.
$230.
$65.
$65.
$245.
$245.
$360.
$360.
$1,050.
$1,050.
$60.
$60.
$60.
$60.

Unit Price

Total
Cost

$2,050.
$2,050.
$2,000.
$2,000.
$1,280.
$1,280.
$912.
$912.
$500.
$500.
$11,520.
$11,520.
$1,500.
$1,500.
$3,000.
$3,000.
$2,300.
$2,300.
$1,098.
$1,098.
$65.
$65.
$330.
$330.
$1,800.
$1,800.
$1,300.
$1,300.
$8,460.
$8,460.
$1,750.
$1,750.
$12,240.
$12,240.
$6,670.
$6,670.
$65.
$65.
$1,715.
$1,715.
$4,320.
$4,320.
$7,350.
$7,350.
$780.
$780.
$4,860.
$4,860.

Total
Quantity

e
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Item
Number

755-05.72
755-05.73
755-05.74
755-05.75
755-05.76
755-05.77
755-05.78
755-05.79
755-05.80
755-05.81
755-05.82
755-05.83
755-05.84
755-05.85
755-05.86
755-05.87
755-05.88
755-05.89
755-05.90
755-05.91
755-05.92
755-05.93
755-05.94

755-05.95

Description

REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE

ELECTRIC
ELECTRIC
ELECTRIC
ELECTRIC
ELECTRIC
ELECTRIC

Average Unit Price Report
JAN/01/02 to DEC/31/02

UTILITY (TYPE CAPAC

UTILITY (TYPE DG-3/

UTILITY (TYPE GUYGR

UTILITY (TYPE HG-3/

UTILITY (TYPE LT)

UTILITY (TYPE SW/DI

RISER ASSEMBLY (TYPE SECRISE

RISER ASSEMBLY (TYPE TP1S)

RISER ASSEMBLY (TYPE TP3S-1/

OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD

CONDUCTOR
CONDUCTOR
CONDUCTOR
CONDUCTOR
CONDUCTOR
CONDUCTOR
CONDUCTOR

(#1/0 TRI
(#2 TRIPL
(#4 TRIPL
(#6 DUPLE
(#6 HDCU)
(#8 HDCU)
(170 ACSR

CONDUCTOR(1/0 QUADR

CONDUCTOR
CONDUCTOR
CONDUCTOR
CONDUCTOR

(2/0 CU)
(3/8 HS S
(4/0 AA)
(795 AA)

UNDERGROUND CONDUCTOR(1/0 UR

PADMOUNT TRANSFORMER(TYPE 15

PADMOUNT TRANSFORMER(TYPE 22

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
-F.

r r r - - - - - - - - - -
m M M M M m M M m M M

EACH
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$390.
$390.
$50.
$50.
$18.

Unit Price

Total
Cost

$1,170.
$1,170.
$6,050.
$6,050.
$1,692.
$1,692.
$1,850.
$1,850.
$4,920.
$4,920.
$2,790.
$2,790.
$110.
$110.
$190.
$190.
$1,400.
$1,400.
$1,092.
$1,092.
$462.
$462.
$1,048.
$1,048.
$1,966.
$1,966.
$617.
$617.
$456.
$456.
$13,192.
$13,192.
$115.
$115.
$4,267.
$4,267.
$2,097.
$2,097.
$4,232.
$4,232.
$38,230.
$38,230.
$103.
$103.
$250.
$250.
$270.
$270.

Total
Quantity
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Item
Number

755-05.96
755-05.97
755-05.98
755-05.99
755-06.01
755-06.02
755-06.03
755-06.04
755-06.20
755-06.21
755-06.22
755-06.23
755-06.24
755-06.25
755-06.26
755-06.27
755-06.28
755-06.29
755-06.30
755-06.31
755-06.32
755-06.33
755-06.34

755-06.35

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

TRANSFER ELECTRIC UTILITY (TYPE 1TR
TRANSFER ELECTRIC UTILITY (TYPE 3TR
TRANSFER ELECTRIC UTILITY (TYPE CON
TRANSFER ELECTRIC UTILITY (TYPE LT)
TRANSFER ELEC. UTLTY ASSB. (TYPE SE
TRANSFER ELEC. UTILITY ASSB.(TYPE T
TRNSFR ELEC. UTLTY ASSB(TYPE TP3S-1
RELOCATE CATCHBASIN

MECHANICAL JOINT FITTINGS

CONNECT PROPOSED 6 WATER TO EX. 6 W
CONNECT PROPOSED 8 WATER TO EX. 8 W
CONNECT PROPOSED 12 WATER TO EX.12

WET CONN: PRO. 6 D.I.P. LINE TO EX
WET CONN: PROP. 8 D.I.P. W. TO EX.
WET CONN: PROP. 8 D.I.P. W. TO EX.

WET CONN. PROP. 12D.I1.P. WTR TO EX.
CONN. PROP.8 D.1.P.WTR TO EX.12X8 M
CONN. PROP. 12 D.1.P. WTR TO EX.12X
CONN PROP. 16 D.1.P. WTR TO EX. 16

1 AIR REL VLVE, CMPLT INSTALL W/VLV
2 AIR REL VLV, COMPL INSTALL W/VLV

2 BLOW-OFF ASSEMBLY

8 GATE VALVE, COMPLETE INSTALL W/ V

12 BUTTERFLY VALVE

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LB.

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$725.
$725.
$2,500.
$2,500.
$60.
$60.
$175.
$175.
$150.
$150.
$1,500.
$1,500.
$550.
$550.
$6,000.
$6,000.
$3.

$3.
$1,000.
$1,000.
$1,200.
$1,200.
$1,500.
$1,500.
$2,500.
$2,500.
$2,500.
$2,500.
$2,500.
$2,500.
$5,000.
$5,000.
$2,000.
$2,000.
$5,000.
$5,000.
$800.
$800.
$2,500.
$2,500.
$3,000.
$3,000.
$1,000.
$1,000.
$950.
$950.
$1,400.
$1,400.

Unit Price

Total
Cost

$1,450.
$1,450.
$2,500.
$2,500.
$3,120.
$3,120.
$875.
$875.
$150.
$150.
$3,000.
$3,000.
$1,100.
$1,100.
$6,000.
$6,000.
$70,710.
$70,710.
$4,000.
$4,000.
$13,200.
$13,200.
$6,000.
$6,000.
$5,000.
$5,000.
$5,000.
$5,000.
$2,500.
$2,500.
$5,000.
$5,000.
$4,000.
$4,000.
$5,000.
$5,000.
$800.
$800.
$17,500.
$17,500.
$3,000.
$3,000.
$8,000.
$8,000.
$24,700.
$24,700.
$14,000.
$14,000.

Total
Quantity

2.
2.
1.
1.
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Item
Number

755-06.36
755-06.37
755-06.38
755-06.39
755-06.40
755-06.41
755-06.42
755-06.43
755-06.44
755-06.45
755-06.46
755-06.47
755-06.48
755-06.49
755-06.50
755-06.51
755-06.52
755-06.53
755-06.54
755-06.55
755-06.56
755-06.57
755-06.58

755-06.59

Description

FIRE HYDRANT ASSEMBLY

RELOCATE & RECONNECT EX.

RELOCATE & RECONNECT EX.

RELOCATE & RECONNECT EX.

RELOCATE & RECONNECT EX.

RELOCATE & RECONNECT EX.

RELOCATE & RECONNECT EX.

RECONN. EX. 2 SERV. LINE

RECONN EX. 3/4 MT ASSMBLY

RECONN
RECONN
RECONN
RECONN
RECONN
RECONN
RECONN
RECONN
RECONN
REMOVE

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

AND

1
3

6
4
6
8
8

MTR ASSEMBLY
MTR ASSEMBLY
MTR ASSEMBLY
FIRE LINE TO
FIRE LINE TO
FIRE LINE TO
FIRE LINE TO

Average Unit Price Report
JAN/01/02 to DEC/31/02

374 WATER
1 WATER ME
1 1/2 WATE
2 WATER ME
3 WATER ME
4 WATER ME
TO PROP. 8
TO PRO 8D
TO PRO 8D
TO PRO 8D
TO PRO 12
PROP. 8DI
PRO 12DIP
PRO 8DIP
PRO 12DIP

10 FIRE LINE TO PRO 12DI

12 FIRE LINE TO PRO 12DI

RESET SECTION EXIST SEC

6 CLASS 350 D.I.P. WITH STONE BACKF

8 CLASS 350 D.I1.P. WITH STONE BACKF

12 CLASS 350 D.I1.P. WITH STONE BACK

16 CLASS 350 D.I1.P. WITH STONE BACK

6 CLASS 350 D.I.P. WITHOUT STONE BA

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
-F.

r r - - - - - - - - -
m T m m M M M M m T

[ -
' (2]
T

L.F.

L.F.

L.F.

L.F.

Average
Region Unit Price
1 $1,900.00
STATE $1,900.00
1 $300.00
STATE $300.00
1 $300.00
STATE $300.00
1 $300.00
STATE $300.00
1 $400.00
STATE $400.00
1 $500.00
STATE $500.00
1 $500.00
STATE $500.00
1 $25.00
STATE $25.00
1 $25.00
STATE $25.00
1 $25.00
STATE $25.00
1 $30.00
STATE $30.00
1 $35.00
STATE $35.00
1 $35.00
STATE $35.00
1 $35.00
STATE $35.00
1 $45.00
STATE $45.00
1 $45.00
STATE $45.00
1 $50.00
STATE $50.00
1 $50.00
STATE $50.00
1 $5,000.00
STATE $5,000.00
1 $23.00
STATE $23.00
1 $35.00
STATE $35.00
1 $45.00
STATE $45.00
1 $60.00
STATE $60.00
1 $40.00

STATE $40.00

Total
Cost

$22,800.
$22,800.
$5,100.
$5,100.
$3,600.
$3,600.
$900.
$900.
$3,600.
$3,600.
$2,000.
$2,000.
$1,000.
$1,000.
$625.
$625.
$375.
$375.
$250.
$250.
$600.
$600.
$350.
$350.
$700.
$700.
$525.
$525.
$450.
$450.
$450.
$450.
$500.
$500.
$500.
$500.
$5,000.
$5,000.
$552.
$552.
$44,590.
$44,590.
$11,115.
$11,115.
$3,120.
$3,120.
$560.
$560.

Total
Quantity
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Item
Number

755-06.60
755-06.61
755-06.62
755-06.63
755-06.64
755-06.65
755-06.66
755-06.67
755-06.68
755-06.69
755-06.70
755-06.71
755-06.72
755-06.73
755-06.74
755-06.75
755-06.76
755-06.77
755-06.78
755-06.79
755-06.80
755-06.81
755-07.01

755-07.02

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

8 CLASS 350 D.1.P. WITHOUT STONE BA
12 CLASS 350 D.I1.P. WITHOUT STONE B
16 CLASS 350 D.I1.P. WITHOUT STONE B
16 STL CASING PIPE (OPN CUT) W/STON
16 STL CAS. PIPE (OPN CUT) W/OUT ST
24 STL CASING PIPE (OPN CUT) W/STON
16 STL CASING PIPE(JACK & BORE OR T
30 STL CASING PIPE(JACK & BORE OR T
PAVEMENT REPAIR

CLASS A CONCRETE

RETIREMENT OF EXISTING WATER MANHOL
SEEDING (WITH MULCH)

CONCRETE SIDEWALK / DRIVEWAY REPAIR
REMOVAL OF EXISTING 6 WATER LINE
REMOVAL OF EXISTING 8 WATER LINE
REMOVAL OF EXISTING 12 WATER LINE
REMOVAL OF EXISTING 15 C.M.P.
REMOVAL OF EXISTING 18 R.C.P
REMOVAL OF EXISTING 24 R.C.P.
UNSUITABLE MATERIAL EXC, INCL. DISP
CRUSHED STONE - TDOT NO. 67
CELLULAR GROUT FOR RETIRED WATER LI
8 PVC GRAVITY SEWER PIPE, W/ST -0-6
8 PVC GRAVITY SEWER PIPE, W/ST-8-10

Unit of
Measure

-
n

oo o - -
< mm m M m m m m

EACH

-
(0p)

o r - O - - - ou»
< M m m mm m m <

TON

L.F.
L.F.

Average
Region Unit Price
1 $30.00
STATE $30.00
1 $40.00
STATE $40.00
1 $55.00
STATE $55.00
1 $175.00
STATE $175.00
1 $125.00
STATE $125.00
1 $210.00
STATE $210.00
1 $180.00
STATE $180.00
1 $350.00
STATE $350.00
1 $75.00
STATE $75.00
1 $200.00
STATE $200.00
1 $350.00
STATE $350.00
1 $2,500.00
STATE $2,500.00
1 $12.00
STATE $12.00
1 $40.00
STATE $40.00
1 $10.00
STATE $10.00
1 $20.00
STATE $20.00
1 $30.00
STATE $30.00
1 $40.00
STATE $40.00
1 $50.00
STATE $50.00
1 $15.00
STATE $15.00
1 $20.00
STATE $20.00
1 $150.00
STATE $150.00
1 $55.00
STATE $55.00
1 $85.00

STATE $85.00

Total
Cost

$131,160.
$131,160.
$175,360.
$175,360.
$10,010.
$10,010.
$52,675.
$52,675.
$41,875.
$41,875.
$136,290.
$136,290.
$52,920.
$52,920.
$88,200.
$88,200.
$95,925.
$95,925.
$6,600.
$6,600.
$7,350.
$7,350.
$5,000.
$5,000.
$480.
$480.
$400.
$400.
$2,500.
$2,500.
$200.
$200.
$300.
$300.
$400.
$400.
$500.
$500.
$1,800.
$1,800.
$4,400.
$4,400.
$15,000.
$15,000.
$8,030.
$8,030.
$8,075.
$8,075.

Total
Quantity

4372.
4372.
4384.
4384.
182.
182.
301.
301.
335.
335.
649.
649.
294 .
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Item
Number

755-07.03
755-07.04
755-07.05
755-07.06
755-07.07
755-07.08
755-07.09
755-07.10
755-07.11
755-07.12
755-07.13
755-07.14
755-07.15
755-07.16
755-07.17
755-07.18
755-07.19
755-07.20
755-07.21
755-07.22
755-07.23
755-07.24
755-07.25

755-07.26

Description

o © © 0 © © 0 00 © o0 00 © 0 0 © 0 00 0 © o0 o0 o o

PVvC
PVC
PVvC
PVC
PVvC
PVC
PVvC
PVC
PVvC

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

Average Unit Price Report
JAN/01/02 to DEC/31/02

GRAVITY SEWER PIPE,W/ST-10-12

GRAVITY SEWER PIPE,W/ST-12-14

GRAVITY SEWER PIPE,W/ST-14-16

GRAVITY SWR PIPE, W/0OUT ST-0-

GRAVITY SEWER PIPE, W/OUT ST-

GRAVITY SEWER PIPE,W/0OUT ST-8

GRAVITY SEWER PIPE,WOUT ST-10

GRAVITY SEWER PIPE,WOUT ST-12

GRAVITY SEWER PIPE,WOUT ST-14

P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY
P. GRAVITY

P. GRAVITY

SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,
SEWER,

SEWER,

W/STONE - O
W/STONE - 6
W/STONE 8-1
W/STONE -10
W/STONE -14
W/STONE -16
W/0UT ST -0
W/0UT ST -6
W/0UT ST -8
W/0UT ST-10
W/0UT ST-12
W/0UT ST-14
WOUT ST-16-

W/0UT ST-18

12 PVC GRAVITY SEWER PIPE, W/ST -6-

Unit of
Measure

-
n

r r r - - r r r - - - - - - C - -
m T mM M mMmM M M M M M m m M m m M m m m m m m M

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$100.
$100.
$130.
$130.
$150.
$150.
$40.
$40.
$45.
$45.
$50.
$50.
$60.
$60.
$80.
$80.
$135.
$135.
$60.
$60.
$75.
$75.
$85.
$85.
$110.
$110.
$140.
$140.
$175.
$175.
$45.
$45.
$47.
$47.
$50.
$50.
$60.
$60.
$75.
$75.
$100.
$100.
$125.
$125.
$150.
$150.
$85.
$85.

Unit Price

Total
Cost

$16,300.
$16,300.
$19,240.
$19,240.
$15,600.
$15,600.
$12,240.
$12,240.
$18,270.
$18,270.
$60,300.
$60,300.
$68,220.
$68,220.
$3,680.
$3,680.
$4,050.
$4,050.
$6,600.
$6,600.
$4,875.
$4,875.
$9,860.
$9,860.
$8,360.
$8,360.
$9,520.
$9,520.
$11,900.
$11,900.
$52,830.
$52,830.
$26,555.
$26,555.
$34,600.
$34,600.
$26,940.
$26,940.
$26,250.
$26,250.
$15,000.
$15,000.
$21,500.
$21,500.
$16,200.
$16,200.
$510.
$510.

Total
Quantity

163.
163.
148.
148.
104.
104.
306.
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Item
Number

755-07.27
755-07.28
755-07.29
755-07.30
755-07.31
755-07.32
755-07.33
755-07.34
755-07.35
755-07.36
755-07.37
755-07.38
755-07.39
755-07.40
755-07.41
755-07.42
755-07.43
755-07.44
755-07 .45
755-07.46
755-07 .47
755-07.48
755-07 .49

755-07.50

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

12
12
12
12
12
12
12
12
12
12
16
16
16
16
16
16
16
16
16
16
4-
4-
4-

4-

PVC GRAVITY SEWER PIPE, W/ST -8-
PVC GRAVITY SEWER PIPE, W/ST -10
PVC GRAVITY SWR PIPE,W/OUT ST.6-
PVC GRAVITY SWR PIPE,W/0UT ST.8-
PVC GRAVITY SWR PIPE,W/0UT ST.10

D.I1.P. GRAVITY SEWER, W/ST - 0-6
D.1.P. GRAVITY SEWER, W/ST - 6-8
D.I1.P. GRAVITY SEWER, W/ST - 8-1
D.1.P. GRAVITY SEWER, W/ST - 10-
D.I1.P. GRAVITY SEWER, W/ST - 12-
D.1.P. GRAVITY SEWER, W/ST - 0-6
D.I1.P. GRAVITY SEWER, W/ST - 6-8

D.I.P. GRAVITY SEWER, WST - 8-10
D.I1.P. GRAVITY SEWER, W/ST -10-1
D.1.P. GRAVITY SEWER, W/ST -12-1
D.1.P. GRAVITY SEWER, W/ST -14-1
D.1.P. GRAVITY SEWER, W/ST -16-1
D.1.P. GRAVITY SEWER,W/OUT ST.O
D.I.P. GRAVITY SEWER,WOUT ST-6-8
D.I1.P. GRAVITY SEWER, W/OUT ST-8

DIA STANDARD CONC. MANHOLE - 0O°-
DIA STANDARD CONC. MANHOLE - 6°-
DIA STANDARD CONC. MANHOLE - 87-
DIA STANDARD CONC. MANHOLE -10°-

Unit of
Measure

-
n

r r r - -r r -r r - - Or - - O - - - -
m m M MM m M M M m m m m m m m m  m M

EACH
EACH
EACH
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$95.
$95.
$115.
$115.
$80.
$80.
$90.
$90.
$110.
$110.
$90.
$90.
$95.
$95.
$105.
$105.
$125.
$125.
$200.
$200.
$165.
$165.
$165.
$165.
$165.
$165.
$165.
$165.
$170.
$170.
$210.
$210.
$250.
$250.
$80.
$80.
$110.
$110.
$130.
$130.
$1,800.
$1,800.
$2,000.
$2,000.
$2,000.
$2,000.
$2,500.
$2,500.

Unit Price

Total
Cost

$570.
$570.
$2,875.
$2,875.
$3,680.
$3,680.
$1,710.
$1,710.
$2,750.
$2,750.
$25,110.
$25,110.
$16,340.
$16,340.
$27,300.
$27,300.
$12,875.
$12,875.
$800.
$800.
$4,125.
$4,125.
$990.
$990.
$9,240.
$9,240.
$6,930.
$6,930.
$29,070.
$29,070.
$21,210.
$21,210.
$38,750.
$38,750.
$23,840.
$23,840.
$2,530.
$2,530.
$11,570.
$11,570.
$25,200.
$25,200.
$20,000.
$20,000.
$22,000.
$22,000.
$20,000.
$20,000.

Total
Quantity
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Item
Number

755-07.51
755-07.52
755-07.53
755-07.54
755-07.55
755-07.56
755-07 .57
755-07.58
755-07.59
755-07.60
755-07.61
755-07.62
755-07.63
755-07.64
755-07.65
755-07.66
755-07.67
755-07.68
755-07.69
755-07.70
755-07.71
755-07.72
755-07.73

755-07.74

Description

Average Unit Price Report
JAN/01/02 to DEC/31/02

4" DIA STANDARD CONC. MANHOLE -127-

4" DIA STANDARD CONC. MANHOLE -14--

4" DIA STANDARD CONC. MANHOLE -167-

4" DIA STANDARD CONC. MANHOLE -18"-

DROP SEWER

MANHOLE CONNECTIONS

8 CONNECT TO EX. MANHOLE -CORED & B

12 CONNECT
ADJUSTMENT

TO EX. MANHOLE-CORED & B
OF EXISTING MANHOLE

16 STL CASING PIPE(OPEN CUT)(W/ST B

16 STEEL CASING PIPE (OPEN CUT)

24 STL CASING PIPE(OPEN CUT)(W/ST B

24 STEEL CASING PIPE (OPEN CUT)

30 STL CASING PIPE(OPEN CUT)(W/ST B

30 STEEL CASING PIPE (OPEN CUT)

30 STL CASING PIPE(JACK & BORE OR T

6 PVC SANITARY SEWER SERVICE LATERA

6 PVC CLEANOUT

REMOVAL OF
REMOVAL OF
RETIREMENT
RETIREMENT
RETIREMENT
RETIREMENT

EX. SANITARY SEWER LINES
EX. SANITARY SEWER MANHO
OF EXISTING SEWER MANHOL
OF EX. 12 SANITARY SEWER
OF EX. 15 SANITARY SEWER

OF EX. 16 SANITARY SEWER

PLUG EXISTING 8 SANITARY SEWER LINE

Unit of
Measure

EACH
EACH
EACH
EACH
V.F.
EACH
EACH
EACH

L.F.
EACH
EACH
L.F.
L.F.
L.F.
EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$3,000.
$3,000.
$3,500.
$3,500.
$3,500.
$3,500.
$4,000.
$4,000.
$300.
$300.
$1,000.
$1,000.
$2,000.
$2,000.
$750.
$750.
$150.
$150.
$125.
$125.
$300.
$300.
$150.
$150.
$300.
$300.
$275.
$275.
$375.
$375.
$35.
$35.
$500.
$500.
$15.
$15.
$350.
$350.
$100.
$100.
$10.
$10.
$15.
$15.
$20.
$20.
$300.
$300.

Unit Price

Total
Cost

$9,000.00
$9,000.00
$14,000.00
$14,000.00
$3,500.00
$3,500.00
$8,000.00
$8,000.00
$900.00
$900.00
$1,000.00
$1,000.00
$6,000.00
$6,000.00
$4,500.00
$4,500.00
$133,800.00
$133,800.00
$1,625.00
$1,625.00
$4,500.00
$4,500.00
$16,500.00
$16,500.00
$24,000.00
$24,000.00
$1,375.00
$1,375.00
$174,375.00
$174,375.00
$21,700.00
$21,700.00
$500.00
$500.00
$17,775.00
$17,775.00
$2,800.00
$2,800.00
$3,800.00
$3,800.00
$11,720.00
$11,720.00
$12,915.00
$12,915.00
$5,260.00
$5,260.00
$2,100.00
$2,100.00

Total
Quantity

1185.
1185.

38.

1172.
1172.
861.
861.
263.
263.

ODOWWRRFRPWWNNRPEPARMNW®W
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Item
Number

755-07.75
755-07.76

801-01

801-01.02

801-01.07

801-02

801-02.01

801-02.08

801-02.15
801-02.16

801-03

801-07

801-07.01

801-08

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description
PLUG EXISTING 12 SANITARY SEWER LIN
PLUG EXISTING 15 SANITARY SEWER LIN

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

TEMPORARY SEEDING (WITH MULCH)

SEEDING (WITHOUT MULCH)

CROWN VETCH MIXTURE (WITHOUT MULCH)

TEMPORARY SEEDING (WITHOUT MULCH)

FERTILIZER
FUMIGATION OF WILDFLOWER SITES

WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)

CROWN VETCH SEED (SUPPLEMENTAL APPL

FERTILIZER (SUPPLEMENTAL APPLICATIO

Unit of
Measure

EACH
EACH
UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

TON
ACRE
M.G.

LB.

LB.

TON

Region

1
STATE
1
STATE

Average
unit Price

$300.
$300.
$300.
$300.
$18.
$15.
$15.
$19.
$17.
$25.
$14.
$16.
$21.
$11.
$14.
$13.
$13.
$10.
$12.
$18.
$13.
$14.
$13.
$16.
$14.
$30.
$12.
$12.
$107.
$107.
$2,327.
$2,327.
$2.
$2.
$1.
$4.
$2.
$2.
$5.
$4.
$1.
$3.
$5.
$5.
$5.
$186.
$293.
$204.

Total
Cost

$300.00
$300.00
$300.00
$300.00
$90,879.65
$109,433.76
$229,745.10
$232,283.25
$662,341.76
$22,273.80
$87,102.84
$109,376.64
$9,149.00
$51,187.25
$35,555.48
$95,891.73
$38,279.04
$8,874.10
$6,909.50
$11,782.00
$65,844 .64
$62,276.00
$13,144.00
$24,719.89
$100,139.89
$150.00
$91,375.00
$91,525.00
$215.87
$215.87
$516,776.04
$516,776.04
$5,603.53
$10,421.05
$5,405.90
$14,920.95
$36,351.43
$1,008.00
$5,166.00
$9,346.50
$2,674.10
$18,194.60
$10.60
$6,410.00
$6,420.60
$1,495.00
$2,645.00
$6,534.10

Total
Quantity

RPRRR
o
o

5042.70
7048.80
14788.00
11934.00
38813.50
889.00
5917.00
6806.00
434.00
4508.00
2406.00
7348.00
2879.00
834.00
532.00
645.00
4890.00
4369.00
1003.00
1477.00
6849.00

7310.00
7315.00

222 .00

222.00
2144 .80
3534.00
3750.82
3227.35
12656.97

372.00
1033.00
2213.00
2431.00
6049.00

1282.00
1284.00

32.00

115



Item
Number

802-01.01
802-01.02

802-01.03

802-01.04

802-01.05
802-01.06
802-01.07
802-01.08

802-01.10

802-01.11

802-01.12

802-01.13

802-01.14

802-02.01

802-03.01

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

TREES(QUERCUS PALUSTRIS)(1.5-2"CAL.
TRCLIRIODENDRON TULIPI)(1.5-2"CAL.
TREES(CERCIS CARADERSIS)(1.5-2"CAL.

TREES (ACER RUBRUM) (1.5 - 2" CAL.

TREES (BETULA NEGRA)(1.5" - 2" CAL.

TREES (ACER SACCHARUM)(1.5- 2" CAL.
(LIQUIDAMBER STYRACIFLUA) (1.5-2"CAL
(PLATANUS OCCIDENTALIS) (1.5-2"CAL.
TREES

TREES

TREES

TREES

TREES

SEEDLINGS

SHRUBS

Unit of
Measure

EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
3
STATE
3
STATE
1
3
STATE
1
3
STATE
3
STATE
3
STATE
1
STATE
1
STATE

Average
unit Price

$235.00
$222.63
$75.87
$75.87
$75.64
$75.64
$70.00
$76.07
$74.67
$65.00
$76.07
$73.62
$75.94
$75.94
$72.00
$72.00
$65.00
$65.00
$65.00
$65.00
$57.37
$62.50
$50.99
$219.36
$67.94
$32.00
$62.50
$52.24
$309.85
$52.00
$38.61
$62.50
$50.95
$126.54
$42.69
$60.00
$62.50
$50.95
$94.85
$55.92
$60.00
$62.50
$65.00
$94 .85
$65.69

$6.00

$6.00
$30.25

Total
Cost

$4,465.
$15,139.
$4,780.
$4,780.
$5,068.
$5,068.
$1,260.
$4,564.
$5,824.
$1,105.
$4,564.
$5,669.
$4,708.
$4,708.
$504.
$504.
$1,040.
$1,040.
$1,105.
$1,105.
$5,565.
$1,562.
$12,899.
$7,897.
$27,924.
$36,000.
$1,562.
$13,217.
$26,647.
$77,426.
$43,590.
$1,562.
$12,942.
$3,037.
$61,131.
$4,680.
$1,562.
$12,942.
$1,897.
$21,081.
$4,620.
$1,562.
$6,240.
$1,897.
$14,319.
$1,200.
$1,200.
$3,781.

Total
Quantity
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Item

Number

802-03.02

802-03.03
802-05

803-01

805-12.01

805-12.02

805-12.03

805-12.04

805-13.03

806-01

806-02

806-02.01
806-02.02
806-02.05

806-02.06

Average Unit Price Report
JAN/01/02 to DEC/31/02

Description

SHRUBS

SHRUBS
WATER (PLANT ESTABLISHMENT)
SODDING (NEW SOD)

EROSION CONTROL BLANKET (TYPE I)

EROSION CONTROL BLANKET (TYPE I1)

EROSION CONTROL BLANKET (TYPE I111)

EROSION CONTROL BLANKET (TYPE 1V)

FLEXIBLE CHANNEL LINER (CLASS 1I11)

MOWING

SWATH MOWING

HERBICIDE APPLICATION(WOODY VEGETAT
HERBICIDE APPLICATION(BARRIER WALL)
HERBICIDE APPLICATION

HERBICIDE APPLICATION

Unit of
Measure

EACH

EACH
M.G.
S.Y.

S.Y.

S.Y.

S.Y.

S.Y.

S.Y.
ACRE

L.M.

ACRE

ACRE

ACRE

Region

Average
unit Price

$19.19
$315.00
$76.44
$37.00
$45.00
$41.36
$27.50
$27.50
$46.11
$46.11
$1.71
$1.52
$1.78
$1.83
$1.71
$1.06
$0.84
$0.97
$0.87
$0.92
$0.86
$0.50
$1.00
$0.85
$1.30
$1.00
$1.26
$8.00
$1.45
$1.00
$1.27
$4.00
$4.00
$43.32
$36.13
$41.37
$20.17
$32.72
$45.31
$29.78
$34.99
$97.00
$97.00
$0.02
$0.02
$55.00
$55.00
$34.38

Total
Cost

$2,302.
$16,695.
$22,779.
$4,625.
$6,750.
$11,375.
$3,410.
$3,410.
$415.

$415.
$138,965.
$304,045.
$315,561.
$353,131.
$1,111,703.
$63,823.
$345,943.
$3,481.
$413,248.
$487,434.
$75,479.
$93,775.
$151,800.
$808,489.
$395,616.
$42,013.
$437,629.
$12,008.
$125,287.
$96,790.
$234,085.
$15,420.
$15,420.
$1,676,638.
$1,882,914.
$2,799,661.
$1,886,029.
$8,245,244.
$109,734.
$143,041.
$252,775.
$34,823.
$34,823.
$2,477.
$2,477.
$10,780.
$10,780.
$118,335.

Total
Quantity

120.
53.
298.
125.
150.
275.
124.
124.

9.

9.
81245.
199539.
176967 .
192748.
650499.
60188.
413201.
3572.
476961.
527595.
87767.
188039.
151200.
954601.
304320.
42013.
346333.
1501.
86405.
96790.
184696.
3855.
3855.
38705.
52118.
67681.
93518.
252022.
2422.
4803.
7225.
359.
359.
165158.
165158.
196.
196.
3442.
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Item
Number
806-03.01

908-21.01

908-21.02

908-21.03

908-21.04

908-21.05

908-21.06
920-10.01

920-10.04

920-11.04

920-12.04
920-13.06
920-14
920-15
920-16
920-17
920-18

920-20.04

Description

TREE CUTTING

BEARINGS

BEARINGS

BEARINGS

BEARINGS

BEARINGS

BEARINGS
(DESCRIPTION)
(DESCRIPTION)

(DESCRIPTION)

(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)

Average Unit Price Report
JAN/01/02 to DEC/31/02

Unit of
Measure

LS

EACH

EACH

EACH

EACH

EACH

EACH
S.F.
EACH

EACH

EACH
LB.

L.F.
L.F.
L.F.
L.F.
L.F.
EACH

Region

STATE
2
STATE
1
3
STATE
1
3
STATE
1
3
STATE
1
3
STATE
1
3
STATE
1
STATE
4
STATE
2
4
STATE
2
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Average

$34.
$900.
$900.
$4,571.
$365.
$3,041.
$4,460.
$473.
$2,688.
$3,860.
$425.
$2,878.
$3,757.
$715.
$2,134.
$4,571.
$520.
$3,098.
$5,000.
$5,000.

$1,000.
$163.
$246.
$1,000.
$93.
$100.
$30.
$30.
$1.

$1.
$25.
$25.
$10.
$10.
$28.
$28.
$5.

$5.

$9,714.
$9.714.

Unit Price

Total
Cost

$118,335.
$900.
$900.
$32,000.
$1,460.
$33,460.
$22,300.
$1,892.
$24,192.
$19,300.
$850.
$20,150.
$26,300.
$5,720.
$32,020.
$32,000.
$2,080.
$34,080.
$10,000.
$10,000.

$13,000.
$19,250.
$32,250.
$3,000.
$33,500.
$36,500.
$43,920.
$43,920.
$12,970.
$12,970.
$4,800.
$4,800.
$330,320.
$330,320.
$73,200.
$73,200.
$24,000.
$24,000.

$544,000.
$544..000.

Total
Quantity

3442.
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