

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MAY 15, 2015
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

SUMNER COUNTY (Contract No.CNP914) Call No. 001

Project No. PHSIP/HSIP-4869(10), 83036-3507-94 (PIN 121439.00)

The miscellaneous safety improvements including resurfacing at the intersection of Saundersville Road and the S.R. 386 westbound ramps (L.M. 0.20 to L.M. 0.33).

Project Length - 0.130 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 9%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNP209) Call No. 002

Project No. 98019-4119-04 (PIN 114116.05)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNP184) Call No. 003

Project No. 02017-4214-04 (PIN 082878.01), HSIP-269(28), 02017-3214-94 (PIN 082878.01)

The resurfacing on S.R. 269 from west of Dement Road (L.M. 15.60) to the Coffee County line (L.M. 20.50).

Project Length - 4.900 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNP208) Call No. 004

Project No. 98301-4167-04 (PIN 114118.05)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNP211) Call No. 005

Project No. 98048-4199-04 (PIN 114119.05)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNP151) Call No. 006

Project No. NH/HSIP-28(52), 04001-8234-14 (PIN 084716.01), 04001-3234-94 (PIN 084716.01)

The resurfacing on U.S. 127 (S.R. 28) from north of Schoolfield Branch bridge (L.M. 15.75) to north of Patton Road (L.M. 21.79).

Project Length - 6.040 miles

Project No. STP-NH/HSIP-28(54), 04001-8235-14 (PIN 084264.01), 04001-3235-94 (PIN 084264.01)

The resurfacing on U.S. 127 (S.R. 28) from the Sequatchie County line (L.M. 0.00) to south of College Station Cross Road (L.M. 5.70).

Project Length - 5.700 miles

Total Contract Length - 11.740 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNP213) Call No. 007

Project No. 98028-4189-04 (PIN 114117.05)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

BLEDSON AND CUMBERLAND COUNTIES (Contract No.CNP154) Call No. 008

Project No. 04005-4207-04 (PIN 081477.02), HSIP-101(24), 04005-3207-94 (PIN 081477.02)

The resurfacing on S.R. 101 from S.R. 285 (L.M. 4.54) to the Cumberland County line (L.M. 9.45).

Project Length - 4.890 miles

Project No. 18012-4216-04 (PIN 118768.00), HSIP-101(23), 18012-3216-94 (PIN 118768.00)

The resurfacing on S.R. 101 from north of Hale Road/Vandever Road (L.M. 9.11) to north of Circle Drive (L.M. 12.41).

Project Length - 3.300 miles

Total Contract Length - 8.190 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNP152) Call No. 009

Project No. STP-NH/HSIP-60(28), 06009-8222-14 (PIN 084422.01), 06009-3222-94 (PIN 084422.01)

The resurfacing on S.R. 60 from Spring Creek Drive (L.M. 14.67) to North of Crown Colony Drive (L.M. 17.63).

Project Length - 2.630 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNP162) Call No. 010

Project No. 98028-4263-04 (PIN 120436.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 190.930 miles

Completion Time - On or before 11/30/2015

CAMPBELL COUNTY (Contract No.CNP201) Call No. 011

Project No. BR-I-75-3(155), 07100-3125-94 (PIN 115642.00)

The construction of a concrete I-beam bridge on I-75 over Koppers Road (NB) and S.R. 63 (SB), including grading, drainage and paving.

Project Length - 0.455 miles

Completion Time - On or before 5/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 8%.

CANNON COUNTY (Contract No.CNP163) Call No. 012

Project No. STP-NH/HSIP-1(335), 08001-8245-14 (PIN 084923.01), 08001-3245-94 (PIN 084923.01)

The resurfacing on U.S. 70S (S.R. 1) from the Rutherford County line (L.M. 0.00) to Hollis Creek Road (L.M. 3.47).

Project Length - 3.470 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CARTER COUNTY (Contract No.CNP175) Call No. 013

Project No. 10011-4236-04 (PIN 121036.00), HSIP-91(39), 10011-3236-94 (PIN 121036.00)

The resurfacing on S.R. 91 from west of Jim Deal Road (L.M. 12.82) to east of Laurel Hollow Road (L.M. 17.05).

Project Length - 4.230 miles

Completion Time - On or before 8/31/2015 (See Special Provision 108B)

CHEATHAM AND DICKSON COUNTIES (Contract No.CNP164) Call No. 014

Project No. 11007-4239-04 (PIN 120908.00), HSIP-49(39), 11007-3239-94 (PIN 120908.00)

The resurfacing on S.R. 49 from the Dickson County line (L.M. 0.00) to the Cumberland River bridge in Cheatham County (L.M. 4.95).

Project Length - 5.310 miles

Completion Time - On or before 9/15/2015

The DBE goal for this contract is 3%.

CHEATHAM AND ROBERTSON COUNTIES (Contract No.CNP147) Call No. 015

Project No. 74035-4205-04 (PIN 084278.01), HSIP-256(5), 74035-3205-94 (PIN 084278.01)

The resurfacing on S.R. 256 from S.R. 112 in Cheatham County (L.M. 0.00) to north of Sulphur Fork Creek bridge in Robertson County (L.M. 6.80).

Project Length - 6.790 miles

Completion Time - On or before 9/30/2015

The DBE goal for this contract is 5%.

CLAY COUNTY (Contract No.CNP003) Call No. 016

Project No. 14002-3253-04 (PIN 101042.01)

The slide repair on S.R. 52 from east of New Hope Branch to the bridge over the Cumberland River west of Celina, including grading, drainage, retaining walls and paving.

Project Length - 0.665 miles

Completion Time - On or before 12/31/2015

COCKE COUNTY (Contract No.CNP171) Call No. 017

Project No. 15016-4214-04 (PIN 084569.01), HSIP-73(63), 15016-3214-94 (PIN 084569.01)

The resurfacing on S.R. 73 from U.S. 321 (S.R. 32) (L.M. 3.10) to U.S. 25 (U.S. 70, S.R. 9) (L.M. 12.22).

Project Length - 9.120 miles

Completion Time - On or before 9/15/2015

DAVIDSON COUNTY (Contract No.CNP179) Call No. 018

Project No. 19044-4220-04 (PIN 085005.01), HSIP-100(72), 19044-3220-94 (PIN 085005.01)

The resurfacing on S.R. 100 from the Williamson County line (L.M. 0.00) to Temple Road (L.M. 6.05).

Project Length - 5.480 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No.CNP207) Call No. 019

Project No. 19047-4235-04 (PIN 103641.10)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNP194) Call No. 020

Project No. 22020-4208-04 (PIN 084958.01), HSIP-250(7), 22020-3208-94 (PIN 084958.01)
The resurfacing on S.R. 250 from S.R. 47 (L.M. 0.00) to the Cheatham County line (L.M. 6.21).

Project Length - 6.090 miles
Completion Time - On or before 8/31/2015

DICKSON AND HOUSTON COUNTIES (Contract No.CNP191) Call No. 021

Project No. STP/HSIP-46(26), 22015-8212-14 (PIN 120937.00), 22015-3212-94 (PIN 120937.00), 42006-3206-94 (PIN 120937.00), 42006-8206-14 (PIN 120937.00)
The resurfacing on S.R. 46 from Union Road in Dickson County (L.M. 17.76) to S.R. 49 in Houston County (L.M. 2.29).

Project Length - 7.660 miles
Completion Time - On or before 9/15/2015
The DBE goal for this contract is 3%.

FAYETTE AND SHELBY COUNTIES (Contract No.CNP197) Call No. 022

Project No. NH-098-4(18), 79961-3130-44 (PIN 040908.06)
The annual preventative and unscheduled maintenance on the Region Four/Shelby I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2018

FENTRESS COUNTY (Contract No.CNP155) Call No. 023

Project No. 25004-4227-04 (PIN 120434.00), HSIP-52(74), 25004-3227-94 (PIN 120434.00)
The resurfacing on S.R. 52 from Shirley Road (L.M. 22.40) to the bridge over Clear Fork River (L.M. 27.83).

Project Length - 5.430 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No.CNP008) Call No. 024

Project No. STP-SIP-97(10), 26009-3295-94 (PIN 112219.00)
The improvement of the intersection on S.R. 97 at Beans Creek Road (L.M. 4.70), including grading, drainage and paving.

Project Length - 0.089 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 5%.

GILES COUNTY (Contract No.CNP186) Call No. 025

Project No. STP/HSIP-166(15), 28014-8206-14 (PIN 101758.01), 28014-3206-94 (PIN 101758.01)
The resurfacing on S.R. 166 from Stella Road (L.M. 6.00) to S.R. 11 (L.M. 13.10).
Project Length - 7.100 miles

Project No. 28018-4215-04 (PIN 084592.01), HSIP-166(16), 28018-3215-94 (PIN 084592.01)
The resurfacing on S.R. 166 from north of Pigeon Roost bridge (L.M. 14.70) to south of Zuccarello Branch bridge (L.M. 21.00).
Project Length - 6.170 miles

Total Contract Length - 13.270 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

GREENE AND HAWKINS COUNTIES (Contract No.CNP177) Call No. 026

Project No. STP/HSIP-34(97), 30002-8247-14 (PIN 117629.00), 30002-3247-94 (PIN 117629.00), 37003-3212-94 (PIN 117629.00), 37003-8212-14 (PIN 117629.00)
The resurfacing on U.S. 11E (S.R. 34) from the Hamblen County line in Hawkins County (L.M. 0.00) to the southbound ramp to I-81 in Greene County (L.M. 2.31).

Project Length - 4.470 miles
Completion Time - On or before 9/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 6%.

HAMBLEN COUNTY (Contract No.CNP176) Call No. 027

Project No. STP/HSIP-344(9), 32007-8210-14 (PIN 102101.01), 32007-3210-94 (PIN 102101.01)
The resurfacing on S.R. 344 from U.S. 11E (S.R. 34) (L.M. 0.00) to the Hawkins County line (L.M. 5.00).

Project Length - 5.000 miles
Completion Time - On or before 9/30/2015
The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No.CNP212) Call No. 028

Project No. 33948-4239-04 (PIN 105739.10)
The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2016 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No.CNP156) Call No. 029

Project No. 61003-4260-04 (PIN 120435.00), HSIP-58(44), 61003-3260-94 (PIN 120435.00)
The resurfacing on S.R. 58 from south of S.R. 60 in Hamilton County (L.M. 25.97) to north of S.R. 306 in Meigs County (L.M. 4.59).

Project Length - 4.770 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

HARDIN COUNTY (Contract No.CNP165) Call No. 030

Project No. 36001-4291-04 (PIN 114208.01)

The repair of the bridge on U.S. 64 (S.R. 15) over the Tennessee River (L.M. 6.29).

Project Length - 0.000 miles

Completion Time - On or before 12/31/2015

HENRY COUNTY (Contract No.CNP202) Call No. 031

Project No. 40009-4214-04 (PIN 117780.00), HSIP-69(90), 40009-3214-94 (PIN 117780.00)

The resurfacing on S.R. 69A from the Benton County line (L.M. 0.00) to north of Mays Bridge Road (L.M. 6.21).

Project Length - 6.210 miles

Project No. STP-NH/HSIP-76(95), 40011-8272-14 (PIN 107546.01), 40011-3272-94 (PIN 107546.01)

The resurfacing on U.S. 79 (S.R. 76) from Service Master Drive (L.M. 18.60) to West Antioch Road (L.M. 25.45).

Project Length - 6.850 miles

Total Contract Length - 13.060 miles

Completion Time - On or before 10/31/2015

The DBE goal for this contract is 3%.

HENRY COUNTY (Contract No.CNP166) Call No. 032

Project No. 40030-4208-04 (PIN 117914.00)

The repair of the bridge on S.R. 140 over Mill Creek (L.M. 23.03).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2016

JACKSON AND PUTNAM COUNTIES (Contract No.CNP160) Call No. 033

Project No. 71008-4203-04 (PIN 120432.00), HSIP-291(10), 71008-3203-94 (PIN 120432.00)

The resurfacing on S.R. 291 from S.R. 24 (L.M. 0.00) to S.R. 56 (L.M. 2.00).

Project Length - 2.000 miles

Project No. 71031-4212-04 (PIN 120433.00), 44011-4200-04 (PIN 120433.00), HSIP-96(40), 44011-3200-94 (PIN 120433.00), 71031-3212-94 (PIN 120433.00)

The resurfacing on S.R. 96 from S.R. 24 (L.M. 0.03) in Putnam County to S.R. 53 in Jackson County (L.M. 2.23).

Project Length - 8.730 miles

Total Contract Length - 10.730 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 4%.

JEFFERSON COUNTY (Contract No.CNP169) Call No. 034

Project No. 45006-4243-04 (PIN 081734.02), HSIP-34(96), 45006-3243-94 (PIN 081734.02)

The resurfacing on U.S. 11E (S.R. 34) from South Sizer Avenue (L.M. 11.58) to the Hamblen County line (L.M. 16.55).

Project Length - 4.970 miles

Completion Time - On or before 9/30/2015 (See Special Provision 108B)

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNP178) Call No. 035

Project No. STP-131(39), 47039-8240-14 (PIN 117631.00)

The resurfacing on S.R. 131 from Cedardale Lane (L.M. 3.46) to Hibbert Lane (L.M. 4.57).

Project Length - 1.110 miles

Completion Time - On or before 8/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNP210) Call No. 036

Project No. 47010-4245-04 (PIN 103635.11)

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2016 (See Special Provision 108B)

LAWRENCE COUNTY (Contract No.CNP183) Call No. 037

Project No. NH/HSIP-6(112), 50001-8269-14 (PIN 107541.01), 50001-3269-94 (PIN 107541.01)

The resurfacing on U.S. 43 (S.R. 6) from south of Alexander Springs Road (L.M. 29.90) to the Maury County line (L.M. 34.93).

Project Length - 4.970 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 2%.

LAWRENCE, LEWIS, AND MAURY COUNTIES (Contract No.CNP150) Call No. 038

Project No. HSIP-20(60), 50004-4207-04 (PIN 103337.01), 50004-3207-94 (PIN 103337.01), 60005-3202-94 (PIN 103337.01), 60005-4202-04 (PIN 103337.01)

The resurfacing on S.R. 20 from the Lewis County line (L.M. 0.00) to U.S. 43 (S.R. 6) in Maury County (L.M. 0.55).

Project Length - 5.430 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

LINCOLN COUNTY (Contract No.CNP188) Call No. 039

Project No. 52951-3532-04 (PIN 117459.00)

The grading, drainage and paving on a S.I.A. route serving Pepsico Frito-Lay in Fayetteville.

Project Length - 0.569 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

LOUDON COUNTY (Contract No.CNP174) Call No. 040

Project No. 53004-4246-04 (PIN 084366.01), HSIP-2(245), 53004-3246-94 (PIN 084366.01)
The resurfacing on U.S. 11 (S.R. 2) from the Monroe County line (L.M. 0.00) to east of Hattley Drive (L.M. 10.10).

Project Length - 9.540 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 4%.

MACON COUNTY (Contract No.CNP196) Call No. 041

Project No. 56008-4203-04 (PIN 081680.01), HSIP-141(33), 56008-3203-94 (PIN 081680.01)
The resurfacing on S.R. 141 from S.R. 52 (L.M. 0.00) to the Trousdale County line (L.M. 5.57).

Project Length - 5.570 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

MARION COUNTY (Contract No.CNP157) Call No. 042

Project No. 58013-4234-04 (PIN 084909.01), HSIP-108(97), 58013-3234-94 (PIN 084909.01)
The resurfacing on S.R. 108 from south of Fish Branch Road (L.M. 4.35) to Cookston Road (L.M. 7.62).

Project Length - 3.270 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNP185) Call No. 043

Project No. STP-NH/HSIP-99(50), 60011-8219-14 (PIN 109400.01), 60011-3219-94 (PIN 109400.01)
The resurfacing on U.S. 412 (S.R. 99) from the ramp to U.S. 31 (S.R. 6) (L.M. 16.93) to east of Halifax Drive (L.M. 24.00).

Project Length - 7.070 miles
Completion Time - On or before 9/15/2015 (See Special Provision 108B)
The DBE goal for this contract is 2%.

MCMINN COUNTY (Contract No.CNP109) Call No. 044

Project No. STP/HSIP-2(244), 54002-8245-14 (PIN 084619.01), 54002-3245-94 (PIN 084619.01)
The resurfacing on U.S. 11 (S.R. 2) from west of S.R. 39 (L.M. 7.30) to west of Rocky Mount-Union Chapel Road (L.M. 12.23).

Project Length - 4.930 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

MCNAIRY COUNTY (Contract No.CNP203) Call No. 045

Project No. 55011-4215-04 (PIN 117784.00), HSIP-142(7), 55011-3215-94 (PIN 117784.00)
The resurfacing on S.R. 142 from Albert Robinson Road (L.M. 6.00) to the Hardin County line (L.M. 11.70).

Project Length - 5.700 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

MONTGOMERY COUNTY (Contract No.CNP205) Call No. 046

Project No. NH/HSIP-13(64), 63011-8247-14 (PIN 102295.01), 63011-3247-94 (PIN 102295.01)
The resurfacing on S.R. 13 from Fairview Lane (L.M. 23.88) to Fairbrook Place (L.M. 26.11).

Project Length - 2.230 miles
Completion Time - On or before 9/30/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MOORE COUNTY (Contract No.CNP181) Call No. 047

Project No. NH/HSIP-55(23), 64005-8223-14 (PIN 120938.00), 64005-3223-94 (PIN 120938.00)
The resurfacing on S.R. 55 from S.R. 50 (L.M. 0.00) to the Coffee County line (L.M. 11.16).

Project Length - 10.080 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MORGAN COUNTY (Contract No.CNP032) Call No. 048

Project No. BR-STP-116 (16), 65006-3217-94 (PIN 115689.00)
The construction of a concrete slab bridge on S.R. 116 over Stockstill Creek (L.M. 2.06), including grading, drainage and paving.

Project Length - 0.084 miles
Completion Time - On or before 11/30/2015
The DBE goal for this contract is 9%.

OBION COUNTY (Contract No.CNP187) Call No. 049

Project No. 66022-4215-04 (PIN 117773.00), HSIP-89(20), 66022-3215-94 (PIN 117773.00)
The resurfacing on S.R. 89 from the Dyer County line (L.M. 0.00) to the Gibson County line (L.M. 8.48).

Project Length - 8.480 miles
Completion Time - On or before 10/31/2015
The DBE goal for this contract is 3%.

OVERTON COUNTY (Contract No.CNP158) Call No. 050

Project No. 67002-4239-04 (PIN 084431.01), HSIP-52(75), 67002-3239-94 (PIN 084431.01)
The resurfacing on S.R. 52 from east of the Clay County line (L.M. 0.32) to Thompson Circle (L.M. 3.37).

Project Length - 3.050 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)
The DBE goal for this contract is 3%.

PICKETT COUNTY (Contract No.CNP159) Call No. 051

Project No. STP-NH/HSIP-111(97), 69002-8254-14 (PIN 120430.00), 69002-3254-94 (PIN 120430.00)
The resurfacing on S.R. 111 from north of S.R. 295 (L.M. 8.51) to south of Red Hill Church Road (L.M. 11.49).

Project Length - 2.900 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

PUTNAM COUNTY (Contract No.CNP195) Call No. 052

Project No. 71952-3544-04 (PIN 120463.00)

The grading, drainage and paving on a S.I.A. route (Bennett Road) serving Project Victor.

Project Length - 0.488 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNP200) Call No. 053

Project No. 75024-4216-04 (PIN 111110.01), HSIP-269(27), 75024-3216-94 (PIN 111110.01)

The resurfacing on S.R. 269 from east of Versailles Road (L.M. 4.99) to U.S. 231 (S.R. 10) (L.M. 12.81).

Project Length - 7.790 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNP149) Call No. 054

Project No. STP-NH/HSIP-96(43), 75009-8237-14 (PIN 083384.01), 75009-3237-94 (PIN 083384.01)

The resurfacing on S.R. 96 from the Williamson County line (L.M. 0.00) to Veterans Parkway (L.M. 6.09).

Project Length - 6.080 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNP204) Call No. 055

Project No. 79035-4217-04 (PIN 121074.00), HSIP-205(25), 79035-3217-94 (PIN 121074.00)

The resurfacing on S.R. 205 from S.R. 57 (L.M. 0.00) to south of U.S. 64 (S.R. 15) (L.M. 12.23).

Project Length - 12.230 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No.CNP206) Call No. 056

Project No. STP-NH/HSIP-4(10), 79021-8222-14 (PIN 121069.00), 79021-3222-94 (PIN 121069.00)

The resurfacing on U.S. 78 (S.R. 4) from south of John Paul Drive (L.M. 7.68) to S.R. 277 (Airways Boulevard) (L.M. 9.87).

Project Length - 2.190 miles

Completion Time - On or before 10/31/2015 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNP182) Call No. 057

Project No. 79006-4195-04 (PIN 104401.01)

The repair of the bridge on I-240 WB over Airways Boulevard (L.M. 7.88).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2015 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNP146) Call No. 058

Project No. 80002-4262-04 (PIN 120921.00), HSIP-24(56), 80002-3262-94 (PIN 120921.00)
The resurfacing on U.S. 70N (S.R. 24) from Profitt Street (L.M. 8.94) to Arnold Lane/Torrence Lane (L.M. 11.25).

Project Length - 2.260 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

UNICOI COUNTY (Contract No.CNP170) Call No. 059

Project No. 86025-4206-04 (PIN 117636.00), HSIP-395(10), 86025-3206-94 (PIN 117636.00)
The resurfacing on S.R. 395 from the Rock Creek Park entrance (L.M. 3.00) to S.R. 107 (L.M. 6.16).

Project Length - 3.160 miles
Completion Time - On or before 9/15/2015

WAYNE COUNTY (Contract No.CNP172) Call No. 060

Project No. 91001-4229-04 (PIN 082101.02), HSIP-13(60), 91001-3229-94 (PIN 082101.02)
The resurfacing on S.R. 13 from south of Chalk Creek Road (L.M. 21.50) to south of South High Street (L.M. 25.60).

Project Length - 4.100 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

WEAKLEY COUNTY (Contract No.CNP192) Call No. 061

Project No. 92009-4225-04 (PIN 117786.00), HSIP-124(8), 92009-3225-94 (PIN 117786.00)
The resurfacing on S.R. 124 from S.R. 43 (L.M. 0.00) to Stafford Store Road (L.M. 6.36).

Project Length - 6.360 miles
Completion Time - On or before 10/31/2015

WILLIAMSON COUNTY (Contract No.CNP189) Call No. 062

Project No. STP-SIP/H-NH-6(95), 94004-3231-94 (PIN 119083.00)
The installation of signals on U.S. 31 (S.R. 6) at the intersection of Miles Johnson Parkway in Spring Hill (L.M. 0.29).

Project Length - 0.055 miles
Completion Time - On or before 5/31/2016 (See Special Provision 108B)
The DBE goal for this contract is 6%.

WILSON COUNTY (Contract No.CNP199) Call No. 063

Project No. 95015-4232-04 (PIN 083381.02), HSIP-265(15), 95015-3232-94 (PIN 083381.02)
The resurfacing on S.R. 265 from S.R. 171 (L.M. 3.57) to S.R. 109 (L.M. 10.47).

Project Length - 6.900 miles
Completion Time - On or before 10/31/2015 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 63
Total Number of Projects - 123
Total Number of Counties - 95

Publication No. DT-1390-V