STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JANUARY 18, 2002 (MOWING AND LITTER)

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

ANDERSON AND CAMPBELL COUNTIES (Contract No. 2044)
Project No. S.P. 98014-4137-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles
Working Days - On or before March 31, 2004

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. 2045)
Project No. S.P. 98014-4238-04
The mowing on various State Routes.

Project Length - 322.060 miles
Working Days - On or before November 15, 2002

BEDFORD AND RUTHERFORD COUNTIES (Contract No. 2046)
Project No. S.P. 98036-4162-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 54.250 miles
Working Days - On or before March 31, 2004

BRADLEY AND McMINN COUNTIES (Contract No. 2047)
Project No. S.P. 98024-4156-04
The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles
Working Days - On or before March 31, 2004

CARROLL AND HENRY COUNTIES (Contract No. 2048)
Project No. S.P. 98045-4206-04
The mowing and litter removal on various State Routes.

Project Length - 384.150 miles
Working Days - On or before March 31, 2003

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. 2049)
Project No. S.P. 98024-4257-04
The mowing and litter removal on various State Routes.

Project Length - 304.750 miles
Working Days - On or before March 31, 2003

CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No. 2050)
Project No. S.P. 98024-4258-04
The mowing on various State Routes.

Project Length - 311.510 miles
Working Days - On or before November 15, 2002

COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. 2051)
Project No. S.P. 98014-4140-04
The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles
Working Days - On or before March 31, 2004

COCKE, GRAINGER, AND JEFFERSON COUNTIES (Contract No. 2052)
Project No. S.P. 98014-4239-04
The mowing on various State Routes.

Project Length - 304.900 miles
Working Days - On or before November 15, 2002

COFFEE AND FRANKLIN COUNTIES (Contract No. 2053)
Project No. S.P. 98024-4259-04
The mowing and litter removal on various State Routes.

Project Length - 242.460 miles
Working Days - On or before March 31, 2003

DeKALB, VAN BUREN, AND WHITE COUNTIES (Contract No. 2054)
Project No. S.P. 98024-4260-04
The mowing on various State Routes.

Project Length - 205.600 miles
Working Days - On or before November 15, 2002

DICKSON AND HICKMAN COUNTIES (Contract No. 2055)
Project No. S.P. 98036-4263-04
The mowing on various State Routes.

Project Length - 299.600 miles
Working Days - On or before November 15, 2002

FAYETTE COUNTY (Contract No. 2056)
Project No. S.P. 24945-4281-04
The mowing and litter removal on various State Routes.

Project Length - 181.240 miles
Working Days - On or before March 31, 2004

GILES COUNTY (Contract No. 2057)
Project No. S.P. 28945-4293-04
The mowing on various State Routes.

Project Length - 150.810 miles
Working Days - On or before November 15, 2002

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. 2058)
Project No. S.P. 98036-4164-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles
Working Days - On or before March 31, 2004

GREENE AND HAMBLEN COUNTIES (Contract No. 2059)
Project No. S.P. 98014-4241-04
The mowing on various State Routes.

Project Length - 257.530 miles
Working Days - On or before November 15, 2002

GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. 2060)
Project No. S.P. 98024-4161-04
The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles
Working Days - On or before March 31, 2004

HAMILTON AND MEIGS COUNTIES (Contract No. 2061)
Project No. S.P. 98024-4262-04
The mowing on various State Routes.

Project Length - 115.460 miles
Working Days - On or before November 15, 2002

HANCOCK AND HAWKINS COUNTIES (Contract No. 2062)
Project No. S.P. 98014-4242-04
The mowing on various State Routes.

Project Length - 207.230 miles
Working Days - On or before November 15, 2002

HARDEMAN COUNTY (Contract No. 2063)
Project No. S.P. 35945-4282-04
The mowing and litter removal on various State Routes.

Project Length - 147.890 miles
Working Days - On or before March 31, 2003

HARDIN AND WAYNE COUNTIES (Contract No. 2064)
Project No. S.P. 98045-4207-04
The mowing and litter removal on various State Routes.

Project Length - 161.910 miles
Working Days - On or before March 31, 2003

LINCOLN AND MOORE COUNTIES (Contract No. 2065)
Project No. S.P. 98036-4265-04
The mowing on various State Routes.

Project Length - 210.340 miles
Working Days - On or before November 15, 2002

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. 2066)
Project No. S.P. 98014-4144-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 72.160 miles
Working Days - On or before March 31, 2003

LOUDON AND MONROE COUNTIES (Contract No. 2067)
Project No. S.P. 98014-4243-04
The mowing on various State Routes.

Project Length - 216.950 miles
Working Days - On or before November 15, 2002

McMINN AND MEIGS COUNTIES (Contract No. 2068)
Project No. S.P. 98024-4263-04
The mowing on various State Routes.

Project Length - 209.930 miles
Working Days - On or before November 15, 2002

McNAIRY AND CHESTER COUNTIES (Contract No. 2069)
Project No. S.P. 98045-4208-04
The mowing and litter removal on various State Routes.

Project Length - 249.350 miles
Working Days - On or before March 31, 2003

MARION AND GRUNDY COUNTIES (Contract No. 2070)
Project No. S.P. 98024-4264-04
The mowing and litter removal on various State Routes.

Project Length - 270.570 miles
Working Days - On or before March 31, 2003

MAURY COUNTY (Contract No. 2071)
Project No. S.P. 60946-4205-04
The mowing on various State Routes.

Project Length - 211.130 miles
Working Days - On or before November 15, 2002

MONTGOMERY AND STEWART COUNTIES (Contract No. 2072)
Project No. S.P. 98036-4266-04
The mowing on various State Routes.

Project Length - 258.840 miles
Working Days - On or before November 15, 2002

MORGAN AND ROANE COUNTIES (Contract No. 2073)
Project No. S.P. 98014-4245-04
The mowing on various State Routes.

Project Length - 304.550 miles
Working Days - On or before November 15, 2002

OBION AND WEAKLEY COUNTIES (Contract No. 2074)
Project No. S.P. 98045-4209-04
The mowing and litter removal on various State Routes.

Project Length - 203.680 miles
Working Days - On or before March 31, 2003

SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. 2075)
Project No. S.P. 98024-4265-04
The mowing and litter removal on various State Routes.

Project Length - 198.690 miles
Working Days - On or before March 31, 2003

SHELBY COUNTY (Contract No. 2076)
Project No. S.P. 79946-4154-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 53.460 miles
Working Days - On or before March 31, 2003

SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 2077)
Project No. S.P. 98045-4110-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 157.320 miles
Working Days - On or before March 31, 2004

SMITH AND WILSON COUNTIES (Contract No. 2078)
Project No. S.P. 98036-4167-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles
Working Days - On or before March 31, 2003

SMITH AND WILSON COUNTIES (Contract No. 2079)
Project No. S.P. 98036-4268-04
The mowing on various State Routes.

Project Length - 264.030 miles
Working Days - On or before November 15, 2002

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

E. D. Tucker, Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 36

Total Number of Projects - 36

Total Number of Counties - 62

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED FEBRUARY 1, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

ANDERSON, BENTON, BLOUNT, CAMPBELL, CARTER, COCKE, COFFEE, CUMBERLAND, DAVIDSON, DICKSON, DYER, GILES, GREENE, GRUNDY, HAMILTON, HAYWOOD, JEFFERSON, KNOX, MCMINN, MADISON, MARION, MAURY, MONTGOMERY, OBION, PUTNAM, ROBERTSON, RUTHERFORD, SHELBY, SMITH, SULLIVAN, SUMNER, UNICOI, WASHINGTON, WEAKLEY, WHITE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA039) Call No. 001
Project No. STP-H-IE-99-1(4), 99105-3194-94
The installation of signs on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $25.00

BEDFORD COUNTY (Contract No. CNA034) Call No. 002
Project No. 02018-4205-04
The resurfacing on S.R. 269 beginning at S.R. 82 (L.M. 4.45) and extending to 0.09 mile west of Knob Creek Road (L.M. 11.00).

Project Length - 6.540 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

BEDFORD COUNTY (Contract No. CNA040) Call No. 003
Project No. STP-H-64(11), 02008-3212-94
The installation of signals on S.R. 64 (Depot Street) at S.R. 82 (Jefferson Street).

Project Length - 0.000 mile
Working Days - On or before September 15, 2002
Plans Cost - $3.00

BENTON COUNTY (Contract No. CNA014) Call No. 004
Project No. 03005-4216-04
The resurfacing on U.S. 641 (S.R. 69) beginning at S.R. 391 (L.M. 15.08) and extending to Rocky Ridge Road (L.M. 19.55).

Project Length - 4.470 miles
Working Days - On or before August 01, 2002
Plans Cost - $3.00 (11" x 17")

BLEDSOE, CUMBERLAND, AND WHITE COUNTIES (Contract No. CNA041) Call No. 005
Project No. 98024-4255-04
The resurfacing (micro-surfacing) on S.R. 101 beginning at S.R. 30 (L.M. 0.00) in Bledsoe County and extending to Choctaw Drive (L.M. 4.91) in Cumberland County, and on U.S. 70 (S.R. 1) in White County beginning at Luther Road (L.M. 10.61) and extending to Old S.R. 1 (L.M. 13.25).

Project Length - 16.967 miles
Working Days - On or before August 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

BLOUNT COUNTY (Contract No. CNA042) Call No. 006
Project No. 05004-4214-04
The resurfacing on S.R. 115 beginning at the North Carolina State line (L.M. 0.00) and extending to 0.19 mile south of Tabcat Creek (L.M. 11.00).

Project Length - 11.000 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No. CNA021) Call No. 007
Project No. 98014-4131-04
The installation of painted pavement marking lines on various Interstate and State Routes.

Project Length - 1,896.180 miles
Working Days - On or before November 15, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNA043) Call No. 008
Project No. 06010-4220-04
The resurfacing on S.R. 74 beginning 0.15 mile south of Shope Circle (L.M. 6.00) and extending to S.R. 60 (L.M. 11.92).

Project Length - 5.920 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNA010) Call No. 009
Project No. 07026-4206-04
The repair of the bridge on S.R. 297 over Terry Creek (L.M. 3.04).

Project Length - 0.000 mile
Working Days - On or before August 01, 2002
Plans Cost - $10.00

CANNON, DEKALB, FRANKLIN, AND WARREN COUNTIES (Contract No. CNA044) Call No. 010
Project No. 98024-4254-04
The resurfacing (micro-surfacing) in Cannon County on S.R. 146 beginning at U.S. 70S (S.R.1) (L.M. 0.00) and extending to the DeKalb County line (L.M. 9.71), in DeKalb County on S.R. 56 beginning at Pine Creek Bridge (L.M. 4.42) and extending to East Walnut Street (L.M. 8.03), in Franklin County on S.R. 50 beginning 0.05 mile east of S.R. 121 (L.M. 6.06) and extending to Dry Creek (L.M. 10.57), and in Warren County on S.R. 127 beginning at Fairview Road (L.M. 6.26) and extending to S.R. 30 (L.M. 9.28).

Project Length - 20.850 miles
Working Days - On or before August 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CARTER COUNTY (Contract No. CNA008) Call No. 011
Project No. STP-91(26), 10011-3231-14
The grading, drainage, construction of concrete retaining walls, and paving on S.R. 91 beginning at S.R. 37 and extending to west of Green Valley Road.

Project Length - 3.790 kilometers *METRIC*
Working Days - On or before June 01, 2004
Plans Cost - $100.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 8% of the contract amount.

CLAIBORNE COUNTY (Contract No. CNA018) Call No. 012
Project No. 13004-4211-04
The resurfacing on S.R. 33 beginning at Howard School Road (L.M. 18.24) and extending to the Hancock County line (L.M. 22.47).

Project Length - 4.230 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND RHEA COUNTIES (Contract No. CNA023) Call No. 013
Project No. 98024-4148-04
The installation of painted pavement marking lines on various Interstate and State Routes.

Project Length - 827.890 miles
Working Days - On or before November 15, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

COCKE COUNTY (Contract No. CNA016) Call No. 014
Project No. 15004-4208-04
The resurfacing on S.R. 32 beginning at the North Carolina State line (L.M. 0.00) and extending to 0.47 mile east of Trail Hollow Road (L.M. 7.60).

Project Length - 7.600 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNA047) Call No. 015
Project No. 18012-4213-04
The resurfacing on S.R. 101 beginning at Choctaw Drive (L.M. 4.91) and extending to Vandever Road (L.M. 9.09).

Project Length - 4.153 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA048) Call No. 016
Project No. IM-40-4(73)206, 19005-3153-44
The grading, drainage, widening of three (3) existing bridges, and paving on I-40 (I-65) beginning west of Herman Street and extending to U.S. 70 (S.R. 24, Charlotte Avenue).

Project Length - 0.552 mile
Working Days - On or before May 31, 2003 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA049) Call No. 017
Project No. IM-65-3(104)91, 19012-3154-44
The grading, drainage, construction of a steel plate girder bridge, widening of two (2) existing bridges, and paving on I-65 beginning at S.R. 45 (Old Hickory Boulevard) and extending to the C.S.X. Railroad.

Project Length - 3.478 miles
Working Days - On or before August 31, 2004 (See Special Provision 108B)
Plans Cost - $175.00 Cross-Section Cost - $100.00
The DBE goal for this contract is 8% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA029) Call No. 018
Project No. 19054-4208-04
The resurfacing on S.R. 251 beginning at River Road (L.M. 8.25) and extending to U.S. 70S (S.R. 1) (L.M. 11.67).

Project Length - 3.420 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA051) Call No. 019
Project No. 19084-4213-04, 19135-3406-04
The resurfacing with an ultra-thin concrete overlay on Antioch Pike beginning 400 feet south of S.R. 255 (Harding Place) and extending to 150 feet north of S.R. 255.

Project Length - 0.000 mile
Working Days - On or before June 15, 2002
NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA052) Call No. 020
Project No. 19140-4215-04
The resurfacing on S.R. 254 (Old Hickory Boulevard) beginning at S.R. 100 (L.M. 0.00) and extending to U.S. 31 (S.R. 6, Franklin Road) (L.M. 7.13).

Project Length - 6.380 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNA050) Call No. 021
Project No. CM/STP-254(4), 19057-3217-54, 19057-3218-14
The grading, drainage, and paving on S.R. 254 (Old Hickory Boulevard) at Granny White Pike (L.M. 5.44).

Project Length - 1.107 kilometers *METRIC*
Working Days - On or before August 15, 2003
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5% of the contract amount.

DEKALB COUNTY (Contract No. CNA011) Call No. 022
Project No. STP-26(8), 21001-3262-14
The grading, drainage, construction of three (3) concrete I-beam bridges, and paving on S.R. 26 beginning west of S.R. 96 and extending to the Dowelltown City limits.

Project Length - 8.628 kilometers *METRIC*
Working Days - On or before November 15, 2004
Plans Cost - $250.00 Cross-Section Cost - $100.00
The DBE goal for this contract is 8% of the contract amount.

FRANKLIN COUNTY (Contract No. CNA037) Call No. 023
Project No. 26013-4212-04
The resurfacing on S.R. 127 beginning at Farm Lane Road (L.M. 5.21) and extending to 0.20 mile south of the Coffee County line (L.M. 9.51).

Project Length - 4.300 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNA033) Call No. 024
Project No. 27001-3236-04
The grading, drainage, and paving on U.S. 45WBR (S.R. 5, Central Avenue) beginning at the C.S.X. Railroad and extending to south of West Mullins Street in Humboldt.

Project Length - 0.367 mile
Working Days - On or before November 01, 2002
Plans Cost - $10.00 Cross-Section Cost - N/A

HAMBLEN COUNTY (Contract No. CNA028) Call No. 025
Project No. 32008-4212-04
The repair of the bridges on S.R. 160 over Flat Creek (L.M. 3.05 and L.M. 3.07).

Project Length - 0.000 mile
Working Days - On or before September 01, 2002
Plans Cost - $10.00

HAMILTON COUNTY (Contract No. CNA055) Call No. 026
Project No. 33005-4167-04
The grinding of concrete pavement on I-75 beginning at South Chickamauga Creek and extending to East Brainerd Road.

Project Length - 1.502 miles
Working Days - On or before August 01, 2002
NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA056) Call No. 027
Project No. 33010-4227-04
The resurfacing on U.S. 11 (U.S. 64, S.R. 2) beginning at McCallie Tunnel (L.M. 11.70) and extending to Airport Road (L.M. 15.69).

Project Length - 3.920 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNA005) Call No. 028
Project No. IME-40-1(287)43, 38001-8178-44
The resurfacing on I-40 beginning at the Fayette County line (L.M. 0.00) and extending to east of Muddy Creek (L.M. 2.83).

Project Length - 2.836 miles
Working Days - On or before September 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3% of the contract amount.

HENDERSON COUNTY (Contract No. CNA057) Call No. 029
Project No. 39001-4161-04
The repair of the bridges on I-40 over the Middle Fork Forked Deer River (L.M. 3.29).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

HICKMAN COUNTY (Contract No. CNA058) Call No. 030
Project No. 41008-4223-04
The resurfacing on S.R. 50 beginning at S.R. 48 (L.M. 17.75) and extending to Collins Lane (L.M. 25.30).

Project Length - 7.470 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNA059) Call No. 031
Project No. 43006-4218-04
The resurfacing on S.R. 13 beginning east of Richland Creek (L.M. 26.00) and extending to the Houston County line (L.M. 31.51).

Project Length - 5.460 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

JOHNSON COUNTY (Contract No. CNA017) Call No. 032
Project No. 46001-4220-04
The resurfacing on U.S. 421 (S.R. 34) beginning at the Sullivan County line (L.M. 0.00) and extending to 210 feet east of S.R. 133 (L.M. 2.76).

Project Length - 2.760 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA025) Call No. 033
Project No. 47002-4161-04
The repair of the bridge on I-40 over the Southern Railroad and various city streets (L.M. 18.92).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

KNOX COUNTY (Contract No. CNA060) Call No. 034
Project No. 47057-4230-04
The resurfacing on S.R. 168 beginning at the French Broad River (L.M. 11.00) and extending to U.S. 11E (U.S. 70, S.R. 9) (L.M. 16.00).

Project Length - 5.000 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNA061) Call No. 035
Project No. 51945-4243-04
The resurfacing on S.R. 48 beginning at the Perry County line (L.M. 0.00) and extending to Trace Creek (L.M. 5.14), and on S.R. 99 beginning at the Wayne County line (L.M. 0.00) and extending to Oak Grove Road (L.M. 2.88).

Project Length - 8.020 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CNA022) Call No. 036
Project No. 98014-4132-04
The installation of painted pavement marking lines on various Interstate and State Routes.

Project Length - 1,082.620 miles
Working Days - On or before November 15, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNA013) Call No. 037
Project No. 57012-4210-04
The resurfacing on U.S. 412 (S.R. 20) beginning at U.S. 70 (S.R. 1) (L.M. 13.85) and extending to west of S.R. 152 (L.M. 20.33).

Project Length - 6.480 miles
Working Days - On or before July 01, 2002
Plans Cost - $3.00 (11" x 17")

MADISON COUNTY (Contract No. CNA062) Call No. 038
Project No. STP-NHE-5(59), 57007-3235-14
The grading, drainage, widening of two (2) existing bridges, and paving on U.S. 45BP (S.R. 5, S.R. 186, Keith Short Bypass) beginning north of Ashport Road and extending to U.S. 45E (S.R. 43).

Project Length - 2.616 miles
Working Days - See Proposal
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 5% of the contract amount.

MARION COUNTY (Contract No. CNA063) Call No. 039
Project No. IME-24-2(116)139, 58100-8138-44
The resurfacing on I-24 beginning 200 feet east of Cave Cove Creek and extending to S.R. 27 (S.R. 150).

Project Length - 11.080 miles
Working Days - On or before October 15, 2002
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3% of the contract amount.

MARSHALL COUNTY (Contract No. CNA035) Call No. 040
Project No. 59002-4209-04
The resurfacing on U.S. 31A (S.R. 11) beginning at the Cornersville City limit (L.M. 5.71) and extending to the junction of U.S. 31A (S.R. 11) southbound and East Church Street (L.M. 11.79), and on U.S. 31A (S.R. 11) southbound beginning at East Church Street (L.M. 0.00) and extending to S.R. 373 (L.M. 0.06).

Project Length - 6.060 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA032) Call No. 041
Project No. 60002-4278-04
The resurfacing on U.S. 43 (S.R. 6) beginning at Oakwood Road (L.M. 6.08) and extending to 0.47 mile west of S.R. 243 (L.M. 11.35).

Project Length - 5.187 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNA002) Call No. 042
Project No. BRZE-5500(29), 55033-3412-94
The construction of a concrete box beam bridge on Friendship Road over overflow (L.M. 0.92), including grading, drainage, and paving.

Project Length - 0.142 mile
Working Days - On or before December 01, 2002
Plans Cost - $10.00 Cross-Section Cost - N/A
The DBE goal for this contract is 3% of the contract amount.

MCNAIRY COUNTY (Contract No. CNA024) Call No. 043
Project No. 55022-4211-04
The resurfacing on S.R. 117 beginning at S.R. 142 (L.M. 0.00) and extending to near Sycamore Drive (L.M. 5.25).

Project Length - 5.250 miles
Working Days - On or before July 01, 2002
Plans Cost - $3.00 (11" x 17")

MONROE COUNTY (Contract No. CNA064) Call No. 044
Project No. 62011-4217-04
The resurfacing on S.R. 360 beginning 845 feet south of Thomas Road (L.M. 9.46) and extending to 160 feet south of Citico Road (L.M. 14.90).

Project Length - 5.440 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA020) Call No. 045
Project No. 63023-4232-04
The resurfacing on S.R. 149 beginning at Gus Norfleet Bridge (L.M. 1.50) and extending to near Palmyra Road (L.M. 7.60).

Project Length - 6.100 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

OBION COUNTY (Contract No. CNA065) Call No. 046
Project No. BR-STP-5(47), 66007-3224-94
The construction of a concrete I-beam bridge on U.S. 45W (S.R. 5) over the Illinois Central Railroad (L.M. 10.45), including grading, drainage, and paving.

Project Length - 0.700 kilometer *METRIC*
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 2% of the contract amount.

OBION COUNTY (Contract No. CNA066) Call No. 047
Project No. 66145-4203-04
The resurfacing on S.R. 211 beginning at S.R. 183 (L.M. 3.78) and extending to U.S. 51 (S.R. 3) (L.M. 8.58).

Project Length - 4.800 miles
Working Days - On or before July 01, 2002
Plans Cost - $3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNA067) Call No. 048
Project No. 71001-3192-04
The installation of lights on I-40 at the junction with S.R. 111.

Project Length - 0.000 mile
Working Days - On or before October 15, 2002
Plans Cost - $3.00

PUTNAM COUNTY (Contract No. CNA068) Call No. 049
Project No. 71001-4197-04
The application of herbicide on I-40 beginning at the Smith County line and extending to mile marker 273.66, and beginning at mile marker 281.30 and extending to the Cumberland County line.

Project Length - 29.430 miles
Working Days - On or before October 01, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

PUTNAM COUNTY (Contract No. CNA038) Call No. 050
Project No. 71003-4228-04
The resurfacing on U.S. 70N (S.R. 24) beginning at Wilder Avenue East and extending to the Cumberland County line.

Project Length - 3.290 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

RHEA COUNTY (Contract No. CNA012) Call No. 051
Project No. STP-H-NHE-29(44), 72001-3282-94
The installation of signals on U.S. 27 (S.R. 29) at Black Oak Ridge Road in Dayton.

Project Length - 0.000 mile
Working Days - On or before October 15, 2002
Plans Cost - $3.00

ROANE COUNTY (Contract No. CNA026) Call No. 052
Project No. 73013-4224-04
The resurfacing on U.S. 27 (S.R. 61) beginning 740 feet northeast of U.S. 70 (S.R. 1) (L.M. 0.14) and extending to 0.19 mile southwest of S.R. 29 (L.M. 6.84).

Project Length - 6.700 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

RUTHERFORD AND BEDFORD COUNTIES (Contract No. CNA007) Call No. 053
Project No. IME-24-1(88)87, 75001-8187-44
The resurfacing on I-24 beginning at Buchanan Road in Rutherford County and extending through Bedford County to the Coffee County line.

Project Length - 7.800 miles
Working Days - On or before August 31, 2002 (See Special Provision 108B)
Plans Cost - $10.00
The DBE goal for this contract is 3% of the contract amount.

SEQUATCHIE COUNTY (Contract No. CNA071) Call No. 054
Project No. 77041-4222-04
The resurfacing on S.R. 111 beginning 0.50 mile west of Lewis Chapel Road (L.M. 4.30) and extending to 0.70 mile west of East Valley Road (L.M. 8.30).

Project Length - 4.000 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA072) Call No. 055
Project No. 79005-4454-04
The repair of the bridge on Horn Lake Road over I-55 (L.M. 5.20).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

SHELBY COUNTY (Contract No. CNA031) Call No. 056
Project No. 79028-4255-04
The resurfacing (superpave) on U.S. 72 (S.R. 57) beginning at I-240 (L.M. 8.18) and extending to S.R. 177 (L.M. 11.79).

Project Length - 3.610 miles
Working Days - On or before September 01, 2002
Plans Cost - $3.00 (11" x 17")

SMITH COUNTY (Contract No. CNA036) Call No. 057
Project No. 80002-4250-04
The installation of guardrail on U.S. 70N (S.R. 24) beginning east of Waggoner Street (L.M. 9.98) and extending to the Putnam County line (L.M. 21.54).

Project Length - 11.560 miles
Working Days - On or before August 01, 2002
NO PLANS CONTRACT

SUMNER COUNTY (Contract No. CNA030) Call No. 058
Project No. 83002-4299-04
The resurfacing on U.S.31E (S.R. 6) beginning at Alexander Lane (L.M. 22.30) and extending to U.S. 231 (S.R. 376) (L.M. 26.40).

Project Length - 4.080 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA015) Call No. 059
Project No. 83005-4241-04
The repair of the bridge on S.R. 25 (Red River Road) over East Station Camp Creek (L.M. 13.57).

Project Length - 0.000 mile
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $10.00

UNION COUNTY (Contract No. CNA027) Call No. 060
Project No. 87008-4209-04
The resurfacing on S.R. 170 beginning at S.R. 61 (L.M. 2.91) and extending to S.R. 33 (L.M. 13.66).

Project Length - 10.750 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNA019) Call No. 061
Project No. 90009-4233-04
The resurfacing on S.R. 81 beginning 160 feet north of the Nolichucky River (L.M. 2.00) and extending to S.R. 107 (L.M. 4.30).

Project Length - 2.300 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WHITE COUNTY (Contract No. CNA054) Call No. 062
Project No. 93003-4223-04
The resurfacing on S.R. 111 beginning 1.50 miles north of S.R. 135 (L.M. 13.50) and extending to S.R. 136 (L.M. 16.90).

Project Length - 3.364 miles
Working Days - On or before July 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 62

Total Number of Projects - 64

Total Number of Counties - 68

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 15, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

PUTNAM COUNTY (Contract No. CNA900) Call No. 001
Project No. 71001-4197-04
The application of herbicide on I-40 beginning at the Smith County line and extending to mile marker 273.66, and beginning at mile marker 281.30 and extending to the Cumberland County line.

Project Length - 29.430 miles
Working Days - On or before November 01, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, BLOUNT, BRADLEY, CAMPBELL, COFFEE, CUMBERLAND, JEFFERSON, LOUDON, MCMINN, MARION, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA099) Call No. 002
Project No. 99106-4129-04
The installation of signs on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before July 31, 2002
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, JEFFERSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, AND UNION COUNTIES (Contract No. CNA109) Call No. 003
Project No. 98014-4148-04
The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNA092) Call No. 004
Project No. 02007-4211-04
The resurfacing on S.R. 64 beginning at Thompson Road (L.M. 6.07) and extending to U.S. 231 (S.R. 10) (L.M. 12.27).

Project Length - 6.120 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA112) Call No. 005
Project No. 98036-4170-04
The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. CNA106) Call No. 006
Project No. 98036-4172-04
The installation of painted pavement markings on various Interstate and State Routes.

Project Length - 698.010 miles
Working Days - See Proposal
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNA113) Call No. 007
Project No. 98045-4112-04
The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, DECATUR, HENDERSON, HENRY, AND WEAKLEY COUNTIES (Contract No. CNA125) Call No. 008
Project No. 98045-4211-04
The installation of painted pavement markings on various State Routes.

Project Length - 917.020 miles
Working Days - On or before November 15, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CHEATHAM, DICKSON, DYER, HAYWOOD, HENDERSON, MADISON, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SHELBY, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA118) Call No. 009
Project No. 99106-4130-04
The installation of signs on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before July 31, 2002
NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNA111) Call No. 010
Project No. 98024-4166-04
The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY AND MCMINN COUNTIES (Contract No. CNA120) Call No. 011
Project No. 98024-4267-04
The resurfacing on U.S. 11 (S.R. 2) beginning 736 feet south of the Hiwassee River bridge (L.M. 20.79) in Bradley County and extending to the North Calhoun City limits (L.M. 1.35) in McMinn County, and on S.R. 163 in McMinn County beginning at I-75 (L.M. 0.00) and extending to U.S. 11 (S.R. 2) (L.M. 2.45).

Project Length - 3.840 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

BRADLEY, VAN BUREN, AND WARREN COUNTIES (Contract No. CNA110) Call No. 012
Project No. 98024-4149-04
The installation of thermoplastic pavement markings on various Interstate and State Routes.

Project Length - 18.310 miles
Working Days - On or before September 01, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA108) Call No. 013
Project No. 98014-4147-04
The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

COFFEE COUNTY (Contract No. CNA046) Call No. 014
Project No. STP-M-2(64), 16003-3235-54
The installation of signals on U.S. 41 (S.R. 2 – Hillsboro Road) at Jackson Street in Manchester.

Project Length - 0.000 mile
Working Days - On or before October 31, 2002
Plans Cost - $3.00

DAVIDSON COUNTY (Contract No. CNA048) Call No. 015
Project No. IM-40-4(73)206, 19005-3153-44
The grading, drainage, widening of three (3) existing bridges, and paving on I-40 (I-65) beginning west of Herman Street and extending to U.S. 70 (S.R. 24, Charlotte Avenue).

Project Length - 0.552 mile
Working Days - On or before July 31, 2003 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA126) Call No. 016
Project No. STP-NHE-155(16), 19047-3219-14
The construction of a concrete I-beam bridge on Currey Road over S.R. 155 (Briley Parkway) including grading, drainage, retaining walls and paving.

Project Length - 0.253 mile
Working Days - See Proposal
Plans Cost - $25.00 Cross-Section Cost - N/A

DAVIDSON COUNTY (Contract No. CNA136) Call No. 017
Project No. 19027-4220-04, 19027-4221-04
The resurfacing and bridge repairs on U.S. 31E (S.R. 6 - Ellington Parkway) beginning north of Spring Street (L.M. 10.82) and extending to East Trinity Lane (L.M. 12.95).

Project Length - 2.122 miles
Working Days - On or before July 15, 2002 (See Special Provision 108B)
Plans Cost - $10.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA097) Call No. 018
Project No. 19041-4270-04
The resurfacing on U.S. 70 (S.R. 24) beginning at Peabody Street (L.M. 13.13) and extending to new pavement (L.M. 17.90).

Project Length - 4.770 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DEKALB AND PUTNAM COUNTIES (Contract No. CNA119) Call No. 019
Project No. 98024-4269-04
The resurfacing on S.R. 56 beginning at the end of the Caney Fork River Bridge (L.M. 15.74) in Dekalb County and extending to I-40 (L.M. 0.56) in Putnam County.

Project Length - 5.020 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA090) Call No. 020
Project No. 22004-4240-04
The resurfacing on S.R. 46 beginning at U.S. 70 (S.R. 1) (L.M. 8.65) and extending to Gilliam Hollow Road (L.M. 15.74).

Project Length - 7.073 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNA132) Call No. 021
Project No. 24010-4220-04
The resurfacing on S.R. 76 beginning at bridge over Big Muddy Creek (L.M. 20.35) and extending to the Haywood County line (L.M. 24.74).

Project Length - 4.391 miles
Working Days - On or before August 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

FRANKLIN COUNTY (Contract No. CNA075) Call No. 022
Project No. STP-H-NHE-16(16), 26004-3236-94
The installation of signals on U.S. 41A (S.R. 16, Decherd Boulevard) at Bible Crossing Road / Cumberland Street.

Project Length - 0.000 mile
Working Days - On or before October 31, 2002
Plans Cost - $3.00

GIBSON COUNTY (Contract No. CNA074) Call No. 023
Project No. STP-H-76(40), 27008-3226-94
The grading, drainage, paving and installation of signals for the intersection improvements on State Route 76 (U.S. 70A, U.S. 79, Austin Peay Highway) at State Route 186 (Main Street) in Gibson.

Project Length - 0.241 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - N/A
The DBE goal for this contract is 4% of the contract amount.

GIBSON COUNTY (Contract No. CNA131) Call No. 024
Project No. 27002-4227-04
The resurfacing on U.S. 45W (S.R. 5) beginning 0.20 mile north of S.R. 367 (L.M. 11.80) and extending to near the Trenton City limits (L.M. 17.20).

Project Length - 5.400 miles
Working Days - On or before August 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GILES COUNTY (Contract No. CNA101) Call No. 025
Project No. BR-STP-129(5), 28009-3209-94
The construction of a concrete box bridge on S.R. 129 over Calvert Branch (L.M. 4.91) including grading, drainage and paving.

Project Length - 0.242 mile
Working Days - On or before October 31, 2002
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5% of the contract amount.

GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No. CNA137) Call No. 026
Project No. 98036-4169-04
The application of herbicide on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - See Proposal
NO PLANS CONTRACT

GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No. CNA107) Call No. 027
Project No. 98036-4173-04
The installation of painted pavement markings (with Large beads) on various Interstate and State Routes.

Project Length - 699.390 miles
Working Days - See Proposal
NO PLANS CONTRACT

GRUNDY COUNTY (Contract No. CNA078) Call No. 028
Project No. STP-H-150(2), 31008-3507-94
The intersection improvements on U.S. 41(S.R. 150) at Altamont Street and Colyar Street in Tracy City.

Project Length - 0.082 mile
Working Days - On or before October 31, 2002
Plans Cost - $3.00

HANCOCK COUNTY (Contract No. CNA079) Call No. 029
Project No. 34037-4221-04
The resurfacing on S.R. 63 beginning at the Claiborne County line (L.M. 0.00) and extending to S.R. 33 (L.M. 16.13).

Project Length - 16.130 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNA135) Call No. 030
Project No. 35003-4224-04
The resurfacing on S.R. 18 beginning near S.R. 100 (L.M. 26.00) and extending to the Madison County line (L.M. 30.98).

Project Length - 4.980 miles
Working Days - On or before August 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNA088) Call No. 031
Project No. 37004-4219-04
The resurfacing on S.R. 66 beginning 900 feet west of Berry Road (L.M. 5.30) and extending to the Rogersville City limits (L.M. 12.58).

Project Length - 7.280 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNA133) Call No. 032
Project No. 38003-4221-04
The resurfacing on U.S. 70 (S.R. 1) beginning east of U.S. 70A/79 (S.R. 76) (L.M. 17.35) and extending to Newbern Road (L.M. 23.87).

Project Length - 6.520 miles
Working Days - On or before August 15, 2002
Plans Cost - $3.00 (11" x 17")

HENRY COUNTY (Contract No. CNA134) Call No. 033
Project No. 40011-4265-04
The resurfacing on U.S. 79 (S.R. 76) beginning west of West Antioch Road (L.M. 25.24) and extending to the Tennessee River bridge (L.M. 31.16).

Project Length - 5.920 miles
Working Days - On or before August 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HOUSTON COUNTY (Contract No. CNA093) Call No. 034
Project No. 42005-4232-04
The resurfacing on S.R. 149 beginning at S.R. 49 (L.M. 0.00) and extending to the Stewart County line (L.M. 4.00).

Project Length - 3.890 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

JEFFERSON AND GRAINGER COUNTIES (Contract No. CNA076) Call No. 035
Project No. 45014-4204-04
The repair of the bridge on S.R. 92 over the Holston River (L.M. 23.87).

Project Length - 0.000 mile
Working Days - On or before May 01, 2003
Plans Cost - $10.00

KNOX COUNTY (Contract No. CNA114) Call No. 036
Project No. CM-STP-9(37), 47013-3225-54
The improvement of the intersection on U.S. 25W (S.R. 9) at East Beaver Creek Drive.

Project Length - 0.265 mile
Working Days - On or before June 15, 2002 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - N/A
The DBE goal for this contract is 3% of the contract amount.

KNOX COUNTY (Contract No. CNA089) Call No. 037
Project No. 47013-4226-04
The resurfacing (micro-surfacing) on U.S. 25W (S.R. 9) beginning at the Anderson County line (L.M. 0.00) and extending to Old Callahan Road (L.M. 3.05).

Project Length - 2.790 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA077) Call No. 038
Project No. 47100-4105-04
The repair of the bridge on I-40 over University Avenue (L.M. 17.75)

Project Length - 0.000 mile
Working Days - On or before August 01, 2002
Plans Cost - $10.00

LINCOLN COUNTY (Contract No. CNA098) Call No. 039
Project No. 52946-4205-04
The resurfacing on S.R. 121 beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 122 (L.M. 2.52), and on S.R. 122 beginning at S.R. 121 (L.M. 0.00) and extending to the Franklin County line (L.M. 2.70).

Project Length - 5.210 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNA105) Call No. 040
Project No. 98036-4171-04
The installation of painted pavement markings on various Interstate and State Routes.

Project Length - 589.090
Working Days - See Proposal
NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNA085) Call No. 041
Project No. STP-M-877(4), 57951-3751-54
The grading, drainage, and paving on Campbell Street in Jackson beginning 0.478 km south of Ridgecrest Road and extending to 0.300 km south of I-40.

Project Length - 1.064 kilometers *METRIC*
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10% of the contract amount.

MARION COUNTY (Contract No. CNA121) Call No. 042
Project No. 58013-4230-04
The resurfacing on S.R. 108 beginning 0.05 mile north of Cookston Road (L.M. 7.67) and extending to the Grundy County line (L.M. 11.00).

Project Length - 3.330 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA084) Call No. 043
Project No. 60014-4212-04
The repair of the bridges on U.S. 431 (S.R. 106) over Flat Creek (L.M. 2.94) and over Carlton Branch (L.M. 5.72).

Project Length - 0.000 mile
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $10.00

MAURY COUNTY (Contract No. CNA096) Call No. 044
Project No. 60016-4210-04
The resurfacing on S.R. 166 beginning 500 feet north of U.S. 43 (S.R. 6) (L.M. 9.66) and extending to U.S. 412 (S.R. 99) (L.M. 16.06).

Project Length - 6.400 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MEIGS COUNTY (Contract No. CNA124) Call No. 045
Project No. 61003-4250-04
The resurfacing on S.R. 58 beginning 4.30 miles north of S.R. 68 (L.M. 31.26) and extending to Roane County line (L.M. 35.09).

Project Length - 3.830 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA094) Call No. 046
Project No. 63023-4233-04
The resurfacing on S.R. 149 beginning near Palmyra (L.M. 7.60) and extending to the new pavement (L.M. 13.50).

Project Length - 5.810 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

OBION COUNTY (Contract No. CNA128) Call No. 047
Project No. STP-H-21(5), 66009-3220-94
The intersection improvements on S.R. 21 at S.R. 184 in Troy.

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

OVERTON AND PICKETT COUNTIES (Contract No. CNA122) Call No. 048
Project No. 98024-4268-04
The resurfacing on S.R. 111 beginning 0.26 mile north of Big Springs Road (L.M. 20.07) in Overton County and extending to 0.25 mile north of Jim Beaty Road (L.M. 2.31) in Pickett County.

Project Length - 6.240 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ROANE COUNTY (Contract No. CNA104) Call No. 049
Project No. 73001-4198-04
The repair of the bridges on I-40 over Pine Ridge Road (L.M. 9.96).

Project Length - 0.000 mile
Working Days - On or before July 15, 2002
Plans Cost - $10.00

RUTHERFORD COUNTY (Contract No. CNA129) Call No. 050
Project No. BR-STP-1(98), 75002-3261-94
The construction of a concrete I-beam bridge on U.S. 41/70S (S.R. 1) over Stewart Creek including the grading, drainage and paving.

Project Length - 0.341 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00

SCOTT COUNTY (Contract No. CNA081) Call No. 051
Project No. 76001-4271-04
The resurfacing on U.S. 27 (S.R. 29) beginning 0.88 mile north of Grape Ruff Road (L.M. 20.90) and extending to the Kentucky State line (L.M. 27.00).

Project Length - 5.870 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA083) Call No. 052
Project No. 79005-4147-04
The repair of the bridge on South Parkway over I-55.

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $25.00

SHELBY COUNTY (Contract No. CNA130) Call No. 053
Project No. 79017-4283-04
The resurfacing on U.S. 51 (S.R. 3) beginning at Big Creek bridge (L.M. 27.59) and extending to the Tipton County line (L.M. 33.08).

Project Length - 5.490 miles
Working Days - On or before September 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA127) Call No. 054
Project No. BR-STP-6(39), 83002-3295-94
The construction of a concrete box-beam bridge on U.S. 31-E (S.R. 6 - Main Street) over the CSX Railroad (L.M. 2.19) in Hendersonville including grading, drainage, retaining walls and paving.

Project Length - 0.215 mile
Working Days - See Proposal
Plans Cost - $10.00

SUMNER COUNTY (Contract No. CNA091) Call No. 055
Project No. 83003-4205-04
The resurfacing on U.S. 231 (S.R. 376) beginning at the Trousdale County line (L.M. 0.00) and extending to U.S. 31E (S.R. 6) (L.M. 3.39).

Project Length - 3.360 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA095) Call No. 056
Project No. 83017-4233-04
The resurfacing on S.R. 174 beginning at L.M. 1.80 and extending to Lower Station Camp Creek Road (L.M. 9.80).

Project Length - 7.465 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

VAN BUREN COUNTY (Contract No. CNA103) Call No. 057
Project No. APD-NHE-111(38), 88027-3238-64
The grading, drainage, construction of a concrete box bridge and paving on S.R. 111 beginning 1000 feet south of S.R. 284 and extending to 1000 feet north of Feed Store Road.

Project Length - 6.937 miles
Working Days - On or before October 15, 2004
Plans Cost - $125.00 Cross-Section Cost - $125.00
The DBE goal for this contract is 7% of the contract amount.

WARREN COUNTY (Contract No. CNA123) Call No. 058
Project No. 89007-4254-04
The resurfacing on S.R. 55 beginning 0.20 mile north of Old Well Road (L.M. 4.76) and extending to ramp to Ver Villa Road (L.M. 8.60).

Project Length - 3.840 miles
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNA116) Call No. 059
Project No. 90085-4150-04, STP-H-NHE-181(10), 90085-3151-94
The concrete pavement rehabilitation, safety improvements, and paving on U.S. 23/19W (S.R. 36) beginning 475 feet south of bridge over S.R. 67 (L.M. 1.07) and extending to the center of the bridge over S.R. 67 (L.M. 1.18) and on U.S. 23/19W (I-181) beginning at center of bridge over S.R. 67 (L.M. 0.00) and extending to bridge over S.R. 354 (L.M. 7.14).

Project Length - 6.310 miles
Working Days - On or before December 15, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WILSON COUNTY (Contract No. CNA102) Call No. 060
Project No. M/STP-9309(8), 95950-3731-54
The grading, drainage, and paving on U.S. 70 (S.R. 24- West Main Street) beginning 0.21 mile west of Babb Drive and extending to 0.24 mile east of Babb Drive.

Project Length - 0.421 mile
Working Days - On or before December 15, 2002
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10% of the contract amount.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 60

Total Number of Projects - 62

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED APRIL 26, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

GRUNDY COUNTY (Contract No. CNA901) Call No. 001
Project No. STP-H-150(2), 31008-3507-94
The intersection improvement on U.S. 41 (S.R. 150) at Altamont Street and Colyar Street in Tracy City.

Project Length - 0.082 mile
Working Days - See Proposal
Plans Cost - $3.00

ANDERSON COUNTY (Contract No. CNA009) Call No. 002
Project No. 01001-3148-04
The interchange lighting at the junction of I-75 and S.R. 61 in Clinton.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002
Plans Cost - $3.00

ANDERSON COUNTY (Contract No. CNA190) Call No. 003
Project No. 01004-3241-04
The installation of median barrier, drainage, and paving on S.R. 61 beginning at Opossum Hollow Road and extending to Susanne Drive.

Project Length - 0.780 mile
Working Days - On or before August 15, 2002
Plans Cost - $10.00 Cross-Section Cost - $10.00

ANDERSON COUNTY (Contract No. CNA173) Call No. 004
Project No. 01004-4242-04
The resurfacing on S.R. 61 beginning at S.R. 62 (L.M. 3.03) and extending to 475 feet north of S.R. 95 (L.M. 10.08).

Project Length - 7.050 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNA162) Call No. 005
Project No. 98014-4154-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA183) Call No. 006
Project No. 98014-4156-04
The attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNA185) Call No. 007
Project No. 98014-4157-04
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 638.44 miles
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, JEFFERSON, KNOX, AND ROANE COUNTIES (Contract No. CNA160) Call No. 008
Project No. STP-HH-IE-REG1 (32), 98014-3158-94
The installation of snowplowable markers on various Interstate and State Routes.

Project Length - 28.010 miles
Working Days - On or before October 01, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA170) Call No. 009
Project No. 98036-4174-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, BRADLEY, CLAIBORNE, CUMBERLAND, DAVIDSON, DECATUR, DYER, HAMBLEN, HAMILTON, HARDIN, HENRY, HUMPHREYS, KNOX, MARSHALL, MONROE, PICKETT, RHEA, RUTHERFORD, SEQUATCHIE, SEVIER, SHELBY, SMITH, UNICOI, AND WARREN COUNTIES (Contract No. CNA073) Call No. 010
Project No. 99106-4226-04
The installation and integration of a Road Weather Information System (RWIS).

Project Length - 0.000 mile
Working Days - On or before March 01, 2003
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNA171) Call No. 011
Project No. 98045-4113-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNA187) Call No. 012
Project No. 98045-4115-04
The fence repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
NO PLANS CONTRACT

BENTON, CARROLL, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNA191) Call No. 013
Project No. 98045-4114-04
The attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
NO PLANS CONTRACT

BLEDSOE COUNTY (Contract No. CNA209) Call No. 014
Project No. 04443-4202-04
The resurfacing on S.R. 443 (New Harmony Road) beginning at S.R. 30 (L.M. 0.00) and extending to Ogden Road (L.M. 3.93).

Project Length - 3.930 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNA163) Call No. 015
Project No. 98024-4172-04
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BLOUNT, LOUDON, AND ROANE COUNTIES (Contract No. CNA188) Call No. 016
Project No. 98014-4260-04
The resurfacing with an ultra-thin concrete overlay at various locations.

Project Length - 0.341 mile
Working Days - On or before September 30, 2002
NO PLANS CONTRACT

BLOUNT, MONROE, MORGAN, ROANE, AND SEVIER COUNTIES (Contract No. CNA181) Call No. 017
Project No. 98014-4263-04
The slip lining of culverts at various locations on various State Routes.

Project Length - 0.000 mile
Working Days - On or before October 31, 2002
NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNA177) Call No. 018
Project No. 07100-4112-04
The removal of vegetation at various locations on I-75.

Project Length - 24.830 miles
Working Days - On or before September 30, 2002
NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNA153) Call No. 019
Project No. 07952-3514-04
The resurfacing on a S.I.A. route (Sonny Boshears Lane) serving Matix Corporation in Caryville.

Project Length - 0.257 mile
Working Days - On or before July ~~15~~31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CANNON, COFFEE, AND FRANKLIN COUNTIES (Contract No. CNA161) Call No. 020
Project No. STP-HH-NHE-REG2 (33), 98024-3274-94
The installation of snowplowable markers on various State Routes.

Project Length - 24.390 miles
Working Days - On or before October 01, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

CARROLL, CHESTER, GIBSON, MCNAIRY, AND OBION COUNTIES (Contract No. CNA169) Call No. 021
Project No. STP-HH-NHE-REG4(35), 98045-3216-94
The installation of snowplowable markers on various State Routes.

Project Length - 39.770 miles
Working Days - On or before October 01, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

CARTER COUNTY (Contract No. CNA157) Call No. 022
Project No. BR-STP-361(1), 10021-3214-94
The construction of a concrete slab bridge on S.R. 361 over Dry Creek (L.M. 2.54), including grading, drainage, and paving.

Project Length - 0.126 mile
Working Days - On or before September 30, 2002
Plans Cost - $10.00 Cross-Section Cost - N/A

CARTER COUNTY (Contract No. CNA156) Call No. 023
Project No. BR-STP-91(23), 10011-3229-94
The construction of a concrete slab bridge on S.R. 91 over Blevins Branch (L.M. 14.94), including grading, drainage, and paving.

Project Length - 0.085 mile
Working Days - On or before September 30, 2002
Plans Cost - $10.00 Cross-Section Cost - N/A

CARTER COUNTY (Contract No. CNA139) Call No. 024
Project No. BRZE-1000(17), 10945-3480-94
The construction of a concrete I-beam bridge on Crabtree Road over Doe River (L.M. 1.44) including grading, drainage, and paving.

Project Length - 0.940 mile
Working Days - On or before ~~July~~ April 15, 2003 (Rev. 4-8-02)
Plans Cost - $10.00 Cross-Section Cost - N/A
The DBE goal for this contract is 5% of the contract amount.

COCKE COUNTY (Contract No. CNA158) Call No. 025
Project No. BRZE-1500(27), 15027-3410-94
The construction of a concrete box bridge on Carson Springs Road over Sinking Creek (L.M. 2.34), including grading, drainage, and paving.

Project Length - 0.156 mile
Working Days - On or before October 15, 2002
Plans Cost - $10.00 Cross-Section Cost - N/A
The DBE goal for this contract is 3% of the contract amount.

COCKE, GRAINGER, JEFFERSON, JOHNSON, SULLIVAN, AND UNICOI COUNTIES (Contract No. CNA180) Call No. 026
Project No. 98014-4262-04
The slip lining of culverts at various locations on various State Routes.

Project Length - 0.000 mile
Working Days - On or before October 31, 2002
NO PLANS CONTRACT

COCKE AND SEVIER COUNTIES (Contract No. CNA189) Call No. 027
Project No. 98014-4259-04
The resurfacing with an ultra-thin concrete overlay at various intersections.

Project Length - 0.218 mile
Working Days - On or before September 30, 2002
NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA204) Call No. 028
Project No. CM-STP-1(74), 19019-3220-54
The grading, drainage, and paving on U.S. 70S (S.R. 1, West End Avenue), beginning at I-440 and extending to 406 feet east of Murphy Road.

Project Length - 0.239 mile
Working Days - See Proposal
Plans Cost - $25.00 Cross-Section Cost - $10.00

DAVIDSON COUNTY (Contract No. CNA147) Call No. 029
Project No. 19022-4216-04
The resurfacing on U.S. 31 (S.R. 6, Franklin Road) beginning at Harding Place (L.M. 3.69) and extending to U.S. 41 (U.S. 70S, S.R. 1, Lafayette Street) (L.M. 8.44).

Project Length - 4.750 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNA203) Call No. 030
Project No. 98036-4175-04
The attenuator repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
NO PLANS CONTRACT

DAVIDSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA202) Call No. 031
Project No. 98036-4176-04
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
NO PLANS CONTRACT

DEKALB, HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNA182) Call No. 032
Project No. 98024-4173-04
The attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
NO PLANS CONTRACT

DEKALB, JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNA179) Call No. 033
Project No. 98024-4175-04
The removal of vegetation at various locations on various Interstate and State Routes.

Project Length - 11.158 miles
Working Days - On or before September 30, 2002
NO PLANS CONTRACT

DICKSON COUNTY (Contract No. CNA001) Call No. 034
Project No. 22953-3558-04
The grading, drainage, and paving on a S.I.A. route serving Bordeau Metals in Dickson.

Project Length - 0.254 mile
Working Days - On or before November 15, 2002 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $10.00

DYER COUNTY (Contract No. CNA150) Call No. 035
Project No. 23083-4218-04
The resurfacing on U.S. 412 (S.R. 20) beginning at the junction of U.S. 51 (S.R. 3) and S.R. 211 (L.M. 0.00) and extending to S.R. 210 (L.M. 7.26).

Project Length - 8.120 miles
Working Days - On or before November 01, 2002
Plans Cost - $3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNA053) Call No. 036
Project No. 24003-3239-04
The improvement of the intersection on S.R. 194 (North Oakland Road) at U.S. 64 (S.R. 15).

Project Length - 0.211 mile
Working Days - On or before December 15, 2002
Plans Cost - $10.00 Cross-Section Cost - N/A

FAYETTE COUNTY (Contract No. CNA205) Call No. 037
Project No. 24945-4278-04
The repair of two (2) bridges on U.S. 70 (U.S. 79, S.R. 1) and five (5) bridges on S.R. 196.

Project Length - 0.000 mile
Working Days - On or before November 01, 2002 (See Special Provision 108B)
Plans Cost - $25.00

FENTRESS COUNTY (Contract No. CNA192) Call No. 038
Project No. 25004-4223-04
The resurfacing on S.R. 52 beginning at S.R. 296 (L.M. 17.60) and extending to Shirley Road (L.M. 22.38).

Project Length - 4.780 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GREENE COUNTY (Contract No. CNA138) Call No. 039
Project No. 30011-3224-04
The grading, drainage and paving on a section of U.S. 11E-BR (S.R. 107, Tusculum Boulevard) beginning 50 meters east of Mt. Bethel Road and extending to 29 meters west of Justis Drive.

Project Length - 1.307 kilometers *METRIC*
Working Days - On or before December 31, 2002
Plans Cost - $25.00 Cross-Section Cost - $10.00

GREENE COUNTY (Contract No. CNA175) Call No. 040
Project No. 30946-4250-04
The resurfacing on S.R. 107 beginning 0.32 mile south of Old S.R. 107 (Tusculum Boulevard) (L.M. 11.80) and extending to the Washington County line (L.M. 17.80), and on Old S.R. 107 (Tusculum Boulevard) beginning at S.R. 34 (L.M. 0.00) and extending to S.R. 107 (L.M. 2.00).

Project Length - 8.000 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GRUNDY COUNTY (Contract No. CNA193) Call No. 041
Project No. 31005-4258-04
The resurfacing on S.R. 56 beginning at Parsons Road (L.M. 7.81) and extending to 0.37 mile north of Dogtown Road (L.M. 14.05).

Project Length - 6.240 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNA140) Call No. 042
Project No. STP-M-9202(72), 33959-3725-54
The installation of a closed loop signal system on Gunbarrel Road beginning at S.R. 320 (East Brainerd Road) and extending to Shallowford Road.

Project Length - 0.000 mile
Working Days - On or before October 31, 2002
Plans Cost - $10.00

HANCOCK AND HAWKINS COUNTIES (Contract No. CNA164) Call No. 043
Project No. 98014-4255-04
The installation of signs on various State Routes.

Project Length - 0.000 mile
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

HARDIN COUNTY (Contract No. CNA196) Call No. 044
Project No. 36125-4203-04
The repair of the bridge on S.R. 114 over the Tennessee River (L.M. 3.23).

Project Length - 0.000 mile
Working Days - On or before October 01, 2002
Plans Cost - $10.00

HENDERSON COUNTY (Contract No. CNA184) Call No. 045
Project No. 39001-4164-04
The crack sealing on I-40 beginning near S.R. 22 and extending to near S.R. 114.

Project Length - 0.000 mile
Working Days - On or before August 01, 2002
NO PLANS CONTRACT

JACKSON COUNTY (Contract No. CNA195) Call No. 046
Project No. 44006-4207-04
The resurfacing on S.R. 85 beginning 0.03 mile east of Gaw Branch Road (L.M. 20.17) and extending to the Overton County line (L.M. 24.99).

Project Length - 4.820 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNA159) Call No. 047
Project No. BR-STP-92(8), 45013-3206-94
The construction of a concrete I-beam bridge on S.R. 92 over the Norfolk Southern Railroad (L.M. 19.48), including grading, drainage, and paving.

Project Length - 0.301 mile
Working Days - On or before May 15, 2003
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3% of the contract amount.

JOHNSON COUNTY (Contract No. CNA174) Call No. 048
Project No. STP-H-67(12), 46003-3216-94
The grading, drainage, construction of a concrete box bridge, and paving on S.R. 67 at Copley Branch Road.

Project Length - 0.269 mile
Working Days - On or before August 15, 2002
Plans Cost - $10.00 Cross-Section Cost - N/A
The DBE goal for this contract is 3% of the contract amount.

JOHNSON AND SULLIVAN COUNTIES (Contract No. CNA178) Call No. 049
Project No. 98014-4261-04
The removal of vegetation at various locations on U.S. 421
(S.R. 34).

Project Length - 11.849 miles
Working Days - On or before September 30, 2002
NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNA080) Call No. 050
Project No. STP-M-9109(79), 47953-3442-54, 47030-4222-04

STP-M-9109(79), 47953-3442-54
The grading, drainage, and paving on Liberty Street at S.R. 169 (Middlebrook Pike).

Project Length - 0.076 mile

47030-4222-04
The resurfacing on S.R. 169 (Middlebrook Pike) beginning at Vanosdale Road / Francis Road (L.M. 5.45) and extending to 530 feet east of Liberty Street (L.M. 10.15).

Project Length - 4.700 miles

Total Project Length - 4.776 miles
Working Days - On or before ~~September~~ November 30, 2002 ~~(See Special Provision 108B)~~(Rev. 4/8/02)
Plans Cost - $10.00 Cross-Section Cost - N/A
The DBE goal for this contract is 3% of the contract amount.

MADISON COUNTY (Contract No. CNA085) Call No. 051
Project No. STP-M-877(4), 57951-3751-54
The grading, drainage, and paving on Campbell Street in Jackson beginning 0.478 km south of Ridgecrest Road and extending to 0.300 km south of I-40.

Project Length - 1.064 kilometers *METRIC*
Working Days - On or before July 01, 2003
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10% of the contract amount.

MADISON COUNTY (Contract No. CNA167) Call No. 052
Project No. STP-M-NHE-186(10), 57009-3263-54
The installation of signals and signs at four intersections on U.S. 45 Bypass (U.S. 412, S.R. 186) in Jackson.

Project Length - 0.000 mile
Working Days - On or before December 15, 2002
Plans Cost - $10.00

MARSHALL COUNTY (Contract No. CNA141) Call No. 053
Project No. 59002-4208-04
The repair to the bridge on U.S. 31A (S.R. 11) over Rock Creek (L.M. 11.12).

Project Length - 0.000 mile
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $10.00

MONTGOMERY COUNTY (Contract No. CNA168) Call No. 054
Project No. STP-H-237(3), 63030-3206-94
The installation of signals on S.R. 237 at Basham Lane.

Project Length - 0.000 mile
Working Days - On or before October 31, 2002
Plans Cost - $3.00

MONTGOMERY COUNTY (Contract No. CNA142) Call No. 055
Project No. 63001-4148-04
The repair of six (6) bridges on various routes over I-24.

Project Length - 0.000 mile
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $25.00

PERRY COUNTY (Contract No. CNA145) Call No. 056
Project No. 68001-4237-04
The resurfacing on S.R. 13 beginning at the Wayne County line (L.M. 0.00) and extending to south of Old S.R. 13 (L.M. 6.74).

Project Length - 6.570 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

POLK COUNTY (Contract No. CNA199) Call No. 057
Project No. 70006-4235-04
The resurfacing on S.R. 68 beginning at the C.S.X. Railroad (L.M. 13.91) and extending to S.R. 40 (L.M. 18.57).

Project Length - 4.660 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

RHEA COUNTY (Contract No. CNA200) Call No. 058
Project No. 72011-4212-04
The resurfacing on S.R. 303 beginning 117 feet south of Sale Creek (L.M. 2.92) and extending to S.R. 30 (L.M. 5.73).

Project Length - 2.810 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ROANE COUNTY (Contract No. CNA166) Call No. 059
Project No. STP-M-9105(15), 73950-8545-54
The resurfacing on Queen Avenue beginning at U.S. 27 (S.R. 29, North Roane Street) (L.M. 0.00) and extending to Clinch Street (L.M. 0.46) in Harriman.

Project Length - 0.460 mile
Working Days - On or before July 15, 2002
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 5% of the contract amount.

ROANE COUNTY (Contract No. CNA082) Call No. 060
Project No. 73001-3195-04
The interchange lighting on I-40 at Pine Ridge Road.

Project Length - 0.000 mile
Working Days - On or before December 30, 2002
Plans Cost - $3.00

ROBERTSON COUNTY (Contract No. CNA143) Call No. 061
Project No. 74001-4123-04
The repair of four (4) bridges over I-24.

Project Length - 0.000 mile
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $25.00

ROBERTSON AND CHEATHAM COUNTIES (Contract No. CNA149) Call No. 062
Project No. 74013-4223-04
The resurfacing on S.R. 49 beginning at U.S. 41A (S.R. 112) (L.M. 15.31) in Cheatham County and extending to WDBL road (L.M. 9.56) in Robertson County.

Project Length - 9.560 miles
Working Days - On or before October 31, 2002
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA186) Call No. 063
Project No. 79946-4157-04
The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
NO PLANS CONTRACT

SUMNER COUNTY (Contract No. CNA045) Call No. 064
Project No. HPP/STP-NHE-386(4), 83076-3229-14
The grading, drainage, construction of a steel plate girder bridge, widening of an existing concrete I-beam bridge, and paving on S.R. 386 at the junction with S.R. 109 (Gallatin Bypass).

Project Length - 0.391 mile
Working Days - On or before May 15, 2004
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 10% of the contract amount.

SUMNER COUNTY (Contract No. CNA148) Call No. 065
Project No. 83018-4218-04
The resurfacing on S.R. 258 (New Shackle Island Road) beginning north of S.R. 386 (L.M. 2.27) and extending to near S.R. 174 (L.M. 4.49).

Project Length - 2.630 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

TIPTON COUNTY (Contract No. CNA152) Call No. 066
Project No. 84002-4291-04
The resurfacing on U.S. 51 (S.R. 3) beginning at the Shelby County line and extending to S.R. 206.

Project Length - 5.040 miles
Working Days - On or before November 01, 2002
Plans Cost - $3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNA201) Call No. 067
Project No. IME-181(11), 90085-8150-44, STP-H-NHE-181(10), 90085-3151-94
The concrete pavement rehabilitation, safety improvements, and paving on U.S. 23 (U.S. 19W, S.R. 36) beginning 475 feet south of the bridge over S.R. 67 (L.M. 1.07) and extending to the bridge over S.R. 67 (L.M. 1.18), and on I-181 (U.S. 23, U.S. 19W, S.R. 36) beginning at the bridge over S.R. 67 (L.M. 0.00) and extending to the bridge over S.R. 354 (L.M. 7.14).

Project Length - 6.310 miles
Working Days - On or before May 15, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WASHINGTON AND CARTER COUNTIES (Contract No. CNA176) Call No. 068
Project No. 98014-4249-04
The resurfacing on S.R. 91 beginning at Broadway Street (L.M. 2.03) in Washington County and extending to S.R. 67 (L.M. 2.65) in Carter County.

Project Length - 3.840 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNA146) Call No. 069
Project No. 91027-4207-04
The resurfacing on S.R. 228 beginning at S.R. 128 (L.M. 0.00) and extending to Beech Creek Road (L.M. 5.05).

Project Length - 4.987 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 69

Total Number of Projects - 71

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JUNE 14, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

BENTON, BRADLEY, CLAIBORNE, CUMBERLAND, DAVIDSON, DECATUR, DYER, HAMBLEN, HAMILTON, HARDIN, HENRY, HUMPHREYS, KNOX, MARSHALL, MONROE, PICKETT, RHEA, RUTHERFORD, SEQUATCHIE, SEVIER, SHELBY, SMITH, UNICOI, AND WARREN COUNTIES (Contract No. CNA902) Call No. 001
Project No. 99106-4226-04
The installation and integration of a Road Weather Information System (RWIS).

Project Length - 0.000 mile
Working Days - On or before ~~March 01, 2003~~ May 31, 2003 (Rev. 5-16-02)
NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA903) Call No. 002
Project No. CM-STP-1(74), 19019-3220-54
The grading, drainage, and paving on U.S. 70S (S.R. 1, West End Avenue) beginning at I-440 and extending to 406 feet east of Murphy Road.

Project Length - 0.239 mile
Working Days - On or before October 31, 2003 (See Special Provision 108B)
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 10% of the contract amount.

GREENE COUNTY (Contract No. CNA907) Call No. 003
Project No. 30011-3224-04
The grading, drainage, and paving on U.S. 11E-BR (S.R. 107, Tusculum Boulevard) beginning 50 meters east of Mt. Bethel Road and extending to 29 meters west of Justis Drive.

Project Length - 1.307 kilometers *METRIC*
Working Days - On or before April 30, 2003
Plans Cost - $25.00 Cross-Section Cost - $10.00

MONTGOMERY COUNTY (Contract No. CNA904) Call No. 004
Project No. 63001-4148-04
The repair of six (6) bridges on various routes over I-24.

Project Length - 0.000 mile
Working Days - On or before November 15, 2002 (See Special Provision 108B)
Plans Cost - $25.00

ROBERTSON COUNTY (Contract No. CNA905) Call No. 005
Project No. 74001-4123-04
The repair of four (4) bridges over I-24.

Project Length - 0.000 mile
Working Days - On or before November 15, 2002 (See Special Provision 108B)
Plans Cost - $25.00

WASHINGTON COUNTY (Contract No. CNA906) Call No. 006
Project No. IME-181(11), 90085-8150-44, STP-H-NHE-181(10), 90085-3151-94
The concrete pavement rehabilitation, safety improvements, and paving on U.S. 23 (U.S. 19W, S.R. 36) beginning 475 feet south of the bridge over S.R. 67 (L.M. 1.07) and extending to the bridge over S.R. 67 (L.M. 1.18), and on I-181 (U.S. 23, U.S. 19W, S.R. 36) beginning at the bridge over S.R. 67 (L.M. 0.00) and extending to the bridge over S.R. 354 (L.M. 7.14).

Project Length - 6.310 miles
Working Days - On or before July 15, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNA210) Call No. 007
Project No. STP-HH-170(4), 01024-3215-94
The installation of signals on S.R. 170 at Melton Lake Drive, including grading, drainage, and paving.

Project Length - 0.188 mile
Working Days - On or before March 15, 2003
Plans Cost - $10.00 Cross-Section Cost - $10.00

BEDFORD COUNTY (Contract No. CNA087) Call No. 008
Project No. BRZE-0200(22), 02036-3404-94
The construction of a concrete I-beam bridge on Simms Road over the Duck River (L.M. 5.78) including grading, drainage and paving.

Project Length - 0.255 mile
Working Days - On or before May 01, 2004
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 5% of the contract amount.

BEDFORD COUNTY (Contract No. CNA226) Call No. 009
Project No. 02010-4215-04
The resurfacing on S.R. 82 beginning at Wallace Branch (L.M. 5.70) and extending to S.R. 64 (L.M. 10.70).

Project Length - 4.200 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNA228) Call No. 010
Project No. 07059-4206-04
The resurfacing on S.R. 116 beginning at the Anderson County line (L.M. 0.00) and extending to U.S. 25W (S.R. 9) (L.M. 5.58).

Project Length - 5.580 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNA238) Call No. 011
Project No. 09017-4205-04
The resurfacing on S.R. 124 beginning at U.S. 79 (S.R. 76) (L.M. 1.43) and extending to S.R. 22 (L.M. 4.36).

Project Length - 2.930 miles
Working Days - On or before November 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CARROLL, DYER, GIBSON, AND MADISON COUNTIES (Contract No. CNA297) Call No. 012
Project No. 98045-4219-04
The resurfacing on various State Routes.

Project Length - 25.860 miles
Working Days - On or before November 01, 2002
NO PLANS CONTRACT

CARTER COUNTY (Contract No. CNA264) Call No. 013
Project No. 10006-4243-04
The resurfacing on U.S. 321 (S.R. 67) beginning 1,215 feet west of Hudson Drive (L.M. 5.09) and extending to 475 feet west of U.S. 19E (S.R. 37) (L.M. 7.36).

Project Length - 2.270 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CHEATHAM COUNTY (Contract No. CNA241) Call No. 014
Project No. 11003-3129-04
The interchange lighting at the junction of I-40 with S.R. 249.

Project Length - 0.000
Working Days - On or before April 15, 2003
Plans Cost - $3.00

CHEATHAM COUNTY (Contract No. CNA225) Call No. 015
Project No. 11005-4219-04
The resurfacing on S.R. 12 beginning at Turner Street (L.M. 6.30) and extending to 0.49 mile south of Bruce Bradley Road (L.M. 12.50).

Project Length - 6.120 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CHEATHAM, DAVIDSON, GILES, LINCOLN, SUMNER, WAYNE, AND WILSON COUNTIES (Contract No. CNA274) Call No. 016
Project No. STP-HH-IE-REG3(34), 98036-3177-94
The installation of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before October 01, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNA275) Call No. 017
Project No. BRZE-1200(21), 12008-3410-94
The construction of five (5) bridges on Garland Road over South Fork Forked Deer River (L.M. 1.92) and overflows (L.M. 1.55, L.M. 1.80, L.M. 2.27, and L.M. 2.38), including grading, drainage, and paving.

Project Length - 1.106 miles
Working Days - On or before October 01, 2003
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5% of the contract amount.

CLAIBORNE COUNTY (Contract No. CNA251) Call No. 018
Project No. APD-NH-32(18), 13001-3227-64
The grading, drainage, construction of a concrete I-beam bridge and a concrete Bulb-Tee bridge, and paving on U.S. 25E (S.R. 32) beginning 0.32 mile south of Little Sycamore Creek Road and extending to south of S.R. 33.

Project Length - 3.746 miles
Working Days - See Proposal
Plans Cost - $125.00 Cross-Section Cost - $125.00
The DBE goal for this contract is 6% of the contract amount.

CLAY AND OVERTON COUNTIES (Contract No. CNA283) Call No. 019
Project No. 98024-4270-04
The resurfacing on S.R. 294 beginning at Oakley Allons Road (L.M. 6.770) in Overton County and extending to Willow Grove Recreation Area (L.M. 7.55) in Clay County.

Project Length - 9.670 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

COFFEE COUNTY (Contract No. CNA276) Call No. 020
Project No. 16009-4231-04
The resurfacing on S.R. 55 beginning 0.25 mile south of McArthur St (L.M. 11.44) and extending to north of Interstate Drive (L.M. 15.23).

Project Length - 3.790 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA288) Call No. 021
Project No. IM-440-4(74)210, 19014-3140-44
The grading, drainage, and paving on I-440 westbound beginning at Nolensville Road and extending to Glenrose Avenue.

Project Length - 0.793 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 6% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA265) Call No. 022
Project No. NHE-155(14), 19076-3241-14
The grading, drainage, construction of three (3) bridges, and paving on S.R. 155 (Briley Parkway) beginning south of Elm Hill Pike and extending to north of U.S. 70N (S.R. 24, Lebanon Road).

Project Length - 1.818 miles
Working Days - On or before April 30, 2005 (See Special Provision 108B)
Plans Cost - $150.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 8% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA219) Call No. 023
Project No. STP-H-IE-40-5(124)219, 19008-3181-94
The installation of signals at the junction of I-40 and Stewarts Ferry Pike, including grading, drainage, and paving.

Project Length - 0.201 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $0.00

DAVIDSON COUNTY (Contract No. CNA272) Call No. 024
Project No. 19002-4176-04
The repair of the bridge on Blue Hole Road over I-24 (L.M. 0.57).

Project Length - 0.106 mile
Working Days - See Proposal
Plans Cost - $10.00

DAVIDSON COUNTY (Contract No. CNA223) Call No. 025
Project No. 19028-4237-04
The resurfacing on U.S. 31A (U.S. 41A, S.R. 11, Nolensville Road) beginning at Welch Road (L.M. 6.78) and extending to 4th Avenue South (L.M. 10.86).

Project Length - 4.040 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA273) Call No. 026
Project No. 19959-4547-04
The repair of the bridge on James Avenue over S.R. 155 (Briley Parkway) and Richland Creek (L.M. 2.57).

Project Length - 0.183 mile
Working Days - On or before October 15, 2002 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $10.00

DAVIDSON AND SUMNER COUNTIES (Contract No. CNA257) Call No. 027
Project No. 98036-4181-04
The removal of vegetation and rock at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before November 30, 2002
NO PLANS CONTRACT

DECATUR COUNTY (Contract No. CNA151) Call No. 028
Project No. 20005-4214-04
The resurfacing on S.R. 69 beginning at Old S.R. 69 (L.M. 36.51) and extending to McIllwain Road (L.M. 42.40).

Project Length - 5.890 miles
Working Days - On or before November 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DEKALB AND MEIGS COUNTIES (Contract No. CNA252) Call No. 029
Project No. 98992-3620-04
The construction of salt bins at State maintenance sites.

Project Length - 0.000 mile
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

FENTRESS AND OVERTON COUNTIES (Contract No. CNA247) Call No. 030
Project No. 98024-4277-04
The installation of guardrail on S.R. 52 and S.R. 85.

Project Length - 0.000 mile
Working Days - On or before November 30, 2002
NO PLANS CONTRACT

GIBSON COUNTY (Contract No. CNA240) Call No. 031
Project No. 27009-4210-04
The resurfacing on U.S. 79 (U.S. 70A, S.R. 76) beginning at U.S. 45W (S.R. 5, 22nd Avenue) (L.M. 1.31) and extending to S.R. 366 (L.M. 2.67), and beginning at S.R. 186 (L.M. 6.60) and extending to U.S. 45E (S.R. 43) (L.M. 12.55).

Project Length - 7.310 miles
Working Days - On or before November 01, 2002
Plans Cost - $3.00 (11" x 17")

GILES COUNTY (Contract No. CNA222) Call No. 032
Project No. 28004-4246-04
The resurfacing on S.R. 11 beginning at the Alabama State line (L.M. 0.00) and extending to Charley Davis Road (L.M. 7.08).

Project Length - 6.940 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GILES COUNTY (Contract No. CNA231) Call No. 033
Project No. 28013-4204-04
The resurfacing on S.R. 166 beginning at Jones Branch Road (L.M. 6.00) and extending to S.R. 11 (L.M. 13.20).

Project Length - 7.180 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNA229) Call No. 034
Project No. STP-EN-1(159), 29001-4227-04
The resurfacing on U.S. 11W (S.R. 1) beginning 0.33 mile south of Thomas Ed Roach Lane (L.M. 2.21) and extending to 55 feet north of Promiseland Road (L.M. 6.00).

Project Length - 3.790 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNA230) Call No. 035
Project No. 29030-4220-04
The resurfacing on S.R. 375 beginning 160 feet west of Lakeview Drive (L.M. 11.36) and extending to U.S. 25E (S.R. 32) (L.M. 18.26).

Project Length - 6.900 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CNA246) Call No. 036
Project No. 98014-4266-04
The slip lining of culverts on various State Routes.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002
NO PLANS CONTRACT

GRUNDY COUNTY (Contract No. CNA248) Call No. 037
Project No. 31002-4223-04
The installation of guardrail at various locations on U.S. 41 (S.R. 2).

Project Length - 0.000 mile
Working Days - On or before November 30, 2002
NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA250) Call No. 038
Project No. NHTSA-HE-2(62), 97033-3233-04
The intersection improvement on U.S. 41 (S.R. 2, Cummings Highway) at U.S. 11 (S.R. 38, Birmingham Highway).

Project Length - 0.207 mile
Working Days - On or before April 30, 2003
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 3% of the contract amount.

HAMILTON COUNTY (Contract No. CNA278) Call No. 039
Project No. 33053-4243-04
The resurfacing on S.R. 153 beginning at Northpoint Boulevard (L.M. 9.41) and extending to north of Grubb Road (L.M. 11.20).

Project Length - 1.790 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNA279) Call No. 040
Project No. 33156-4215-04
The resurfacing on S.R. 111 beginning at U.S. 27 (S.R. 29) (L.M. 0.00) and extending to 0.80 mile east of Jones Gap Road (L.M. 3.69).

Project Length - 3.480 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNA258) Call No. 041
Project No. 35945-4283-04
The shaping of shoulders and ditches at various locations on various State Routes.

Project Length - 0.000 mile
Working Days - On or before November 01, 2002
NO PLANS CONTRACT

HARDIN COUNTY (Contract No. CNA100) Call No. 042
Project No. BRZE-3600(14), 36085-3412-94
The construction of a concrete I-beam bridge on Saltillo Road over White Oak Creek (L.M. 12.04) including grading, drainage, and paving.

Project Length - 0.181 mile
Working Days - On or before August 01, 2003
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 7% of the contract amount.

HARDIN COUNTY (Contract No. CNA242) Call No. 043
Project No. STP-M-NHE-15(114), 36001-3279-54
The installation of signals on U.S. 64 (S.R. 15) at Guinn Street.

Project Length - 0.000 mile
Working Days - On or before December 15, 2002
Plans Cost - $3.00

HAWKINS COUNTY (Contract No. CNA165) Call No. 044
Project No. BRZE-3700(16), 37945-3481-94
The construction of a concrete I-beam bridge on Summit Hill Road over the Norfolk Southern Railroad (L.M. 1.09), including grading, drainage, and paving.

Project Length - 0.130 mile
Working Days - On or before July 15, 2003
Plans Cost - $25.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 3% of the contract amount.

HAWKINS COUNTY (Contract No. CNA262) Call No. 045
Project No. STP-EN-1(154), 37070-4217-04
The resurfacing on U.S. 11W (S.R. 1) beginning at AFG Road (Greenland Road) (L.M. 30.60) and extending to 315 feet east of Garland Avenue (L.M. 36.05).

Project Length - 5.450 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HENDERSON COUNTY (Contract No. CNA295) Call No. 046
Project No. 39950-3542-04
The grading, drainage, and paving on a S.I.A. route serving Kirby Containers in Lexington.

Project Length - 0.350 mile
Working Days - On or before November 01, 2002
Plans Cost - $10.00 Cross-Section Cost - $0.00

HENRY COUNTY (Contract No. CNA267) Call No. 047
Project No. 40003-4214-04
The repair of the bridges on U.S. 641 (S.R. 54) over North Fork Obion Creek (L.M. 16.51) and over Rowe Creek (L.M. 17.17).

Project Length - 0.000 mile
Working Days - On or before April 01, 2003
Plans Cost - $10.00

HENRY COUNTY (Contract No. CNA255) Call No. 048
Project No. 40999-3603-04
The construction of a salt bin on the County maintenance lot.

Project Length - 0.000 mile
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

HICKMAN COUNTY (Contract No. CNA221) Call No. 049
Project No. 41005-4231-04
The resurfacing on S.R. 48 beginning at Public Square (L.M. 13.02) and extending to S.R. 100 (L.M. 17.97).

Project Length - 4.783 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNA237) Call No. 050
Project No. 41017-4208-04
The repair of the bridge on S.R. 230 over the Duck River (L.M. 2.23).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

HUMPHREYS COUNTY (Contract No. CNA236) Call No. 051
Project No. 43004-4218-04
The resurfacing on U.S. 70 (S.R. 1) beginning 0.13 mile west Windy Hills Lane (L.M. 20.20) and extending to the Dickson County line (L.M. 27.63).

Project Length - 7.360 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNA217) Call No. 052
Project No. 45011-4221-04
The resurfacing on S.R. 92 beginning at U.S. 411 (S.R. 35) (L.M. 0.00) and extending to the French Broad River (L.M. 9.16).

Project Length - 9.160 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA198) Call No. 053
Project No. CM-STP-168(5), 47057-3229-54
The installation of signals on S.R. 168 (Governor John Sevier Highway) at Asbury Road.

Project Length - 0.230 mile
Working Days - On or before March 15, 2003
Plans Cost - $10.00 Cross-Section Cost - $0.00

KNOX COUNTY (Contract No. CNA280) Call No. 054
Project No. CM-STP-9109(61), 47956-3218-54
The installation of signals at various intersections in Farragut.

Project Length - 0.000 mile
Working Days - On or before March 15, 2003
Plans Cost - $10.00

KNOX COUNTY (Contract No. CNA216) Call No. 055
Project No. 47023-4258-04
The resurfacing on S.R. 62 beginning 150 feet west of Ball Camp Pike (L.M. 9.28) and extending to 0.32 mile east of McKamey Road (L.M. 11.53).

Project Length - 2.250 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA154) Call No. 056
Project No. 47028-4253-04
The repair of the bridges on Cumberland Avenue over Central Avenue (L.M. 0.14), on S.R. 158 over First Creek (L.M. 0.23), and on Summit Hill Drive over S.R. 158 (L.M. 0.01).

Project Length - 0.000 mile
Working Days - On or before September 30, 2002 (See Special Provision 108B)
Plans Cost - $25.00

MADISON COUNTY (Contract No. CNA259) Call No. 057
Project No. 57007-4237-04
The resurfacing on U.S. 45 (S.R. 5) beginning at Stephens Street (L.M. 13.62) and extending to I-40 (L.M. 16.41).

Project Length - 2.759 miles
Working Days - On or before November 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MADISON, TIPTON, WEAKLEY, AND GIBSON COUNTIES (Contract No. CNA253) Call No. 058
Project No. 98045-4218-04
The sealing of shoulders on various State Routes.

Project Length - 21.620 miles
Working Days - On or before November 01, 2002
NO PLANS CONTRACT

MARION COUNTY (Contract No. CNA212) Call No. 059
Project No. STP-H-2(67), 58003-3225-94
The signalization of the junction of U.S. 41 (U.S. 64, U.S. 72, S.R. 2) and S.R. 28 in Jasper.

Project Length - 0.000 mile
Working Days - On or before November 15, 2002
Plans Cost - $3.00

MARION COUNTY (Contract No. CNA281) Call No. 060
Project No. 58009-4231-04
The resurfacing on S.R. 27 beginning 0.10 mile north of Big Fork Road (L.M. 22.38) and extending to the Hamilton County line (L.M. 28.04).

Project Length - 5.620 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MARION COUNTY (Contract No. CNA211) Call No. 061
Project No. 58100-4145-04
The repair of the bridge on I-24 over S.R. 150 (L.M. 17.48).

Project Length - 0.000 mile
Working Days - On or before August 15, 2002
Plans Cost - $3.00

MARSHALL COUNTY (Contract No. CNA220) Call No. 062
Project No. 59013-4212-04
The resurfacing on S.R. 129 beginning at U.S. 31A (S.R. 11) (L.M. 6.22) and extending to S.R. 272 (L.M. 11.97).

Project Length - 5.730 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA244) Call No. 063
Project No. STP-H-166(6), 60017-3215-94
The installation of signals on S.R. 243 (Main Street) at S.R. 166 (First Avenue) in Mount Pleasant.

Project Length - 0.000 mile
Working Days - On or before December 10, 2002
Plans Cost - $10.00 Cross-Section Cost - $0.00

MCMINN AND POLK COUNTIES (Contract No. CNA282) Call No. 064
Project No. 98024-4271-04
The resurfacing on S.R. 163 beginning 0.28 mile west of Piney Grove Road (L.M. 8.95) in McMinn County and extending to U.S. 411 (S.R. 30) (L.M. 0.96) in Polk County.

Project Length - 6.590 miles
Working Days - See Proposal
Plans Cost - $3.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNA260) Call No. 065
Project No. 55004-4238-04
The resurfacing on U.S. 64 (S.R. 15) beginning at U.S. 45 (S.R. 5) (L.M. 12.30) and extending to Baker Street (L.M. 14.42) and beginning at Magnolia Street (L.M. 24.82) and extending to Dorsky Street (L.M. 25.34).

Project Length - 2.645 miles
Working Days - On or before October 15, 2002
Plans Cost - $3.00 (11" x 17")

MONROE COUNTY (Contract No. CNA155) Call No. 066
Project No. STP-M-9118(2), 62950-8514-54
The grading, drainage, and paving on Starrett Street beginning at Old Highway 68 and extending to S.R. 322.

Project Length - 0.497 mile
Working Days - On or before October 15, 2002
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 6% of the contract amount.

MONROE COUNTY (Contract No. CNA218) Call No. 067
Project No. 62007-4244-04
The resurfacing on S.R. 68 beginning 475 feet south of Big Creek Road (L.M. 18.98) and extending to 265 feet south of Martin Road (L.M. 26.60).

Project Length - 7.620 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA206) Call No. 068
Project No. STP-236(3), 63037-3226-14
The grading, drainage, and paving on S.R. 236 (Tiny Town Road) beginning at Tobacco Road and extending to Peachers Mill Road.

Project Length - 3.572 kilometers *METRIC*
Working Days - See Proposal
Plans Cost - $50.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3% of the contract amount.

MONTGOMERY COUNTY (Contract No. CNA254) Call No. 069
Project No. STP-H-76(46), 63018-3213-94
The installation of signals on S.R. 76 at the junction with I-24.

Project Length - 0.180 mile
Working Days - On or before December 15, 2002
Plans Cost - $3.00

MOORE COUNTY (Contract No. CNA270) Call No. 070
Project No. 64003-4208-04
The repair of the bridge on S.R. 50 over East Fork Mulberry Creek (L.M. 2.58).

Project Length - 0.000 mile
Working Days - On or before November 30, 2002
Plans Cost - $10.00

OBION COUNTY (Contract No. CNA268) Call No. 071
Project No. 66005-4207-04
The repair of the bridge on S.R. 22 over Hoosier Creek (L.M. 6.90).

Project Length - 0.000 mile
Working Days - On or before April 01, 2003
Plans Cost - $10.00

OBION COUNTY (Contract No. CNA271) Call No. 072
Project No. 66144-4201-04
The repair of the bridges on U.S. 51 (S.R. 3) over S.R. 215 (L.M. 30.29).

Project Length - 0.000 mile
Working Days - On or before April 01, 2003
Plans Cost - $25.00 Cross-Section Cost - $10.00

PUTNAM COUNTY (Contract No. CNA284) Call No. 073
Project No. 71005-4231-04
The resurfacing on S.R. 111 beginning 0.10 mile south of Main Street (L.M. 10.34) and extending to Turkey Creek (L.M. 12.61).

Project Length - 2.270 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNA269) Call No. 074
Project No. 74945-4471-04
The repair of four (4) bridges over I-65.

Project Length - 0.000 mile
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $25.00

RUTHERFORD COUNTY (Contract No. CNA235) Call No. 075
Project No. 75003-4226-04
The resurfacing on U.S. 70S (S.R. 1) beginning 0.12 mile east of Cripple Creek Loop (L.M. 28.00) and extending to the Cannon County line (L.M. 29.66).

Project Length - 1.660 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNA004) Call No. 076
Project No. 75953-3538-04
The grading, drainage, and paving on a S.I.A. route (Industrial Boulevard) serving various industries in LaVergne.

Project Length - 1.733 miles
Working Days - On or before July 31, 2003 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $50.00

SEQUATCHIE COUNTY (Contract No. CNA285) Call No. 077
Project No. 77002-4241-04
The resurfacing on S.R. 8 beginning northwest of Harmon Road (L.M. 22.70) and extending to S.R. 111 (L.M. 30.07).

Project Length - 7.370 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNA215) Call No. 078
Project No. 78013-4229-04
The resurfacing on U.S. 321 (S.R. 73) beginning at S.R. 454 (Buckhorn Road) (L.M. 16.43) and extending to 420 feet north of Soak Ash Creek Road (L.M. 20.10).

Project Length - 3.670 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA239) Call No. 079
Project No. 79039-4212-04
The resurfacing on S.R. 175 beginning at U.S. 61 (S.R. 14) (L.M. 1.20) and extending to I-55 (L.M. 5.95).

Project Length - 4.750 miles
Working Days - On or before November 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA293) Call No. 080
Project No. 79946-4151-04
The repair of the bridges on S.R. 14 over Crooked Creek Canal (L.M. 31.20) and over West Beaver Creek (L.M. 38.24).

Project Length - 0.000 mile
Working Days - On or before April 01, 2003
Plans Cost - $25.00

SHELBY COUNTY (Contract No. CNA294) Call No. 081
Project No. 79946-4456-04
The repair of the bridges on I-40 over S.R. 300 (L.M. 5.27) and ramp (L.M. 5.54), and on S.R. 300 over U.S. 51 (S.R. 3) (L.M. 0.00) and over I-40 (L.M. 1.22 and L.M. 1.50).

Project Length - 0.000 mile
Working Days - On or before April 01, 2003 (See Special Provision 108B)
Plans Cost - $25.00

SMITH COUNTY (Contract No. CNA256) Call No. 082
Project No. 80001-4174-04
The removal of vegetation at various locations on I-40.

Project Length - 0.000 mile
Working Days - On or before November 30, 2002
NO PLANS CONTRACT

STEWART AND HOUSTON COUNTIES (Contract No. CNA234) Call No. 083
Project No. 81001-4227-04
The resurfacing on S.R. 49 beginning 0.25 mile south of Cross Creek Road (L.M. 11.40) in Stewart County and extending to S.R. 147 (L.M. 1.00) in Houston County.

Project Length - 5.940 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNA214) Call No. 084
Project No. STP-H-394(8), 82099-3211-94
The signalization on S.R. 394 at Blountville Boulevard and at Feather Chapel Road in Bristol, including grading, drainage, and paving.

Project Length - 0.136 mile
Working Days - On or before December 31, 2002 (See Special Provision 108B)
Plans Cost - $10.00 Cross-Section Cost - $0.00

SULLIVAN COUNTY (Contract No. CNA263) Call No. 085
Project No. 82003-4259-04
The resurfacing on U.S. 11E (U.S. 19, S.R. 34) beginning 265 feet south of S.R. 394 (L.M. 8.80) and extending to 0.20 mile north of S.R. 358 (L.M. 16.34).

Project Length - 7.540 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNA213) Call No. 086
Project No. 82011-4230-04
The repair of the bridge on S.R. 93 over the Holston River (L.M. 7.90).

Project Length - 0.000 mile
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $10.00

SUMNER COUNTY (Contract No. CNA224) Call No. 087
Project No. 83005-4242-04
The resurfacing on S.R. 25 beginning at the Robertson County line (L.M. 0.00) and extending to 0.15 mile west of Dusty Hester Road (L.M. 5.10).

Project Length - 5.090 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA233) Call No. 088
Project No. 83009-4298-04
The resurfacing on S.R. 52 beginning at Haskell Akins Road (L.M. 14.60) and extending to 0.21 mile north of U.S. 31E (U.S. 231, S.R. 6) (L.M. 20.70).

Project Length - 6.100 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA207) Call No. 089
Project No. 83076-3231-04
The grading, drainage, construction of five (5) bridges, widening of two (2) existing bridges, and partial paving on U.S. 31E (S.R. 386) beginning 0.12 mile west of Saundersville Road and extending to 0.28 mile east of relocated Station Camp Creek Road.

Project Length - 3.585 miles
Working Days - On or before April 30, 2005 (See Special Provision 108B)
Plans Cost - $225.00 Cross-Section Cost - $150.00
The DBE goal for this contract is 3% of the contract amount.

WASHINGTON COUNTY (Contract No. CNA227) Call No. 090
Project No. 90002-4251-04
The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning at the Greene County line (L.M. 0.00) and extending to Carson Road (L.M. 4.57).

Project Length - 4.570 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNA232) Call No. 091
Project No. 94013-4214-04
The resurfacing on S.R. 100 beginning at S.R. 840 (L.M. 1.00) and extending to east of S.R. 96 (L.M. 7.13).

Project Length - 6.110 miles
Working Days - On or before October 31, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNA245) Call No. 092
Project No. 94840-3226-04
The grading, drainage, construction of six (6) bridges, and partial paving on S.R. 840 beginning 0.94 mile southeast of S.R. 100 and extending to 0.3 mile west of Bending Chestnut Road, including paving on side roads.

Project Length - 6.453 miles
Working Days - See Proposal
Plans Cost - $150.00 Cross-Section Cost - $250.00
The DBE goal for this contract is 5% of the contract amount.

WILSON COUNTY (Contract No. CNA296) Call No. 093
Project No. 95014-4217-04
The repair of the bridge on S.R. 141 over Spring Creek (L.M. 13.09)

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

WILSON COUNTY (Contract No. CNA086) Call No. 094
Project No. 95950-3550-04
The grading, drainage, and paving on a S.I.A. route (East Division Street) serving Pro-Tech Industries and Oldcastle Precast in Lebanon.

Project Length - 0.579 mile
Working Days - On or before December 15, 2002
Plans Cost - $10.00 Cross-Section Cost - $10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 94

Total Number of Projects - 95

Total Number of Counties - 70

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED JULY 26, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

GIBSON COUNTY (Contract No. CNA911) Call No. 001
Project No. 27009-4210-04
The resurfacing on U.S. 79 (U.S. 70A, S.R. 76) beginning at U.S. 45W (S.R. 5, 22nd Avenue) (L.M. 1.31) and extending to S.R. 366 (L.M. 2.67), beginning at S.R. 186 (L.M. 6.60) and extending to U.S. 45E (S.R. 43) (L.M. 12.55).

Project Length - 7.310 miles
Working Days - On or before November 01, 2002
Plans Cost - $3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNA909) Call No. 002
Project No. 33053-4243-04
The resurfacing on S.R. 153 beginning at Northpoint Boulevard (L.M. 9.41) and extending to north of Grubb Road (L.M. 11.20).

Project Length - 1.790 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNA910) Call No. 003
Project No. 78013-4229-04
The resurfacing on U.S. 321 (S.R. 73) beginning at S.R. 454 (Buckhorn Road) (L.M. 16.43) and extending to 420 feet north of Soak Ash Creek Road (L.M. 20.10).

Project Length - 3.670 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA908) Call No. 004
Project No. 83009-4298-04
The resurfacing on S.R. 52 beginning at Haskell Akins Road
(L.M. 14.60) and extending to 0.21 mile north of U.S. 31E (U.S. 231, S.R. 6) (L.M. 20.70).

Project Length - 6.100 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNA301) Call No. 005
Project No. STP-M-9117(7), 01950-8521-54
The resurfacing on Sunset Drive beginning at S.R. 61 (L.M. 0.00) and extending to Hillcrest Street (L.M. 0.49).

Project Length - 0.490 mile
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
The DBE goal for this contract is 3% of the contract amount.

ANDERSON, BENTON, BRADLEY, COCKE, DAVIDSON, HAMILTON, HENDERSON, JEFFERSON, KNOX, MCMINN, MARION, MAURY, ROBERTSON, SEVIER, AND SULLIVAN COUNTIES (Contract No. CNA360) Call No. 006
Project No. STP-EN-FY02(4), 99106-3141-94
The fumigation and preparation of wildflower sites on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before November 01, 2002
NO PLANS CONTRACT

BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. CNA335) Call No. 007
Project No. DEM-000S(1), 98036-3484-94
The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNA316) Call No. 008
Project No. 05009-4210-04
The resurfacing of S.R. 115 beginning at the Monroe County line (L.M. 0.00) and extending to 1530 feet north of Bingham Lane (L.M. 5.39).

Project Length - 5.390 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

BLOUNT COUNTY (Contract No. CNA314) Call No. 009
Project No. 05032-4208-04
The resurfacing on S.R. 333 beginning at U.S. 321 (S.R. 73) (L.M. 0.00) and extending to Light Pink Road (L.M. 7.20).

Project Length - 7.200 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

BRADLEY COUNTY (Contract No. CNA361) Call No. 010
Project No. 06004-4240-04
The resurfacing on U.S. 11 (S.R. 2) beginning at Anatole Lane (L.M. 15.08) and extending to 736 feet south of the Hiwassee River (L.M. 20.79).

Project Length - 5.710 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CARTER, COCKE, JEFFERSON, JOHNSON, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNA338) Call No. 011
Project No. STP-H-NHE-REG1(36), 98014-3270-94
The installation of guardrail on various State Routes.

Project Length - 0.000 mile
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA362) Call No. 012
Project No. 98014-4169-04
The removal of snow and ice on various Interstate and State Routes.

Project Length - 0.000 mile
Working Days - On or before April 30, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNA353) Call No. 013
Project No. 12007-4219-04
The resurfacing on S.R. 100 beginning at the Henderson City limits (L.M. 13.60) and extending to S.R. 22A (L.M. 18.97).

Project Length - 5.370 miles
Working Days - On or before December 01, 2002
Plans Cost - $3.00 (11" x 17")

CLAY, DEKALB, JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNA328) Call No. 014
Project No. DEM-000S(4), 98024-3279-94
The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002 (See Special Provision 108B)
NO PLANS CONTRACT
The DBE goal for this contract is 6% of the contract amount.

COCKE COUNTY (Contract No. CNA302) Call No. 015
Project No. 15008-4230-04
The repair of the bridge on U.S. 321 (S.R. 35) over the French Broad River (L.M. 3.59).

Project Length - 0.000 mile
Working Days - On or before December 31, 2002
Plans Cost - $10.00

COFFEE AND FRANKLIN COUNTIES (Contract No. CNA363) Call No. 016
Project No. 98024-4278-04
The resurfacing on S.R. 55 in Coffee County beginning at Polk Street (L.M. 2.93) and extending to the C.S.X. Railroad (L.M. 3.45) and on S.R. 130 beginning at U.S. 41A (S.R. 16) (L.M. 2.34) in Coffee County and extending to 0.33 mile west of Himes Lane (L.M. 5.00) in Franklin County.

Project Length - 6.570 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNA336) Call No. 017
Project No. DEM-NHE-000S(2), 98045-3221-94
The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNA277) Call No. 018
Project No. 18003-4234-04
The resurfacing on U.S. 70 (S.R. 1) beginning north of I-40 (L.M. 24.09) and extending to 0.74 mile east of Renfro Creek (L.M. 28.00).

Project Length - 3.897 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNA364) Call No. 019
Project No. 18024-4208-04
The resurfacing on S.R. 282 (Dunbar Road) beginning at S.R. 101 (L.M. 0.00) and extending to the end of S.R. 282 (L.M. 3.74).

Project Length - 3.740 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA346) Call No. 020
Project No. STP-M-5333(1), 19958-3733-54
The grading, drainage, construction of four (4) retaining walls, and paving on Gateway Boulevard beginning 10 meters west of Fourth Avenue South and extending to 40 meters west of First Avenue South.

Project Length - 0.266 kilometer *METRIC*
Working Days - See Proposal
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 8% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA322) Call No. 021
Project No. 19018-4220-04
The resurfacing on U.S. 70S (S.R.1) beginning at S.R. 100 (L.M. 10.89) and extending to I-440 (L.M. 14.78).

Project Length - 3.890 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA337) Call No. 022
Project No. 19030-4214-04
The resurfacing on U.S. 31W (U.S. 41, S.R. 11, Dickerson Pike) beginning at Spring Street (L.M. 12.17) and extending to S.R. 45 (Old Hickory Boulevard) (L.M. 18.77).

Project Length - 6.100 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA375) Call No. 023
Project No. STP-H-1(145), 22002-3235-94
The installation of signals on U.S. 70 (S.R. 1) at White Bluff Road.

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $3.00

DICKSON COUNTY (Contract No. CNA299) Call No. 024
Project No. STP-M-2200(12), 22953-3559-54
The resurfacing on Hummingbird Lane beginning at Blue Road (L.M. 0.14) and extending to the Dickson City limits (L.M. 2.10).

Project Length - 1.950 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA329) Call No. 025
Project No. 22005-4214-04
The resurfacing on S.R. 46 beginning at Gilliam Hollow Road (L.M. 15.74) and extending to the Houston County line (L.M. 23.12).

Project Length - 7.380 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

FENTRESS COUNTY (Contract No. CNA365) Call No. 026
Project No. 25001-4285-04
The resurfacing on S.R. 28 beginning 0.12 mile north of Kilby Road (L.M. 4.87) and extending to 3.9 miles north of Grimsley (L.M. 10.37).

Project Length - 5.500 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNA298) Call No. 027
Project No. STP-M-366(2), 27955-3248-54
The improvement of the intersections on S.R. 366 (James Hadley Sr. Highway) at S.R. 152 (Joe Luckey Road) and at Viking Drive / Avondale Avenue.

Project Length - 0.350 mile
Working Days - On or before May 01, 2003
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 4% of the contract amount.

GIBSON COUNTY (Contract No. CNA355) Call No. 028
Project No. 27012-4220-04
The resurfacing on Old S.R. 104 beginning near Halton Road (L.M. 8.22) and extending to near Trenton-Eaton Road (L.M. 11.96).

Project Length - 3.740 miles
Working Days - On or before December 01, 2002
Plans Cost - $3.00 (11" x 17")

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CNA327) Call No. 029
Project No. DEM-000S(3), 98014-3467-94
The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA303) Call No. 030
Project No. BR-STP-3552(1), 33958-3343-94
The construction of a steel plate girder bridge on East Third Street over Citico Railroad Yards (L.M. 1.52), including grading, drainage, and paving.

Project Length - 0.687 kilometer *METRIC*
Working Days - On or before August 31, 2004 (See Special Provision 108B)
Plans Cost - $25.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 3% of the contract amount.

HAMILTON COUNTY (Contract No. CNA366) Call No. 031
Project No. 33037-4226-04
The resurfacing on U.S. 27 (S.R. 29, Dayton Boulevard) beginning at the junction with U.S. 127 (S.R. 8, Signal Mountain Boulevard) (L.M. 1.91) and extending to the junction with Morrison Springs Road (L.M. 5.64).

Project Length - 3.600 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HAMILTON, MARION, AND RHEA COUNTIES (Contract No. CNA339) Call No. 032
Project No. 98024-4280-04
The crack sealing on various State Routes.

Project Length - 33.350 miles
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

HENDERSON COUNTY (Contract No. CNA358) Call No. 033
Project No. 39003-4275-04
The resurfacing on U.S. 412 (S.R. 20) beginning at the Madison County line (L.M. 0.00) and extending to Crucifer Road (L.M. 4.33).

Project Length - 4.330 miles
Working Days - On or before December 01, 2002
Plans Cost - $3.00 (11" x 17")

HENRY COUNTY (Contract No. CNA325) Call No. 034
Project No. 40008-3222-04
The improvement of the intersection on S.R. 69 at Whitlock-Paris Road.

Project Length - 0.121 mile
Working Days - On or before December 01, 2002
Plans Cost - $10.00 Cross-Section Cost - $0.00

HENRY COUNTY (Contract No. CNA354) Call No. 035
Project No. 40010-4225-04
The resurfacing on Old S.R. 76 beginning near the Henry City limits (L.M. 4.27) and extending to near Van Dyke Road (L.M. 8.37).

Project Length - 2.660 miles
Working Days - On or before December 01, 2002
Plans Cost - $3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNA348) Call No. 036
Project No. 41008-4224-04
The resurfacing on S.R. 50 beginning at S.R. 438 (L.M. 11.94) and extending to the junction of S.R. 48 and S.R. 100 (L.M. 17.69).

Project Length - 5.450 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNA315) Call No. 037
Project No. 45004-4231-04
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) beginning 720 feet east of Swanns Bridge (L.M. 17.23) and extending to the Cocke County line (L.M. 22.22).

Project Length - 4.990 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA367) Call No. 038
Project No. 47014-4238-04
The contractor-maintained asphalt paving on U.S. 25W (U.S. 70, S.R. 9) beginning 0.27 mile east of Strawberry Plains Road (L.M. 13.98) and extending to the Sevier County line (L.M. 17.04).

Project Length - 3.06 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
A PRE-BIDDING MEETING FOR CONTRACT NO. CNA367 WILL BE HELD AT 10:30 AM (EDT), ON TUESDAY, JULY 9, 2002, AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION 1 COMPLEX, 7345 REGION LANE, KNOXVILLE, TN 37914, TELEPHONE (865) 594-2400.

LAUDERDALE COUNTY (Contract No. CNA310) Call No. 039
Project No. BRZE-4900(43), 49945-3479-94
The construction of a concrete I-beam bridge on Heathcott Road over Tisdale Creek (L.M. 1.08), including grading, drainage, and paving.

Project Length - 0.208 mile
Working Days - On or before July 01, 2003
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 8% of the contract amount.

LAUDERDALE COUNTY (Contract No. CNA350) Call No. 040
Project No. 49005-4223-04
The resurfacing on S.R. 19 beginning at U.S. 51 (S.R. 3) (L.M. 19.10) and extending to the Haywood County line (L.M. 26.17).

Project Length - 7.070 miles
Working Days - On or before December 01, 2002
Plans Cost - $3.00 (11" x 17")

LAWRENCE COUNTY (Contract No. CNA332) Call No. 041
Project No. 50013-4224-04
The resurfacing on S.R. 242 beginning near Ethridge-Red Hill Road (L.M. 28.20) and extending to S.R. 240 (L.M. 34.20).

Project Length - 6.000 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNA312) Call No. 042
Project No. 51001-4215-04
The resurfacing on S.R. 20 beginning at S.R. 48 (L.M. 6.55) and extending to Napier Road (L.M. 14.05).

Project Length - 7.500 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

LINCOLN COUNTY (Contract No. CNA319) Call No. 043
Project No. 52002-4231-04
The resurfacing on U.S. 231 (U.S. 431, S.R. 10) beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 275 (L.M. 2.33).

Project Length - 2.330 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

LINCOLN AND MOORE COUNTIES (Contract No. CNA326) Call No. 044
Project No. 98036-4282-04
The resurfacing on S.R. 129 beginning at the Moore County line in Lincoln County (L.M. 0.00) and extending through Lincoln County to S.R. 55 in Moore County (L.M. 3.72).

Project Length - 4.920 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

LOUDON COUNTY (Contract No. CNA317) Call No. 045
Project No. 53012-4228-04
The resurfacing on U.S. 321 (S.R. 73) beginning at U.S. 70 (S.R. 1, Kingston Pike) (L.M. 3.80) and extending to U.S. 11 (S.R. 2) (L.M. 7.33).

Project Length - 3.530 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

LOUDON COUNTY (Contract No. CNA305) Call No. 046
Project No. 53945-3464-04, 53945-3465-04

Project No. 53945-3464-04
The resurfacing on a S.I.A. route (Blair Bend Road) serving Continental Carbonics in Loudon.

Project Length - 0.920 mile

Project No. 53945-3465-04
The resurfacing on a S.I.A. route (Natalie Boulevard and Kimberly Way) serving Kimberly Clark Corp. in Loudon.

Project Length - 0.780 mile

Total Project Length - 1.700 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA344) Call No. 047
Project No. 60007-4206-04
The resurfacing on S.R. 50 beginning 200 feet west of U.S. 412 (S.R. 99, West 7th Street) (L.M. 12.94) and extending to 400 feet east of U.S. 31 (S.R. 7) (L.M. 16.29).

Project Length - 3.270 miles
Working Days - On or before October 31, 2002
Plans Cost - $3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNA306) Call No. 048
Project No. STP-H-30(37), 54005-3233-94
The installation of signals on S.R. 30 at Holiday Drive in Athens.

Project Length - 0.000 mile
Working Days - On or before May 01, 2003
Plans Cost - $3.00
The DBE goal for this contract is 4% of the contract amount.

MONROE COUNTY (Contract No. CNA307) Call No. 049
Project No. STP-H-NHE-33(45), 62004-3245-94
The installation of signals on U.S. 411 (S.R. 33) at Ballplay Road in Madisonville.

Project Length - 0.000 mile
Working Days - On or before November 15, 2002
Plans Cost - $3.00

MONROE COUNTY (Contract No. CNA313) Call No. 050
Project No. 62011-4218-04
The resurfacing on S.R. 360 beginning at S.R. 165 (L.M. 0.00) and extending to 265 feet south of Cane Creek (L.M. 4.30).

Project Length - 4.300 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MONROE COUNTY (Contract No. CNA324) Call No. 051
Project No. 62077-4220-04
The pavement sealing on S.R. 165 beginning 0.89 mile south of Rafter Road (L.M. 13.13) and extending to the North Carolina State line (L.M. 23.83).

Project Length - 10.700 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA206) Call No. 052
Project No. STP-236(3), 63037-3226-14, STP-236(6), 63037-3227-14

Project No. STP-236(3), 63037-3226-14
The grading, drainage, and paving on S.R. 236 (Tiny Town Road) beginning at Tobacco Road and extending to Peachers Mill Road.

Project Length - 3.572 kilometers

Project No. STP-236(6), 63037-3227-14
The grading, drainage, and paving on S.R. 236 (Tiny Town Road) beginning at U.S. 41A (S.R. 12, Fort Campbell Boulevard) and extending to Tobacco Road.

Project Length - 2.509 kilometers

Total Project Length - 6.081 kilometers *METRIC*
Working Days - See Proposal
Plans Cost - $100.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 10% of the contract amount.

MONTGOMERY COUNTY (Contract No. CNA323) Call No. 053
Project No. 63055-4211-04
The resurfacing on S.R. 233 beginning at the Stewart County line (L.M. 0.00) and extending to Blooming Grove Creek (L.M. 4.76).

Project Length - 4.760 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MORGAN COUNTY (Contract No. CNA318) Call No. 054
Project No. 65017-4222-04
The resurfacing on S.R. 299 beginning at the Cumberland County line (L.M. 0.00) and extending to the Oakdale City limits (L.M. 9.38).

Project Length - 9.380 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

OBION COUNTY (Contract No. CNA352) Call No. 055
Project No. 66005-4208-04
The resurfacing on S.R. 22 beginning at the Illinois Central Railroad (L.M. 3.39) and extending to U.S. 51 (S.R. 3, Everett Street) (L.M. 7.06).

Project Length - 3.670 miles
Working Days - On or before December 01, 2002
Plans Cost - $3.00 (11" x 17")

OVERTON COUNTY (Contract No. CNA341) Call No. 056
Project No. 67011-4218-04
The scrub sealing on S.R. 164.

Project Length - 5.000 miles
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

PERRY COUNTY (Contract No. CNA320) Call No. 057
Project No. 68004-4230-04
The resurfacing on S.R. 438 beginning at Linden-Pineview Road (L.M. 9.42) and extending to 0.95 mile east of Toms Creek Ford Road (L.M. 14.60).

Project Length - 5.180 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

PERRY COUNTY (Contract No. CNA345) Call No. 058
Project No. 68004-4231-04
The resurfacing on S.R. 438 beginning at U.S. 412 (S.R. 20) (L.M. 0.00) and extending to Linden-Pineview Road (L.M. 9.42).

Project Length - 9.380 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNA368) Call No. 059
Project No. 71003-4230-04
The contractor-maintained asphalt paving on U.S. 70N (S.R. 24) beginning east of Watson Road (L.M. 24.60) and extending to Mill Creek Road (L.M. 29.89).

Project Length - 5.280 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
A PRE-BIDDING MEETING FOR CONTRACT NO. CNA368 WILL BE HELD AT 10:00 AM (CDT), ON WEDNESDAY, JULY 17, 2002, AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION COOKEVILLE CONSTRUCTION OFFICE, COOKEVILLE, TN 38502, TELEPHONE (931) 526-7652.

PUTNAM COUNTY (Contract No. CNA342) Call No. 060
Project No. 71064-4214-04
The construction of two (2) concrete I-beam bridges on S.R. 135 (South Willow Avenue) over I-40 (L.M. 8.32 and L.M. 8.36) including grading, drainage, and paving.

Project Length - 0.488 kilometer *METRIC*
Working Days - On or before December 15, 2003 (See Special Provision 108B)
Plans Cost - $50.00 Cross-Section Cost - $10.00

ROANE COUNTY (Contract No. CNA334) Call No. 061
Project No. 73003-4214-04
The resurfacing on U.S. 70 (S.R. 1) beginning 420 feet north of U.S. 27 (S.R. 29) (L.M. 2.86) and extending to Dunn Street (L.M. 5.51).

Project Length - 2.650 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNA349) Call No. 062
Project No. 74016-4214-04
The resurfacing on S.R. 161 beginning at S.R. 25 (L.M. 5.27) and extending to the Kentucky State line (L.M. 9.96).

Project Length - 3.604 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SEQUATCHIE COUNTY (Contract No. CNA369) Call No. 063
Project No. 77001-4238-04
The resurfacing on U.S. 127 (S.R. 8) beginning at Ridge Road (L.M. 14.79) and extending to 0.1 mile south of Hickey Street (L.M. 17.24).

Project Length - 2.450 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNA370) Call No. 064
Project No. 78019-4219-04
The resurfacing on U.S. 321 (S.R. 73) beginning at the Blount County line (L.M. 0.00) and extending to 950 feet south of Walden Creek Road (L.M. 8.20).

Project Length - 8.200 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA356) Call No. 065
Project No. 79027-4217-04
The resurfacing on S.R. 57 beginning at East Parkway (L.M. 1.22) and extending to Holmes Road (L.M. 3.07).

Project Length - 1.850 miles
Working Days - On or before November 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA357) Call No. 066
Project No. 79028-4256-04
The resurfacing on S.R. 57 beginning near Bailey Station Road (L.M. 17.80) and extending to Kelsey Drive (L.M. 20.13).

Project Length - 2.330 miles
Working Days - On or before November 01, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNA333) Call No. 067
Project No. 82002-4269-04
The resurfacing on U.S. 11W (S.R. 1) beginning 105 feet west of S.R. 37 (L.M. 15.42) and extending to S.R. 126 (L.M. 23.35).

Project Length - 7.930 miles
Working Days - On or before November 30, 2002
Plans Cost - $3.00 (11" x 17")

SULLIVAN AND WASHINGTON COUNTIES (Contract No. CNA371) Call No. 068
Project No. STP-HH-NHE-181(13), 98014-3168-94
The installation of guardrail at various locations on I-181.

Project Length - 0.000 mile
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

SUMNER COUNTY (Contract No. CNA330) Call No. 069
Project No. 83077-4201-04
The resurfacing on U.S. 31E (S.R. 6) beginning 0.10 mile east of New Shackle Island Road (L.M. 2.22) and extending to Saundersville Road (L.M. 6.65).

Project Length - 4.430 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WARREN COUNTY (Contract No. CNA373) Call No. 070
Project No. 89024-4211-04
The resurfacing on S.R. 288 beginning 1.33 miles north of U.S. 70S (S.R. 1) (L.M. 1.33) and extending to 0.2 mile north of Collins River (L.M. 5.25).

Project Length - 3.810 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNA343) Call No. 071
Project No. 91001-4225-04
The resurfacing on S.R. 13 beginning 0.11 mile north of Houston Smith Road (L.M. 5.80) and extending to S.R. 203 (L.M. 12.21).

Project Length - 6.410 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNA309) Call No. 072
Project No. 92002-4224-04
The repair of the bridges on S.R. 22 over Mud Creek (L.M. 15.70), Chestnut Branch (L.M. 15.75), and S.R. 372 (L.M. 23.39).

Project Length - 0.000 mile
Working Days - On or before May 01, 2003
Plans Cost - $50.00

WEAKLEY COUNTY (Contract No. CNA351) Call No. 073
Project No. 92004-4225-04
The resurfacing on S.R. 54 beginning at Cane Creek (L.M. 6.21) and extending to S.R. 118 (L.M. 11.83).

Project Length - 5.420 mile
Working Days - On or before December 01, 2002
Plans Cost - $3.00 (11" x 17")

WHITE COUNTY (Contract No. CNA374) Call No. 074
Project No. 93008-4217-04
The resurfacing on S.R. 136 beginning 0.69 mile north of the Warren County line (L.M. 0.69) and extending to 1.05 miles south of Gum Springs Road (L.M. 5.19).

Project Length - 4.500 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WILSON COUNTY (Contract No. CNA359) Call No. 075
Project No. CM-NHE-10(18), 95002-3223-54
The installation of signals on U.S. 231 (S.R. 10, South Cumberland Street) beginning at Maddox Simpson Parkway and extending to north of Short Street.

Project Length - 0.000 mile
Working Days - On or before April 15, 2003
Plans Cost - $10.00

WILSON COUNTY (Contract No. CNA331) Call No. 076
Project No. STP-EN-24(28), 95004-4246-04
The resurfacing on U.S. 70 (S.R. 24) beginning 0.91 mile east of Park Glenn Drive (L.M. 4.90) and extending to near the Lebanon City limits (L.M. 8.70).

Project Length - 3.800 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WILSON COUNTY (Contract No. CNA321) Call No. 077
Project No. 95016-4213-04
The resurfacing on S.R. 265 beginning at S.R. 266 (L.M. 20.20) and extending to U.S. 70 (S.R. 26) (L.M. 22.92).

Project Length - 2.720 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 77

Total Number of Projects - 79

Total Number of Counties - 65

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 13, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CNA912) Call No. 001
Project No. DEM-000S(3), 98014-3467-94
The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002 (See Special Provision 108B)
NO PLANS CONTRACT

OVERTON COUNTY (Contract No. CNA913) Call No. 002
Project No. 67011-4218-04
The scrub sealing on S.R. 164.

Project Length - 5.000 miles
Working Days - On or before December 15, 2002
NO PLANS CONTRACT

WEAKLEY COUNTY (Contract No. CNA914) Call No. 003
Project No. 92002-4224-04
The repair of the bridges on S.R. 22 over Mud Creek (L.M. 15.70), Chestnut Branch (L.M. 15.75), and S.R. 372 (L.M. 23.39).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $50.00

ANDERSON COUNTY (Contract No. CNA405) Call No. 004
Project No. 01061-4203-04
The contractor-maintained asphalt paving on S.R. 170 beginning at U.S. 441 (S.R. 71) (L.M. 0.00) and extending to the Union County line (L.M. 5.55).

Project Length - 5.550 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")
A PRE-BIDDING MEETING FOR CONTRACT NO. CNA405 WILL BE HELD AT 10:30 AM (EDT), ON TUESDAY, AUGUST 27, 2002, AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION 1 COMPLEX, 7345 REGION LANE, KNOXVILLE, TN 37914, EXIT 398, TELEPHONE (865) 594-2400.

BEDFORD COUNTY (Contract No. CNA393) Call No. 005
Project No. BR-STP-82(2), 02010-3214-94
The construction of a concrete Bulb-Tee beam bridge on S.R. 82 over the Duck River (L.M. 8.90), including grading, drainage, and paving.

Project Length - 0.677 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 3% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA395) Call No. 006
Project No. 19014-4142-04
The installation of powder-coated guardrail on I-440.

Project Length - 7.045 miles
Working Days - On or before May 31, 2003
NO PLANS CONTRACT

DECATUR COUNTY (Contract No. CNA396) Call No. 007
Project No. 20013-4207-04
The repair of the bridges on S.R. 100 over the Beech River (L.M. 14.39), Rushing Creek (L.M. 9.64), and branches (L.M. 0.01, L.M. 0.43, and L.M. 0.85).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $25.00

FAYETTE COUNTY (Contract No. CNA397) Call No. 008
Project No. 24018-4209-04
The repair of the bridge on S.R. 196 over Weber Branch (L.M. 20.79).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

HAMILTON COUNTY (Contract No. CNA194) Call No. 009
Project No. 33015-3250-04
The grading, drainage, and paving on U.S. 127 (S.R. 8, Signal Mountain Boulevard) beginning at U.S. 27 (S.R. 29) and extending to S.R. 27 (Suck Creek Road).

Project Length - 2.778 kilometers *METRIC*
Working Days - On or before December 01, 2004
Plans Cost - $100.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 3% of the contract amount.

HARDEMAN COUNTY (Contract No. CNA398) Call No. 010
Project No. BRZE-3500(23), 35019-3407-94
The construction of a concrete I-Beam bridge on Ebenezer - Walnut Grove Road over overflow (L.M. 4.92), including grading, drainage, and paving.

Project Length - 0.094 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 3% of the contract amount.

HARDEMAN COUNTY (Contract No. CNA243) Call No. 011
Project No. STP-NHE-15(116), 35001-3256-14
The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning near Hornsby Loop Road and extending to near McClintock Road.

Project Length - 5.960 kilometers *METRIC*
Working Days - On or before November 01, 2004
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 8% of the contract amount.

HARDEMAN, HARDIN, AND MADISON COUNTIES (Contract No. CNA384) Call No. 012
Project No. 98045-4242-04
The application of textured coating to concrete parapets and median barrier on various State Routes.

Project Length - 0.000 mile
Working Days - On or before December 31, 2002
NO PLANS CONTRACT

HENDERSON COUNTY (Contract No. CNA400) Call No. 013
Project No. 39003-4274-04
The repair of the bridges on S.R. 20 over Dry Creek (L.M. 21.28), Brown Creek (L.M. 21.48), Big Creek (L.M. 24.20), and overflows (L.M. 21.61 and L.M. 24.41).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

HICKMAN COUNTY (Contract No. CNA380) Call No. 014
Project No. 41945-4454-04
The repair of the bridges on S.R. 50 over Buck Branch (L.M. 28.19) and on S.R. 100 over Mill Creek (L.M. 22.69).

Project Length - 0.000 mile
Working Days - On or before May 31, 2003
Plans Cost - $25.00

HUMPHREYS COUNTY (Contract No. CNA172) Call No. 015
Project No. BR-STP-13(13), 43005-3231-94
The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over the Duck River (L.M. 7.72), including grading, drainage, and paving.

Project Length - 1.560 kilometers *METRIC*
Working Days - See Proposal
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 4% of the contract amount.

JACKSON COUNTY (Contract No. CNA387) Call No. 016
Project No. 44009-4211-04
The navigational lighting of the bridge on S.R. 262 over the Cumberland River (L.M. 7.56).

Project Length - 0.000 mile
Working Days - On or before February 15, 2003
Plans Cost - $3.00

JOHNSON COUNTY (Contract No. CNA304) Call No. 017
Project No. STP-EN-34(28), 46001-3218-14, 46045-3203-04
The grading, drainage, construction of two (2) retaining walls, and paving on S.R. 91 beginning at U.S. 421 (S.R. 34, S.R. 67) and extending to 0.540 kilometer north of Cole Springs Road (Wills Road), including the construction of a pedestrian underpass at Butler Street in Mountain City.

Project Length - 7.803 kilometers *METRIC*
Working Days - See Proposal
Plans Cost - $150.00 Cross-Section Cost - $100.00
The DBE goal for this contract is 4% of the contract amount.

KNOX COUNTY (Contract No. CNA340) Call No. 018
Project No. BH-I-40-8(130)395, 47004-3152-94
The rehabilitation of the existing steel welded plate girder bridge on I-40 over the Holston River and S.R. 168 (L.M. 25.92), including grading, drainage, and paving on S.R. 168.

Project Length - 0.453 mile
Working Days - See Proposal
Plans Cost - $50.00 Cross-Section Cost - $10.00

KNOX COUNTY (Contract No. CNA249) Call No. 019
Project No. STP/DS-M-169(8), 47030-3218-54
The grading, drainage, and paving on S.R. 169 (Middlebrook Pike), beginning at Hardin Valley Road and extending to Cedar Bluff Road.

Project Length - 3.672 kilometers *METRIC*
Working Days - See Proposal
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 8% of the contract amount.

KNOX COUNTY (Contract No. CNA367) Call No. 020
Project No. 47014-4238-04
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) beginning 0.27 mile east of Strawberry Plains Road (L.M. 13.98) and extending to the Sevier County line (L.M. 17.04).

Project Length - 3.06 miles
Working Days - On or before November 30, 2002 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

LOUDON COUNTY (Contract No. CNA389) Call No. 021
Project No. 53002-4154-04
The repair of the bridge on I-75 over the Tennessee River (L.M. 7.56).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $50.00

MADISON COUNTY (Contract No. CNA377) Call No. 022
Project No. STP-H-5(60), 57007-3233-94
The installation of signals on U.S. 45 (S.R. 5) at Ashport Road in Jackson, including grading, drainage, and paving.

Project Length - 0.123 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $0.00

MADISON COUNTY (Contract No. CNA382) Call No. 023
Project No. 57951-3657-04
The grading, drainage, and paving on a S.I.A. Route serving Kirkland's Corporation.

Project Length - 0.288 mile
Working Days - On or before May 31, 2003
Plans Cost - $10.00 Cross-Section Cost - $0.00

MARION COUNTY (Contract No. CNA381) Call No. 024
Project No. 58100-4140-04
The repair of the bridge on I-24 over the Tennessee River (L.M. 25.84).

Project Length - 0.000 mile
Working Days - On or before June 30, 2003
Plans Cost - $10.00

PUTNAM COUNTY (Contract No. CNA368) Call No. 025
Project No. 71003-4230-04
The contractor-maintained asphalt paving on U.S. 70N (S.R. 24) beginning east of Watson Road (L.M. 24.60) and extending to Mill Creek Road (L.M. 29.89).

Project Length - 5.280 miles
Working Days - On or before November 30, 2002
Plans Cost - $3.00 (11" x 17")

RHEA COUNTY (Contract No. CNA391) Call No. 026
Project No. STP-M-9211(6), 72950-3537-54
The resurfacing on Main Street beginning at U.S. 27 (S.R. 29) (L.M. 0.00) and extending to Railroad Street (L.M. 0.36) and on Walnut Street beginning at Main Street (L.M. 0.00) and extending to East Third Avenue (L.M. 0.19).

Project Length - 0.550 mile
Working Days - On or before November 30, 2002
Plans Cost - $3.00 (11" x 17")

ROANE COUNTY (Contract No. CNA308) Call No. 027
Project No. BR-STP-58(5), 73010-3236-94
The construction of a steel welded plate girder bridge on S.R. 58 over the Tennessee River (L.M. 11.43) including grading, drainage, and paving.

Project Length - 0.691 mile
Working Days - See Proposal
Plans Cost - $25.00 Cross-Section Cost - $10.00

RUTHERFORD COUNTY (Contract No. CNA401) Call No. 028
Project No. BR-STP-10(16), 75006-3223-94
The construction of a concrete Bulb-Tee beam bridge on U.S. 231 (S.R. 10) over the East Fork of the Stones River (L.M. 19.79), including grading, drainage, and paving.

Project Length - 0.727 mile
Working Days - See Proposal
Plans Cost - $25.00 Cross-Section Cost - $10.00
The DBE goal for this contract is 5% of the contract amount.

SHELBY COUNTY (Contract No. CNA261) Call No. 029
Project No. CM-STP-4458(2), 79952-3737-54
The improvement of the intersection on Yale Road at Sycamore View Road / Memphis-Arlington Road in Bartlett.

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $0.00

SHELBY COUNTY (Contract No. CNA290) Call No. 030
Project No. CM-STP-9409(52), 79954-3525-54
The extension of the interconnected signal system in Germantown.

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

SHELBY COUNTY (Contract No. CNA311) Call No. 031
Project No. CM-STP-9409(68), 79954-3529-54
The installation of signals on S.R. 177 (West Street) with Poplar Pike and North Street.

Project Length - 0.093 mile
Working Days - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $0.00
The DBE goal for this contract is 3% of the contract amount.

SHELBY COUNTY (Contract No. CNA292) Call No. 032
Project No. STP-HH-1(97), 79011-3250-94
The improvement of the intersection on U.S. 70 (U.S. 79, S.R. 1, Summer Avenue) at Brunswick Road in Bartlett.

Project Length - 0.181 mile
Working Days - On or before June 01, 2003
Plans Cost - $10.00

SHELBY COUNTY (Contract No. CNA144) Call No. 033
Project No. 79003-3182-04
The installation of lighting on I-40 at the junction with S.R. 177 (Germantown Parkway) in Memphis.

Project Length - 0.000 mile
Working Days - On or before June 15, 2003
Plans Cost - $3.00

SHELBY COUNTY (Contract No. CNA383) Call No. 034
Project No. 79035-4212-04
The repair of the bridges on S.R. 205 over Grays Creek (L.M. 11.02) and Clear Creek (L.M. 13.04).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

WEAKLEY COUNTY (Contract No. CNA403) Call No. 035
Project No. 92946-4209-04
The repair of the bridges on S.R. 372 over branch (L.M. 3.47) and on S.R. 431 over Cane Creek (L.M. 1.86).

Project Length - 0.000 mile
Working Days - See Proposal
Plans Cost - $10.00

WILLIAMSON COUNTY (Contract No. CNA376) Call No. 036
Project No. STP-M-9305(9), 94951-3726-54
The installation of a closed-loop signal system in the Cool Springs Business Area in Franklin.

Project Length - 0.000 mile
Working Days - On or before April 30, 2003
Plans Cost - $10.00

WILSON COUNTY (Contract No. CNA385) Call No. 037
Project No. 95950-3557-04
The grading, drainage, and paving on South Hartmann Drive beginning at Leeville Pike and extending to S.R. 24 (West Main Street).

Project Length - 1.363 miles
Working Days - See Proposal
Plans Cost - $25.00 Cross-Section Cost - $10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 37

Total Number of Projects - 38

Total Number of Counties - 30

Publication No. DT-1390-V

STATE OF TENNESSEE

SUPPLEMENTAL

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 13, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

LEWIS COUNTY (Contract No. CNA915) Call No. 038
Project No. 51001-4215-04
The resurfacing on S.R. 20 beginning at S.R. 48 (L.M. 6.55) and extending to Napier Road (L.M. 14.05).

Project Length - 7.500 miles
Working Days - On or before November 30, 2002
Plans Cost - $3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNA916) Call No. 039
Project No. 91001-4225-04
The resurfacing on S.R. 13 beginning 0.11 mile north of Houston Smith Road (L.M. 5.80) and extending to S.R. 203 (L.M. 12.21).

Project Length - 6.410 miles
Working Days - On or before November 30, 2002
Plans Cost - $3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED SEPTEMBER 27, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

COFFEE COUNTY (Contract No. CNA416) Call No. 001
Project No. 16001-4166-04
The resurfacing (microsurfacing) on I-24 beginning at the Bedford County line (L.M. 0.00) and extending to U.S. 41 (S.R. 2) (L.M. 8.77).

Project Length - 8.770 miles
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNA415) Call No. 002
Project No. 18100-4116-04
The resurfacing (microsurfacing) on I-40 beginning 0.4 mile east of U.S. 70 (S.R. 1) (L.M. 24.51) and extending to the Roane County line (L.M. 36.05).

Project Length - 11.540 miles
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

GRUNDY AND MARION COUNTIES (Contract No. CNA414) Call No. 003
Project No. 98024-4183-04
The resurfacing (microsurfacing) on I-24 in Grundy County beginning 0.1 mile east of Bell Mill Road (L.M. 2.24) and extending to 2.5 miles east of Bell Mill Road (L.M. 4.64) and on I-24 (eastbound lanes only) in Marion County beginning at the Grundy County line (L.M. 0.00) and extending to Cave Cove Creek (L.M. 6.31).

Project Length - 8.710 miles
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

PUTNAM COUNTY (Contract No. CNA417) Call No. 004
Project No. 71001-4199-04
The resurfacing (microsurfacing) on I-40 beginning 1.3 miles east of S.R. 56 (L.M. 14.05) and extending to the Falling Water River (L.M. 24.14).

Project Length - 10.090 miles
Working Days - On or before December 01, 2002
NO PLANS CONTRACT

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 4

Total Number of Projects - 4

Total Number of Counties - 5

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED OCTOBER 25, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

MARION COUNTY (Contract No. CNA917) Call No. 001
Project No. 58100-4140-04
The repair of the bridge on I-24 over the Tennessee River (L.M. 25.84).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2003
Plans Cost - $10.00

OVERTON COUNTY (Contract No. CNA918) Call No. 002
Project No. 67011-4218-04
The scrub sealing on S.R. 164.

Project Length - 5.000 miles
Completion Time - On or before May 31, 2003
NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNA429) Call No. 003
Project No. 98014-4180-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

ANDERSON, COCKE, HAMBLEN, KNOX, LOUDON, ROANE, SEVIER, SULLIVAN, AND UNICOI COUNTIES (Contract No. CNA425) Call No. 004
Project No. 98014-4264-04
The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before June 15, 2003
NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA438) Call No. 005
Project No. 98036-4189-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNA440) Call No. 006
Project No. 98045-4144-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNA430) Call No. 007
Project No. 98024-4182-04
The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BLOUNT, LOUDON, MONROE, MORGAN, ROANE, AND SCOTT COUNTIES (Contract No. CNA431) Call No. 008
Project No. STP-HH-NHE-REG1(38), 98014-3281-94
The installation of guardrail on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before May 31, 2003
NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, AND WARREN COUNTIES (Contract No. CNA426) Call No. 009
Project No. 98024-4276-04
The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2003
NO PLANS CONTRACT

CARROLL, DYER, HENRY, OBION, AND TIPTON COUNTIES (Contract No. CNA441) Call No. 010
Project No. STP-HH-NHE-REG4(39), 98045-3243-94
The installation of guardrail on various State Routes.

Project Length - 0.000 mile
Completion Time - On or before May 31, 2003
NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNA394) Call No. 011
Project No. STP-H-1(103), 11004-3212-94
The improvement of the intersection on U.S. 70 (S.R. 1) at Thompson Road in Pegram, including grading, drainage, and paving.

Project Length - 0.223 mile
Completion Time - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00

COFFEE COUNTY (Contract No. CNA410) Call No. 012
Project No. 16001-4165-04
The repair of the bridge on I-24 over the Duck River (L.M. 13.10).

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $10.00

CROCKETT, DYER, MCNAIRY, MADISON, AND WEAKLEY COUNTIES (Contract No. CNA421) Call No. 013
Project No. 98045-4117-04
The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 01, 2003
NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA428) Call No. 014
Project No. HPP/IM-40-3(121)204, 19003-3187-44
The grading, drainage, widening of six (6) existing bridges, construction of nine (9) bridges, one (1) noise barrier, and twenty (20) retaining walls, and paving on I-40 at the junction with Briley Parkway and Robertson Road.

Project Length - 2.367 kilometers *METRIC*
Completion Time - On or before November 01, 2005
Plans Cost - $475.00 Cross-Section Cost - $125.00
The DBE goal for this contract is 5% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA392) Call No. 015
Project No. NH-155(15), 19076-3243-14
The grading, drainage, construction of two (2) bridges, ten (10) retaining walls, and two (2) noise barriers, and paving on S.R. 155 (Briley Parkway) beginning north of U.S. 70N (S.R. 24, Lebanon Road) and extending to north of Two Rivers Parkway.

Project Length - 1.903 miles
Completion Time - See Proposal
Plans Cost - $100.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 7% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA444) Call No. 016
Project No. STP-H-24(24), 19039-3228-94
The improvement of the intersections on U.S. 70 (S.R. 24, Charlotte Pike) at Cabot Road and at the junction with I-40, including grading, drainage, and paving.

Project Length - 0.198 mile
Completion Time - See Proposal
Plans Cost - $10.00

DAVIDSON COUNTY (Contract No. CNA427) Call No. 017
Project No. 19003-4188-04, 19959-4150-04

Project No. 19003-4188-04
The repair of the bridges on I-440 ramp NW over I-40 (L.M. 0.08) and on I-40 ramp WS over I-440 ramp NW (L.M. 14.40) and I-40 ramp EB (L.M. 14.44).

Project Length - 0.000 mile

Project No. 19959-4150-04
The repair of the bridges on I-24 to westbound I-440 (L.M. 13.94), on I-440 over I-24 (L.M. 7.59), on I-440 ramp WB over I-24 (L.M. 17.10), and on I-40 airport ramp A over I-40 (L.M. 24.67).

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before August 01, 2003
Plans Cost - $50.00

DAVIDSON COUNTY (Contract No. CNA443) Call No. 018
Project No. 19010-4152-04
The pavement repair at various locations on I-65 and I-440.

Project Length - 0.000 mile
Completion Time - See Proposal
NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA409) Call No. 019
Project No. 19021-4246-04
The repair of the bridge on U.S. 70S (S.R. 1) over Hurricane Creek (L.M. 32.23).

Project Length - 0.000 mile
Completion Time - On or before August 30, 2003 (See Special Provision 108B)
Plans Cost - $25.00

DAVIDSON COUNTY (Contract No. CNA419) Call No. 020
Project No. 19947-4237-04
The installation of signs on various State Routes.

Project Length - 276.000 miles
Completion Time - On or before June 28, 2003
NO PLANS CONTRACT

DAVIDSON, MAURY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA420) Call No. 021
Project No. 98036-4179-04
The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - See Proposal
NO PLANS CONTRACT

FAYETTE COUNTY (Contract No. CNA423) Call No. 022
Project No. 24003-4237-04
The repair of the bridges on U.S. 64 (S.R. 15) over Cypress Creek overflow (L.M. 0.39), Cypress Creek Canal (L.M. 0.54), Treadville Creek (L.M. 9.96), Jones Creek (L.M. 14.08), and Town Creek (L.M. 16.32).

Project Length - 0.000 mile
Completion Time - On or before July 01, 2003 (See Special Provision 108B)
Plans Cost - $25.00

GREENE, JEFFERSON, KNOX, ROANE, AND SEVIER COUNTIES (Contract No. CNA432) Call No. 023
Project No. 98014-4178-04
The random on-call fence repair on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before December 31, 2003
NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA411) Call No. 024
Project No. STP-M-319(5), 33150-3228-54, STP-M-58(22), 33044-3240-54

Project No. STP-M-58(22), 33044-3240-54
The installation and interconnection of signals on S.R. 17 and S.R. 58 beginning on S.R. 17 at South Access Road and extending on S.R. 58 to Eller Road.

Project Length - 0.000 mile

Project No. STP-M-319(5), 33150-3228-54
The installation and interconnection of signals on S.R. 319 (Hixson Pike) beginning at Cloverdale Drive and extending to Austin Road.

Project Length - 0.000 mile

Total Project Length - 0.000 mile
Completion Time - On or before December 01, 2003
Plans Cost - $25.00

HANCOCK COUNTY (Contract No. CNA451) Call No. 025
Project No. STP-H-33(42), 34001-3241-94
The installation of signals on S.R. 33 (Main Street) at S.R. 63 (College Street).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2003
Plans Cost - $3.00

JEFFERSON COUNTY (Contract No. CNA447) Call No. 026
Project No. BR-STP-139(4), 45019-3208-94
The construction of a concrete slab bridge on S.R. 139 over Shadden Creek (L.M. 5.92), including grading, drainage, and paving.

Project Length - 0.203 mile
Completion Time - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00

JEFFERSON COUNTY (Contract No. CNA388) Call No. 027
Project No. 45945-3472-04
The grading, drainage, and paving on a S.I.A. route serving the Ball Corporation in Jefferson City.

Project Length - 0.326 mile
Completion Time - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00

KNOX, LOUDON, AND ROANE COUNTIES (Contract No. CNA436) Call No. 028
Project No. 98014-4179-04
The removal of vegetation at various locations on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2003
NO PLANS CONTRACT

MARION COUNTY (Contract No. CNA412) Call No. 029
Project No. 58100-3144-04
The installation of lights on I-24 at the junction with U.S. 64 (U.S. 72, S.R. 27, S.R. 150).

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $3.00

MARSHALL COUNTY (Contract No. CNA437) Call No. 030
Project No. 59945-4169-04
The repair of the bridges on I-65 over S.R. 129 (L.M. 4.73) and on U.S. 31A (S.R. 11) over Richland Creek (L.M. 1.04) and over Corn Creek (L.M. 1.32).

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $25.00

MONTGOMERY COUNTY (Contract No. CNA378) Call No. 031
Project No. STP-H-48(18), 63014-3204-94
The installation of signals on S.R. 48 (Trenton Road) at S.R. 236 (Tiny Town Road), including grading, drainage, and paving.

Project Length - 0.129 mile
Completion Time - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $0.00

MONTGOMERY COUNTY (Contract No. CNA408) Call No. 032
Project No. 63045-4209-04
The repair of the bridge on S.R. 238 (Port Royal Road) over the Red River (L.M. 1.15).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2003
Plans Cost - $10.00

OVERTON COUNTY (Contract No. CNA449) Call No. 033
Project No. STP-H-85(11), 67062-3202-94
The installation of signals on S.R. 85 at Bilbrey Street in Livingston.

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $3.00

OVERTON COUNTY (Contract No. CNA433) Call No. 034
Project No. 67002-4231-04
The construction of a concrete box culvert on S.R. 52 at Town Creek (L.M. 11.23), including grading, drainage, and paving.

Project Length - 0.056 mile
Completion Time - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $0.00

PUTNAM COUNTY (Contract No. CNA424) Call No. 035
Project No. STP-H-24(26), 71003-3229-94
The installation of signals on U.S. 70N (S.R. 24) at S.R. 111 in Cookeville.

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $3.00

ROANE COUNTY (Contract No. CNA413) Call No. 036
Project No. 73008-4242-04
The repair of the bridge on U.S. 27 (S.R. 29) over the Emory River (L.M. 8.22).

Project Length - 0.000 mile
Completion Time - On or before August 31, 2003 (See Special Provision 108B)
Plans Cost - $10.00

ROBERTSON COUNTY (Contract No. CNA407) Call No. 037
Project No. 74016-4213-04
The repair of the bridge on S.R. 161 over the Red River (L.M. 9.65).

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $10.00

SEVIER COUNTY (Contract No. CNA117) Call No. 038
Project No. 78448-4203-04, 78448-3202-04

Project No. 78448-3202-04
The grading, drainage, construction of a concrete box beam bridge, and paving on proposed S.R. 448 beginning at U.S. 411 (S.R. 35) and extending to S.R. 66.

Project Length - 1.000 kilometer

Project No. 78448-4203-04
The resurfacing on S.R. 448 beginning 0.186 kilometer southwest of U.S. 441 (S.R. 71) and extending to U.S. 411 (S.R. 35).

Project Length - 1.053 kilometers

Total Project Length - 2.053 kilometers *METRIC*
Completion Time - On or before December 31, 2004
Plans Cost - $50.00 Cross-Section Cost - $25.00

SHELBY COUNTY (Contract No. CNA291) Call No. 039
Project No. STP-385(19), 79187-3230-14
The grading, drainage, construction of three (3) bridges, and partial paving on S.R. 385 beginning south of U.S. 64 (S.R. 15) and extending to I-40.

Project Length - 6.443 kilometers *METRIC*
Completion Time - ~~On or before April 01, 2003~~ See Proposal
Plans Cost - $150.00 Cross-Section Cost - $100.00
The DBE goal for this contract is 8% of the contract amount.

SUMNER COUNTY (Contract No. CNA127) Call No. 040
Project No. BR-STP-6(39), 83002-3295-94
The construction of a concrete box-beam bridge on U.S. 31E (S.R. 6, Main Street) over the CSX Railroad (L.M. 2.19) in Hendersonville, including grading, drainage, retaining walls, and paving.

Project Length - 0.215 mile
Completion Time - On or before August 31, 2003 (See Special Provision 108B)
Plans Cost - $10.00

SUMNER COUNTY (Contract No. CNA402) Call No. 041
Project No. STP-H-NHE-6(42), 83002-3293-94
The installation of signals on U.S. 31E (S.R. 6) at Albert Gallatin Avenue.

Project Length - 0.000 mile
Completion Time - On or before July 01, 2003
Plans Cost - $3.00

SUMNER COUNTY (Contract No. CNA418) Call No. 042
Project No. 83076-3234-04
The construction of a concrete Bulb-Tee beam bridge on relocated Station Camp Creek Road over proposed S.R. 386, including grading, drainage, and paving.

Project Length - 0.284 mile
Completion Time - On or before November 15, 2003
Plans Cost - $25.00 Cross-Section Cost - $10.00

TIPTON COUNTY (Contract No. CNA347) Call No. 043
Project No. BRZE-8400(33), 84094-3406-94
The construction of either a concrete box bridge or a precast concrete arch culvert on Brighton-Clopton Road over branch (L.M. 0.83).

Project Length - 0.075 mile
Completion Time - On or before May 01, 2003
Plans Cost - $10.00 Cross-Section Cost - $0.00

UNICOI COUNTY (Contract No. CNA434) Call No. 044
Project No. NHE-36(39), 86003-3220-14
The construction of an interchange on U.S. 19W (U.S. 23, S.R.36) at Tinker Road, including grading, drainage, and paving.

Project Length - 0.734 mile
Completion Time - On or before June 30, 2003 (See Special Provision 108B)
Plans Cost - $25.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 3% of the contract amount.

UNICOI COUNTY (Contract No. CNA435) Call No. 045
Project No. 86006-4225-04
The removal of vegetation at various locations on S.R. 107.

Project Length - 0.000 mile
Completion Time - On or before March 31, 2003
NO PLANS CONTRACT

WILSON COUNTY (Contract No. CNA404) Call No. 046
Project No. 95950-3562-04
The grading, drainage, and paving on a S.I.A. route serving Bridgestone / Firestone Warehouse Distribution Center in Lebanon.

Project Length - 0.202 mile
Completion Time - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 46

Total Number of Projects - 49

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED NOVEMBER 15, 2002 (MOWING AND LITTER)

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CNA452) Call No. 001
Project No. 98036-4292-04
The mowing on various State Routes.

Project Length - 274.820 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

BENTON AND DECATUR COUNTIES (Contract No. CNA453) Call No. 002
Project No. 98045-4247-04
The mowing and litter removal on various State Routes.

Project Length - 185.040 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

BRADLEY AND POLK COUNTIES (Contract No. CNA454) Call No. 003
Project No. 98024-4284-04
The mowing and litter removal on various State Routes.

Project Length - 202.800 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

CANNON AND WARREN COUNTIES (Contract No. CNA455) Call No. 004
Project No. 98024-4285-04
The mowing and litter removal on various State Routes.

Project Length - 245.410 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA456) Call No. 005
Project No. 98014-4184-04
The litter removal on various Interstate and State Routes.

Project Length - 76.180 miles
Completion Time - On or before December 31, 2003 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNA457) Call No. 006
Project No. 98036-4293-04
The mowing on various State Routes.

Project Length - 239.750 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

CROCKETT, HAYWOOD, MADISON, CHESTER, AND HENDERSON COUNTIES (Contract No. CNA458) Call No. 007
Project No. 98045-4248-04
The mowing and litter removal on various State Routes.

Project Length - 483.240 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNA459) Call No. 008
Project No. 19947-4239-04
The mowing on various State Routes

Project Length - 235.630 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNA460) Call No. 009
Project No. 98036-4194-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 119.070 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNA461) Call No. 010
Project No. 98045-4149-04
The mowing and litter removal on I-155 and various State Routes.

Project Length - 590.730 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

HAMILTON COUNTY (Contract No. CNA462) Call No. 011
Project No. 33947-4173-04
The mowing on various Interstate and State Routes.

Project Length - 78.480 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

HAYWOOD AND MADISON COUNTIES (Contract No. CNA463) Call No. 012
Project No. 98045-4150-04
The litter removal on I-40 and various State Routes.

Project Length - 57.400 miles
Completion Time - On or before December 31, 2003 (See Special Provision 108B)

HOUSTON, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNA464) Call No. 013
Project No. 98036-4295-04
The mowing on various State Routes.

Project Length - 237.530 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNA465) Call No. 014
Project No. 98014-4185-04
The litter removal on various Interstate Routes.

Project Length - 75.880 miles
Completion Time - On or before December 31, 2003 (See Special Provision 108B)

LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CNA466) Call No. 015
Project No. 98036-4296-04
The mowing on various State Routes.

Project Length - 147.150 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CNA467) Call No. 016
Project No. 98036-4297-04
The mowing on various State Routes.

Project Length - 206.820 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNA468) Call No. 017
Project No. 98036-4298-04
The mowing on various State Routes.

Project Length - 189.230 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNA469) Call No. 018
Project No. 98045-4251-04
The mowing and litter removal on various State Routes.

Project Length - 236.320 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. CNA470) Call No. 019
Project No. 98036-4199-04
The mowing and litter removal on various Interstate and State Routes.

Project Length - 62.480 miles
Completion Time - On or before March 31, 2004 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNA471) Call No. 020
Project No. 94945-4295-04
The mowing on various State Routes.

Project Length - 191.170 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

Joe Holt, Transportation Manager 2
Nashville, TN 37243-0326

Total Number of Contracts - 20

Total Number of Projects - 20

Total Number of Counties - 42

Publication No. DT-1390-V

STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED DECEMBER 6, 2002

COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS

LOUDON COUNTY (Contract No. CNA920) Call No. 002
Project No. 53002-4154-04
The repair of the bridge on I-75 over the Tennessee River (L.M. 7.56).

Project Length - 0.000 mile
Completion Time - On or before July 31, 2003 (See Special Provision 108B)
Plans Cost - $50.00

ANDERSON COUNTY (Contract No. CNA503) Call No. 003
Project No. IME-75-3(133)105, 01001-8147-44
The resurfacing on I-75 beginning at the Clinch River (L.M. 8.46) and extending to the Campbell County line (L.M. 12.12).

Project Length - 3.660 miles
Completion Time - On or before August 31, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNA492) Call No. 004
Project No. 98014-4187-04
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 344.840 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. CNA498) Call No. 005
Project No. 98037-4105-04
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 656.340 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, AND WEAKLEY COUNTIES (Contract No. CNA511) Call No. 006
Project No. 98045-4153-04
The sweeping and cleaning of drains on various Interstates and State Routes.

Project Length - 0.000 mile
Completion Time - On or before January 31, 2004 (See Special Provision 108B)
NO PLANS CONTRACT

BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES (Contract No. CNA493) Call No. 007
Project No. 98024-4187-04
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 720.490 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNA006) Call No. 008
Project No. STP-H-40(8), 06006-3227-94, 06951-3692-04

Project No. STP-H-40(8), 06006-3227-94
The improvement of the intersections on U.S. 64 (S.R. 40, S.R. 74, Inman Street) at Linden Street and at Bates Street.

Project Length - 0.100 mile

Project No. 06951-3692-04
The grading, drainage, and paving on a S.I.A. route serving Maytag Corp. in Cleveland.

Project Length - 0.155 mile

Total Project Length - 0.255 mile
Completion Time - On or before December 01, 2003
Plans Cost - $10.00 Cross-Section Cost - $10.00

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No. CNA501) Call No. 009
Project No. 98024-4192-04
The sweeping and cleaning of drains on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before January 31, 2004 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNA494) Call No. 010
Project No. 98024-4186-04
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 399.710 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

BRADLEY AND MCMINN COUNTIES (Contract No. CNA495) Call No. 011
Project No. 98024-4181-04
The replacement of sign supports at various locations on I-75.

Project Length - 0.000 mile
Completion Time - On or before August 31, 2003
NO PLANS CONTRACT

CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA496) Call No. 012
Project No. 98014-4186-04
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 863.730 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA502) Call No. 013
Project No. 98014-4190-04
The sweeping and cleaning of drains on various Interstate and State Routes.

Project Length - 0.000 mile
Completion Time - On or before January 31, 2004 (See Special Provision 108B)
NO PLANS CONTRACT

CHESTER, FAYETTE, HARDEMAN, HARDIN, MCNAIRY, AND SHELBY COUNTIES (Contract No. CNA499) Call No. 014
Project No. 98045-4252-04
The retracing of painted pavement marking lines on various State Routes.

Project Length - 846.860 miles
Completion Time - On or before September 01, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

COFFEE COUNTY (Contract No. CNA504) Call No. 015
Project No. IME-24-2(112)115, 16001-8161-44
The resurfacing on I-24 beginning at AEDC Road (L.M. 20.80) and extending to 500 feet west of Betsy Willis Creek (L.M. 28.96).

Project Length - 8.166 miles
Completion Time - See Proposal
Plans Cost - $3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA478) Call No. 016
Project No. IME-40-3(129)177, 22001-8167-44
The resurfacing on I-40 beginning at S.R. 840 (L.M. 13.50) and extending to the Williamson County line (L.M. 17.86).

Project Length - 4.359 mile
Completion Time - On or before June 30, 2003 (See Special Provision 108B)
Plans Cost - $10.00

FAYETTE COUNTY (Contract No. CNA512) Call No. 017
Project No. 24001-4143-04
The repair of the bridge on S.R. 196 over I-40 (L.M. 22.28).

Project Length - 0.000 mile
Completion Time - On or before July 01, 2003 (See Special Provision 108B)
Plans Cost - $10.00

HAMILTON COUNTY (Contract No. CNA474) Call No. 018
Project No. 33003-4156-04
The repair of the bridge on I-24 over the C.S.X. and A.G.S. Railroads.

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $10.00

HARDEMAN COUNTY (Contract No. CNA486) Call No. 019
Project No. BRZE-3500(22), 35018-3411-94
The construction of a concrete I-beam bridge on Lake Hardeman Road over overflow (L.M. 19.13), including grading, drainage, and paving.

Project Length - 0.093 mile
Completion Time - On or before October 01, 2003
Plans Cost - $10.00 Cross-Section Cost - $0.00

HAYWOOD COUNTY (Contract No. CNA514) Call No. 020
Project No. IME-40-1(289)59, 38001-8179-44
The resurfacing on I-40 beginning at S.R. 19 (L.M. 17.08) and extending to the Madison County line (L.M. 23.89).

Project Length - 6.810 miles
Completion Time - On or before September 01, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNA515) Call No. 021
Project No. BRZE-4300(18), 43946-3406-94
The construction of a steel girder bridge on DuPont Access Road over U.S. 70 (S.R. 1) (L.M. 0.17).

Project Length - 0.080 mile
Completion Time - On or before June 30, 2004
Plans Cost - $25.00 Cross-Section Cost - $0.00

JEFFERSON COUNTY (Contract No. CNA505) Call No. 022
Project No. IME-40-8(129)410, 45001-8155-44
The resurfacing on I-40 beginning at the Sevier County line (L.M. 0.00) and extending to 0.29 mile east of U.S. 25W (U.S. 70, S.R. 9) (L.M. 5.91).

Project Length - 5.910 miles
Completion Time - On or before December 15, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA448) Call No. 023
Project No. HPP/NH-I-40-7(159)383, 47100-3107-44, NH-I-40-7(158)381, 47100-3106-44

Project No. HPP/NH-I-40-7(159)383, 47100-3107-44
The grading, drainage, construction of six (6) bridges, six (6) retaining walls, and three (3) noise barriers, widening of one (1) existing bridge, and paving on I-40 (I-75), beginning 232 feet west of Wesley Road and extending to 1,155 feet east of Papermill Road.

Project Length - 1.730 miles

Project No. NH-I-40-7(158)381, 47100-3106-44
The grading, drainage, construction of three (3) bridges, ten (10) retaining walls, and one (1) noise barrier, widening of two (2) existing bridges, and paving on I-40 (I-75), beginning 928 feet west of North Winston Road and extending to 232 feet west of Wesley Road.

Project Length - 1.895 miles

Total Project Length - 3.625 miles
Completion Time - On or before June 30, 2006 (See Special Provision 108B)
Plans Cost - $475.00 Cross-Section Cost - $250.00
The DBE goal for this contract is 6% of the contract amount.

KNOX COUNTY (Contract No. CNA506) Call No. 024
Project No. IME-40-7(155)369, 47100-8102-44
The resurfacing on I-40 beginning at the Loudon County line (L.M. 0.00) and extending to 3,900 feet west of Campbell Station Road (L.M. 3.24).

Project Length - 3.240 miles
Completion Time - On or before July 15, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA479) Call No. 025
Project No. 47008-4141-04
The resurfacing on I-640 beginning 620 feet east of S.R. 33 (Broadway) (L.M. 2.53) and extending to I-40 (L.M. 7.03).

Project Length - 4.50 miles
Completion Time - See Proposal
Plans Cost - $3.00 (11" x 17")

MACON COUNTY (Contract No. CNA516) Call No. 026
Project No. 56951-3507-04
The grading, drainage, and paving on a S.I.A. Route (Nestle Hollow Lane) serving Great Spring Waters of America, Inc.

Project Length - 0.453 mile
Completion Time - On or before June 14, 2003
Plans Cost - $10.00 Cross-Section Cost - $10.00

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNA497) Call No. 027
Project No. 98037-4103-04
The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 517.090 miles
Completion Time - On or before November 15, 2003 (See Special Provision 108B)
NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNA517) Call No. 028
Project No. IME-40-1(288)66, 57201-8118-44
The resurfacing on I-40 beginning at the Haywood County line (L.M. 0.00) and extending to Lower Brownsville Road (L.M. 7.48).

Project Length - 7.480 miles
Completion Time - On or before August 01, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA518) Call No. 029
Project No. IME-65-1(64)35, 60001-8147-44
The resurfacing on I-65 beginning at the Marshall County line (L.M. 0.00) and extending to U.S. 412 (S.R. 99) (L.M. 11.04).

Project Length - 11.040 miles
Completion Time - On or before October 31, 2003
Plans Cost - $10.00

MAURY COUNTY (Contract No. CNA488) Call No. 030
Project No. 60001-4149-04
The repair of the bridge on Scribner's Mill Road over I-65 (L.M. 6.06).

Project Length - 0.000 mile
Completion Time - On or before June 30, 2003
Plans Cost - $10.00

MEIGS COUNTY (Contract No. CNA475) Call No. 031
Project No. STP-H-58(23), 61003-3249-94
The installation of signals on S.R. 58 at S.R. 30 in Decatur.

Project Length - 0.000 mile
Completion Time - On or before August 01, 2003
Plans Cost - $10.00

OBION COUNTY (Contract No. CNA522) Call No. 032
Project No. STP-H-22(45), 66957-3235-94
The installation of signals on U.S. 45W (S.R. 22) at South Home Street in Union City

Project Length - 0.000 mile
Completion Time - On or before August 01, 2003
Plans Cost - $3.00

PUTNAM COUNTY (Contract No. CNA508) Call No. 033
Project No. 71952-3635-04
The grading, drainage, and paving on a S.I.A. route serving Cumberland Cultured, Inc., in Cookeville.

Project Length - 0.398 mile
Completion Time - See Proposal
Plans Cost - $10.00 Cross-Section Cost - $10.00

SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. CNA070) Call No. 034
Project No. APD/NHE-111(37), 77005-3215-14, 88027-3236-64
The grading, drainage, and paving on S.R. 111 beginning 3,500 feet south of S.R. 8 and extending to 1,000 feet south of S.R. 284 (Welchland Road).

Project Length - 7.349 miles
Completion Time - On or before December 15, 2004
Plans Cost - $125.00 Cross-Section Cost - $125.00
The DBE goal for this contract is 8% of the contract amount.

SHELBY COUNTY (Contract No. CNA519) Call No. 035
Project No. IME-40-1(292)14, 79003-8185-44
The resurfacing on I-40 beginning 0.5 mile east of Sycamore View Road (L.M. 16.52) and extending to S.R. 177 (L.M. 20.23), and beginning east of Chambers Chapel Road (L.M. 27.16) and extending to east of S.R. 205 (L.M. 29.45).

Project Length - 6.000 miles
Completion Time - On or before August 01, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA292) Call No. 036
Project No. STP-HH-1(97), 79011-3250-94
The improvement of the intersection on U.S. 70 (U.S. 79, S.R. 1, Summer Avenue) at Brunswick Road in Bartlett.

Project Length - 0.181 mile
Completion Time - On or before September 01, 2003
Plans Cost - $10.00

SHELBY COUNTY (Contract No. CNA484) Call No. 037
Project No. STP-M-4032(6), 79960-3717-54
The landscaping on Sam Cooper Parkway beginning at U.S. 64 (U.S. 70, U.S. 79, S.R. 57, East Parkway) and extending to Holmes Street.

Project Length - 2.810 kilometers *METRIC*
Completion Time - On or before April 01, 2003
Plans Cost - $3.00
The DBE goal for this contract is 10% of the contract amount.

SHELBY COUNTY (Contract No. CNA500) Call No. 038
Project No. 79006-4178-04
The repair of the bridges on Poplar Avenue over I-240 (L.M. 8.09 westbound and L.M. 8.18 eastbound) and on Park Avenue over I-240 (L.M. 6.80).

Project Length - 0.000 mile
Completion Time - On or before August 01, 2003 (See Special Provision 108B)
Plans Cost - $50.00

SHELBY AND FAYETTE COUNTIES (Contract No. CNA406) Call No. 039
Project No. STP-385(20), 24385-3205-14, 79185-3223-14, 24004-3221-04

STP-385(20), 24385-3205-14, 79185-3223-14
The grading, drainage, construction of eight (8) bridges and six (6) retaining walls, and partial paving on S.R. 385 beginning at U.S. 72 (S.R. 86) and extending to S.R. 57 (Poplar Avenue).

Project Length - 2.748 miles

24004-3221-04
The construction of a straight drop stilling basin for wetland site on U.S. 64 (S.R. 15) near Howell Creek (L.M. 19.56).

Project Length - 0.000 mile

Total Project Length - 2.748 miles
Completion Time - On or before December 01, 2005
Plans Cost - $175.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 8% of the contract amount.

SULLIVAN COUNTY (Contract No. CNA509) Call No. 040
Project No. STP-M-9108(24), 82956-3549-54
The installation of signals on East Center Street at Park Street in Kingsport.

Project Length - 0.019 mile
Completion Time - On or before August 31, 2003
Plans Cost - $3.00

SUMNER COUNTY (Contract No. CNA127) Call No. 041
Project No. BR-STP-6(39), 83002-3295-94
The construction of a concrete box-beam bridge on U.S. 31E (S.R. 6, Main Street) over the CSX Railroad (L.M. 2.19) in Hendersonville, including grading, drainage, retaining walls, and paving.

Project Length - 0.215 mile
Completion Time - On or before December 15, 2003
Plans Cost - $10.00

SUMNER COUNTY (Contract No. CNA491) Call No. 042
Project No. STP-M-3943(2), 83954-3761-54
The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on Indian Lake Boulevard extension, beginning at U.S. 31E (S.R. 6) and extending to S.R. 386.

Project Length - 2.020 miles
Completion Time - On or before December 15, 2003
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 9% of the contract amount.

TIPTON COUNTY (Contract No. CNA482) Call No. 043
Project No. STP-M/H-NHE-3(58), 84002-3286-54, 84002-3293-94
The installation of signals on U.S. 51 (S.R. 3, Jefferson Davis Highway) at five (5) intersections in Covington.

Project Length - 0.000 mile
Completion Time - On or before September 01, 2003
Plans Cost - $10.00

UNION, KNOX, AND GRAINGER COUNTIES (Contract No. CNA372) Call No. 044
Project No. STP-61(13), 29005-3205-14, 47022-3206-14, 87002-3231-14
The grading, drainage, and paving on S.R. 61 beginning at the Luttrell City limits in Union County and extending to U.S. 11W (S.R. 1) in Grainger County.

Project Length - 5.443 kilometers *METRIC*
Completion Time - See Proposal
Plans Cost - $100.00 Cross-Section Cost - $50.00
The DBE goal for this contract is 8% of the contract amount.

WASHINGTON AND SULLIVAN COUNTIES (Contract No. CNA510) Call No. 045
Project No. IME-181(12), 82084-8125-44, 90085-8152-44
The resurfacing on I-181 beginning at S.R. 354 in Washington County (L.M. 7.10) and extending to 600 feet north of Kendrick Creek Road in Sullivan County (L.M. 1.82).

Project Length - 8.690 miles
Completion Time - On or before December 15, 2003 (See Special Provision 108B)
Plans Cost - $3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNA445) Call No. 046
Project No. 92008-4209-04
The repair of three (3) bridges on S.R. 118 over the Obion River (L.M. 9.96) and overflows (L.M. 9.74 and L.M. 10.14).

Project Length - 0.000 mile
Completion Time - On or before August 01, 2003
Plans Cost - $10.00

WILLIAMSON COUNTY (Contract No. CNA520) Call No. 047
Project No. 94004-4225-04
The repair of the bridges on U.S. 31 (S.R. 6) over the Harpeth River (L.M. 12.50) and Spencer Creek (L.M. 13.77).

Project Length - 0.000 mile
Completion Time - See Proposal
Plans Cost - $10.00

WILSON COUNTY (Contract No. CNA489) Call No. 048
Project No. STP-171(17), 95063-3218-14
The grading, drainage, construction of a concrete I-beam bridge and a retaining wall, and paving on S.R. 171 (Mount Juliet Road), beginning at Pleasant Grove Road and extending to Division Street.

Project Length - 2.030 miles
Completion Time - On or before September 30, 2004
Plans Cost - $50.00 Cross-Section Cost - $25.00
The DBE goal for this contract is 8% of the contract amount.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 48

Total Number of Projects - 57

Total Number of Counties - 64

Publication No. DT-1390-V

01-31-03 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
01-31-03 CNB041) Call No. 001
01-31-03 Project No. 98014-4292-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 327.830 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 CARROLL AND HENRY COUNTIES (Contract No. CNB042) Call No. 002
01-31-03 Project No. 98045-4254-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 392.580 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNB043)
01-31-03 Call No. 003
01-31-03 Project No. 98024-4293-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 304.750 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No.
01-31-03 CNB044) Call No. 004
01-31-03 Project No. 98024-4294-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 308.100 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 COCKE, GRAINGER, AND JEFFERSON COUNTIES (Contract No. CNB045) Call No.
01-31-03 005
01-31-03 Project No. 98014-4293-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 304.900 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 COFFEE AND FRANKLIN COUNTIES (Contract No. CNB046) Call No. 006
01-31-03 Project No. 98024-4295-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 242.960 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 DEKALB, PUTNAM, VAN BUREN, AND WHITE COUNTIES (Contract No. CNB047)
01-31-03 Call No. 007
01-31-03 Project No. 98024-4296-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 209.010 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)

01-31-03
01-31-03 DICKSON AND HICKMAN COUNTIES (Contract No. CNB048) Call No. 008
01-31-03 Project No. 98037-4208-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 299.600 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 GILES COUNTY (Contract No. CNB049) Call No. 009
01-31-03 Project No. 28945-4295-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 150.810 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 GREENE AND HAMBLEN COUNTIES (Contract No. CNB050) Call No. 010
01-31-03 Project No. 98014-4294-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 257.530 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 HAMILTON AND MEIGS COUNTIES (Contract No. CNB051) Call No. 011
01-31-03 Project No. 98024-4297-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 115.460 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 HANCOCK AND HAWKINS COUNTIES (Contract No. CNB052) Call No. 012
01-31-03 Project No. 98014-4295-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 207.230 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 HARDEMAN COUNTY (Contract No. CNB053) Call No. 013
01-31-03 Project No. 35945-4285-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 147.890 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 HARDIN AND WAYNE COUNTIES (Contract No. CNB054) Call No. 014
01-31-03 Project No. 98045-4255-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 161.910 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 LINCOLN AND MOORE COUNTIES (Contract No. CNB055) Call No. 015
01-31-03 Project No. 98037-4209-04
01-31-03 The mowing on various State Routes.

01-31-03
01-31-03 Project Length - 210.340 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 LOUDON AND MONROE COUNTIES (Contract No. CNB056) Call No. 016
01-31-03 Project No. 98014-4296-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 225.900 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNB057) Call No. 017
01-31-03 Project No. 98014-4197-04
01-31-03 The mowing and litter removal on various Interstate and State Routes.
01-31-03
01-31-03 Project Length - 75.460 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 MARION AND GRUNDY COUNTIES (Contract No. CNB060) Call No. 018
01-31-03 Project No. 98024-4299-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 270.570 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 MAURY COUNTY (Contract No. CNB061) Call No. 019
01-31-03 Project No. 60946-4208-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 211.130 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 MCMINN AND MEIGS COUNTIES (Contract No. CNB058) Call No. 020
01-31-03 Project No. 98024-4298-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 209.930 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 MCNAIRY AND CHESTER COUNTIES (Contract No. CNB059) Call No. 021
01-31-03 Project No. 98045-4256-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 249.350 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 MONTGOMERY AND STEWART COUNTIES (Contract No. CNB062) Call No. 022
01-31-03 Project No. 98037-4210-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 259.340 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)

01-31-03
01-31-03 MORGAN AND ROANE COUNTIES (Contract No. CNB063) Call No. 023
01-31-03 Project No. 98014-4298-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 310.550 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
01-31-03
01-31-03 OBION AND WEAKLEY COUNTIES (Contract No. CNB064) Call No. 024
01-31-03 Project No. 98045-4257-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 203.680 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. CNB065) Call
01-31-03 No. 025
01-31-03 Project No. 98025-4201-04
01-31-03 The mowing and litter removal on various State Routes.
01-31-03
01-31-03 Project Length - 198.690 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 SHELBY COUNTY (Contract No. CNB066) Call No. 026
01-31-03 Project No. 79946-4167-04
01-31-03 The mowing and litter removal on various Interstate and State Routes.
01-31-03
01-31-03 Project Length - 57.650 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 SMITH AND WILSON COUNTIES (Contract No. CNB067) Call No. 027
01-31-03 Project No. 98037-4111-04
01-31-03 The mowing and litter removal on various Interstate and State Routes.
01-31-03
01-31-03 Project Length - 55.170 miles
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision
01-31-03 108B)
01-31-03
01-31-03 SMITH AND WILSON COUNTIES (Contract No. CNB068) Call No. 028
01-31-03 Project No. 98037-4212-04
01-31-03 The mowing on various State Routes.
01-31-03
01-31-03 Project Length - 264.030 miles
01-31-03 Completion Time - On or before November 15, 2003 (See Special
01-31-03 Provision 108B)
==========
02-14-03 SHELBY COUNTY (Contract No. CNB004)
02-14-03 Project No. IM-40-1(290)2, 79001-3194-44
02-14-03 The grading, drainage, construction of seven (7) bridges,
02-14-03 twenty-two (22) retaining walls, and twelve (12) noise
02-14-03 barriers, and paving on I40 / I-240 (Mid-Town Interchange)
02-14-03 beginning at Ayers Street and extending to Vollintine
02-14-03 Avenue.
02-14-03
02-14-03 Project Length - 2.321 kilometers *METRIC*
02-14-03 Completion Time - See Proposal

02-14-03 Plans Cost - $375.00 Cross-Section Cost - $10.00
02-14-03 See Special Provision 1247 in Proposal for DBE goal.
02-14-03
02-14-03 A PRE-BID MEETING WILL BE HELD ON THIS CONTRACT FOR
02-14-03 CONTRACTORS AND SUBCONTRACTORS AT 10:00 A.M. CT, THURSDAY,
02-14-03 NOVEMBER 21, 2002 AT THE OFFICES OF ALLEN & HOSHALL, 1661
02-14-03 INTERNATIONAL DRIVE, SUITE 100, MEMPHIS, TN. TELEPHONE
02-14-03 NO. (901) 820-0820. TENTATIVE PLANS MUST BE PURCHASED
02-14-03 PRIOR TO THIS MEETING FOR THOSE INTERESTED IN HAVING
02-14-03 PLANS; CROSS-SECTIONS ARE OPTIONAL.
==========
02-14-03 SHELBY COUNTY (Contract No. CNB070) Call No. 001
02-14-03 Project No. 79007-4171-04
02-14-03 The repair of the bridge on I-40 over the Mississippi River (L.M.
02-14-03 0.00).
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before August 01, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $10.00
02-14-03
02-14-03 SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. CNB901) Call No. 002
02-14-03 Project No. APD/NHE-111(37), 77005-3215-14, 88027-3236-64
02-14-03 The grading, drainage, and paving on S.R. 111 beginning 3,500 feet
02-14-03 south of S.R. 8 and extending to 1,000 feet south of
02-14-03 S.R. 284 (Welchland Road).
02-14-03
02-14-03 Project Length - 7.349 miles
02-14-03 Completion Time - On or before December 15, 2004
02-14-03 Plans Cost - $125.00 Cross-Section Cost - $125.00
02-14-03 The DBE goal for this contract is 8% of the contract amount.
02-14-03
02-14-03 SHELBY COUNTY (Contract No. CNB900) Call No. 003
02-14-03 Project No. STP-M-4032(6), 79960-3717-54
02-14-03 The landscaping on Sam Cooper Parkway beginning at U.S. 64 (U.S. 70,
02-14-03 U.S. 79, S.R. 57, East Parkway) and extending to Holmes Street.
02-14-03
02-14-03 Project Length - 1.746 miles
02-14-03 Completion Time - On or before May 01, 2003
02-14-03 Plans Cost - $3.00
02-14-03 The DBE goal for this contract is 10% of the contract amount.
02-14-03
02-14-03 ANDERSON COUNTY (Contract No. CNB087) Call No. 004
02-14-03 Project No. 01003-4232-04
02-14-03 The resurfacing on U.S. 25W (S.R. 9) beginning at the Clinch River
02-14-03 (L.M. 10.90) and extending to 0.20 mile south of Edgemoor Road (L.M.
02-14-03 15.30).
02-14-03
02-14-03 Project Length - 4.400 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GREENE, HAMBLEN, JEFFERSON,
02-14-03 KNOX, LOUDON, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES
02-14-03 (Contract No. CNB113) Call No. 005
02-14-03 Project No. 98014-4199-04
02-14-03 The random on-call concrete pavement repair on various Interstate and
02-14-03 State Routes.
02-14-03

02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before December 31, 2003
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
02-14-03 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
02-14-03 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
02-14-03 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
02-14-03 No. CNB110) Call No. 006
02-14-03 Project No. 98037-4115-04
02-14-03 The random on-call pavement marking on various Interstate and State
02-14-03 Routes.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before June 30, 2004 (See Special Provision
02-14-03 108B)
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 BENTON, CARROLL, DECATUR, DYER, MADISON, OBION, SHELBY, AND WEAKLEY
02-14-03 COUNTIES (Contract No. CNB116) Call No. 007
02-14-03 Project No. 98045-4158-04
02-14-03 The random on-call concrete pavement repair on various Interstate and
02-14-03 State Routes.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before December 31, 2003
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 BLOUNT COUNTY (Contract No. CNB005) Call No. 008
02-14-03 Project No. BR-STP-9101(5) , 05950-3527-94
02-14-03 The construction of a concrete box beam bridge on Wright Road over
02-14-03 Pistol Creek (L.M. 1.79), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.108 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03 The DBE goal for this contract is 3% of the contract amount.
02-14-03
02-14-03 BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES
02-14-03 (Contract No. CNB104) Call No. 009
02-14-03 Project No. 98014-4188-04
02-14-03 The retracing of painted pavement markings on various Interstate and
02-14-03 State Routes.
02-14-03
02-14-03 Project Length - 570.810 miles
02-14-03 Completion Time - On or before November 15, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM,
02-14-03 WARREN, AND WHITE COUNTIES (Contract No. CNB114) Call No. 010
02-14-03 Project No. 98025-4103-04
02-14-03 The random on-call concrete pavement repair on various Interstate and
02-14-03 State Routes.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before December 31, 2003
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 CHEATHAM COUNTY (Contract No. CNB079) Call No. 011

02-14-03 Project No. 11005-4221-04
02-14-03 The resurfacing on S.R. 12 beginning at Bruce Bradley Road (L.M.
02-14-03 12.50) and extending to the Montgomery County line (L.M. 20.80).
02-14-03
02-14-03 Project Length - 8.270 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HUMPHREYS, RUTHERFORD, SMITH,
02-14-03 SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNB115) Call No.
02-14-03 012
02-14-03 Project No. 98037-4114-04
02-14-03 The random on-call concrete pavement repair on various Interstate and
02-14-03 State Routes.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before December 31, 2003
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES
02-14-03 (Contract No. CNB108) Call No. 013
02-14-03 Project No. 98037-4104-04
02-14-03 The installation of painted pavement markings (with large beads) on
02-14-03 various Interstate and State Routes.
02-14-03
02-14-03 Project Length - 516.820 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 CLAIBORNE COUNTY (Contract No. CNB119) Call No. 014
02-14-03 Project No. STP-H-NHE-32(48), 13002-3249-94
02-14-03 The installation of signals on U.S. 25E (S.R. 32) at Nettleton Road in
02-14-03 Harrogate.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before October 31, 2003
02-14-03 Plans Cost - $10.00
02-14-03
02-14-03 CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, AND
02-14-03 RHEA COUNTIES (Contract No. CNB106) Call No. 015
02-14-03 Project No. 98024-4188-04
02-14-03 The retracing of painted pavement markings on various Interstate and
02-14-03 State Routes.
02-14-03
02-14-03 Project Length - 750.720 miles
02-14-03 Completion Time - On or before November 15, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 CLAY AND JACKSON COUNTIES (Contract No. CNB120) Call No. 016
02-14-03 Project No. 98024-4290-04
02-14-03 The resurfacing (microsurfacing) on S.R. 53 in Clay County beginning
02-14-03 at the Obey River (L.M. 8.04) and extending to the Kentucky State line
02-14-03 (L.M. 15.64), and on S.R. 56 in Jackson County beginning at S.R. 290
02-14-03 (L.M. 2.26) and extending to 4.04 miles south of S.R. 53 (L.M. 6.88).
02-14-03
02-14-03 Project Length - 12.220 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision

02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 COCKE COUNTY (Contract No. CNB103) Call No. 017
02-14-03 Project No. BRZE-1500(29), 15027-3413-94, BRZE-1500(30), 15027-3416-94
02-14-03
02-14-03 BRZE-1500(29), 15027-3413-94
02-14-03 The construction of a concrete slab bridge on Carson Springs Road over
02-14-03 Sinking Creek (L.M. 1.72), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.114 mile
02-14-03
02-14-03 BRZE-1500(30), 15027-3416-94
02-14-03 The construction of a concrete slab bridge on Carson Springs Road over
02-14-03 Sinking Creek (L.M. 3.20), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.136 mile
02-14-03
02-14-03 Total Project Length - 0.250 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03 The DBE goal for this contract is 3% of the contract amount.
02-14-03
02-14-03 COCKE COUNTY (Contract No. CNB088) Call No. 018
02-14-03 Project No. 15021-4205-04
02-14-03 The resurfacing on S.R. 340 beginning at U.S. 321 (S.R. 35) (L.M.
02-14-03 5.560) and extending to the Greene County line
02-14-03 (L.M. 12.09).
02-14-03
02-14-03 Project Length - 6.530 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 CROCKETT COUNTY (Contract No. CNB011) Call No. 019
02-14-03 Project No. BR-STP-88(7), 17006-3225-94
02-14-03 The construction of a concrete I-beam bridge and two (2) concrete box
02-14-03 bridges on S.R. 88 over Bear Creek and branches, including grading,
02-14-03 drainage, and paving.
02-14-03
02-14-03 Project Length - 0.779 mile
02-14-03 Completion Time - On or before June 01, 2004
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
02-14-03 The DBE goal for this contract is 9% of the contract amount.
02-14-03
02-14-03 CUMBERLAND COUNTY (Contract No. CNB121) Call No. 020
02-14-03 Project No. 18008-4216-04
02-14-03 The resurfacing on U.S. 127 (S.R. 28) beginning 0.22 mile north of
02-14-03 Isoline Church (L.M. 24.09) and extending to Clear Creek (L.M. 30.50).
02-14-03
02-14-03 Project Length - 6.410 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 CUMBERLAND COUNTY (Contract No. CNB095) Call No. 021
02-14-03 Project No. 18950-3537-04
02-14-03 The grading, drainage, and paving on a S.I.A. route serving Delbar
02-14-03 Products, Inc., in Crossville.
02-14-03

02-14-03 Project Length - 0.435 mile
02-14-03 Completion Time - On or before December 15, 2003
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
02-14-03
02-14-03 DAVIDSON COUNTY (Contract No. CNB077) Call No. 022
02-14-03 Project No. 19021-4247-04
02-14-03 The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) beginning at Reedwood
02-14-03 Drive (L.M. 24.93) and extending to Rural Hill Road (L.M. 27.73).
02-14-03
02-14-03 Project Length - 2.800 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 DAVIDSON COUNTY (Contract No. CNB031) Call No. 023
02-14-03 Project No. 19023-4213-04
02-14-03 The repair of the bridge on U.S. 31E (S.R. 6) over the Cumberland
02-14-03 River and Gay Street (L.M. 9.74).
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $25.00
02-14-03
02-14-03 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNB107) Call No. 024
02-14-03 Project No. 98037-4102-04
02-14-03 The installation of painted pavement markings (with large beads) on
02-14-03 various Interstate and State Routes.
02-14-03
02-14-03 Project Length - 392.240 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 DICKSON COUNTY (Contract No. CNB032) Call No. 025
02-14-03 Project No. STP-M-9303(3), 22953-3561-54
02-14-03 The resurfacing on Marshall Stuart Drive beginning at S.R. 46 (L.M.
02-14-03 0.00) and extending to Printwood Drive (L.M. 1.00) in Dickson.
02-14-03
02-14-03 Project Length - 1.000 mile
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 DICKSON COUNTY (Contract No. CNB081) Call No. 026
02-14-03 Project No. 22017-4216-04
02-14-03 The resurfacing on S.R. 235 beginning at S.R. 49 (L.M. 10.31) and
02-14-03 extending to the Montgomery County line (L.M. 16.51).
02-14-03
02-14-03 Project Length - 6.200 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNB109)
02-14-03 Call No. 027
02-14-03 Project No. 98037-4206-04
02-14-03 The installation of painted pavement markings (with large beads) on
02-14-03 various State Routes.
02-14-03
02-14-03 Project Length - 452.830 miles

02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 FAYETTE COUNTY (Contract No. CNB085) Call No. 028
02-14-03 Project No. 24006-4244-04
02-14-03 The resurfacing on S.R. 57 beginning at S.R. 194 (L.M. 5.89) and
02-14-03 extending to the Wolf River (L.M. 13.26).
02-14-03
02-14-03 Project Length - 7.370 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 FENTRESS AND PICKETT COUNTIES (Contract No. CNB112) Call No. 029
02-14-03 Project No. 98025-4202-04
02-14-03 The slip lining of culverts on S.R. 28.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before August 31, 2003
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 FRANKLIN COUNTY (Contract No. CNB129) Call No. 030
02-14-03 Project No. 26945-4277-04
02-14-03 The resurfacing on S.R. 130 beginning at Wilkerson Lane (L.M. 11.56)
02-14-03 and extending to S.R. 50 (L.M. 14.21), and on
02-14-03 S.R. 50 beginning at Dry Creek (L.M. 10.62) and extending to S.R. 15
02-14-03 (L.M. 12.13).
02-14-03
02-14-03 Project Length - 4.210 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 GRUNDY COUNTY (Contract No. CNB122) Call No. 031
02-14-03 Project No. 31011-4211-04
02-14-03 The resurfacing on S.R. 399 beginning at S.R. 108 (L.M. 0.00) and
02-14-03 extending to the Sequatchie County line (L.M. 4.78).
02-14-03
02-14-03 Project Length - 4.780 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 HAMBLEN COUNTY (Contract No. CNB089) Call No. 032
02-14-03 Project No. 32007-4205-04
02-14-03 The resurfacing on S.R. 344 beginning at U.S. 11E (S.R. 34) (L.M.
02-14-03 0.00) and extending to the Hawkins County line
02-14-03 (L.M. 5.00).
02-14-03
02-14-03 Project Length - 5.000 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 HAMILTON COUNTY (Contract No. CNB101) Call No. 033
02-14-03 Project No. 33002-4160-04
02-14-03 The repair of the bridge on I-24 over U.S. 41 (U.S. 64, U.S. 72, S.R.
02-14-03 2) (L.M. 2.91).
02-14-03

02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $3.00
02-14-03
02-14-03 HAMILTON COUNTY (Contract No. CNB123) Call No. 034
02-14-03 Project No. 33947-4274-04
02-14-03 The resurfacing on U.S. 11 (U.S. 64, S.R. 2, Lee Highway) beginning
02-14-03 800 feet north of Shallowford Road (L.M. 18.47) and extending to east
02-14-03 of Walker Road (L.M. 20.01), and on S.R. 317 (Bonny Oaks Drive)
02-14-03 beginning at Adamson Circle
02-14-03 (L.M. 1.75) and extending Friar Branch (L.M. 4.50).
02-14-03
02-14-03 Project Length - 4.290 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 HARDEMAN COUNTY (Contract No. CNB033) Call No. 035
02-14-03 Project No. STP-H-3500(29), 35950-3227-94
02-14-03 The installation of signals at four (4) locations on U.S. 64 (S.R. 15)
02-14-03 and S.R. 18 in Bolivar.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before December 15, 2003
02-14-03 Plans Cost - $10.00
02-14-03
02-14-03 HARDEMAN COUNTY (Contract No. CNB034) Call No. 036
02-14-03 Project No. STP-M-9401(4), 35950-3529-54
02-14-03 The resurfacing on Tate Road beginning at U.S. 64 (S.R. 15, Market
02-14-03 Street) (L.M. 0.00) and extending to Nuckolls Road (L.M. 0.66) , and
02-14-03 on Polk Street beginning at U.S. 64 (S.R. 15, Market Street) (L.M.
02-14-03 0.00) and extending to the Bolivar City limits (L.M. 1.30).
02-14-03
02-14-03 Project Length - 1.960 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 HAYWOOD COUNTY (Contract No. CNB086) Call No. 037
02-14-03 Project No. STP-EN-1(170), 38003-4223-04
02-14-03 The resurfacing on U.S. 70 (S.R. 1) beginning at Newbern Road (L.M.
02-14-03 23.87) and extending to the Madison County line (L.M. 28.14).
02-14-03
02-14-03 Project Length - 4.270 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 HENDERSON COUNTY (Contract No. CNB019) Call No. 038
02-14-03 Project No. BR-STP-201(3), 39072-3207-94
02-14-03 The construction of a concrete I-beam bridge on S.R. 201 over West
02-14-03 Fork Doe Creek (L.M. 6.98), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.359 mile
02-14-03 Completion Time - On or before December 01, 2003
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03 The DBE goal for this contract is 9% of the contract amount.
02-14-03
02-14-03 HENDERSON COUNTY (Contract No. CNB018) Call No. 039
02-14-03 Project No. BR-STP-22(44), 39006-3217-94

02-14-03 The construction of a concrete box bridge on S.R. 22A over branch
02-14-03 (L.M. 9.64), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.199 mile
02-14-03 Completion Time - On or before December 01, 2003
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03 The DBE goal for this contract is 8% of the contract amount.
02-14-03
02-14-03 HENRY COUNTY (Contract No. CNB084) Call No. 040
02-14-03 Project No. 40003-4216-04
02-14-03 The resurfacing on U.S. 641 (S.R. 54) beginning at Allison Street
02-14-03 (L.M. 12.67) and extending to the Kentucky State line (L.M. 24.98).
02-14-03
02-14-03 Project Length - 12.310 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 JEFFERSON COUNTY (Contract No. CNB100) Call No. 041
02-14-03 Project No. BR-STP-32(22), 45011-3223-94
02-14-03 The construction of a concrete Bulb-Tee beam bridge on U.S. 25E (S.R.
02-14-03 32) over Long Creek (L.M. 5.33), including grading, drainage, and
02-14-03 paving.
02-14-03
02-14-03 Project Length - 0.293 mile
02-14-03 Completion Time - On or before May 31, 2004
02-14-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
02-14-03 The DBE goal for this contract is 5% of the contract amount.
02-14-03
02-14-03 KNOX COUNTY (Contract No. CNB102) Call No. 042
02-14-03 Project No. CM-STP-9109(72), 47953-3232-54
02-14-03 The installation of signals at four (4) intersections in Knoxville.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before October 31, 2003
02-14-03 Plans Cost - $10.00
02-14-03
02-14-03 KNOX COUNTY (Contract No. CNB090) Call No. 043
02-14-03 Project No. 47013-4227-04
02-14-03 The resurfacing on U.S. 25W (S.R. 9) beginning 0.26 mile west of
02-14-03 Murray Drive (L.M. 4.40) and extending to 160 feet west of I-640 (L.M.
02-14-03 6.80).
02-14-03
02-14-03 Project Length - 2.400 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 LAUDERDALE COUNTY (Contract No. CNB021) Call No. 044
02-14-03 Project No. BRZE-4900(41), 49945-3476-94
02-14-03 The construction of a concrete I-beam bridge on Lovelace Crossing Road
02-14-03 over the Hatchie River (L.M. 3.41), including grading, drainage, and
02-14-03 paving.
02-14-03
02-14-03 Project Length - 0.056 mile
02-14-03 Completion Time - On or before December 15, 2003
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03
02-14-03 LINCOLN COUNTY (Contract No. CNB080) Call No. 045
02-14-03 Project No. 52016-4229-04

02-14-03 The resurfacing on S.R. 273 beginning near Carr Creek (L.M. 7.00) and
02-14-03 extending to U.S. 64 (S.R. 15) (L.M. 16.39).
02-14-03
02-14-03 Project Length - 9.380 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 LOUDON COUNTY (Contract No. CNB017) Call No. 046
02-14-03 Project No. 53001-4120-04
02-14-03 The repair of the bridges on I-40 over U.S. 321 (S.R. 73, S.R. 95)
02-14-03 (L.M. 0.57).
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before June 01, 2003
02-14-03 Plans Cost - $10.00
02-14-03
02-14-03 LOUDON COUNTY (Contract No. CNB091) Call No. 047
02-14-03 Project No. 53018-4208-04
02-14-03 The resurfacing on S.R. 95 beginning 420 feet north of U.S. 411 (S.R.
02-14-03 33) (L.M. 0.08) and extending to 1,530 feet south of Bellview Road
02-14-03 (L.M. 5.18).
02-14-03
02-14-03 Project Length - 5.100 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CNB105) Call
02-14-03 No. 048
02-14-03 Project No. 98014-4189-04
02-14-03 The retracing of painted pavement markings on various Interstate and
02-14-03 State Routes.
02-14-03
02-14-03 Project Length - 376.280 miles
02-14-03 Completion Time - On or before November 15, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 MADISON COUNTY (Contract No. CNB037) Call No. 049
02-14-03 Project No. BRZE-5700(39), 57026-3415-94
02-14-03 The construction of a concrete I-beam bridge on Mifflin Road over the
02-14-03 north fork of the Forked Deer River (L.M. 1.68), including grading,
02-14-03 drainage, and paving.
02-14-03
02-14-03 Project Length - 0.293 mile
02-14-03 Completion Time - On or before November 01, 2003
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
02-14-03
02-14-03 MARION AND FRANKLIN COUNTIES (Contract No. CNB124) Call No. 050
02-14-03 Project No. 98024-4291-04
02-14-03 The resurfacing (microsurfacing) on S.R. 156 beginning at the Franklin
02-14-03 County line in Marion County (L.M. 0.00) and extending through Marion
02-14-03 and Franklin Counties to the Franklin-Marion State Forest boundary in
02-14-03 Marion County
02-14-03 (L.M. 3.03), and beginning at the Tennessee River (L.M. 15.49) and
02-14-03 extending 4 miles east (L.M. 19.49).
02-14-03
02-14-03 Total Project Length - 12.056 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision

02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 MAURY COUNTY (Contract No. CNB082) Call No. 051
02-14-03 Project No. 60010-4211-04
02-14-03 The resurfacing on U.S. 412 (S.R. 50) beginning at Lions Parkway (L.M.
02-14-03 12.59) and extending to U.S. 43 (U.S. 412, S.R. 99) (L.M. 13.28), and
02-14-03 on U.S. 43 (U.S. 412, S.R. 99) beginning at U.S. 412 (S.R. 50) (L.M.
02-14-03 15.25) and extending to U.S. 31 (U.S. 412, S.R. 7) (L.M. 16.93).
02-14-03
02-14-03 Project Length - 2.380 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 MCNAIRY COUNTY (Contract No. CNB022) Call No. 052
02-14-03 Project No. BR-STP-224(7), 55019-3220-94, BR-STP-224(8), 55021-3214-94
02-14-03
02-14-03 BR-STP-224(7), 55019-3220-94
02-14-03 The construction of a concrete I-beam bridge on S.R. 224 over Lick
02-14-03 Creek (L.M. 1.47), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.246 mile
02-14-03
02-14-03 BR-STP-224(8), 55021-3214-94
02-14-03 The construction of a concrete I-beam bridge on S.R. 224 over Little
02-14-03 Owl Creek (L.M. 4.59), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.158 mile
02-14-03
02-14-03 Total Project Length - 0.404 mile
02-14-03 Completion Time - On or before December 15, 2003
02-14-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
02-14-03
02-14-03 OBION COUNTY (Contract No. CNB020) Call No. 053
02-14-03 Project No. BR-STP-89(13), 66025-3218-94
02-14-03 The construction of a concrete I-beam bridge on S.R. 89 over overflow
02-14-03 (L.M. 4.57), including grading, drainage, and paving.
02-14-03
02-14-03 Project Length - 0.195 mile
02-14-03 Completion Time - On or before December 01, 2003
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03 The DBE goal for this contract is 5% of the contract amount.
02-14-03
02-14-03 OBION COUNTY (Contract No. CNB069) Call No. 054
02-14-03 Project No. 66007-4225-04
02-14-03 The resurfacing on U.S. 45W (S.R. 5) beginning at overflow near the
02-14-03 Obion River (L.M. 5.17) and extending to the Illinois Central Railroad
02-14-03 (L.M. 10.26).
02-14-03
02-14-03 Project Length - 5.090 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 PUTNAM COUNTY (Contract No. CNB003) Call No. 055
02-14-03 Project No. STP-M-9204(3), 71952-3533-54
02-14-03 The improvement of the intersections on Maple Avenue at S.R. 24 (East
02-14-03 Spring Street) and at East Broad Street in Cookeville.
02-14-03

02-14-03 Project Length - 0.123 mile
02-14-03 Completion Time - On or before May 01, 2004
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03
02-14-03 PUTNAM COUNTY (Contract No. CNB125) Call No. 056
02-14-03 Project No. 71002-4217-04
02-14-03 The resurfacing on U.S. 70N (S.R. 24) beginning at S.R. 56 (L.M.
02-14-03 11.64) and extending to West 4th Street (L.M. 17.93).
02-14-03
02-14-03 Project Length - 6.283 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 RUTHERFORD COUNTY (Contract No. CNB040) Call No. 057
02-14-03 Project No. 75001-4190-04
02-14-03 The repair of the bridges on Gum Road over I-24 (L.M. 3.10) and on
02-14-03 Baker Road over I-24 (L.M. 4.41).
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $10.00
02-14-03
02-14-03 RUTHERFORD COUNTY (Contract No. CNB039) Call No. 058
02-14-03 Project No. 75014-4238-04
02-14-03 The repair of the bridge on U.S. 70S (S.R. 1) over S.R. 102 (L.M.
02-14-03 7.29) and the bridges on S.R. 102 over Stewart Creek (L.M. 9.24), Old
02-14-03 Nashville Pike (L.M. 9.32), U.S. 70S (S.R.1) and the C.S.X. Railroad
02-14-03 (L.M. 10.34), and U.S. 70S (S.R. 1) (L.M. 10.48).
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $50.00
02-14-03
02-14-03 SEVIER COUNTY (Contract No. CNB092) Call No. 059
02-14-03 Project No. 78072-4247-04
02-14-03 The resurfacing on S.R. 66 beginning at S.R. 35 (L.M. 0.00) and
02-14-03 extending to the French Broad River (L.M. 4.95).
02-14-03
02-14-03 Project Length - 4.950 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 SHELBY COUNTY (Contract No. CNB083) Call No. 060
02-14-03 Project No. 79025-4225-04
02-14-03 The resurfacing on U.S. 64 (S.R. 15) beginning west of I-40 (L.M.
02-14-03 8.79) and extending to near the Fayette County line
02-14-03 (L.M. 16.12).
02-14-03
02-14-03 Project Length - 7.100 miles
02-14-03 Completion Time - On or before September 01, 2003 (See Special
02-14-03 Provision 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 SHELBY COUNTY (Contract No. CNB071) Call No. 061
02-14-03 Project No. 79946-4266-04
02-14-03 The installation of signs on various State Routes.
02-14-03
02-14-03 Project Length - 0.000 mile

02-14-03 Completion Time - On or before September 30, 2003
02-14-03 NO PLANS CONTRACT
02-14-03
02-14-03 SMITH COUNTY (Contract No. CNB078) Call No. 062
02-14-03 Project No. 80008-4221-04
02-14-03 The resurfacing on S.R. 141 beginning at the Wilson County line (L.M.
02-14-03 0.00) and extending to I-40 (L.M. 5.60).
02-14-03
02-14-03 Project Length - 5.600 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 SULLIVAN COUNTY (Contract No. CNB093) Call No. 063
02-14-03 Project No. 82023-4217-04
02-14-03 The resurfacing on S.R. 347 beginning at the Hawkins County line (L.M.
02-14-03 0.00) and extending to 55 feet east of S.R. 93
02-14-03 (L.M. 6.50).
02-14-03
02-14-03 Project Length - 6.500 miles
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision
02-14-03 108B)
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 UNION COUNTY (Contract No. CNB098) Call No. 064
02-14-03 Project No. STP-H-131(15), 87004-3210-94
02-14-03 The improvement of the intersection on S.R. 131 at S.R. 144 (Ailor Gap
02-14-03 Road) and Corryton Road.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before June 01, 2003
02-14-03 Plans Cost - $3.00
02-14-03
02-14-03 UNION COUNTY (Contract No. CNB127) Call No. 065
02-14-03 Project No. 87945-3436-04
02-14-03 The grading, drainage, and paving on a S.I.A. route serving Buckeye
02-14-03 Wheel and Axle.
02-14-03
02-14-03 Project Length - 0.378 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03
02-14-03 WASHINGTON COUNTY (Contract No. CNB094) Call No. 066
02-14-03 Project No. 90003-4222-04
02-14-03 The resurfacing on U.S. 11E (U.S. 19W, S.R. 34) beginning at Princeton
02-14-03 Road right and Sunset Drive left (L.M. 19.04) and extending to the
02-14-03 Sullivan County line (L.M. 23.78).
02-14-03
02-14-03 Project Length - 4.740 miles
02-14-03 Completion Time - On or before July 31, 2003
02-14-03 Plans Cost - $3.00 (11" x 17")
02-14-03
02-14-03 WEAKLEY COUNTY (Contract No. CNB073) Call No. 067
02-14-03 Project No. BR-STP-124(4), 92009-3221-94
02-14-03 The construction of either a concrete box bridge or a concrete bridge
02-14-03 on S.R. 124 over branch (L.M. 10.37), including grading, drainage, and
02-14-03 paving.
02-14-03
02-14-03 Project Length - 0.175 mile
02-14-03 Completion Time - On or before August 01, 2003

02-14-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-14-03
02-14-03 WEAKLEY COUNTY (Contract No. CNB074) Call No. 068
02-14-03 Project No. STP-M-9200(48), 92953-3251-54
02-14-03 The installation of signals on U.S. 45E-BR (S.R. 372, Lindell Street)
02-14-03 at Jackson Street and on S.R. 431 (University Street) at Lovelace
02-14-03 Avenue in Martin.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - On or before December 15, 2003
02-14-03 Plans Cost - $10.00
02-14-03
02-14-03 WILLIAMSON COUNTY (Contract No. CNB023) Call No. 069
02-14-03 Project No. CM-STP-106(16), 94015-3226-54
02-14-03 The installation of signals on U.S. 431 (S.R. 106, Hillsboro Road) at
02-14-03 Murray Lane.
02-14-03
02-14-03 Project Length - 0.000 mile
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $3.00 Cross-Section Cost - $0.00
02-14-03
02-14-03 WILLIAMSON COUNTY (Contract No. CNB075) Call No. 070
02-14-03 Project No. 94013-3209-04
02-14-03 The grading, drainage, and paving on S.R. 100 beginning at the
02-14-03 Fairview City limits and extending to west of Crow Cut Road.
02-14-03
02-14-03 Project Length - 1.260 kilometers *METRIC*
02-14-03 Completion Time - See Proposal
02-14-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
==========
03-21-03 CLAIBORNE COUNTY (Contract No. CNB902) Call No. 001
03-21-03 Project No. STP-H-NHE-32(48), 13002-3249-94
03-21-03 The installation of signals on U.S. 25E (S.R. 32) at Nettleton Road in
03-21-03 Harrogate.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before December 01, 2003
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 ANDERSON COUNTY (Contract No. CNB118) Call No. 002
03-21-03 Project No. BRZE-100(21), 01946-3402-94
03-21-03 The construction of a concrete box beam bridge on Savage Garden Road
03-21-03 over Coal Creek (L.M. 0.01), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.111 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-21-03 The DBE goal for this contract is 4% of the contract amount.
03-21-03
03-21-03 ANDERSON, BLOUNT, CAMPBELL, JEFFERSON, KNOX, LOUDON, MONROE, MORGAN,
03-21-03 ROANE, SCOTT, SEVIER, AND UNION COUNTIES (Contract No. CNB135) Call
03-21-03 No. 003
03-21-03 Project No. 98015-4102-04
03-21-03 The random on-call pavement marking on various Interstate and State
03-21-03 Routes.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision
03-21-03 108B)
03-21-03 NO PLANS CONTRACT

03-21-03
03-21-03 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
03-21-03 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
03-21-03 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
03-21-03 (Contract No. CNB149) Call No. 004
03-21-03 Project No. 98045-4159-04
03-21-03 The random on-call pavement marking on various Interstate and State
03-21-03 Routes.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision
03-21-03 108B)
03-21-03 NO PLANS CONTRACT
03-21-03
03-21-03 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,
03-21-03 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,
03-21-03 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
03-21-03 COUNTIES (Contract No. CNB136) Call No. 005
03-21-03 Project No. 98025-4104-04
03-21-03 The random on-call pavement marking on various Interstate and State
03-21-03 Routes.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision
03-21-03 108B)
03-21-03 NO PLANS CONTRACT
03-21-03
03-21-03 CARTER COUNTY (Contract No. CNB006) Call No. 006
03-21-03 Project No. BH-STP-9103(5), 10951-3543-94
03-21-03 The rehabilitation of the bridge on Elk Avenue over the Doe River
03-21-03 (L.M. 0.11), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.052 mile
03-21-03 Completion Time - On or before October 15, 2003
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 CARTER COUNTY (Contract No. CNB126) Call No. 007
03-21-03 Project No. STP-HH-NHE-37(13), 10003-3257-94
03-21-03 The improvement of the intersection on U.S. 19E (S.R. 37) at U.S. 321
03-21-03 (S.R. 67), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.167 mile
03-21-03 Completion Time - On or before July 31, 2003
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-21-03
03-21-03 CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
03-21-03 JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.
03-21-03 CNB134) Call No. 008
03-21-03 Project No. 98015-4101-04
03-21-03 The random on-call pavement marking on various Interstate and State
03-21-03 Routes.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision
03-21-03 108B)
03-21-03 NO PLANS CONTRACT
03-21-03
03-21-03 CHEATHAM COUNTY (Contract No. CNB185) Call No. 009
03-21-03 Project No. STP-H-49(8), 11008-3219-94
03-21-03 The installation of signals on S.R. 49 at U.S. 41A (S.R. 112).

03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $3.00
03-21-03
03-21-03 CHEATHAM COUNTY (Contract No. CNB028) Call No. 010
03-21-03 Project No. 11003-4130-04
03-21-03 The repair of the bridges on I-40 over the Harpeth River (L.M. 4.08
03-21-03 and L.M. 5.63).
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before June 30, 2003 (See Special Provision
03-21-03 108B)
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 CHESTER COUNTY (Contract No. CNB176) Call No. 011
03-21-03 Project No. BR-STP-100(6), 12006-3214-94
03-21-03 The construction of either a concrete I-beam bridge or a concrete box
03-21-03 bridge on S.R. 100 over drainage ditch (L.M. 8.44), including grading,
03-21-03 drainage, and paving.
03-21-03
03-21-03 Project Length - 0.189 mile
03-21-03 Completion Time - On or before December 01, 2003
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-21-03
03-21-03 COCKE COUNTY (Contract No. CNB154) Call No. 012
03-21-03 Project No. BRZE-1500(24), 15069-3413-94
03-21-03 The construction of a concrete I-beam bridge and three concrete slab
03-21-03 bridges on Big Creek Road over Gulf Fork Big Creek (L.M. 3.65, L.M.
03-21-03 4.06, L.M. 4.39, and L.M. 5.33), including grading, drainage, and
03-21-03 paving.
03-21-03
03-21-03 Project Length - 0.435 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
03-21-03 The DBE goal for this contract is 4% of the contract amount.
03-21-03
03-21-03 COCKE COUNTY (Contract No. CNB160) Call No. 013
03-21-03 Project No. STP-M-32(47), 15006-3213-54
03-21-03 The installation of signals on U.S. 321 (S.R. 32) at the junction with
03-21-03 I-40.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before December 01, 2003
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 COFFEE COUNTY (Contract No. CNB131) Call No. 014
03-21-03 Project No. 16002-4212-04
03-21-03 The repair of the bridge on U.S. 41 (S.R. 2) over I-24 (L.M. 8.23).
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before July 31, 2003
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 CROCKETT COUNTY (Contract No. CNB029) Call No. 015
03-21-03 Project No. 17005-4214-04
03-21-03 The repair of the bridges on U.S. 79 (S.R. 76) over overflow (L.M.
03-21-03 11.93), the Middle Fork Forked Deer River (L.M. 12.06), and the Old
03-21-03 Channel of the Middle Fork Forked Deer River (L.M. 12.23).
03-21-03

03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before December 01, 2003
03-21-03 Plans Cost - $25.00
03-21-03
03-21-03 DAVIDSON COUNTY (Contract No. CNB143) Call No. 016
03-21-03 Project No. BR-STP-45(17), 19045-3238-94
03-21-03 The construction of a concrete Bulb-Tee beam bridge on S.R. 45 over
03-21-03 Whites Creek (L.M. 0.97), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.181 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
03-21-03
03-21-03 DAVIDSON COUNTY (Contract No. CNB161) Call No. 017
03-21-03 Project No. STP-H-1900(25), 19954-3506-94
03-21-03 The installation of signals on Rivergate Parkway at the junction with
03-21-03 I-65.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before June 30, 2003
03-21-03 Plans Cost - $3.00
03-21-03
03-21-03 DAVIDSON COUNTY (Contract No. CNB030) Call No. 018
03-21-03 Project No. 19001-4131-04
03-21-03 The repair of the Silliman-Evans Bridge on I-24 over the Cumberland
03-21-03 River (L.M. 15.42).
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before December 20, 2003 (See Special
03-21-03 Provision 108B)
03-21-03 Plans Cost - $25.00
03-21-03
03-21-03 FAYETTE COUNTY (Contract No. CNB096) Call No. 019
03-21-03 Project No. 24001-4143-04
03-21-03 The repair of the bridge on S.R. 196 over I-40 (L.M. 22.28).
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before November 01, 2003 (See Special
03-21-03 Provision 108B)
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 GREENE COUNTY (Contract No. CNB132) Call No. 020
03-21-03 Project No. 30011-4225-04
03-21-03 The repair of the bridge on S.R. 107 (John Sevier Highway) over the
03-21-03 Nolichucky River (L.M. 13.92).
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before October 15, 2003
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 HAMILTON COUNTY (Contract No. CNB155) Call No. 021
03-21-03 Project No. BR-STP-148(2), 33049-3229-94
03-21-03 The construction of a concrete box beam bridge on S.R. 148 over branch
03-21-03 (L.M. 1.02), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.129 mile
03-21-03 Completion Time - On or before May 01, 2004
03-21-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
03-21-03 The DBE goal for this contract is 8% of the contract amount.
03-21-03

03-21-03 HAMILTON COUNTY (Contract No. CNB097) Call No. 022
03-21-03 Project No. BR-STP-3614(4), 33958-3596-94
03-21-03 The construction of a concrete box culvert on Hamill Road over branch
03-21-03 (L.M. 1.67), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.089 mile
03-21-03 Completion Time - On or before August 28, 2003
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-21-03
03-21-03 HARDEMAN COUNTY (Contract No. CNB002) Call No. 023
03-21-03 Project No. BR-STP-125(6), 35009-3232-94
03-21-03 The construction of two (2) concrete I-beam bridges on S.R. 125 over
03-21-03 Porters Creek overflow (L.M. 7.32) and Dry Branch (L.M. 7.95),
03-21-03 including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.402 mile
03-21-03 Completion Time - On or before June 01, 2004
03-21-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
03-21-03 The DBE goal for this contract is 9% of the contract amount.
03-21-03
03-21-03 HARDIN COUNTY (Contract No. CNB146) Call No. 024
03-21-03 Project No. STP-M-9413(7), 36951-8536-54
03-21-03 The resurfacing on Water Street beginning at U.S. 64 (S.R. 15, Bridge
03-21-03 Avenue) (L.M. 0.00) and extending to S.R. 69 (Florence Street) (L.M.
03-21-03 0.69).
03-21-03
03-21-03 Project Length - 0.667 mile
03-21-03 Completion Time - On or before October 01, 2003 (See Special Provision
03-21-03 108B)
03-21-03 Plans Cost - $3.00 (11" x 17")
03-21-03
03-21-03 HENDERSON COUNTY (Contract No. CNB156) Call No. 025
03-21-03 Project No. 39001-3163-04
03-21-03 The installation of lights at the junction of I-40 and S.R. 22.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before December 15, 2003
03-21-03 Plans Cost - $3.00
03-21-03
03-21-03 KNOX COUNTY (Contract No. CNB157) Call No. 026
03-21-03 Project No. CM-STP-9109(77), 47953-3540-54
03-21-03 The installation of signals on Watt Road at the junction with I-40 (I-
03-21-03 75), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.420 mile
03-21-03 Completion Time - On or before December 01, 2003
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-21-03
03-21-03 KNOX COUNTY (Contract No. CNB379) Call No. 027
03-21-03 Project No. IM-098-1(7), 47953-3145-44
03-21-03 Knoxville Regional Transportation Management System (TMS)
03-21-03
03-21-03 The complete construction and testing of approximately 44 miles of
03-21-03 Intelligent Transportation Systems (ITS) roadside equipment sites
03-21-03 along the I-40 / I-75 corridor in Knoxville.
03-21-03
03-21-03 ONLY BIDDERS PRE-QUALIFIED FOR THIS PROJECT MAY BID ON THIS PROJECT.
03-21-03
03-21-03 Project Length - 44.000 miles
03-21-03 Completion Time - On or before December 03, 2004 (See Special

03-21-03 Provision 108B)
03-21-03 Plans Cost - $75.00
03-21-03 The DBE goal for this contract is 5% of the contract amount.
03-21-03
03-21-03 KNOX COUNTY (Contract No. CNB187) Call No. 028
03-21-03 Project No. 47023-4260-04
03-21-03 The repair of sinkholes on S.R. 62 (Oak Ridge Highway) (L.M. 1.34).
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before June 01, 2003
03-21-03 NO PLANS CONTRACT
03-21-03
03-21-03 MACON COUNTY (Contract No. CNB153) Call No. 029
03-21-03 Project No. BRZE-5600(22), 56946-3411-94
03-21-03 The construction of a concrete slab bridge on Ferguson Hill Road over
03-21-03 Sullivan Branch (L.M. 3.26), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.168 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-21-03
03-21-03 MONTGOMERY COUNTY (Contract No. CNB148) Call No. 030
03-21-03 Project No. STP-M-9301(8), 63950-3559-54
03-21-03 The installation of a central signal system in Clarksville.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before December 15, 2003
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 OBION COUNTY (Contract No. CNB184) Call No. 031
03-21-03 Project No. STP-H-NHE-3(67), 66004-3225-94
03-21-03 The installation of an overhead sign structure on U.S. 51 (S.R. 3)
03-21-03 near S.R. 184 in Union City.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before December 15, 2003
03-21-03 Plans Cost - $10.00
03-21-03
03-21-03 RUTHERFORD COUNTY (Contract No. CNB145) Call No. 032
03-21-03 Project No. STP-H-102(9), 75014-3237-94
03-21-03 The installation of signals on S.R. 102 (Nissan Drive) at Lake Farm
03-21-03 Road in Smyrna.
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - On or before November 15, 2003
03-21-03 Plans Cost - $3.00
03-21-03
03-21-03 SEQUATCHIE COUNTY (Contract No. CNB158) Call No. 033
03-21-03 Project No. BRZE-7700(10), 77950-3512-94
03-21-03 The construction of a concrete slab bridge on Mountain View Road over
03-21-03 Coops Creek (L.M. 0.36), including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.080 mile
03-21-03 Completion Time - On or before August 15, 2003
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-21-03 The DBE goal for this contract is 7% of the contract amount.
03-21-03
03-21-03 SEVIER COUNTY (Contract No. CNB128) Call No. 034
03-21-03 Project No. 78004-3227-04
03-21-03 The grading, drainage, and paving on U.S. 411 (U.S. 441, S.R. 35,

03-21-03 Chapman Highway) beginning 350 feet east of S.R. 338 (L.M. 1.78) and
03-21-03 extending to branch (L.M. 2.91).
03-21-03
03-21-03 Project Length - 1.131 miles
03-21-03 Completion Time - On or before April 30, 2004
03-21-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
03-21-03
03-21-03 SEVIER COUNTY (Contract No. CNB171) Call No. 035
03-21-03 Project No. 78019-4221-04
03-21-03 The slide repair on U.S. 321 (S.R. 73) (L.M. 6.60).
03-21-03
03-21-03 Project Length - 0.036 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-21-03
03-21-03 SUMNER COUNTY (Contract No. CNB072) Call No. 036
03-21-03 Project No. STP-M/H-52(29), 83009-3295-54
03-21-03 The improvement of the intersection on S.R. 52 at South Russell Street
03-21-03 in Portland, including grading, drainage, and paving.
03-21-03
03-21-03 Project Length - 0.170 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-21-03
03-21-03 WASHINGTON COUNTY (Contract No. CNB137) Call No. 037
03-21-03 Project No. BR-STP-75(4), 90018-3225-94
03-21-03 The construction of a concrete I-beam bridge on S.R. 75 over Clear
03-21-03 Fork Creek (L.M. 7.09).
03-21-03
03-21-03 Project Length - 0.142 mile
03-21-03 Completion Time - On or before June 30, 2004
03-21-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-21-03 The DBE goal for this contract is 3% of the contract amount.
03-21-03
03-21-03 WILSON COUNTY (Contract No. CNB026) Call No. 038
03-21-03 Project No. STP-24(27), 95004-3245-14
03-21-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge
03-21-03 and two (2) concrete I-beam bridges, and paving on U.S. 70 (S.R. 24),
03-21-03 beginning west of S.R. 109 and west of Country Wood Drive.
03-21-03
03-21-03 Project Length - 5.600 kilometers *METRIC*
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $100.00 Cross-Section Cost - $100.00
03-21-03 The DBE goal for this contract is 8% of the contract amount.
03-21-03
03-21-03 WILSON COUNTY (Contract No. CNB076) Call No. 039
03-21-03 Project No. 95012-4219-04
03-21-03 The repair of the bridge on S.R. 109 over the Cumberland River (L.M.
03-21-03 14.91).
03-21-03
03-21-03 Project Length - 0.000 mile
03-21-03 Completion Time - See Proposal
03-21-03 Plans Cost - $10.00
==========
03-21-03 GRUNDY COUNTY (Contract No. CNB188) Call No. 040
03-21-03 Project No. 31001-3165-04
03-21-03 The rockfall mitigation on I-24 eastbound near interstate mile marker
03-21-03 132.5.
03-21-03
03-21-03 Project Length - 0.000 mile

03-21-03 Completion Time - See Proposal
03-21-03 NO PLANS CONTRACT
==========
05-02-03 ANDERSON COUNTY (Contract No. CNB159) Call No. 001
05-02-03 Project No. 01034-4219-04
05-02-03 The slide repair on S.R. 330 at L.M. 7.90.
05-02-03
05-02-03 Project Length - 0.026 mile
05-02-03 Completion Time - On or before August 01, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03
05-02-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
05-02-03 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
05-02-03 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
05-02-03 WASHINGTON COUNTIES (Contract No. CNB200) Call No. 002
05-02-03 Project No. 98015-4103-04
05-02-03 The random on-call signing on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision
05-02-03 108B)
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
05-02-03 JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON
05-02-03 COUNTIES (Contract No. CNB221) Call No. 003
05-02-03 Project No. 98015-4104-04
05-02-03 The attenuator repair on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - See Proposal
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE,
05-02-03 ROANE, AND SEVIER COUNTIES (Contract No. CNB217) Call No. 004
05-02-03 Project No. 98015-4105-04
05-02-03 The sweeping and drain cleaning on various Interstate and State
05-02-03 Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision
05-02-03 108B)
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 BEDFORD COUNTY (Contract No. CNB130) Call No. 005
05-02-03 Project No. BRZE-200(24), 02065-3405-94
05-02-03 The construction of two (2) precast concrete box culverts on Knob
05-02-03 Creek Road over Knob Creek (L.M. 0.58 and L.M. 1.45), including
05-02-03 grading, drainage, and paving.
05-02-03
05-02-03 Project Length - 0.303 mile
05-02-03 Completion Time - On or before November 15, 2003 (See Special
05-02-03 Provision 108B)
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03 The DBE goal for this contract is 8% of the contract amount.
05-02-03
05-02-03 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
05-02-03 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
05-02-03 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
05-02-03 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract

05-02-03 No. CNB205) Call No. 006
05-02-03 Project No. 98037-4116-04
05-02-03 The random on-call signing on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision
05-02-03 108B)
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
05-02-03 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
05-02-03 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
05-02-03 (Contract No. CNB206) Call No. 007
05-02-03 Project No. 98045-4161-04
05-02-03 The random on-call signing on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision
05-02-03 108B)
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,
05-02-03 MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNB211)
05-02-03 Call No. 008
05-02-03 Project No. 98045-4162-04
05-02-03 The fence repair on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 BENTON, CARROLL, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES
05-02-03 (Contract No. CNB210) Call No. 009
05-02-03 Project No. 98045-4163-04
05-02-03 The attenuator repair on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,
05-02-03 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,
05-02-03 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
05-02-03 COUNTIES (Contract No. CNB201) Call No. 010
05-02-03 Project No. 98025-4106-04
05-02-03 The random on-call signing on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision
05-02-03 108B)
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 BRADLEY COUNTY (Contract No. CNB220) Call No. 011
05-02-03 Project No. STP-H-9203(7), 06951-3497-94
05-02-03 The installation of signals on Sgt. Paul B. Huff Parkway at I-75.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before December 15, 2003
05-02-03 Plans Cost - $10.00
05-02-03

05-02-03 DAVIDSON COUNTY (Contract No. CNB193) Call No. 012
05-02-03 Project No. BRZE-1900(19), 19110-3504-94
05-02-03 The construction of a concrete slab bridge on Brick Church Pike over
05-02-03 branch (L.M. 2.51), including grading, drainage, and paving.
05-02-03
05-02-03 Project Length - 0.075 mile
05-02-03 Completion Time - On or before October 31, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03
05-02-03 DAVIDSON COUNTY (Contract No. CNB214) Call No. 013
05-02-03 Project No. 19043-3230-04
05-02-03 The construction of sidewalks on U.S. 431 (S.R. 65, Whites Creek Pike)
05-02-03 beginning at Lloyd Road and extending to the entrance to Alex Green
05-02-03 School, including grading and drainage.
05-02-03
05-02-03 Project Length - 0.117 mile
05-02-03 Completion Time - On or before September 15, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03
05-02-03 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,
05-02-03 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNB209)
05-02-03 Call No. 014
05-02-03 Project No. 98037-4117-04
05-02-03 The attenuator repair on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 DAVIDSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
05-02-03 (Contract No. CNB213) Call No. 015
05-02-03 Project No. 98037-4118-04
05-02-03 The sweeping and drain cleaning on various Interstate and State
05-02-03 Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision
05-02-03 108B)
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 DEKALB, HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract
05-02-03 No. CNB218) Call No. 016
05-02-03 Project No. 98025-4107-04
05-02-03 The attenuator repair on various Interstate and State Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 DYER COUNTY (Contract No. CNB194) Call No. 017
05-02-03 Project No. STP-M-NHE-3(68), 23005-3218-54
05-02-03 The installation of an emergency pre-emption signal system in
05-02-03 Dyersburg.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before December 15, 2003
05-02-03 Plans Cost - $10.00
05-02-03
05-02-03 DYER COUNTY (Contract No. CNB215) Call No. 018
05-02-03 Project No. STP-M-NHE-3(69), 23002-3225-54, 23005-3217-04

05-02-03 The grading, drainage, installation of signals, and paving on U.S. 51
05-02-03 Bypass (S.R. 3) beginning at S.R. 78 and extending to S.R. 211.
05-02-03
05-02-03 Project Length - 1.875 miles
05-02-03 Completion Time - On or before November 15, 2003
05-02-03 Plans Cost - $25.00 Cross-Section Cost - $25.00
05-02-03
05-02-03 FAYETTE COUNTY (Contract No. CNB013) Call No. 019
05-02-03 Project No. BRZE-2400(21), 24022-3414-94
05-02-03 The construction of a concrete I-beam bridge on Feathers Chapel Road
05-02-03 over branch (L.M. 6.83), including grading, drainage, and paving.
05-02-03
05-02-03 Project Length - 0.113 mile
05-02-03 Completion Time - On or before December 15, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03 The DBE goal for this contract is 9% of the contract amount.
05-02-03
05-02-03 HAMILTON COUNTY (Contract No. CNB203) Call No. 020
05-02-03 Project No. 33947-4269-04
05-02-03 The installation of signs on various State Routes.
05-02-03
05-02-03 Project Length - 241.000 miles
05-02-03 Completion Time - On or before December 15, 2003
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 HARDEMAN COUNTY (Contract No. CNB015) Call No. 021
05-02-03 Project No. BR-STP-125(5), 35009-3230-94
05-02-03 The construction of a concrete I-beam bridge on S.R. 125 over Piney
05-02-03 Creek (L.M. 30.14), including grading, drainage, and paving.
05-02-03
05-02-03 Project Length - 0.304 mile
05-02-03 Completion Time - On or before December 15, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
05-02-03 The DBE goal for this contract is 9% of the contract amount.
05-02-03
05-02-03 JEFFERSON COUNTY (Contract No. CNB099) Call No. 022
05-02-03 Project No. 45008-4209-04
05-02-03 The replacement of two (2) drainage structures on S.R. 139 (L.M. 2.46
05-02-03 and L.M. 7.33) including construction of a concrete pipe culvert and a
05-02-03 concrete box culvert, grading, and paving.
05-02-03
05-02-03 Project Length - 0.198 mile
05-02-03 Completion Time - On or before September 30, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
05-02-03
05-02-03 LAWRENCE COUNTY (Contract No. CNB202) Call No. 023
05-02-03 Project No. STP-M-NHE-15(120), 50002-3237-54
05-02-03 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning at
05-02-03 Fisher Alley and extending to Centennial Boulevard.
05-02-03
05-02-03 Project Length - 0.028 mile
05-02-03 Completion Time - On or before October 15, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03
05-02-03 MAURY COUNTY (Contract No. CNB183) Call No. 024
05-02-03 Project No. 60952-3501-04
05-02-03 The grading, drainage, and paving on a S.I.A. route serving G.M.
05-02-03 Logistical Facility in Spring Hill.
05-02-03
05-02-03 Project Length - 1.385 miles

05-02-03 Completion Time - See Proposal
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
05-02-03
05-02-03 RUTHERFORD COUNTY (Contract No. CNB024) Call No. 025
05-02-03 Project No. 75953-3531-04
05-02-03 The grading, drainage, and paving on a S.I.A. route (Mason Road)
05-02-03 serving D.K. Publishing.
05-02-03
05-02-03 Project Length - 0.672 mile
05-02-03 Completion Time - On or before December 01, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
05-02-03
05-02-03 SHELBY COUNTY (Contract No. CNB004) Call No. 026
05-02-03 Project No. IM-40-1(290)2, 79001-3194-44
05-02-03 The grading, drainage, construction of seven (7) bridges, twenty-two
05-02-03 (22) retaining walls, and twelve (12) noise barriers, and paving on I-
05-02-03 40 / I-240 (Mid-Town Interchange) beginning at Ayers Street and
05-02-03 extending to Vollintine Avenue.
05-02-03
05-02-03 Project Length - 2.321 kilometers *METRIC*
05-02-03 Completion Time - On or before December 15, 2006 (See Special
05-02-03 Provision 108B)
05-02-03 Plans Cost - $375.00 Cross-Section Cost - $10.00
05-02-03 The DBE goal for this contract is 10% of the contract amount.
05-02-03
05-02-03 SHELBY COUNTY (Contract No. CNB216) Call No. 027
05-02-03 Project No. 79946-4169-04
05-02-03 The sweeping and drain cleaning on various Interstate and State
05-02-03 Routes.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision
05-02-03 108B)
05-02-03 NO PLANS CONTRACT
05-02-03
05-02-03 SULLIVAN COUNTY (Contract No. CNB219) Call No. 028
05-02-03 Project No. 82946-3424-04
05-02-03 The grading, drainage, and paving on a S.I.A. route serving Airborne
05-02-03 Express at Tri-Cities Regional Airport.
05-02-03
05-02-03 Project Length - 0.249 mile
05-02-03 Completion Time - On or before August 31, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03
05-02-03 SUMNER COUNTY (Contract No. CNB196) Call No. 029
05-02-03 Project No. STP-H-258(6), 83018-3217-94
05-02-03 The installation of signals on S.R. 386 (Vietnam Veterans Boulevard)
05-02-03 at S.R. 258 (New Shackle Island Road), including grading, drainage,
05-02-03 and paving.
05-02-03
05-02-03 Project Length - 0.000 mile
05-02-03 Completion Time - On or before December 01, 2003
05-02-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-02-03
05-02-03 WILSON COUNTY (Contract No. CNB026) Call No. 030
05-02-03 Project No. STP-24(27), 95004-3245-14
05-02-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge
05-02-03 and two (2) concrete I-beam bridges, and paving on U.S. 70 (S.R. 24),
05-02-03 beginning west of S.R. 109 and and extending to west of Country Wood
05-02-03 Drive.

05-02-03
05-02-03 Project Length - 5.600 kilometers *METRIC*
05-02-03 Completion Time - On or before December 15, 2004
05-02-03 Plans Cost - $100.00 Cross-Section Cost - $100.00
05-02-03 The DBE goal for this contract is 8% of the contract amount.
==========
05-09-03 DAVIDSON COUNTY (Contract No. CNB903) Call No. 001
05-09-03 Project No. STP-M-4451(1), 19954-3705-54
05-09-03 The grading, drainage, and paving on Conference Drive beginning at
05-09-03 U.S. 31E (S.R. 386, Vietnam Veterans Boulevard) and extending to S.R.
05-09-03 174 (Long Hollow Pike).
05-09-03
05-09-03 Project Length - 1.990 kilometers *METRIC*
05-09-03 Completion Time - On or before May 1, 2004 (See Special Provision
05-09-03 108B)
05-09-03 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00
==========
06-20-03 HARDEMAN COUNTY (Contract No. CNB904) Call No. 001
06-20-03 Project No. BR-STP-125(5), 35009-3230-94
06-20-03 The construction of a concrete I-beam bridge on S.R. 125 over Piney
06-20-03 Creek (L.M. 30.14), including grading, drainage, and paving.
06-20-03
06-20-03 Project Length - 0.304 mile
06-20-03 Completion Time - On or before December 15, 2003
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
06-20-03 The DBE goal for this contract is 9% of the contract amount.
06-20-03
06-20-03 BEDFORD, LAWRENCE, AND WILLIAMSON COUNTIES (Contract No. CNB258) Call
06-20-03 No. 002
06-20-03 Project No. 98993-3623-04
06-20-03 The construction of salt bins at various locations.
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before December 01, 2003
06-20-03 NO PLANS CONTRACT
06-20-03
06-20-03 BENTON, MADISON, HENRY, AND SHELBY COUNTIES (Contract No. CNB249) Call
06-20-03 No. 003
06-20-03 Project No. TCSP-E2TN(7), 98045-3264-94
06-20-03 The application of emulsified asphalt slurry seal to shoulders on
06-20-03 various State Routes.
06-20-03
06-20-03 Project Length - 32.560 miles
06-20-03 Completion Time - On or before October 31, 2003
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 BLOUNT COUNTY (Contract No. CNB207) Call No. 004
06-20-03 Project No. STP-M-35(29), 05002-3221-54
06-20-03 The installation of signals on U.S. 411 (S.R. 35, Sevierville Road) at
06-20-03 Wilcox Drive and Everette High Road, including grading, drainage, and
06-20-03 paving.
06-20-03
06-20-03 Project Length - 0.185 mile
06-20-03 Completion Time - On or before April 15, 2004
06-20-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
06-20-03
06-20-03 BLOUNT COUNTY (Contract No. CNB141) Call No. 005
06-20-03 Project No. 05025-4211-04
06-20-03 The resurfacing on S.R. 336 beginning at U.S. 411 (S.R. 33) (L.M.
06-20-03 0.00) and extending to Regan Mill Road (L.M. 5.04).

06-20-03
06-20-03 Project Length - 4.940 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 BRADLEY, COFFEE, CUMBERLAND, HAMILTON, JACKSON, PUTNAM, VAN BUREN,
06-20-03 WARREN, AND WHITE COUNTIES (Contract No. CNB241) Call No. 006
06-20-03 Project No. 98025-4109-04
06-20-03 The crack sealing on various Interstate and State Routes.
06-20-03
06-20-03 Project Length - 60.600 miles
06-20-03 Completion Time - On or before November 30, 2003
06-20-03 NO PLANS CONTRACT
06-20-03
06-20-03 CAMPBELL COUNTY (Contract No. CNB233) Call No. 007
06-20-03 Project No. IM-75-3(137)156, 07100-3113-44
06-20-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge
06-20-03 and five (5) retaining walls, and paving on I-75 at Reserve Access
06-20-03 Road.
06-20-03
06-20-03 Project Length - 1.523 miles
06-20-03 Completion Time - See Proposal (See Special Provision 108B)
06-20-03 Plans Cost - $50.00 Cross-Section Cost - $50.00
06-20-03 The DBE goal for this contract is 4% of the contract amount.
06-20-03
06-20-03 CAMPBELL COUNTY (Contract No. CNB251) Call No. 008
06-20-03 Project No. 07946-4204-04
06-20-03 The resurfacing on U.S. 25W (S.R. 9) beginning at the Kentucky State
06-20-03 line (L.M. 0.00) and extending to E. Davis Lane
06-20-03 (L.M. 1.78), and on S.R. 297 beginning at Poplar Avenue (L.M. 17.87)
06-20-03 and extending to U.S. 25W (S.R. 9) (L.M. 18.38).
06-20-03
06-20-03 Project Length - 2.290 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 CARROLL COUNTY (Contract No. CNB223) Call No. 009
06-20-03 Project No. STP-M-9416(5), 09955-3528-54
06-20-03 The grading, drainage, and paving on East Forrest Avenue beginning
06-20-03 west of Allen Street and extending to west of U.S. 79 (S.R. 76).
06-20-03
06-20-03 Project Length - 0.178 mile
06-20-03 Completion Time - On or before May 15, 2004
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-20-03 The DBE goal for this contract is 7% of the contract amount.
06-20-03
06-20-03 CARTER COUNTY (Contract No. CNB140) Call No. 010
06-20-03 Project No. 10007-4221-04
06-20-03 The resurfacing on U.S. 321 (S.R. 67) beginning at U.S. 19E (S.R. 37)
06-20-03 (L.M. 7.45) and extending to the Johnson County line (L.M. 18.74).
06-20-03
06-20-03 Project Length - 11.290 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 CHEATHAM COUNTY (Contract No. CNB028) Call No. 011
06-20-03 Project No. 11003-4130-04

06-20-03 The repair of the bridges on I-40 over the Harpeth River (L.M. 4.08
06-20-03 and L.M. 5.63).
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before December 01, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $10.00
06-20-03
06-20-03 CHEATHAM, DICKSON, AND FAYETTE COUNTIES (Contract No. CNB259) Call No.
06-20-03 012
06-20-03 Project No. 99999-3630-04
06-20-03 The construction of salt bins at various locations.
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before December 01, 2003
06-20-03 NO PLANS CONTRACT
06-20-03
06-20-03 CLAIBORNE COUNTY (Contract No. CNB247) Call No. 013
06-20-03 Project No. 13003-4237-04
06-20-03 The resurfacing on S.R. 33 beginning 475 feet south of the Norfolk
06-20-03 Southern Railroad (L.M. 10.00) and extending to 0.28 mile north of Old
06-20-03 S.R. 32 (L.M. 13.08).
06-20-03
06-20-03 Project Length - 3.080 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 CLAY COUNTY (Contract No. CNB236) Call No. 014
06-20-03 Project No. 14945-4249-04
06-20-03 The resurfacing on S.R. 53 beginning at the Jackson County line (L.M.
06-20-03 0.00) and extending to Dry Fork Creek (L.M. 1.41) and beginning at
06-20-03 S.R. 52 (L.M. 6.79) and extending to the Obey River (L.M. 8.04), and
06-20-03 on S.R. 52 beginning at S.R. 53 (L.M. 20.57) and extending to S.R. 53
06-20-03 (L.M. 21.50).
06-20-03
06-20-03 Project Length - 3.530 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 COCKE AND GREENE COUNTIES (Contract No. CNB255) Call No. 015
06-20-03 Project No. TCSP-E2TN(7), 98015-3207-94
06-20-03 The application of emulsified asphalt slurry seal on S.R. 107,
06-20-03 beginning at U.S. 25 (U.S. 70, S.R. 9) (L.M. 5.99) in Cocke County and
06-20-03 extending to S.R. 70 (L.M. 7.87) in Greene County.
06-20-03
06-20-03 Project Length - 13.510 miles
06-20-03 Completion Time - On or before October 31, 2003
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 COCKE AND GREENE COUNTIES (Contract No. CNB252) Call No. 016
06-20-03 Project No. 98014-4272-04
06-20-03 The replacement of two (2) drainage structures on S.R. 160 (L.M. 1.02
06-20-03 and L.M. 1.71) in Cocke County and one (1) drainage structure on S.R.
06-20-03 348 (L.M. 6.75) in Greene County.
06-20-03
06-20-03 Project Length - 0.252 mile
06-20-03 Completion Time - See Proposal
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $10.00

06-20-03
06-20-03 COFFEE COUNTY (Contract No. CNB131) Call No. 017
06-20-03 Project No. 16002-4212-04
06-20-03 The repair of the bridge on U.S. 41 (S.R. 2) over I-24 (L.M. 8.23).
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before October 31, 2003
06-20-03 Plans Cost - $10.00
06-20-03
06-20-03 COFFEE COUNTY (Contract No. CNB235) Call No. 018
06-20-03 Project No. 16010-4231-04
06-20-03 The resurfacing on S.R. 55 beginning north of Interstate Drive (L.M.
06-20-03 15.23) and extending to near Swann Road (L.M. 19.13).
06-20-03
06-20-03 Project Length - 3.900 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 CROCKETT COUNTY (Contract No. CNB212) Call No. 019
06-20-03 Project No. BR-STP-88(10), 17007-3206-94
06-20-03 The construction of a concrete box bridge on S.R. 88 over branch (L.M.
06-20-03 16.66), including grading, drainage, and paving.
06-20-03
06-20-03 Project Length - 0.175 mile
06-20-03 Completion Time - See Proposal
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-20-03 The DBE goal for this contract is 9% of the contract amount.
06-20-03
06-20-03 DAVIDSON COUNTY (Contract No. CNB226) Call No. 020
06-20-03 Project No. 19019-4221-04
06-20-03 The resurfacing on U.S. 70S (S.R. 1) beginning at Broadway (L.M.
06-20-03 17.56) and extending to Glengarry Drive (L.M. 22.79).
06-20-03
06-20-03 Project Length - 4.970 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 DAVIDSON COUNTY (Contract No. CNB173) Call No. 021
06-20-03 Project No. 19046-4213-04
06-20-03 The resurfacing on U.S. 41A (S.R. 112) beginning near Old Hickory
06-20-03 Boulevard (L.M. 7.10) and extending to the Cheatham County line (L.M.
06-20-03 12.04).
06-20-03
06-20-03 Project Length - 4.940 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 DEKALB COUNTY (Contract No. CNB165) Call No. 022
06-20-03 Project No. 21945-4281-04
06-20-03 The resurfacing on S.R. 83 beginning at S.R. 146 (L.M. 0.00) and
06-20-03 extending to Old Mill Hill Road (L.M. 2.99) and on
06-20-03 S.R. 96 beginning at S.R. 264 (L.M. 6.54) and extending to Center Hill
06-20-03 Lake (L.M. 12.66).
06-20-03
06-20-03 Project Length - 9.110 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)

06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 DICKSON COUNTY (Contract No. CNB231) Call No. 023
06-20-03 Project No. 22953-3562-04
06-20-03 The paving and drainage on a S.I.A. Route (Sanker Drive) serving
06-20-03 Bridgestone A.P.M. in Dickson.
06-20-03
06-20-03 Project Length - 0.208 mile
06-20-03 Completion Time - On or before October 31, 2003
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 DYER COUNTY (Contract No. CNB151) Call No. 024
06-20-03 Project No. 23102-4217-04
06-20-03 The drainage rehabilitation on I-155 at the junction with S.R. 181.
06-20-03
06-20-03 Project Length - 0.568 mile
06-20-03 Completion Time - On or before October 15, 2003
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 DYER AND OBION COUNTIES (Contract No. CNB177) Call No. 025
06-20-03 Project No. 23011-4236-04
06-20-03 The resurfacing on S.R. 78 beginning at the Obion River (L.M. 8.40) in
06-20-03 Dyer County and extending through Obion County to the Lake County line
06-20-03 (L.M. 0.99).
06-20-03
06-20-03 Project Length - 6.200 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 FAYETTE COUNTY (Contract No. CNB096) Call No. 026
06-20-03 Project No. 24001-4143-04
06-20-03 The repair of the bridge on S.R. 196 over I-40 (L.M. 22.28).
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before December 15, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $10.00
06-20-03
06-20-03 FENTRESS, OVERTON, WARREN, AND WHITE COUNTIES (Contract No. CNB254)
06-20-03 Call No. 027
06-20-03 Project No. TCSP-E2TN(7), 98025-3205-94
06-20-03 The application of emulsified asphalt slurry seal to shoulders on
06-20-03 various State Routes.
06-20-03
06-20-03 Project Length - 21.480 miles
06-20-03 Completion Time - On or before October 31, 2003
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 FRANKLIN COUNTY (Contract No. CNB238) Call No. 028
06-20-03 Project No. STP-H-50(26), 26006-3235-94
06-20-03 The installation of signals on S.R. 50 (Main Street) at Diagonal
06-20-03 Street in Decherd.
06-20-03
06-20-03 Project Length - 0.035 mile
06-20-03 Completion Time - On or before April 30, 2004
06-20-03 Plans Cost - $10.00
06-20-03
06-20-03 GREENE COUNTY (Contract No. CNB250) Call No. 029
06-20-03 Project No. 30003-4235-04

06-20-03 The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning at Chuckey
06-20-03 Ruritan Road (L.M. 24.20) and extending to Jockey Creek (L.M. 27.96).
06-20-03
06-20-03 Project Length - 3.760 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 GREENE COUNTY (Contract No. CNB132) Call No. 030
06-20-03 Project No. 30011-4225-04
06-20-03 The repair of the bridge on S.R. 107 (John Sevier Highway) over the
06-20-03 Nolichucky River (L.M. 13.92).
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before December 15, 2003
06-20-03 Plans Cost - $10.00
06-20-03
06-20-03 HAMBLEN COUNTY (Contract No. CNB243) Call No. 031
06-20-03 Project No. 32002-4227-04
06-20-03 The resurfacing on U.S. 25E (S.R. 32) beginning at the Jefferson
06-20-03 County line (L.M. 0.00) and extending to U.S. 11E
06-20-03 (S.R. 34) (L.M. 7.08).
06-20-03
06-20-03 Project Length - 5.580 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 HAMILTON COUNTY (Contract No. CNB199) Call No. 032
06-20-03 Project No. BRZE-9202(62), 33953-3538-94
06-20-03 The construction of a concrete box bridge on Lancaster Street over
06-20-03 branch (L.M. 0.22).
06-20-03
06-20-03 Project Length - 0.049 mile
06-20-03 Completion Time - On or before April 30, 2004
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-20-03 The DBE goal for this contract is 7% of the contract amount.
06-20-03
06-20-03 HAMILTON COUNTY (Contract No. CNB111) Call No. 033
06-20-03 Project No. STP-M-9202(79), 33959-3546-54
06-20-03 The construction of a concrete I-beam bridge on Shallowford Road over
06-20-03 Friar Branch (L.M. 0.37), including grading, drainage, and paving.
06-20-03
06-20-03 Project Length - 0.169 mile
06-20-03 Completion Time - On or before November 15, 2004
06-20-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
06-20-03 The DBE goal for this contract is 8% of the contract amount.
06-20-03
06-20-03 HAMILTON COUNTY (Contract No. CNB166) Call No. 034
06-20-03 Project No. 33053-4244-04
06-20-03 The resurfacing on S.R. 153 beginning at the Chickamauga Dam (L.M.
06-20-03 7.11) and extending to Northpoint Boulevard
06-20-03 (L.M. 9.41).
06-20-03
06-20-03 Project Length - 2.300 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 HARDEMAN COUNTY (Contract No. CNB229) Call No. 035

06-20-03 Project No. 35007-4218-04
06-20-03 The resurfacing on S.R. 100 beginning at U.S. 64 (S.R. 15) (L.M. 1.94)
06-20-03 and extending to west of S.R. 138 (L.M. 11.64).
06-20-03
06-20-03 Project Length - 9.700 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 HAWKINS COUNTY (Contract No. CNB245) Call No. 036
06-20-03 Project No. 37003-4211-04
06-20-03 The resurfacing on U.S. 11E (S.R. 34) beginning at the Hamblen County
06-20-03 line (L.M. 0.00) and extending to the Greene County line (L.M. 2.16).
06-20-03
06-20-03 Project Length - 1.910 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 HICKMAN COUNTY (Contract No. CNB225) Call No. 037
06-20-03 Project No. 41009-4205-04
06-20-03 The resurfacing on S.R. 100 beginning at the Perry County line (L.M.
06-20-03 0.00) and extending to Fire Tower Road (L.M. 7.80).
06-20-03
06-20-03 Project Length - 7.750 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 JOHNSON COUNTY (Contract No. CNB246) Call No. 038
06-20-03 Project No. 46005-4206-04
06-20-03 The resurfacing on S.R. 91 beginning at the Carter County line (L.M.
06-20-03 0.00) and extending to U.S. 421 (S.R. 34) (L.M. 3.61).
06-20-03
06-20-03 Project Length - 3.610 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 KNOX COUNTY (Contract No. CNB142) Call No. 039
06-20-03 Project No. 47028-4254-04
06-20-03 The resurfacing on S.R. 158 beginning 420 feet west of the C.S.X.
06-20-03 Railroad (L.M. 1.47) and extending to 105 feet west of Walnut Street
06-20-03 (L.M. 2.56).
06-20-03
06-20-03 Project Length - 1.090 miles
06-20-03 Completion Time - On or before August 15, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 KNOX COUNTY (Contract No. CNB240) Call No. 040
06-20-03 Project No. 47947-4107-04
06-20-03 The repair of eight (8) bridges at the junction of I-40 and S.R. 158.
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - See Proposal
06-20-03 Plans Cost - $50.00
06-20-03
06-20-03 LAWRENCE COUNTY (Contract No. CNB162) Call No. 041
06-20-03 Project No. 50001-4257-04

06-20-03 The resurfacing on U.S. 43 (S.R. 6) beginning near S.R. 98 (L.M.
06-20-03 14.60) and extending to near Shoal Creek (L.M. 20.10) and beginning at
06-20-03 4th Avenue (L.M. 21.00) and extending to the Lawrenceburg City limits
06-20-03 (L.M. 23.00).
06-20-03
06-20-03 Project Length - 7.500 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 LINCOLN COUNTY (Contract No. CNB224) Call No. 042
06-20-03 Project No. TCSP-E2TN(7), 52002-3233-94, 52002-4232-04
06-20-03 The resurfacing on U.S. 231 (S.R. 10) beginning at S.R. 110 (L.M.
06-20-03 9.19) and extending to junction with Shelbyville Highway (L.M. 12.62),
06-20-03 including application of emulsified asphalt slurry seal to shoulders.
06-20-03
06-20-03 Project Length - 3.430 miles
06-20-03 Completion Time - On or before October 31, 2003
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 LINCOLN COUNTY (Contract No. CNB182) Call No. 043
06-20-03 Project No. 52016-4230-04
06-20-03 The resurfacing on S.R. 273 beginning at U.S. 64 (S.R. 15) (L.M.
06-20-03 16.43) and extending to U.S. 231 (S.R. 10) (L.M. 18.54) and on U.S. 64
06-20-03 (S.R. 50) beginning at Fayetteville Square (L.M. 12.41) and extending
06-20-03 to U.S. 231 (S.R. 10) (L.M. 13.45).
06-20-03
06-20-03 Project Length - 3.150 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MACON COUNTY (Contract No. CNB150) Call No. 044
06-20-03 Project No. 56003-4253-04
06-20-03 The resurfacing on S.R. 52 beginning at Old S.R. 52 (L.M. 6.10) and
06-20-03 extending to Old S.R. 52 and Bratton Circle
06-20-03 (L.M. 9.90).
06-20-03
06-20-03 Project Length - 3.800 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MADISON COUNTY (Contract No. CNB230) Call No. 045
06-20-03 Project No. 57013-4211-04
06-20-03 The resurfacing on U.S. 45E (S.R. 43) beginning at U.S. 45 (S.R. 5)
06-20-03 (L.M. 0.00) and extending to the Gibson County line (L.M. 3.86).
06-20-03
06-20-03 Project Length - 3.860 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MARION COUNTY (Contract No. CNB167) Call No. 046
06-20-03 Project No. 58010-4210-04
06-20-03 The resurfacing on S.R. 27 beginning at Hales Bar / Dickie Brown Road
06-20-03 (L.M. 6.66) and extending to near Ketner Mill Lane (L.M. 12.51).
06-20-03
06-20-03 Project Length - 5.846 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision

06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MCMINN COUNTY (Contract No. CNB168) Call No. 047
06-20-03 Project No. 54006-4221-04
06-20-03 The resurfacing on S.R. 30 beginning 0.10 mile east of U.S. 11 (S.R.
06-20-03 2) (L.M. 9.20) and extending to Knight Road
06-20-03 (L.M. 12.62).
06-20-03
06-20-03 Project Length - 3.420 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MCNAIRY COUNTY (Contract No. CNB144) Call No. 048
06-20-03 Project No. 55001-4236-04
06-20-03 The resurfacing on U.S. 45 (S.R. 5) beginning at the Mississippi State
06-20-03 line (L.M. 0.00) and extending to Farmville Road (L.M. 1.50).
06-20-03
06-20-03 Project Length - 1.500 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MONROE COUNTY (Contract No. CNB248) Call No. 049
06-20-03 Project No. 62069-4225-04
06-20-03 The resurfacing on S.R. 68 beginning 160 feet west of Dancing Creek
06-20-03 (L.M. 8.70) and extending to 0.14 mile west of Old Tellico Highway
06-20-03 (L.M. 13.26).
06-20-03
06-20-03 Project Length - 3.940 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MONTGOMERY COUNTY (Contract No. CNB163) Call No. 050
06-20-03 Project No. 63011-4239-04
06-20-03 The resurfacing on U.S. 79 (S.R. 13) beginning 400 feet north of
06-20-03 Rossview Road (L.M. 23.94) and extending to the Kentucky State line
06-20-03 (L.M. 31.98).
06-20-03
06-20-03 Project Length - 8.040 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 MOORE COUNTY (Contract No. CNB253) Call No. 051
06-20-03 Project No. 64005-3217-04
06-20-03 The miscellaneous safety improvements on S.R. 55 at Motlow State
06-20-03 Community College.
06-20-03
06-20-03 Project Length - 0.280 mile
06-20-03 Completion Time - On or before September 30, 2004
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
06-20-03
06-20-03 OVERTON COUNTY (Contract No. CNB169) Call No. 052
06-20-03 Project No. 67002-4232-04
06-20-03 The resurfacing on S.R. 52 beginning at Old S.R. 52 (L.M. 3.37) and
06-20-03 extending to Tar Hill Road (L.M. 6.86).
06-20-03

06-20-03 Project Length - 3.490 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 PERRY COUNTY (Contract No. CNB228) Call No. 053
06-20-03 Project No. 68002-4228-04
06-20-03 The resurfacing on U.S. 412 (S.R. 20) beginning at S.R. 13 (L.M.
06-20-03 12.50) and extending to near Barber Cemetery
06-20-03 (L.M. 19.00).
06-20-03
06-20-03 Project Length - 6.290 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 RHEA COUNTY (Contract No. CNB170) Call No. 054
06-20-03 Project No. 72017-4213-04
06-20-03 The resurfacing on S.R. 302 beginning at S.R. 68 (L.M. 8.88) and
06-20-03 extending to U.S. 27 (S.R. 29) (L.M. 12.27).
06-20-03
06-20-03 Project Length - 3.390 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 ROANE COUNTY (Contract No. CNB139) Call No. 055
06-20-03 Project No. 73004-4218-04
06-20-03 The resurfacing on U.S. 70 (S.R. 1) beginning 530 feet west of S.R. 29
06-20-03 (L.M. 12.25) and extending to 105 feet west of Bluff Road (L.M.
06-20-03 14.74).
06-20-03
06-20-03 Project Length - 2.490 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 SCOTT COUNTY (Contract No. CNB242) Call No. 056
06-20-03 Project No. 76003-4254-04
06-20-03 The repair of the bridge on S.R. 63 over Buffalo Creek (L.M. 7.89).
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before November 15, 2003
06-20-03 Plans Cost - $10.00
06-20-03
06-20-03 SEVIER COUNTY (Contract No. CNB138) Call No. 057
06-20-03 Project No. 78002-4205-04
06-20-03 The resurfacing on U.S. 70 (U.S. 25W, S.R. 9) beginning at the Knox
06-20-03 County line (L.M. 0.00) and extending to the Jefferson County line
06-20-03 (L.M. 2.91).
06-20-03
06-20-03 Project Length - 2.910 miles
06-20-03 Completion Time - On or before November 30, 2003 (See Special
06-20-03 Provision 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 SHELBY COUNTY (Contract No. CNB178) Call No. 058
06-20-03 Project No. 79028-4257-04
06-20-03 The resurfacing on U.S. 72 (S.R. 57) beginning at S.R. 177 (L.M.
06-20-03 11.71) and extending to Bailey Station Road (L.M. 17.83).

06-20-03
06-20-03 Project Length - 6.120 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 SHELBY COUNTY (Contract No. CNB239) Call No. 059
06-20-03 Project No. 79034-4213-04
06-20-03 The repair of the bridge on S.R. 205 over drainage creek (L.M. 1.16),
06-20-03 including grading, drainage, and paving.
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before May 15, 2004
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-20-03
06-20-03 SMITH COUNTY (Contract No. CNB263) Call No. 060
06-20-03 Project No. 80001-4175-04
06-20-03 The repair of lighting at the rest area on I-40, 1.04 miles west of
06-20-03 S.R. 96.
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - See Proposal
06-20-03 Plans Cost - $3.00
06-20-03
06-20-03 SULLIVAN COUNTY (Contract No. CNB244) Call No. 061
06-20-03 Project No. 82002-4270-04
06-20-03 The resurfacing on U.S. 11W (S.R. 1) beginning 0.24 mile east of Reedy
06-20-03 Creek (L.M. 11.00) and extending to 370 feet west of S.R. 394 (L.M.
06-20-03 15.37).
06-20-03
06-20-03 Project Length - 4.370 miles
06-20-03 Completion Time - See Proposal
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 SULLIVAN COUNTY (Contract No. CNB009) Call No. 062
06-20-03 Project No. 82946-3520-04
06-20-03 The grading, drainage, and paving on a S.I.A. route serving Kingsport
06-20-03 Interstate Technology Park.
06-20-03
06-20-03 Project Length - 0.854 mile
06-20-03 Completion Time - On or before May 15, 2004
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $25.00
06-20-03
06-20-03 SUMNER COUNTY (Contract No. CNB227) Call No. 063
06-20-03 Project No. 83259-4201-04
06-20-03 The resurfacing on S.R. 52 beginning near Harper Road (L.M. 7.45) and
06-20-03 extending to near S.R. 259 (L.M. 12.01).
06-20-03
06-20-03 Project Length - 4.560 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00
06-20-03
06-20-03 SUMNER AND ROBERTSON COUNTIES (Contract No. CNB222) Call No. 064
06-20-03 Project No. CM-STP-41(4), 83008-3217-54
06-20-03 The improvement of the intersections on U.S. 31W (S.R. 41) at S.R. 76
06-20-03 and at S.R. 258 (College Street), including grading, drainage,
06-20-03 signals, and paving.
06-20-03
06-20-03 Project Length - 0.124 mile

06-20-03 Completion Time - On or before September 30, 2004
06-20-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
06-20-03 The DBE goal for this contract is 8% of the contract amount.
06-20-03
06-20-03 WARREN COUNTY (Contract No. CNB172) Call No. 065
06-20-03 Project No. 89001-4226-04
06-20-03 The resurfacing on U.S. 70S (S.R. 1) beginning at A526 (L.M. 10.13)
06-20-03 and extending to the Collins River (L.M. 15.12).
06-20-03
06-20-03 Project Length - 4.930 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 WEAKLEY COUNTY (Contract No. CNB164) Call No. 066
06-20-03 Project No. 92007-4218-04
06-20-03 The resurfacing on S.R. 89 beginning at S.R. 190 (L.M. 26.82) and
06-20-03 extending to the Kentucky State line (L.M. 34.27).
06-20-03
06-20-03 Project Length - 7.450 miles
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision
06-20-03 108B)
06-20-03 Plans Cost - $3.00 (11" x 17")
06-20-03
06-20-03 WILLIAMSON COUNTY (Contract No. CNB237) Call No. 067
06-20-03 Project No. STP-H-100(25), 94013-3215-94
06-20-03 The installation of signals on S.R. 100 at Chester Road.
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before March 31, 2004
06-20-03 Plans Cost - $3.00
06-20-03
06-20-03 WILSON COUNTY (Contract No. CNB076) Call No. 068
06-20-03 Project No. 95012-4219-04
06-20-03 The repair of the bridge on S.R. 109 over the Cumberland River (L.M.
06-20-03 14.91).
06-20-03
06-20-03 Project Length - 0.000 mile
06-20-03 Completion Time - On or before September 30, 2003
06-20-03 Plans Cost - $10.00
==========
07-25-03 BEDFORD COUNTY (Contract No. CNB312) Call No. 001
07-25-03 Project No. 02945-4295-04
07-25-03 The resurfacing on U.S. 41A (S.R. 16) beginning at the Shelbyville
07-25-03 City limits (L.M. 15.90) and extending to 240 feet north of U.S. 231
07-25-03 (S.R. 10) (L.M. 18.10) and on S.R. 64 beginning at Bethany Lane (L.M.
07-25-03 13.64) and extending to U.S. 41A
07-25-03 (S.R. 16) (L.M. 15.98).
07-25-03
07-25-03 Project Length - 4.540 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 BEDFORD, DAVIDSON, GILES, LAWRENCE, LINCOLN, MAURY, RUTHERFORD, WAYNE,
07-25-03 AND WILLIAMSON COUNTIES (Contract No. CNB337) Call No. 002
07-25-03 Project No. STP-HH-NHE-REG3(40), 98037-3219-94
07-25-03 The installation of guardrail on various State Routes.
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - On or before March 31, 2004

07-25-03 NO PLANS CONTRACT
07-25-03
07-25-03 BRADLEY COUNTY (Contract No. CNB289) Call No. 003
07-25-03 Project No. 06010-4221-04
07-25-03 The resurfacing on S.R. 74 beginning near the Georgia State line (L.M.
07-25-03 0.09) and extending to 0.15 mile south of Shope Circle (L.M. 6.00) and
07-25-03 on S.R. 312 beginning west of I-75 (L.M. 6.81) and extending to west
07-25-03 of Georgetown Pike
07-25-03 (L.M. 8.16).
07-25-03
07-25-03 Project Length - 7.260 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 CANNON COUNTY (Contract No. CNB290) Call No. 004
07-25-03 Project No. 08002-4229-04
07-25-03 The resurfacing on S.R. 53 beginning at the Coffee County line (L.M.
07-25-03 0.00) and extending to 0.10 mile north of Geedsville Road (L.M. 4.43).
07-25-03
07-25-03 Project Length - 4.219 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 CARROLL COUNTY (Contract No. CNB283) Call No. 005
07-25-03 Project No. 09009-4231-04
07-25-03 The resurfacing on U.S. 79 (S.R. 76) beginning near overflow (L.M.
07-25-03 10.68) and extending to near Lawrence Street
07-25-03 (L.M. 14.75).
07-25-03
07-25-03 Project Length - 4.020 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 CARROLL COUNTY (Contract No. CNB282) Call No. 006
07-25-03 Project No. 09030-4215-04
07-25-03 The resurfacing on S.R. 219 beginning at U.S. 70 (S.R. 1) (L.M. 0.00)
07-25-03 and extending to S.R. 77 (Gordon Browning Highway) (L.M. 3.99).
07-25-03
07-25-03 Project Length - 3.990 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 CHESTER COUNTY (Contract No. CNB342) Call No. 007
07-25-03 Project No. 12006-4215-04
07-25-03 The resurfacing on S.R. 100 beginning at the Hardeman County line
07-25-03 (L.M. 0.00) and extending to Wilson School Road
07-25-03 (L.M. 5.00).
07-25-03
07-25-03 Project Length - 5.000 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 COCKE COUNTY (Contract No. CNB276) Call No. 008
07-25-03 Project No. 15011-4214-04
07-25-03 The resurfacing (microsurfacing) on S.R. 107 beginning at Blue Mill
07-25-03 Road (L.M. 0.00) and extending to U.S. 25 (U.S. 70, S.R. 9) (L.M.
07-25-03 5.99).
07-25-03
07-25-03 Project Length - 5.990 miles
07-25-03 Completion Time - On or before November 01, 2003

07-25-03 NO PLANS CONTRACT
07-25-03
07-25-03 COFFEE AND GRUNDY COUNTIES (Contract No. CNB295) Call No. 009
07-25-03 Project No. 98025-4210-04
07-25-03 The resurfacing on (U.S. 41) S.R. 2 beginning at General Markham Road
07-25-03 (L.M. 25.83) in Coffee County and extending to 0.55 mile north of
07-25-03 Wonder Cave Road (L.M. 4.75) in Grundy County.
07-25-03
07-25-03 Project Length - 8.499 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 CROCKETT COUNTY (Contract No. CNB029) Call No. 010
07-25-03 Project No. 17005-4214-04
07-25-03 The repair of the bridges on U.S. 79 (S.R. 76) over overflow (L.M.
07-25-03 11.93), the Middle Fork Forked Deer River (L.M. 12.06), and the Old
07-25-03 Channel of the Middle Fork Forked Deer River (L.M. 12.23).
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - On or before December 01, 2003
07-25-03 Plans Cost - $25.00
07-25-03
07-25-03 CUMBERLAND COUNTY (Contract No. CNB291) Call No. 011
07-25-03 Project No. 18003-4235-04
07-25-03 The resurfacing on U.S. 70 (S.R. 1) beginning at the Crossville City
07-25-03 limits (L.M. 16.29) and extending to north of I-40
07-25-03 (L.M. 24.09).
07-25-03
07-25-03 Project Length - 7.330 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 CUMBERLAND COUNTY (Contract No. CNB292) Call No. 012
07-25-03 Project No. 18004-4220-04
07-25-03 The resurfacing on U.S. 70N (S.R. 24) beginning at the Putnam County
07-25-03 line (L.M. 0.00) and extending to east of Randolph Road (L.M. 6.03).
07-25-03
07-25-03 Project Length - 5.970 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 DAVIDSON COUNTY (Contract No. CNB268) Call No. 013
07-25-03 Project No. 19021-3241-04
07-25-03 The installation of a drainage structure on U.S. 41 (U.S. 70S, S.R. 1,
07-25-03 Murfreesboro Road) south of Pinhook Road
07-25-03 (L.M. 29.90).
07-25-03
07-25-03 Project Length - 0.094 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00
07-25-03
07-25-03 DAVIDSON COUNTY (Contract No. CNB256) Call No. 014
07-25-03 Project No. 19024-4208-04
07-25-03 The repair of the bridge on Ben Allen Road over Ellington Parkway
07-25-03 (L.M. 0.36).
07-25-03
07-25-03 Project Length - 0.085 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00
07-25-03

07-25-03 DAVIDSON COUNTY (Contract No. CNB340) Call No. 015
07-25-03 Project No. 19947-4242-04
07-25-03 The resurfacing on S.R. 96 beginning at S.R. 100 (L.M. 0.00) and
07-25-03 extending to the Williamson County line (L.M. 1.71), and on S.R. 100
07-25-03 beginning at Old Hickory Boulevard (L.M. 8.91) and extending to U.S.
07-25-03 70S (S.R. 1) (L.M. 12.17).
07-25-03
07-25-03 Project Length - 4.970 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 DICKSON COUNTY (Contract No. CNB316) Call No. 016
07-25-03 Project No. STP-HH-48(20), 22008-3222-94
07-25-03 The improvement of the intersections of S.R. 48 (Center Avenue and
07-25-03 Main Street) with Walnut Street in Dickson.
07-25-03
07-25-03 Project Length - 0.177 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 9% of the contract amount.
07-25-03
07-25-03 DICKSON COUNTY (Contract No. CNB338) Call No. 017
07-25-03 Project No. 22006-4215-04
07-25-03 The resurfacing on S.R. 47 beginning at U.S. 70 (S.R. 1) (L.M. 10.19)
07-25-03 and extending to S.R. 48 (L.M. 19.75).
07-25-03
07-25-03 Project Length - 9.527 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 DYER COUNTY (Contract No. CNB317) Call No. 018
07-25-03 Project No. STP-M-NHE-3(70), 23002-3226-54
07-25-03 The installation of lights on U.S. 51 (S.R. 3) at the junction with
07-25-03 U.S. 412 (S.R. 20) in Dyersburg.
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00
07-25-03
07-25-03 DYER COUNTY (Contract No. CNB151) Call No. 019
07-25-03 Project No. 23102-4217-04
07-25-03 The drainage rehabilitation on I-155 at the junction with S.R. 181.
07-25-03
07-25-03 Project Length - 0.568 mile
07-25-03 Completion Time - On or before December 01, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 FENTRESS COUNTY (Contract No. CNB293) Call No. 020
07-25-03 Project No. 25004-4224-04
07-25-03 The resurfacing on U.S. 127 (S.R. 28) beginning at Old S.R. 28 (L.M.
07-25-03 16.92) and extending to S.R. 52 (L.M. 19.87) and on S.R. 52 beginning
07-25-03 at Shirley Road (L.M. 22.38) and extending to 0.84 mile west of the
07-25-03 Morgan County line (L.M. 26.97).
07-25-03
07-25-03 Project Length - 7.540 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 FRANKLIN COUNTY (Contract No. CNB329) Call No. 021
07-25-03 Project No. 26005-4225-04

07-25-03 The resurfacing on S.R. 50 beginning at the Moore County line (L.M.
07-25-03 0.00) and extending to 264 feet east of S.R. 121
07-25-03 (L.M. 6.06).
07-25-03
07-25-03 Project Length - 6.060 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 FRANKLIN COUNTY (Contract No. CNB294) Call No. 022
07-25-03 Project No. 26119-4211-04
07-25-03 The resurfacing on U.S. 41A (S.R. 16) beginning at South Drive (L.M.
07-25-03 19.90) and extending to the Alabama State line
07-25-03 (L.M. 30.42).
07-25-03
07-25-03 Project Length - 10.520 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 GIBSON COUNTY (Contract No. CNB314) Call No. 023
07-25-03 Project No. 27003-4217-04
07-25-03 The resurfacing on Old S.R. 5 beginning at Green Valley Road (L.M.
07-25-03 17.29) and extending to U.S. 45W (S.R. 5)
07-25-03 (L.M. 28.79).
07-25-03
07-25-03 Project Length - 11.500 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 GIBSON COUNTY (Contract No. CNB284) Call No. 024
07-25-03 Project No. 27012-4221-04
07-25-03 The resurfacing on S.R. 104 beginning at the Dyer County line (L.M.
07-25-03 0.00) and extending to near Halton Road (L.M. 7.69).
07-25-03
07-25-03 Project Length - 7.687 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 GILES COUNTY (Contract No. CNB315) Call No. 025
07-25-03 Project No. 28003-4220-04
07-25-03 The resurfacing on U.S. 31 (S.R. 7) beginning at Pigeon Roost Road
07-25-03 (L.M. 23.00) and extending to near Buford Station Road (L.M. 30.00).
07-25-03
07-25-03 Project Length - 6.956 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 GRAINGER COUNTY (Contract No. CNB324) Call No. 026
07-25-03 Project No. 29007-4212-04
07-25-03 The resurfacing on S.R. 131 beginning 370 feet north of Williams Creek
07-25-03 (L.M. 7.80) and extending to U.S. 25E (S.R. 32) (L.M. 17.08).
07-25-03
07-25-03 Project Length - 9.280 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 GREENE COUNTY (Contract No. CNB309) Call No. 027
07-25-03 Project No. BR-STP-70(10), 30007-3232-94
07-25-03 The construction of a concrete slab bridge on S.R. 70 at Gass Creek
07-25-03 (L.M. 21.32), including grading, drainage, and paving.
07-25-03

07-25-03 Project Length - 0.114 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 4% of the contract amount.
07-25-03
07-25-03 HAMILTON COUNTY (Contract No. CNB328) Call No. 028
07-25-03 Project No. 33036-4281-04
07-25-03 The resurfacing on U.S. 27 (S.R. 29) beginning at Morrison Springs
07-25-03 Road (L.M. 5.64) and extending to S.R. 153
07-25-03 (L.M. 11.04).
07-25-03
07-25-03 Project Length - 5.400 miles
07-25-03 Completion Time - On or before November 30, 2003 (See Special
07-25-03 Provision 108B)
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 HAMILTON COUNTY (Contract No. CNB296) Call No. 029
07-25-03 Project No. 33044-4241-04
07-25-03 The resurfacing on S.R. 58 beginning at S.R. 153 (L.M. 4.58) and
07-25-03 extending to 0.12 mile north of Jersey Pike (L.M. 6.41).
07-25-03
07-25-03 Project Length - 1.830 miles
07-25-03 Completion Time - On or before November 30, 2003 (See Special
07-25-03 Provision 108B)
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 HAMILTON COUNTY (Contract No. CNB297) Call No. 030
07-25-03 Project No. 33947-4267-04
07-25-03 The resurfacing on U.S. 127 (S.R. 8) beginning at Market Street (L.M.
07-25-03 8.83) and extending to 1st Street East (L.M. 9.51) and on S.R. 27
07-25-03 beginning at Market Street (L.M. 4.00) and extending to 20th Street
07-25-03 (L.M. 5.02).
07-25-03
07-25-03 Project Length - 1.700 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 HARDEMAN COUNTY (Contract No. CNB318) Call No. 031
07-25-03 Project No. BR-STP-57(32), 35005-3246-94
07-25-03 The construction of a concrete box beam bridge on S.R. 57 over Porters
07-25-03 Creek (L.M. 14.44) and a concrete box bridge on S.R. 57 over Cypress
07-25-03 Creek (L.M. 17.97), including grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.206 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-25-03 The DBE goal for this contract is 10% of the contract amount.
07-25-03
07-25-03 HARDEMAN COUNTY (Contract No. CNB016) Call No. 032
07-25-03 Project No. 35009-4239-04
07-25-03 The repair of the bridge on S.R. 125 over Spring Creek (L.M. 18.52)
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00
07-25-03
07-25-03 HARDIN COUNTY (Contract No. CNB189) Call No. 033
07-25-03 Project No. BRZE-3600(15), 36052-3410-94
07-25-03 The construction of a concrete I-beam bridge on Coffee Landing Road
07-25-03 over Beason Creek (L.M. 3.20), including grading, drainage, and

07-25-03 paving.
07-25-03
07-25-03 Project Length - 0.151 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 8% of the contract amount.
07-25-03
07-25-03 HARDIN COUNTY (Contract No. CNB180) Call No. 034
07-25-03 Project No. 36005-4236-04
07-25-03 The resurfacing on S.R. 69 beginning near Walnut Grove (L.M. 4.00) and
07-25-03 extending to Holland Creek Road (L.M. 10.57).
07-25-03
07-25-03 Project Length - 6.570 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 HENRY COUNTY (Contract No. CNB320) Call No. 035
07-25-03 Project No. BR-STP-140(10), 40014-3219-94
07-25-03 The construction of either a concrete box beam bridge or a precast
07-25-03 structure on S.R. 140 over Spring Creek (L.M. 2.15), including
07-25-03 grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.259 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-25-03 The DBE goal for this contract is 6% of the contract amount.
07-25-03
07-25-03 HENRY COUNTY (Contract No. CNB321) Call No. 036
07-25-03 Project No. 40014-4220-04
07-25-03 The resurfacing on S.R. 140 beginning near Wagner Road (L.M. 13.24)
07-25-03 and extending to S.R. 69 (L.M. 19.69).
07-25-03
07-25-03 Project Length - 6.450 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 HICKMAN COUNTY (Contract No. CNB319) Call No. 037
07-25-03 Project No. 41001-4142-04
07-25-03 The repair of the bridges on I-40 over Garner Creek Road (L.M. 1.65).
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00
07-25-03
07-25-03 HOUSTON COUNTY (Contract No. CNB273) Call No. 038
07-25-03 Project No. 42004-4220-04
07-25-03 The resurfacing on S.R. 147 beginning at Kentucky Lake (L.M. 0.00) and
07-25-03 extending to near Oak White Creek (L.M. 6.20).
07-25-03
07-25-03 Project Length - 6.200 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 HUMPHREYS COUNTY (Contract No. CNB346) Call No. 039
07-25-03 Project No. 43010-4213-04
07-25-03 The resurfacing on S.R. 230 beginning at the Hickman County line (L.M.
07-25-03 0.00) and extending to near Stewart Branch Road (L.M. 5.98).
07-25-03
07-25-03 Project Length - 5.980 miles
07-25-03 Completion Time - On or before November 30, 2003

07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 JACKSON COUNTY (Contract No. CNB264) Call No. 040
07-25-03 Project No. STP-H-53(26), 44002-3227-94
07-25-03 The installation of signals on S.R. 53 (Hull Avenue) at the junction
07-25-03 with S.R. 56 (Haile Hollow Road).
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - On or before December 15, 2003
07-25-03 Plans Cost - $3.00
07-25-03
07-25-03 JACKSON COUNTY (Contract No. CNB298) Call No. 041
07-25-03 Project No. 44005-4236-04
07-25-03 The resurfacing on S.R. 85 beginning at the Smith County line (L.M.
07-25-03 0.00) and extending to S.R. 262 (L.M. 3.51) and beginning at S.R. 262
07-25-03 (L.M. 6.63) and extending to 0.26 mile west of Hick Hollow Bridge
07-25-03 (L.M. 11.00).
07-25-03
07-25-03 Project Length - 7.880 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 JEFFERSON COUNTY (Contract No. CNB345) Call No. 042
07-25-03 Project No. BRZE-4500(19), 45950-3414-94
07-25-03 The construction of a precast structure on Old S.R. 92 over Dumplin
07-25-03 Creek (L.M. 1.16) , including grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.099 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-25-03
07-25-03 JOHNSON COUNTY (Contract No. CNB275) Call No. 043
07-25-03 Project No. BR-STP-91(22) , 46006-3233-94
07-25-03 The construction of a concrete slab bridge on S.R. 91 over Furnace
07-25-03 Creek (L.M. 4.64), including grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.072 mile
07-25-03 Completion Time - On or before April 15, 2004
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 3% of the contract amount.
07-25-03
07-25-03 JOHNSON COUNTY (Contract No. CNB257) Call No. 044
07-25-03 Project No. 46008-4207-04
07-25-03 The slide repair on S.R. 159 at L.M. 1.20.
07-25-03
07-25-03 Project Length - 0.100 mile
07-25-03 Completion Time - On or before November 01, 2003
07-25-03 Plans Cost - $3.00 Cross-Section Cost - $10.00
07-25-03
07-25-03 KNOX COUNTY (Contract No. CNB260) Call No. 045
07-25-03 Project No. BH-STP-9109(51), 47952-3594-94
07-25-03 The rehabilitation of the bridge on Woodland Avenue over the Norfolk
07-25-03 Southern Railroad and Second Creek (L.M. 0.12), including grading,
07-25-03 drainage, and paving.
07-25-03
07-25-03 Project Length - 0.164 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 5% of the contract amount.
07-25-03

07-25-03 LAUDERDALE COUNTY (Contract No. CNB331) Call No. 046
07-25-03 Project No. STP-M-9418(6), 49951-3439-54
07-25-03 The resurfacing on Lake Drive beginning at Monroe Street (L.M. 0.00)
07-25-03 and extending to 0.21 mile east of Alpine Street (L.M. 0.88), on
07-25-03 Commerce Street and Viar Street beginning at Volz Road (L.M. 0.00) and
07-25-03 extending to Washington Street (L.M. 0.75), and on Highland Street and
07-25-03 Eastland Avenue beginning at East End Street (L.M. 0.00) and extending
07-25-03 to S.R. 19 Bypass (L.M. 1.68) in Ripley.
07-25-03
07-25-03 Project Length - 3.309 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 LEWIS COUNTY (Contract No. CNB279) Call No. 047
07-25-03 Project No. 51001-4216-04
07-25-03 The resurfacing on U.S. 412 (S.R. 20) beginning at the Perry County
07-25-03 line (L.M. 0.00) and extending to S.R. 48 (L.M. 6.13).
07-25-03
07-25-03 Project Length - 6.130 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 MADISON COUNTY (Contract No. CNB208) Call No. 048
07-25-03 Project No. BRZE-5700(45), 57946-3430-94
07-25-03 The construction of a concrete box beam bridge on Sturdivant Crossing
07-25-03 Road over Pennycost Creek (L.M. 0.49), including grading, drainage,
07-25-03 and paving.
07-25-03
07-25-03 Project Length - 0.152 mile
07-25-03 Completion Time - On or before May 15, 2004
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 8% of the contract amount.
07-25-03
07-25-03 MADISON COUNTY (Contract No. CNB344) Call No. 049
07-25-03 Project No. 57002-4223-04
07-25-03 The resurfacing on U.S. 70 (S.R. 1) beginning near Compass Drive (L.M.
07-25-03 10.00) and extending to U.S. 45 Bypass (S.R. 186) (L.M. 13.93).
07-25-03
07-25-03 Project Length - 3.930 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 MARION COUNTY (Contract No. CNB326) Call No. 050
07-25-03 Project No. 58003-4226-04
07-25-03 The resurfacing on S.R. 2 beginning at Martin Springs Road (L.M. 1.44)
07-25-03 and extending to Old Vulcan rock quarry
07-25-03 (L.M. 8.64).
07-25-03
07-25-03 Project Length - 7.074 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 MARION COUNTY (Contract No. CNB299) Call No. 051
07-25-03 Project No. 58062-4226-04
07-25-03 The resurfacing on S.R. 28 beginning 0.23 mile north of County Road
07-25-03 (L.M. 6.38) and extending to S.R. 108 (L.M. 11.82).
07-25-03
07-25-03 Project Length - 5.440 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")

07-25-03
07-25-03 MARSHALL COUNTY (Contract No. CNB038) Call No. 052
07-25-03 Project No. 59011-4216-04
07-25-03 The repair of the bridge on S.R. 106 over the Duck River (L.M. 1.91).
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $3.00
07-25-03
07-25-03 MCMINN COUNTY (Contract No. CNB310) Call No. 053
07-25-03 Project No. BR-STP-2(58), 54002-3227-94
07-25-03 The construction of a concrete box bridge on U.S. 11 (S.R. 2) over Dry
07-25-03 Valley Creek (L.M. 6.42), including grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.132 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 7% of the contract amount.
07-25-03
07-25-03 MCMINN COUNTY (Contract No. CNB300) Call No. 054
07-25-03 Project No. 54005-4234-04
07-25-03 The resurfacing on S.R. 30 beginning 0.50 mile east of Duckett Hollow
07-25-03 Road (L.M. 2.50) and extending to 0.35 mile east of Woodland Acres
07-25-03 Road (L.M. 6.50).
07-25-03
07-25-03 Project Length - 3.861 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 MEIGS COUNTY (Contract No. CNB327) Call No. 055
07-25-03 Project No. 61003-4252-04
07-25-03 The resurfacing on S.R. 58 beginning 0.14 mile north of the Hamilton
07-25-03 County line (L.M. 0.14) and extending to the Hiwassee River (L.M.
07-25-03 4.66).
07-25-03
07-25-03 Project Length - 4.210 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 MORGAN COUNTY (Contract No. CNB266) Call No. 056
07-25-03 Project No. BR-STP-62(20), 65005-3211-94
07-25-03 The construction of a concrete box beam bridge on S.R. 62 over Rock
07-25-03 Creek (L.M. 20.24), including grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.227 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-25-03 The DBE goal for this contract is 4% of the contract amount.
07-25-03
07-25-03 MORGAN COUNTY (Contract No. CNB325) Call No. 057
07-25-03 Project No. 65008-4231-04
07-25-03 The resurfacing on S.R. 62 beginning 0.10 mile east of White Creek
07-25-03 (L.M. 8.21) and extending to S.R. 298 (L.M. 13.57).
07-25-03
07-25-03 Project Length - 5.360 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 OVERTON COUNTY (Contract No. CNB301) Call No. 058
07-25-03 Project No. 67004-4209-04

07-25-03 The resurfacing on S.R. 84 beginning 4.0 miles north of the Putnam
07-25-03 County line (L.M. 4.00) and extending to 1.0 mile north of Carr Creek
07-25-03 (L.M. 8.65).
07-25-03
07-25-03 Project Length - 4.642 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 POLK COUNTY (Contract No. CNB302) Call No. 059
07-25-03 Project No. 70008-4221-04
07-25-03 The resurfacing on S.R. 68 beginning at U.S. 64 (S.R. 40) (L.M. 18.57)
07-25-03 and extending to the Georgia State line (L.M. 21.88).
07-25-03
07-25-03 Project Length - 3.310 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 PUTNAM COUNTY (Contract No. CNB311) Call No. 060
07-25-03 Project No. BR-STP-135(6), 71011-3227-94
07-25-03 The construction of a concrete box bridge on S.R. 135 over the East
07-25-03 Prong of Blackburn Fork Creek (L.M. 14.76), including grading,
07-25-03 drainage, and paving.
07-25-03
07-25-03 Project Length - 0.062 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 5% of the contract amount.
07-25-03
07-25-03 PUTNAM COUNTY (Contract No. CNB267) Call No. 061
07-25-03 Project No. 71001-3198-04
07-25-03 The installation of lights on I-40 at the junction with U.S. 70N (S.R.
07-25-03 24) in Cookeville.
07-25-03
07-25-03 Project Length - 0.000 mile
07-25-03 Completion Time - On or before May 15, 2004
07-25-03 Plans Cost - $3.00
07-25-03
07-25-03 ROANE COUNTY (Contract No. CNB322) Call No. 062
07-25-03 Project No. 73010-4239-04
07-25-03 The resurfacing on S.R. 58 beginning at the Meigs County line (L.M.
07-25-03 0.00) and extending to near S.R. 72 (L.M. 7.16), and beginning at U.S.
07-25-03 70 (S.R. 1) (L.M. 12.99) and extending to 0.20 mile north of I-40
07-25-03 (L.M. 14.00).
07-25-03
07-25-03 Project Length - 8.170 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 ROBERTSON COUNTY (Contract No. CNB288) Call No. 063
07-25-03 Project No. 74005-4229-04
07-25-03 The resurfacing on U.S. 41 (S.R. 11) beginning near Garrett Road (L.M.
07-25-03 14.20) and extending to the Cedar Hill City limits (L.M. 19.79).
07-25-03
07-25-03 Project Length - 5.590 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 RUTHERFORD COUNTY (Contract No. CNB332) Call No. 064
07-25-03 Project No. 75946-4230-04
07-25-03 The resurfacing on S.R. 266 beginning at S.R. 96 (L.M. 18.67) and

07-25-03 extending to the Wilson County line (L.M. 21.69), and on S.R. 96
07-25-03 beginning at Tennessee Boulevard (L.M. 12.83) and extending to Ben
07-25-03 Brown Bridge (L.M. 20.53).
07-25-03
07-25-03 Project Length - 10.610 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SCOTT COUNTY (Contract No. CNB191) Call No. 065
07-25-03 Project No. STP-H-NHE-29(49), 76001-3269-94
07-25-03 The improvement of the intersection on U.S. 27 (S.R. 29) at Bear Creek
07-25-03 Road, including grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.227 mile
07-25-03 Completion Time - On or before April 15, 2004
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-25-03 The DBE goal for this contract is 4% of the contract amount.
07-25-03
07-25-03 SCOTT COUNTY (Contract No. CNB303) Call No. 066
07-25-03 Project No. 76001-4272-04
07-25-03 The resurfacing on U.S. 27 (S.R. 29) beginning 0.19 mile north of the
07-25-03 Norfolk Southern Railroad (L.M. 16.70) and extending to 0.69 mile
07-25-03 south of Sand Cut Road (L.M. 20.90).
07-25-03
07-25-03 Project Length - 4.200 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SEQUATCHIE COUNTY (Contract No. CNB304) Call No. 067
07-25-03 Project No. 77001-4239-04
07-25-03 The resurfacing on U.S. 127 (S.R. 8) beginning at the Hamilton County
07-25-03 line (L.M. 0.00) and extending to Firetower Road (L.M. 5.18).
07-25-03
07-25-03 Project Length - 5.180 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SEVIER COUNTY (Contract No. CNB305) Call No. 068
07-25-03 Project No. 78017-4211-04
07-25-03 The resurfacing on S.R. 338 beginning at U.S. 441 (S.R. 35) (L.M.
07-25-03 0.00) and extending to 0.11 mile south of Old Red Lane (L.M. 6.90).
07-25-03
07-25-03 Project Length - 6.900 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SHELBY COUNTY (Contract No. CNB197) Call No. 069
07-25-03 Project No. BR-STP-175(11), 79038-3215-94
07-25-03 The construction of a concrete I-beam bridge on S.R. 175 (Weaver Road)
07-25-03 over Horn Lake Creek (L.M. 0.23), including grading, drainage, and
07-25-03 paving.
07-25-03
07-25-03 Project Length - 0.443 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
07-25-03 The DBE goal for this contract is 9% of the contract amount.
07-25-03
07-25-03 SHELBY COUNTY (Contract No. CNB025) Call No. 070
07-25-03 Project No. STP-M-2822(6), 79952-3732-54
07-25-03 The grading, drainage, and paving on Yale Road extension, beginning at

07-25-03 Kirby-Whitten Road and extending to Brothers Boulevard in Bartlett.
07-25-03
07-25-03 Project Length - 1.295 miles
07-25-03 Completion Time - See Proposal (See Special Provision 108B)
07-25-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
07-25-03 The DBE goal for this contract is 10% of the contract amount.
07-25-03
07-25-03 SHELBY COUNTY (Contract No. CNB179) Call No. 071
07-25-03 Project No. 79017-4284-04
07-25-03 The resurfacing on U.S. 51 (S.R. 3) beginning at the Mississippi State
07-25-03 line (L.M. 0.00) and extending to Raines Road
07-25-03 (L.M. 2.81).
07-25-03
07-25-03 Project Length - 2.760 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SHELBY COUNTY (Contract No. CNB285) Call No. 072
07-25-03 Project No. 79024-4288-04
07-25-03 The resurfacing on S.R. 14 beginning north of S.R. 385 (L.M. 30.17)
07-25-03 and extending to the Tipton County line (L.M. 38.86).
07-25-03
07-25-03 Project Length - 8.690 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SHELBY COUNTY (Contract No. CNB334) Call No. 073
07-25-03 Project No. 79028-4258-04
07-25-03 The resurfacing on U.S. 72 (S.R. 57) beginning at Marne Street (L.M.
07-25-03 2.92) and extending to 0.1 mile west of Goodlett Street (L.M. 4.58).
07-25-03
07-25-03 Project Length - 1.660 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SHELBY COUNTY (Contract No. CNB286) Call No. 074
07-25-03 Project No. 79187-4231-04
07-25-03 The resurfacing on S.R. 385 beginning at Hacks Cross Road (L.M. 6.13)
07-25-03 and extending to Byhalia Road (L.M. 12.42).
07-25-03
07-25-03 Project Length - 6.290 miles
07-25-03 Completion Time - On or before October 31, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 SUMNER COUNTY (Contract No. CNB270) Call No. 075
07-25-03 Project No. STP-H-11(40), 83004-3214-94
07-25-03 The installation of signals on U.S. 41 (S.R. 11) at Williamson Road,
07-25-03 including grading, drainage, and paving.
07-25-03
07-25-03 Project Length - 0.090 mile
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03
07-25-03 SUMNER COUNTY (Contract No. CNB271) Call No. 076
07-25-03 Project No. 83076-3231-04
07-25-03 The grading, drainage, construction of five (5) bridges, widening of
07-25-03 two (2) existing bridges, and partial paving on U.S. 31E (S.R. 386)
07-25-03 beginning 0.12 mile west of Saundersville Road and extending to 0.28
07-25-03 mile east of relocated Station Camp Creek Road.
07-25-03

07-25-03 Project Length - 3.585 miles
07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $225.00 Cross-Section Cost - $125.00
07-25-03 The DBE goal for this contract is 4% of the contract amount.
07-25-03
07-25-03 TROUSDALE COUNTY (Contract No. CNB287) Call No. 077
07-25-03 Project No. 85001-4220-04
07-25-03 The resurfacing on U.S. 231 (S.R. 10) beginning at the Nathan J. Harsh
07-25-03 Bridge (L.M. 0.00) and extending to near S.R. 25 (L.M. 6.15).
07-25-03
07-25-03 Project Length - 6.150 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 UNICOI COUNTY (Contract No. CNB323) Call No. 078
07-25-03 Project No. 86006-4228-04
07-25-03 The resurfacing on S.R. 107 beginning 335 feet east of Indian Creek
07-25-03 (L.M. 8.74) and extending to the North Carolina State line (L.M.
07-25-03 15.59).
07-25-03
07-25-03 Project Length - 6.850 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WARREN COUNTY (Contract No. CNB306) Call No. 079
07-25-03 Project No. 89073-4208-04
07-25-03 The resurfacing on U.S. 70S (S.R. 1) beginning at Mud Creek (L.M.
07-25-03 18.97) and extending to Victor J. Young Road
07-25-03 (L.M. 23.23).
07-25-03
07-25-03 Project Length - 4.260 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WASHINGTON COUNTY (Contract No. CNB307) Call No. 080
07-25-03 Project No. 90018-4227-04
07-25-03 The resurfacing on S.R. 75 beginning at U.S. 11E (U.S. 321, S.R. 34)
07-25-03 (L.M. 0.00) and extending to 215 feet south of Boonesboro Road (L.M.
07-25-03 13.05).
07-25-03
07-25-03 Project Length - 12.910 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WAYNE COUNTY (Contract No. CNB339) Call No. 081
07-25-03 Project No. 91001-4226-04
07-25-03 The resurfacing on S.R. 13 beginning at S.R. 203 (L.M. 12.21) and
07-25-03 extending to near Chalk Creek Bridge (L.M. 21.60).
07-25-03
07-25-03 Project Length - 9.390 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WEAKLEY COUNTY (Contract No. CNB152) Call No. 082
07-25-03 Project No. BRZE-9200(42), 92016-3413-94
07-25-03 The construction of a concrete I-beam bridge on Liberty Dean Grooms
07-25-03 Road over overflow (L.M. 0.95), including grading, drainage, and
07-25-03 paving.
07-25-03
07-25-03 Project Length - 0.113 mile

07-25-03 Completion Time - See Proposal
07-25-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-25-03 The DBE goal for this contract is 6% of the contract amount.
07-25-03
07-25-03 WHITE COUNTY (Contract No. CNB308) Call No. 083
07-25-03 Project No. 93008-4218-04
07-25-03 The resurfacing on S.R. 136 beginning at U.S. 70 (S.R. 26) (L.M.
07-25-03 11.43) and extending to S.R. 135 (L.M. 15.76).
07-25-03
07-25-03 Project Length - 4.330 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WILLIAMSON COUNTY (Contract No. CNB280) Call No. 084
07-25-03 Project No. 94005-4209-04
07-25-03 The resurfacing on S.R. 248 beginning at U.S. 31 (S.R. 6) (L.M. 0.00)
07-25-03 and extending to I-65 (L.M. 3.66).
07-25-03
07-25-03 Project Length - 3.640 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WILLIAMSON COUNTY (Contract No. CNB274) Call No. 085
07-25-03 Project No. 94031-4208-04
07-25-03 The resurfacing on S.R. 247 beginning at the Maury County line (L.M.
07-25-03 0.00) and extending to U.S. 431 (S.R. 106)
07-25-03 (L.M. 4.31).
07-25-03
07-25-03 Project Length - 4.310 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WILSON COUNTY (Contract No. CNB281) Call No. 086
07-25-03 Project No. 95002-4227-04
07-25-03 The resurfacing on U.S. 231 (S.R. 10) beginning at Forrest Street
07-25-03 (L.M. 15.15) and extending to the Nathan J. Harsh Bridge (L.M. 20.29).
07-25-03
07-25-03 Project Length - 5.090 miles
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
07-25-03
07-25-03 WILSON COUNTY (Contract No. CNB341) Call No. 087
07-25-03 Project No. 95005-4209-04
07-25-03 The resurfacing on U.S. 70N (S.R. 24) beginning near Sugar Flat Road
07-25-03 (L.M. 23.09) and extending to the Smith County line (L.M. 27.23).
07-25-03
07-25-03 Project Length - 4.110 mile
07-25-03 Completion Time - On or before November 30, 2003
07-25-03 Plans Cost - $3.00 (11" x 17")
==========
09-05-03 BLOUNT COUNTY (Contract No. CNB906) Call No. 001
09-05-03 Project No. STP-M-35(29), 05002-3221-54
09-05-03 The installation of signals on U.S. 411 (S.R. 35, Sevierville Road) at
09-05-03 Wilcox Drive and Everette High Road, including grading, drainage, and
09-05-03 paving.
09-05-03
09-05-03 Project Length - 0.185 mile
09-05-03 Completion Time - On or before May 15, 2004
09-05-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
09-05-03

09-05-03 MOORE COUNTY (Contract No. CNB907) Call No. 002
09-05-03 Project No. 64005-3217-04
09-05-03 The miscellaneous safety improvements on S.R. 55 at Motlow State
09-05-03 Community College.
09-05-03
09-05-03 Project Length - 0.280 mile
09-05-03 Completion Time - On or before November 30, 2004
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-05-03
09-05-03 ANDERSON AND ROANE COUNTIES (Contract No. CNB361) Call No. 003
09-05-03 Project No. STP-M-9115(9), 01953-8551-54
09-05-03 The resurfacing on twelve (12) city streets in Oak Ridge.
09-05-03
09-05-03 Project Length - 6.740 miles
09-05-03 Completion Time - On or before November 30, 2003
09-05-03 Plans Cost - $3.00 (11" x 17")
09-05-03
09-05-03 BLOUNT COUNTY (Contract No. CNB362) Call No. 004
09-05-03 Project No. 05097-3231-04
09-05-03 The paving on S.R. 162 (Pellissippi Parkway) beginning at Cusick Road
09-05-03 and extending to S.R. 33.
09-05-03
09-05-03 Project Length - 3.248 kilometers *METRIC*
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $25.00
09-05-03
09-05-03 BRADLEY, CANNON, COFFEE, OVERTON, PICKETT, POLK, SEQUATCHIE, VAN
09-05-03 BUREN, AND WARREN COUNTIES (Contract No. CNB370) Call No. 005
09-05-03 Project No. STP-HH-NHE-REG2(41), 98025-3212-94
09-05-03 The installation of guardrail on various State Routes.
09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - On or before April 15, 2004
09-05-03 NO PLANS CONTRACT
09-05-03
09-05-03 CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNB277) Call No.
09-05-03 006
09-05-03 Project No. 98015-4108-04
09-05-03 The random on-call removal of snow and ice on various Interstate and
09-05-03 State Routes.
09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - On or before April 30, 2004 (See Special Provision
09-05-03 108B)
09-05-03 NO PLANS CONTRACT
09-05-03
09-05-03 CHEATHAM COUNTY (Contract No. CNB175) Call No. 007
09-05-03 Project No. BRZE-1100(16), 11945-3471-94
09-05-03 The construction of a concrete I-beam bridge on Mt. Zion Road over
09-05-03 Sycamore Creek (L.M. 2.77), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.312 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-05-03 The DBE goal for this contract is 8% of the contract amount.
09-05-03
09-05-03 CLAIBORNE COUNTY (Contract No. CNB353) Call No. 008
09-05-03 Project No. 13002-4252-04
09-05-03 The repair of the bridge on U.S. 25E (S.R. 32) over the Powell River
09-05-03 (L.M. 15.80).

09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - On or before December 15, 2003
09-05-03 Plans Cost - $3.00
09-05-03
09-05-03 COFFEE COUNTY (Contract No. CNB366) Call No. 009
09-05-03 Project No. STP-M-9209(9), 16950-3282-54
09-05-03 The improvement of the intersections on S.R. 55 at Anderson Street and
09-05-03 on U.S. 41A (S.R. 16) at Northgate Mall in Tullahoma.
09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $3.00
09-05-03
09-05-03 CUMBERLAND COUNTY (Contract No. CNB234) Call No. 010
09-05-03 Project No. BR-STP-1(124), 18002-3226-94
09-05-03 The construction of a concrete box beam bridge on U.S. 70 (S.R. 1)
09-05-03 over Beam Creek (L.M. 7.05), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.194 mile
09-05-03 Completion Time - On or before July 31, 2004
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-05-03 The DBE goal for this contract is 8% of the contract amount.
09-05-03
09-05-03 DAVIDSON COUNTY (Contract No. CNB356) Call No. 011
09-05-03 Project No. 19014-4144-04
09-05-03 The construction of a retaining wall on I-440 eastbound at the ramp to
09-05-03 Nolensville Road.
09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - On or before March 01, 2004
09-05-03 NO PLANS CONTRACT
09-05-03
09-05-03 GILES COUNTY (Contract No. CNB014) Call No. 012
09-05-03 Project No. 28002-4221-04
09-05-03 The repair of the bridge on U.S. 31 (S.R. 7) over the Elk River (L.M.
09-05-03 5.45).
09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00
09-05-03
09-05-03 HAMILTON COUNTY (Contract No. CNB355) Call No. 013
09-05-03 Project No. NHTSA-HE-153(8), 97033-3232-04
09-05-03 The grading, drainage, and paving on S.R. 153 at TVA Access Road.
09-05-03
09-05-03 Project Length - 0.334 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-05-03
09-05-03 HARDEMAN COUNTY (Contract No. CNB186) Call No. 014
09-05-03 Project No. BR-STP-125(8), 35009-3234-94
09-05-03 The construction of three (3) concrete I-beam bridges on S.R. 125 over
09-05-03 Cub Creek (L.M. 12.28 and L.M. 12.40), and Carter Branch (L.M. 15.53),
09-05-03 a concrete Bulb-Tee beam bridge on S.R. 125 over Lane Branch (L.M.
09-05-03 14.27), and a concrete box bridge on S.R. 125 over Dry Branch (L.M.
09-05-03 16.88), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 1.032 miles
09-05-03 Completion Time - See Proposal

09-05-03 Plans Cost - $50.00 Cross-Section Cost - $10.00
09-05-03 The DBE goal for this contract is 10% of the contract amount.
09-05-03
09-05-03 HUMPHREYS COUNTY (Contract No. CNB357) Call No. 015
09-05-03 Project No. BR-STP-13(16), 43006-3216-94
09-05-03 The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over
09-05-03 Big Richland Creek (L.M. 24.80), including grading, drainage, and
09-05-03 paving.
09-05-03
09-05-03 Project Length - 0.469 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-05-03 The DBE goal for this contract is 7% of the contract amount.
09-05-03
09-05-03 JEFFERSON COUNTY (Contract No. CNB345) Call No. 016
09-05-03 Project No. BRZE-4500(19), 45950-3414-94
09-05-03 The construction of a precast structure on Old S.R. 92 over Dumplin
09-05-03 Creek (L.M. 1.16) , including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.099 mile
09-05-03 Completion Time - On or before May 31, 2004
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-05-03 The DBE goal for this contract is 4% of the contract amount.
09-05-03
09-05-03 JEFFERSON COUNTY (Contract No. CNB367) Call No. 017
09-05-03 Project No. STP-M-9106(10), 45951-8545-54
09-05-03 The resurfacing on six (6) streets in Jefferson City.
09-05-03
09-05-03 Project Length - 2.940 miles
09-05-03 Completion Time - On or before November 30, 2003
09-05-03 Plans Cost - $3.00 (11" x 17")
09-05-03
09-05-03 JOHNSON COUNTY (Contract No. CNB275) Call No. 018
09-05-03 Project No. BR-STP-91(22) , 46006-3233-94
09-05-03 The construction of a concrete slab bridge on S.R. 91 over Furnace
09-05-03 Creek (L.M. 4.64), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.072 mile
09-05-03 Completion Time - On or before May 15, 2004
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-05-03 The DBE goal for this contract is 3% of the contract amount.
09-05-03
09-05-03 KNOX COUNTY (Contract No. CNB260) Call No. 019
09-05-03 Project No. BH-STP-9109(51), 47952-3594-94
09-05-03 The rehabilitation of the bridge on Woodland Avenue over the Norfolk
09-05-03 Southern Railroad and Second Creek (L.M. 0.12), including grading,
09-05-03 drainage, and paving.
09-05-03
09-05-03 Project Length - 0.164 mile
09-05-03 Completion Time - On or before June 15, 2004
09-05-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
09-05-03 The DBE goal for this contract is 5% of the contract amount.
09-05-03
09-05-03 LAUDERDALE AND CROCKETT COUNTIES (Contract No. CNB330) Call No. 020
09-05-03 Project No. 98045-4220-04
09-05-03 The repair of the bridges on S.R. 88 over the South Fork of the Forked
09-05-03 Deer River (L.M. 22.88) in Lauderdale County and overflows (L.M. 0.13)
09-05-03 in Crockett County.
09-05-03
09-05-03 Project Length - 0.000 mile

09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $25.00
09-05-03
09-05-03 MACON COUNTY (Contract No. CNB036) Call No. 021
09-05-03 Project No. BRZE-5600(23), 56946-3408-94
09-05-03 The construction of a concrete box beam bridge on Parkhurst Road over
09-05-03 Salt Lick Creek (L.M. 3.05), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.180 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-05-03
09-05-03 MORGAN COUNTY (Contract No. CNB266) Call No. 022
09-05-03 Project No. BR-STP-62(20), 65005-3211-94
09-05-03 The construction of a concrete box beam bridge on S.R. 62 over Rock
09-05-03 Creek (L.M. 20.24), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.227 mile
09-05-03 Completion Time - On or before September 30, 2004
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-05-03 The DBE goal for this contract is 4% of the contract amount.
09-05-03
09-05-03 OBION COUNTY (Contract No. CNB351) Call No. 023
09-05-03 Project No. BR-STP-89(14), 66022-3214-94
09-05-03 The construction of a concrete I-beam bridge on S.R. 89 over the
09-05-03 Rutherford Fork of the Obion River (L.M. 0.89), including grading,
09-05-03 drainage, and paving.
09-05-03
09-05-03 Project Length - 0.236 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-05-03 The DBE goal for this contract is 6% of the contract amount.
09-05-03
09-05-03 POLK COUNTY (Contract No. CNB368) Call No. 024
09-05-03 Project No. PFH-306(8), 70004-3289-84
09-05-03 The construction of median barrier wall on U.S. 64 (S.R. 40) at the
09-05-03 White Water Center.
09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - On or before March 31, 2004
09-05-03 Plans Cost - $10.00
09-05-03
09-05-03 ROANE COUNTY (Contract No. CNB278) Call No. 025
09-05-03 Project No. BR-STP-1(91), 73004-3215-94
09-05-03 The construction of a steel plate girder and concrete Bulb-Tee beam
09-05-03 bridge on U.S. 70 (S.R. 1) over the Clinch River
09-05-03 (L.M. 14.90), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.518 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
09-05-03 The DBE goal for this contract is 3% of the contract amount.
09-05-03
09-05-03 ROANE COUNTY (Contract No. CNB117) Call No. 026
09-05-03 Project No. BRZE-7300(19), 73025-3420-94
09-05-03 The construction of a concrete box beam bridge on Clax Gap Road over
09-05-03 the Little Emory River (L.M. 3.80), including grading, drainage, and
09-05-03 paving.
09-05-03
09-05-03 Project Length - 0.172 mile

09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-05-03 The DBE goal for this contract is 5% of the contract amount.
09-05-03
09-05-03 SHELBY COUNTY (Contract No. CNB347) Call No. 027
09-05-03 Project No. BR-STP-2861(1), 79960-3718-94
09-05-03 The construction of a concrete I-beam bridge on McLemore Avenue over
09-05-03 the I.C.G. R.R. (L.M. 9.06), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.275 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $50.00 Cross-Section Cost - $0.00
09-05-03 The DBE goal for this contract is 9% of the contract amount.
09-05-03
09-05-03 SHELBY COUNTY (Contract No. CNB333) Call No. 028
09-05-03 Project No. 79960-3504-04
09-05-03 The grading, drainage, and paving on a S.I.A. route serving Hardin's
09-05-03 Sysco Food Services in Memphis.
09-05-03
09-05-03 Project Length - 0.279 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-05-03
09-05-03 SUMNER COUNTY (Contract No. CNB373) Call No. 029
09-05-03 Project No. 83011-4224-04
09-05-03 The resurfacing on S.R. 109 beginning at S.R. 76 (L.M. 16.51) and
09-05-03 extending to 0.5 mile north of branch (L.M. 20.05).
09-05-03
09-05-03 Project Length -3.990 miles
09-05-03 Completion Time - See Proposal (See Special Provision 108B)
09-05-03 Plans Cost - $3.00 (11" x 17")
09-05-03
09-05-03 UNION COUNTY (Contract No. CNB372) Call No. 030
09-05-03 Project No. 87001-4254-04
09-05-03 The resurfacing on S.R. 33 beginning 0.3 mile south of Bertha Drive
09-05-03 (L.M. 7.80) and extending to S.R. 61 (L.M. 9.86).
09-05-03
09-05-03 Project Length - 2.060 miles
09-05-03 Completion Time - On or before November 30, 2003
09-05-03 Plans Cost - $3.00 (11" x 17")
09-05-03
09-05-03 WASHINGTON COUNTY (Contract No. CNB369) Call No. 031
09-05-03 Project No. BR-STP-353(7), 90023-3219-94
09-05-03 The construction of a concrete slab bridge on S.R. 353 over Little
09-05-03 Limestone Creek (L.M. 10.17), including grading, drainage, and paving.
09-05-03
09-05-03 Project Length - 0.104 mile
09-05-03 Completion Time - On or before June 30, 2004
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-05-03
09-05-03 WASHINGTON COUNTY (Contract No. CNB354) Call No. 032
09-05-03 Project No. 90085-4154-04
09-05-03 The repair of five (5) bridges on and over I-181.
09-05-03
09-05-03 Project Length - 0.000 mile
09-05-03 Completion Time - On or before April 15, 2004 (See Special Provision
09-05-03 108B)
09-05-03 Plans Cost - $10.00
09-05-03
09-05-03 WILSON COUNTY (Contract No. CNB336) Call No. 033

09-05-03 Project No. 95945-3471-04
09-05-03 The grading, drainage, and paving on a S.I.A. route serving ALDI
09-05-03 Distribution Facility.
09-05-03
09-05-03 Project Length - 0.835 mile
09-05-03 Completion Time - See Proposal
09-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
==========
10-24-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
10-24-03 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
10-24-03 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
10-24-03 WASHINGTON COUNTIES (Contract No. CNB398) Call No. 001
10-24-03 Project No. 98015-4111-04
10-24-03 The random on-call guardrail repair on various Interstate and State
10-24-03 Routes.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before December 31, 2004 (See Special
10-24-03 Provision 108B)
10-24-03 NO PLANS CONTRACT
10-24-03
10-24-03 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
10-24-03 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
10-24-03 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
10-24-03 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
10-24-03 No. CNB389) Call No. 002
10-24-03 Project No. 98037-4122-04
10-24-03 The random on-call guardrail repair on various Interstate and State
10-24-03 Routes.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before December 31, 2004 (See Special
10-24-03 Provision 108B)
10-24-03 NO PLANS CONTRACT
10-24-03
10-24-03 BENTON COUNTY (Contract No. CNB387) Call No. 003
10-24-03 Project No. STP-H-NHE-69(41), 03005-3217-94
10-24-03 The installation of signals on U.S. 641 (S.R. 69) at Post Oak Road.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before June 15, 2004
10-24-03 Plans Cost - $3.00
10-24-03
10-24-03 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
10-24-03 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
10-24-03 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
10-24-03 (Contract No. CNB390) Call No. 004
10-24-03 Project No. 98045-4167-04
10-24-03 The random on-call guardrail repair on various Interstate and State
10-24-03 Routes.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before December 31, 2004 (See Special
10-24-03 Provision 108B)
10-24-03 NO PLANS CONTRACT
10-24-03
10-24-03 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,
10-24-03 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,
10-24-03 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
10-24-03 COUNTIES (Contract No. CNB399) Call No. 005

10-24-03 Project No. 98025-4113-04
10-24-03 The random on-call guardrail repair on various Interstate and State
10-24-03 Routes.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before December 31, 2004 (See Special
10-24-03 Provision 108B)
10-24-03 NO PLANS CONTRACT
10-24-03
10-24-03 BRADLEY COUNTY (Contract No. CNB363) Call No. 006
10-24-03 Project No. BR-STP-40(9), 06004-3237-94
10-24-03 The construction of a precast structure on U.S. 64 (S.R. 40) over
10-24-03 South Mouse Creek (L.M. 0.04), including grading, drainage, and
10-24-03 paving.
10-24-03
10-24-03 Project Length - 0.117 mile
10-24-03 Completion Time - See Proposal
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-24-03 The DBE goal for this contract is 6% of the contract amount.
10-24-03
10-24-03 CHESTER COUNTY (Contract No. CNB010) Call No. 007
10-24-03 Project No. STP-100(23), 12087-3203-14
10-24-03 The grading, drainage, construction of six (6) bridges, and paving on
10-24-03 S.R. 100 beginning east of Montezuma Road and extending to 0.15
10-24-03 kilometer west of South Fork Forked Deer River.
10-24-03
10-24-03 Project Length - 6.299 kilometers *METRIC*
10-24-03 Completion Time - On or before August 31, 2006
10-24-03 Plans Cost - $100.00 Cross-Section Cost - $50.00
10-24-03 The DBE goal for this contract is 9% of the contract amount.
10-24-03
10-24-03 DAVIDSON COUNTY (Contract No. CNB232) Call No. 008
10-24-03 Project No. 19044-3215-04
10-24-03 The grading, paving, construction of a concrete I-beam bridge,
10-24-03 widening of an existing concrete box beam bridge, installation of
10-24-03 signals, and paving on S.R. 100 at Temple Road.
10-24-03
10-24-03 Project Length - 0.250 mile
10-24-03 Completion Time - On or before June 30, 2005 (See Special Provision
10-24-03 108B)
10-24-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
10-24-03
10-24-03 GIBSON COUNTY (Contract No. CNB377) Call No. 009
10-24-03 Project No. STP-H-NHE-43(27), 27004-3272-94
10-24-03 The installation of signals on U.S. 45E (S.R. 43) at S.R. 152.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before June 15, 2004
10-24-03 Plans Cost - $3.00
10-24-03
10-24-03 GREENE, HAMBLEN, KNOX, SULLIVAN, AND WASHINGTON COUNTIES (Contract No.
10-24-03 CNB394) Call No. 010
10-24-03 Project No. 98015-4110-04
10-24-03 The random on-call fence repair on various Interstate Routes.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before December 31, 2004
10-24-03 NO PLANS CONTRACT
10-24-03
10-24-03 HAMILTON COUNTY (Contract No. CNB384) Call No. 011

10-24-03 Project No. STP-H-NHE-29(55), 33036-3280-94
10-24-03 The installation of signals on U.S. 27 (S.R. 29) at McCallie Ferry
10-24-03 Road and Retro Hughes Road.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before August 31, 2004
10-24-03 Plans Cost - $3.00
10-24-03
10-24-03 HUMPHREYS COUNTY (Contract No. CNB357) Call No. 012
10-24-03 Project No. BR-STP-13(16), 43006-3216-94
10-24-03 The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over
10-24-03 Big Richland Creek (L.M. 24.80), including grading, drainage, and
10-24-03 paving.
10-24-03
10-24-03 Project Length - 0.469 mile
10-24-03 Completion Time - On or before June 30, 2005
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
10-24-03 The DBE goal for this contract is 7% of the contract amount.
10-24-03
10-24-03 JACKSON COUNTY (Contract No. CNB265) Call No. 013
10-24-03 Project No. BR-STP-262 (7), 44017-3212-94
10-24-03 The construction of a concrete box beam bridge on S.R. 262 over
10-24-03 Wartrace Creek (L.M. 1.67), including grading, drainage, and paving.
10-24-03
10-24-03 Project Length - 0.189 mile
10-24-03 Completion Time - On or before June 30, 2004
10-24-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
10-24-03 The DBE goal for this contract is 4% of the contract amount.
10-24-03
10-24-03 MADISON COUNTY (Contract No. CNB358) Call No. 014
10-24-03 Project No. BR-NHE-5(57), 57006-3246-94
10-24-03 The construction of a concrete box bridge on U.S. 45 (S.R. 5)
10-24-03 northbound over Hunter Creek (L.M. 3.94), including grading, drainage,
10-24-03 and paving.
10-24-03
10-24-03 Project Length - 0.066 mile
10-24-03 Completion Time - On or before June 30, 2004
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-24-03 The DBE goal for this contract is 9% of the contract amount.
10-24-03
10-24-03 MADISON COUNTY (Contract No. CNB269) Call No. 015
10-24-03 Project No. BRZE-5700(40), 57946-3421-94
10-24-03 The construction of a concrete I-beam bridge on Raines Springs Road
10-24-03 over Bond Creek (L.M. 0.96), including grading, drainage, and paving.
10-24-03
10-24-03 Project Length - 0.170 mile
10-24-03 Completion Time - On or before June 30, 2004
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-24-03 The DBE goal for this contract is 10% of the contract amount.
10-24-03
10-24-03 MORGAN COUNTY (Contract No. CNB382) Call No. 016
10-24-03 Project No. 65005-4214-04
10-24-03 The widening of the existing bridge on S.R. 62 over Crooked Fork Creek
10-24-03 (L.M. 28.51), including grading, drainage, and paving.
10-24-03
10-24-03 Project Length - 0.086 mile
10-24-03 Completion Time - On or before August 15, 2004
10-24-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
10-24-03
10-24-03 PERRY COUNTY (Contract No. CNB349) Call No. 017

10-24-03 Project No. BR-STP-20(21), 68002-3227-94
10-24-03 The construction of a concrete I-beam bridge on U.S. 412 (S.R. 20)
10-24-03 over the Buffalo River (L.M. 12.61), including grading, drainage, and
10-24-03 paving.
10-24-03
10-24-03 Project Length - 0.419 mile
10-24-03 Completion Time - On or before December 31, 2005
10-24-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
10-24-03 The DBE goal for this contract is 10% of the contract amount.
10-24-03
10-24-03 PUTNAM COUNTY (Contract No. CNB397) Call No. 018
10-24-03 Project No. 71064-3215-04
10-24-03 The grading, drainage, and paving on S.R. 135 (South Willow Avenue)
10-24-03 beginning at Nat Winston Drive and extending to north of Green Gate
10-24-03 Lane.
10-24-03
10-24-03 Project Length - 0.678 kilometer *METRIC*
10-24-03 Completion Time - See Proposal
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
10-24-03
10-24-03 RUTHERFORD COUNTY (Contract No. CNB376) Call No. 019
10-24-03 Project No. STP-H-96(14), 75011-3241-94
10-24-03 The installation of signals on S.R. 96 (Lascassas Road) at S.R. 268
10-24-03 (Compton Road).
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before February 15, 2004
10-24-03 Plans Cost - $3.00
10-24-03
10-24-03 SHELBY COUNTY (Contract No. CNB381) Call No. 020
10-24-03 Project No. STP-M-175(12), 79040-3222-54
10-24-03 The grading, drainage, construction of a concrete box beam bridge, and
10-24-03 paving on S.R. 175 (Shelby Drive) beginning at Harvest Knoll Rd and
10-24-03 extending to Hacks Cross Road.
10-24-03
10-24-03 Project Length - 0.776 mile
10-24-03 Completion Time - On or before December 15, 2004
10-24-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
10-24-03 The DBE goal for this contract is 9% of the contract amount.
10-24-03
10-24-03 SHELBY COUNTY (Contract No. CNB386) Call No. 021
10-24-03 Project No. 79960-3608-04
10-24-03 The grading, drainage, and paving on a S.I.A. route serving
10-24-03 Lallemand, Inc., in Memphis.
10-24-03
10-24-03 Project Length - 0.300 mile
10-24-03 Completion Time - On or before June 15, 2004
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-24-03
10-24-03 SULLIVAN COUNTY (Contract No. CNB009) Call No. 022
10-24-03 Project No. 82946-3520-04
10-24-03 The grading, drainage, and paving on a S.I.A. route serving Kingsport
10-24-03 Interstate Technology Park.
10-24-03
10-24-03 Project Length - 0.854 mile
10-24-03 Completion Time - On or before August 15, 2004
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $25.00
10-24-03
10-24-03 TIPTON COUNTY (Contract No. CNB359) Call No. 023
10-24-03 Project No. BR-STP-384(6), 84384-3211-94

10-24-03 The construction of a concrete box bridge on S.R. 384 over branch
10-24-03 (L.M. 2.34), including grading, drainage, and paving.
10-24-03
10-24-03 Project Length - 0.151 mile
10-24-03 Completion Time - See Proposal
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-24-03 The DBE goal for this contract is 9% of the contract amount.
10-24-03
10-24-03 WEAKLEY COUNTY (Contract No. CNB174) Call No. 024
10-24-03 Project No. BR-STP-217(5), 92114-3207-94
10-24-03 The construction of either a concrete box bridge or a concrete arch
10-24-03 bridge on S.R. 217 over Mud Creek (L.M. 2.21), including grading,
10-24-03 drainage, and paving.
10-24-03
10-24-03 Project Length - 0.106 mile
10-24-03 Completion Time - On or before June 01, 2004
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-24-03 The DBE goal for this contract is 7% of the contract amount.
10-24-03
10-24-03 WEAKLEY COUNTY (Contract No. CNB360) Call No. 025
10-24-03 Project No. STP-H-NHE-216(13), 92011-3216-94
10-24-03 The installation of an overhead sign on U.S. 45E (S.R. 216) at S.R.
10-24-03 372.
10-24-03
10-24-03 Project Length - 0.000 mile
10-24-03 Completion Time - On or before April 15, 2004
10-24-03 Plans Cost - $10.00
10-24-03
10-24-03 WHITE COUNTY (Contract No. CNB383) Call No. 026
10-24-03 Project No. NHTSA-HE-111(52), 97093-3204-04
10-24-03 The improvement of the intersection of S.R. 111 at Roosevelt Street.
10-24-03
10-24-03 Project Length - 0.227 mile
10-24-03 Completion Time - On or before July 31, 2004
10-24-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
==========
11-21-03 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CNB403) Call No.
11-21-03 001
11-21-03 Project No. 98037-4223-04
11-21-03 The mowing and litter removal on various State Routes.
11-21-03
11-21-03 Project Length - 274.820 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON
11-21-03 COUNTIES
11-21-03 (Contract No. CNB407) Call No. 002
11-21-03 Project No. 98045-4169-04
11-21-03 The mowing and litter removal on various Interstate Routes.
11-21-03
11-21-03 Project Length - 105.510 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 BENTON AND DECATUR COUNTIES (Contract No. CNB404) Call No. 003
11-21-03 Project No. 98045-4268-04
11-21-03 The mowing and litter removal on various State Routes.
11-21-03
11-21-03 Project Length - 185.040 miles

11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 BRADLEY AND POLK COUNTIES (Contract No. CNB405) Call No. 004
11-21-03 Project No. 98025-4215-04
11-21-03 The mowing and litter removal on various State Routes.
11-21-03
11-21-03 Project Length - 202.800 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 CANNON AND WARREN COUNTIES (Contract No. CNB406) Call No. 005
11-21-03 Project No. 98025-4216-04
11-21-03 The mowing and litter removal on various State Routes.
11-21-03
11-21-03 Project Length - 245.410 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract
11-21-03 No. CNB409) Call No. 006
11-21-03 Project No. 98015-4113-04
11-21-03 The mowing on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 518.540 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.
11-21-03 CNB408) Call No. 007
11-21-03 Project No. 98015-4112-04
11-21-03 The litter removal on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 76.180 miles
11-21-03 Completion Time - On or before December 31, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES
11-21-03 (Contract No. CNB418)
11-21-03 Call No. 008
11-21-03 Project No. 98037-4126-04
11-21-03 The mowing and litter removal on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 65.210 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNB410) Call No. 009
11-21-03 Project No. 98037-4224-04
11-21-03 The mowing on various State Routes.
11-21-03
11-21-03 Project Length - 239.750 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract
11-21-03 No. CNB411)
11-21-03 Call No. 010
11-21-03 Project No. 98045-4270-04
11-21-03 The mowing and litter removal on various State Routes.

11-21-03
11-21-03 Project Length - 496.100 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 CUMBERLAND AND RHEA COUNTIES (Contract No. CNB412) Call No. 011
11-21-03 Project No. 98025-4217-04
11-21-03 The mowing and litter removal on various State Routes.
11-21-03
11-21-03 Project Length - 236.250 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 DAVIDSON COUNTY (Contract No. CNB414) Call No. 012
11-21-03 Project No. 19947-4244-04
11-21-03 The mowing on various State Routes.
11-21-03
11-21-03 Project Length - 235.630 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNB413) Call No. 013
11-21-03 Project No. 98037-4125-04
11-21-03 The mowing and litter removal on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 119.070 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNB415) Call No.
11-21-03 014
11-21-03 Project No. 98045-4171-04
11-21-03 The mowing and litter removal on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 599.070 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 HAMILTON COUNTY (Contract No. CNB416) Call No. 015
11-21-03 Project No. 33947-4178-04
11-21-03 The mowing on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 78.480 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 HAYWOOD AND MADISON COUNTIES (Contract No. CNB417) Call No. 016
11-21-03 Project No. 98045-4172-04
11-21-03 The litter removal on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 57.400 miles
11-21-03 Completion Time - On or before December 31, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNB419) Call No. 017
11-21-03 Project No. 98015-4114-04
11-21-03 The mowing on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 451.280 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special

11-21-03 Provision 108B)
11-21-03
11-21-03 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNB420) Call No. 018
11-21-03 Project No. 98015-4115-04
11-21-03 The litter removal on various Interstate Routes.
11-21-03
11-21-03 Project Length - 75.880 miles
11-21-03 Completion Time - On or before December 31, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CNB421) Call No. 019
11-21-03 Project No. 98037-4227-04
11-21-03 The mowing on various State Routes.
11-21-03
11-21-03 Project Length - 147.150 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CNB422) Call No. 020
11-21-03 Project No. 98037-4228-04
11-21-03 The mowing on various State Routes.
11-21-03
11-21-03 Project Length - 206.820 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 PUTNAM AND CUMBERLAND COUNTIES (Contract No. CNB423) Call No. 021
11-21-03 Project No. 98025-4118-04
11-21-03 The mowing and litter removal on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 94.750 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNB424) Call No. 022
11-21-03 Project No. 98037-4229-04
11-21-03 The mowing on various State Routes.
11-21-03
11-21-03 Project Length - 189.230 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03
11-21-03 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNB425) Call No.
11-21-03 023
11-21-03 Project No. 98045-4273-04
11-21-03 The mowing and litter removal on various State Routes.
11-21-03
11-21-03 Project Length - 227.390 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. CNB426) Call No.
11-21-03 024
11-21-03 Project No. 98037-4230-04
11-21-03 The mowing on various State Routes.
11-21-03
11-21-03 Project Length - 361.770 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
11-21-03

11-21-03 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No.
11-21-03 CNB427) Call No. 025
11-21-03 Project No. 98037-4131-04
11-21-03 The mowing and litter removal on various Interstate and State Routes.
11-21-03
11-21-03 Project Length - 62.480 miles
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision
11-21-03 108B)
11-21-03
11-21-03 WILLIAMSON COUNTY (Contract No. CNB428) Call No. 026
11-21-03 Project No. 94945-4297-04
11-21-03 The mowing on various State Routes.
11-21-03
11-21-03 Project Length - 191.170 miles
11-21-03 Completion Time - On or before November 15, 2004 (See Special
11-21-03 Provision 108B)
==========
12-05-03 SHELBY COUNTY (Contract No. CNB909) Call No. 001
12-05-03 Project No. BSRF/BHI-40-1(295), 79001-3198-94
12-05-03 The seismic retrofit (Phase 5) of portions of the bridge on I-40 over
12-05-03 the Mississippi River.
12-05-03
12-05-03 Project Length - 1.343 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $50.00
12-05-03
12-05-03 BLOUNT COUNTY (Contract No. CNB908) Call No. 002
12-05-03 Project No. STP-M-35(29), 05002-3221-54
12-05-03 The installation of signals on U.S. 411 (S.R. 35, Sevierville Road) at
12-05-03 Wilcox Drive and Everette High Road, including grading, drainage, and
12-05-03 paving.
12-05-03
12-05-03 Project Length - 0.185 mile
12-05-03 Completion Time - On or before August 30, 2004
12-05-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN,
12-05-03 HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, AND
12-05-03 WEAKLEY COUNTIES (Contract No. CNB436) Call No. 003
12-05-03 Project No. 98045-4174-04
12-05-03 The sweeping and drain cleaning on various Interstate and State
12-05-03 Routes.
12-05-03
12-05-03 Project Length - 0.000 mile
12-05-03 Completion Time - On or before January 31, 2005 (See Special Provision
12-05-03 108B)
12-05-03 NO PLANS CONTRACT
12-05-03
12-05-03 BRADLEY COUNTY (Contract No. CNB435) Call No. 004
12-05-03 Project No. BR-STP-2(57), 06002-3219-94
12-05-03 The construction of a concrete I-beam bridge on U.S. 11 (S.R. 2) over
12-05-03 Candies Creek (L.M. 6.87), including grading, drainage, and paving.
12-05-03
12-05-03 Project Length - 0.267 mile
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES
12-05-03 (Contract No. CNB458) Call No. 005
12-05-03 Project No. 98025-4119-04

12-05-03 The sweeping and drain cleaning on various Interstate and State
12-05-03 Routes.
12-05-03
12-05-03 Project Length - 0.000 mile
12-05-03 Completion Time - On or before January 31, 2005 (See Special Provision
12-05-03 108B)
12-05-03 NO PLANS CONTRACT
12-05-03
12-05-03 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.
12-05-03 CNB457) Call No. 006
12-05-03 Project No. 98015-4116-04
12-05-03 The sweeping on various Interstate and State Routes.
12-05-03
12-05-03 Project Length - 0.000 mile
12-05-03 Completion Time - On or before January 31, 2005 (See Special Provision
12-05-03 108B)
12-05-03 NO PLANS CONTRACT
12-05-03
12-05-03 CHEATHAM COUNTY (Contract No. CNB190) Call No. 007
12-05-03 Project No. 11005-3216-04
12-05-03 The grading, drainage, and paving on S.R. 455 (Ashland City Bypass),
12-05-03 beginning at S.R. 49 and extending to S.R. 12 (Ashland City Highway).
12-05-03
12-05-03 Project Length - 0.800 mile
12-05-03 Completion Time - On or before October 31, 2005
12-05-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
12-05-03
12-05-03 CLAY COUNTY (Contract No. CNB365) Call No. 008
12-05-03 Project No. 14002-3248-04
12-05-03 The construction of a turn lane on S.R. 52 at the new Clay County High
12-05-03 School, including grading, drainage, and paving.
12-05-03
12-05-03 Project Length - 0.222 mile
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 CROCKETT COUNTY (Contract No. CNB380) Call No. 009
12-05-03 Project No. BR-STP-88(11), 17007-3208-94
12-05-03 The construction of a concrete box bridge on S.R. 88 over branch (L.M.
12-05-03 5.25).
12-05-03
12-05-03 Project Length - 0.241 mile
12-05-03 Completion Time - On or before August 31, 2004 (See Special Provision
12-05-03 108B)
12-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 DAVIDSON COUNTY (Contract No. CNB147) Call No. 010
12-05-03 Project No. HPP/NH-155(13), 19076-3239-14, IM-40-5(118)213, 19008-3180-
12-05-03 44
12-05-03 IM-40-5(118)213, 19008-3180-44
12-05-03 The grading, drainage, construction of six (6) bridges and four (4)
12-05-03 retaining walls, and paving on I-40 beginning at I-24 and extending to
12-05-03 Donelson Pike.
12-05-03
12-05-03 Project Length - 3.150 miles
12-05-03
12-05-03 HPP/NH-155(13), 19076-3239-14
12-05-03 The grading, drainage, construction of four (4) bridges, fourteen (14)
12-05-03 retaining walls, and one (1) noise barrier, and paving on S.R. 155
12-05-03 (Briley Parkway) beginning south of Karen Drive and extending to south

12-05-03 of Elm Hill Pike.
12-05-03
12-05-03 Project Length - 0.881 mile
12-05-03
12-05-03 Total Project Length - 4.031 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $400.00 Cross-Section Cost - $250.00
12-05-03 The DBE goal for this contract is 10% of the contract amount.
12-05-03
12-05-03 DYER COUNTY (Contract No. CNB012) Call No. 011
12-05-03 Project No. BR-STP-210(6), 23210-3209-94
12-05-03 The construction of a steel girder bridge on S.R. 210 over Pond Creek
12-05-03 (L.M. 4.81), including grading, drainage, and paving.
12-05-03
12-05-03 Project Length - 0.400 kilometer *METRIC*
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-05-03 The DBE goal for this contract is 7% of the contract amount.
12-05-03
12-05-03 DYER COUNTY (Contract No. CNB371) Call No. 012
12-05-03 Project No. BR-STP-78(10), 23011-3235-94
12-05-03 The construction of a concrete box bridge on S.R. 78 over Lewis Creek
12-05-03 (L.M. 2.63), including grading, drainage, and paving.
12-05-03
12-05-03 Project Length - 0.234 mile
12-05-03 Completion Time - On or before October 15, 2004
12-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 DYER COUNTY (Contract No. CNB437) Call No. 013
12-05-03 Project No. IME-155-2(29), 23001-8166-44
12-05-03 The resurfacing on I-155 beginning near the Mississippi River (L.M.
12-05-03 0.76) and extending to interstate mile marker 8
12-05-03 (L.M. 9.00).
12-05-03
12-05-03 Project Length - 8.240 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
12-05-03
12-05-03 FRANKLIN COUNTY (Contract No. CNB393) Call No. 014
12-05-03 Project No. NHE-15(94), 26001-3215-14
12-05-03 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning near
12-05-03 Salem-Lexie Road and extending to near Factory Branch.
12-05-03
12-05-03 Project Length - 4.236 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $100.00 Cross-Section Cost - $50.00
12-05-03 The DBE goal for this contract is 9% of the contract amount.
12-05-03
12-05-03 GIBSON COUNTY (Contract No. CNB401) Call No. 015
12-05-03 Project No. BR-STP-188(5), 27024-3221-94
12-05-03 The construction of five (5) concrete box beam bridges on S.R. 188
12-05-03 over Squirt Creek (L.M. 5.45) and four (4) overflows of the North Fork
12-05-03 of the Forked Deer River (L.M. 4.93, L.M. 4.99, L.M. 5.18, and L.M.
12-05-03 5.60), including grading, drainage, and paving.
12-05-03
12-05-03 Project Length - 0.762 mile
12-05-03 Completion Time - On or before August 31, 2005 (See Special Provision
12-05-03 108B)
12-05-03 Plans Cost - $50.00 Cross-Section Cost - $10.00
12-05-03 The DBE goal for this contract is 9% of the contract amount.

12-05-03
12-05-03 GRUNDY COUNTY (Contract No. CNB445) Call No. 016
12-05-03 Project No. IME-24-2(122), 31001-8167-44
12-05-03 The resurfacing on I-24 beginning 2.3 miles east of Bell Mill Road
12-05-03 (L.M. 4.54) and extending to the Marion County line (L.M. 7.31).
12-05-03
12-05-03 Project Length - 2.770 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $3.00 (11" x 17")
12-05-03
12-05-03 HAMBLEN COUNTY (Contract No. CNB385) Call No. 017
12-05-03 Project No. STP-66(35), 32006-3228-14
12-05-03 The grading, drainage, construction of a concrete I-beam bridge, and
12-05-03 paving on S.R. 66 beginning at U.S. 11E (S.R. 34) and extending to
12-05-03 S.R. 160.
12-05-03
12-05-03 Project Length - 1.394 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $50.00 Cross-Section Cost - $25.00
12-05-03 The DBE goal for this contract is 6% of the contract amount.
12-05-03
12-05-03 HICKMAN AND DICKSON COUNTIES (Contract No. CNB432) Call No. 018
12-05-03 Project No. 98037-3433-04
12-05-03 The signing, paving, pavement marking, and removal of vegetation at
12-05-03 passive railroad crossings on various routes.
12-05-03
12-05-03 Project Length - 0.000 mile
12-05-03 Completion Time - On or before June 01, 2004
12-05-03 NO PLANS CONTRACT
12-05-03
12-05-03 HUMPHREYS COUNTY (Contract No. CNB438) Call No. 019
12-05-03 Project No. 43001-4151-04
12-05-03 The repair of the bridge on Blue Creek Road over I-40 (L.M. 4.01).
12-05-03
12-05-03 Project Length - 0.000 mile
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
12-05-03
12-05-03 JEFFERSON COUNTY (Contract No. CNB448) Call No. 020
12-05-03 Project No. IME-40-8(128), 45001-8153-44
12-05-03 The resurfacing on I-40 beginning at the French Broad River (L.M.
12-05-03 15.17) and extending to the Cocke County line
12-05-03 (L.M. 20.13).
12-05-03
12-05-03 Project Length - 4.960 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $3.00 (11" x 17")
12-05-03
12-05-03 JOHNSON COUNTY (Contract No. CNB396) Call No. 021
12-05-03 Project No. BR-STP-34(23), 46001-3217-94
12-05-03 The construction of a concrete box beam bridge on U.S. 421 (S.R. 34)
12-05-03 over Goose Creek (L.M. 12.86), including grading, drainage, and
12-05-03 paving.
12-05-03
12-05-03 Project Length - 0.177 mile
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 KNOX COUNTY (Contract No. CNB429) Call No. 022
12-05-03 Project No. IME-75-3(136)84, 47007-8135-44, 47947-4103-04

12-05-03 IME-75-3(136)84, 47007-8135-44 The pavement rehabilitation on I-75
12-05-03 beginning at I-40 (I-40 mile marker 385.10) and extending to 1,350
12-05-03 feet east of I-275 (I-640 mile marker 3.86).
12-05-03
12-05-03 Project Length - 3.858 miles
12-05-03
12-05-03 47947-4103-04
12-05-03 The repair of seven (7) bridges at the junction of I-40 and I-75.
12-05-03
12-05-03 Project Length - 0.000 mile
12-05-03
12-05-03 Total Project Length - 3.858 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $100.00
12-05-03 The DBE goal for this contract is 4% of the contract amount.
12-05-03
12-05-03 KNOX AND BLOUNT COUNTIES (Contract No. CNB451) Call No. 023
12-05-03 Project No. IME-140(11), 47140-8101-44
12-05-03 The resurfacing on I-140 beginning at U.S. 70 (S.R. 1, Kingston Pike)
12-05-03 in Knox County (L.M. 0.56) and extending to S.R. 115 (Alcoa Highway)
12-05-03 in Blount County (L.M. 2.09).
12-05-03
12-05-03 Project Length - 10.450 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $3.00 (11" x 17")
12-05-03
12-05-03 MADISON COUNTY (Contract No. CNB402) Call No. 024
12-05-03 Project No. BRZE-5700(47), 57040-3410-94
12-05-03 The construction of a concrete box beam bridge on Old Humboldt Road
12-05-03 over Matthews Branch (L.M. 0.29), including grading, drainage, and
12-05-03 paving.
12-05-03
12-05-03 Project Length - 0.148 mile
12-05-03 Completion Time - On or before August 31, 2004
12-05-03 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 MADISON COUNTY (Contract No. CNB439) Call No. 025
12-05-03 Project No. IME-40-2(79), 57201-8121-44
12-05-03 The resurfacing on I-40 (westbound lanes only) beginning east of exit
12-05-03 87 (interstate log mile 86.96) and extending to the Henderson County
12-05-03 line (interstate log mile 95.30).
12-05-03
12-05-03 Project Length - 8.340 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
12-05-03
12-05-03 MARION AND HAMILTON COUNTIES (Contract No. CNB452) Call No. 026
12-05-03 Project No. IME-24-2(119), 58100-8142-44
12-05-03 The resurfacing on I-24 beginning at the Tennessee River (L.M. 25.84)
12-05-03 in Marion County and extending to the Georgia State line (L.M. 0.30)
12-05-03 in Hamilton County.
12-05-03
12-05-03 Project Length - 6.590 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $3.00 (11" x 17")
12-05-03
12-05-03 MAURY COUNTY (Contract No. CNB444) Call No. 027
12-05-03 Project No. IME-65-2(81), 60001-8150-44
12-05-03 The resurfacing on I-65 beginning at S.R. 99 (L.M. 11.04) and
12-05-03 extending to the Williamson County line (L.M. 17.68).

12-05-03
12-05-03 Project Length - 6.640 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
12-05-03
12-05-03 MAURY COUNTY (Contract No. CNB183) Call No. 028
12-05-03 Project No. 60952-3501-04
12-05-03 The grading, drainage, and paving on a S.I.A. route serving G.M.
12-05-03 Logistical Facility in Spring Hill.
12-05-03
12-05-03 Project Length - 1.385 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-05-03
12-05-03 MONTGOMERY COUNTY (Contract No. CNB440) Call No. 029
12-05-03 Project No. IME-24-9(54), 63001-8149-44
12-05-03 The resurfacing on I-24 beginning near S.R. 76 (L.M. 10.60) and
12-05-03 extending to the Robertson County line (L.M. 17.20).
12-05-03
12-05-03 Project Length - 6.600 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
12-05-03
12-05-03 MOORE AND COFFEE COUNTIES (Contract No. CNB391) Call No. 030
12-05-03 Project No. STP-NHE-16(15), 16005-3220-14
12-05-03 The grading, drainage, and paving on U.S. 41A (S.R. 16) beginning 209
12-05-03 meters west of the Moore County line and extending to 176 meters east
12-05-03 of North Washington Street.
12-05-03
12-05-03 Project Length - 3.761 kilometers *METRIC*
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $100.00 Cross-Section Cost - $25.00
12-05-03 The DBE goal for this contract is 9% of the contract amount.
12-05-03
12-05-03 MORGAN COUNTY (Contract No. CNB382) Call No. 031
12-05-03 Project No. 65005-4214-04
12-05-03 The widening of the existing bridge on S.R. 62 over Crooked Fork Creek
12-05-03 (L.M. 28.51), including grading, drainage, and paving.
12-05-03
12-05-03 Project Length - 0.086 mile
12-05-03 Completion Time - On or before September 30, 2004
12-05-03 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-05-03
12-05-03 PERRY COUNTY (Contract No. CNB349) Call No. 032
12-05-03 Project No. BR-STP-20(21), 68002-3227-94
12-05-03 The construction of a concrete I-beam bridge on U.S. 412 (S.R. 20)
12-05-03 over the Buffalo River (L.M. 12.61), including grading, drainage, and
12-05-03 paving.
12-05-03
12-05-03 Project Length - 0.419 mile
12-05-03 Completion Time - On or before August 15, 2006
12-05-03 Plans Cost - $25.00 Cross-Section Cost - $10.00
12-05-03 The DBE goal for this contract is 10% of the contract amount.
12-05-03
12-05-03 PUTNAM COUNTY (Contract No. CNB453) Call No. 033
12-05-03 Project No. IME-40-6(136), 71100-8102-44
12-05-03 The resurfacing on I-40 beginning 1.3 miles east of S.R. 56 (L.M.
12-05-03 14.05) and extending to Falling Water River (L.M. 24.14).
12-05-03
12-05-03 Project Length - 10.030 miles

12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $3.00 (11" x 17")
12-05-03
12-05-03 RUTHERFORD COUNTY (Contract No. CNB441) Call No. 034
12-05-03 Project No. IM-24-1(84)72, 75001-3189-44
12-05-03 The grading, drainage, construction of a concrete I-beam bridge, and
12-05-03 paving on I-24 beginning at S.R. 840 and extending to east of S.R. 96.
12-05-03
12-05-03 Project Length - 3.445 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $100.00 Cross-Section Cost - $50.00
12-05-03 The DBE goal for this contract is 8% of the contract amount.
12-05-03
12-05-03 RUTHERFORD COUNTY (Contract No. CNB434) Call No. 035
12-05-03 Project No. IM-24-1(90), 75001-3192-44
12-05-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge
12-05-03 and three (3) retaining walls, and paving on I-24 at the junction with
12-05-03 Manson Pike.
12-05-03
12-05-03 Project Length - 0.878 mile
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $50.00 Cross-Section Cost - $50.00
12-05-03 The DBE goal for this contract is 8% of the contract amount.
12-05-03
12-05-03 RUTHERFORD COUNTY (Contract No. CNB388) Call No. 036
12-05-03 Project No. 75952-3649-04, 75952-3650-04
12-05-03 The grading, drainage, and paving on a S.I.A. route serving Estes
12-05-03 Trucking.
12-05-03
12-05-03 Project Length - 0.323 mile
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-05-03
12-05-03 SEVIER COUNTY (Contract No. CNB430) Call No. 037
12-05-03 Project No. 78008-4242-04
12-05-03 The resurfacing on U.S. 441 (S.R. 71) beginning at the Pigeon Forge
12-05-03 City limits (L.M. 20.73) and extending to the Little Pigeon River
12-05-03 (L.M. 24.30).
12-05-03
12-05-03 Project Length - 3.570 miles
12-05-03 Completion Time - See Proposal
12-05-03 Plans Cost - $3.00 (11" x 17")
12-05-03
12-05-03 SHELBY COUNTY (Contract No. CNB447) Call No. 038
12-05-03 Project No. IME-55-1(120), 79004-8156-44
12-05-03 The resurfacing on I-55 beginning at the ramp to I-55 (L.M. 5.78) and
12-05-03 extending to the ramp from I-240 (L.M. 6.40) and on I-240 beginning at
12-05-03 the ramp to I-55 (L.M. 5.45) and extending to the ramp from I-55 (L.M.
12-05-03 6.12).
12-05-03
12-05-03 Project Length - 1.290 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
12-05-03
12-05-03 WAYNE COUNTY (Contract No. CNB449) Call No. 039
12-05-03 Project No. NHE-15(115), 91004-3244-14
12-05-03 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning at
12-05-03 Murphy Hollow / Little Forty-Eight Creek Road and extending to Natchez
12-05-03 Trace Parkway.
12-05-03

12-05-03 Project Length - 2.344 miles
12-05-03 Completion Time - On or before October 31, 2005
12-05-03 Plans Cost - $25.00 Cross-Section Cost - $25.00
12-05-03 The DBE goal for this contract is 7% of the contract amount.
12-05-03
12-05-03 WILLIAMSON AND CHEATHAM COUNTIES (Contract No. CNB454) Call No. 040
12-05-03 Project No. IME-40-3(130), 98037-8132-44
12-05-03 The resurfacing on I-40 beginning at the Dickson County line
12-05-03 (interstate log mile 181.25) in Williamson County and extending to the
12-05-03 Davidson County line (interstate log mile 191.61) in Cheatham County.
12-05-03
12-05-03 Project Length - 10.363 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
12-05-03
12-05-03 WILSON COUNTY (Contract No. CNB455) Call No. 041
12-05-03 Project No. IME-40-5(128), 95001-8191-44
12-05-03 The resurfacing on I-40 beginning west of S.R. 171 (L.M. 4.75) and
12-05-03 extending to east of S.R. 840 (L.M. 12.93).
12-05-03
12-05-03 Project Length - 8.180 miles
12-05-03 Completion Time - See Proposal (See Special Provision 108B)
12-05-03 Plans Cost - $10.00
==========

01-23-04 ANDERSON AND CAMPBELL COUNTIES (Contract No. CNC001) Call No. 001
01-23-04 Project No. 98015-4118-04
01-23-04 The mowing and litter removal on various Interstate and State Routes.
01-23-04
01-23-04 Project Length - 58.490 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
01-23-04 CNC002) Call No. 002
01-23-04 Project No. 98015-4219-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 337.590 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNC003) Call No. 003
01-23-04 Project No. 98037-4135-04
01-23-04 The mowing and litter removal on various Interstate and State Routes.
01-23-04
01-23-04 Project Length - 54.250 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 BRADLEY AND MCMINN COUNTIES (Contract No. CNC004) Call No. 004
01-23-04 Project No. 98025-4121-04
01-23-04 The mowing and litter removal on various Interstate Routes.
01-23-04
01-23-04 Project Length - 44.300 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 CARROLL AND HENRY COUNTIES (Contract No. CNC005) Call No. 005
01-23-04 Project No. 98045-4275-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 392.580 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNC006)
01-23-04 Call No. 006
01-23-04 Project No. 98025-4222-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 304.750 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No.
01-23-04 CNC007) Call No. 007
01-23-04 Project No. 98025-4223-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 308.100 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 COCKE, GRAINGER, AND JEFFERSON COUNTIES (Contract No. CNC008) Call No.

01-23-04 008
01-23-04 Project No. 98015-4220-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 304.900 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CNC009)
01-23-04 Call No. 009
01-23-04 Project No. 98015-4121-04
01-23-04 The mowing and litter removal on various Interstate Routes.
01-23-04
01-23-04 Project Length - 91.560 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 COFFEE AND FRANKLIN COUNTIES (Contract No. CNC010) Call No. 010
01-23-04 Project No. 98025-4224-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 242.960 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 DEKALB, PUTNAM, VAN BUREN, AND WHITE COUNTIES (Contract No. CNC011)
01-23-04 Call No. 011
01-23-04 Project No. 98025-4225-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 209.010 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 FAYETTE COUNTY (Contract No. CNC012) Call No. 012
01-23-04 Project No. 24945-4285-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 181.240 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 GILES COUNTY (Contract No. CNC013) Call No. 013
01-23-04 Project No. 28945-4298-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 150.810 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNC014)
01-23-04 Call No. 014
01-23-04 Project No. 98037-4136-04
01-23-04 The mowing and litter removal on various Interstate and State Routes.
01-23-04
01-23-04 Project Length - 70.250 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 GREENE AND HAMBLEN COUNTIES (Contract No. CNC015) Call No. 015

01-23-04 Project No. 98015-4222-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 257.530 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. CNC016)
01-23-04 Call No. 016
01-23-04 Project No. 98025-4126-04
01-23-04 The mowing and litter removal on various Interstate Routes.
01-23-04
01-23-04 Project Length - 69.970 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 HAMILTON AND MEIGS COUNTIES (Contract No. CNC017) Call No. 017
01-23-04 Project No. 98025-4227-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 115.460 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 HANCOCK AND HAWKINS COUNTIES (Contract No. CNC018) Call No. 018
01-23-04 Project No. 98015-4223-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 207.230 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 HARDEMAN COUNTY (Contract No. CNC019) Call No. 019
01-23-04 Project No. 35945-4286-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 147.890 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 HARDIN AND WAYNE COUNTIES (Contract No. CNC020) Call No. 020
01-23-04 Project No. 98045-4276-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 161.910 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 LINCOLN AND MOORE COUNTIES (Contract No. CNC021) Call No. 021
01-23-04 Project No. 98037-4237-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 210.340 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 LOUDON AND MONROE COUNTIES (Contract No. CNC022) Call No. 022
01-23-04 Project No. 98015-4224-04
01-23-04 The mowing on various State Routes.
01-23-04

01-23-04 Project Length - 227.200 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNC023) Call No. 023
01-23-04 Project No. 98015-4125-04
01-23-04 The mowing and litter removal on various Interstate and State Routes.
01-23-04
01-23-04 Project Length - 75.460 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 MARION AND GRUNDY COUNTIES (Contract No. CNC024) Call No. 024
01-23-04 Project No. 98025-4228-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 270.570 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 MAURY COUNTY (Contract No. CNC025) Call No. 025
01-23-04 Project No. 60946-4211-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 211.130 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 MCMINN AND MEIGS COUNTIES (Contract No. CNC026) Call No. 026
01-23-04 Project No. 98025-4229-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 209.930 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 MCNAIRY AND CHESTER COUNTIES (Contract No. CNC027) Call No. 027
01-23-04 Project No. 98045-4277-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 249.350 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 MONTGOMERY, STEWART, AND HOUSTON COUNTIES (Contract No. CNC028) Call
01-23-04 No. 028
01-23-04 Project No. 98037-4238-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 325.290 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
01-23-04
01-23-04 MORGAN AND ROANE COUNTIES (Contract No. CNC029) Call No. 029
01-23-04 Project No. 98015-4226-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 283.650 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)

01-23-04
01-23-04 OBION AND WEAKLEY COUNTIES (Contract No. CNC030) Call No. 030
01-23-04 Project No. 98045-4278-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 203.680 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. CNC031) Call
01-23-04 No. 031
01-23-04 Project No. 98025-4230-04
01-23-04 The mowing and litter removal on various State Routes.
01-23-04
01-23-04 Project Length - 198.690 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 SHELBY COUNTY (Contract No. CNC032) Call No. 032
01-23-04 Project No. 79946-4173-04
01-23-04 The mowing and litter removal on various Interstate and State Routes.
01-23-04
01-23-04 Project Length - 57.650 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNC033) Call No.
01-23-04 033
01-23-04 Project No. 98045-4179-04
01-23-04 The mowing and litter removal on various Interstate and State Routes.
01-23-04
01-23-04 Project Length - 157.320 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 SMITH AND WILSON COUNTIES (Contract No. CNC034) Call No. 034
01-23-04 Project No. 98037-4139-04
01-23-04 The mowing and litter removal on various Interstate and State Routes.
01-23-04
01-23-04 Project Length - 55.170 miles
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision
01-23-04 108B)
01-23-04
01-23-04 SMITH, WILSON, AND RUTHERFORD COUNTIES (Contract No. CNC035) Call No.
01-23-04 035
01-23-04 Project No. 98037-4240-04
01-23-04 The mowing on various State Routes.
01-23-04
01-23-04 Project Length - 268.870 miles
01-23-04 Completion Time - On or before November 15, 2004 (See Special
01-23-04 Provision 108B)
==========
02-06-04 BEDFORD COUNTY (Contract No. CNC903) Call No. 001
02-06-04 Project No. 02945-4295-04
02-06-04 The resurfacing on U.S. 41A (S.R. 16) beginning at the Shelbyville
02-06-04 City limits (L.M. 15.62) and extending to 240 feet
02-06-04 north of U.S. 231 (S.R. 10) (L.M. 18.14), and on S.R. 64 beginning at
02-06-04 Bethany Lane (L.M. 13.64) and extending to
02-06-04 U.S.41A (S.R. 16) (L.M. 15.98).
02-06-04

02-06-04 Project Length - 4.860 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 FRANKLIN COUNTY (Contract No. CNC902) Call No. 002
02-06-04 Project No. 26005-4225-04
02-06-04 The resurfacing on S.R. 50 beginning at the Moore County line (L.M.
02-06-04 0.00) and extending to 264 feet east of S.R. 121
02-06-04 (L.M. 6.06).
02-06-04
02-06-04 Project Length - 6.060 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 GIBSON COUNTY (Contract No. CNC904) Call No. 003
02-06-04 Project No. 27012-4221-04
02-06-04 The resurfacing on S.R. 104 beginning at the Dyer County line (L.M.
02-06-04 0.00) and extending to near Halton Road (L.M. 7.69).
02-06-04
02-06-04 Project Length - 7.687 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 MOORE AND COFFEE COUNTIES (Contract No. CNC901) Call No. 004
02-06-04 Project No. STP-NHE-16(15), 16005-3220-14
02-06-04 The grading, drainage, and paving on U.S. 41A (S.R. 16) beginning 209
02-06-04 meters west of the Moore County line and extending to 176 meters east
02-06-04 of North Washington Street.
02-06-04
02-06-04 Project Length - 3.761 kilometers *METRIC*
02-06-04 Completion Time - On or before December 15, 2006
02-06-04 Plans Cost - $100.00 Cross-Section Cost - $25.00
02-06-04 The DBE goal for this contract is 9% of the contract amount.
02-06-04
02-06-04 PUTNAM COUNTY (Contract No. CNC900) Call No. 005
02-06-04 Project No. 71001-3198-04
02-06-04 The installation of lights on I-40 at the junction with U.S. 70N (S.R.
02-06-04 24) in Cookeville.
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - On or before December 15, 2004
02-06-04 Plans Cost - $3.00
02-06-04
02-06-04 ANDERSON COUNTY (Contract No. CNC088) Call No. 006
02-06-04 Project No. 01014-4231-04
02-06-04 The slide repair on S.R. 116 at log mile 2.75.
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - On or before May 31, 2004
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GREENE, HAMBLEN, JEFFERSON,
02-06-04 KNOX, LOUDON, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES
02-06-04 (Contract No. CNC089) Call No. 007
02-06-04 Project No. 98015-4131-04
02-06-04 The random on-call concrete pavement repair on various Interstate and
02-06-04 State Routes.

02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - On or before December 31, 2004
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
02-06-04 CNC062) Call No. 008
02-06-04 Project No. 98015-4128-04
02-06-04 The retracing of pavement markings on various Interstate and State
02-06-04 Routes.
02-06-04
02-06-04 Project Length - 279.440 miles
02-06-04 Completion Time - On or before November 15, 2004 (See Special
02-06-04 Provision 108B)
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 BENTON COUNTY (Contract No. CNC076) Call No. 009
02-06-04 Project No. 03004-4225-04
02-06-04 The resurfacing on U.S. 641 (S.R. 69) beginning near Gossett Road
02-06-04 (L.M. 0.75) and extending to near James Walker Road (L.M. 11.00).
02-06-04
02-06-04 Project Length - 10.250 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 BENTON, CARROLL, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON,
02-06-04 OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNC096) Call No. 010
02-06-04 Project No. 98045-4180-04
02-06-04 The random on-call concrete pavement repair on various Interstate and
02-06-04 State Routes.
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - On or before December 31, 2004
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND
02-06-04 WARREN COUNTIES (Contract No. CNC064) Call No. 011
02-06-04 Project No. 98025-4135-04
02-06-04 The retracing of pavement markings on various Interstate and State
02-06-04 Routes.
02-06-04
02-06-04 Project Length - 728.770 miles
02-06-04 Completion Time - On or before November 15, 2004 (See Special
02-06-04 Provision 108B)
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM,
02-06-04 WARREN, AND WHITE COUNTIES (Contract No. CNC090) Call No. 012
02-06-04 Project No. 98025-4138-04
02-06-04 The random on-call concrete pavement repair on various Interstate and
02-06-04 State Routes.
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - On or before December 31, 2004
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No.
02-06-04 CNC063) Call No. 013
02-06-04 Project No. 98025-4134-04

02-06-04 The retracing of pavement markings on various Interstate and State
02-06-04 Routes.
02-06-04
02-06-04 Project Length - 380.700 miles
02-06-04 Completion Time - On or before November 15, 2004 (See Special
02-06-04 Provision 108B)
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 CAMPBELL COUNTY (Contract No. CNC051) Call No. 014
02-06-04 Project No. STP-M-9110(9), 07951-3548-54
02-06-04 The installation of drainage structures on Memorial Drive and on West
02-06-04 Beech Street in LaFollette, including grading, drainage, and paving.
02-06-04
02-06-04 Project Length - 0.123 mile
02-06-04 Completion Time - On or before July 31, 2004
02-06-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-06-04 The DBE goal for this contract is 9% of the contract amount.
02-06-04
02-06-04 CAMPBELL COUNTY (Contract No. CNC044) Call No. 015
02-06-04 Project No. 07002-4238-04
02-06-04 The resurfacing on U.S. 25W (S.R. 9) beginning at Davis Road (L.M.
02-06-04 1.78) and extending to 420 feet south of S.R. 90
02-06-04 (L.M. 7.94).
02-06-04
02-06-04 Project Length - 6.160 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 CANNON AND COFFEE COUNTIES (Contract No. CNC091) Call No. 016
02-06-04 Project No. 98025-4231-04
02-06-04 The resurfacing (microsurfacing) on S.R. 53 in Cannon County beginning
02-06-04 at U.S. 70S (S.R. 1) (L.M. 12.98) and extending to Sugartree Knob Road
02-06-04 (L.M. 18.21), on S.R. 145 in Cannon County beginning at U.S. 70S (S.R.
02-06-04 1) (L.M. 0.00) and extending to 500 feet north of Pleasant Ridge Road
02-06-04 (L.M. 3.67), and on S.R. 64 in Coffee County beginning at the Bedford
02-06-04 County line (L.M. 0.00) and extending to 0.70 mile south of the Cannon
02-06-04 County line (L.M. 5.65).
02-06-04
02-06-04 Project Length - 14.550 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 CARROLL COUNTY (Contract No. CNC036) Call No. 017
02-06-04 Project No. BR-STP-77(37), 09012-3222-94
02-06-04 The construction of either a concrete box bridge and a concrete box
02-06-04 culvert or two (2) precast concrete arch structures on
02-06-04 S.R. 77 over branches of Reedy Creek, (L.M. 7.15 and L.M. 7.91),
02-06-04 including grading, drainage, and paving.
02-06-04
02-06-04 Project Length - 0.372 mile
02-06-04 Completion Time - See Proposal
02-06-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
02-06-04 The DBE goal for this contract is 9% of the contract amount.
02-06-04
02-06-04 CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI,
02-06-04 AND WASHINGTON COUNTIES (Contract No. CNC061) Call No. 018
02-06-04 Project No. 98015-4127-04
02-06-04 The retracing of pavement markings on various Interstate and State

02-06-04 Routes.
02-06-04
02-06-04 Project Length - 676.570 miles
02-06-04 Completion Time - On or before November 15, 2004 (See Special
02-06-04 Provision 108B)
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 CHEATHAM COUNTY (Contract No. CNC037) Call No. 019
02-06-04 Project No. BR-STP-249(9), 11014-3211-94
02-06-04 The construction of a concrete I-beam bridge on S.R. 249 over Brush
02-06-04 Creek, including grading, drainage, and paving.
02-06-04
02-06-04 Project Length - 0.252 mile
02-06-04 Completion Time - See Proposal
02-06-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
02-06-04 The DBE goal for this contract is 8% of the contract amount.
02-06-04
02-06-04 CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HUMPHREYS, MAURY, RUTHERFORD,
02-06-04 SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNC097)
02-06-04 Call No. 020
02-06-04 Project No. 98037-4142-04
02-06-04 The random on-call concrete pavement repair on various Interstate and
02-06-04 State Routes.
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - On or before December 31, 2004
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 CHESTER COUNTY (Contract No. CNC046) Call No. 021
02-06-04 Project No. BR-STP-200(4), 12010-3215-94
02-06-04 The construction of a concrete I-beam bridge on S.R. 200 over overflow
02-06-04 of the South Fork Forked Deer River (L.M. 2.59) and either three (3)
02-06-04 concrete I-beam bridges or three (3) precast concrete arch structures
02-06-04 on S.R. 200 over overflow of the South Fork Forked Deer River (L.M.
02-06-04 2.88), Clarks Creek (L.M. 2.97), and overflow of Clarks Creek (L.M.
02-06-04 3.04), including grading, drainage, and paving.
02-06-04
02-06-04 Project Length - 0.553 mile
02-06-04 Completion Time - See Proposal
02-06-04 Plans Cost - $50.00 Cross-Section Cost - $0.00
02-06-04 The DBE goal for this contract is TBD.
02-06-04
02-06-04 CROCKETT COUNTY (Contract No. CNC040) Call No. 022
02-06-04 Project No. 17005-4214-04
02-06-04 The repair of the bridges on U.S. 79 (S.R. 76) over overflow (L.M.
02-06-04 11.93), the Middle Fork Forked Deer River (L.M. 12.06), and the Old
02-06-04 Channel of the Middle Fork Forked Deer River (L.M. 12.23).
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - See Proposal
02-06-04 Plans Cost - $25.00
02-06-04
02-06-04 DAVIDSON COUNTY (Contract No. CNC041) Call No. 023
02-06-04 Project No. 19001-4131-04
02-06-04 The repair of the Silliman-Evans Bridge on I-24 over the Cumberland
02-06-04 River (L.M. 15.42).
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - See Proposal (See Special Provision 108B)
02-06-04 Plans Cost - $25.00

02-06-04
02-06-04 DAVIDSON COUNTY (Contract No. CNC100) Call No. 024
02-06-04 Project No. 19003-4189-04
02-06-04 The repair of the bridge on Church Street over I-40 (L.M. 1.25).
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - See Proposal
02-06-04 Plans Cost - $10.00
02-06-04
02-06-04 DAVIDSON COUNTY (Contract No. CNC048) Call No. 025
02-06-04 Project No. 19027-4222-04
02-06-04 The repair of seven (7) bridges on Spring Street over Ellington
02-06-04 Parkway.
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - See Proposal (See Special Provision 108B)
02-06-04 Plans Cost - $100.00
02-06-04
02-06-04 DAVIDSON COUNTY (Contract No. CNC065) Call No. 026
02-06-04 Project No. 19038-4208-04
02-06-04 The resurfacing on U.S. 70 (S.R. 24, Charlotte Pike) beginning at U.S.
02-06-04 70S (S.R. 1) (L.M. 0.00) and extending to River Road (L.M. 5.00).
02-06-04
02-06-04 Project Length - 5.000 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 DEKALB COUNTY (Contract No. CNC092) Call No. 027
02-06-04 Project No. 98025-4233-04
02-06-04 The resurfacing in Edgar Evins State Park beginning 1.95 miles from
02-06-04 the park entrance (L.M. 1.95) and extending to the
02-06-04 end of the park (L.M. 3.70), including all paved roads, and beginning
02-06-04 at Park Road (L.M. 0.00) and extending to the marina (L.M. 0.55),
02-06-04 including all parking lots.
02-06-04
02-06-04 Project Length - 2.300 miles
02-06-04 Completion Time - On or before May 27, 2004
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 DYER COUNTY (Contract No. CNC049) Call No. 028
02-06-04 Project No. IME-155-2(29), 23001-8166-44
02-06-04 The resurfacing on I-155 beginning near the Mississippi River (L.M.
02-06-04 0.76) and extending to interstate mile marker 8
02-06-04 (L.M. 9.00).
02-06-04
02-06-04 Project Length - 8.240 miles
02-06-04 Completion Time - On or before October 01, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $10.00
02-06-04 The DBE goal for this contract is 3% of the contract amount.
02-06-04
02-06-04 FAYETTE COUNTY (Contract No. CNC083) Call No. 029
02-06-04 Project No. 24005-4222-04
02-06-04 The resurfacing on S.R. 18 beginning at the Mississippi State line
02-06-04 (L.M. 0.00) and extending to the Hardeman County line (L.M. 5.54).
02-06-04
02-06-04 Project Length - 5.540 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)

02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 GIBSON COUNTY (Contract No. CNC066) Call No. 030
02-06-04 Project No. 27131-4211-04
02-06-04 The resurfacing on S.R. 366 beginning north of U.S. 45W (S.R. 5, Main
02-06-04 Street) (L.M. 0.09) and extending to near U.S. 45W (S.R. 5, James A.
02-06-04 Hadley, Sr., Highway) (L.M. 3.44).
02-06-04
02-06-04 Project Length - 3.360 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No.
02-06-04 CNC086) Call No. 031
02-06-04 Project No. 98037-4141-04
02-06-04 The retracing of pavement markings (with large beads) on various
02-06-04 Interstate and State Routes.
02-06-04
02-06-04 Project Length - 646.430
02-06-04 Completion Time - On or before September 01, 2004 (See Special
02-06-04 Provision 108B)
02-06-04 NO PLANS CONTRACT
02-06-04
02-06-04 GREENE COUNTY (Contract No. CNC073) Call No. 032
02-06-04 Project No. 30025-4241-04
02-06-04 The resurfacing on S.R. 348 beginning at S.R. 340 (L.M. 0.00) and
02-06-04 extending to 160 feet east of Jim Kirk Road (L.M. 8.00).
02-06-04
02-06-04 Project Length - 8.000 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 HAMBLEN COUNTY (Contract No. CNC087) Call No. 033
02-06-04 Project No. 32950-3572-04, 32950-3578-04
02-06-04
02-06-04 32950-3572-04
02-06-04 The grading, drainage, and paving on a S.I.A. route (Jones Franklin
02-06-04 Road) beginning at Morris Boulevard and extending to Lea Industries.
02-06-04
02-06-04 Project Length - 0.380 mile
02-06-04
02-06-04 32950-3578-04
02-06-04 The grading, drainage, and paving on a S.I.A. route (Jones Franklin
02-06-04 Road) beginning at Lea Industries and extending to the Morristown City
02-06-04 limits.
02-06-04
02-06-04 Project Length - 0.552 mile
02-06-04
02-06-04 Total Project Length - 0.932 mile
02-06-04 Completion Time - On or before September 01, 2004
02-06-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
02-06-04
02-06-04 HARDIN COUNTY (Contract No. CNC099) Call No. 034
02-06-04 Project No. NHE-15(99), 36001-3282-14
02-06-04 The grading, drainage, construction of a steel plate girder bridge and
02-06-04 a concrete I-beam bridge, and paving on U.S. 64
02-06-04 (S.R. 15) beginning 800 feet west of Bigbie Branch and extending to
02-06-04 the Wayne County line.

02-06-04
02-06-04 Project Length - 2.731 miles
02-06-04 Completion Time - On or before October 15, 2005
02-06-04 Plans Cost - $50.00 Cross-Section Cost - $50.00
02-06-04 The DBE goal for this contract is 9% of the contract amount.
02-06-04
02-06-04 HARDIN COUNTY (Contract No. CNC071) Call No. 035
02-06-04 Project No. 36014-4218-04
02-06-04 The resurfacing on S.R. 203 beginning at S.R. 69 (L.M 0.00) and
02-06-04 extending to S.R. 226 (L.M. 2.56).
02-06-04
02-06-04 Project Length - 2.560 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 HAWKINS COUNTY (Contract No. CNC045) Call No. 036
02-06-04 Project No. 37012-4218-04
02-06-04 The resurfacing on S.R. 70 beginning at U.S. 11W (S.R. 1) (L.M. 6.72)
02-06-04 and extending to S.R. 94 (L.M. 12.63).
02-06-04
02-06-04 Project Length - 5.910 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 HAYWOOD COUNTY (Contract No. CNC072) Call No. 037
02-06-04 Project No. 38005-4209-04
02-06-04 The resurfacing on S.R. 54 beginning at the Tipton County line (L.M.
02-06-04 0.00) and extending to 300 feet west of Thomas Lane (L.M. 8.62).
02-06-04
02-06-04 Project Length - 8.620 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 HENDERSON COUNTY (Contract No. CNC060) Call No. 038
02-06-04 Project No. BR-STP-114(7), 39021-3222-94
02-06-04 The construction of five (5) concrete I-beam bridges on S.R. 114 over
02-06-04 the Beech River (L.M. 9.58), overflows (L.M. 9.27, L.M. 9.45, and L.M.
02-06-04 9.72), and branch (L.M. 9.83), including grading, drainage, and
02-06-04 paving.
02-06-04
02-06-04 Project Length - 0.729 mile
02-06-04 Completion Time - On or before November 15, 2005 (See Special
02-06-04 Provision 108B)
02-06-04 Plans Cost - $50.00 Cross-Section Cost - $10.00
02-06-04 The DBE goal for this contract is 10% of the contract amount.
02-06-04
02-06-04 HICKMAN COUNTY (Contract No. CNC079) Call No. 039
02-06-04 Project No. 41010-4213-04
02-06-04 The resurfacing on S.R. 100 beginning at Firetower Road (L.M. 7.80)
02-06-04 and extending to S.R. 48 (L.M. 14.90).
02-06-04
02-06-04 Project Length - 7.070 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 JEFFERSON COUNTY (Contract No. CNC074) Call No. 040

02-06-04 Project No. 45007-4217-04
02-06-04 The resurfacing on U.S. 411 (S.R. 35) beginning at the Sevier County
02-06-04 line (L.M. 0.00) and extending to the Cocke County line (L.M. 4.99).
02-06-04
02-06-04 Project Length - 4.990 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 KNOX COUNTY (Contract No. CNC075) Call No. 041
02-06-04 Project No. 47009-4286-04
02-06-04 The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning at Papermill
02-06-04 Road (L.M. 12.90) and extending to 580 feet west of S.R. 158 (Neyland
02-06-04 Drive) (L.M. 17.20).
02-06-04
02-06-04 Project Length - 3.850 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 LOUDON COUNTY (Contract No. CNC056) Call No. 042
02-06-04 Project No. 53007-3214-04
02-06-04 The grading, drainage, and paving on S.R. 72 beginning near the Loudon
02-06-04 County landfill and extending to west of I-75.
02-06-04
02-06-04 Project Length - 1.126 miles
02-06-04 Completion Time - On or before September 30, 2004
02-06-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
02-06-04
02-06-04 MADISON COUNTY (Contract No. CNC042) Call No. 043
02-06-04 Project No. 57003-4203-04
02-06-04 The repair of the bridges on U.S. 70 (S.R. 1) over Riverside Drive
02-06-04 (L.M. 15.14), over the West Tennessee Railroad and Freeman Street
02-06-04 (L.M. 15.25), and over the Illinois Central Gulf Railroad and city
02-06-04 streets (L.M. 15.80).
02-06-04
02-06-04 Project Length - 0.000 mile
02-06-04 Completion Time - On or before November 15, 2004 (See Special
02-06-04 Provision 108B)
02-06-04 Plans Cost - $25.00
02-06-04
02-06-04 MADISON COUNTY (Contract No. CNC068) Call No. 044
02-06-04 Project No. 57014-4220-04
02-06-04 The resurfacing on S.R. 138 beginning at Batchelor Loop Road (L.M.
02-06-04 6.22) and extending to 250 feet north of I-40
02-06-04 (L.M. 13.67).
02-06-04
02-06-04 Project Length - 7.450 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 MADISON AND HENDERSON COUNTIES (Contract No. CNC104) Call No. 045
02-06-04 Project No. IME-40-2(79), 57201-8121-44, 57201-4122-04
02-06-04
02-06-04 IME-40-2(79), 57201-8121-44
02-06-04 The resurfacing on I-40 (westbound lanes only) beginning east of exit
02-06-04 87 (interstate mile marker 86.80) and extending to east of the
02-06-04 Henderson County line (interstate mile marker 95.30).
02-06-04

02-06-04 Project Length - 8.340 miles
02-06-04
02-06-04 57201-4122-04
02-06-04 The concrete pavement rehabilitation (crack & joint sealing) on I-40
02-06-04 (eastbound lanes only) beginning at interstate mile marker 87.275 and
02-06-04 extending to interstate mile marker 95.30.
02-06-04
02-06-04 Project Length - 8.025 miles
02-06-04
02-06-04 Total Project Length - 16.365 miles
02-06-04 Completion Time - On or before June 30, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $10.00
02-06-04 The DBE goal for this contract is 3% of the contract amount.
02-06-04
02-06-04 MAURY COUNTY (Contract No. CNC078) Call No. 046
02-06-04 Project No. 60100-4206-04
02-06-04 The resurfacing on S.R. 396 beginning at the Saturn entrance (L.M.
02-06-04 0.00) and extending to I-65 (L.M. 4.55).
02-06-04
02-06-04 Project Length - 4.550 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 MONTGOMERY COUNTY (Contract No. CNC077) Call No. 047
02-06-04 Project No. 63030-4207-04
02-06-04 The resurfacing on S.R. 237 beginning at S.R. 374 (L.M. 0.00) and
02-06-04 extending to S.R. 238 (L.M. 7.94).
02-06-04
02-06-04 Project Length - 7.940 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 RHEA COUNTY (Contract No. CNC094) Call No. 048
02-06-04 Project No. 72007-4228-04
02-06-04 The resurfacing on S.R. 68 beginning at the Little Piney River (L.M.
02-06-04 3.41) and extending to 300 feet east of Shut-In-Gap Road (L.M. 6.85).
02-06-04
02-06-04 Project Length - 3.440 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 RUTHERFORD COUNTY (Contract No. CNC102) Call No. 049
02-06-04 Project No. 75002-3276-04
02-06-04 The improvement of the intersections on U.S. 41 (U.S. 70S, S.R. 1) at
02-06-04 the Nissan gate 12 access and on S.R. 102 at the Nissan corporate
02-06-04 entrance.
02-06-04
02-06-04 Project Length - 0.307 mile
02-06-04 Completion Time - See Proposal
02-06-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-06-04
02-06-04 RUTHERFORD COUNTY (Contract No. CNC103) Call No. 050
02-06-04 Project No. 75013-4238-04
02-06-04 The resurfacing on S.R. 99 beginning near Old Salem Road (L.M. 12.75)
02-06-04 and extending to S.R. 96 (L.M. 19.62).
02-06-04

02-06-04 Project Length - 6.870 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 SHELBY COUNTY (Contract No. CNC069) Call No. 051
02-06-04 Project No. 79011-4257-04
02-06-04 The resurfacing on U.S. 70 (U.S. 79, S.R. 1) beginning east of S.R.
02-06-04 177 (L.M. 20.04) and extending to near Clear Creek Road (L.M. 26.00).
02-06-04
02-06-04 Project Length - 5.960 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 SHELBY COUNTY (Contract No. CNC082) Call No. 052
02-06-04 Project No. 79028-4259-04
02-06-04 The resurfacing on U.S. 72 (S.R. 57, Poplar Avenue) beginning 100 feet
02-06-04 west of Goodlett Street (L.M. 4.70) and extending to I-240 (L.M.
02-06-04 8.15).
02-06-04
02-06-04 Project Length - 3.450 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 TIPTON COUNTY (Contract No. CNC070) Call No. 053
02-06-04 Project No. 84007-4221-04
02-06-04 The resurfacing on S.R. 59 beginning at S.R. 384 (L.M. 21.05) and
02-06-04 extending to S.R. 14 (L.M. 25.42) and on S.R. 384 beginning at S.R. 59
02-06-04 (L.M. 6.25) and extending to Mill Road (L.M. 7.24).
02-06-04
02-06-04 Project Length - 5.360 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
02-06-04
02-06-04 VAN BUREN AND BLEDSOE COUNTIES (Contract No. CNC095) Call No. 054
02-06-04 Project No. 98025-4232-04
02-06-04 The resurfacing (microsurfacing) on S.R. 30 beginning at S.R. 285
02-06-04 (L.M. 17.57) in Van Buren County and extending to near Tip Top Road
02-06-04 (L.M. 5.60) in Bledsoe County.
02-06-04
02-06-04 Project Length - 10.18 miles
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision
02-06-04 108B)
02-06-04 Plans Cost - $3.00 (11" x 17")
==========
03-26-04 HENRY COUNTY (Contract No. CNC906) Call No. 001
03-26-04 Project No. 40014-4220-04
03-26-04 The resurfacing on S.R. 140 beginning near Wagner Road (L.M. 13.24)
03-26-04 and extending to S.R. 69 (L.M. 19.69).
03-26-04
03-26-04 Project Length - 6.450 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 ANDERSON AND ROANE COUNTIES (Contract No. CNC148) Call No. 002
03-26-04 Project No. STP-M-9115(9), 01953-8551-54

03-26-04 The resurfacing on twelve (12) city streets in Oak Ridge.
03-26-04
03-26-04 Project Length - 6.740 miles
03-26-04 Completion Time - On or before August 15, 2004 (See Special Provision
03-26-04 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04 The DBE goal for this contract is 3%.
03-26-04
03-26-04 BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract
03-26-04 No. CNC117) Call No. 003
03-26-04 Project No. 98037-4144-04
03-26-04 The retracing of pavement markings (with large beads) on various
03-26-04 Interstate and State Routes.
03-26-04
03-26-04 Project Length - 656.340 miles
03-26-04 Completion Time - On or before September 01, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 NO PLANS CONTRACT
03-26-04
03-26-04 BENTON, CARROLL, DECATUR, DYER, GIBSON, HENRY, LAKE, OBION, AND
03-26-04 WEAKLEY COUNTIES (Contract No. CNC119) Call No. 004
03-26-04 Project No. 98045-4281-04
03-26-04 The retracing of pavement markings on various State Routes.
03-26-04
03-26-04 Project Length - 1,397.810 miles
03-26-04 Completion Time - On or before September 01, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 NO PLANS CONTRACT
03-26-04
03-26-04 BLEDSOE COUNTY (Contract No. CNC155) Call No. 005
03-26-04 Project No. 04001-4231-04
03-26-04 The resurfacing on U.S. 127 (S.R. 28) beginning at College Station
03-26-04 Cross Road (L.M. 5.80) and extending to 0.40 mile south of S.R. 30
03-26-04 (L.M. 13.64).
03-26-04
03-26-04 Project Length - 7.820 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 BLOUNT COUNTY (Contract No. CNC149) Call No. 006
03-26-04 Project No. BR-STP-33(38), 05001-3268-94
03-26-04 The construction of a concrete slab bridge on S.R. 33 (East Broadway)
03-26-04 over Brown Creek (L.M. 12.51), including grading, drainage, and
03-26-04 paving.
03-26-04
03-26-04 Project Length - 0.033 mile
03-26-04 Completion Time - See Proposal
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-26-04 The DBE goal for this contract is 4%.
03-26-04
03-26-04 BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES
03-26-04 (Contract No. CNC107) Call No. 007
03-26-04 Project No. 98015-4129-04
03-26-04 The retracing of pavement markings on various Interstate and State
03-26-04 Routes.
03-26-04
03-26-04 Project Length - 459.150 miles
03-26-04 Completion Time - On or before November 15, 2004 (See Special
03-26-04 Provision 108B)

03-26-04 NO PLANS CONTRACT
03-26-04
03-26-04 BRADLEY COUNTY (Contract No. CNC050) Call No. 008
03-26-04 Project No. BR-STP-40(9), 06004-3237-94
03-26-04 The construction of a precast structure on U.S. 64 (S.R. 40) over
03-26-04 South Mouse Creek (L.M. 0.04), including grading, drainage, and
03-26-04 paving.
03-26-04
03-26-04 Project Length - 0.117 mile
03-26-04 Completion Time - On or before November 15, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-26-04 The DBE goal for this contract is 8%.
03-26-04
03-26-04 CARTER COUNTY (Contract No. CNC151) Call No. 009
03-26-04 Project No. 10003-4259-04
03-26-04 The slide repair on U.S. 19 (S.R. 37) at Valley Forge (L.M. 18.20).
03-26-04
03-26-04 Project Length - 0.213 mile
03-26-04 Completion Time - On or before October 31, 2004
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-26-04
03-26-04 CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, AND
03-26-04 RHEA COUNTIES (Contract No. CNC109) Call No. 010
03-26-04 Project No. 98025-4136-04
03-26-04 The retracing of pavement markings on various Interstate and State
03-26-04 Routes.
03-26-04
03-26-04 Project Length - 867.210 miles
03-26-04 Completion Time - On or before November 15, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 NO PLANS CONTRACT
03-26-04
03-26-04 COCKE COUNTY (Contract No. CNC043) Call No. 011
03-26-04 Project No. BRZE-1500(34), 15945-3480-94
03-26-04 The construction of a concrete slab bridge on Armory Road (Old S.R.
03-26-04 32) over English Creek (L.M. 1.37), including grading, drainage, and
03-26-04 paving.
03-26-04
03-26-04 Project Length - 0.072 mile
03-26-04 Completion Time - On or before August 15, 2004
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-26-04 The DBE goal for this contract is 3%.
03-26-04
03-26-04 CROCKETT COUNTY (Contract No. CNC115) Call No. 012
03-26-04 Project No. 17007-4209-04
03-26-04 The resurfacing on S.R. 54 beginning 0.359 mile west of U.S. 412 (S.R.
03-26-04 20) (L.M. 4.72) and extending to 0.322 mile east
03-26-04 of U.S. 412 (S.R. 20) (L.M. 5.59) and on S.R. 88 beginning at S.R. 54
03-26-04 (L.M. 10.47) and extending to U.S. 412 (S.R. 20) (L.M. 13.55).
03-26-04
03-26-04 Project Length - 3.950 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 CROCKETT, HAYWOOD, HENDERSON, LAUDERDALE, SHELBY, AND TIPTON COUNTIES
03-26-04 (Contract No. CNC120) Call No. 013
03-26-04 Project No. 98045-4282-04
03-26-04 The retracing of pavement markings on various State Routes.

03-26-04
03-26-04 Project Length - 719.650 miles
03-26-04 Completion Time - On or before September 01, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 NO PLANS CONTRACT
03-26-04
03-26-04 DAVIDSON COUNTY (Contract No. CNC142) Call No. 014
03-26-04 Project No. STP-H-251(2), 19054-3210-94
03-26-04 The grading and drainage on S.R. 251 (Old Hickory Boulevard) beginning
03-26-04 at L.M. 10.30 and extending to L.M. 10.60.
03-26-04
03-26-04 Project Length - 0.284 mile
03-26-04 Completion Time - On or before June 30, 2004 (See Special Provision
03-26-04 108B)
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-26-04 The DBE goal for this contract is 7%.
03-26-04
03-26-04 DAVIDSON COUNTY (Contract No. CNC137) Call No. 015
03-26-04 Project No. STP-H-45(20), 19042-3265-94
03-26-04 The installation of signals on the I-24 ramp to S.R. 45 (Old Hickory
03-26-04 Boulevard).
03-26-04
03-26-04 Project Length - 0.000 mile
03-26-04 Completion Time - On or before November 15, 2004
03-26-04 Plans Cost - $3.00
03-26-04
03-26-04 DAVIDSON COUNTY (Contract No. CNC136) Call No. 016
03-26-04 Project No. STP-H-9312(54), 19959-3562-94
03-26-04 The installation of signals on the I-24 ramp to Haywood Lane.
03-26-04
03-26-04 Project Length - 0.000 mile
03-26-04 Completion Time - On or before November 15, 2004
03-26-04 Plans Cost - $10.00
03-26-04
03-26-04 DYER COUNTY (Contract No. CNC126) Call No. 017
03-26-04 Project No. 23013-4247-04
03-26-04 The resurfacing on S.R. 104 beginning at the Tennessee-Kentucky
03-26-04 Railroad (L.M. 13.60) and extending to Troy Avenue (L.M. 16.76).
03-26-04
03-26-04 Project Length - 3.160 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 GIBSON COUNTY (Contract No. CNC121) Call No. 018
03-26-04 Project No. 27002-4229-04
03-26-04 The resurfacing on Old S.R. 5 beginning at Green Valley Road (L.M.
03-26-04 17.29) and extending to Gravette Crossing Road
03-26-04 (L.M. 24.29).
03-26-04
03-26-04 Project Length - 7.000 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 GREENE COUNTY (Contract No. CNC084) Call No. 019
03-26-04 Project No. 30946-3556-04
03-26-04 The grading, drainage, and paving on a S.I.A. route serving John Deere
03-26-04 Power Products.
03-26-04

03-26-04 Project Length - 1.695 miles
03-26-04 Completion Time - On or before November 15, 2004
03-26-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
03-26-04
03-26-04 HARDEMAN COUNTY (Contract No. CNC098) Call No. 020
03-26-04 Project No. BR-STP-57(31), 35005-3244-94
03-26-04 The construction of two (2) concrete box beam bridges on S.R. 57 over
03-26-04 Saulsbury Creek (L.M. 6.80) and the East Fork of Spring Creek (L.M.
03-26-04 9.47), including grading, drainage, and paving.
03-26-04
03-26-04 Project Length - 0.259 mile
03-26-04 Completion Time - On or before April 15, 2005
03-26-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
03-26-04 The DBE goal for this contract is 10%.
03-26-04
03-26-04 HENDERSON COUNTY (Contract No. CNC113) Call No. 021
03-26-04 Project No. 39004-4225-04
03-26-04 The resurfacing on S.R. 22 beginning at the Chester County line (L.M.
03-26-04 0.00) and extending to near Dots Park Lane
03-26-04 (L.M. 9.15).
03-26-04
03-26-04 Project Length - 9.150 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 KNOX COUNTY (Contract No. CNC156) Call No. 022
03-26-04 Project No. 47009-4286-04
03-26-04 The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning at Papermill
03-26-04 Road (L.M. 12.90) and extending to Newcom Avenue (L.M. 15.01).
03-26-04
03-26-04 Project Length - 2.110 miles
03-26-04 Completion Time - On or before August 15, 2004 (See Special Provision
03-26-04 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 LAUDERDALE COUNTY (Contract No. CNC124) Call No. 023
03-26-04 Project No. 49210-4210-04
03-26-04 The resurfacing on S.R. 210 beginning at S.R. 88 (L.M. 0.00) and
03-26-04 extending to the Dyer County line (L.M. 3.70).
03-26-04
03-26-04 Project Length - 3.700 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 LAWRENCE COUNTY (Contract No. CNC047) Call No. 024
03-26-04 Project No. BRZE-5000(7), 50044-3205-94
03-26-04 The construction of a concrete box beam bridge on Gimlet Road over
03-26-04 Beeler Fork Creek (L.M. 1.86), including grading, drainage, and
03-26-04 paving.
03-26-04
03-26-04 Project Length - 0.142 mile
03-26-04 Completion Time - On or before December 15, 2004
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-26-04 The DBE goal for this contract is 7%.
03-26-04
03-26-04 LAWRENCE, LEWIS, AND MAURY COUNTIES (Contract No. CNC130) Call No. 025
03-26-04 Project No. 98037-4246-04
03-26-04 The resurfacing on S.R. 20 beginning at the Lewis County line (L.M.

03-26-04 0.00) in Lawrence County and extending to U.S. 43 (S.R. 6) (L.M. 0.55)
03-26-04 in Maury County.
03-26-04
03-26-04 Project Length - 5.430 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 LOUDON COUNTY (Contract No. CNC147) Call No. 026
03-26-04 Project No. STP-HH-NHE-1(161), 53003-3208-94
03-26-04 The grading, drainage, installation of signals, and paving on U.S. 70
03-26-04 (S.R. 1) at U.S. 321 (S.R. 73).
03-26-04
03-26-04 Project Length - 0.245 mile
03-26-04 Completion Time - On or before November 30, 2004
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-26-04 The DBE goal for this contract is 8%.
03-26-04
03-26-04 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CNC108) Call
03-26-04 No. 027
03-26-04 Project No. 98015-4130-04
03-26-04 The retracing of pavement markings on various Interstate and State
03-26-04 Routes.
03-26-04
03-26-04 Project Length - 251.210 miles
03-26-04 Completion Time - On or before November 15, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 NO PLANS CONTRACT
03-26-04
03-26-04 MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No.
03-26-04 CNC118) Call No. 028
03-26-04 Project No. 98037-4143-04
03-26-04 The retracing of pavement markings (with large beads) on various
03-26-04 Interstate and State Routes.
03-26-04
03-26-04 Project Length - 562.100 miles
03-26-04 Completion Time - On or before September 01, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 NO PLANS CONTRACT
03-26-04
03-26-04 MADISON COUNTY (Contract No. CNC106) Call No. 029
03-26-04 Project No. STP-NHE-5(61), 57006-3250-14
03-26-04 The grading, drainage, construction of two (2) concrete I-beam bridges
03-26-04 and two (2) retaining walls, and paving on U.S. 45 (S.R. 5) beginning
03-26-04 near Old Pinson Road and extending to S.R. 18.
03-26-04
03-26-04 Project Length - 3.375 miles
03-26-04 Completion Time - On or before June 30, 2006
03-26-04 Plans Cost - $100.00 Cross-Section Cost - $50.00
03-26-04 The DBE goal for this contract is 10%.
03-26-04
03-26-04 MARSHALL COUNTY (Contract No. CNC131) Call No. 030
03-26-04 Project No. 59017-4217-04
03-26-04 The resurfacing on S.R. 272 beginning at U.S. 31A (S.R. 11) (L.M.
03-26-04 9.78) and extending to the C.S.X. Railroad (L.M. 13.50).
03-26-04
03-26-04 Project Length - 3.720 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")

03-26-04
03-26-04 PERRY COUNTY (Contract No. CNC127) Call No. 031
03-26-04 Project No. 68001-4238-04
03-26-04 The resurfacing on S.R. 13 beginning near Mudspring Hollow Road (L.M.
03-26-04 24.20) and extending to the Humphreys County line (L.M. 30.51).
03-26-04
03-26-04 Project Length - 6.310 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 RHEA COUNTY (Contract No. CNC093) Call No. 032
03-26-04 Project No. STP-H-30(41), 72004-3228-94
03-26-04 The improvement of the intersection on S.R. 30 at Railroad Street.
03-26-04
03-26-04 Project Length - 0.107 mile
03-26-04 Completion Time - See Proposal
03-26-04 Plans Cost - $10.00
03-26-04 The DBE goal for this contract is 5%.
03-26-04
03-26-04 ROANE COUNTY (Contract No. CNC153) Call No. 033
03-26-04 Project No. APL/STP-M-9116(4), 73953-3533-54
03-26-04 The construction of a concrete I-beam bridge on Tedder Lane over the
03-26-04 Norfolk Southern Railroad, including grading, drainage, and paving.
03-26-04
03-26-04 Project Length - 0.141 mile
03-26-04 Completion Time - See Proposal
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-26-04 The DBE goal for this contract is 4%.
03-26-04
03-26-04 SHELBY COUNTY (Contract No. CNC158) Call No. 034
03-26-04 Project No. BR-STP-205(13), 79036-3210-94
03-26-04 The construction of a concrete box bridge on S.R. 205 over branch
03-26-04 (L.M. 16.82).
03-26-04
03-26-04 Project Length - 0.156 mile
03-26-04 Completion Time - On or before August 31, 2004
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-26-04 The DBE goal for this contract is 10%.
03-26-04
03-26-04 SMITH COUNTY (Contract No. CNC128) Call No. 035
03-26-04 Project No. 80002-4251-04
03-26-04 The resurfacing on U.S. 70N (S.R. 24) beginning at the Wilson County
03-26-04 line (L.M. 0.00) and extending to near Plunketts Creek Road (L.M.
03-26-04 5.00).
03-26-04
03-26-04 Project Length - 4.910 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 STEWART COUNTY (Contract No. CNC129) Call No. 036
03-26-04 Project No. 81010-4213-04
03-26-04 The resurfacing on S.R. 233 beginning at S.R. 49 (L.M. 0.00) and
03-26-04 extending to S.R. 46 (L.M. 8.37).
03-26-04
03-26-04 Project Length - 8.370 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")

03-26-04
03-26-04 SULLIVAN COUNTY (Contract No. CNC110) Call No. 037
03-26-04 Project No. 82946-4231-04
03-26-04 The resurfacing on S.R. 36 beginning at Clinchfield Street (L.M.
03-26-04 10.17) and extending to S.R. 355 (L.M. 10.54), on S.R. 126 beginning
03-26-04 53 feet north of Lincoln Street (L.M. 2.50) and extending to S.R. 36
03-26-04 (L.M. 3.11), and on S.R. 355 beginning at Netherland Inn Road (L.M.
03-26-04 2.08) and extending to S.R. 36 (L.M. 2.58).
03-26-04
03-26-04 Project Length - 1.480 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 TIPTON COUNTY (Contract No. CNC125) Call No. 038
03-26-04 Project No. 84004-4223-04
03-26-04 The resurfacing on S.R. 54 beginning at S.R. 384 (L.M. 0.72) and
03-26-04 extending to the Haywood County line (L.M. 9.79).
03-26-04
03-26-04 Project Length - 9.070 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 UNICOI COUNTY (Contract No. CNC133) Call No. 039
03-26-04 Project No. BR-STP-107(9), 86006-3223-94
03-26-04 The construction of a concrete box bridge on S.R. 107 over Indian
03-26-04 Creek (L.M. 8.69), including grading, drainage, and paving.
03-26-04
03-26-04 Project Length - 0.180 mile
03-26-04 Completion Time - See Proposal
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-26-04 The DBE goal for this contract is 3%.
03-26-04
03-26-04 UNION COUNTY (Contract No. CNC111) Call No. 040
03-26-04 Project No. 87035-4204-04
03-26-04 The resurfacing on S.R. 144 beginning at S.R. 131 (L.M. 0.00) and
03-26-04 extending to S.R. 33 (L.M. 5.03).
03-26-04
03-26-04 Project Length - 5.030 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 WASHINGTON COUNTY (Contract No. CNC154) Call No. 041
03-26-04 Project No. STP/HPP-36(40), 90006-3216-14
03-26-04 The grading, drainage, construction of a concrete Bulb-Tee beam bridge
03-26-04 and a concrete slab bridge, and paving on S.R. 36 beginning 260 meters
03-26-04 north of S.R. 381 and extending to 180 meters south of S.R. 354.
03-26-04
03-26-04 Project Length - 3.502 kilometers *METRIC*
03-26-04 Completion Time - See Proposal
03-26-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
03-26-04 The DBE goal for this contract is 6%.
03-26-04
03-26-04 WASHINGTON AND CARTER COUNTIES (Contract No. CNC112) Call No. 042
03-26-04 Project No. 98015-4232-04
03-26-04 The resurfacing on S.R. 67 beginning 160 feet east of South Roane
03-26-04 Street (L.M. 10.20) in Washington County and extending to 105 feet
03-26-04 west of S.R. 359 (L.M. 2.77) in Carter County.

03-26-04
03-26-04 Project Length - 4.030 miles
03-26-04 Completion Time - On or before September 30, 2004 (See Special
03-26-04 Provision 108B)
03-26-04 Plans Cost - $3.00 (11" x 17")
03-26-04
03-26-04 WEAKLEY COUNTY (Contract No. CNC132) Call No. 043
03-26-04 Project No. BRZE-9200(34), 92012-3414-94
03-26-04 The construction of a concrete I-beam bridge on Old Ruthville Road
03-26-04 over overflow of the North Fork Obion River
03-26-04 (L.M. 5.71), including grading, drainage, and paving.
03-26-04
03-26-04 Project Length - 0.137 mile
03-26-04 Completion Time - See Proposal
03-26-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-26-04 The DBE goal for this contract is 8%.
03-26-04
03-26-04 WILSON COUNTY (Contract No. CNC145) Call No. 044
03-26-04 Project No. 95950-3564-04
03-26-04 The grading, drainage, and paving on South Hartmann Drive, beginning
03-26-04 at Old Murfreesboro Road and extending to south of Franklin Road.
03-26-04
03-26-04 Project Length - 1.048 miles
03-26-04 Completion Time - See Proposal
03-26-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
==========
05-07-04 HARDEMAN COUNTY (Contract No. CNC908) Call No. 001
05-07-04 Project No. BR-STP-57(31), 35005-3244-94
05-07-04 The construction of two (2) concrete box beam bridges on S.R. 57 over
05-07-04 Saulsbury Creek (L.M. 6.80) and the East Fork of Spring Creek (L.M.
05-07-04 9.47), including grading, drainage, and paving.
05-07-04
05-07-04 Project Length - 0.259 mile
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
05-07-04 The DBE goal for this contract is 10%.
05-07-04
05-07-04 WASHINGTON COUNTY (Contract No. CNC907) Call No. 002
05-07-04 Project No. STP/HPP-36(40), 90006-3216-14
05-07-04 The grading, drainage, construction of a concrete Bulb-Tee beam bridge
05-07-04 and a concrete slab bridge, and paving on S.R. 36 beginning 260 meters
05-07-04 north of S.R. 381 and extending to 180 meters south of S.R. 354.
05-07-04
05-07-04 Project Length - 3.502 kilometers *METRIC*
05-07-04 Completion Time - On or before November 15, 2006
05-07-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
05-07-04 The DBE goal for this contract is 6%.
05-07-04
05-07-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
05-07-04 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
05-07-04 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
05-07-04 WASHINGTON COUNTIES (Contract No. CNC191) Call No. 003
05-07-04 Project No. 98015-4138-04
05-07-04 The random on-call signing on various Interstate and State Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04

05-07-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
05-07-04 JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON
05-07-04 COUNTIES (Contract No. CNC208) Call No. 004
05-07-04 Project No. 98015-4139-04
05-07-04 The random on-call attenuator repair on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE,
05-07-04 ROANE, AND SEVIER COUNTIES (Contract No. CNC210) Call No. 005
05-07-04 Project No. 98015-4140-04
05-07-04 The sweeping and drain cleaning on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 ANDERSON, BLOUNT, CAMPBELL, JEFFERSON, KNOX, LOUDON, MONROE, MORGAN,
05-07-04 ROANE, SCOTT, SEVIER, AND UNION COUNTIES (Contract No. CNC190) Call
05-07-04 No. 006
05-07-04 Project No. 98015-4135-04
05-07-04 The random on-call pavement marking on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
05-07-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
05-07-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
05-07-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
05-07-04 No. CNC165) Call No. 007
05-07-04 Project No. 98037-4150-04
05-07-04 The random on-call pavement marking on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
05-07-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
05-07-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
05-07-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
05-07-04 No. CNC163) Call No. 008
05-07-04 Project No. 98037-4151-04
05-07-04 The random on-call signing on various Interstate and State Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT

05-07-04
05-07-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
05-07-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
05-07-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
05-07-04 (Contract No. CNC166) Call No. 009
05-07-04 Project No. 98045-4185-04
05-07-04 The random on-call pavement marking on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
05-07-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
05-07-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
05-07-04 (Contract No. CNC164) Call No. 010
05-07-04 Project No. 98045-4191-04
05-07-04 The random on-call signing on various Interstate and State Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,
05-07-04 MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNC178)
05-07-04 Call No. 011
05-07-04 Project No. 98045-4192-04
05-07-04 The repair of fence on various Interstate and State Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BENTON, CARROLL, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY
05-07-04 COUNTIES (Contract No. CNC185) Call No. 012
05-07-04 Project No. 98045-4193-04
05-07-04 The random on-call attenuator repair on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,
05-07-04 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,
05-07-04 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
05-07-04 COUNTIES (Contract No. CNC193) Call No. 013
05-07-04 Project No. 98025-4142-04
05-07-04 The random on-call pavement marking on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,

05-07-04 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,
05-07-04 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
05-07-04 COUNTIES (Contract No. CNC194) Call No. 014
05-07-04 Project No. 98025-4147-04
05-07-04 The random on-call signing on various Interstate and State Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 BRADLEY COUNTY (Contract No. CNC050) Call No. 015
05-07-04 Project No. BR-STP-40(9), 06004-3237-94
05-07-04 The construction of a precast structure on U.S. 64 (S.R. 40) over
05-07-04 South Mouse Creek (L.M. 0.04), including grading, drainage, and
05-07-04 paving.
05-07-04
05-07-04 Project Length - 0.117 mile
05-07-04 Completion Time - On or before December 15, 2004 (See Special
05-07-04 Provision 108B)
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-07-04 The DBE goal for this contract is 8%.
05-07-04
05-07-04 BRADLEY COUNTY (Contract No. CNC199) Call No. 017
05-07-04 Project No. 06946-4217-04
05-07-04 The resurfacing on S.R. 40 beginning at U.S. 11 (S.R. 2) (L.M. 0.12)
05-07-04 and extending to S.R. 74 (L.M. 0.68), on S.R. 60 beginning at the
05-07-04 Georgia State line (L.M. 0.00) and extending to 2.0 miles north of
05-07-04 S.R. 317 (L.M. 3.92), and on S.R. 311 beginning at S.R. 60 (L.M. 4.99)
05-07-04 and extending to S.R. 74 (L.M. 6.08).
05-07-04
05-07-04 Project Length - 5.570 miles
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision
05-07-04 108B)
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
05-07-04 JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.
05-07-04 CNC189) Call No. 018
05-07-04 Project No. 98015-4134-04
05-07-04 The random on-call pavement marking on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 CHESTER COUNTY (Contract No. CNC038) Call No. 019
05-07-04 Project No. STP-100(23), 12087-3203-14
05-07-04 The grading, drainage, construction of six (6) bridges, and paving on
05-07-04 S.R. 100 beginning east of Montezuma Road and extending to 0.15
05-07-04 kilometer west of South Fork Forked Deer River.
05-07-04
05-07-04 Project Length - 6.299 kilometers *METRIC*
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $100.00 Cross-Section Cost - $50.00
05-07-04 The DBE goal for this contract is 9%.
05-07-04
05-07-04 CHESTER COUNTY (Contract No. CNC162) Call No. 020

05-07-04 Project No. STP-H-NHE-5(73), 12001-3226-94
05-07-04 The installation of signals on U.S. 45 (S.R. 5) at S.R. 100 (Main
05-07-04 Street).
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before December 31, 2004
05-07-04 Plans Cost - $10.00
05-07-04
05-07-04 CLAIBORNE COUNTY (Contract No. CNC176) Call No. 021
05-07-04 Project No. 13951-3515-04
05-07-04 The paving on a S.I.A. route serving England Inc. in New Tazewell.
05-07-04
05-07-04 Project Length - 0.161 mile
05-07-04 Completion Time - On or before July 31, 2004
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 DAVIDSON COUNTY (Contract No. CNC174) Call No. 022
05-07-04 Project No. 19016-4205-04
05-07-04 The resurfacing on S.R. 1 beginning at the Cheatham County line (L.M.
05-07-04 0.00) and extending to county road (L.M. 4.55).
05-07-04
05-07-04 Project Length - 4.530 miles
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision
05-07-04 108B)
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 DAVIDSON COUNTY (Contract No. CNC179) Call No. 023
05-07-04 Project No. 19047-4220-04
05-07-04 The cleaning of the Thompson Lane Tunnel on S.R. 155.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,
05-07-04 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNC183)
05-07-04 Call No. 024
05-07-04 Project No. 98037-4152-04
05-07-04 The random on-call attenuator repair on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND
05-07-04 WILSON COUNTIES (Contract No. CNC184) Call No. 025
05-07-04 Project No. 98037-4153-04
05-07-04 The sweeping, drain cleaning, and bridge cleaning on various
05-07-04 Interstate and State Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES
05-07-04 (Contract No. CNC209) Call No. 026
05-07-04 Project No. 98025-4148-04

05-07-04 The random on-call attenuator repair on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 FAYETTE AND SHELBY COUNTIES (Contract No. CNC143) Call No. 027
05-07-04 Project No. STP-385(21), 79185-3224-14
05-07-04 The grading, drainage, construction of three (3) concrete I-beam
05-07-04 bridges, and partial paving on S.R. 385 beginning 0.32 mile north of
05-07-04 S.R. 193 (Macon Road) and extending to S.R. 205 (Collierville-
05-07-04 Arlington Road).
05-07-04
05-07-04 Project Length - 3.003 miles
05-07-04 Completion Time - On or before December 15, 2005
05-07-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
05-07-04 The DBE goal for this contract is 10%.
05-07-04
05-07-04 GIBSON COUNTY (Contract No. CNC168) Call No. 028
05-07-04 Project No. BRZE-2700(25), 27139-3405-94
05-07-04 The construction of a concrete box bridge on Esquire Green Road over
05-07-04 Cow Creek (L.M. 0.88), including grading, drainage, and paving.
05-07-04
05-07-04 Project Length - 0.117 mile
05-07-04 Completion Time - On or before October 30, 2004
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-07-04 The DBE goal for this contract is 10%.
05-07-04
05-07-04 GRAINGER AND CLAIBORNE COUNTIES (Contract No. CNC170) Call No. 029
05-07-04 Project No. APD-NHE-32(20), 13001-3228-64, 29004-3236-64
05-07-04 The grading, drainage, construction of two (2) concrete Bulb-Tee
05-07-04 bridges and two (2) retaining walls, and paving on
05-07-04 U.S. 25E (S.R. 32) beginning north of Indian Creek and extending to
05-07-04 south of Little Sycamore Creek.
05-07-04
05-07-04 Project Length - 9.555 kilometers *METRIC*
05-07-04 Completion Time - On or before December 31, 2008
05-07-04 Plans Cost - $200.00 Cross-Section Cost - $175.00
05-07-04 The DBE goal for this contract is 6%.
05-07-04
05-07-04 HAMILTON COUNTY (Contract No. CNC172) Call No. 030
05-07-04 Project No. IM/HPP-75-1(109), 33005-3170-44
05-07-04 The grading, drainage, construction of a steel plate girder bridge,
05-07-04 and paving on I-75 at the junction with the proposed Volunteer
05-07-04 Ordnance Connector.
05-07-04
05-07-04 Project Length - 1.714 miles
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $125.00 Cross-Section Cost - $50.00
05-07-04 The DBE goal for this contract is 7%.
05-07-04
05-07-04 HAMILTON COUNTY (Contract No. CNC201) Call No. 031
05-07-04 Project No. 33947-4279-04
05-07-04 The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2,
05-07-04 McCallie Avenue), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8,
05-07-04 Cherokee Boulevard), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R.
05-07-04 8, Ringgold Road).
05-07-04
05-07-04 Project Length - 0.000 mile

05-07-04 Completion Time - On or before June 30, 2005
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 HAMILTON, RHEA, AND SEQUATCHIE COUNTIES (Contract No. CNC192) Call No.
05-07-04 032
05-07-04 Project No. STP-H-NHE-REG2(43), 98025-3241-94
05-07-04 The installation of snowplowable pavement markers on various State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 21.070 miles
05-07-04 Completion Time - On or before August 01, 2004 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 HAYWOOD COUNTY (Contract No. CNC141) Call No. 033
05-07-04 Project No. BR/STP-76(31), 38007-3225-14
05-07-04 The grading, drainage, construction of a steel plate girder bridge,
05-07-04 and paving on S.R. 76 beginning south of I-40 and extending to U.S. 70
05-07-04 (S.R. 1).
05-07-04
05-07-04 Project Length - 3.029 miles
05-07-04 Completion Time - On or before December 15, 2006 (See Special
05-07-04 Provision 108B)
05-07-04 Plans Cost - $100.00 Cross-Section Cost - $25.00
05-07-04 The DBE goal for this contract is 10%.
05-07-04
05-07-04 KNOX COUNTY (Contract No. CNC202) Call No. 034
05-07-04 Project No. 47010-4233-04
05-07-04 The cleaning of the Henley Street Connector Tunnel on S.R. 1.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 MADISON COUNTY (Contract No. CNC101) Call No. 035
05-07-04 Project No. BR-STP-198(6), 57023-3231-94
05-07-04 The construction of a concrete box bridge on S.R. 198 (E. Chester
05-07-04 Street) over Jones Creek (L.M. 1.23), including grading, drainage, and
05-07-04 paving.
05-07-04
05-07-04 Project Length - 0.103 mile
05-07-04 Completion Time - On or before December 15, 2004
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-07-04 The DBE goal for this contract is 9%.
05-07-04
05-07-04 MCNAIRY COUNTY (Contract No. CNC171) Call No. 036
05-07-04 Project No. 55008-4239-04
05-07-04 The resurfacing on S.R. 57 beginning at Pleasant Site Road (L.M.
05-07-04 19.80) and extending to the Hardin County line
05-07-04 (L.M. 24.71).
05-07-04
05-07-04 Project Length - 4.910 miles
05-07-04 Completion Time - On or before October 30, 2004 (See Special Provision
05-07-04 108B)
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 MORGAN COUNTY (Contract No. CNC206) Call No. 037
05-07-04 Project No. 65006-4216-04
05-07-04 The resurfacing on S.R. 116 beginning at S.R. 62 (L.M. 0.00) and
05-07-04 extending to the Anderson County line (L.M. 6.17).

05-07-04
05-07-04 Project Length - 6.170 miles
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision
05-07-04 108B)
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 RHEA AND MEIGS COUNTIES (Contract No. CNC212) Call No. 038
05-07-04 Project No. BH-STP-68(21), 72008-3209-94
05-07-04 The rehabilitation of the bridge on S.R. 68 over the Tennessee River
05-07-04 at Watts Bar Dam (L.M. 15.25).
05-07-04
05-07-04 Project Length - 0.080 mile
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $10.00
05-07-04 The DBE goal for this contract is TBD.
05-07-04
05-07-04 ROANE COUNTY (Contract No. CNC085) Call No. 039
05-07-04 Project No. 73001-4197-04
05-07-04 The repair of the bridges on I-40 over S.R. 58 (L.M. 12.34) and I-40
05-07-04 ramp and Cove Lane over box culvert (L.M. 12.23).
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before September 30, 2004 (See Special
05-07-04 Provision 108B)
05-07-04 Plans Cost - $10.00
05-07-04
05-07-04 ROANE COUNTY (Contract No. CNC204) Call No. 040
05-07-04 Project No. 73945-4298-04
05-07-04 The resurfacing on U.S. 70 (S.R. 1) beginning 530 feet west of Old
05-07-04 S.R. 29 (Ruritan Road) (L.M. 12.25) and extending to 105 feet west of
05-07-04 Bluff Road (L.M. 14.74), and on Old S.R. 29 (Ruritan Road) beginning
05-07-04 at U.S. 70 (S.R. 1) (L.M. 4.40) and extending to S.R. 29 (L.M. 6.65).
05-07-04
05-07-04 Project Length - 4.740 miles
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision
05-07-04 108B)
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 ROBERTSON COUNTY (Contract No. CNC186) Call No. 041
05-07-04 Project No. 74012-4208-04
05-07-04 The repair of the bridge on S.R. 76 over the C.S.X. Railroad (L.M.
05-07-04 4.66).
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $10.00
05-07-04
05-07-04 SEVIER COUNTY (Contract No. CNC207) Call No. 042
05-07-04 Project No. 78004-4229-04
05-07-04 The resurfacing on U.S. 411 (U.S. 441, S.R. 35) beginning at Happy
05-07-04 Creek (L.M. 5.04) and extending to 105 feet east of White School Road
05-07-04 (L.M. 9.84).
05-07-04
05-07-04 Project Length - 4.800 miles
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision
05-07-04 108B)
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 SHELBY COUNTY (Contract No. CNC188) Call No. 043
05-07-04 Project No. 79946-4174-04

05-07-04 The sweeping and drain cleaning on various Interstate and State
05-07-04 Routes.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision
05-07-04 108B)
05-07-04 NO PLANS CONTRACT
05-07-04
05-07-04 SULLIVAN COUNTY (Contract No. CNC205) Call No. 044
05-07-04 Project No. STP-M-36(42), 82006-3268-54
05-07-04 The construction of turn lanes on S.R. 36 (Fort Henry Drive) at
05-07-04 Midland Drive (L.M. 8.04), including grading, drainage, signalization,
05-07-04 and paving.
05-07-04
05-07-04 Project Length - 0.000 mile
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-07-04
05-07-04 TIPTON COUNTY (Contract No. CNC138) Call No. 045
05-07-04 Project No. BRZE-8400(47), 84109-3412-94
05-07-04 The construction of a concrete box culvert on Lucado Road over branch
05-07-04 (L.M. 3.74).
05-07-04
05-07-04 Project Length - 0.118 mile
05-07-04 Completion Time - On or before October 30, 2004
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-07-04 The DBE goal for this contract is 9%.
05-07-04
05-07-04 TIPTON COUNTY (Contract No. CNC159) Call No. 046
05-07-04 Project No. NHTSA-HE-206(7), 97084-3206-04
05-07-04 The grading, drainage, installation of signals, and paving on S.R. 206
05-07-04 at Park Street and at U.S. 51 (S.R. 3).
05-07-04
05-07-04 Project Length - 0.424 mile
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
05-07-04
05-07-04 WARREN COUNTY (Contract No. CNC152) Call No. 047
05-07-04 Project No. 98025-4240-04
05-07-04 The resurfacing (microsurfacing) on S.R. 287 beginning 0.20 mile east
05-07-04 of Shelbyville Road (L.M. 10.00) and extending to U.S. 70S (S.R. 1)
05-07-04 (L.M. 14.32) and beginning at Saw Mill Road (L.M. 20.55) and extending
05-07-04 to S.R. 288 (L.M. 33.88).
05-07-04
05-07-04 Project Length - 17.650 miles
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision
05-07-04 108B)
05-07-04 Plans Cost - $3.00 (11" x 17")
05-07-04
05-07-04 WASHINGTON COUNTY (Contract No. CNC173) Call No. 048
05-07-04 Project No. BRZE-9000(36), 90955-3510-94
05-07-04 The construction of a precast concrete structure on Fox Avenue over
05-07-04 Little Limestone Creek (L.M. 0.49), including grading, drainage, and
05-07-04 paving.
05-07-04
05-07-04 Project Length - 0.009 mile
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-07-04 The DBE goal for this contract is 4%.
05-07-04

05-07-04 WAYNE AND LAWRENCE COUNTIES (Contract No. CNC157) Call No. 049
05-07-04 Project No. STP-NHE-15(87), 50002-3244-14
05-07-04 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning east
05-07-04 of Natchez Trace Parkway and extending to S.R. 240.
05-07-04
05-07-04 Project Length - 3.626 miles
05-07-04 Completion Time - See Proposal
05-07-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
05-07-04 The DBE goal for this contract is TBD.
05-07-04
05-07-04 WEAKLEY COUNTY (Contract No. CNC167) Call No. 050
05-07-04 Project No. BRZE-9200(47), 92946-3406-94
05-07-04 The construction of a concrete box beam bridge on Burlie Smith Road
05-07-04 over branch (L.M. 0.45), including grading, drainage, and paving.
05-07-04
05-07-04 Project Length - 0.116 mile
05-07-04 Completion Time - On or before October 30, 2004
05-07-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
05-07-04 The DBE goal for this contract is 9%.
05-07-04
05-07-04 WILSON COUNTY (Contract No. CNC145) Call No. 051
05-07-04 Project No. 95950-3564-04
05-07-04 The grading, drainage, and paving on South Hartmann Drive, beginning
05-07-04 at Old Murfreesboro Road and extending to south of Franklin Road.
05-07-04
05-07-04 Project Length - 1.048 miles
05-07-04 Completion Time - On or before December 15, 2004
05-07-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
==========
05-07-04 NOTICE OF INTENT TO ADVERTISE SHEET 2 OF 1
05-07-04 TENNESSEE DEPARTMENT OF TRANSPORTATION
05-07-04 NOTICE TO CONTRACTORS OF INTENT TO ADVERTISE FOR THE CONSTRUCTION
05-07-04 OF TWO PROJECTS IN SHELBY COUNTY, TENNESSEE AND
05-07-04 CRITTENDEN COUNTY, ARKANSAS
05-07-04 FEDERAL PROJECT NUMBERS IM-098-4(5) AND BHI-098-4(6)
05-07-04 STATE PROJECT NUMBERS 79960-3132-44 AND 79960-3139-94
05-07-04 SHELBY COUNTY (Contract No. CNC211)
05-07-04 Notice is hereby given by the Department of Transportation of the
05-07-04 State of Tennessee of its intent to advertise for bids for project IM-
05-07-04 098-4(5), 79960-3132-44, the Memphis Regional ITS - Early Deployment
05-07-04 Project. This project consists of the complete construction and
05-07-04 testing of approximately 17 miles of Intelligent Transportation System
05-07-04 (ITS) devices as detailed in the Technical Special Provision (TSP) and
05-07-04 in the design plans. The project includes 25 traffic surveillance
05-07-04 Closed Circuit Television (CCTV) cameras and 3 Dynamic Message Signs
05-07-04 (DMS) for the Tennessee Department of Transportation (TDOT). The
05-07-04 system includes but is not limited to: the furnishing and installation
05-07-04 of poles, cabinets, foundations, sign structures, guardrail, conduit,
05-07-04 electrical power service, a wireless wide-area Ethernet communications
05-07-04 network system, CCTV control system software, network management
05-07-04 software and other required vendor software necessary to complete a
05-07-04 fully functional system. All the equipment provided shall comply with
05-07-04 the applicable industry approved standards for the subsystems and
05-07-04 communications network. Use of approved industry standards and the
05-07-04 National Transportation Communications for ITS Protocols (NTCIP) shall
05-07-04 be required for the DMS devices.
05-07-04
05-07-04 Also included in the contract is project BHI-098-4(6), 79960-3139-94.
05-07-04 This project consists of the rewiring and upgrade of navigation,
05-07-04 aerial, and roadway lighting on the I-40 bridge over the Mississippi

05-07-04 River.
05-07-04
05-07-04 Additional information including detailed project description,
05-07-04 prequalification requirements and schedule is on the Department's
05-07-04 website at:
05-07-04 http://www.tdot.state.tn.us/construction/cnc211_details.htm
05-07-04
05-07-04 Project Length - 17.000 miles
05-07-04 Working Days - Conditional System Acceptance on or before June 11,
05-07-04 2005
05-07-04 Plans Cost - $ 50.00
05-07-04 Plans and Specifications will be available after May 3rd, 2004
05-07-04
05-07-04 The Tennessee Department of Transportation hereby notifies all bidders
05-07-04 that it will affirmatively insure that in any contract entered into
05-07-04 pursuant to this advertisement, minority business enterprises will be
05-07-04 afforded full opportunity to submit bids in response to this
05-07-04 invitation and will not be discriminated against on the basis of age,
05-07-04 race, color, religion, national origin, sex, or disability in
05-07-04 consideration for an award.
05-07-04
05-07-04 The right to reject any and all bids is reserved.
05-07-04
05-07-04 AFTER THE PREQUALIFICATION PROCESS, PROPOSAL CONTRACTS FOR THOSE
05-07-04 PREQUALIFIED WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.
05-07-04
05-07-04 Sales tax will be added to the cost of proposals, plans, standard
05-07-04 specifications and standard drawings, if applicable.
05-07-04
05-07-04 Gerald F. Nicely, Commissioner
05-07-04 Tennessee Department of Transportation
05-07-04
05-07-04
05-07-04 Publication No. DT-1390-V
==========
06-11-04 DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND
06-11-04 WILSON COUNTIES (Contract No. CNC909) Call No. 001
06-11-04 Project No. 98037-4153-04
06-11-04 The sweeping, drain cleaning, and bridge cleaning on various
06-11-04 Interstate and State Routes.
06-11-04
06-11-04 Project Length - 0.000 mile
06-11-04 Completion Time - On or before June 30, 2005 (See Special Provision
06-11-04 108B)
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 ANDERSON COUNTY (Contract No. CNC232) Call No. 002
06-11-04 Project No. 01034-4220-04
06-11-04 The resurfacing (microsurfacing) on S.R. 330 beginning at Dutch Valley
06-11-04 Road and extending to S.R. 116.
06-11-04
06-11-04 Project Length - 7.170 miles
06-11-04 Completion Time - On or before October 31, 2004
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 BEDFORD COUNTY (Contract No. CNC252) Call No. 003
06-11-04 Project No. 02011-4220-04
06-11-04 The resurfacing on S.R. 82 beginning 200 feet north of S.R. 269 (L.M.
06-11-04 15.97) and extending to S.R. 64 (L.M. 22.09).
06-11-04

06-11-04 Project Length - 6.120 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
06-11-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
06-11-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
06-11-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
06-11-04 No. CNC165) Call No. 004
06-11-04 Project No. 98037-4150-04
06-11-04 The random on-call pavement marking on various Interstate and State
06-11-04 Routes.
06-11-04
06-11-04 Project Length - 0.000 mile
06-11-04 Completion Time - On or before June 30, 2005 (See Special Provision
06-11-04 108B)
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 BLOUNT COUNTY (Contract No. CNC213) Call No. 005
06-11-04 Project No. BRZE-0500(26), 05950-3530-94
06-11-04 The construction of a concrete I-beam bridge on Springbrook Road over
06-11-04 Pistol Creek (L.M. 0.04), including grading, drainage, and paving.
06-11-04
06-11-04 Project Length - 0.111 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04 The DBE goal for this contract is 3%.
06-11-04
06-11-04 BLOUNT COUNTY (Contract No. CNC150) Call No. 006
06-11-04 Project No. 05001-3273-04
06-11-04 The improvement of the intersection on S.R. 33 (East Broadway) at East
06-11-04 Harper Avenue and Everett High Road.
06-11-04
06-11-04 Project Length - 0.106 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
06-11-04
06-11-04 CHESTER COUNTY (Contract No. CNC038) Call No. 007
06-11-04 Project No. STP-100(23), 12087-3203-14
06-11-04 The grading, drainage, construction of six (6) bridges, and paving on
06-11-04 S.R. 100 beginning east of Montezuma Road and extending to 0.15
06-11-04 kilometer west of South Fork Forked Deer River.
06-11-04
06-11-04 Project Length - 6.299 kilometers *METRIC*
06-11-04 Completion Time - On or before December 15, 2006
06-11-04 Plans Cost - $100.00 Cross-Section Cost - $50.00
06-11-04 The DBE goal for this contract is 9%.
06-11-04
06-11-04 CLAIBORNE COUNTY (Contract No. CNC223) Call No. 008
06-11-04 Project No. 13006-4215-04
06-11-04 The resurfacing on S.R. 90 beginning at the Campbell County line (L.M.
06-11-04 0.00) and extending to the Kentucky State line (L.M. 6.44).
06-11-04
06-11-04 Project Length - 6.440 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 COCKE COUNTY (Contract No. CNC215) Call No. 009

06-11-04 Project No. BRZE-1500(38), 15945-3488-94
06-11-04 The construction of a concrete slab bridge on Raines Road over Sinking
06-11-04 Creek (L.M. 0.95), including grading, drainage, and paving.
06-11-04
06-11-04 Project Length - 0.039 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04 The DBE goal for this contract is 3%.
06-11-04
06-11-04 COCKE COUNTY (Contract No. CNC233) Call No. 010
06-11-04 Project No. 15003-4237-04
06-11-04 The resurfacing (microsurfacing) on U.S. 25 (U.S. 70, S.R. 9)
06-11-04 beginning at S.R. 107 and extending to the North Carolina State line.
06-11-04
06-11-04 Project Length - 7.550 miles
06-11-04 Completion Time - On or before October 31, 2004
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 COFFEE COUNTY (Contract No. CNC052) Call No. 011
06-11-04 Project No. 16950-3580-04
06-11-04 The grading, drainage, and paving on a S.I.A. route serving Createc
06-11-04 Corporation, J.S.P. International, and T.L.A. in Tullahoma.
06-11-04
06-11-04 Project Length - 0.120 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04
06-11-04 CUMBERLAND COUNTY (Contract No. CNC237) Call No. 012
06-11-04 Project No. 18003-4236-04
06-11-04 The resurfacing on U.S. 70 (S.R. 1) beginning at U.S. 70N (S.R. 24)
06-11-04 (L.M. 13.25) and extending to the Crossville City limits (L.M. 16.29).
06-11-04
06-11-04 Project Length - 3.040 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 DAVIDSON COUNTY (Contract No. CNC174) Call No. 013
06-11-04 Project No. 19016-4205-04
06-11-04 The resurfacing on S.R. 1 beginning at the Cheatham County line (L.M.
06-11-04 0.00) and extending to county road (L.M. 4.55).
06-11-04
06-11-04 Project Length - 4.530 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 DECATUR, HAYWOOD, AND HENDERSON COUNTIES (Contract No. CNC273) Call
06-11-04 No. 014
06-11-04 Project No. 98045-4195-04
06-11-04 The crack sealing at various locations on I-40.
06-11-04
06-11-04 Project Length - 17.000 miles
06-11-04 Completion Time - On or before October 31, 2004
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 FAYETTE COUNTY (Contract No. CNC217) Call No. 015
06-11-04 Project No. BRZE-2400(25), 24077-3408-94
06-11-04 The construction of a concrete box beam bridge on Old Brownsville Road
06-11-04 over Catron Creek (L.M. 6.97), including grading, drainage, and

06-11-04 paving.
06-11-04
06-11-04 Project Length - 0.103 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04 The DBE goal for this contract is 8%.
06-11-04
06-11-04 FENTRESS COUNTY (Contract No. CNC238) Call No. 016
06-11-04 Project No. 25012-4210-04
06-11-04 The resurfacing on S.R. 62 beginning at the Putnam County line (L.M.
06-11-04 0.00) and extending to U.S. 127 (S.R. 28) (L.M. 5.81).
06-11-04
06-11-04 Project Length - 5.810 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 GIBSON COUNTY (Contract No. CNC255) Call No. 017
06-11-04 Project No. 27004-4275-04
06-11-04 The resurfacing on U.S. 45E (S.R. 43) beginning at the Madison County
06-11-04 line (L.M. 0.00) and extending to near the Southern Railroad (L.M.
06-11-04 4.73).
06-11-04
06-11-04 Project Length - 4.730 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 GILES COUNTY (Contract No. CNC256) Call No. 018
06-11-04 Project No. 28003-4221-04
06-11-04 The resurfacing on U.S. 31 (S.R. 7) beginning at Burford To Brick
06-11-04 Church Road (L.M. 30.00) and extending to the Maury County line (L.M.
06-11-04 37.00).
06-11-04
06-11-04 Project Length - 7.000 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 GILES AND RUTHERFORD COUNTIES (Contract No. CNC257) Call No. 019
06-11-04 Project No. 98037-4255-04
06-11-04 The placement of coal tar surface binder on various State Routes.
06-11-04
06-11-04 Project Length - 18.940 miles
06-11-04 Completion Time - On or before October 31, 2004
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 GRAINGER COUNTY (Contract No. CNC224) Call No. 020
06-11-04 Project No. 29004-4237-04
06-11-04 The resurfacing on U.S. 25E (S.R. 32) beginning 420 feet east of
06-11-04 Mountain View Drive (L.M. 10.52) and extending to
06-11-04 0.17 mile north of Dry Valley Road (L.M. 15.67).
06-11-04
06-11-04 Project Length - 5.150 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 HAMBLEN COUNTY (Contract No. CNC221) Call No. 021
06-11-04 Project No. 32013-4203-04

06-11-04 The resurfacing on S.R. 113 beginning 50 feet north of McClister Road
06-11-04 (L.M. 3.70) and extending to 160 feet south of
06-11-04 S.R. 344 (L.M. 13.70).
06-11-04
06-11-04 Project Length - 10.000 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 HAMILTON COUNTY (Contract No. CNC240) Call No. 022
06-11-04 Project No. 33021-4225-04
06-11-04 The resurfacing on U.S. 41 (U.S. 76, S.R. 8) beginning 0.2 mile north
06-11-04 of the Georgia State line (L.M. 0.20) and extending to 0.09 mile west
06-11-04 of Tombras Avenue (L.M. 3.24).
06-11-04
06-11-04 Project Length - 3.040 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 HICKMAN COUNTY (Contract No. CNC258) Call No. 023
06-11-04 Project No. 41010-4214-04
06-11-04 The resurfacing on S.R. 100 beginning near Primm Springs Road (L.M.
06-11-04 21.30) and extending to S.R. 7 (S.R. 46)
06-11-04 (L.M. 27.40).
06-11-04
06-11-04 Project Length - 6.100 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 JACKSON COUNTY (Contract No. CNC242) Call No. 024
06-11-04 Project No. 44017-4213-04
06-11-04 The resurfacing on S.R. 262 beginning at the Macon County line (L.M.
06-11-04 0.00) and extending to S.R. 85 (L.M. 5.07).
06-11-04
06-11-04 Project Length - 5.070 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 KNOX COUNTY (Contract No. CNC243) Call No. 025
06-11-04 Project No. 47017-4218-04
06-11-04 The repair of the Henley Street Bridge on U.S. 441 (S.R. 33) over the
06-11-04 Tennessee River (L.M. 6.68).
06-11-04
06-11-04 Project Length - 0.000 mile
06-11-04 Completion Time - On or before August 31, 2004 (See Special Provision
06-11-04 108B)
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 KNOX COUNTY (Contract No. CNC203) Call No. 026
06-11-04 Project No. 47033-3218-04
06-11-04 The grading, drainage, construction of a concrete retaining wall, and
06-11-04 paving on Campbell Station Road beginning south of U.S. 11 (U.S. 70,
06-11-04 S.R. 1, Kingston Pike) and extending to 450 feet south of Turkey Creek
06-11-04 Road.
06-11-04
06-11-04 Project Length - 1.272 miles
06-11-04 Completion Time - See Proposal

06-11-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
06-11-04
06-11-04 LAWRENCE COUNTY (Contract No. CNC105) Call No. 027
06-11-04 Project No. NHE-6(36), 50001-3258-14
06-11-04 The grading, drainage, and paving on U.S. 43 (S.R. 6) beginning at the
06-11-04 Alabama State line and extending to south of Saint Joseph city limits.
06-11-04
06-11-04 Project Length - 8.155 kilometers *METRIC*
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $150.00 Cross-Section Cost - $50.00
06-11-04 The DBE goal for this contract is TBD.
06-11-04
06-11-04 LAWRENCE COUNTY (Contract No. CNC260) Call No. 028
06-11-04 Project No. 50016-4211-04
06-11-04 The resurfacing on S.R. 240 beginning near Barbelt Road (L.M. 8.00)
06-11-04 and extending to S.R. 20 (L.M. 15.30).
06-11-04
06-11-04 Project Length - 7.300 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 MADISON COUNTY (Contract No. CNC274) Call No. 029
06-11-04 Project No. 57011-4222-04
06-11-04 The resurfacing on U.S. 412 (S.R. 20) beginning at the Crockett County
06-11-04 line (L.M. 0.00) and extending to Poplar Corner Road (L.M. 1.78) and
06-11-04 beginning at Old S.R. 20 (L.M. 6.51) and extending to I-40 (L.M.
06-11-04 8.05).
06-11-04
06-11-04 Project Length - 3.320 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 MARION COUNTY (Contract No. CNC245) Call No. 030
06-11-04 Project No. 58010-4211-04
06-11-04 The resurfacing on U.S. 127 (S.R. 28) beginning at U.S. 41 (U.S. 64,
06-11-04 U.S. 72, S.R. 2) (L.M. 1.80) and extending to 0.23 mile north of W.
06-11-04 Francis Spring Road / Jones Crossing Road (L.M. 6.38).
06-11-04
06-11-04 Project Length - 4.580 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 MARSHALL COUNTY (Contract No. CNC230) Call No. 031
06-11-04 Project No. 59017-4215-04
06-11-04 The construction of a concrete slab bridge on S.R. 272 over Richland
06-11-04 Creek (L.M. 2.57), including grading, drainage, and paving.
06-11-04
06-11-04 Project Length - 0.066 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04
06-11-04 MAURY COUNTY (Contract No. CNC261) Call No. 032
06-11-04 Project No. 60014-4214-04
06-11-04 The resurfacing (microsurfacing) on S.R. 106 beginning at the Marshall
06-11-04 County line (L.M. 0.00) and extending to the Williamson County line
06-11-04 (L.M. 7.15), including S.R. 99 from L.M. 28.10 to L.M. 28.86.
06-11-04

06-11-04 Project Length - 7.910 miles
06-11-04 Completion Time - On or before October 31, 2004
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 MCMINN COUNTY (Contract No. CNC246) Call No. 033
06-11-04 Project No. 54002-4231-04
06-11-04 The resurfacing on U.S. 11 (S.R. 2) beginning at the Calhoun City
06-11-04 limits (L.M. 1.35) and extending to near the 4-lane section (L.M.
06-11-04 7.27).
06-11-04
06-11-04 Project Length - 5.920 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 MONTGOMERY COUNTY (Contract No. CNC262) Call No. 034
06-11-04 Project No. 63055-4214-04
06-11-04 The resurfacing on S.R. 233 beginning at Blooming Grove Creek (L.M.
06-11-04 4.76) and extending to U.S. 79 (S.R. 76) (L.M. 8.96).
06-11-04
06-11-04 Project Length - 4.180 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 MOORE COUNTY (Contract No. CNC263) Call No. 035
06-11-04 Project No. 64005-4218-04
06-11-04 The resurfacing on S.R. 55 beginning 200 feet east of Bobo Creek (L.M.
06-11-04 6.00) and extending to near Motlow Road
06-11-04 (L.M. 9.50).
06-11-04
06-11-04 Project Length - 3.200 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 OBION COUNTY (Contract No. CNC264) Call No. 036
06-11-04 Project No. 66018-4209-04
06-11-04 The resurfacing on S.R. 183 beginning at S.R. 21 (L.M. 0.00) and
06-11-04 extending to Obion Road (L.M. 5.20).
06-11-04
06-11-04 Project Length - 5.200 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 OVERTON COUNTY (Contract No. CNC235) Call No. 037
06-11-04 Project No. 67011-4219-04
06-11-04 The resurfacing on S.R. 164 beginning 3.25 miles north of the Putnam
06-11-04 County line (L.M. 3.25) and extending to S.R. 85 (L.M. 13.72).
06-11-04
06-11-04 Project Length - 10.470 miles
06-11-04 Completion Time - On or before October 31, 2004
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 PERRY COUNTY (Contract No. CNC265) Call No. 038
06-11-04 Project No. 68004-4232-04
06-11-04 The resurfacing on S.R. 438 beginning at S.R. 13 (L.M. 20.20) and
06-11-04 extending to the Hickman County line (L.M. 25.05).
06-11-04

06-11-04 Project Length - 4.791 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 PUTNAM COUNTY (Contract No. CNC248) Call No. 039
06-11-04 Project No. 71009-4215-04
06-11-04 The resurfacing on S.R. 84 beginning at the White County line (L.M.
06-11-04 0.00) and extending to U.S. 70N (S.R. 24) (L.M. 9.36).
06-11-04
06-11-04 Project Length - 9.340 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 PUTNAM AND ROANE COUNTIES (Contract No. CNC249) Call No. 040
06-11-04 Project No. 71004-4226-04, 73001-4199-04
06-11-04 71004-4226-04
06-11-04 The resurfacing (Novachip) on S.R. 111 in Putnam County beginning 0.50
06-11-04 mile north of S.R. 136 (L.M. 1.97) and extending to 0.10 north of U.S.
06-11-04 70N (S.R. 24) (L.M. 5.27).
06-11-04
06-11-04 Project Length - 3.300 miles
06-11-04
06-11-04 73001-4199-04
06-11-04 The resurfacing (Novachip) on I-40 (eastbound lanes only) in Roane
06-11-04 County beginning at the Cumberland County line
06-11-04 (L.M. 0.00 E.B.) and extending to 4 miles east of the Cumberland
06-11-04 County line (L.M. 4.00 E.B.).
06-11-04
06-11-04 Project Length - 4.000 miles
06-11-04
06-11-04 Total Project Length - 7.300 miles
06-11-04 Completion Time - See Proposal
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 ROANE COUNTY (Contract No. CNC225) Call No. 041
06-11-04 Project No. 73053-4203-04
06-11-04 The resurfacing on S.R. 327 beginning at S.R. 58 (L.M. 0.00) and
06-11-04 extending to S.R. 61 (L.M. 5.71).
06-11-04
06-11-04 Project Length - 5.710 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 ROBERTSON COUNTY (Contract No. CNC228) Call No. 042
06-11-04 Project No. 74005-4230-04
06-11-04 The resurfacing on U.S. 41 (S.R. 11) beginning at the Cedar Hill City
06-11-04 limits (L.M. 19.79) and extending to near Old S.R. 11 (L.M. 25.12).
06-11-04
06-11-04 Project Length - 5.330 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 SEQUATCHIE AND BLEDSOE COUNTIES (Contract No. CNC236) Call No. 043
06-11-04 Project No. STP-H-28(23), 77004-3210-94, STP-H-28(24), 04001-3230-94
06-11-04 The installation of guardrail at various locations on U.S. 127 (S.R.
06-11-04 28).

06-11-04
06-11-04 Project Length - 2.290 miles
06-11-04 Completion Time - On or before October 31, 2004
06-11-04 NO PLANS CONTRACT
06-11-04
06-11-04 SEVIER COUNTY (Contract No. CNC226) Call No. 044
06-11-04 Project No. 78007-4229-04
06-11-04 The resurfacing on S.R. 338 beginning 0.11 mile south of Old Red Lane
06-11-04 (L.M. 6.90) and extending to S.R. 66 (L.M. 11.98).
06-11-04
06-11-04 Project Length - 5.080 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 SHELBY COUNTY (Contract No. CNC211) Call No. 045
06-11-04 Project No. BHI-098-4(6), 79960-3139-94, IM-098-4(5), 79960-3132-44
06-11-04 IM-098-4(5), 79960-3132-44
06-11-04 Memphis Regional Transportation Management System (TMS)
06-11-04 The complete construction and testing of approximately 17 miles of
06-11-04 Intelligent Transportation Systems (ITS) equipment in Memphis.
06-11-04
06-11-04 Project Length - 17.000 miles
06-11-04 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR
06-11-04 THIS PROJECT MAY BID ON THIS CONTRACT.
06-11-04
06-11-04 BHI-098-4(6), 79960-3139-94
06-11-04 The rewiring and upgrade of navigation, aerial, and roadway lighting
06-11-04 on the bridge on I-40 over the Mississippi River.
06-11-04
06-11-04 Project Length - 0.000 mile
06-11-04
06-11-04 Total Project Length - 17.000 miles
06-11-04 Completion Time - On or before June 11, 2005 (See Special Provision
06-11-04 108B)
06-11-04 Plans Cost - $50.00
06-11-04 The DBE goal for this contract is 5%.
06-11-04
06-11-04 SHELBY COUNTY (Contract No. CNC266) Call No. 046
06-11-04 Project No. 79040-4223-04
06-11-04 The resurfacing on S.R. 175 beginning at U.S. 78 (S.R. 4, Lamar
06-11-04 Avenue) (L.M. 11.97) and extending to Harvest Knoll Road (L.M. 16.56).
06-11-04
06-11-04 Project Length - 4.590 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 SHELBY AND FAYETTE COUNTIES (Contract No. CNC254) Call No. 047
06-11-04 Project No. 24003-4242-04
06-11-04 The resurfacing (Novachip) on U.S. 64 (S.R. 15) beginning 0.12 mile
06-11-04 east of the Fayette County line in Shelby County
06-11-04 (L.M. 16.18) and extending to near Oakland Road in Fayette County
06-11-04 (L.M. 6.50).
06-11-04
06-11-04 Project Length - 6.620 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04

06-11-04 SULLIVAN COUNTY (Contract No. CNC220) Call No. 048
06-11-04 Project No. 82005-4240-04
06-11-04 The resurfacing on U.S. 421 (S.R. 34) beginning 475 feet west of Camp
06-11-04 Tom Howard Road (L.M. 32.00) and extending to the Johnson County line
06-11-04 (L.M. 35.90).
06-11-04
06-11-04 Project Length - 3.900 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 SUMNER COUNTY (Contract No. CNC267) Call No. 049
06-11-04 Project No. 83005-4243-04
06-11-04 The resurfacing on S.R. 25 beginning near Dusty Hester Road (L.M.
06-11-04 5.10) and extending to S.R. 109 Bypass (L.M. 12.93).
06-11-04
06-11-04 Project Length - 7.800 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 SUMNER COUNTY (Contract No. CNC268) Call No. 050
06-11-04 Project No. 83077-4203-04
06-11-04 The resurfacing on U.S. 31E (U.S. 231, S.R. 6) beginning south of Old
06-11-04 S.R. 52 (L.M. 31.70) and extending to the Kentucky State line (L.M.
06-11-04 37.70).
06-11-04
06-11-04 Project Length - 6.000 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 TIPTON COUNTY (Contract No. CNC269) Call No. 051
06-11-04 Project No. BR-STP-179(4), 84008-3219-94
06-11-04 The construction of either a concrete I-beam bridge or a precast
06-11-04 structure on S.R. 179 over branch (L.M. 9.08), including grading,
06-11-04 drainage, and paving.
06-11-04
06-11-04 Project Length - 0.132 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04 The DBE goal for this contract is TBD.
06-11-04
06-11-04 TIPTON COUNTY (Contract No. CNC271) Call No. 052
06-11-04 Project No. BRZE-8400(39), 84945-3458-94
06-11-04 The construction of a concrete box bridge on Simmons Road over branch
06-11-04 (L.M. 1.19), including grading, drainage, and paving.
06-11-04
06-11-04 Project Length - 0.093 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04 The DBE goal for this contract is 9%.
06-11-04
06-11-04 TIPTON COUNTY (Contract No. CNC138) Call No. 053
06-11-04 Project No. BRZE-8400(47), 84109-3412-94
06-11-04 The construction of a concrete box culvert on Lucado Road over branch
06-11-04 (L.M. 3.74).
06-11-04
06-11-04 Project Length - 0.118 mile
06-11-04 Completion Time - On or before December 15, 2004

06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04 The DBE goal for this contract is 9%.
06-11-04
06-11-04 UNICOI COUNTY (Contract No. CNC219) Call No. 054
06-11-04 Project No. 86006-4229-04
06-11-04 The resurfacing on S.R. 107 beginning 53 feet west of Day Road (L.M.
06-11-04 1.83) and extending to S.R. 173 (L.M. 5.45).
06-11-04
06-11-04 Project Length - 3.620 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 WARREN COUNTY (Contract No. CNC177) Call No. 055
06-11-04 Project No. STP-M-NHE-9206(13), 89951-3248-54
06-11-04 The installation of signals on S.R. 55 at Old Shelbyville Road and on
06-11-04 U.S. 70S (S.R. 1) at Sunset Drive / North Hills Drive, including
06-11-04 grading, drainage, and paving.
06-11-04
06-11-04 Project Length - 0.304 mile
06-11-04 Completion Time - See Proposal
06-11-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-11-04 The DBE goal for this contract is 8%.
06-11-04
06-11-04 WARREN COUNTY (Contract No. CNC250) Call No. 056
06-11-04 Project No. 89073-4209-04
06-11-04 The resurfacing on U.S. 70S (S.R. 1) beginning 0.22 mile west of the
06-11-04 Collins River (L.M. 14.90) and extending to 0.50 mile east of Mud
06-11-04 Creek Road (L.M. 20.00).
06-11-04
06-11-04 Project Length - 5.100 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 WASHINGTON COUNTY (Contract No. CNC276) Call No. 057
06-11-04 Project No. 90004-4202-04
06-11-04 The resurfacing on S.R. 353 beginning at S.R. 107 (L.M. 0.00) and
06-11-04 extending to Washington College Road (L.M. 5.74).
06-11-04
06-11-04 Project Length - 5.740 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 WASHINGTON COUNTY (Contract No. CNC222) Call No. 058
06-11-04 Project No. 90027-4270-04
06-11-04 The resurfacing on U.S. 321 (S.R. 67) beginning at S.R. 81 (L.M. 0.00)
06-11-04 and extending to S.R. 381 (L.M. 9.43).
06-11-04
06-11-04 Project Length - 9.430 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 WAYNE AND HARDIN COUNTIES (Contract No. CNC229) Call No. 059
06-11-04 Project No. 36005-4238-04
06-11-04 The resurfacing on S.R. 69 beginning in Wayne County at the Alabama
06-11-04 State line (L.M. 0.00) and extending to near Morris Road and
06-11-04 Barriertown Road (L.M. 4.00) in Hardin County.

06-11-04
06-11-04 Project Length - 7.730 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 WAYNE AND LAWRENCE COUNTIES (Contract No. CNC157) Call No. 060
06-11-04 Project No. STP-NHE-15(87), 50002-3244-14
06-11-04 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning east
06-11-04 of Natchez Trace Parkway and extending to S.R. 240.
06-11-04
06-11-04 Project Length - 3.626 miles
06-11-04 Completion Time - On or before November 30, 2006
06-11-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
06-11-04 The DBE goal for this contract is 8%.
06-11-04
06-11-04 WEAKLEY COUNTY (Contract No. CNC123) Call No. 061
06-11-04 Project No. 92006-4209-04
06-11-04 The resurfacing on S.R. 89 beginning at the Obion County line (L.M.
06-11-04 0.00) and extending to 800 feet east of Dedham Road (L.M. 8.00).
06-11-04
06-11-04 Project Length - 8.000 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
06-11-04
06-11-04 WHITE COUNTY (Contract No. CNC251) Call No. 062
06-11-04 Project No. 93001-4257-04
06-11-04 The resurfacing on U.S. 70 (S.R. 1) beginning at Old S.R. 1 (L.M.
06-11-04 13.25) and extending to Corolla Road (L.M. 16.20).
06-11-04
06-11-04 Project Length - 2.950 miles
06-11-04 Completion Time - On or before November 30, 2004 (See Special
06-11-04 Provision 108B)
06-11-04 Plans Cost - $3.00 (11" x 17")
==========
07-16-04 HARDEMAN COUNTY (Contract No. CNC911) Call No. 001
07-16-04 Project No. BR-STP-57(31), 35005-3244-94
07-16-04 The construction of two (2) concrete box beam bridges on S.R. 57 over
07-16-04 Saulsbury Creek (L.M. 6.80) and the East Fork of Spring Creek (L.M.
07-16-04 9.47), including grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.259 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
07-16-04 The DBE goal for this contract is 10%.
07-16-04
07-16-04 MCNAIRY COUNTY (Contract No. CNC912) Call No. 002
07-16-04 Project No. 55008-4239-04
07-16-04 The resurfacing on S.R. 57 beginning at Pleasant Site Road (L.M.
07-16-04 19.80) and extending to the Hardin County line
07-16-04 (L.M. 24.71).
07-16-04
07-16-04 Project Length - 4.910 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 WASHINGTON COUNTY (Contract No. CNC910) Call No. 003
07-16-04 Project No. STP/HPP-36(40), 90006-3216-14
07-16-04 The grading, drainage, construction of a concrete Bulb-Tee beam bridge

07-16-04 and a concrete slab bridge, and paving on S.R. 36 beginning 260 meters
07-16-04 north of S.R. 381 and extending to 180 meters south of S.R. 354.
07-16-04
07-16-04 Project Length - 3.502 kilometers *METRIC*
07-16-04 Completion Time - On or before December 31, 2006
07-16-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
07-16-04 The DBE goal for this contract is 6%.
07-16-04
07-16-04 ANDERSON COUNTY (Contract No. CNC278) Call No. 004
07-16-04 Project No. 01010-4202-04
07-16-04 The resurfacing on U.S. 441 (S.R. 71) beginning at S.R. 61 (L.M. 4.91)
07-16-04 and extending to Norris Dam (L.M. 9.85).
07-16-04
07-16-04 Project Length - 4.940 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
07-16-04 GREENE, HAMBLEN, HAWKINS, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,
07-16-04 SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.
07-16-04 CNC309) Call No. 005
07-16-04 Project No. 98015-4146-04
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate
07-16-04 and State Routes.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before December 15, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 NO PLANS CONTRACT
07-16-04
07-16-04 BEDFORD COUNTY (Contract No. CNC295) Call No. 006
07-16-04 Project No. 02017-4213-04
07-16-04 The resurfacing on S.R. 269 beginning 0.1 mile west of Knob Creek
07-16-04 (L.M. 11.00) and extending to the Duck River
07-16-04 (L.M. 15.50).
07-16-04
07-16-04 Project Length - 4.500 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS,
07-16-04 LINCOLN, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH,
07-16-04 SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNC323)
07-16-04 Call No. 007
07-16-04 Project No. 98037-4159-04
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate
07-16-04 and State Routes.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before December 15, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 NO PLANS CONTRACT
07-16-04
07-16-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
07-16-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAUDERDALE, MCNAIRY,
07-16-04 MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.
07-16-04 CNC324) Call No. 008
07-16-04 Project No. 98045-4199-04
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate
07-16-04 and State Routes.

07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before December 15, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 NO PLANS CONTRACT
07-16-04
07-16-04 BLOUNT COUNTY (Contract No. CNC279) Call No. 009
07-16-04 Project No. 05006-4247-04
07-16-04 The resurfacing on U.S. 321 (S.R. 73) beginning at Hesse Creek (L.M.
07-16-04 22.85) and extending to Mount Luke Road
07-16-04 (L.M. 26.20).
07-16-04
07-16-04 Project Length - 3.350 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 BRADLEY COUNTY (Contract No. CNC175) Call No. 010
07-16-04 Project No. NHTSA-HE-2(63), 97006-3208-04, STP-M-60(10), 06009-3216-54
07-16-04 The improvement of the intersection on S.R. 60 at U.S. 11 (S.R. 2),
07-16-04 including grading, drainage, extension of an existing concrete box
07-16-04 bridge over South Mouse Creek (L.M. 15.72), installation of signals,
07-16-04 and paving.
07-16-04
07-16-04 Project Length - 0.151 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $25.00 Cross-Section Cost - $0.00
07-16-04
07-16-04 BRADLEY, CANNON, COFFEE, CUMBERLAND, FRANKLIN, GRUNDY, HAMILTON,
07-16-04 MCMINN, MARION, OVERTON, PUTNAM, RHEA, VAN BUREN, WARREN, AND WHITE
07-16-04 COUNTIES (Contract No. CNC310) Call No. 011
07-16-04 Project No. 98025-4153-04
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate
07-16-04 and State Routes.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before December 15, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 NO PLANS CONTRACT
07-16-04
07-16-04 CAMPBELL AND JEFFERSON COUNTIES (Contract No. CNC311) Call No. 012
07-16-04 Project No. 98015-4247-04
07-16-04 The resurfacing with an ultra-thin concrete overlay on S.R. 9 at L.M.
07-16-04 29.30 in Campbell County and on S.R. 92 at L.M. 11.22 and L.M. 11.44
07-16-04 in Jefferson County.
07-16-04
07-16-04 Project Length - 0.311 mile
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 NO PLANS CONTRACT
07-16-04
07-16-04 CARTER COUNTY (Contract No. CNC293) Call No. 013
07-16-04 Project No. PFH-605(3), 10007-3228-84
07-16-04 The construction of a turn lane on U.S. 321 (S.R. 67) at the entrance
07-16-04 to Carden's Bluff Recreation Area and Campground (L.M. 11.60).
07-16-04
07-16-04 Project Length - 0.190 mile
07-16-04 Completion Time - On or before November 15, 2004
07-16-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-16-04 The DBE goal for this contract is 6%.
07-16-04
07-16-04 CHEATHAM COUNTY (Contract No. CNC294) Call No. 014

07-16-04 Project No. 11012-4211-04
07-16-04 The resurfacing on S.R. 250 beginning near Primm Road (L.M. 3.50) and
07-16-04 extending to S.R. 49 (L.M. 7.62).
07-16-04
07-16-04 Project Length - 4.120 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 CHESTER COUNTY (Contract No. CNC298) Call No. 015
07-16-04 Project No. 12003-4209-04
07-16-04 The resurfacing on S.R. 22 beginning at the McNairy County line (L.M.
07-16-04 0.00) and extending to the Henderson County line (L.M. 7.81).
07-16-04
07-16-04 Project Length - 7.810 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 CLAY COUNTY (Contract No. CNC303) Call No. 016
07-16-04 Project No. 14002-4249-04
07-16-04 The repair of the bridges on S.R. 52 over Cumberland River overflow
07-16-04 and Kyle Street (L.M. 19.63), and on S.R. 53 over Mill Creek (L.M.
07-16-04 2.50).
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00
07-16-04
07-16-04 COCKE COUNTY (Contract No. CNC287) Call No. 017
07-16-04 Project No. BRZE-1500(36), 15945-3485-94
07-16-04 The construction of a concrete slab bridge on Trentham Hollow Road
07-16-04 over Clear Creek (L.M. 2.95), including grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.134 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-16-04 The DBE goal for this contract is 5%.
07-16-04
07-16-04 COFFEE COUNTY (Contract No. CNC314) Call No. 018
07-16-04 Project No. 16002-4213-04
07-16-04 The resurfacing on U.S. 41 (S.R. 2) beginning at Asbury Road (L.M.
07-16-04 17.57) and extending to Old Hillsboro Highway
07-16-04 (L.M. 21.52).
07-16-04
07-16-04 Project Length - 3.923 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 CROCKETT COUNTY (Contract No. CNC300) Call No. 019
07-16-04 Project No. 17001-4218-04
07-16-04 The resurfacing on U.S. 412 (S.R. 20) beginning at U.S. 70A (U.S. 79,
07-16-04 S.R. 76) (L.M. 17.71) and extending to the Madison County line (L.M.
07-16-04 22.31).
07-16-04
07-16-04 Project Length - 4.600 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 CUMBERLAND COUNTY (Contract No. CNC313) Call No. 020
07-16-04 Project No. STP-H-24(29), 18004-3219-94
07-16-04 The installation of signals on U.S. 70 (S.R. 24, Elmore Road) at

07-16-04 Livingston Road.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00
07-16-04 The DBE goal for this contract is 10%.
07-16-04
07-16-04 CUMBERLAND COUNTY (Contract No. CNC312) Call No. 021
07-16-04 Project No. 18100-4123-04
07-16-04 The improvement of the pump station and sewage force main at Rest
07-16-04 Areas 21E and 21W on I-40.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $10.00
07-16-04
07-16-04 DAVIDSON COUNTY (Contract No. CNC140) Call No. 022
07-16-04 Project No. BRZE-1900(18), 19107-3504-94
07-16-04 The construction of a concrete I-beam bridge on Knight Road over
07-16-04 Whites Creek (L.M. 2.95) and a concrete box beam bridge over Earthman
07-16-04 Fork Creek (L.M. 3.10), including grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.319 mile
07-16-04 Completion Time - On or before July 15, 2005
07-16-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
07-16-04 The DBE goal for this contract is 5%.
07-16-04
07-16-04 DAVIDSON COUNTY (Contract No. CNC297) Call No. 023
07-16-04 Project No. 19028-4238-04
07-16-04 The resurfacing on U.S. 31A (U.S. 41A, S.R. 11) beginning at the
07-16-04 Williamson County line (L.M. 0.00) and extending to Wallace Road (L.M.
07-16-04 6.31).
07-16-04
07-16-04 Project Length - 6.262 miles
07-16-04 Completion Time - On or before November 30, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 DAVIDSON COUNTY (Contract No. CNC320) Call No. 024
07-16-04 Project No. 19039-4229-04
07-16-04 The resurfacing on U.S. 70 (S.R. 24, Charlotte Pike) beginning at
07-16-04 River Road (L.M. 5.10) and extending to 33rd Avenue (L.M. 10.00).
07-16-04
07-16-04 Project Length - 4.900 miles
07-16-04 Completion Time - On or before November 30, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 DEKALB COUNTY (Contract No. CNC315) Call No. 025
07-16-04 Project No. 21005-4210-04
07-16-04 The resurfacing on S.R. 96 beginning at the Wilson County line (L.M.
07-16-04 0.00) and extending to U.S. 70 (S.R. 26)
07-16-04 (L.M. 1.69), and beginning 0.12 mile north of U.S. 70 (S.R. 26) (L.M.
07-16-04 1.81) and extending to S.R. 264 (Temperance Hall Road) (L.M. 6.54).
07-16-04
07-16-04 Project Length - 6.420 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 FAYETTE COUNTY (Contract No. CNC302) Call No. 026

07-16-04 Project No. 24006-4245-04
07-16-04 The resurfacing on S.R. 57 beginning at the Wolf River (L.M. 13.66)
07-16-04 and extending to Cowan Loop (L.M. 20.11).
07-16-04
07-16-04 Project Length - 6.450 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 FRANKLIN COUNTY (Contract No. CNC059) Call No. 027
07-16-04 Project No. NHE-15(109), 26001-3216-14
07-16-04 The grading, drainage, construction of two (2) concrete I-beam
07-16-04 bridges, and paving on U.S. 64 (S.R. 15) beginning at the Lincoln
07-16-04 County line and extending to near Salem-Lexie Road.
07-16-04
07-16-04 Project Length - 4.135 miles
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $150.00 Cross-Section Cost - $100.00
07-16-04 The DBE goal for this contract is 9%.
07-16-04
07-16-04 FRANKLIN COUNTY (Contract No. CNC316) Call No. 028
07-16-04 Project No. 26010-4209-04
07-16-04 The resurfacing on S.R. 122 beginning at the Lincoln County line (L.M.
07-16-04 0.00) and extending to S.R. 15 (Davy Crockett Highway) (L.M. 4.46).
07-16-04
07-16-04 Project Length - 4.460 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 GREENE COUNTY (Contract No. CNC280) Call No. 029
07-16-04 Project No. 30009-4226-04
07-16-04 The resurfacing on S.R. 93 beginning 210 feet south of S.R. 351 (L.M.
07-16-04 8.00) and extending to the Washington County line (L.M. 18.18).
07-16-04
07-16-04 Project Length - 10.180 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 GRUNDY COUNTY (Contract No. CNC239) Call No. 030
07-16-04 Project No. BR-STP-56(38), 31005-3256-94
07-16-04 The construction of either a concrete box bridge or a precast concrete
07-16-04 arch structure on S.R. 56 over Savage Cove Creek (L.M. 33.02),
07-16-04 including grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.156 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-16-04 The DBE goal for this contract is 8%.
07-16-04
07-16-04 GRUNDY COUNTY (Contract No. CNC234) Call No. 031
07-16-04 Project No. 31001-4168-04
07-16-04 The slip lining of culverts at various locations on I-24.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before October 31, 2004
07-16-04 NO PLANS CONTRACT
07-16-04
07-16-04 HAMILTON COUNTY (Contract No. CNC289) Call No. 032
07-16-04 Project No. 33070-3226-04
07-16-04 The grading, drainage, and paving on S.R. 317 (Apison Pike) at East
07-16-04 Brainerd Road / Bates Road.

07-16-04
07-16-04 Project Length - 0.255 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
07-16-04
07-16-04 HAMILTON COUNTY (Contract No. CNC317) Call No. 033
07-16-04 Project No. 33947-4281-04
07-16-04 The resurfacing on U.S. 11 (U.S. 41, U.S. 64, U.S. 72, S.R. 2)
07-16-04 beginning at the Norfolk Southern Railroad (L.M. 5.75)
07-16-04 and extending to 20th Street (L.M. 7.40), on S.R. 17 beginning at 20th
07-16-04 Street (L.M. 2.21) and extending to Main Street
07-16-04 (L.M. 2.53), on U.S. 41 (U.S. 64, S.R. 8) beginning at Main Street
07-16-04 (L.M. 8.33) and extending to West 13th Street
07-16-04 (L.M. 8.50), and on U.S. 11 (S.R. 38) beginning at the Georgia State
07-16-04 line (L.M. 0.00) and extending to U.S. 41 (U.S. 64,
07-16-04 U.S. 72, S.R. 2, Cummings Highway) (L.M. 3.00).
07-16-04
07-16-04 Project Length - 5.140 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 HAMILTON AND RHEA COUNTIES (Contract No. CNC319) Call No. 034
07-16-04 Project No. 98025-4251-04
07-16-04 The resurfacing on U.S. 27 (S.R. 29) beginning at Sale Creek in
07-16-04 Hamilton County (L.M. 28.33) and extending to Broyles Branch in Rhea
07-16-04 County (L.M. 4.20).
07-16-04
07-16-04 Project Length - 6.700 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 HANCOCK COUNTY (Contract No. CNC281) Call No. 035
07-16-04 Project No. 34008-4223-04
07-16-04 The resurfacing on S.R. 31 beginning 0.37 mile north of Stony Fork
07-16-04 Road (L.M. 5.35) and extending to 0.21 mile north of Ben Bloomer Road
07-16-04 (L.M. 8.37).
07-16-04
07-16-04 Project Length - 3.020 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 HARDEMAN COUNTY (Contract No. CNC307) Call No. 036
07-16-04 Project No. BRZE-3500(26), 35038-3406-94
07-16-04 The construction of a concrete I-beam bridge on Naylor Lane over Mill
07-16-04 Creek (L.M. 2.44), including grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.134 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-16-04 The DBE goal for this contract is 10%.
07-16-04
07-16-04 HAWKINS AND SULLIVAN COUNTIES (Contract No. CNC282) Call No. 037
07-16-04 Project No. 37070-4220-04
07-16-04 The resurfacing on U.S. 11W (S.R. 1) beginning 900 feet east of Smith
07-16-04 Creek (L.M. 36.27) in Hawkins County and extending to the Holston
07-16-04 River (L.M. 0.05) in Sullivan County.
07-16-04
07-16-04 Project Length - 5.140 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")

07-16-04
07-16-04 HENRY COUNTY (Contract No. CNC299) Call No. 038
07-16-04 Project No. 40120-4207-04
07-16-04 The resurfacing on S.R. 218 beginning at U.S. 641 (S.R. 69) (L.M.
07-16-04 2.81) and extending to S.R. 76 (L.M. 7.63).
07-16-04
07-16-04 Project Length - 4.820 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 HENRY COUNTY (Contract No. CNC259) Call No. 039
07-16-04 Project No. 40945-4270-04
07-16-04 The slip lining of culverts on various State Routes.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before December 31, 2004
07-16-04 NO PLANS CONTRACT
07-16-04
07-16-04 JEFFERSON COUNTY (Contract No. CNC283) Call No. 040
07-16-04 Project No. 45012-4245-04
07-16-04 The resurfacing on S.R. 92 beginning at U.S. 11E (S.R. 34) (L.M.
07-16-04 18.25) and extending to the Holston River (L.M. 23.85).
07-16-04
07-16-04 Project Length - 5.290 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 JOHNSON COUNTY (Contract No. CNC284) Call No. 041
07-16-04 Project No. 46003-4220-04
07-16-04 The resurfacing on S.R. 67 beginning 0.11 mile north of Copley Branch
07-16-04 Road (L.M. 1.50) and extending to 0.49 mile south of Jordan Road (L.M.
07-16-04 9.00).
07-16-04
07-16-04 Project Length - 6.850 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 KNOX COUNTY (Contract No. CNC055) Call No. 042
07-16-04 Project No. BR-STP-3775(1), 47953-3502-94
07-16-04 The construction of a steel plate girder bridge on Gay Street over the
07-16-04 Norfolk Southern Railroad and King Street (L.M. 1.20).
07-16-04
07-16-04 Project Length - 0.157 kilometer *METRIC*
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00
07-16-04 The DBE goal for this contract is 3%.
07-16-04
07-16-04 MADISON COUNTY (Contract No. CNC292) Call No. 043
07-16-04 Project No. BRZE-5700(50), 57050-3406-94
07-16-04 The construction of a concrete box bridge on Hatchie Station Road over
07-16-04 Muddy Creek (L.M. 1.55), including grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.110 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00
07-16-04 The DBE goal for this contract is 10%.
07-16-04
07-16-04 MADISON COUNTY (Contract No. CNC325) Call No. 044
07-16-04 Project No. STP-HH-1(158), 57002-3219-94, 57058-3227-04, 57951-3569-04
07-16-04 STP-HH-1(158), 57002-3219-94

07-16-04 The installation of signals on S.R. 223 at U.S. 70 (S.R. 1), including
07-16-04 grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04
07-16-04 57058-3227-04
07-16-04 The grading, drainage, and paving on a S.I.A. route serving Toyota
07-16-04 Motor Corporation.
07-16-04
07-16-04 Project Length - 4.085 miles
07-16-04
07-16-04 57951-3569-04
07-16-04 The grading, drainage, and paving on a S.I.A. route serving Missouri
07-16-04 Smelting Technologies.
07-16-04
07-16-04 Project Length - 0.587 mile
07-16-04
07-16-04 Total Project Length - 4.672 miles
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $50.00 Cross-Section Cost - $50.00
07-16-04 The DBE goal for this contract is 9%.
07-16-04
07-16-04 MAURY COUNTY (Contract No. CNC306) Call No. 045
07-16-04 Project No. 60004-4274-04
07-16-04 The resurfacing on U.S. 31 (S.R. 7) beginning 200 feet north of S.R.
07-16-04 50 (L.M. 11.60) and extending to the junction with
07-16-04 S.R. 6 and S.R. 99 (L.M. 15.25), and on U.S. 31 (S.R. 6) beginning at
07-16-04 the junction with S.R. 7 and S.R. 99 (L.M. 23.29) and extending to
07-16-04 L.M. 23.47.
07-16-04
07-16-04 Project Length - 3.353 miles
07-16-04 Completion Time - On or before November 30, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 MONTGOMERY COUNTY (Contract No. CNC296) Call No. 046
07-16-04 Project No. 63015-4218-04
07-16-04 The resurfacing on S.R. 76 beginning at U.S. 41A (S.R. 112) (L.M.
07-16-04 14.57) and extending to the Clarksville City limits
07-16-04 (L.M. 18.21).
07-16-04
07-16-04 Project Length - 3.640 miles
07-16-04 Completion Time - On or before November 30, 2004 (See Special
07-16-04 Provision 108B)
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 OBION COUNTY (Contract No. CNC304) Call No. 047
07-16-04 Project No. 66945-4255-04
07-16-04 The resurfacing on S.R. 5 beginning at North Everett Boulevard (L.M.
07-16-04 16.35) and extending to the Kentucky State line
07-16-04 (L.M. 23.35), and on S.R. 22 beginning at the Weakley County line
07-16-04 (L.M. 0.00) and extending to the North Fork Obion River (L.M. 2.09).
07-16-04
07-16-04 Project Length - 9.090 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 OVERTON COUNTY (Contract No. CNC318) Call No. 048
07-16-04 Project No. 67945-4264-04
07-16-04 The resurfacing on S.R. 84 beginning 1 mile north of Carr Creek (L.M.

07-16-04 8.65) and extending to S.R. 111 (L.M. 13.64), on
07-16-04 S.R. 111 beginning at Town Creek (L.M. 9.73) and extending to S.R. 85
07-16-04 (L.M. 10.69), and on S.R. 52 (L.M. 10.97 to L.M. 11.24), S.R. 52
07-16-04 westbound (L.M. 0.00 to L.M. 0.23), S.R. 85 (L.M. 11.47 to L.M.
07-16-04 11.92), and S.R. 85 westbound (L.M. 0.00 to L.M. 0.47) in Livingston.
07-16-04
07-16-04 Project Length - 7.370 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 PERRY COUNTY (Contract No. CNC291) Call No. 049
07-16-04 Project No. 68002-4229-04
07-16-04 The resurfacing on U.S. 412 (S.R. 20) beginning 2.1 miles west of
07-16-04 Hinson Drive (L.M. 19.00) and extending to the Lewis County line (L.M.
07-16-04 24.89).
07-16-04
07-16-04 Project Length - 5.890 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 SEVIER COUNTY (Contract No. CNC285) Call No. 050
07-16-04 Project No. 78013-4230-04
07-16-04 The resurfacing on U.S. 321 (S.R. 73) beginning 0.22 mile west of Soak
07-16-04 Ash Creek Road (L.M. 19.80) and extending to the Cocke County line
07-16-04 (L.M. 26.22).
07-16-04
07-16-04 Project Length - 6.420 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 SULLIVAN COUNTY (Contract No. CNC286) Call No. 051
07-16-04 Project No. 82018-4219-04
07-16-04 The resurfacing on S.R. 358 beginning 1,742 feet north of Harrington
07-16-04 Hollow Road (L.M. 2.37) and extending to 53 feet south of Bristol
07-16-04 Metals Co. Road (L.M. 6.60).
07-16-04
07-16-04 Project Length - 3.380 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 SUMNER COUNTY (Contract No. CNC290) Call No. 052
07-16-04 Project No. 83008-4222-04
07-16-04 The resurfacing on U.S. 31W (S.R. 41) beginning at S.R. 25 (L.M.
07-16-04 14.32) and extending to the Robertson County line
07-16-04 (L.M. 22.84).
07-16-04
07-16-04 Project Length - 8.520 miles
07-16-04 Completion Time - On or before November 30, 2004
07-16-04 Plans Cost - $3.00 (11" x 17")
07-16-04
07-16-04 SUMNER COUNTY (Contract No. CNC326) Call No. 053
07-16-04 Project No. 83076-3237-04
07-16-04 The grading, drainage, installation of signals, and paving on S.R. 386
07-16-04 (Vietnam Veterans Boulevard) at the junction with Center Point Road.
07-16-04
07-16-04 Project Length - 0.326 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
07-16-04
07-16-04 TIPTON COUNTY (Contract No. CNC270) Call No. 054

07-16-04 Project No. BR-STP-59(17), 84005-3220-94
07-16-04 The construction of either two (2) concrete I-beam bridges or two (2)
07-16-04 precast concrete arch structures on S.R. 59 over Rocky Branch (L.M.
07-16-04 14.85) and branch (L.M. 17.15), including grading, drainage, and
07-16-04 paving.
07-16-04
07-16-04 Project Length - 0.378 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
07-16-04 The DBE goal for this contract is 5%.
07-16-04
07-16-04 WEAKLEY COUNTY (Contract No. CNC288) Call No. 055
07-16-04 Project No. STP-H-431(2), 92001-3228-94
07-16-04 The installation of signals on S.R. 431 (University Avenue) at Mount
07-16-04 Pelia Road, including grading, drainage, and paving.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-16-04 The DBE goal for this contract is 8%.
07-16-04
07-16-04 WILLIAMSON COUNTY (Contract No. CNC328) Call No. 056
07-16-04 Project No. STP-M-9318(4), 94952-3217-54
07-16-04 The installation of a central signal system (phases I and II) in
07-16-04 Brentwood.
07-16-04
07-16-04 Project Length - 0.000 mile
07-16-04 Completion Time - On or before December 15, 2005
07-16-04 Plans Cost - $10.00
07-16-04
07-16-04 WILLIAMSON COUNTY (Contract No. CNC327) Call No. 057
07-16-04 Project No. 94840-3230-04
07-16-04 The paving on S.R. 840 beginning 0.427 mile west of U.S. 31 (S.R. 6,
07-16-04 Columbia Pike) and extending to 0.255 mile west of U.S. 431 (S.R.
07-16-04 106), including installation of signals.
07-16-04
07-16-04 Project Length - 2.320 miles
07-16-04 Completion Time - See Proposal
07-16-04 Plans Cost - $10.00
==========
09-03-04 SHELBY COUNTY (Contract No. CNC913) Call No. 001
09-03-04 Project No. 79007-4170-04
09-03-04 The repair of the bridge on I-40 over the Mississippi River (L.M.
09-03-04 0.00).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal (See Special Provision 108B)
09-03-04 Plans Cost - $10.00
09-03-04
==========
09-03-04 COFFEE COUNTY (Contract No. CNC923) Call No. 002
09-03-04 Project No. 16002-4213-04
09-03-04 The resurfacing on U.S. 41 (S.R. 2) beginning at Asbury Road (L.M.
09-03-04 17.57) and extending to Old Hillsboro Highway
09-03-04 (L.M. 21.52).
09-03-04
09-03-04 Project Length - 3.923 miles
09-03-04 Completion Time - On or before November 30, 2004
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04

09-03-04 GIBSON COUNTY (Contract No. CNC917) Call No. 003
09-03-04 Project No. 27004-4275-04
09-03-04 The resurfacing on U.S. 45E (S.R. 43) beginning at the Madison County
09-03-04 line (L.M. 0.00) and extending to near the Southern Railroad (L.M.
09-03-04 4.73).
09-03-04
09-03-04 Project Length - 4.730 miles
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04
09-03-04 MOORE COUNTY (Contract No. CNC918) Call No. 004
09-03-04 Project No. 64005-4218-04
09-03-04 The resurfacing on S.R. 55 beginning 200 feet east of Bobo Creek (L.M.
09-03-04 6.00) and extending to near Motlow Road
09-03-04 (L.M. 9.50).
09-03-04
09-03-04 Project Length - 3.200 miles
09-03-04 Completion Time - On or before December 15, 2004
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04
09-03-04 SULLIVAN COUNTY (Contract No. CNC914) Call No. 005
09-03-04 Project No. 82005-4240-04
09-03-04 The resurfacing on U.S. 421 (S.R. 34) beginning 475 feet west of Camp
09-03-04 Tom Howard Road (L.M. 32.00) and extending to the Johnson County line
09-03-04 (L.M. 35.90).
09-03-04
09-03-04 Project Length - 3.900 miles
09-03-04 Completion Time - On or before November 30, 2004
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04
09-03-04 SULLIVAN COUNTY (Contract No. CNC924) Call No. 006
09-03-04 Project No. 82018-4219-04
09-03-04 The resurfacing on S.R. 358 beginning 1,742 feet north of Harrington
09-03-04 Hollow Road (L.M. 2.37) and extending to 53 feet south of Bristol
09-03-04 Metals Co. Road (L.M. 6.60).
09-03-04
09-03-04 Project Length - 3.380 miles
09-03-04 Completion Time - On or before November 30, 2004
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04
09-03-04 UNICOI COUNTY (Contract No. CNC915) Call No. 007
09-03-04 Project No. 86006-4229-04
09-03-04 The resurfacing on S.R. 107 beginning 53 feet west of Day Road (L.M.
09-03-04 1.83) and extending to S.R. 173 (L.M. 5.45).
09-03-04
09-03-04 Project Length - 3.620 miles
09-03-04 Completion Time - On or before November 30, 2004
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04
09-03-04 WARREN COUNTY (Contract No. CNC916) Call No. 008
09-03-04 Project No. 89073-4209-04
09-03-04 The resurfacing on U.S. 70S (S.R. 1) beginning 0.22 mile west of the
09-03-04 Collins River (L.M. 14.90) and extending to 0.50 mile east of Mud
09-03-04 Creek Road (L.M. 20.00).
09-03-04
09-03-04 Project Length - 5.100 miles
09-03-04 Completion Time - On or before November 30, 2004
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04
09-03-04 WAYNE AND HARDIN COUNTIES (Contract No. CNC919) Call No. 009

09-03-04 Project No. 36005-4238-04
09-03-04 The resurfacing on S.R. 69 beginning in Wayne County at the Alabama
09-03-04 State line (L.M. 0.00) and extending to near Morris Road and
09-03-04 Barriertown Road (L.M. 4.00) in Hardin County.
09-03-04
09-03-04 Project Length - 7.730 miles
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $3.00 (11" x 17")
09-03-04
09-03-04 WILLIAMSON COUNTY (Contract No. CNC920) Call No. 010
09-03-04 Project No. STP-M-9318(4), 94952-3217-54
09-03-04 The installation of a central signal system (phases I and II) in
09-03-04 Brentwood.
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before December 15, 2005
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNC349) Call No.
09-03-04 011
09-03-04 Project No. 98015-4149-04
09-03-04 The random on-call removal of snow and ice on various routes.
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before April 30, 2005 (See Special Provision
09-03-04 108B)
09-03-04 NO PLANS CONTRACT
09-03-04
09-03-04 CHEATHAM COUNTY (Contract No. CNC305) Call No. 012
09-03-04 Project No. BR-STP-49(6), 11008-3218-94
09-03-04 The construction of a concrete Bulb-Tee beam bridge on S.R. 49 over
09-03-04 Sycamore Creek (L.M. 9.46), including grading, drainage, and paving.
09-03-04
09-03-04 Project Length - 0.444 mile
09-03-04 Completion Time - On or before July 31, 2006
09-03-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
09-03-04 The DBE goal for this contract is 9%.
09-03-04
09-03-04 CLAY COUNTY (Contract No. CNC303) Call No. 013
09-03-04 Project No. 14002-4249-04
09-03-04 The repair of the bridges on S.R. 52 over Cumberland River overflow
09-03-04 and Kyle Street (L.M. 19.63), and on S.R. 53 over Mill Creek (L.M.
09-03-04 2.50).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before May 15, 2005
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 COCKE COUNTY (Contract No. CNC350) Call No. 014
09-03-04 Project No. STP-M-IE-40-8(132), 15001-3172-54
09-03-04 The installation of lights at the junction of I-40 with U.S. 25W (U.S.
09-03-04 70, S.R. 9).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before May 15, 2005
09-03-04 Plans Cost - $10.00
09-03-04 The DBE goal for this contract is 5%.
09-03-04
09-03-04 GRUNDY COUNTY (Contract No. CNC234) Call No. 015
09-03-04 Project No. 31001-4168-04

09-03-04 The slip lining of culverts at various locations on I-24.
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before November 30, 2004
09-03-04 NO PLANS CONTRACT
09-03-04
09-03-04 HAMILTON COUNTY (Contract No. CNC330) Call No. 016
09-03-04 Project No. 33021-4223-04
09-03-04 The repair of the bridge on U.S. 127 (S.R. 8) over East Elmwood Drive
09-03-04 and the Southern Railroad (L.M. 11.21).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before May 15, 2005
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 HENRY COUNTY (Contract No. CNC336) Call No. 017
09-03-04 Project No. 40004-4222-04
09-03-04 The repair of the bridge on U.S. 641 (S.R. 69) over West Sandy Creek
09-03-04 (L.M. 6.09).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 HENRY COUNTY (Contract No. CNC259) Call No. 018
09-03-04 Project No. 40945-4270-04
09-03-04 The slip lining of culverts on various State Routes.
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before December 31, 2004
09-03-04 NO PLANS CONTRACT
09-03-04
09-03-04 HICKMAN COUNTY (Contract No. CNC348) Call No. 019
09-03-04 Project No. STP-H-7(17), 41054-3213-94
09-03-04 The installation of signals on S.R. 100 at the junction with S.R. 7
09-03-04 and S.R. 46.
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before May 15, 2005
09-03-04 Plans Cost - $10.00
09-03-04 The DBE goal for this contract is 5%.
09-03-04
09-03-04 JEFFERSON COUNTY (Contract No. CNC321) Call No. 020
09-03-04 Project No. 45951-3543-04
09-03-04 The grading, drainage, and paving on a S.I.A. route (Flat Gap Road)
09-03-04 serving Ryan Companies / Deere Warehouse & Distribution Center in
09-03-04 Jefferson City.
09-03-04
09-03-04 Project Length - 0.723 mile
09-03-04 Completion Time - On or before April 30, 2005
09-03-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-03-04
09-03-04 LAUDERDALE COUNTY (Contract No. CNC332) Call No. 021
09-03-04 Project No. 49945-4288-04
09-03-04 The repair of the bridges on S.R. 19 over Hyde Creek (L.M. 19.73) and
09-03-04 on S.R. 88 over overflows (L.M. 22.50 and
09-03-04 L.M. 22.64).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal

09-03-04 NO PLANS CONTRACT
09-03-04
09-03-04 LAWRENCE COUNTY (Contract No. CNC122) Call No. 022
09-03-04 Project No. BRZE-5000(9), 50945-3457-94
09-03-04 The construction of a concrete I-beam bridge on Long Branch Road over
09-03-04 Shoal Creek (L.M. 4.54), including grading, drainage, and paving.
09-03-04
09-03-04 Project Length - 0.227 mile
09-03-04 Completion Time - On or before August 31, 2005
09-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-03-04 The DBE goal for this contract is 10%.
09-03-04
09-03-04 MADISON COUNTY (Contract No. CNC337) Call No. 023
09-03-04 Project No. 57006-4251-04
09-03-04 The repair of the bridge on U.S. 45 (S.R. 5) over Bond Creek (L.M.
09-03-04 9.32).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal (See Special Provision 108B)
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 MAURY COUNTY (Contract No. CNC335) Call No. 024
09-03-04 Project No. 60004-4272-04
09-03-04 The repair of the bridge on U.S. 31 (S.R. 7) over the Duck River (L.M.
09-03-04 13.88).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal (See Special Provision 108B)
09-03-04 Plans Cost - $25.00
09-03-04
09-03-04 PUTNAM COUNTY (Contract No. CNC352) Call No. 025
09-03-04 Project No. 71100-3101-04
09-03-04 The installation of lights at the junction of I-40 with S.R. 135
09-03-04 (South Willow Avenue).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before May 31, 2005
09-03-04 Plans Cost - $3.00
09-03-04
09-03-04 SHELBY COUNTY (Contract No. CNC216) Call No. 026
09-03-04 Project No. BR-STP-2807(4), 79960-3736-94, BR-STP-2807(5), 79959-3586-
09-03-04 94
09-03-04 BR-STP-2807(4), 79960-3736-94
09-03-04 The construction of a concrete I-beam bridge on South Parkway over the
09-03-04 Illinois Central Gulf Railroad and Patton Street (L.M. 1.17),
09-03-04 including grading, drainage, and paving.
09-03-04
09-03-04 Project Length - 0.206 mile
09-03-04
09-03-04 BR-STP-2807(5), 79959-3586-94
09-03-04 The construction of a concrete I-beam bridge on South Parkway over the
09-03-04 Illinois Central Gulf Railroad (L.M. 1.00), including grading,
09-03-04 drainage, and paving.
09-03-04
09-03-04 Project Length - 0.134 mile
09-03-04
09-03-04 Total Project Length - 0.340 mile
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $50.00 Cross-Section Cost - $10.00
09-03-04 The DBE goal for this contract is 10%.

09-03-04
09-03-04 SHELBY COUNTY (Contract No. CNC345) Call No. 027
09-03-04 Project No. 79003-4187-04
09-03-04 The repair of the bridge on I-240 northbound over I-40 ramp (L.M.
09-03-04 14.21 left).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal
09-03-04 NO PLANS CONTRACT
09-03-04
09-03-04 SHELBY COUNTY (Contract No. CNC347) Call No. 028
09-03-04 Project No. 79005-4157-04
09-03-04 The repair of the bridge on Olive Avenue over I-55 (L.M. 0.33).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 SHELBY COUNTY (Contract No. CNC343) Call No. 029
09-03-04 Project No. 79006-4182-04
09-03-04 The repair of the bridges on U.S. 72 (S.R. 57, Poplar Avenue)
09-03-04 westbound over I-240 (L.M. 8.09) and on Park Avenue over
09-03-04 I-240 (L.M. 6.80).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal
09-03-04 NO PLANS CONTRACT
09-03-04
09-03-04 SHELBY COUNTY (Contract No. CNC333) Call No. 030
09-03-04 Project No. 79011-4255-04
09-03-04 The repair of the bridges on U.S. 70 (U.S. 79, S.R. 1) over the C.S.X.
09-03-04 Railroad (L.M. 26.83).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $25.00
09-03-04
09-03-04 SMITH COUNTY (Contract No. CNC344) Call No. 031
09-03-04 Project No. 80001-4177-04
09-03-04 The repair of the bridge on S.R. 53 over I-40.
09-03-04
09-03-04 Project Length - 0.094 mile
09-03-04 Completion Time - On or before December 15, 2004 (See Special
09-03-04 Provision 108B)
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 STEWART COUNTY (Contract No. CNC160) Call No. 032
09-03-04 Project No. NHE-76(29), 81004-3239-14
09-03-04 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning 0.36
09-03-04 mile east of Joiner Hollow Road and extending to 0.41 mile east of
09-03-04 S.R. 120.
09-03-04
09-03-04 Project Length - 3.469 miles
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $125.00 Cross-Section Cost - $50.00
09-03-04 The DBE goal for this contract is 10%.
09-03-04
09-03-04 SUMNER COUNTY (Contract No. CNC339) Call No. 033
09-03-04 Project No. 83076-3236-04
09-03-04 The grading, drainage, and construction of a concrete I-beam bridge

09-03-04 and a steel plate grider bridge on S.R. 386 beginning 0.02 mile east
09-03-04 of relocated Station Camp Creek Road and extending to 0.05 mile east
09-03-04 of Harris Lane, including paving on side roads.
09-03-04
09-03-04 Project Length - 2.277 miles
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $100.00 Cross-Section Cost - $50.00
09-03-04
09-03-04 TIPTON COUNTY (Contract No. CNC272) Call No. 034
09-03-04 Project No. BRZE-8400(40), 84945-3461-94
09-03-04 The construction of a concrete I-beam bridge on Akins Road over Cane
09-03-04 Branch (L.M. 1.49), including grading, drainage, and paving.
09-03-04
09-03-04 Project Length - 0.071 mile
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-03-04 The DBE goal for this contract is 10%.
09-03-04
09-03-04 TIPTON COUNTY (Contract No. CNC308) Call No. 035
09-03-04 Project No. BRZE-8400(43), 84945-3470-94
09-03-04 The construction of a concrete I-beam bridge on Herring Hill Road over
09-03-04 branch (L.M. 4.13), including grading, drainage, and paving.
09-03-04
09-03-04 Project Length - 0.102 mile
09-03-04 Completion Time - See Proposal
09-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-03-04 The DBE goal for this contract is 10%.
09-03-04
09-03-04 UNICOI COUNTY (Contract No. CNC329) Call No. 036
09-03-04 Project No. 86003-4222-04
09-03-04 The repair of the bridge on U.S. 19W (U.S. 23, S.R. 36) over the
09-03-04 C.S.X. railroad (L.M. 21.20).
09-03-04
09-03-04 Project Length - 0.000 mile
09-03-04 Completion Time - On or before December 31, 2004 (See Special
09-03-04 Provision 108B)
09-03-04 Plans Cost - $10.00
09-03-04
09-03-04 WEAKLEY COUNTY (Contract No. CNC353) Call No. 037
09-03-04 Project No. 92002-4226-04
09-03-04 The rehabilitation of drainage inlets on S.R. 22 beginning at L.M.
09-03-04 11.50 and extending to L.M.14.01.
09-03-04
09-03-04 Project Length - 2.510 miles
09-03-04 Completion Time - On or before December 15, 2004
09-03-04 NO PLANS CONTRACT
09-03-04
09-03-04 WILLIAMSON COUNTY (Contract No. CNC340) Call No. 038
09-03-04 Project No. 94002-4172-04
09-03-04 The repair of the bridge on S.R. 441 (Moores Lane) over I-65 (L.M.
09-03-04 1.56 right lane).
09-03-04
09-03-04 Project Length - 0.092 mile
09-03-04 Completion Time - On or before October 04, 2004 (See Special Provision
09-03-04 108B)
09-03-04 Plans Cost - $10.00
==========
10-29-04 DAVIDSON COUNTY (Contract No. CNC929) Call No. 001
10-29-04 Project No. HPP-NHE-155(17), 19076-3245-14
10-29-04 The grading, drainage, construction of bridge and retaining walls,

10-29-04 repair of an existing bridge, and paving on S.R. 155 (Briley Parkway)
10-29-04 beginning north of McGavock Pike and extending to Gallatin Road.
10-29-04
10-29-04 Project Length - 2.618 miles
10-29-04 Completion Time - See Proposal (See Special Provision 108B)
10-29-04 Plans Cost - $150.00 Cross-Section Cost - $25.00
10-29-04 The DBE goal for this contract is 6%.
10-29-04
10-29-04 LAUDERDALE COUNTY (Contract No. CNC925) Call No. 002
10-29-04 Project No. 49945-4288-04
10-29-04 The repair of the bridges on S.R. 19 over Hyde Creek (L.M. 19.73) and
10-29-04 on S.R. 88 over overflows (L.M. 22.50 and
10-29-04 L.M. 22.64).
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - See Proposal
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 SHELBY COUNTY (Contract No. CNC926) Call No. 003
10-29-04 Project No. 79011-4255-04
10-29-04 The repair of the bridges on U.S. 70 (U.S. 79, S.R. 1) over the C.S.X.
10-29-04 Railroad (L.M. 26.83).
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $25.00
10-29-04
10-29-04 STEWART COUNTY (Contract No. CNC927) Call No. 004
10-29-04 Project No. NHE-76(29), 81004-3239-14
10-29-04 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning 0.36
10-29-04 mile east of Joiner Hollow Road and extending to 0.41 mile east of
10-29-04 S.R. 120.
10-29-04
10-29-04 Project Length - 3.469 miles
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $125.00 Cross-Section Cost - $50.00
10-29-04 The DBE goal for this contract is 10%.
10-29-04
10-29-04 WEAKLEY COUNTY (Contract No. CNC928) Call No. 005
10-29-04 Project No. 92002-4226-04
10-29-04 The rehabilitation of drainage inlets on S.R. 22 beginning at L.M.
10-29-04 11.50 and extending to L.M.14.01.
10-29-04
10-29-04 Project Length - 2.510 miles
10-29-04 Completion Time - See Proposal
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
10-29-04 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
10-29-04 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
10-29-04 WASHINGTON COUNTIES (Contract No. CNC369) Call No. 006
10-29-04 Project No. 98015-4150-04
10-29-04 The random on-call guardrail repair on various Interstate and State
10-29-04 Routes.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before December 31, 2005 (See Special
10-29-04 Provision 108B)
10-29-04 NO PLANS CONTRACT
10-29-04

10-29-04 ANDERSON, GREENE, JEFFERSON, KNOX, ROANE, AND UNICOI COUNTIES
10-29-04 (Contract No. CNC370) Call No. 007
10-29-04 Project No. 98015-4151-04
10-29-04 The repair of fence on various Interstate Routes.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before December 31, 2005
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
10-29-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
10-29-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
10-29-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
10-29-04 No. CNC372) Call No. 008
10-29-04 Project No. 98037-4161-04
10-29-04 The random on-call guardrail repair on various Interstate and State
10-29-04 Routes.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before December 31, 2005 (See Special
10-29-04 Provision 108B)
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
10-29-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
10-29-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
10-29-04 (Contract No. CNC373) Call No. 009
10-29-04 Project No. 98046-4104-04
10-29-04 The random on-call guardrail repair on various Interstate and State
10-29-04 Routes.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before December 31, 2005 (See Special
10-29-04 Provision 108B)
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 BENTON, CARROLL, CROCKETT, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
10-29-04 HENRY, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNC374) Call
10-29-04 No. 010
10-29-04 Project No. STP-H-NHE-REG4(42), 98045-3284-94, 98046-4205-04
10-29-04 The installation of guardrail on various State Routes.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before March 31, 2005
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,
10-29-04 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,
10-29-04 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
10-29-04 COUNTIES (Contract No. CNC371) Call No. 011
10-29-04 Project No. 98025-4157-04
10-29-04 The random on-call guardrail repair on various Interstate and State
10-29-04 Routes.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before December 31, 2005 (See Special
10-29-04 Provision 108B)
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 CARTER COUNTY (Contract No. CNC365) Call No. 012

10-29-04 Project No. 10003-4260-04
10-29-04 The repair of the bridge on U.S. 19E (S.R. 37) over Laurel Fork Creek
10-29-04 (L.M. 16.96).
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before June 30, 2005
10-29-04 Plans Cost - $10.00
10-29-04
10-29-04 CLAIBORNE, GRAINGER, AND HAMBLEN COUNTIES (Contract No. CNC200) Call
10-29-04 No. 013
10-29-04 Project No. 98014-4271-04
10-29-04 The replacement of culverts on S.R. 33, S.R. 92, S.R. 66, and S.R.
10-29-04 113, including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.806 mile
10-29-04 Completion Time - On or before December 31, 2005
10-29-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
10-29-04
10-29-04 CLAY COUNTY (Contract No. CNC303) Call No. 014
10-29-04 Project No. 14002-4249-04
10-29-04 The repair of the bridges on S.R. 52 over Cumberland River overflow
10-29-04 and Kyle Street (L.M. 19.63), and on S.R. 53 over Mill Creek (L.M.
10-29-04 2.50).
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before June 15, 2005
10-29-04 Plans Cost - $10.00
10-29-04
10-29-04 DICKSON COUNTY (Contract No. CNC377) Call No. 015
10-29-04 Project No. STP-1(185), 22002-3242-14
10-29-04 The grading, drainage, and paving on U.S. 70 (S.R. 1, Henslee Drive)
10-29-04 beginning 50 feet east of S.R. 46 and extending to
10-29-04 150 feet west of S.R. 48 (Main Street).
10-29-04
10-29-04 Project Length - 1.135 miles
10-29-04 Completion Time - See Proposal (See Special Provision 108B)
10-29-04 Plans Cost - $50.00 Cross-Section Cost - $10.00
10-29-04 The DBE goal for this contract is 8%.
10-29-04
10-29-04 DYER COUNTY (Contract No. CNC360) Call No. 016
10-29-04 Project No. 23945-4166-04
10-29-04 The repair of four (4) bridges on S.R. 20 over Lewis Creek (L.M. 2.24
10-29-04 and L.M. 3.49), over S.R. 104 (L.M. 2.95), and over overflow (L.M.
10-29-04 5.46), and the bridge on I-155 over S.R. 182 (L.M. 7.40).
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - See Proposal
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 GIBSON COUNTY (Contract No. CNC366) Call No. 017
10-29-04 Project No. BRZE-2700(29), 27075-3406-94
10-29-04 The construction of a concrete I-beam bridge on Old Trenton-Dresden
10-29-04 Road over the Rutherford Fork of the Obion River (L.M. 2.83),
10-29-04 including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.127 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-29-04 The DBE goal for this contract is 9%.
10-29-04

10-29-04 HAMBLEN COUNTY (Contract No. CNC355) Call No. 018
10-29-04 Project No. 32008-4213-04
10-29-04 The repair of the bridges on U.S. 25E (S.R. 32) over S.R. 160 (L.M.
10-29-04 4.25), Fish Hatchery Road (L.M. 4.72), and the Holston River (L.M.
10-29-04 9.87).
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before May 31, 2005
10-29-04 Plans Cost - $25.00
10-29-04
10-29-04 HAMILTON COUNTY (Contract No. CNC241) Call No. 019
10-29-04 Project No. 33075-4218-04
10-29-04 The reconstruction of the bridge on S.R. 321 over Little Wolftever
10-29-04 Creek, including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-29-04
10-29-04 HARDEMAN COUNTY (Contract No. CNC338) Call No. 020
10-29-04 Project No. BRZE-3500(28), 35945-3481-94
10-29-04 The construction of a concrete box beam bridge on Charlie Harris Road
10-29-04 over Piney Creek (L.M. 2.43), including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.152 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-29-04 The DBE goal for this contract is 9%.
10-29-04
10-29-04 MADISON COUNTY (Contract No. CNC169) Call No. 021
10-29-04 Project No. BRZE-5700(48), 57119-3403-94
10-29-04 The construction of a concrete box bridge on Turners Loop Road over
10-29-04 branch (L.M. 0.78), including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.104 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-29-04 The DBE goal for this contract is 10%.
10-29-04
10-29-04 MADISON COUNTY (Contract No. CNC363) Call No. 022
10-29-04 Project No. STP-HH-1(163), 57002-3221-94
10-29-04 The improvement of the intersection on U.S. 70 (S.R. 1) at S.R. 138
10-29-04 (Providence Road), including grading, drainage, installation of
10-29-04 signals, and paving.
10-29-04
10-29-04 Project Length - 0.373 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
10-29-04 The DBE goal for this contract is 10%.
10-29-04
10-29-04 MCNAIRY COUNTY (Contract No. CNC342) Call No. 023
10-29-04 Project No. STP-H-NHE-15(125), 55004-3239-94
10-29-04 The installation of signals on U.S. 64 (S.R. 15) at the junction with
10-29-04 S.R. 22 and S.R. 117, including paving.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00
10-29-04 The DBE goal for this contract is 9%.
10-29-04

10-29-04 MEIGS AND MCMINN COUNTIES (Contract No. CNC354) Call No. 024
10-29-04 Project No. 98025-4255-04
10-29-04 The installation of signs on various State Routes.
10-29-04
10-29-04 Project Length - 211.00 miles
10-29-04 Completion Time - See Proposal
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 MONTGOMERY COUNTY (Contract No. CNC146) Call No. 025
10-29-04 Project No. NHE-374(9), 63374-3217-14
10-29-04 The grading, drainage, construction of four (4) bridges and seven (7)
10-29-04 retaining walls, and paving on S.R. 374 beginning at U.S. 41A (S.R.
10-29-04 12) and extending to Stokes Road.
10-29-04
10-29-04 Project Length - 6.534 miles
10-29-04 Completion Time - See Proposal (See Special Provision 108B)
10-29-04 Plans Cost - $275.00 Cross-Section Cost - $250.00
10-29-04 The DBE goal for this contract is 9%.
10-29-04
10-29-04 MONTGOMERY COUNTY (Contract No. CNC378) Call No. 026
10-29-04 Project No. 63945-3467-04
10-29-04 The grading, drainage, and paving on a S.I.A. route serving MW/MB
10-29-04 LLC., Inc.
10-29-04
10-29-04 Project Length - 0.793 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
10-29-04
10-29-04 POLK AND BRADLEY COUNTIES (Contract No. CNC356) Call No. 027
10-29-04 Project No. 98025-4254-04
10-29-04 The installation of signs on various State Routes.
10-29-04
10-29-04 Project Length - 222.00 miles
10-29-04 Completion Time - See Proposal
10-29-04 NO PLANS CONTRACT
10-29-04
10-29-04 SHELBY COUNTY (Contract No. CNC364) Call No. 028
10-29-04 Project No. STP-H-1(167), 79011-3253-94
10-29-04 The improvement of the intersection on U.S. 70 (U.S. 79, S.R. 1) at
10-29-04 Lamb Road, including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.233 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
10-29-04 The DBE goal for this contract is 10%.
10-29-04
10-29-04 VAN BUREN COUNTY (Contract No. CNC134) Call No. 029
10-29-04 Project No. BR-STP-30(35), 88002-3237-94
10-29-04 The construction of a concrete I-beam bridge on S.R. 30 over Laurel
10-29-04 Creek (L.M. 4.29) and either a concrete box bridge or a precast
10-29-04 concrete structure on S.R. 30 over overflow (L.M. 4.23), including
10-29-04 grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.359 mile
10-29-04 Completion Time - On or before May 15, 2006
10-29-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
10-29-04 The DBE goal for this contract is 8%.
10-29-04
10-29-04 WASHINGTON COUNTY (Contract No. CNC376) Call No. 030
10-29-04 Project No. STP-M-NHE-9107(15), 90952-3591-54

10-29-04 The installation of signals and fiber optics at ten (10) intersections
10-29-04 in Johnson City.
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - On or before November 30, 2005
10-29-04 Plans Cost - $10.00
10-29-04 The DBE goal for this contract is 4%.
10-29-04
10-29-04 WEAKLEY COUNTY (Contract No. CNC361) Call No. 031
10-29-04 Project No. BR-STP-124(3), 92009-3219-94
10-29-04 The construction of a concrete box bridge on S.R. 124 over Manus Creek
10-29-04 (L.M. 6.84), including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.169 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
10-29-04 The DBE goal for this contract is 9%.
10-29-04
10-29-04 WEAKLEY COUNTY (Contract No. CNC114) Call No. 032
10-29-04 Project No. BRZE-9200(57), 92096-3405-94
10-29-04 The construction of a concrete box beam bridge on Bells Road over
10-29-04 Spring Creek (L.M. 0.94), including grading, drainage, and paving.
10-29-04
10-29-04 Project Length - 0.074 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $25.00 Cross-Section Cost - $0.00
10-29-04 The DBE goal for this contract is 10%.
10-29-04
10-29-04 WILSON COUNTY (Contract No. CNC368) Call No. 033
10-29-04 Project No. 95001-4195-04
10-29-04 The repair of the bridge on I-40 eastbound over U.S. 70 (S.R. 26)
10-29-04 (L.M. 16.82).
10-29-04
10-29-04 Project Length - 0.000 mile
10-29-04 Completion Time - See Proposal
10-29-04 Plans Cost - $10.00
==========
11-05-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
11-05-04 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
11-05-04 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
11-05-04 WASHINGTON COUNTIES (Contract No. CNC800) Call No. 001
11-05-04 Project No. 0478
11-05-04 The on-call drilling, sampling, and laboratory testing of subsurface
11-05-04 conditions, as assigned, on various Projects in Region I.
11-05-04
11-05-04 Project Length - 0.000 mile
11-05-04 Completion Time - On or before December 31, 2006
11-05-04
11-05-04 BEDFORD, BLEDSOE, BRADLEY, CANNON, CHEATHAM, CLAY, COFFEE, CUMBERLAND,
11-05-04 DAVIDSON, DEKALB, DICKSON, FENTRESS, FRANKLIN, GILES, GRUNDY,
11-05-04 HAMILTON, HICKMAN, HOUSTON, HUMPHREYS, JACKSON, LAWRENCE, LEWIS,
11-05-04 LINCOLN, MCMINN, MACON, MARION, MARSHALL, MAURY, MEIGS, MONTGOMERY,
11-05-04 MOORE, OVERTON, PERRY, PICKETT, POLK, PUTNAM, RHEA, ROBERTSON,
11-05-04 RUTHERFORD, SEQUATCHIE, SMITH, STEWART, SUMNER, TROUSDALE, VAN BUREN,
11-05-04 WARREN, WAYNE, WHITE, WILLIAMSON, AND WILSON COUNTIES (Contract No.
11-05-04 CNC801) Call No. 002
11-05-04 Project No. 0479
11-05-04 The on-call drilling, sampling, and laboratory testing of subsurface
11-05-04 conditions, as assigned, on various Projects in Regions II and III.
11-05-04

11-05-04 Project Length - 0.000 mile
11-05-04 Completion Time - On or before December 31, 2006
11-05-04
11-05-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
11-05-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
11-05-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
11-05-04 (Contract No. CNC802) Call No. 003
11-05-04 Project No. 0480
11-05-04 The on-call drilling, sampling, and laboratory testing of subsurface
11-05-04 conditions, as assigned, on various Projects in Region IV.
11-05-04
11-05-04 Project Length - 0.000 mile
11-05-04 Completion Time - On or before December 31, 2006
==========
11-12-04 11-12-04 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CNC380) Call No.
11-12-04 001
11-12-04 Project No. 98037-4262-04
11-12-04 The mowing and litter removal on various State Routes.
11-12-04
11-12-04 Project Length - 274.820 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON
11-12-04 COUNTIES (Contract No. CNC381) Call No. 002
11-12-04 Project No. 98046-4106-04
11-12-04 The mowing and litter removal on various Interstate Routes.
11-12-04
11-12-04 Project Length - 105.510 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 BENTON AND DECATUR COUNTIES (Contract No. CNC382) Call No. 003
11-12-04 Project No. 98046-4207-04
11-12-04 The mowing and litter removal on various State Routes.
11-12-04
11-12-04 Project Length - 185.040 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 BRADLEY AND POLK COUNTIES (Contract No. CNC383) Call No. 004
11-12-04 Project No. 98025-4258-04
11-12-04 The mowing and litter removal on various State Routes.
11-12-04
11-12-04 Project Length - 202.800 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 CANNON AND WARREN COUNTIES (Contract No. CNC384) Call No. 005
11-12-04 Project No. 98025-4259-04
11-12-04 The mowing and litter removal on various State Routes.
11-12-04
11-12-04 Project Length - 245.410 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract
11-12-04 No. CNC385) Call No. 006
11-12-04 Project No. 98015-4152-04
11-12-04 The mowing on various Interstate and State Routes.

11-12-04
11-12-04 Project Length - 518.540 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.
11-12-04 CNC386) Call No. 007
11-12-04 Project No. 98015-4153-04
11-12-04 The litter removal on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 76.180 miles
11-12-04 Completion Time - On or before January 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES
11-12-04 (Contract No. CNC387) Call No. 008
11-12-04 Project No. 98037-4163-04
11-12-04 The mowing and litter removal on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 65.210 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNC388) Call No. 009
11-12-04 Project No. 98037-4264-04
11-12-04 The mowing on various State Routes.
11-12-04
11-12-04 Project Length - 239.750 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract
11-12-04 No. CNC389) Call No. 010
11-12-04 Project No. 98046-4208-04
11-12-04 The mowing and litter removal on various State Routes.
11-12-04
11-12-04 Project Length - 503.600 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 CUMBERLAND AND RHEA COUNTIES (Contract No. CNC390) Call No. 011
11-12-04 Project No. 98025-4260-04
11-12-04 The mowing and litter removal on various State Routes.
11-12-04
11-12-04 Project Length - 236.250 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 DAVIDSON COUNTY (Contract No. CNC391) Call No. 012
11-12-04 Project No. 19947-4143-04
11-12-04 The mowing and litter removal on I-440.
11-12-04
11-12-04 Project Length - 7.600 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 DAVIDSON COUNTY (Contract No. CNC392) Call No. 013
11-12-04 Project No. 19947-4246-04
11-12-04 The mowing on various State Routes.
11-12-04

11-12-04 Project Length - 235.630 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNC393) Call No. 014
11-12-04 Project No. 98037-4165-04
11-12-04 The mowing and litter removal on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 119.070 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNC394) Call No.
11-12-04 015
11-12-04 Project No. 98046-4109-04
11-12-04 The mowing and litter removal on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 607.080 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 HAMILTON COUNTY (Contract No. CNC395) Call No. 016
11-12-04 Project No. 33947-4184-04
11-12-04 The mowing on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 78.480 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 HAYWOOD AND MADISON COUNTIES (Contract No. CNC396) Call No. 017
11-12-04 Project No. 98046-4110-04
11-12-04 The litter removal on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 57.400 miles
11-12-04 Completion Time - On or before January 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNC397) Call No. 018
11-12-04 Project No. 98015-4154-04
11-12-04 The mowing on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 451.280 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNC398) Call No. 019
11-12-04 Project No. 98015-4155-04
11-12-04 The litter removal on various Interstate Routes.
11-12-04
11-12-04 Project Length - 75.880 miles
11-12-04 Completion Time - On or before January 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CNC399) Call No. 020
11-12-04 Project No. 98037-4266-04
11-12-04 The mowing on various State Routes.
11-12-04
11-12-04 Project Length - 147.150 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)

11-12-04
11-12-04 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CNC400) Call No. 021
11-12-04 Project No. 98037-4267-04
11-12-04 The mowing on various State Routes.
11-12-04
11-12-04 Project Length - 208.050 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 PUTNAM, CUMBERLAND, CLAY, AND JACKSON COUNTIES (Contract No. CNC401)
11-12-04 Call No. 022
11-12-04 Project No. 98025-4162-04
11-12-04 The mowing and litter removal on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 247.270 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNC402) Call No. 023
11-12-04 Project No. 98037-4268-04
11-12-04 The mowing on various State Routes.
11-12-04
11-12-04 Project Length - 189.230 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNC403) Call No.
11-12-04 024
11-12-04 Project No. 98046-4211-04
11-12-04 The mowing and litter removal on various State Routes.
11-12-04
11-12-04 Project Length - 226.090 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. CNC404) Call No.
11-12-04 025
11-12-04 Project No. 98037-4269-04
11-12-04 The mowing on various State Routes.
11-12-04
11-12-04 Project Length - 361.770 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)
11-12-04
11-12-04 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No.
11-12-04 CNC405) Call No. 026
11-12-04 Project No. 98037-4170-04
11-12-04 The mowing and litter removal on various Interstate and State Routes.
11-12-04
11-12-04 Project Length - 62.480 miles
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision
11-12-04 108B)
11-12-04
11-12-04 WILLIAMSON COUNTY (Contract No. CNC406) Call No. 027
11-12-04 Project No. 94946-4202-04
11-12-04 The mowing on various State Routes.
11-12-04
11-12-04 Project Length - 191.170 miles
11-12-04 Completion Time - On or before November 15, 2005 (See Special
11-12-04 Provision 108B)

==========
12-03-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS,
12-03-04 LINCOLN, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH,
12-03-04 SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNC921)
12-03-04 Call No. 001
12-03-04 Project No. 98037-4159-04
12-03-04 The re-lensing of snowplowable pavement markers on various Interstate
12-03-04 and State Routes.
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - On or before June 30, 2005
12-03-04 NO PLANS CONTRACT
12-03-04
12-03-04 BRADLEY COUNTY (Contract No. CNC922) Call No. 002
12-03-04 Project No. NHTSA-HE-2(63), 97006-3208-04, STP-M-60(10), 06009-3216-54
12-03-04 The improvement of the intersection on S.R. 60 at U.S. 11 (S.R. 2),
12-03-04 including grading, drainage, extension of an existing concrete box
12-03-04 bridge over South Mouse Creek (L.M. 15.72), installation of signals,
12-03-04 and paving.
12-03-04
12-03-04 Project Length - 0.151 mile
12-03-04 Completion Time - On or before May 15, 2006
12-03-04 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 9%.
12-03-04
12-03-04 BEDFORD COUNTY (Contract No. CNC428) Call No. 003
12-03-04 Project No. BR-STP-269(12), 02017-3212-94
12-03-04 The construction of a concrete box bridge on S.R. 269 (Cortner Road)
12-03-04 over Knob Creek (L.M. 11.10), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.141 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 7%.
12-03-04
12-03-04 BENTON COUNTY (Contract No. CNC429) Call No. 004
12-03-04 Project No. STP-H-NHE-69(39), 03007-3219-94
12-03-04 The improvement of the intersection on S.R. 69A at McKelvy Road,
12-03-04 including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.120 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 9%.
12-03-04
12-03-04 BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN,
12-03-04 HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, AND
12-03-04 WEAKLEY COUNTIES (Contract No. CNC430) Call No. 005
12-03-04 Project No. 98046-4112-04
12-03-04 The sweeping and drain cleaning on various Interstate and State
12-03-04 Routes.
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal
12-03-04 NO PLANS CONTRACT
12-03-04
12-03-04 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND
12-03-04 WARREN COUNTIES (Contract No. CNC412) Call No. 006
12-03-04 Project No. 98025-4165-04
12-03-04 The retracing of pavement markings on various Interstate and State

12-03-04 Routes.
12-03-04
12-03-04 Project Length - 699.440 miles
12-03-04 Completion Time - See Proposal (See Special Provision 108B)
12-03-04 NO PLANS CONTRACT
12-03-04
12-03-04 BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE
12-03-04 COUNTIES (Contract No. CNC411) Call No. 007
12-03-04 Project No. 98025-4166-04
12-03-04 The sweeping and drain cleaning on various Interstate and State
12-03-04 Routes.
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - On or before January 31, 2006 (See Special Provision
12-03-04 108B)
12-03-04 NO PLANS CONTRACT
12-03-04
12-03-04 BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No.
12-03-04 CNC413) Call No. 008
12-03-04 Project No. 98025-4164-04
12-03-04 The retracing of pavement markings on various Interstate and State
12-03-04 Routes.
12-03-04
12-03-04 Project Length - 370.230 miles
12-03-04 Completion Time - See Proposal (See Special Provision 108B)
12-03-04 NO PLANS CONTRACT
12-03-04
12-03-04 CARROLL COUNTY (Contract No. CNC359) Call No. 009
12-03-04 Project No. BR-STP-114(8), 09028-3215-94
12-03-04 The construction of a concrete Bulb-Tee beam bridge on S.R. 114 over
12-03-04 the Big Sandy River (L.M. 15.29), including grading, drainage, and
12-03-04 paving.
12-03-04
12-03-04 Project Length - 0.218 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 8%.
12-03-04
12-03-04 CARROLL COUNTY (Contract No. CNC431) Call No. 010
12-03-04 Project No. BR-STP-424(1), 09024-3207-94
12-03-04 The construction of a concrete I-beam bridge on S.R. 424 over overflow
12-03-04 of the Big Sandy River (L.M. 15.60), including grading, drainage, and
12-03-04 paving.
12-03-04
12-03-04 Project Length - 0.111 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 CARROLL COUNTY (Contract No. CNC362) Call No. 011
12-03-04 Project No. BRZE-0900(25), 09946-3431-94
12-03-04 The construction of a concrete I-beam bridge on Water Tower Road over
12-03-04 the Rutherford Fork of the Obion River
12-03-04 (L.M. 1.75), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.118 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04

12-03-04 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.
12-03-04 CNC410) Call No. 012
12-03-04 Project No. 98015-4156-04
12-03-04 The sweeping and drain cleaning on various Interstate and State
12-03-04 Routes.
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - On or before January 31, 2006 (See Special Provision
12-03-04 108B)
12-03-04 NO PLANS CONTRACT
12-03-04
12-03-04 COCKE AND GREENE COUNTIES (Contract No. CNC414) Call No. 013
12-03-04 Project No. STP-35(17), 15009-3224-14
12-03-04 The grading, drainage, and paving on U.S. 321 (S.R. 35) beginning 1.6
12-03-04 kilometers southwest of Salem and extending to
12-03-04 753 meters east of the Greene County line.
12-03-04
12-03-04 Project Length - 6.539 kilometers *METRIC*
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $150.00 Cross-Section Cost - $50.00
12-03-04 The DBE goal for this contract is 7%.
12-03-04
12-03-04 CUMBERLAND COUNTY (Contract No. CNC409) Call No. 014
12-03-04 Project No. BRI-40-6(135)329, 18100-3118-94
12-03-04 The construction of a concrete Bulb-Tee beam bridge on Battown Road
12-03-04 (Market Street) over I-40 (L.M. 0.00), including grading, drainage,
12-03-04 and paving.
12-03-04
12-03-04 Project Length - 0.273 mile
12-03-04 Completion Time - On or before May 15, 2005 (See Special Provision
12-03-04 108B)
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 8%.
12-03-04
12-03-04 CUMBERLAND COUNTY (Contract No. CNC415) Call No. 015
12-03-04 Project No. IME-40-6(137), 18100-8121-44
12-03-04 The resurfacing on I-40 beginning at the Obed River (L.M. 13.54) and
12-03-04 extending to 0.36 mile east of U.S. 70 (S.R. 1)
12-03-04 (L.M. 24.51), including deck repair of the bridge on S.R. 101 over I-
12-03-04 40.
12-03-04
12-03-04 Project Length - 11.080 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $3.00 (11" x 17")
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 DAVIDSON COUNTY (Contract No. CNC100) Call No. 016
12-03-04 Project No. 19003-4189-04
12-03-04 The repair of the bridges on Church Street over I-40 (L.M. 1.25) and
12-03-04 on Demonbreun Street over I-40 (L.M. 2.96).
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal (See Special Provision 108B)
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 DAVIDSON COUNTY (Contract No. CNC048) Call No. 017
12-03-04 Project No. 19027-4222-04
12-03-04 The repair of seven (7) bridges on Spring Street over Ellington
12-03-04 Parkway.
12-03-04

12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal (See Special Provision 108B)
12-03-04 Plans Cost - $100.00
12-03-04
12-03-04 DAVIDSON AND SUMNER COUNTIES (Contract No. CNC456) Call No. 018
12-03-04 Project No. IME-65-3(107), 19012-8148-44
12-03-04 The resurfacing on I-65 beginning at the C.S.X. Railroad (L.M. 95.03)
12-03-04 and extending to U.S. 31W (S.R. 41) (L.M. 98.09), including bridge
12-03-04 deck repair.
12-03-04
12-03-04 Project Length - 3.060 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 DECATUR COUNTY (Contract No. CNC057) Call No. 019
12-03-04 Project No. IME-40-2(80), 20001-8123-44
12-03-04 The resurfacing on I-40 beginning at the Carroll County line (L.M.
12-03-04 0.00) and extending to the Benton County line (L.M. 5.67).
12-03-04
12-03-04 Project Length - 5.670 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $3.00 (11" x 17")
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 DYER COUNTY (Contract No. CNC433) Call No. 020
12-03-04 Project No. 23945-4263-04
12-03-04 The repair of the bridges on U.S. 51 (S.R. 3) over I-155 (L.M. 12.51
12-03-04 left and right).
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 FENTRESS COUNTY (Contract No. CNC416) Call No. 021
12-03-04 Project No. 25945-3458-04
12-03-04 The grading, drainage, and paving on a S.I.A. route serving Micro
12-03-04 Metals, Inc.
12-03-04
12-03-04 Project Length - 0.110 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04
12-03-04 FENTRESS COUNTY (Contract No. CNC053) Call No. 022
12-03-04 Project No. 25945-3651-04
12-03-04 The grading, drainage, and paving on a S.I.A. route beginning at S.R.
12-03-04 52 and extending to Ben Stockton Road.
12-03-04
12-03-04 Project Length - 0.259 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-03-04
12-03-04 FRANKLIN COUNTY (Contract No. CNC417) Call No. 023
12-03-04 Project No. NHE-15(117), 26001-3217-14
12-03-04 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning near
12-03-04 Factory Branch in Belvidere and extending to the Winchester Bypass.
12-03-04
12-03-04 Project Length - 4.943 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $100.00 Cross-Section Cost - $50.00

12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 GIBSON COUNTY (Contract No. CNC427) Call No. 024
12-03-04 Project No. BR-STP-186(7), 27033-3221-94
12-03-04 The construction of a concrete box beam bridge on S.R. 186 over Wall
12-03-04 Smith Branch (L.M. 10.11), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.104 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04
12-03-04 GIBSON COUNTY (Contract No. CNC435) Call No. 025
12-03-04 Project No. BR-STP-425(6), 27106-3204-94
12-03-04 The construction of a concrete box bridge on S.R. 425 over Wolf Creek
12-03-04 (L.M. 1.76), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.161 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 8%.
12-03-04
12-03-04 GILES COUNTY (Contract No. CNC452) Call No. 026
12-03-04 Project No. IM-65-1(66), 28001-3173-44
12-03-04 The grading, drainage, construction of two (2) concrete T-beam
12-03-04 bridges, and paving on I-65 beginning 0.5 mile south of
12-03-04 S.R. 273 (Bryson Road) and extending to 0.85 mile north of S.R. 273.
12-03-04
12-03-04 Project Length - 1.367 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $50.00 Cross-Section Cost - $25.00
12-03-04 The DBE goal for this contract is 7%.
12-03-04
12-03-04 GREENE COUNTY (Contract No. CNC418) Call No. 027
12-03-04 Project No. BR-STP-107(8), 30011-3223-94
12-03-04 The construction of a concrete slab bridge on S.R. 107 over Frank
12-03-04 Creek (L.M. 11.18), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.060 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 GREENE COUNTY (Contract No. CNC358) Call No. 028
12-03-04 Project No. BR-STP-70(7), 30006-3219-94
12-03-04 The construction of a concrete Bulb-Tee beam bridge on S.R. 70 over
12-03-04 the Nolichucky River (L.M. 8.51), including grading, drainage,
12-03-04 construction of a concrete retaining wall, and paving.
12-03-04
12-03-04 Project Length - 0.710 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 5%.
12-03-04
12-03-04 HAMILTON COUNTY (Contract No. CNC351) Call No. 029
12-03-04 Project No. IM-098-2(6), 33959-3175-44
12-03-04 The installation of a closed circuit television system for an
12-03-04 Intelligent Traffic System in Chattanooga.
12-03-04
12-03-04 Project Length - 0.000 mile

12-03-04 Completion Time - See Proposal (See Special Provision 108B)
12-03-04 Plans Cost - $25.00
12-03-04 The DBE goal for this contract is 4%.
12-03-04
12-03-04 HAMILTON AND BRADLEY COUNTIES (Contract No. CNC419) Call No. 030
12-03-04 Project No. IME-75-1(110), 33005-8171-44
12-03-04 The resurfacing on I-75 beginning 1.2 miles north of U.S. 11 (U.S. 64,
12-03-04 S.R. 2) (L.M. 13.22) and extending to 0.4 mile north of Bancroft Road
12-03-04 (L.M. 2.98).
12-03-04
12-03-04 Project Length - 5.350 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $3.00 (11" x 17")
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 HAYWOOD COUNTY (Contract No. CNC426) Call No. 031
12-03-04 Project No. BR-STP-180(1), 38010-3203-94
12-03-04 The construction of a concrete box beam bridge on S.R. 180 over
12-03-04 tributary of Pond Creek (L.M. 1.12), including grading, drainage, and
12-03-04 paving.
12-03-04
12-03-04 Project Length - 0.167 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04
12-03-04 HENDERSON COUNTY (Contract No. CNC437) Call No. 032
12-03-04 Project No. 39007-4212-04
12-03-04 The repair of the bridge on S.R. 100 over the East Fork of Cane Creek
12-03-04 (L.M. 7.24).
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 HUMPHREYS COUNTY (Contract No. CNC341) Call No. 033
12-03-04 Project No. BR-STP-13(17), 43005-3237-94
12-03-04 The construction of two (2) concrete I-beam bridges on S.R. 13 over
12-03-04 Stewarts Branch (L.M. 11.35) and Hurricane Creek (L.M. 11.47),
12-03-04 including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.606 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 HUMPHREYS COUNTY (Contract No. CNC438) Call No. 034
12-03-04 Project No. 43005-4238-04
12-03-04 The repair of the bridge on S.R. 13 over I-40 (L.M. 3.39).
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 KNOX COUNTY (Contract No. CNC420) Call No. 035
12-03-04 Project No. IME-40-8(126)394, 47004-8151-44
12-03-04 The resurfacing on I-40 beginning at the Holston River (L.M. 26.14)
12-03-04 and extending to the Sevier County line (L.M. 36.14).
12-03-04
12-03-04 Project Length - 10.000 miles

12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $3.00 (11" x 17")
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 KNOX COUNTY (Contract No. CNC421) Call No. 036
12-03-04 Project No. 47953-3576-04
12-03-04 The grading, drainage, and paving on a S.I.A. route serving East
12-03-04 Tennessee Veterans' Home, beginning at Westcott Boulevard and
12-03-04 extending to Coward Mill Road.
12-03-04
12-03-04 Project Length - 0.621 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $25.00
12-03-04
12-03-04 LAWRENCE COUNTY (Contract No. CNC322) Call No. 037
12-03-04 Project No. STP-NHE-6(55), 50001-3260-14
12-03-04 The grading, drainage, and paving on U.S. 43 (S.R. 6, N. Locust Ave.)
12-03-04 beginning at Columbia Avenue / Plummer Avenue and extending to Fourth
12-03-04 Street in Lawrenceburg.
12-03-04
12-03-04 Project Length - 0.881 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $100.00 Cross-Section Cost - $25.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04
12-03-04 LINCOLN COUNTY (Contract No. CNC198) Call No. 038
12-03-04 Project No. NHE-15(89), 52005-3224-14
12-03-04 The grading, drainage, construction of a steel plate girder bridge,
12-03-04 and paving on U.S. 64 (S.R. 15) beginning at U.S. 231 (S.R. 10) and
12-03-04 extending to near Kelso-Smithland (Teal Hollow) Road.
12-03-04
12-03-04 Project Length - 10.130 kilometers *METRIC*
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $250.00 Cross-Section Cost - $50.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 LOUDON COUNTY (Contract No. CNC408) Call No. 039
12-03-04 Project No. NH-73(23), 53008-3231-14
12-03-04 The grading, drainage, and paving on U.S. 321 (S.R. 73) beginning east
12-03-04 of Tellico Lake Channel and extending to northwest of S.R. 95.
12-03-04
12-03-04 Project Length - 4.366 kilometers *METRIC*
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $50.00 Cross-Section Cost - $50.00
12-03-04 The DBE goal for this contract is 9%.
12-03-04
12-03-04 MADISON COUNTY (Contract No. CNC425) Call No. 040
12-03-04 Project No. BR-STP-223(7), 57039-3227-94
12-03-04 The construction of two (2) concrete I-beam bridges on S.R. 223 over
12-03-04 Chisholm Creek (L.M. 3.10) and overflow (L.M. 3.03), including
12-03-04 grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.284 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 12%.
12-03-04
12-03-04 MADISON COUNTY (Contract No. CNC439) Call No. 041
12-03-04 Project No. BRZE-5700(42), 57065-3409-94
12-03-04 The construction of a concrete I-beam bridge on Lower Brownsville Road

12-03-04 over Cub Creek (L.M. 3.65), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.192 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 MADISON COUNTY (Contract No. CNC440) Call No. 042
12-03-04 Project No. NHTSA-HE-1(177), 97057-3219-04
12-03-04 The improvement of the intersection on U.S. 70 (S.R. 1) at U.S. 412
12-03-04 (S.R. 20), including grading, drainage, signals, and paving.
12-03-04
12-03-04 Project Length - 0.264 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04
12-03-04 MADISON COUNTY (Contract No. CNC442) Call No. 043
12-03-04 Project No. 57011-4221-04
12-03-04 The repair of the bridges on S.R. 20 over Branch Creek (L.M. 8.08) and
12-03-04 on I-40 over U.S. 45 (S.R. 5) (L.M. 14.73 left and right).
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 MARION COUNTY (Contract No. CNC161) Call No. 044
12-03-04 Project No. BR-STP-2(46), 58002-3229-94
12-03-04 The construction of a steel plate girder bridge on U.S. 41 (U.S. 64,
12-03-04 U.S. 72, S.R. 2) over the Tennessee River (L.M. 21.14), including
12-03-04 grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 1.099 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $50.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 4%.
12-03-04
12-03-04 MEIGS COUNTY (Contract No. CNC357) Call No. 045
12-03-04 Project No. BR-STP-58(13), 61003-3244-94
12-03-04 The construction of either a combination steel plate girder & concrete
12-03-04 Bulb-Tee beam bridge or a combination steel plate girder & rolled
12-03-04 steel beam bridge on S.R. 58 over the Hiwassee River (L.M. 5.22),
12-03-04 including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 1.146 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $50.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 4%.
12-03-04
12-03-04 MONTGOMERY COUNTY (Contract No. CNC444) Call No. 046
12-03-04 Project No. NHE-76(38), 63015-3217-14
12-03-04 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning at
12-03-04 the Stewart County line and extending to west of
12-03-04 S.R. 233.
12-03-04
12-03-04 Project Length - 5.297 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $125.00 Cross-Section Cost - $50.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 POLK COUNTY (Contract No. CNC375) Call No. 047

12-03-04 Project No. PFH-307(1), 70002-3225-84
12-03-04 The construction of two (2) concrete slab bridges on S.R. 30 over
12-03-04 Clear Creek (L.M. 16.50) and Rock Creek (L.M. 17.01), including
12-03-04 grading, drainage, construction of a concrete retaining wall, and
12-03-04 paving.
12-03-04
12-03-04 Project Length - 0.276 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 6%.
12-03-04
12-03-04 ROBERTSON COUNTY (Contract No. CNC187) Call No. 048
12-03-04 Project No. STP-76(30), 74013-3224-14
12-03-04 The grading, drainage, and paving on S.R. 76 beginning at I-65 and
12-03-04 extending to the White House Bypass.
12-03-04
12-03-04 Project Length - 0.909 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $25.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 SCOTT COUNTY (Contract No. CNC423) Call No. 049
12-03-04 Project No. BRZE-7600(6), 76945-3457-94
12-03-04 The construction of a concrete I-beam bridge on Honey Creek Road over
12-03-04 the Clear Fork River (L.M. 0.88), including grading, drainage, and
12-03-04 paving.
12-03-04
12-03-04 Project Length - 0.147 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 SHELBY COUNTY (Contract No. CNC196) Call No. 050
12-03-04 Project No. CM-STP-4458(3), 79952-3744-54
12-03-04 The improvement of the intersection on Memphis-Arlington Road at
12-03-04 Bartlett Boulevard, including grading, drainage, signals, and paving.
12-03-04
12-03-04 Project Length - 0.285 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04
12-03-04 SHELBY COUNTY (Contract No. CNC446) Call No. 051
12-03-04 Project No. CM-STP-5021(1), 79954-3521-54, 79954-3532-04
12-03-04 CM-STP-5021(1), 79954-3521-54
12-03-04 The improvement of the intersection on Kimbrough Road at Dogwood Road,
12-03-04 including grading, drainage, signals, and paving.
12-03-04
12-03-04 Project Length - 0.196 mile
12-03-04
12-03-04 79954-3532-04
12-03-04 The grading, drainage, and paving on Kimbrough Road beginning 710 feet
12-03-04 north of Dogwood Road and extending to 200 feet north of Pine Valley
12-03-04 Lane.
12-03-04
12-03-04 Project Length - 0.431 mile
12-03-04
12-03-04 Total Project Length - 0.628 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $10.00

12-03-04 The DBE goal for this contract is 12%.
12-03-04
12-03-04 SHELBY COUNTY (Contract No. CNC445) Call No. 052
12-03-04 Project No. IME-40-1(297), 79002-8134-44
12-03-04 The resurfacing on I-40 beginning at Fletcher Creek (L.M. 19.48) and
12-03-04 extending to east of U.S. 64 (S.R. 15) (L.M. 22.87), including bridge
12-03-04 deck repair.
12-03-04
12-03-04 Project Length - 3.390 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $3.00 (11" x 17")
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 SHELBY COUNTY (Contract No. CNC347) Call No. 053
12-03-04 Project No. 79005-4157-04
12-03-04 The repair of the bridge on Olive Avenue over I-55 (L.M. 0.33).
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 SHELBY COUNTY (Contract No. CNC447) Call No. 054
12-03-04 Project No. 79035-4214-04
12-03-04 The repair of the bridge on S.R. 205 over branch (L.M. 13.48).
12-03-04
12-03-04 Project Length - 0.000 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 SMITH COUNTY (Contract No. CNC448) Call No. 055
12-03-04 Project No. 80001-4178-04
12-03-04 The repair of the bridge on I-40 over S.R. 53.
12-03-04
12-03-04 Project Length - 0.113 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04
12-03-04 TIPTON COUNTY (Contract No. CNC453) Call No. 056
12-03-04 Project No. BRZE-8400(45), 84945-3476-94
12-03-04 The construction of a concrete box beam bridge on Nelson Road over
12-03-04 branch (L.M. 2.46), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.096 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04
12-03-04 TIPTON COUNTY (Contract No. CNC144) Call No. 057
12-03-04 Project No. STP-H-206(6), 84014-3218-94
12-03-04 The improvement of the intersections on S.R. 178 at S.R. 206 and at
12-03-04 East Main Street.
12-03-04
12-03-04 Project Length - 0.079 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 7%.
12-03-04
12-03-04 WEAKLEY COUNTY (Contract No. CNC449) Call No. 058
12-03-04 Project No. BRZE-9200(49), 92946-3412-94, BRZE-9200(56), 92946-3421-94
12-03-04 BRZE-9200(49), 92946-3412-94

12-03-04 The construction of a concrete box bridge on Holt Road over branch
12-03-04 (L.M. 1.02), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.123 mile
12-03-04
12-03-04 BRZE-9200(56), 92946-3421-94
12-03-04 The construction of a concrete box bridge on Denning Road over branch
12-03-04 (L.M. 3.20), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.076 mile
12-03-04
12-03-04 Total Project Length - 0.199 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 8%.
12-03-04
12-03-04 WEAKLEY COUNTY (Contract No. CNC450) Call No. 059
12-03-04 Project No. BRZE-9200(50), 92053-3406-94
12-03-04 The construction of a concrete I-beam bridge on Rock McClain Road over
12-03-04 Mud Creek (L.M. 2.05), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.067 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is TBD.
12-03-04
12-03-04 WEAKLEY COUNTY (Contract No. CNC451) Call No. 060
12-03-04 Project No. BRZE-9200(53), 92946-3418-94
12-03-04 The construction of a concrete box bridge on Farmer Road over branch
12-03-04 (L.M. 1.18), including grading, drainage, and paving.
12-03-04
12-03-04 Project Length - 0.083 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04
12-03-04 WEAKLEY COUNTY (Contract No. CNC424) Call No. 061
12-03-04 Project No. BRZE-9200(55), 92076-3412-94
12-03-04 The construction of a concrete box beam bridge on Webb Road over
12-03-04 overflow of Cane Creek (L.M. 1.86), including grading, drainage, and
12-03-04 paving.
12-03-04
12-03-04 Project Length - 0.147 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-03-04 The DBE goal for this contract is 10%.
12-03-04
12-03-04 WILLIAMSON COUNTY (Contract No. CNC455) Call No. 062
12-03-04 Project No. IME-65-2(84), 94002-8174-44, IME-65-2(85), 94002-8177-44
12-03-04 IME-65-2(84), 94002-8174-44
12-03-04 The resurfacing on I-65 beginning at the Maury County line (L.M.
12-03-04 52.85) and extending to the West Harpeth River
12-03-04 (L.M. 57.68).
12-03-04
12-03-04 Project Length - 4.830 miles
12-03-04
12-03-04 IME-65-2(85), 94002-8177-44
12-03-04 The resurfacing on I-65 beginning north of S.R. 840 (L.M. 60.89) and
12-03-04 extending to near the Franklin City limits
12-03-04 (L.M. 64.42).

12-03-04
12-03-04 Project Length - 3.550 miles
12-03-04
12-03-04 Total Project Length - 8.380 miles
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $10.00
12-03-04 The DBE goal for this contract is 3%.
12-03-04
12-03-04 WILSON COUNTY (Contract No. CNC197) Call No. 063
12-03-04 Project No. IM-40-5(126)238, 95001-3192-44
12-03-04 The grading, drainage, construction of a concrete T-Beam bridge and
12-03-04 two (2) retaining walls, and paving on I-40 at the junction with U.S.
12-03-04 231 (S.R. 10).
12-03-04
12-03-04 Project Length - 0.436 mile
12-03-04 Completion Time - See Proposal
12-03-04 Plans Cost - $50.00 Cross-Section Cost - $10.00
12-03-04 The DBE goal for this contract is 7%.
==========

01-21-05 ANDERSON AND CAMPBELL COUNTIES (Contract No. CND010) Call No. 001
01-21-05 Project No. 98015-4159-04
01-21-05 The mowing and litter removal on various Interstate and State Routes.
01-21-05
01-21-05 Project Length - 58.490 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
01-21-05 CND011) Call No. 002
01-21-05 Project No. 98015-4260-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 337.590 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 BEDFORD AND RUTHERFORD COUNTIES (Contract No. CND012) Call No. 003
01-21-05 Project No. 98037-4171-04
01-21-05 The mowing and litter removal on various Interstate and State Routes.
01-21-05
01-21-05 Project Length - 54.250 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 BRADLEY AND MCMINN COUNTIES (Contract No. CND013) Call No. 004
01-21-05 Project No. 98025-4167-04
01-21-05 The mowing and litter removal on various Interstate Routes.
01-21-05
01-21-05 Project Length - 44.300 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 CARROLL AND HENRY COUNTIES (Contract No. CND014) Call No. 005
01-21-05 Project No. 98046-4213-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 392.580 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CND015)
01-21-05 Call No. 006
01-21-05 Project No. 98025-4268-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 304.750 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No.
01-21-05 CND016) Call No. 007
01-21-05 Project No. 98025-4269-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 308.100 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CND017) Call No.
01-21-05 008
01-21-05 Project No. 98015-4261-04
01-21-05 The mowing on various State Routes.

01-21-05
01-21-05 Project Length - 388.930 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CND018)
01-21-05 Call No. 009
01-21-05 Project No. 98015-4162-04
01-21-05 The mowing and litter removal on various Interstate Routes.
01-21-05
01-21-05 Project Length - 91.560 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 COFFEE AND FRANKLIN COUNTIES (Contract No. CND019) Call No. 010
01-21-05 Project No. 98025-4270-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 242.960 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 DEKALB, PUTNAM, VAN BUREN, AND WHITE COUNTIES (Contract No. CND020)
01-21-05 Call No. 011
01-21-05 Project No. 98025-4271-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 209.010 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 FAYETTE COUNTY (Contract No. CND021) Call No. 012
01-21-05 Project No. 24945-4287-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 181.240 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 GILES COUNTY (Contract No. CND022) Call No. 013
01-21-05 Project No. 28946-4202-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 150.810 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CND023)
01-21-05 Call No. 014
01-21-05 Project No. 98037-4172-04
01-21-05 The mowing and litter removal on various Interstate and State Routes.
01-21-05
01-21-05 Project Length - 70.250 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 GRAINGER AND HAMBLEN COUNTIES (Contract No. CND024) Call No. 015
01-21-05 Project No. 98015-4263-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 173.500 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)

01-21-05
01-21-05 GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. CND025)
01-21-05 Call No. 016
01-21-05 Project No. 98025-4172-04
01-21-05 The mowing and litter removal on various Interstate Routes.
01-21-05
01-21-05 Project Length - 69.970 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 HAMILTON AND MEIGS COUNTIES (Contract No. CND026) Call No. 017
01-21-05 Project No. 98025-4273-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 115.460 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 HANCOCK AND HAWKINS COUNTIES (Contract No. CND027) Call No. 018
01-21-05 Project No. 98015-4264-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 207.230 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 HARDEMAN COUNTY (Contract No. CND028) Call No. 019
01-21-05 Project No. 35945-4288-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 147.890 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 HARDIN AND WAYNE COUNTIES (Contract No. CND029) Call No. 020
01-21-05 Project No. 98046-4214-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 161.910 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 LINCOLN AND MOORE COUNTIES (Contract No. CND030) Call No. 021
01-21-05 Project No. 98037-4273-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 218.910 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 LOUDON AND MONROE COUNTIES (Contract No. CND031) Call No. 022
01-21-05 Project No. 98015-4265-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 227.200 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CND032) Call No. 023
01-21-05 Project No. 98015-4166-04
01-21-05 The mowing and litter removal on various Interstate and State Routes.
01-21-05
01-21-05 Project Length - 75.460 miles

01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 MARION AND GRUNDY COUNTIES (Contract No. CND033) Call No. 024
01-21-05 Project No. 98025-4274-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 270.570 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 MAURY COUNTY (Contract No. CND034) Call No. 025
01-21-05 Project No. 60946-4215-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 208.880 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 MCMINN AND MEIGS COUNTIES (Contract No. CND035) Call No. 026
01-21-05 Project No. 98025-4275-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 209.930 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 MCNAIRY AND CHESTER COUNTIES (Contract No. CND036) Call No. 027
01-21-05 Project No. 98046-4215-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 249.350 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 MONTGOMERY, STEWART, AND HOUSTON COUNTIES (Contract No. CND037) Call
01-21-05 No. 028
01-21-05 Project No. 98037-4274-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 325.290 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 MORGAN AND ROANE COUNTIES (Contract No. CND038) Call No. 029
01-21-05 Project No. 98015-4267-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 278.570 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
01-21-05
01-21-05 OBION AND WEAKLEY COUNTIES (Contract No. CND039) Call No. 030
01-21-05 Project No. 98046-4216-04
01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 200.280 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. CND040) Call
01-21-05 No. 031
01-21-05 Project No. 98025-4276-04

01-21-05 The mowing and litter removal on various State Routes.
01-21-05
01-21-05 Project Length - 198.690 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 SHELBY COUNTY (Contract No. CND041) Call No. 032
01-21-05 Project No. 79946-4176-04
01-21-05 The mowing and litter removal on various Interstate and State Routes.
01-21-05
01-21-05 Project Length - 57.650 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CND042) Call No.
01-21-05 033
01-21-05 Project No. 98046-4117-04
01-21-05 The mowing and litter removal on various Interstate and State Routes.
01-21-05
01-21-05 Project Length - 154.770 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 SMITH AND WILSON COUNTIES (Contract No. CND043) Call No. 034
01-21-05 Project No. 98037-4175-04
01-21-05 The mowing and litter removal on various Interstate and State Routes.
01-21-05
01-21-05 Project Length - 55.170 miles
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision
01-21-05 108B)
01-21-05
01-21-05 SMITH, WILSON, AND RUTHERFORD COUNTIES (Contract No. CND044) Call No.
01-21-05 035
01-21-05 Project No. 98037-4276-04
01-21-05 The mowing on various State Routes.
01-21-05
01-21-05 Project Length - 268.870 miles
01-21-05 Completion Time - On or before November 15, 2005 (See Special
01-21-05 Provision 108B)
==========
02-04-05 DECATUR COUNTY (Contract No. CND907) Call No. 001
02-04-05 Project No. IME-40-2(80), 20001-8123-44
02-04-05 The resurfacing on I-40 beginning at the Carroll County line (L.M.
02-04-05 0.00) and extending to the Benton County line
02-04-05 (L.M. 5.67).
02-04-05
02-04-05 Project Length - 5.670 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 GIBSON COUNTY (Contract No. CND903) Call No. 002
02-04-05 Project No. BR-STP-425(6), 27106-3204-94
02-04-05 The construction of a concrete box bridge on S.R. 425 over Wolf Creek
02-04-05 (L.M. 1.76), including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.161 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05 The DBE goal for this contract is 8%.
02-04-05
02-04-05 GREENE COUNTY (Contract No. CND902) Call No. 003
02-04-05 Project No. BR-STP-107(8), 30011-3223-94

02-04-05 The construction of a concrete slab bridge on S.R. 107 over Frank
02-04-05 Creek (L.M. 11.18), including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.060 mile
02-04-05 Completion Time - On or before August 15, 2005
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 GREENE COUNTY (Contract No. CND904) Call No. 004
02-04-05 Project No. BR-STP-70(7), 30006-3219-94
02-04-05 The construction of a concrete Bulb-Tee beam bridge on S.R. 70 over
02-04-05 the Nolichucky River (L.M. 8.51), including grading, drainage,
02-04-05 construction of a concrete retaining wall, and paving.
02-04-05
02-04-05 Project Length - 0.710 mile
02-04-05 Completion Time - On or before August 01, 2007
02-04-05 Plans Cost - $25.00 Cross-Section Cost - $10.00
02-04-05 The DBE goal for this contract is 5%.
02-04-05
02-04-05 HAMBLEN COUNTY (Contract No. CND900) Call No. 005
02-04-05 Project No. 32008-4213-04
02-04-05 The repair of the bridges on U.S. 25E (S.R. 32) over S.R. 160 (L.M.
02-04-05 4.25), Fish Hatchery Road (L.M. 4.72), and the Holston River (L.M.
02-04-05 9.87).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - On or before August 15, 2005
02-04-05 Plans Cost - $25.00
02-04-05
02-04-05 PUTNAM AND ROANE COUNTIES (Contract No. CND908) Call No. 006
02-04-05 Project No. 71004-4226-04, 73001-4199-04
02-04-05 71004-4226-04
02-04-05 The resurfacing (Novachip) on S.R. 111 in Putnam County beginning 0.50
02-04-05 mile north of S.R. 136 (L.M. 1.97) and
02-04-05 extending to 0.10 mile north of U.S. 70N (S.R. 24) (L.M. 5.27).
02-04-05
02-04-05 Project Length - 3.300 miles
02-04-05
02-04-05 73001-4199-04
02-04-05 The resurfacing (Novachip) on I-40 (eastbound lanes only) in Roane
02-04-05 County beginning at the Cumberland County line
02-04-05 (L.M. 0.00 E.B.) and extending to 4.0 miles east of the Cumberland
02-04-05 County line (L.M. 4.00 E.B.).
02-04-05
02-04-05 Project Length - 4.000 miles
02-04-05
02-04-05 Total Project Length - 7.300 miles
02-04-05 Completion Time - See Proposal
02-04-05 NO PLANS CONTRACT
02-04-05
02-04-05 ANDERSON COUNTY (Contract No. CND083) Call No. 007
02-04-05 Project No. IME-75-3(139), 01001-8150-44
02-04-05 The resurfacing on I-75 beginning 0.49 mile north of S.R. 61 (L.M.
02-04-05 5.23) and extending to the Clinch River (L.M. 8.28).
02-04-05
02-04-05 Project Length - 3.050 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 ANDERSON COUNTY (Contract No. CND005) Call No. 008
02-04-05 Project No. 01001-4149-04
02-04-05 The repair of the bridges on I-75 over the Clinch River (L.M. 8.28

02-04-05 left and right) and over Coal Creek (L.M. 9.18 left and L.M. 9.21
02-04-05 right) and on County Road A080 over I-75 (L.M. 0.44).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $50.00
02-04-05
02-04-05 BLOUNT COUNTY (Contract No. CND076) Call No. 009
02-04-05 Project No. STP-33(59), 05001-8276-14
02-04-05 The resurfacing on U.S. 129 (S.R. 33) beginning at S.R. 35 (L.M.
02-04-05 12.34) and extending to 315 feet north of Howard Avenue (L.M. 14.40).
02-04-05
02-04-05 Project Length - 2.060 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 BRADLEY COUNTY (Contract No. CND090) Call No. 010
02-04-05 Project No. STP-2(79), 06005-8215-14
02-04-05 The resurfacing on S.R. 2 beginning at S.R. 60 (L.M. 10.76) and
02-04-05 extending to Paul Huff Parkway (L.M. 12.82).
02-04-05
02-04-05 Project Length - 2.060 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 CAMPBELL COUNTY (Contract No. CND060) Call No. 011
02-04-05 Project No. 07012-4230-04
02-04-05 The resurfacing on S.R. 90 beginning at Hickory Creek (L.M. 0.24) and
02-04-05 extending to the Claiborne County line (L.M. 7.09).
02-04-05
02-04-05 Project Length - 6.850 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 CARROLL COUNTY (Contract No. CND066) Call No. 012
02-04-05 Project No. STP-77(39), 09011-8230-14
02-04-05 The resurfacing on U.S. 70A (S.R. 77) beginning near School Street
02-04-05 (L.M. 5.80) and extending to S.R. 22 (L.M. 13.70).
02-04-05
02-04-05 Project Length - 7.900 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 CARTER COUNTY (Contract No. CND006) Call No. 013
02-04-05 Project No. 10007-4222-04
02-04-05 The repair of the bridge on U.S. 321 (S.R. 67) over the Doe River
02-04-05 (L.M. 7.10).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 CHESTER, FAYETTE, HARDEMAN, HARDIN, MCNAIRY, MADISON, AND SHELBY
02-04-05 COUNTIES (Contract No. CND047) Call No. 014
02-04-05 Project No. 98046-4219-04
02-04-05 The retracing of painted pavement marking lines on various State
02-04-05 Routes.
02-04-05
02-04-05 Project Length - 853.150 miles
02-04-05 Completion Time - On or before November 15, 2005 (See Special
02-04-05 Provision 108B)
02-04-05 NO PLANS CONTRACT
02-04-05

02-04-05 CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PUTNAM, AND RHEA
02-04-05 COUNTIES (Contract No. CND003) Call No. 015
02-04-05 Project No. 98025-4163-04
02-04-05 The retracing of painted pavement markings on various Interstate and
02-04-05 State Routes.
02-04-05
02-04-05 Project Length - 836.030 miles
02-04-05 Completion Time - On or before September 01, 2005 (See Special
02-04-05 Provision 108B)
02-04-05 NO PLANS CONTRACT
02-04-05
02-04-05 COCKE COUNTY (Contract No. CND054) Call No. 016
02-04-05 Project No. STP-32(54), 15005-8236-14
02-04-05 The resurfacing on U.S. 321 (S.R. 32) beginning 0.2 mile north of
02-04-05 Epley Road (L.M. 23.08) and extending to U.S. 25
02-04-05 (U.S. 70, S.R. 9) (L.M. 25.04).
02-04-05
02-04-05 Project Length - 1.960 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 COCKE COUNTY (Contract No. CND062) Call No. 017
02-04-05 Project No. 15005-4237-04
02-04-05 The resurfacing on S.R. 32 beginning 0.49 mile east of Trail Hollow
02-04-05 Road (L.M. 7.60) and extending to 160 feet east of
02-04-05 U.S. 321 (S.R. 73) (L.M. 11.04), including bridge deck repair.
02-04-05
02-04-05 Project Length - 3.440 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 COFFEE COUNTY (Contract No. CND092) Call No. 018
02-04-05 Project No. STP-NHE-16(28), 16005-8221-14
02-04-05 The resurfacing on U.S. 41A (S.R. 16) beginning 250 feet east of North
02-04-05 Washington Street (L.M. 2.16) and extending to
02-04-05 0.02 mile east of West Dechard Street (L.M. 4.38).
02-04-05
02-04-05 Project Length - 2.220 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 8%.
02-04-05
02-04-05 CUMBERLAND COUNTY (Contract No. CND004) Call No. 019
02-04-05 Project No. BRI-40-6(134)311, 18100-3117-94
02-04-05 The construction of two (2) concrete box beam bridges on Plateau Road
02-04-05 over I-40 (L.M. 1.24 and L.M. 1.30), including grading, drainage, and
02-04-05 paving.
02-04-05
02-04-05 Project Length - 0.266 mile
02-04-05 Completion Time - See Proposal (See Special Provision 108B)
02-04-05 Plans Cost - $25.00 Cross-Section Cost - $10.00
02-04-05 The DBE goal for this contract is 7%.
02-04-05
02-04-05 CUMBERLAND COUNTY (Contract No. CND093) Call No. 020
02-04-05 Project No. STP-28(27), 18006-8212-14
02-04-05 The resurfacing on U.S. 127N (S.R. 28) beginning at North Main Street
02-04-05 (L.M. 15.09) and extending to the Obed River
02-04-05 (L.M. 17.50).
02-04-05
02-04-05 Project Length - 2.410 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05

02-04-05 DAVIDSON COUNTY (Contract No. CND067) Call No. 021
02-04-05 Project No. STP-24(32), 19041-8271-14
02-04-05 The resurfacing on U.S. 70 (S.R. 24, Lebanon Pike) beginning at the
02-04-05 Stones River (L.M. 21.92) and extending to Highland View Drive (L.M.
02-04-05 23.82).
02-04-05
02-04-05 Project Length - 1.900 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 DAVIDSON COUNTY (Contract No. CND111) Call No. 022
02-04-05 Project No. STP-45(21), 19042-8266-14
02-04-05 The resurfacing on S.R. 45 beginning at Montchanin Road (L.M. 13.12)
02-04-05 and extending to the Nashville & Eastern Railroad (L.M. 15.67).
02-04-05
02-04-05 Project Length - 2.550 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 DAVIDSON, RUTHERFORD, SHELBY, WILLIAMSON, AND WILSON COUNTIES
02-04-05 (Contract No. CND080) Call No. 023
02-04-05 Project No. NHTSA-HE-FY05(16), 97106-3128-04
02-04-05 The installation of truck lane restriction signs on various Interstate
02-04-05 Routes.
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 NO PLANS CONTRACT
02-04-05
02-04-05 DEKALB COUNTY (Contract No. CND094) Call No. 024
02-04-05 Project No. STP-26(21), 21001-8265-14
02-04-05 The resurfacing on U.S. 70 (S.R. 26) beginning 0.08 mile west of Old
02-04-05 S.R. 83 (L.M. 15.84) and extending to end of five-lane section (L.M.
02-04-05 20.26).
02-04-05
02-04-05 Project Length - 4.420 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 8%.
02-04-05
02-04-05 DYER COUNTY (Contract No. CND056) Call No. 025
02-04-05 Project No. STP-NHE-3(78), 23002-3228-14
02-04-05 The grading, drainage, and paving on U.S. 51 Bypass (S.R. 3) beginning
02-04-05 south of S.R. 104 and extending to S.R. 78.
02-04-05
02-04-05 Project Length - 1.984 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $25.00 Cross-Section Cost - $10.00
02-04-05 The DBE goal for this contract is 7%.
02-04-05
02-04-05 DYER COUNTY (Contract No. CND068) Call No. 026
02-04-05 Project No. STP-NHE-3(89), 23002-8229-14
02-04-05 The resurfacing on U.S. 51 (S.R. 3) beginning at Unionville Road (L.M.
02-04-05 2.37) and extending to 0.08 mile south of S.R. 104 (L.M. 6.63).
02-04-05
02-04-05 Porject Length - 4.260 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 DYER COUNTY (Contract No. CND057) Call No. 027
02-04-05 Project No. 23945-4263-04
02-04-05 The repair of the bridges on U.S. 51 (S.R. 3) over I-155 (L.M. 12.51

02-04-05 left and right).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 GIBSON COUNTY (Contract No. CND065) Call No. 028
02-04-05 Project No. BR-STP-367(7), 27951-3211-94
02-04-05 The construction of a concrete box beam bridge on S.R. 367 over the
02-04-05 North Fork of the Forked Deer River (L.M. 3.39), including grading,
02-04-05 drainage, and paving.
02-04-05
02-04-05 Project Length - 0.123 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05
02-04-05 GIBSON COUNTY (Contract No. CND059) Call No. 029
02-04-05 Project No. 27131-4212-04
02-04-05 The repair of the bridge on U.S. 45W (U.S. 70A, U.S. 79, S.R. 366)
02-04-05 over Spangler Drive, Dodson Street, and the C.S.X. Railroad (L.M.
02-04-05 2.74).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 GILES COUNTY (Contract No. CND009) Call No. 030
02-04-05 Project No. STP-7(18), 28002-8224-14
02-04-05 The resurfacing on U.S. 31 (S.R. 7) beginning 1.9 miles southeast of I-
02-04-05 65 (L.M. 1.10) and extending to S.R. 273 (L.M. 6.65).
02-04-05
02-04-05 Project Length - 5.500 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 7%.
02-04-05
02-04-05 GRUNDY COUNTY (Contract No. CND007) Call No. 031
02-04-05 Project No. BR-I-24-2(120)126, 31001-3162-44
02-04-05 The construction of two (2) concrete Bulb-Tee beam bridges on I-24
02-04-05 over Patton Creek (L.M. 1.25) and either two (2) concrete I-beam
02-04-05 bridges or two (2) concrete Bulb-Tee beam bridges on I-24 over the Elk
02-04-05 River (L.M. 1.57), including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.965 mile
02-04-05 Completion Time - See Proposal (See Special Provision 108B)
02-04-05 Plans Cost - $50.00 Cross-Section Cost - $10.00
02-04-05 The DBE goal for this contract is 9%.
02-04-05
02-04-05 GRUNDY COUNTY (Contract No. CND095) Call No. 032
02-04-05 Project No. 31007-4228-04
02-04-05 The resurfacing on S.R. 108 beginning at Hampton Road (L.M. 22.09) and
02-04-05 extending to Bridge Branch (L.M. 26.21).
02-04-05
02-04-05 Project Length - 4.120 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 HAMBLEN COUNTY (Contract No. CND077) Call No. 033
02-04-05 Project No. STP-34(43), 32004-8218-14
02-04-05 The resurfacing on U.S. 11E (S.R. 34) beginning at the Jefferson
02-04-05 County line (L.M. 0.00) and extending to Walters Drive (L.M. 7.09).
02-04-05
02-04-05 Project Length - 7.090 miles

02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 HAMILTON COUNTY (Contract No. CND096) Call No. 034
02-04-05 Project No. STP-8(35), 33015-8255-14
02-04-05 The resurfacing on U.S. 41 (U.S. 76, S.R. 8) beginning 0.09 mile west
02-04-05 of Tombras Avenue (L.M. 3.24) and extending to the Bachman Tunnel
02-04-05 (L.M. 5.04).
02-04-05
02-04-05 Project Length - 1.800 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 HAMILTON COUNTY (Contract No. CND074) Call No. 035
02-04-05 Project No. 33021-4226-04
02-04-05 The installation of guardrail on S.R. 8 beginning 0.5 mile north of
02-04-05 Suck Creek Road and extending to Shoal Creek.
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - On or before June 15, 2005
02-04-05 NO PLANS CONTRACT
02-04-05
02-04-05 HAMILTON COUNTY (Contract No. CND097) Call No. 036
02-04-05 Project No. 33044-4244-04
02-04-05 The resurfacing on S.R. 58 beginning at the end of the four-lane
02-04-05 section (L.M. 17.31) and extending to 0.10 mile north of Runyan Road
02-04-05 (L.M. 21.37).
02-04-05
02-04-05 Project Length - 4.060 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 HAMILTON, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No. CND072)
02-04-05 Call No. 037
02-04-05 Project No. NHTSA-HE-FY05(15), 97106-3127-04
02-04-05 The installation of truck lane restriction signs on various Interstate
02-04-05 Routes.
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 NO PLANS CONTRACT
02-04-05
02-04-05 HANCOCK COUNTY (Contract No. CND063) Call No. 038
02-04-05 Project No. 34008-4224-04
02-04-05 The resurfacing on S.R. 31 beginning at the Hawkins County line (L.M.
02-04-05 0.00) and extending to S.R. 131 (L.M. 1.60).
02-04-05
02-04-05 Project Length - 1.600 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 HARDEMAN COUNTY (Contract No. CND085) Call No. 039
02-04-05 Project No. STP-125(15), 35009-8241-14
02-04-05 The resurfacing on S.R. 125 beginning at Deadman Creek (L.M. 14.57)
02-04-05 and extending to U.S. 64 (S.R. 15) (L.M. 19.69).
02-04-05
02-04-05 Project Length - 5.120 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 HAWKINS COUNTY (Contract No. CND055) Call No. 040
02-04-05 Project No. STP-NHE-1(190), 37070-8221-14

02-04-05 The resurfacing on U.S. 11W (S.R. 1) beginning at the Grainger County
02-04-05 line (L.M. 0.00) and extending to Poor Valley Creek (L.M. 3.53).
02-04-05
02-04-05 Project Length - 3.530 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 HENDERSON COUNTY (Contract No. CND106) Call No. 041
02-04-05 Project No. 39007-4212-04
02-04-05 The repair of the bridge on S.R. 100 over the East Fork of Cane Creek
02-04-05 (L.M. 7.24).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 HUMPHREYS COUNTY (Contract No. CND050) Call No. 042
02-04-05 Project No. STP-13(27), 43005-8239-14
02-04-05 The resurfacing on S.R. 13 beginning at the Perry County line (L.M.
02-04-05 0.00) and extending to near Bridge Branch (L.M. 7.28).
02-04-05
02-04-05 Project Length - 7.280 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 JEFFERSON COUNTY (Contract No. CND078) Call No. 043
02-04-05 Project No. 45019-4209-04
02-04-05 The resurfacing on S.R. 139 beginning at U.S. 11E (S.R. 34) (L.M.
02-04-05 0.00) and extending to U.S. 25W (U.S. 70, S.R. 9)
02-04-05 (L.M. 5.44).
02-04-05
02-04-05 Project Length - 5.440 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 JOHNSON COUNTY (Contract No. CND079) Call No. 044
02-04-05 Project No. STP-4600(18), 46945-8282-14
02-04-05 The resurfacing on U.S. 421 (S.R. 34) beginning 160 feet south of S.R.
02-04-05 67 (L.M. 13.69) and extending to 790 feet south
02-04-05 of Triplett Road (L.M. 17.69), on S.R. 418 beginning at S.R. 34 (L.M.
02-04-05 0.00) and extending to S.R. 91 (L.M. 0.47), and on S.R. 91 beginning
02-04-05 at S.R. 418 (L.M. 3.90) and extending to Fairground Road (L.M. 4.33).
02-04-05
02-04-05 Project Length - 4.900 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 KNOX COUNTY (Contract No. CND075) Call No. 045
02-04-05 Project No. STP-1(189), 47009-8287-14
02-04-05 The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning at Towanda
02-04-05 Trail (L.M. 15.53) and extending to S.R. 158 (Concord Street, Neyland
02-04-05 Drive) (L.M. 17.30).
02-04-05
02-04-05 Project Length - 1.770 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 LAUDERDALE COUNTY (Contract No. CND073) Call No. 046
02-04-05 Project No. STP-H-NHE-3(77), 49001-3289-94
02-04-05 The installation of signals on U.S. 51 (S.R. 3) at S.R. 87 (Graves

02-04-05 Avenue).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 LINCOLN COUNTY (Contract No. CND103) Call No. 047
02-04-05 Project No. NHE-15(89), 52005-3224-14
02-04-05 The grading, drainage, construction of a steel plate girder bridge,
02-04-05 and paving on U.S. 64 (S.R. 15) beginning at U.S. 231
02-04-05 (S.R. 10) and extending to near Kelso-Smithland (Teal Hollow) Road.
02-04-05
02-04-05 Project Length - 10.130 kilometers *METRIC*
02-04-05 Completion Time - On or before June 30, 2008
02-04-05 Plans Cost - $250.00 Cross-Section Cost - $50.00
02-04-05 The DBE goal for this contract is 7%.
02-04-05
02-04-05 LINCOLN COUNTY (Contract No. CND048) Call No. 048
02-04-05 Project No. STP-NHE-10(26), 52002-8234-14
02-04-05 The resurfacing on U.S. 231 (U.S. 431, S.R. 10) beginning at S.R. 275
02-04-05 (L.M. 2.33) and extending to 100 feet south of
02-04-05 S.R. 110 (LM. 9.19).
02-04-05
02-04-05 Project Length - 6.860 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 3%.
02-04-05
02-04-05 MADISON COUNTY (Contract No. CND086) Call No. 049
02-04-05 Project No. 57011-4221-04
02-04-05 The repair of the bridges on S.R. 20 over Branch Creek (L.M. 8.08) and
02-04-05 on I-40 over U.S. 45 (S.R. 5) (L.M. 14.73 left and right).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 MARION COUNTY (Contract No. CND098) Call No. 050
02-04-05 Project No. STP-NHE-5800(35), 58945-8292-14
02-04-05 The resurfacing on U.S. 41A (S.R. 15) beginning at Indigo Lane (L.M.
02-04-05 1.57) and extending to U.S. 41 (S.R. 2) (L.M. 2.19) and on S.R. 2
02-04-05 beginning at U.S. 41A (S.R. 15) (L.M. 0.01) and extending to I-24
02-04-05 (L.M. 1.40).
02-04-05
02-04-05 Project Length - 1.752 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 MAURY COUNTY (Contract No. CND110) Call No. 051
02-04-05 Project No. BRZE-6000(19), 60950-3535-94
02-04-05 The construction of a steel welded plate girder bridge on the Woodland
02-04-05 Park Entrance over the Tennessee Southern Railroad (L.M. 0.01),
02-04-05 including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.072 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05
02-04-05 MCMINN COUNTY (Contract No. CND099) Call No. 052
02-04-05 Project No. IMD-75-1(108), 54001-3164-44
02-04-05 The installation of lights on I-75 at the junctions with S.R. 30 and
02-04-05 S.R. 305 (Mt. Verd Road).
02-04-05

02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 MCNAIRY COUNTY (Contract No. CND104) Call No. 053
02-04-05 Project No. BR-STP-224(9), 55017-3208-94
02-04-05 The construction of a concrete box beam bridge on S.R. 224 over Clear
02-04-05 Creek (L.M. 8.58), including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.211 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05 The DBE goal for this contract is 10%.
02-04-05
02-04-05 OBION COUNTY (Contract No. CND105) Call No. 054
02-04-05 Project No. BRZE-6600(17), 66055-3407-94
02-04-05 The construction of a concrete box beam bridge on Possum Trot Road
02-04-05 over South Reelfoot Creek (L.M. 3.67), including grading, drainage,
02-04-05 and paving.
02-04-05
02-04-05 Project Length - 0.222 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05 The DBE goal for this contract is 8%.
02-04-05
02-04-05 RHEA COUNTY (Contract No. CND101) Call No. 055
02-04-05 Project No. STP-M-9211(8), 72950-8540-54
02-04-05 The resurfacing on North Broadway Street beginning at S.R. 30 (L.M.
02-04-05 0.00) and extending to Walnut Grove Road
02-04-05 (L.M. 1.66) and on Manufacturers Road beginning at Walnut Grove Road
02-04-05 (L.M. 0.00) and extending to U.S. 27 (S.R. 29) (L.M. 1.28).
02-04-05
02-04-05 Project Length - 2.940 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 RHEA COUNTY (Contract No. CND100) Call No. 056
02-04-05 Project No. 72008-4210-04
02-04-05 The resurfacing on S.R. 68 beginning at U.S. 27 (S.R. 29) (L.M. 8.33)
02-04-05 and extending to the Tennessee River (L.M. 15.16).
02-04-05
02-04-05 Project Length - 6.830 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 ROANE COUNTY (Contract No. CND064) Call No. 057
02-04-05 Project No. STP-382(6), 73068-8208-14
02-04-05 The resurfacing on S.R. 382 beginning at U.S. 70 (S.R. 1) (L.M. 0.00)
02-04-05 and extending to U.S. 27 (S.R. 61) (L.M. 1.24).
02-04-05
02-04-05 Project Length - 1.240 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 SEVIER COUNTY (Contract No. CND081) Call No. 058
02-04-05 Project No. STP-71(15), 78008-8243-14
02-04-05 The resurfacing on U.S. 441 (S.R. 71) beginning at the junction with
02-04-05 S.R. 35 and S.R. 338 (L.M. 28.75) and extending to
02-04-05 315 feet north of Chapman View Drive (L.M. 29.82).
02-04-05
02-04-05 Project Length - 1.070 miles
02-04-05 Completion Time - On or before May 15, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")

02-04-05
02-04-05 SHELBY COUNTY (Contract No. CND070) Call No. 059
02-04-05 Project No. STP-NHE-3(84), 79017-8285-14
02-04-05 The resurfacing on U.S. 51 (S.R. 3) beginning at I-40 (L.M. 12.38) and
02-04-05 extending to near Stage Road (L.M. 16.23).
02-04-05
02-04-05 Project Length - 3.850 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 10%.
02-04-05
02-04-05 SHELBY COUNTY (Contract No. CND089) Call No. 060
02-04-05 Project No. 79005-4157-04
02-04-05 The repair of the bridge on Olive Avenue over I-55 (L.M. 0.33).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 SHELBY COUNTY (Contract No. CND088) Call No. 061
02-04-05 Project No. 79035-4214-04
02-04-05 The repair of the bridge on S.R. 205 over branch (L.M. 13.48).
02-04-05
02-04-05 Project Length - 0.000 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00
02-04-05
02-04-05 SHELBY COUNTY (Contract No. CND109) Call No. 062
02-04-05 Project No. 79952-3550-04
02-04-05 The grading, drainage, and paving on a S.I.A. route (Orgill Road)
02-04-05 serving Brother International Corporation.
02-04-05
02-04-05 Project Length - 0.353 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05
02-04-05 SUMNER COUNTY (Contract No. CND049) Call No. 063
02-04-05 Project No. STP-41(17), 83008-8224-14
02-04-05 The resurfacing on U.S. 31W (S.R. 41) beginning at Bethel Road (L.M.
02-04-05 5.13) and extending to S.R. 25 (L.M. 14.32).
02-04-05
02-04-05 Project Length - 8.990 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 7%.
02-04-05
02-04-05 TIPTON COUNTY (Contract No. CND053) Call No. 064
02-04-05 Project No. BRZE-8400(41), 84945-3464-94
02-04-05 The construction of a concrete box bridge on Garland-Detroit Road over
02-04-05 branch (L.M. 9.91), including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.045 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05
02-04-05 TIPTON COUNTY (Contract No. CND052) Call No. 065
02-04-05 Project No. BRZE-8400(42), 84945-3467-94
02-04-05 The construction of a concrete box bridge on Downing Road over branch
02-04-05 (L.M. 0.40), including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.092 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00

02-04-05
02-04-05 TIPTON COUNTY (Contract No. CND051) Call No. 066
02-04-05 Project No. BRZE-8400(46), 84037-3403-94
02-04-05 The construction of a concrete box bridge on McClerkin Road over
02-04-05 branch (L.M. 1.36), including grading, drainage, and paving.
02-04-05
02-04-05 Project Length - 0.082 mile
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
02-04-05
02-04-05 WARREN COUNTY (Contract No. CND102) Call No. 067
02-04-05 Project No. STP-NHE-1(191), 89073-8210-14
02-04-05 The resurfacing on U.S. 70S (S.R. 1) beginning 0.22 mile west of the
02-04-05 Collins River (L.M. 14.90) and extending to 0.50 mile east of Mud
02-04-05 Creek Road (L.M. 20.00).
02-04-05
02-04-05 Project Length - 5.100 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05 The DBE goal for this contract is 8%.
02-04-05
02-04-05 WASHINGTON COUNTY (Contract No. CND084) Call No. 068
02-04-05 Project No. 90023-4221-04
02-04-05 The resurfacing on S.R. 353 beginning at Washington College Road (L.M.
02-04-05 5.74) and extending to S.R. 81 (L.M. 13.30).
02-04-05
02-04-05 Project Length - 7.400 miles
02-04-05 Completion Time - On or before July 31, 2005
02-04-05 Plans Cost - $3.00 (11" x 17")
02-04-05
02-04-05 WEAKLEY COUNTY (Contract No. CND069) Call No. 069
02-04-05 Project No. STP-54(30), 92005-8221-14
02-04-05 The resurfacing on S.R. 54 beginning at Thompson Creek Road (L.M.
02-04-05 17.40) and extending to the Henry County line (L.M.
02-04-05 22.12).
02-04-05
02-04-05 Project Length - 4.720 miles
02-04-05 Completion Time - See Proposal
02-04-05 Plans Cost - $3.00 (11" x 17")
==========
03-11-05 KNOX COUNTY (Contract No. CND123)
03-11-05 Project No. IM/NH-40-8(135), 47003-3154-44
03-11-05 SmartFix40 - (Hall of Fame Drive & James White Parkway, Project 1)
03-11-05 The grading, drainage, construction of ten (10) bridges, one (1) pre-
03-11-05 cast cut & cover tunnel with four (4) wingwalls, fourteen (14)
03-11-05 retaining walls, and one (1) noise barrier, widening of two (2)
03-11-05 existing bridges, and paving on Hall of Fame Drive, beginning 960 feet
03-11-05 south of Summit Hill Drive and extending to 225 feet north of Glenwood
03-11-05 Avenue.
03-11-05
03-11-05 Project Length - 1.378 miles
03-11-05 Completion Time - On or before September 30, 2007
03-11-05
03-11-05 The DBE goal for this contract is TBD.
03-11-05
03-11-05 STANDARD PRE-QUALIFICATION REQUIREMENT
03-11-05
03-11-05 Prime and Sub Contractors must pre-qualify with The Department of
03-11-05 Transportation in accordance with Tennessee Code Annotated 54-5-117,
03-11-05 before biddable proposals for highway contracts will be furnished.
03-11-05 PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR
03-11-05 QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE
03-11-05 DATE OF LETTING.

03-11-05
03-11-05 ADDITIONAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT
03-11-05
03-11-05 Due to the scope and schedule of work to be performed under this
03-11-05 contract, prime/joint venture contractors desiring to work on the
03-11-05 above-described project must also meet the special pre-qualification
03-11-05 criteria that follow. Prospective contractors must submit requested
03-11-05 information and obtain approval from the Department to be considered
03-11-05 as pre-qualified and eligible to bid on this project.
03-11-05
03-11-05 Joint ventures will be evaluated as a composite of the participating
03-11-05 firms. Data submitted must identify the role of the joint venture
03-11-05 partners and to which of the partners the experience is related. Each
03-11-05 party in a joint venture must be independently pre-qualified as
03-11-05 indicated in this notice.
03-11-05
03-11-05 Contractors intending to pre-qualify as primes must demonstrate at
03-11-05 least five (5) years experience in transportation construction
03-11-05 projects and have under contract or completed at least one
03-11-05 transportation project with an original contract value greater than or
03-11-05 equal to $40 Million within the last five (5) years. The Department
03-11-05 will only consider transportation contract experience with State or
03-11-05 Federal Government Agencies.
03-11-05
03-11-05 Contractors intending to pre-qualify as a joint venture must each
03-11-05 demonstrate at least five (5) years experience in transportation
03-11-05 construction projects and each have under contract or completed at
03-11-05 least one transportation project with an original contract value
03-11-05 greater than or equal to $30 Million within the last five (5) years.
03-11-05 The Department will only consider transportation contract experience
03-11-05 with State or Federal Government Agencies.
03-11-05
03-11-05 In addition, in order to qualify to participate as a prime/joint
03-11-05 venture contractor on this project, the prospective contractor must
03-11-05 provide sufficient proof that the following pre-qualification
03-11-05 requirements are met:
03-11-05
03-11-05 1. A list of transportation projects that have an original contract
03-11-05 value greater than $40 Million ($30 Million for each joint venture
03-11-05 contractor) under contract and/or completed in the last five years.
03-11-05 2. Demonstrate all current transportation projects under contract,
03-11-05 with original contract value greater than $40 Million ($30 Million for
03-11-05 each joint venture contractor), are at least 40% complete and are
03-11-05 on/ahead of schedule.
03-11-05 3. Demonstrate that no project under contract is currently delayed
03-11-05 due to the fault of the contractor.
03-11-05 4. Demonstrate bonding capacity of at least $100 Million in addition
03-11-05 to existing bonded contracts. A letter from the prime's/joint
03-11-05 venture's bonding company/agent certifying that the prospective
03-11-05 contractor has a bonding capacity of at least $100 Million above
03-11-05 currently bonded projects will be required. When submitting a bid,
03-11-05 the prospective contractor shall be required to fully bond the project
03-11-05 notwithstanding this requirement.
03-11-05
03-11-05 5. Demonstrate that no contract has been terminated or has been
03-11-05 negotiated to an agreed termination to avoid a default within the last
03-11-05 five years.
03-11-05
03-11-05 6. Demonstrate that the prospective prime/any joint venture
03-11-05 contractor has not been suspended or debarred by any governmental
03-11-05 authority within the last five years.
03-11-05 7. Demonstrate that the prime/joint venture has the capability, in
03-11-05 terms of both types and quantities of personnel, facilities and

03-11-05 equipment required to successfully accomplish the work in the Contract
03-11-05 on schedule.
03-11-05 8. A brief statement of understanding of the project scope and plans
03-11-05 that demonstrates an understanding of the project and the ability to
03-11-05 complete it on schedule.
03-11-05
03-11-05 9. References specifically in support of the requirements as
03-11-05 described above including the names of all relevant completed and in
03-11-05 progress projects, description of the projects, value of the work, the
03-11-05 project manager, and contact information. Contact information shall
03-11-05 include name, address, and telephone number of individual representing
03-11-05 each owner/agency who is familiar with the project and work
03-11-05 performance of the contractor. By so listing, specific permission is
03-11-05 granted to the Department to contact the individuals to verify the
03-11-05 experience and satisfactory performance of the prospective contractor.
03-11-05
03-11-05 When contacted, the owner/agency of all identified projects will
03-11-05 be asked to provide a characterization of the quality of work
03-11-05 performed, matching one of the following three categories:
03-11-05
03-11-05 ú Excellent: Carried out the work in a diligent manner, completed
03-11-05 the work on time, and demonstrated superior competency.
03-11-05
03-11-05 ú Satisfactory: Carried out the work without major incident,
03-11-05 completed the work on time, and demonstrated adequate competency.
03-11-05
03-11-05 ú Unsatisfactory: Encountered significant problems during
03-11-05 construction, did not complete the work on time, or did not
03-11-05 demonstrate adequate competency.
03-11-05
03-11-05 The contractor must receive at least a "Satisfactory" rating from
03-11-05 all of those contacted to satisfy this reference requirement.
03-11-05
03-11-05 Supporting information for pre-qualification as required above shall
03-11-05 be submitted in the order noted above including name, address, and
03-11-05 telephone number of submitter, including the name(s) of Joint Venture
03-11-05 partner(s) if applicable.
03-11-05
03-11-05 ALL PRIME/JOINT VENTURE CONTRACTOR'S SUPPORTING INFORMATION MUST BE
03-11-05 RECEIVED BY THE DEPARTMENT NO LATER THAN 4:00 P.M. CST TUESDAY,
03-11-05 FEBRUARY 1, 2005. Send five (5) copies of the submittal in a sealed
03-11-05 envelope identified as "Pre-qualification Submittal, SmartFix40.
03-11-05 Include a transmittal letter which includes the name and address of
03-11-05 the company submitting and the specific individual (with mailing
03-11-05 address and telephone number) to be contacted relative to matters in
03-11-05 the submittal. All submittals should be addressed to:
03-11-05
03-11-05 Pete Falkenberg, P.E.
03-11-05 Tennessee Department of Transportation
03-11-05 James K. Polk Building, Suite 700
03-11-05 505 Deaderick Street
03-11-05 Nashville, TN 37243-0326
03-11-05
03-11-05 Evaluation of the prospective bidder's qualifications will be based on
03-11-05 the information described above. Prospective bidders will be
03-11-05 categorized as either:
03-11-05
03-11-05 ú Qualified - Only those prospective bidders who provide acceptable
03-11-05 qualification submittals including the required relevant experience
03-11-05 and a "Satisfactory" rating from all of the past owners/agencies.
03-11-05 ú Unqualified.
03-11-05
03-11-05 The Department will be the sole judge of the eligibility of

03-11-05 prospective bidders and reserves the right to refuse eligibility to
03-11-05 any contractor which, in its opinion, is not qualified to successfully
03-11-05 and satisfactorily complete the required work. Decisions will be
03-11-05 final.
03-11-05
03-11-05 The Department will advise all prospective prime contractors and joint
03-11-05 venture contractors of their qualification status by 4:00 P.M. CST
03-11-05 Friday, February 11, 2005 at which time contract documents will become
03-11-05 available.
03-11-05
03-11-05 A MANDATORY PRE-BID MEETING FOR THE PURPOSE OF DISCUSSING THE SCOPE OF
03-11-05 THE PROJECT AND SPECIFIC REQUIREMENTS WILL BE HELD AT 10:00 A.M. EST,
03-11-05 TUESDAY FEBRUARY 15, 2005 AT THE TENNESSEE DEPARTMENT OF
03-11-05 TRANSPORTATION REGION 1 AUDITORIUM, 7345 REGION LANE, KNOXVILLE, TN
03-11-05 37914. TELEPHONE NO. (865) 594-2400.
03-11-05
03-11-05 All prospective prime/joint venture contractors must attend and
03-11-05 subcontractors, material suppliers and utility representatives are
03-11-05 encouraged to attend this meeting.
03-11-05
03-11-05
03-11-05 TENTATIVE PLANS WILL BE AVAILABLE STARTING JANUARY 7, 2005. PLANS
03-11-05 COST IS $375.00 (11" X 17") AND CROSS-SECTION COST IS $100.00. IF
03-11-05 TENTATIVE PLANS ARE PURCHASED THEN THERE WILL BE NO CHARGE FOR FINAL
03-11-05 PLANS WHEN THEY BECOME AVAILABLE.
03-11-05
03-11-05 Requests for Tentative Plans and Standard Drawings should be addressed
03-11-05 to:
03-11-05
03-11-05 Tennessee Department of Transportation
03-11-05 Copy Center Level A
03-11-05 James K. Polk Building
03-11-05 Nashville, TN 37243-0330
03-11-05 Telephone No. (615) 741-2048
03-11-05
03-11-05 All prime/joint venture contractors pre-qualified by the Department
03-11-05 may obtain final contract documents after the pre-qualification
03-11-05 process. Prime contractors may submit bid proposals to the Department
03-11-05 in accordance with this Notice provided they are properly pre-
03-11-05 qualified as stipulated herein.
03-11-05
03-11-05
03-11-05 The Tennessee Department of Transportation hereby notifies all bidders
03-11-05 that it will affirmatively insure that in any contract entered into
03-11-05 pursuant to this advertisement, minority business enterprises will be
03-11-05 afforded full opportunity to submit bids in response to this
03-11-05 invitation and will not be discriminated against on the basis of age,
03-11-05 race, color, religion, national origin, sex, or disability in
03-11-05 consideration for an award.
03-11-05
03-11-05 The right to reject any and all bids is reserved by the Department.
03-11-05
03-11-05 AFTER THE PREQUALIFICATION PROCESS, PROPOSAL CONTRACTS FOR THOSE
03-11-05 PREQUALIFIED WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.
03-11-05
03-11-05 Sales tax will be added to the cost of proposals, plans, standard
03-11-05 specifications and standard drawings, if applicable.
==========
03-11-05 GRUNDY COUNTY (Contract No. CND909) Call No. 001
03-11-05 Project No. BR-I-24-2(120)126, 31001-3162-44
03-11-05 The construction of two (2) concrete Bulb-Tee beam bridges on I-24
03-11-05 over Patton Creek (L.M. 1.25) and either two (2) concrete I-beam
03-11-05 bridges or two (2) concrete Bulb-Tee beam bridges on I-24 over the Elk

03-11-05 River (L.M. 1.57), including grading, drainage, and paving.
03-11-05
03-11-05 Project Length - 0.965 mile
03-11-05 Completion Time - See Proposal (See Special Provision 108B)
03-11-05 Plans Cost - $50.00 Cross-Section Cost - $10.00
03-11-05 The DBE goal for this contract is 9%.
03-11-05
03-11-05 WILSON COUNTY (Contract No. CND905) Call No. 002
03-11-05 Project No. IM-40-5(126)238, 95001-3192-44
03-11-05 The grading, drainage, construction of a concrete T-beam bridge and
03-11-05 two (2) retaining walls, and paving on I-40 at the junction with U.S.
03-11-05 231 (S.R. 10).
03-11-05
03-11-05 Project Length - 0.436 mile
03-11-05 Completion Time - See Proposal (See Special Provision 108B)
03-11-05 Plans Cost - $50.00 Cross-Section Cost - $10.00
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.
03-11-05 CND132) Call No. 003
03-11-05 Project No. 98015-4169-04
03-11-05 The retracing of painted pavement markings on various Interstate and
03-11-05 State Routes.
03-11-05
03-11-05 Project Length - 331.150 miles
03-11-05 Completion Time - On or before November 15, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 BLOUNT COUNTY (Contract No. CND114) Call No. 004
03-11-05 Project No. STP-NHE-73(38), 05008-8230-14
03-11-05 The resurfacing on U.S. 321 (S.R. 73) beginning at S.R. 335 (L.M.
03-11-05 7.67) and extending to S.R. 446 (L.M. 10.37).
03-11-05
03-11-05 Project Length - 2.700 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 BLOUNT COUNTY (Contract No. CND113) Call No. 005
03-11-05 Project No. 05945-4291-04
03-11-05 The repair of the bridges on S.R. 35 (L.M. 0.15) over U.S. 129 Bypass
03-11-05 (S.R. 115) and on S.R. 33 (L.M. 10.43) over U.S. 129 Bypass (S.R.
03-11-05 115).
03-11-05
03-11-05 Project Length - 0.000 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $25.00
03-11-05
03-11-05 BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES
03-11-05 (Contract No. CND134) Call No. 006
03-11-05 Project No. 98015-4171-04
03-11-05 The retracing of painted pavement markings on various Interstate and
03-11-05 State Routes.
03-11-05
03-11-05 Project Length - 561.800 miles
03-11-05 Completion Time - On or before November 15, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 CANNON COUNTY (Contract No. CND122) Call No. 007
03-11-05 Project No. STP-53(28), 08002-8230-14
03-11-05 The resurfacing on S.R. 53 beginning at the Woodbury City limits (L.M.

03-11-05 12.00) and extending to U.S. 70S (S.R. 1, Main Street) (L.M. 12.98).
03-11-05
03-11-05 Project Length - 0.980 mile
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES
03-11-05 (Contract No. CND141) Call No. 008
03-11-05 Project No. 98037-4178-04
03-11-05 The retracing of pavement markings (with large beads) on various
03-11-05 Interstate and State Routes.
03-11-05
03-11-05 Project Length - 422.390 miles
03-11-05 Completion Time - On or before September 01, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 CHESTER COUNTY (Contract No. CND135) Call No. 009
03-11-05 Project No. STP-NHE-5(76), 12001-8229-14
03-11-05 The resurfacing on U.S. 45 (S.R. 5) beginning 0.7 mile south of S.R.
03-11-05 100 (L.M. 4.50) and extending to the Madison County line (L.M. 9.63).
03-11-05
03-11-05 Project Length - 5.130 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 COCKE COUNTY (Contract No. CND008) Call No. 010
03-11-05 Project No. 15946-4208-04
03-11-05 The replacement of two (2) concrete box bridges on U.S. 321 (S.R. 35)
03-11-05 (L.M. 11.51 and L.M. 11.60) and the repair of a small drainage
03-11-05 structure on S.R. 340 (L.M. 7.41), including grading, drainage, and
03-11-05 paving.
03-11-05
03-11-05 Project Length - 0.400 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
03-11-05
03-11-05 CROCKETT COUNTY (Contract No. CND137) Call No. 011
03-11-05 Project No. STP-76(50), 17005-8217-14
03-11-05 The resurfacing on U.S. 70A (U.S. 79, S.R. 20) beginning at U.S. 412
03-11-05 (S.R. 20) (L.M. 2.94) and extending to the Gibson County line (L.M.
03-11-05 12.32).
03-11-05
03-11-05 Project Length - 9.380 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 CROCKETT COUNTY (Contract No. CND142) Call No. 012
03-11-05 Project No. 17945-4218-04
03-11-05 The slip-lining of culverts on various State Routes.
03-11-05
03-11-05 Project Length - 0.000 mile
03-11-05 Completion Time - On or before August 31, 2005
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 DAVIDSON COUNTY (Contract No. CND149) Call No. 013
03-11-05 Project No. BR-STP-3249(3), 19959-3779-94
03-11-05 The removal of the existing bridge on Demonbreun Street over the

03-11-05 C.S.X. Railroad and 11th Avenue (L.M. 0.04), including construction of
03-11-05 a temporary haul road.
03-11-05
03-11-05 Project Length - 0.147 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $25.00
03-11-05
03-11-05 DAVIDSON COUNTY (Contract No. CND145) Call No. 014
03-11-05 Project No. STP-1900(27), 19947-8248-14
03-11-05 The resurfacing on U.S. 31 (S.R. 6, Franklin Road) beginning at the
03-11-05 Williamson County line (L.M. 0.00) and extending to S.R. 255 (Harding
03-11-05 Place) (L.M. 3.69) and on S.R. 254 (Old Hickory Boulevard) beginning
03-11-05 at U.S. 31 (S.R. 6, Franklin Road) (L.M. 7.13) and extending to
03-11-05 Cloverland Drive (L.M. 8.24).
03-11-05
03-11-05 Project Length - 4.720 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 DAVIDSON COUNTY (Contract No. CND154) Call No. 015
03-11-05 Project No. 19017-4227-04
03-11-05 The repair of the slide on U.S. 70S (S.R. 1) at Nine Mile Hill,
03-11-05 including grading, drainage, and paving.
03-11-05
03-11-05 Project Length - 0.104 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
03-11-05
03-11-05 DAVIDSON AND SUMNER COUNTIES (Contract No. CND143) Call No. 016
03-11-05 Project No. STP-NHE-386(6), 83076-8238-14
03-11-05 The resurfacing on S.R. 386 beginning near Conference Drive in
03-11-05 Davidson County (L.M. 1.33) and extending to near Saundersville Road
03-11-05 in Sumner County (L.M. 6.49).
03-11-05
03-11-05 Project Length - 7.768 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CND155) Call No. 017
03-11-05 Project No. 98037-4179-04
03-11-05 The retracing of pavement markings (with large beads) on various
03-11-05 Interstate and State Routes.
03-11-05
03-11-05 Project Length - 342.960 miles
03-11-05 Completion Time - On or before September 01, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CND156)
03-11-05 Call No. 018
03-11-05 Project No. 98037-4277-04
03-11-05 The retracing of pavement markings (with large beads) on various State
03-11-05 Routes.
03-11-05
03-11-05 Project Length - 418.720 miles
03-11-05 Completion Time - On or before September 01, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 FAYETTE COUNTY (Contract No. CND139) Call No. 019
03-11-05 Project No. BRZE-2400(27), 24040-3411-94

03-11-05 The construction of a concrete box bridge on Lambert Drive over branch
03-11-05 (L.M. 7.10), including grading, drainage, and paving.
03-11-05
03-11-05 Project Length - 0.058 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-11-05
03-11-05 FAYETTE COUNTY (Contract No. CND058) Call No. 020
03-11-05 Project No. STP-H-NHE-15(133), 24003-3243-94
03-11-05 The grading, drainage, and paving on S.R. 196 beginning near abandoned
03-11-05 railroad and extending to U.S. 64 (S.R. 15).
03-11-05
03-11-05 Project Length - 0.752 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
03-11-05 The DBE goal for this contract is 8%.
03-11-05
03-11-05 GIBSON AND OBION COUNTIES (Contract No. CND151) Call No. 021
03-11-05 Project No. 98046-4220-04
03-11-05 The grading and paving of shoulders on various State Routes.
03-11-05
03-11-05 Project Length - 16.570 miles
03-11-05 Completion Time - On or before July 31, 2005
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 GREENE COUNTY (Contract No. CND121) Call No. 022
03-11-05 Project No. STP-70(13), 30006-8226-14
03-11-05 The resurfacing on S.R. 70 beginning at U.S. 321 (S.R. 35) (L.M.
03-11-05 15.08) and extending to 50 feet south of S.R. 350
03-11-05 (L.M. 16.15).
03-11-05
03-11-05 Project Length - 1.070 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 HAMILTON COUNTY (Contract No. CND125) Call No. 023
03-11-05 Project No. STP-319(7), 33055-8238-14
03-11-05 The resurfacing on S.R. 319 beginning at S.R. 153 (L.M. 4.39) and
03-11-05 extending to Masters Road (L.M. 6.67).
03-11-05
03-11-05 Project Length - 2.200 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 HAMILTON COUNTY (Contract No. CND124) Call No. 024
03-11-05 Project No. STP-NHE-17(13), 33025-8207-14
03-11-05 The resurfacing on S.R. 17 beginning 0.2 mile north of the Georgia
03-11-05 State line (L.M. 0.20) and extending to U.S. 11 (U.S. 41, U.S. 64,
03-11-05 U.S. 72, S.R. 2, Cummings Highway) (L.M. 2.22).
03-11-05
03-11-05 Project Length - 2.02 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 HARDIN COUNTY (Contract No. CND153) Call No. 025
03-11-05 Project No. 36001-4284-04
03-11-05 The removal of graffiti and application of textured finish to median
03-11-05 barrier walls and concrete bridge rails at various locations on U.S.
03-11-05 64 (S.R. 15).

03-11-05
03-11-05 Project Length - 0.000 mile
03-11-05 Completion Time - On or before July 31, 2005
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 HENDERSON COUNTY (Contract No. CND140) Call No. 026
03-11-05 Project No. STP-3900(16), 39945-8280-14
03-11-05 The resurfacing on U.S. 412 (S.R. 20) beginning at the Lexington City
03-11-05 limits (L.M. 10.91) and extending to east of Owl Creek (L.M. 15.09),
03-11-05 and on S.R. 22 beginning at U.S. 412 (S.R. 20) (L.M. 11.38) and
03-11-05 extending to near One Mile Branch (L.M. 12.73).
03-11-05
03-11-05 Project Length - 5.500 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 HENRY COUNTY (Contract No. CND001) Call No. 027
03-11-05 Project No. BRZE-4000(36), 40945-3467-94
03-11-05 The construction of a concrete box bridge on Phillip Duncan Road over
03-11-05 the East Fork of the Clarks River (L.M. 0.69), including grading,
03-11-05 drainage, and paving.
03-11-05
03-11-05 Project Length - 0.066 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-11-05
03-11-05 HICKMAN COUNTY (Contract No. CND150) Call No. 028
03-11-05 Project No. STP-438(2), 41007-8236-14
03-11-05 The resurfacing on S.R. 438 beginning at the Perry County line (L.M.
03-11-05 0.00) and extending to near Kenneth Lane (L.M. 7.00).
03-11-05
03-11-05 Project Length - 7.000 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 JACKSON COUNTY (Contract No. CND126) Call No. 029
03-11-05 Project No. STP-53(29), 44002-8214-14
03-11-05 The resurfacing on S.R. 53 beginning at Roaring River (L.M. 15.85) and
03-11-05 extending to Old S.R. 53 (L.M. 20.61).
03-11-05
03-11-05 Project Length - 4.760 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 KNOX COUNTY (Contract No. CND123) Call No. 030
03-11-05 Project No. BRZE-9109(52), 47952-3596-94, IM/NH-40-8(135), 47003-3154-
03-11-05 44
03-11-05 IM/NH-40-8(135), 47003-3154-44
03-11-05 The grading, drainage, construction of twelve (12) bridges, a tunnel,
03-11-05 thirty-three (33) retaining walls, and a noise wall, and paving on
03-11-05 Hall of Fame Drive (5th Avenue connector), beginning 960 feet south of
03-11-05 Summit Drive and extending to 225 feet north of Glenwood Avenue.
03-11-05
03-11-05 Project Length - 1.378 miles
03-11-05
03-11-05 BRZE-9109(52), 47952-3596-94
03-11-05 The construction of a steel girder bridge on Church Avenue over S.R.
03-11-05 158 (L.M. 0.17), including grading, drainage, and paving.

03-11-05
03-11-05 Project Length - 0.156 mile
03-11-05
03-11-05 Total Project Length - 1.534 miles
03-11-05 Completion Time - On or before September 30, 2007 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $375.00 Cross-Section Cost - $100.00
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 KNOX COUNTY (Contract No. CND118) Call No. 031
03-11-05 Project No. CM-STP-9109(83), 47953-3252-54
03-11-05 The resurfacing with an ultrathin concrete overlay on seven (7)
03-11-05 intersections in Knoxville.
03-11-05
03-11-05 Project Length - 0.282 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $10.00
03-11-05
03-11-05 KNOX COUNTY (Contract No. CND127) Call No. 032
03-11-05 Project No. STP-4700(45), 47947-8215-14
03-11-05 The resurfacing on U.S. 441 (S.R. 33) beginning at Central Street
03-11-05 (L.M. 7.48) and extending to 160 feet south of Mineral Springs Road
03-11-05 (L.M. 10.30) and on U.S. 441 (S.R. 71) beginning 160 feet south of
03-11-05 Nixon Road (L.M. 3.93) and extending to 0.12 mile north of Ellis Road
03-11-05 (L.M. 4.93), including bridge deck repairs.
03-11-05
03-11-05 Project Length - 3.820 miles
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 KNOX COUNTY (Contract No. CND112) Call No. 033
03-11-05 Project No. STP-9(45), 47014-8240-14
03-11-05 The resurfacing on U.S. 11E (U.S. 25W, U.S. 70, S.R. 9) beginning 422
03-11-05 feet west of S.R. 168 (L.M. 8.09) and extending to 160 feet west of
03-11-05 S.R. 34 (L.M. 13.21).
03-11-05
03-11-05 Project Length - 5.120 miles
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 KNOX COUNTY (Contract No. CND117) Call No. 034
03-11-05 Project No. 47017-4219-04
03-11-05 The repair of the bridge on S.R. 33 (Henley Street) over the Tennessee
03-11-05 River (L.M. 6.68).
03-11-05
03-11-05 Project Length - 0.000 mile
03-11-05 Completion Time - See Proposal
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 LAUDERDALE COUNTY (Contract No. CND138) Call No. 035
03-11-05 Project No. STP-209(2), 49003-8214-14
03-11-05 The resurfacing on S.R. 209 beginning at Milton Avenue (L.M. 4.74) and
03-11-05 extending to the Ripley City limits (L.M. 9.90).
03-11-05
03-11-05 Project Length - 5.160 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 3%.
03-11-05
03-11-05 LAWRENCE AND WAYNE COUNTIES (Contract No. CND147) Call No. 036
03-11-05 Project No. STP-242(124), 50009-8216-14
03-11-05 The resurfacing on S.R. 242 beginning at S.R. 227 in Lawrence County

03-11-05 (L.M. 0.00) and extending through Lawrence and Wayne Counties to near
03-11-05 Holly Creek Road in Lawrence County (L.M. 4.34).
03-11-05
03-11-05 Project Length - 5.420 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CND133) Call
03-11-05 No. 037
03-11-05 Project No. 98015-4170-04
03-11-05 The retracing of painted pavement markings on various Interstate and
03-11-05 State Routes.
03-11-05
03-11-05 Project Length - 376.250 miles
03-11-05 Completion Time - On or before November 15, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 NO PLANS CONTRACT
03-11-05
03-11-05 MACON COUNTY (Contract No. CND148) Call No. 038
03-11-05 Project No. BRZE-5600(26), 56946-3419-94
03-11-05 The construction of a concrete I-beam bridge on Hawkins Road over Big
03-11-05 Trammel Creek (L.M. 0.82), including grading, drainage, and paving.
03-11-05
03-11-05 Project Length - 0.152 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-11-05
03-11-05 MADISON COUNTY (Contract No. CND159) Call No. 039
03-11-05 Project No. STP-M-5(45), 57401-3205-54
03-11-05 The grading, drainage, and paving on U.S. 45 (S.R. 5, Highland Avenue)
03-11-05 beginning at McCowat Street and extending to Westwood Avenue.
03-11-05
03-11-05 Project Length - 1.240 kilometers *METRIC*
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $25.00 Cross-Section Cost - $10.00
03-11-05 The DBE goal for this contract is 10%.
03-11-05
03-11-05 MCMINN COUNTY (Contract No. CND128) Call No. 040
03-11-05 Project No. STP-5400(29), 54945-8245-14
03-11-05 The resurfacing on U.S. 11BR (S.R. 39) beginning at Cook Drive (L.M.
03-11-05 8.16) and extending to S.R. 30 (L.M. 9.32), including U.S. 11BR (S.R.
03-11-05 39) westbound beginning at S.R. 30 (L.M. 0.00) and extending to U.S.
03-11-05 11BR (S.R. 39) left and West Madison right (L.M. 0.54), and on U.S.
03-11-05 11BR (S.R. 305) beginning at S.R. 30 (L.M. 0.00) and extending to
03-11-05 Guille Street (L.M. 0.46).
03-11-05
03-11-05 Project Length - 2.160 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 MONTGOMERY COUNTY (Contract No. CND087) Call No. 041
03-11-05 Project No. NHE-76(32), 63015-3216-14
03-11-05 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning 0.5
03-11-05 mile west of S.R. 233 and extending to S.R. 374.
03-11-05
03-11-05 Project Length - 4.630 miles
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $100.00 Cross-Section Cost - $100.00
03-11-05 The DBE goal for this contract is 10%.
03-11-05
03-11-05 MORGAN COUNTY (Contract No. CND119) Call No. 042

03-11-05 Project No. STP-NHE-29(60), 65001-8262-14
03-11-05 The resurfacing on U.S. 27 (S.R. 29) beginning at Clayton Howard Road
03-11-05 (L.M. 7.36) and extending to 210 feet north of Vanderpool Road (L.M.
03-11-05 14.70).
03-11-05
03-11-05 Project Length - 7.340 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 3%.
03-11-05
03-11-05 PUTNAM COUNTY (Contract No. CND116) Call No. 043
03-11-05 Project No. BRZE-7100(31), 71025-3405-94
03-11-05 The construction of a concrete box bridge on Ditty Road over Cane
03-11-05 Creek (L.M. 2.08), including grading, drainage, and paving.
03-11-05
03-11-05 Project Length - 0.312 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
03-11-05 The DBE goal for this contract is 7%.
03-11-05
03-11-05 PUTNAM COUNTY (Contract No. CND129) Call No. 044
03-11-05 Project No. STP-136(6), 71012-8221-14
03-11-05 The resurfacing on S.R. 136 beginning at Ferrell Drive / Bunker Hill
03-11-05 Road (L.M. 2.20) and extending to U.S. 70N (S.R. 24, East Spring
03-11-05 Street) (L.M. 4.15).
03-11-05
03-11-05 Project Length - 1.950 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 PUTNAM COUNTY (Contract No. CND115) Call No. 045
03-11-05 Project No. 71004-4228-04
03-11-05 The repair of the bridges on S.R. 111 over I-40 (L.M. 4.03 left and
03-11-05 right).
03-11-05
03-11-05 Project Length - 0.000 mile
03-11-05 Completion Time - See Proposal (See Special Provision 108B)
03-11-05 Plans Cost - $10.00
03-11-05
03-11-05 RHEA COUNTY (Contract No. CND130) Call No. 046
03-11-05 Project No. STP-7200(29), 72945-8267-14
03-11-05 The resurfacing on S.R. 378 beginning at U.S. 27 (S.R. 29) (L.M. 0.00)
03-11-05 and extending to U.S. 27 (S.R. 29) (L.M. 1.76) and on S.R. 30
03-11-05 beginning at S.R. 378 (N. Market Street) (L.M. 8.74) and extending to
03-11-05 U.S. 27 Bypass (S.R. 29) (L.M. 9.18).
03-11-05
03-11-05 Project Length - 2.180 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 ROBERTSON COUNTY (Contract No. CND144) Call No. 047
03-11-05 Project No. STP-11(41), 74004-8230-14
03-11-05 The resurfacing on U.S. 41 (S.R. 11) beginning near Courtland Road
03-11-05 (L.M. 6.06) and extending to Blackwood Road
03-11-05 (L.M. 11.54).
03-11-05
03-11-05 Project Length - 5.480 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")

03-11-05 The DBE goal for this contract is 6%.
03-11-05
03-11-05 RUTHERFORD COUNTY (Contract No. CND152) Call No. 048
03-11-05 Project No. STP-10(27), 75006-8224-14
03-11-05 The resurfacing on U.S. 231 (S.R. 10) beginning at S.R. 268 (L.M.
03-11-05 17.63) and extending to the Wilson County line
03-11-05 (L.M. 24.70).
03-11-05
03-11-05 Project Length - 6.341 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 SULLIVAN COUNTY (Contract No. CND120) Call No. 049
03-11-05 Project No. STP-NHE-1(195), 82002-8271-14
03-11-05 The resurfacing on U.S. 11W (S.R. 1) beginning 0.26 mile east of
03-11-05 Beechnut Drive (L.M. 6.83) and extending to 0.49 mile west of Ollis
03-11-05 Bowers Hill Road (L.M. 11.00).
03-11-05
03-11-05 Project Length - 4.170 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 TIPTON COUNTY (Contract No. CND136) Call No. 050
03-11-05 Project No. STP-59(20), 84007-8222-14
03-11-05 The resurfacing on S.R. 59 beginning at the Burlison City limits (L.M.
03-11-05 9.24) and extending to U.S. 51 (S.R. 3) (L.M. 19.07).
03-11-05
03-11-05 Project Length - 9.830 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05 The DBE goal for this contract is 3%.
03-11-05
03-11-05 WARREN COUNTY (Contract No. CND131) Call No. 051
03-11-05 Project No. STP-NHE-55(9), 89007-8255-14
03-11-05 The resurfacing on S.R. 55 beginning at Vervilla Road (L.M. 8.60) and
03-11-05 extending to U.S. 70S (S.R. 1, S.R. 380)
03-11-05 (L.M. 12.63).
03-11-05
03-11-05 Project Length - 3.880 miles
03-11-05 Completion Time - On or before September 30, 2005 (See Special
03-11-05 Provision 108B)
03-11-05 Plans Cost - $3.00 (11" x 17")
03-11-05
03-11-05 WILLIAMSON COUNTY (Contract No. CND161) Call No. 052
03-11-05 Project No. BRZE-9400(31), 94951-3540-94
03-11-05 The construction of a precast concrete structure on Boyd Mill Avenue
03-11-05 over Sharps Branch (L.M. 0.05), including grading, drainage, and
03-11-05 paving.
03-11-05
03-11-05 Project Length - 0.119 mile
03-11-05 Completion Time - See Proposal
03-11-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
==========
04-22-05 SHELBY COUNTY (Contract No. CND910) Call No. 001
04-22-05 Project No. 79003-4188-04
04-22-05 The repair of the bridge on I-40 over the Mississippi River (L.M.
04-22-05 0.00).
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal

04-22-05 NO PLANS CONTRACT

==========

04-22-05 COCKE COUNTY (Contract No. CND912) Call No. 002
04-22-05 Project No. STP-32(54), 15005-8236-14, 15005-4237-04
04-22-05
04-22-05 STP-32(54), 15005-8236-14
04-22-05 The resurfacing on U.S. 321 (S.R. 32) beginning 0.2 mile north of
04-22-05 Epley Road (L.M. 23.08) and extending to U.S. 25
04-22-05 (U.S. 70, S.R. 9) (L.M. 25.04).
04-22-05
04-22-05 Project Length - 1.960 miles
04-22-05
04-22-05 15005-4237-04
04-22-05 The resurfacing on S.R. 32 beginning 0.49 mile east of Trail Hollow
04-22-05 Road (L.M. 7.60) and extending to 160 feet east of
04-22-05 U.S. 321 (S.R. 73) (L.M. 11.04), including bridge deck repair.
04-22-05
04-22-05 Project Length - 3.440 miles
04-22-05
04-22-05 Total Project Length - 5.400 miles
04-22-05 Completion Time - See Proposal (See Special Provision 108B)
04-22-05 Plans Cost - $3.00 (11" x 17")
04-22-05 The DBE goal for this contract is 3%.
04-22-05
04-22-05 DAVIDSON COUNTY (Contract No. CND911) Call No. 003
04-22-05 Project No. STP-24(32), 19041-8271-14, STP-45(21), 19042-8266-14
04-22-05
04-22-05 STP-24(32), 19041-8271-14
04-22-05 The resurfacing on U.S. 70 (S.R. 24, Lebanon Pike) beginning at the
04-22-05 Stones River (L.M. 21.92) and extending to Highland View Drive (L.M.
04-22-05 23.82).
04-22-05
04-22-05 Project Length - 1.900 miles
04-22-05
04-22-05 STP-45(21), 19042-8266-14
04-22-05 The resurfacing on S.R. 45 beginning at Montchanin Road (L.M. 13.12)
04-22-05 and extending to the Nashville & Eastern Railroad (L.M. 15.67).
04-22-05
04-22-05 Project Length - 2.550 miles
04-22-05
04-22-05 Total Project Length - 4.450 miles
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $3.00 (11" x 17")
04-22-05 The DBE goal for this contract is 3%.
04-22-05
04-22-05 POLK COUNTY (Contract No. CND906) Call No. 004
04-22-05 Project No. PFH-307(1), 70002-3225-84
04-22-05 The construction of two (2) concrete slab bridges on S.R. 30 over
04-22-05 Clear Creek (L.M. 16.50) and Rock Creek (L.M. 17.01), including
04-22-05 grading, drainage, construction of a concrete retaining wall, and
04-22-05 paving.
04-22-05
04-22-05 Project Length - 0.276 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
04-22-05 The DBE goal for this contract is 3%.
04-22-05
04-22-05 TIPTON COUNTY (Contract No. CND914) Call No. 005
04-22-05 Project No. BRZE-8400(46), 84037-3403-94
04-22-05 The construction of a concrete box bridge on McClerkin Road over
04-22-05 branch (L.M. 1.36), including grading, drainage, and paving.
04-22-05
04-22-05 Project Length - 0.082 mile

04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
04-22-05
04-22-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
04-22-05 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,
04-22-05 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND
04-22-05 WASHINGTON COUNTIES (Contract No. CND170) Call No. 006
04-22-05 Project No. 98015-4174-04
04-22-05 The random on-call signing on various Interstate and State Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision
04-22-05 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,
04-22-05 JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON
04-22-05 COUNTIES (Contract No. CND187) Call No. 007
04-22-05 Project No. 98015-4175-04
04-22-05 The random on-call attenuator repair on various Interstate and State
04-22-05 Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE,
04-22-05 ROANE, AND SEVIER COUNTIES (Contract No. CND181) Call No. 008
04-22-05 Project No. 98015-4176-04
04-22-05 The sweeping and drain cleaning on various Interstate and State
04-22-05 Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision
04-22-05 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,
04-22-05 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,
04-22-05 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,
04-22-05 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract
04-22-05 No. CND163) Call No. 009
04-22-05 Project No. 98037-4180-04
04-22-05 The random on-call signing on various Interstate and State Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,
04-22-05 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,
04-22-05 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES
04-22-05 (Contract No. CND164) Call No. 010
04-22-05 Project No. 98046-4121-04
04-22-05 The random on-call signing on various Interstate and State Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,
04-22-05 MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CND183)
04-22-05 Call No. 011

04-22-05 Project No. 98046-4123-04
04-22-05 The repair of fence on various Interstate and State Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 BENTON, CARROLL, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY
04-22-05 COUNTIES (Contract No. CND191) Call No. 012
04-22-05 Project No. 98046-4122-04
04-22-05 The random on-call attenuator repair on various Interstate and State
04-22-05 Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,
04-22-05 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,
04-22-05 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
04-22-05 COUNTIES (Contract No. CND172) Call No. 013
04-22-05 Project No. 98025-4178-04
04-22-05 The random on-call signing on various Interstate and State Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision
04-22-05 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE
04-22-05 COUNTIES (Contract No. CND188) Call No. 014
04-22-05 Project No. 98025-4180-04
04-22-05 The random on-call attenuator repair on various Interstate and State
04-22-05 Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract
04-22-05 No. CND171) Call No. 015
04-22-05 Project No. 98015-4173-04
04-22-05 The retracing of painted pavement markings on various Interstate and
04-22-05 State Routes.
04-22-05
04-22-05 Project Length - 341.000 miles
04-22-05 Completion Time - On or before November 15, 2005 (See Special
04-22-05 Provision 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 COCKE COUNTY (Contract No. CND167) Call No. 016
04-22-05 Project No. BRZE-1500(39), 15945-3491-94
04-22-05 The construction of a concrete slab bridge on Old Fifteenth Road over
04-22-05 Gulf Fork Big Creek (L.M. 9.11), including grading, drainage, and
04-22-05 paving.
04-22-05
04-22-05 Project Length - 0.104 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
04-22-05
04-22-05 COCKE COUNTY (Contract No. CND176) Call No. 017
04-22-05 Project No. IM-40-8(138), 15001-3175-44
04-22-05 The repair of the slide on I-40 eastbound at interstate mile marker

04-22-05 447.86, including the construction of either a soldier pile retaining
04-22-05 wall or a concrete cantilever retaining wall.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00
04-22-05
04-22-05 CROCKETT COUNTY (Contract No. CND046) Call No. 018
04-22-05 Project No. BR-STP-76(45), 17005-3215-94
04-22-05 The construction of a concrete I-beam bridge on U.S. 70A (U.S. 79,
04-22-05 S.R. 76) over the C.S.X. Railroad (L.M. 9.50), including grading,
04-22-05 drainage, and paving.
04-22-05
04-22-05 Project Length - 0.436 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $25.00 Cross-Section Cost - $10.00
04-22-05 The DBE goal for this contract is 9%.
04-22-05
04-22-05 DAVIDSON COUNTY (Contract No. CND182) Call No. 019
04-22-05 Project No. 19047-4221-04
04-22-05 The cleaning of the Thompson Lane Tunnel on S.R. 155.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,
04-22-05 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CND192)
04-22-05 Call No. 020
04-22-05 Project No. 98037-4181-04
04-22-05 The random on-call attenuator repair on various Interstate and State
04-22-05 Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND
04-22-05 WILSON COUNTIES (Contract No. CND184) Call No. 021
04-22-05 Project No. 98037-4182-04
04-22-05 The sweeping, drain cleaning, and bridge cleaning on various
04-22-05 Interstate and State Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision
04-22-05 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 GILES COUNTY (Contract No. CND158) Call No. 022
04-22-05 Project No. 28005-4211-04
04-22-05 The repair of the slide on U.S. 31A (S.R. 11) near Double Springs Farm
04-22-05 (L.M. 26.80).
04-22-05
04-22-05 Project Length - 0.066 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
04-22-05
04-22-05 GREENE COUNTY (Contract No. CND186) Call No. 023
04-22-05 Project No. STP-NHE-34(44), 30002-8243-14
04-22-05 The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning 265 feet
04-22-05 south of Erwin Highway (L.M. 18.90) and extending to Chucky Ruritan
04-22-05 Road (L.M. 24.20).
04-22-05

04-22-05 Project Length - 5.300 miles
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $3.00 (11" x 17")
04-22-05 The DBE goal for this contract is 3%.
04-22-05
04-22-05 GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CND169)
04-22-05 Call No. 024
04-22-05 Project No. 98015-4172-04
04-22-05 The retracing of painted pavement marking lines on various Interstate
04-22-05 and State Routes.
04-22-05
04-22-05 Project Length - 320.400 miles
04-22-05 Completion Time - On or before November 15, 2005 (See Special
04-22-05 Provision 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 HAMILTON COUNTY (Contract No. CND177) Call No. 025
04-22-05 Project No. 33947-4286-04
04-22-05 The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2,
04-22-05 McCallie Avenue), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8,
04-22-05 Cherokee Boulevard), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R.
04-22-05 8, Ringgold Road).
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision
04-22-05 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 HARDEMAN COUNTY (Contract No. CND193) Call No. 026
04-22-05 Project No. 35001-4258-04
04-22-05 The resurfacing on U.S. 64 (S.R. 15) beginning near Warren Street
04-22-05 (L.M. 13.86) and extending to new 4-lane section
04-22-05 (L.M. 18.42).
04-22-05
04-22-05 Project Length - 4.556 miles
04-22-05 Completion Time - On or before October 31, 2005 (See Special Provision
04-22-05 108B)
04-22-05 Plans Cost - $3.00 (11" x 17")
04-22-05
04-22-05 KNOX COUNTY (Contract No. CND178) Call No. 027
04-22-05 Project No. 47010-4234-04
04-22-05 The cleaning of the Henley Street Connector Tunnel on S.R. 1.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision
04-22-05 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 LAKE COUNTY (Contract No. CND107) Call No. 028
04-22-05 Project No. 99555-1138-04, 99555-1139-04
04-22-05 99555-1138-04
04-22-05 The overlay on the airfield at Reelfoot Lake Air Park.
04-22-05
04-22-05 99555-1139-04
04-22-05 The installation of fence at Reelfoot Lake Air Park.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $3.00 (11" x 17")
04-22-05
04-22-05 LINCOLN COUNTY (Contract No. CND162) Call No. 029
04-22-05 Project No. STP-M-10(25), 52951-3529-54
04-22-05 The installation of signals on U.S. 231 (S.R. 10, Thornton Taylor

04-22-05 Parkway) at Norris Street and Eldad Road.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00
04-22-05
04-22-05 MADISON COUNTY (Contract No. CND195) Call No. 030
04-22-05 Project No. STP-FY04(4), 57946-3651-14
04-22-05 The rehabilitation of the wetland bank in Madison County.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
04-22-05
04-22-05 MADISON COUNTY (Contract No. CND194) Call No. 031
04-22-05 Project No. 57018-4212-04
04-22-05 The resurfacing on S.R. 152 beginning at the Gibson County line (L.M.
04-22-05 0.00) and extending to I-40 (L.M. 7.80).
04-22-05
04-22-05 Project Length - 7.800 miles
04-22-05 Completion Time - On or before October 31, 2005 (See Special Provision
04-22-05 108B)
04-22-05 Plans Cost - $3.00 (11" x 17")
04-22-05
04-22-05 MARION COUNTY (Contract No. CND189) Call No. 032
04-22-05 Project No. STP-28(28), 58062-8227-14
04-22-05 The resurfacing on S.R. 28 beginning at S.R. 108 (S. Main Street)
04-22-05 (L.M. 11.82) and extending to the Sequatchie County line (L.M. 18.14).
04-22-05
04-22-05 Project Length - 6.304 miles
04-22-05 Completion Time - On or before October 31, 2005 (See Special Provision
04-22-05 108B)
04-22-05 Plans Cost - $3.00 (11" x 17")
04-22-05
04-22-05 MAURY COUNTY (Contract No. CND196) Call No. 033
04-22-05 Project No. BR-STP-247(6), 60019-3206-94
04-22-05 The construction of a concrete I-beam bridge on S.R. 247 over Carter's
04-22-05 Creek (L.M. 15.78), including grading, drainage, and paving.
04-22-05
04-22-05 Project Length - 0.236 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
04-22-05 The DBE goal for this contract is 10%.
04-22-05
04-22-05 MONROE COUNTY (Contract No. CND168) Call No. 034
04-22-05 Project No. 62945-4276-04
04-22-05 The construction of a small drainage structure on S.R. 322 at ditch
04-22-05 (L.M. 6.76), including grading, drainage, and paving.
04-22-05
04-22-05 Project Length - 0.094 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
04-22-05
04-22-05 SHELBY COUNTY (Contract No. CND200) Call No. 035
04-22-05 Project No. NHTSA-HE-FY05(20), 97179-3107-04
04-22-05 The installation of speed limit reduction signs on various Interstate
04-22-05 and State Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 SHELBY COUNTY (Contract No. CND185) Call No. 036

04-22-05 Project No. 79946-4179-04
04-22-05 The sweeping and drain cleaning on various Interstate and State
04-22-05 Routes.
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision
04-22-05 108B)
04-22-05 NO PLANS CONTRACT
04-22-05
04-22-05 SMITH COUNTY (Contract No. CND179) Call No. 037
04-22-05 Project No. 80006-4235-04
04-22-05 The repair of the bridges on S.R. 80 over Peyton Creek (L.M. 3.77 and
04-22-05 L.M. 4.63).
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $25.00
04-22-05
04-22-05 SUMNER COUNTY (Contract No. CND199) Call No. 038
04-22-05 Project No. STP-109(16), 83011-3225-14
04-22-05 The grading and drainage on S.R. 109 beginning at S.R. 109BP (Gallatin
04-22-05 Bypass) and extending to 400 feet south of Hollis Chapel Road,
04-22-05 including paving on side roads.
04-22-05
04-22-05 Project Length - 5.175 miles
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $100.00 Cross-Section Cost - $125.00
04-22-05 The DBE goal for this contract is 7%.
04-22-05
04-22-05 TROUSDALE COUNTY (Contract No. CND175) Call No. 039
04-22-05 Project No. 85002-4207-04
04-22-05 The repair of the bridge on S.R. 10 over Little Goose Creek (L.M.
04-22-05 11.53).
04-22-05
04-22-05 Project Length - 0.000 mile
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $10.00
04-22-05
04-22-05 WILLIAMSON COUNTY (Contract No. CND197) Call No. 040
04-22-05 Project No. STP-9400(38), 94946-8206-14
04-22-05 The resurfacing on S.R. 96 beginning at the public square (L.M. 10.40)
04-22-05 and extending to Royal Oaks (L.M. 12.84), and on U.S. 31 (S.R. 6)
04-22-05 beginning at Battle Avenue (L.M. 11.44) and extending to West Main
04-22-05 Street (L.M. 12.30).
04-22-05
04-22-05 Project Length - 3.300 miles
04-22-05 Completion Time - See Proposal
04-22-05 Plans Cost - $3.00 (11" x 17")
==========
04-29-05 CARROLL COUNTY (Contract No. CND202) Call No. 001
04-29-05 Project No. 09006-4216-04
04-29-05 The slide repair on S.R. 22, beginning at Thorne Lane (L.M. 15.32) and
04-29-05 extending to Tank Range Road (L.M. 15.54).
04-29-05
04-29-05 Project Length - 0.220 mile
04-29-05 Completion Time - See Proposal
04-29-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
04-29-05
04-29-05 MADISON COUNTY (Contract No. CND203) Call No. 002
04-29-05 Project No. 57004-4116-04
04-29-05 The repair of the bridge on U.S. 70 (S.R. 1) over I-40 (L.M. 22.45).
04-29-05
04-29-05 Project Length - 0.000 mile

04-29-05 Completion Time - See Proposal
04-29-05 Plans Cost - $10.00
==========
==========
06-03-05 SHELBY COUNTY (Contract No. CND915)
06-03-05 Notice is hereby given by the Department of Transportation of the
06-03-05 State of Tennessee of its intent to advertise for bids for project IM-
06-03-05 098-4(8), 79960-3644-44, the Memphis Smartway System. The project
06-03-05 consists of the complete construction and testing of the Memphis
06-03-05 Smartway Intelligent Transportation System (ITS) as shown in the
06-03-05 contract documents. The total project length is approximately 83
06-03-05 miles and includes approximately 90 traffic surveillance Closed
06-03-05 Circuit Television (CCTV) cameras, 332 Radar Detection System (RDS)
06-03-05 sites, 20 Video Detection System (VDS) sites, 39 Dynamic Message Signs
06-03-05 (DMS), 16 Highway Advisory Radios (HAR), 42 HAR Signs, 5 Overheight
06-03-05 Vehicle Detection System (OVDS) sites, TMC computer console equipment
06-03-05 and videowall for the Tennessee Department of Transportation (TDOT). A
06-03-05 fiber optic wireline Ethernet communications system shall be used for
06-03-05 the Internet Protocol-based (IP) transport of system data and video
06-03-05 communications throughout 61 miles of the project limits. The
06-03-05 remaining areas shall include the extension of an existing wireless
06-03-05 network. The project also includes a long-haul wireless backbone
06-03-05 between Memphis and Jackson. All required off-the-shelf
06-03-05 software/firmware necessary to control, configure and monitor all
06-03-05 field and control center devices and systems shall be provided as part
06-03-05 of this project. This project provides for a total "turn-key"
06-03-05 solution including the required integration efforts.
06-03-05
06-03-05 Additional information including detailed project description,
06-03-05 prequalification requirements and schedule is on the Department's
06-03-05 website at:
06-03-05 http://www.tdot.state.tn.us/construction/2005/cnd915_details.htm
06-03-05
06-03-05 Project Length - 83.000 miles
06-03-05 Working Days - Conditional System Acceptance of Segment 1 on or before
06-03-05 February 15, 2007
06-03-05 Conditional System Acceptance of Segment 2
06-03-05 on or before January 31, 2008
06-03-05 Plans Cost - $ 175.00
06-03-05 Plans and Specifications will be available after May 3rd, 2005
06-03-05 The DBE goal for this contract is TBD.
==========
06-03-05 SHELBY COUNTY (Contract No. CND915) Call No. 001
06-03-05 Project No. IM-098-4(8), 79960-3644-44
06-03-05 TDOT SmartWay - Memphis Regional Transportation Management System (TMS)
06-03-05 The complete construction and testing of approximately 83 miles of
Intelligent Transportation Systems (ITS) equipment in
06-03-05 Memphis.
06-03-05
06-03-05 Project Length - 83.000 miles
06-03-05 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS
PROJECT MAY
06-03-05 BID ON THIS CONTRACT
06-03-05 Completion Time - On or before January 16, 2007 (See Special Provision
108B)
06-03-05 Plans Cost - $175.00
06-03-05 The DBE goal for this contract is 5%.
==========
06-03-05 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,
MADISON, OBION,
06-03-05 SHELBY, AND WEAKLEY COUNTIES (Contract No. CND917) Call No. 002
06-03-05 Project No. 98046-4123-04
06-03-05 The repair of fence on various Interstate and State Routes.

06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - See Proposal
06-03-05 NO PLANS CONTRACT
06-03-05
06-03-05 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CND918) Call No. 003
06-03-05 Project No. 98015-4173-04
06-03-05 The retracing of painted pavement markings on various Interstate and State Routes.
06-03-05
06-03-05 Project Length - 341.000 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 NO PLANS CONTRACT
06-03-05
06-03-05 COCKE COUNTY (Contract No. CND920) Call No. 004
06-03-05 Project No. STP-32(54), 15005-8236-14, 15005-4237-04
06-03-05
06-03-05 STP-32(54), 15005-8236-14
06-03-05 The resurfacing on U.S. 321 (S.R. 32) beginning 0.20 mile north of Epley Road (L.M. 23.08) and extending to U.S. 25
06-03-05 (U.S. 70, S.R. 9) (L.M. 25.04).
06-03-05
06-03-05 Project Length - 1.960 miles
06-03-05
06-03-05 15005-4237-04
06-03-05 The resurfacing on S.R. 32 beginning 0.49 mile east of Trail Hollow Road (L.M. 7.60) and extending to 160 feet east of
06-03-05 U.S. 321 (S.R. 73) (L.M. 11.04), including bridge deck repair.
06-03-05
06-03-05 Project Length - 3.440 miles
06-03-05
06-03-05 Total Project Length - 5.400 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05 The DBE goal for this contract is 3%.
06-03-05
06-03-05 JOHNSON AND SULLIVAN COUNTIES (Contract No. CND913) Call No. 005
06-03-05 Project No. STP-4600(18), 46945-8282-14, 46003-4222-04, 82005-4241-04
06-03-05
06-03-05 STP-4600(18), 46945-8282-14
06-03-05 The resurfacing on U.S. 421 (S.R. 34) beginning 160 feet south of S.R. 67 (L.M. 13.69) and extending to 790 feet south
06-03-05 of Triplett Road (L.M. 17.69), on S.R. 418 beginning at S.R. 34 (L.M. 0.00) and extending to S.R. 91 (L.M. 0.47), and on
06-03-05 S.R. 91 beginning at S.R. 418 (L.M. 3.90) and extending to Fairground Road (L.M. 4.33).
06-03-05
06-03-05 Project Length - 4.900 miles
06-03-05
06-03-05 46003-4222-04
06-03-05 The resurfacing on S.R. 67 beginning 0.49 mile south of Jordan Road (L.M. 9.00) and extending to U.S. 421 (S.R. 34)
06-03-05 (L.M. 16.85).
06-03-05
06-03-05 Project Length - 7.850 miles
06-03-05
06-03-05 82005-4241-04
06-03-05 The resurfacing on U.S. 421 (S.R. 34) beginning near the South Fork of the Holston River (L.M. 28.28) and extending to the
06-03-05 Johnson County line (L.M. 35.90).

06-03-05
06-03-05 Project Length - 7.620 miles
06-03-05
06-03-05 Total Project Length - 20.370 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05 The DBE goal for this contract is 3%.
06-03-05
06-03-05 MADISON COUNTY (Contract No. CND919) Call No. 006
06-03-05 Project No. STP-FY04(4), 57946-3651-14
06-03-05 The rehabilitation of the wetland bank in Madison County.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - On or before October 14, 2005
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 ANDERSON COUNTY (Contract No. CND083) Call No. 007
06-03-05 Project No. IME-75-3(139), 01001-8150-44
06-03-05 The resurfacing on I-75 beginning 0.49 mile north of S.R. 61 (L.M. 5.23) and extending to the Clinch River (L.M. 8.28).
06-03-05
06-03-05 Project Length - 3.050 miles
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05 The DBE goal for this contract is 3%.
06-03-05
06-03-05 ANDERSON COUNTY (Contract No. CND226) Call No. 008
06-03-05 Project No. STP-M-9115(7), 01953-3547-54
06-03-05 The improvement of the intersection on Manhattan Avenue at Rutgers Avenue.
06-03-05
06-03-05 Project Length - 0.131 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
06-03-05 The DBE goal for this contract is 10%.
06-03-05
06-03-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN,
06-03-05 HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT,
06-03-05 SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CND227) Call No. 009
06-03-05 Project No. 98015-4180-04
06-03-05 The random on-call pavement marking on various Interstate and State Routes.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
06-03-05 NO PLANS CONTRACT
06-03-05
06-03-05 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE,
06-03-05 LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON,
06-03-05 RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES
06-03-05 (Contract No. CND248) Call No. 010
06-03-05 Project No. 98037-4184-04
06-03-05 The random on-call pavement marking on various Interstate and State Routes.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
06-03-05 NO PLANS CONTRACT
06-03-05

06-03-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN,
06-03-05 HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON,
06-03-05 AND WEAKLEY COUNTIES (Contract No. CND263) Call No. 011
06-03-05 Project No. 98046-4125-04
06-03-05 The random on-call pavement marking on various Interstate and State Routes.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
06-03-05 NO PLANS CONTRACT
06-03-05
06-03-05 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY,
06-03-05 HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA,
06-03-05 SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CND234) Call No. 012
06-03-05 Project No. 98025-4183-04
06-03-05 The random on-call pavement marking on various Interstate and State Routes.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
06-03-05 NO PLANS CONTRACT
06-03-05
06-03-05 BLOUNT COUNTY (Contract No. CND223) Call No. 013
06-03-05 Project No. 05006-4249-04
06-03-05 The resurfacing on U.S. 321 (S.R. 73) beginning at S.R. 337 (Wears Valley Road) (L.M. 29.84) and extending to the Sevier
06-03-05 County line (L.M. 33.72).
06-03-05
06-03-05 Project Length - 3.880 miles
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 BLOUNT COUNTY (Contract No. CND214) Call No. 014
06-03-05 Project No. 05025-4213-04
06-03-05 The resurfacing on S.R. 336 beginning at Six Mile Road (L.M. 12.72) and extending to U.S. 321 (S.R. 73) (L.M. 19.65).
06-03-05
06-03-05 Project Length - 6.930 miles
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 BRADLEY COUNTY (Contract No. CND235) Call No. 015
06-03-05 Project No. 06017-4208-04
06-03-05 The resurfacing on S.R. 308 beginning at S.R. 306 (L.M. 0.00) and extending to I-75 (L.M. 4.27).
06-03-05
06-03-05 Project Length - 4.220 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 CAMPBELL COUNTY (Contract No. CND228) Call No. 016
06-03-05 Project No. 07012-4229-04
06-03-05 The repair of the bridge on S.R. 90 over Tackett Creek (L.M. 5.11).
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00
06-03-05
06-03-05 CARROLL AND HENDERSON COUNTIES (Contract No. CND269) Call No. 017

06-03-05 Project No. 09004-4238-04, 39010-4222-04
06-03-05
06-03-05 09004-4238-04
06-03-05 The resurfacing on U.S. 70 (S.R. 1) beginning near Howley Lane (L.M. 9.50) and extending to S.R. 22BP (L.M. 18.98).
06-03-05
06-03-05 Project Length - 9.480 miles
06-03-05
06-03-05 39010-4222-04
06-03-05 The resurfacing on S.R. 104 beginning at I-40 (L.M. 7.33) and extending to U.S. 412 (S.R. 20) (L.M. 16.69).
06-03-05
06-03-05 Project Length - 9.360 miles
06-03-05
06-03-05 Total Project Length - 18.840 miles
06-03-05 Completion Time - See Proposal (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 CHEATHAM, DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
06-03-05 (Contract No. CND221) Call No. 018
06-03-05 Project No. 98037-4183-04
06-03-05 The fence repair on various Interstate and State Routes.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - See Proposal
06-03-05 NO PLANS CONTRACT
06-03-05
06-03-05 CLAIBORNE COUNTY (Contract No. CND231) Call No. 019
06-03-05 Project No. STP-H-1300(19), 13945-3271-94
06-03-05 The installation of guardrail at various locations on S.R. 33 and S.R. 63.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - On or before November 30, 2005
06-03-05 NO PLANS CONTRACT
06-03-05
06-03-05 CLAIBORNE COUNTY (Contract No. CND224) Call No. 020
06-03-05 Project No. 13013-4226-04
06-03-05 The resurfacing on S.R. 63 beginning 0.53 mile east of Cox Creek Road (L.M. 29.84) and extending to S.R. 345
06-03-05 (L.M. 35.54).
06-03-05
06-03-05 Project Length - 5.700 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 COFFEE COUNTY (Contract No. CND165) Call No. 021
06-03-05 Project No. STP-M-2(75), 16003-3238-54
06-03-05 The installation of signals on U.S. 41 (S.R. 2) at Clover Lane, including grading, drainage, and paving.
06-03-05
06-03-05 Project Length - 0.053 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 DAVIDSON COUNTY (Contract No. CND249) Call No. 022
06-03-05 Project No. STP-H-IE-24-1(91), 19001-3132-94
06-03-05 The installation of signals on the I-24 ramp to Spring Street and the Spring Street ramp to Dickerson Pike, including grading,
06-03-05 drainage, and paving.
06-03-05
06-03-05 Project Length - 0.062 mile

06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05 The DBE goal for this contract is 10%.
06-03-05
06-03-05 DAVIDSON COUNTY (Contract No. CND251) Call No. 023
06-03-05 Project No. 19042-4233-04
06-03-05 The resurfacing on S.R. 45 beginning at U.S. 31E (S.R. 6, Gallatin Road) (L.M. 7.25) and extending to Montchain Road
06-03-05 (L.M. 13.12).
06-03-05
06-03-05 Project Length - 5.410 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 DECATUR COUNTY (Contract No. CND264) Call No. 024
06-03-05 Project No. 20005-4216-04
06-03-05 The resurfacing on S.R. 69 beginning near Concord Road (L.M. 20.05) and extending to U.S. 412 (S.R. 20) (L.M. 28.47).
06-03-05
06-03-05 Project Length - 8.420 miles
06-03-05 Completion Time - See Proposal (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 FAYETTE COUNTY (Contract No. CND229) Call No. 025
06-03-05 Project No. 24009-4218-04
06-03-05 The resurfacing on S.R. 76 beginning at S.R. 57 (L.M. 0.00) and extending to S.R. 93 (L.M. 6.90).
06-03-05
06-03-05 Project Length - 6.900 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 FENTRESS COUNTY (Contract No. CND236) Call No. 026
06-03-05 Project No. 25003-4223-04
06-03-05 The resurfacing on S.R. 52 beginning at the Pickett County line (L.M. 0.00) and extending to 0.27 mile east of the East Fork
06-03-05 Obey River (L.M. 5.50).
06-03-05
06-03-05 Project Length - 5.500 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 FRANKLIN COUNTY (Contract No. CND237) Call No. 027
06-03-05 Project No. 26007-4232-04
06-03-05 The resurfacing on S.R. 56 beginning at Carter Cave Road (L.M. 9.87) and extending U.S. 41A (S.R. 15, Sewanee Highway)
06-03-05 (L.M. 16.55).
06-03-05
06-03-05 Project Length - 6.680 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 FRANKLIN COUNTY (Contract No. CND238) Call No. 028
06-03-05 Project No. 26008-4206-04
06-03-05 The resurfacing on S.R. 97 beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 122 (L.M. 5.62).
06-03-05
06-03-05 Project Length - 5.620 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision

108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 GRAINGER COUNTY (Contract No. CND215) Call No. 029
06-03-05 Project No. 29006-4212-04
06-03-05 The resurfacing on S.R. 92 beginning at the Holston River (L.M. 0.05) and extending to U.S. 11W (S.R. 1) (L.M. 9.24).
06-03-05
06-03-05 Project Length - 9.190 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 GRUNDY COUNTY (Contract No. CND239) Call No. 030
06-03-05 Project No. 31005-4260-04
06-03-05 The resurfacing on U.S. 41 (S.R. 56) beginning at the Marion County line (L.M. 0.00) and extending to S.R. 150 (Colyar
06-03-05 Street) (L.M. 5.50).
06-03-05
06-03-05 Project Length - 5.500 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 HAWKINS COUNTY (Contract No. CND216) Call No. 031
06-03-05 Project No. 37006-4236-04
06-03-05 The resurfacing on S.R. 66 beginning at U.S. 11W (S.R. 1) (L.M. 12.60) and extending to 55 feet west of Choptack Road
06-03-05 (L.M. 19.24).
06-03-05
06-03-05 Project Length - 6.640 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 HAWKINS COUNTY (Contract No. CND217) Call No. 032
06-03-05 Project No. 37013-4210-04
06-03-05 The resurfacing on S.R. 94 beginning at S.R. 66 (L.M. 0.00) and extending to S.R. 70 (L.M. 8.02).
06-03-05
06-03-05 Project Length - 8.020 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 HENDERSON COUNTY (Contract No. CND173) Call No. 033
06-03-05 Project No. STP-H-104(22), 39010-3220-94
06-03-05 The improvement of the intersection on S.R. 104 at Bargerton Road and Union Cross Road (L.M. 9.92), including grading,
06-03-05 drainage, and paving.
06-03-05
06-03-05 Project Length - 0.109 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 HENDERSON AND HARDIN COUNTIES (Contract No. CND220) Call No. 034
06-03-05 Project No. 98046-4224-04
06-03-05 The grading and paving of shoulders at various locations on S.R. 104.
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - See Proposal
06-03-05 NO PLANS CONTRACT
06-03-05

06-03-05 HENRY COUNTY (Contract No. CND267) Call No. 035
06-03-05 Project No. 40116-4209-04
06-03-05 The resurfacing on S.R. 218 beginning at U.S. 79 (S.R. 76) (L.M. 10.85) and extending to S.R. 140 (L.M. 17.67).
06-03-05
06-03-05 Project Length - 6.820 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 HUMPHREYS COUNTY (Contract No. CND218) Call No. 036
06-03-05 Project No. 43001-4152-04
06-03-05 The repair of the bridges on I-40 over the Buffalo River (L.M. 6.26 left and right).
06-03-05
06-03-05 Project Length - 0.000 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $50.00
06-03-05
06-03-05 HUMPHREYS COUNTY (Contract No. CND252) Call No. 037
06-03-05 Project No. 43004-4220-04
06-03-05 The resurfacing on U.S. 70 (S.R. 1) beginning near Powell Avenue (L.M. 15.00) and extending to near Windy Hills Lane
06-03-05 (L.M. 20.31).
06-03-05
06-03-05 Project Length - 5.286 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 KNOX COUNTY (Contract No. CND207) Call No. 038
06-03-05 Project No. CM-STP-168(6), 47057-3231-54
06-03-05 The improvement of the intersection on S.R. 168 (Governor John Sevier Highway) at Martin Mill Pike.
06-03-05
06-03-05 Project Length - 0.180 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 KNOX COUNTY (Contract No. CND222) Call No. 039
06-03-05 Project No. 47027-4217-04
06-03-05 The resurfacing on S.R. 131 beginning at Hardin Valley Drive (L.M. 5.10) and extending to U.S. 25W (S.R. 9) (L.M. 11.82).
06-03-05
06-03-05 Project Length - 6.590 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 KNOX COUNTY (Contract No. CND209) Call No. 040
06-03-05 Project No. 47033-4221-04
06-03-05 The resurfacing on S.R. 332 beginning at Farragut Hills Boulevard (L.M. 0.55) and extending to 53 feet west of Sinking
06-03-05 Creek (L.M. 2.00) and beginning 158 feet west of Northshore Hill Boulevard (L.M. 7.25) and extending to 370 feet south of
06-03-05 U.S. 11 (U.S. 70, S.R. 1, Kingston Pike) (L.M. 13.50).
06-03-05
06-03-05 Project Length - 7.700 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 LAWRENCE COUNTY (Contract No. CND253) Call No. 041

06-03-05 Project No. BR-STP-242(4), 50013-3223-94
06-03-05 The construction of a concrete box beam bridge on S.R. 242 over West Fork Buffalo River (L.M. 29.68), including grading,
06-03-05 drainage, and paving.
06-03-05
06-03-05 Project Length - 0.231 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 LAWRENCE COUNTY (Contract No. CND254) Call No. 042
06-03-05 Project No. NHE-15(102), 50002-3241-14
06-03-05 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning west of Robertson Road and extending to Stribling Road.
06-03-05
06-03-05 Project Length - 3.583 miles
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $100.00 Cross-Section Cost - $50.00
06-03-05 The DBE goal for this contract is 8%.
06-03-05
06-03-05 MADISON COUNTY (Contract No. CND230) Call No. 043
06-03-05 Project No. BR-STP-198(7), 57035-3213-94
06-03-05 The construction of a concrete I-beam bridge on S.R. 198 over Harris Creek overflow (L.M. 6.13), including grading,
06-03-05 drainage, and paving.
06-03-05
06-03-05 Project Length - 0.284 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
06-03-05 The DBE goal for this contract is 10%.
06-03-05
06-03-05 MAURY COUNTY (Contract No. CND255) Call No. 044
06-03-05 Project No. 60010-4213-04
06-03-05 The resurfacing on U.S. 412 (S.R. 99) beginning at S.R. 166 (L.M. 2.91) and extending to Canaan Road (L.M. 9.63).
06-03-05
06-03-05 Project Length - 6.720 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 MCMINN COUNTY (Contract No. CND240) Call No. 045
06-03-05 Project No. 54003-4216-04
06-03-05 The resurfacing on U.S. 11BR (S.R. 39) beginning at U.S. 11 (S.R. 2) (L.M. 1.65) and extending to near Cook Drive
06-03-05 (L.M. 8.15).
06-03-05
06-03-05 Project Length - 6.500 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 MEIGS COUNTY (Contract No. CND241) Call No. 046
06-03-05 Project No. 61014-4214-04
06-03-05 The resurfacing on S.R. 304 beginning at S.R. 68 (L.M. 8.74) and extending to North Roberts Ridge Road (L.M. 12.90).
06-03-05
06-03-05 Project Length - 4.160 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 MEIGS AND MCMINN COUNTIES (Contract No. CND242) Call No. 047
06-03-05 Project No. 98025-4282-04

06-03-05 The resurfacing on S.R. 30 beginning 0.23 mile west of Decatur Branch (L.M. 5.65) in Meigs County and extending to 0.10
06-03-05 mile west of Riceville-Decatur-Etowah Road (L.M. 0.10) in McMinn County.
06-03-05
06-03-05 Project Length - 2.320 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 MONTGOMERY COUNTY (Contract No. CND256) Call No. 048
06-03-05 Project No. 63011-4241-04
06-03-05 The resurfacing on U.S. 79 (S.R. 13) beginning at U.S. 79 (S.R. 48) (L.M. 21.24) and extending to near Center Point Drive
06-03-05 (L.M. 24.00).
06-03-05
06-03-05 Project Length - 2.760 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 OBION COUNTY (Contract No. CND174) Call No. 049
06-03-05 Project No. BRZE-6600(18), 66945-3450-94
06-03-05 The construction of a concrete I-beam bridge on Jack Long Road over Mill Creek (L.M. 1.20), including grading, drainage,
06-03-05 and paving.
06-03-05
06-03-05 Project Length - 0.148 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 OBION COUNTY (Contract No. CND268) Call No. 050
06-03-05 Project No. 66010-4209-04
06-03-05 The resurfacing on S.R. 21 beginning at U.S. 51 (S.R. 3) (L.M. 22.36) and extending to the Kentucky State Line
06-03-05 (L.M. 26.32).
06-03-05
06-03-05 Project Length - 3.960 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 OVERTON COUNTY (Contract No. CND243) Call No. 051
06-03-05 Project No. 67004-4210-04
06-03-05 The resurfacing on S.R. 84 beginning at the Putnam County line (L.M. 0.00) and extending to 0.20 mile north of Norrod
06-03-05 Road (L.M. 4.00).
06-03-05
06-03-05 Project Length - 4.000 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 POLK COUNTY (Contract No. CND244) Call No. 052
06-03-05 Project No. 70005-4209-04
06-03-05 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning at S.R. 314 (Parksville Road) (L.M. 4.76) and extending to Greasy
06-03-05 Creek (L.M. 10.37).
06-03-05
06-03-05 Project Length - 5.610 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05

06-03-05 PUTNAM COUNTY (Contract No. CND245) Call No. 053
06-03-05 Project No. 71002-4219-04
06-03-05 The resurfacing on U.S. 70N (S.R. 24) beginning at the Smith County line (L.M. 0.00) and extending to S.R. 96 (Shaw
06-03-05 Branch Road) (L.M. 5.98).
06-03-05
06-03-05 Project Length - 5.980 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 ROBERTSON COUNTY (Contract No. CND257) Call No. 054
06-03-05 Project No. 74016-4215-04
06-03-05 The resurfacing on S.R. 161 beginning at U.S. 431 (S.R. 65) (L.M. 0.20) and extending to S.R. 25 (L.M. 5.22).
06-03-05
06-03-05 Project Length - 5.020 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 RUTHERFORD COUNTY (Contract No. CND260) Call No. 055
06-03-05 Project No. 75840-4225-04
06-03-05 The resurfacing on S.R. 840 beginning south of I-24 (L.M. 7.54) and extending to S.R. 452 (L.M. 19.23).
06-03-05
06-03-05 Project Length - 11.690 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 SEQUATCHIE COUNTY (Contract No. CND246) Call No. 056
06-03-05 Project No. 77001-4241-04
06-03-05 The resurfacing on U.S. 127 (S.R. 8) beginning at Firetower Road (L.M. 5.18) and extending to S.R. 28 (L.M. 14.87).
06-03-05
06-03-05 Project Length - 9.570 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 SHELBY COUNTY (Contract No. CND210) Call No. 057
06-03-05 Project No. STP-H-14(42), 79024-3289-94
06-03-05 The improvement of the intersection on S.R. 14 (Austin Peay Highway) at Pleasant Ridge Road.
06-03-05
06-03-05 Project Length - 0.131 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 SHELBY COUNTY (Contract No. CND157) Call No. 058
06-03-05 Project No. STP-M-2818(6), 79064-3104-94, 79064-3403-54
06-03-05 The grading, drainage, construction of five (5) bridges and seven (7) retaining walls, and paving on Walnut Grove Road
06-03-05 beginning at I-240 and extending to the Wolf River.
06-03-05
06-03-05 Project Length - 1.250 miles
06-03-05 Completion Time - On or before December 01, 2008
06-03-05 Plans Cost - $200.00 Cross-Section Cost - $25.00
06-03-05 The DBE goal for this contract is 9%.
06-03-05
06-03-05 SULLIVAN COUNTY (Contract No. CND233) Call No. 059
06-03-05 Project No. STP-M-34(38), 82003-3258-54

06-03-05 The installation of signals on U.S. 421 (S.R. 34, State Street) at Pennsylvania Avenue, including grading, drainage, and
06-03-05 paving.
06-03-05
06-03-05 Project Length - 0.000 mile.
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 SULLIVAN COUNTY (Contract No. CND225) Call No. 060
06-03-05 Project No. 82083-4235-04
06-03-05 The resurfacing on U.S. 23 (S.R. 137) beginning 105 feet north of U.S. 11W (S.R. 1) (L.M. 0.02) and extending to 420 feet
06-03-05 south of the Virginia State line (L.M. 2.95), including bridge repair.
06-03-05
06-03-05 Project Length - 2.930 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 SULLIVAN COUNTY (Contract No. CND213) Call No. 061
06-03-05 Project No. 82100-4204-04
06-03-05 The resurfacing on S.R. 357 beginning 475 feet north of S.R. 75 (L.M. 0.09) and extending to 790 feet north of I-81
06-03-05 (L.M. 2.60).
06-03-05
06-03-05 Project Length - 2.510 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 SUMNER COUNTY (Contract No. CND258) Call No. 062
06-03-05 Project No. 83010-4218-04
06-03-05 The resurfacing on S.R. 109 beginning near Drivers Lane (L.M. 1.44) and extending to Tulip Poplar Boulevard (L.M. 4.00).
06-03-05
06-03-05 Project Length - 2.523 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 WASHINGTON COUNTY (Contract No. CND208) Call No. 063
06-03-05 Project No. 90946-4222-04
06-03-05 The construction of two (2) small drainage structures on S.R. 75 (L.M. 2.45) and S.R. 353 (L.M. 1.47), including grading,
06-03-05 drainage, and paving.
06-03-05
06-03-05 Project Length - 0.188 mile
06-03-05 Completion Time - See Proposal
06-03-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
06-03-05
06-03-05 WHITE COUNTY (Contract No. CND247) Call No. 064
06-03-05 Project No. 93004-4220-04
06-03-05 The resurfacing on S.R. 84 beginning at College Street (L.M. 0.12) and extending to Cherry Creek Road (L.M. 5.55).
06-03-05
06-03-05 Project Length - 5.390 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
06-03-05
06-03-05 WILSON COUNTY (Contract No. CND259) Call No. 065
06-03-05 Project No. 95023-4209-04
06-03-05 The resurfacing on S.R. 266 beginning at the Rutherford County line (L.M.

0.00) and extending to near Jug Creek Road
06-03-05 (L.M. 4.21).
06-03-05
06-03-05 Project Length - 4.190 miles
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
06-03-05 Plans Cost - $3.00 (11" x 17")
==========
07-15-05 SHELBY COUNTY (Contract No. CND926) Call No. 001
07-15-05 Project No. IM-098-4(8), 79960-3644-44
07-15-05 TDOT SmartWay - Memphis Regional Transportation Management System (TMS)
07-15-05 The complete construction and testing of approximately 83 miles of Intelligent Transportation Systems (ITS) equipment in
07-15-05 Memphis.
07-15-05
07-15-05 Project Length - 83.000 miles
07-15-05 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT MAY
07-15-05 BID ON THIS CONTRACT.
07-15-05 Completion Time - On or before September 30, 2008 (See Special Provision 108B)
07-15-05 Plans Cost - $175.00
07-15-05 The DBE goal for this contract is 5%.
==========
07-15-05 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION,
07-15-05 SHELBY, AND WEAKLEY COUNTIES (Contract No. CND927) Call No. 002
07-15-05 Project No. 98046-4123-04
07-15-05 The repair of fence on various Interstate and State Routes.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - See Proposal
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 CHEATHAM, DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
07-15-05 (Contract No. CND925) Call No. 003
07-15-05 Project No. 98037-4183-04
07-15-05 The repair of fence on various Interstate and State Routes.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - See Proposal
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 COCKE COUNTY (Contract No. CND922) Call No. 004
07-15-05 Project No. IM-40-8(138), 15001-3175-44
07-15-05 The repair of the slide on I-40 eastbound at interstate mile marker 447.86, including the construction of a soldier pile
07-15-05 retaining wall.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before June 01, 2006
07-15-05 Plans Cost - $10.00
07-15-05
07-15-05 GIBSON COUNTY (Contract No. CND901) Call No. 005
07-15-05 Project No. 27093-4212-04, 27004-4275-04
07-15-05
07-15-05 27004-4275-04
07-15-05 The resurfacing on U.S. 45E (S.R. 43) beginning at the Madison County line (L.M. 0.00) and extending to near the Southern
07-15-05 Railroad (L.M. 4.73).
07-15-05
07-15-05 Project Length - 4.730 miles

07-15-05
07-15-05 27093-4212-04
07-15-05 The resurfacing on S.R. 187 beginning near Chapel Hill Road (L.M. 6.00) and extending to U.S. 45E (S.R. 43) (L.M. 7.86).
07-15-05
07-15-05 Project Length - 1.860 miles
07-15-05
07-15-05 Total Project Length - 6.590 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 GILES COUNTY (Contract No. CND923) Call No. 006
07-15-05 Project No. 28005-4211-04
07-15-05 The repair of the slide on U.S. 31A (S.R. 11) near Double Springs Farm (L.M. 26.80).
07-15-05
07-15-05 Project Length - 0.066 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-15-05
07-15-05 MADISON COUNTY (Contract No. CND928) Call No. 007
07-15-05 Project No. BR-STP-198(7), 57035-3213-94
07-15-05 The construction of a concrete I-beam bridge on S.R. 198 over Harris Creek overflow (L.M. 6.13), including grading,
07-15-05 drainage, and paving.
07-15-05
07-15-05 Project Length - 0.284 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
07-15-05 The DBE goal for this contract is 10%.
07-15-05
07-15-05 POLK COUNTY (Contract No. CND929) Call No. 008
07-15-05 Project No. 70005-4209-04
07-15-05 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning at S.R. 314 (Parksville Road) (L.M. 4.76) and extending to Greasy
07-15-05 Creek (L.M. 10.37).
07-15-05
07-15-05 Project Length - 5.610 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 SEQUATCHIE COUNTY (Contract No. CND930) Call No. 009
07-15-05 Project No. 77001-4241-04
07-15-05 The resurfacing on U.S. 127 (S.R. 8) beginning at Firetower Road (L.M. 5.18) and extending to S.R. 28 (L.M. 14.87).
07-15-05
07-15-05 Project Length - 9.570 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 SHELBY COUNTY (Contract No. CND931) Call No. 010
07-15-05 Project No. STP-H-14(42), 79024-3289-94
07-15-05 The improvement of the intersection on S.R. 14 (Austin Peay Highway) at Pleasant Ridge Road.
07-15-05
07-15-05 Project Length - 0.131 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-15-05
07-15-05 SULLIVAN COUNTY (Contract No. CND932) Call No. 011

07-15-05 Project No. STP-M-34(38), 82003-3258-54
07-15-05 The installation of signals on U.S. 421 (S.R. 34, State Street) at Pennsylvania Avenue, including grading, drainage, and
07-15-05 paving.
07-15-05
07-15-05 Project Length - 0.000 mile.
07-15-05 Completion Time - On or before April 15, 2006
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-15-05
07-15-05 SULLIVAN COUNTY (Contract No. CND933) Call No. 012
07-15-05 Project No. 82100-4204-04
07-15-05 The resurfacing on S.R. 357 beginning 475 feet north of S.R. 75 (L.M. 0.09) and extending to 790 feet north of I-81
07-15-05 (L.M. 2.60).
07-15-05
07-15-05 Project Length - 2.510 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 BEDFORD COUNTY (Contract No. CND219) Call No. 013
07-15-05 Project No. 02950-3554-04
07-15-05 The grading, drainage, and paving on a S.I.A. route (Quintec Road) serving Nature's Own Potpourri in Shelbyville.
07-15-05
07-15-05 Project Length - 0.196 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-15-05
07-15-05 BEDFORD, GILES, AND MARSHALL COUNTIES (Contract No. CND289) Call No. 014
07-15-05 Project No. 02002-4222-04, 59002-4211-04
07-15-05
07-15-05 02002-4222-04
07-15-05 The resurfacing on U.S. 231 (S.R. 10) beginning at the Moore County line (L.M. 0.00) and extending to 100 feet south of
07-15-05 Snell Road (L.M. 5.35).
07-15-05
07-15-05 Project Length - 5.350 miles
07-15-05
07-15-05 59002-4211-04
07-15-05 The resurfacing on U.S. 31A (S.R. 11) beginning at L.M.
07-15-05 30.05 in Giles County and extending to the Cornersville City
07-15-05 limits (L.M. 5.47) in Marshall County.
07-15-05
07-15-05 Project Length - 5.680 miles
07-15-05
07-15-05 Total Project Length - 11.030 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 BLEDSOE COUNTY (Contract No. CND287) Call No. 015
07-15-05 Project No. 04001-4233-04
07-15-05 The resurfacing on U.S. 127 (S.R. 28) beginning at Rocky Branch (L.M. 21.85) and extending to the Cumberland County line
07-15-05 (L.M. 28.97).
07-15-05
07-15-05 Project Length - 7.120 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 BLOUNT COUNTY (Contract No. CND278) Call No. 016

07-15-05 Project No. STP-H-NHE-73(36), 05006-3248-94
07-15-05 The installation of signals on U.S. 321 (S.R. 73) at S.R. 333 (Main Street).
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before November 30, 2005
07-15-05 Plans Cost - $10.00
07-15-05
07-15-05 CANNON COUNTY (Contract No. CND290) Call No. 017
07-15-05 Project No. 08005-4225-04
07-15-05 The resurfacing on S.R. 145 beginning 500 feet north of Locke Creek Road (L.M. 3.67) and extending to S.R. 96
07-15-05 (L.M. 9.66).
07-15-05
07-15-05 Project Length - 5.410 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 CARTER AND WASHINGTON COUNTIES (Contract No. CND294) Call No. 018
07-15-05 Project No. 98015-4283-04
07-15-05 The resurfacing with an ultra-thin concrete overlay at various locations on S.R. 67 and S.R. 400.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before November 30, 2005
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 CLAY COUNTY (Contract No. CND291) Call No. 019
07-15-05 Project No. 14004-4216-04
07-15-05 The resurfacing on S.R. 52 beginning 0.05 mile west of Little Trace Creek (L.M. 4.64) and extending to east of James Road
07-15-05 (L.M. 9.47).
07-15-05
07-15-05 Project Length - 4.740 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 COCKE COUNTY (Contract No. CND270) Call No. 020
07-15-05 Project No. BRZE-1500(31), 15069-3416-94
07-15-05 The construction of a concrete slab bridge on Grassy Fork Road over Gulf Fork Big Creek (L.M. 6.48), including grading,
07-15-05 drainage, and paving.
07-15-05
07-15-05 Project Length - 0.077 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
07-15-05
07-15-05 COCKE COUNTY (Contract No. CND271) Call No. 021
07-15-05 Project No. BRZE-1500(33), 15019-3433-94
07-15-05 The construction of a concrete slab bridge on Big Creek Road over Gulf Fork Big Creek (L.M. 6.04), including grading,
07-15-05 drainage, and paving.
07-15-05
07-15-05 Project Length - 0.123 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-15-05
07-15-05 DAVIDSON COUNTY (Contract No. CND307) Call No. 022
07-15-05 Project No. 19947-4249-04
07-15-05 The repair of the salt brine building at the Region III
07-15-05 complex.

07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before November 30, 2005
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, MARSHALL, MAURY, PERRY,
07-15-05 AND WAYNE COUNTIES (Contract No. CND309) Call No. 023
07-15-05 Project No. NHTSA-HE-REG3(47), 97106-3239-04
07-15-05 The guardrail upgrade at various locations on various State Routes.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before February 28, 2006
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 DAVIDSON, DICKSON, HICKMAN, MARSHALL, AND MAURY COUNTIES (Contract No. CND250) Call No. 024
07-15-05 Project No. NHTSA-HE-REG3(44), 97106-3233-04
07-15-05 The guardrail upgrade at various locations on various State Routes.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before February 28, 2006
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 DYER AND GIBSON COUNTIES (Contract No. CND284) Call No. 025
07-15-05 Project No. 23013-4248-04, 27001-4238-04
07-15-05
07-15-05 23013-4248-04
07-15-05 The resurfacing on S.R. 104 in Dyer County beginning near Viar Road (L.M. 20.10) and extending to the Gibson County line
07-15-05 (L.M. 29.03).
07-15-05
07-15-05 Project Length - 8.930 miles
07-15-05
07-15-05 27001-4238-04
07-15-05 The resurfacing on Old S.R. 5 in Gibson County beginning at Gravette Crossing Road (L.M. 24.29) and extending to the end
07-15-05 of the road (L.M. 28.79).
07-15-05
07-15-05 Project Length - 4.500 miles
07-15-05
07-15-05 Total Project Length - 13.430 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 FRANKLIN, HAMILTON, AND WARREN COUNTIES (Contract No. CND295) Call No. 026
07-15-05 Project No. NHTSA-HE-REG2(45), 97106-3238-04
07-15-05 The guardrail upgrade at various locations on various State Routes.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before February 28, 2006
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 GREENE COUNTY (Contract No. CND272) Call No. 027
07-15-05 Project No. 30946-3457-04
07-15-05 The grading, drainage, and paving on a S.I.A. route serving EcoQuest International.
07-15-05
07-15-05 Project Length - 0.254 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-15-05

07-15-05 HAMILTON COUNTY (Contract No. CND212) Call No. 028
07-15-05 Project No. BH-STP-8(32), 33023-3232-94
07-15-05 The rehabilitation of the Market Street Bridge on U.S. 127 (S.R. 8) over the Tennessee River and Riverfront Parkway
07-15-05 (L.M. 9.55), including grading, drainage, and paving.
07-15-05
07-15-05 Project Length - 0.470 mile
07-15-05 Completion Time - See Proposal (See Special Provision 108B)
07-15-05 Plans Cost - $100.00 Cross-Section Cost - $0.00
07-15-05 The DBE goal for this contract is 6%.
07-15-05
07-15-05 HARDEMAN COUNTY (Contract No. CND146) Call No. 029
07-15-05 Project No. 35945-4289-04
07-15-05 The slip-lining of culverts on S.R. 57 and S.R. 100.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before November 30, 2005
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 HAYWOOD COUNTY (Contract No. CND205) Call No. 030
07-15-05 Project No. BRZE-3800(14), 38060-3412-94
07-15-05 The construction of a concrete box beam bridge on Hillville Road over Bear Creek (L.M. 3.16), including grading, drainage,
07-15-05 and paving.
07-15-05
07-15-05 Project Length - 0.146 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-15-05 The DBE goal for this contract is 10%.
07-15-05
07-15-05 HAYWOOD COUNTY (Contract No. CND285) Call No. 031
07-15-05 Project No. 38005-4210-04
07-15-05 The resurfacing on S.R. 54 beginning 0.1 mile north of S.R. 369 (L.M. 13.62) and extending to Chilcutt Road (L.M. 21.11).
07-15-05
07-15-05 Project Length - 7.490 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 HICKMAN COUNTY (Contract No. CND286) Call No. 032
07-15-05 Project No. 41005-4233-04
07-15-05 The resurfacing on S.R. 48 beginning at S.R. 100 (L.M. 17.97) and extending to Petty Cemetery Road (L.M. 24.30).
07-15-05
07-15-05 Project Length - 6.270 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 JACKSON COUNTY (Contract No. CND288) Call No. 033
07-15-05 Project No. 44007-4212-04
07-15-05 The resurfacing on S.R. 262 beginning at S.R. 85 (L.M. 5.07) and extending to S.R. 53 (L.M. 9.05).
07-15-05
07-15-05 Project Length - 3.960 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 KNOX COUNTY (Contract No. CND277) Call No. 034
07-15-05 Project No. BR-STP-3775(1), 47953-3502-94
07-15-05 The construction of a steel plate girder bridge on Gay Street over the

Norfolk Southern Railroad and King Street (L.M. 1.20).
07-15-05
07-15-05 Project Length - 0.157 kilometer *METRIC*
07-15-05 Completion Time - On or before December 01, 2006 (See Special Provision 108B)
07-15-05 Plans Cost - $10.00
07-15-05 The DBE goal for this contract is 3%.
07-15-05
07-15-05 MONTGOMERY COUNTY (Contract No. CND308) Call No. 035
07-15-05 Project No. 63945-4270-04
07-15-05 The repair of the salt bin at the District 33 Office.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before November 30, 2005
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 PICKETT COUNTY (Contract No. CND292) Call No. 036
07-15-05 Project No. 69019-4208-04
07-15-05 The resurfacing on S.R. 295 beginning at S.R. 111 (L.M. 0.00) and extending to U.S. 127 (S.R. 28) (L.M. 5.03).
07-15-05
07-15-05 Project Length - 4.980 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 PUTNAM COUNTY (Contract No. CND273) Call No. 037
07-15-05 Project No. 71003-4231-04
07-15-05 The repair of the bridge on U.S. 70N (S.R. 24) over I-40 (L.M. 39.14).
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00
07-15-05
07-15-05 ROANE AND MORGAN COUNTIES (Contract No. CND299) Call No. 038
07-15-05 Project No. 98015-4279-04
07-15-05 The resurfacing on S.R. 328 beginning at U.S. 27 (S.R. 29) (L.M. 0.00) in Roane County and extending to U.S. 27 (S.R. 29)
07-15-05 (L.M. 6.45) in Morgan County, including bridge deck repair.
07-15-05
07-15-05 Project Length - 8.210 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 ROBERTSON COUNTY (Contract No. CND303) Call No. 039
07-15-05 Project No. 74004-4231-04
07-15-05 The resurfacing on U.S. 41 (S.R. 11) beginning at the Davidson County line (L.M. 0.00) and extending to near Courtland
07-15-05 Road (L.M. 6.06).
07-15-05
07-15-05 Project Length - 6.060 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 SHELBY COUNTY (Contract No. CND304) Call No. 040
07-15-05 Project No. NHTSA-HE-I-40-1(298), 97179-3108-04
07-15-05 The installation of longitudinal cable barrier at various locations on I-40.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before December 31, 2005

07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 SHELBY COUNTY (Contract No. CND305) Call No. 041
07-15-05 Project No. 79045-4224-04
07-15-05 The resurfacing on S.R. 15 beginning at Old Austin Peay Highway (L.M. 0.11) and extending to S.R. 204 (L.M. 1.64).
07-15-05
07-15-05 Project Length - 1.530 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 SMITH COUNTY (Contract No. CND282) Call No. 042
07-15-05 Project No. 80001-4179-04
07-15-05 The repair of the bridges on I-40 over Bolling Branch (L.M. 11.46) and the Caney Fork River (L.M. 12.91 westbound and
07-15-05 L.M. 12.93 eastbound).
07-15-05
07-15-05 Project Length - 0.166 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $25.00
07-15-05
07-15-05 SMITH COUNTY (Contract No. CND283) Call No. 043
07-15-05 Project No. 80005-4208-04
07-15-05 The resurfacing on S.R. 53 beginning at U.S. 70N (S.R. 24) (L.M. 15.65) and extending to the Jackson County line
07-15-05 (L.M. 19.86).
07-15-05
07-15-05 Project Length - 4.210 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 SULLIVAN COUNTY (Contract No. CND301) Call No. 044
07-15-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04
07-15-05 The installation of longitudinal cable barrier at various locations on I-181.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before December 31, 2005
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 SULLIVAN COUNTY (Contract No. CND300) Call No. 045
07-15-05 Project No. NHTSA-HE-I-81-1(104), 97082-3127-04
07-15-05 The guardrail upgrade at various locations on I-81.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - On or before February 28, 2006
07-15-05 NO PLANS CONTRACT
07-15-05
07-15-05 SUMNER COUNTY (Contract No. CND199) Call No. 046
07-15-05 Project No. STP-109(16), 83011-3225-14
07-15-05 The grading and drainage on S.R. 109 beginning at S.R. 109BP (Gallatin Bypass) and extending to 400 feet south of Hollis
07-15-05 Chapel Road, including paving on side roads.
07-15-05
07-15-05 Project Length - 5.175 miles
07-15-05 Completion Time - On or before June 30, 2008 (See Special Provision 108B)
07-15-05 Plans Cost - $100.00 Cross-Section Cost - $125.00
07-15-05 The DBE goal for this contract is 9%.
07-15-05
07-15-05 UNION COUNTY (Contract No. CND302) Call No. 047
07-15-05 Project No. 87003-4215-04

07-15-05 The resurfacing on S.R. 61 beginning at the Anderson County line (L.M. 0.00) and extending to S.R. 33 (L.M. 10.73).
07-15-05
07-15-05 Project Length - 10.730 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 WAYNE COUNTY (Contract No. CND296) Call No. 048
07-15-05 Project No. 91002-4226-04
07-15-05 The resurfacing on S.R. 13 beginning near Phillips Chapel Road (L.M. 32.00) and extending to the Buffalo River
07-15-05 (L.M. 38.50).
07-15-05
07-15-05 Project Length - 6.500 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
07-15-05
07-15-05 WILLIAMSON COUNTY (Contract No. CND198) Call No. 049
07-15-05 Project No. STP-M-253(3), 94053-3215-54
07-15-05 The installation of signals on S.R. 253 (Concord Road) at Sunset Road in Brentwood, including grading, drainage, and
07-15-05 paving.
07-15-05
07-15-05 Project Length - 0.259 mile
07-15-05 Completion Time - See Proposal
07-15-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
07-15-05
07-15-05 WILLIAMSON COUNTY (Contract No. CND306) Call No. 050
07-15-05 Project No. 94029-4207-04
07-15-05 The resurfacing on S.R. 246 beginning at the Maury County line (L.M. 0.00) and extending to Southhall Road (L.M. 9.66).
07-15-05
07-15-05 Project Length - 9.630 miles
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)
07-15-05 Plans Cost - $3.00 (11" x 17")
==========
07-15-05 SHELBY COUNTY (Contract No. CND924) Call No. 051
07-15-05 Project No. 79003-4188-04
07-15-05 The removal of steel diaphragms and steel crack repairs in seven (7) approach spans and two (2) main spans on the bridge
07-15-05 on I-40 over the Mississippi River.
07-15-05
07-15-05 Project Length - 0.000 mile
07-15-05 Completion Time - See Proposal
07-15-05 NO PLANS CONTRACT
==========
09-02-05 COCKE COUNTY (Contract No. CND939) Call No. 001
09-02-05 Project No. BRZE-1500(31), 15069-3416-94, BRZE-1500(33), 15019-3433-94
09-02-05
09-02-05 BRZE-1500(33), 15019-3433-94
09-02-05 The construction of a concrete slab bridge on Big Creek Road over Gulf Fork Big Creek (L.M. 6.04), including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.123 mile
09-02-05
09-02-05 BRZE-1500(31), 15069-3416-94
09-02-05 The construction of a concrete slab bridge on Grassy Fork Road over Gulf Fork Big Creek (L.M. 6.48), including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.077 mile

09-02-05
09-02-05 Total Project Length - 0.200 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-02-05
09-02-05 POLK COUNTY (Contract No. CND934) Call No. 002
09-02-05 Project No. 70005-4209-04
09-02-05 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning at S.R. 314 (Parksville Road) (L.M. 4.76) and extending to Greasy Creek (L.M. 10.37).
09-02-05
09-02-05 Project Length - 5.610 miles
09-02-05 Completion Time - On or before November 30, 2005
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 SHELBY COUNTY (Contract No. CND935) Call No. 003
09-02-05 Project No. NHTSA-HE-I-40-1(298), 97179-3108-04
09-02-05 The installation of longitudinal cable barrier at various locations on I-40.
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - See Proposal
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 SULLIVAN COUNTY (Contract No. CND940) Call No. 004
09-02-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04
09-02-05 The installation of longitudinal cable barrier at various locations on I-181.
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - See Proposal
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 SULLIVAN COUNTY (Contract No. CND937) Call No. 005
09-02-05 Project No. 82006-4270-04, 82100-4204-04
09-02-05
09-02-05 82100-4204-04
09-02-05 The resurfacing on S.R. 357 beginning 475 feet north of S.R. 75 (L.M. 0.09) and extending to 790 feet north of I-81 (L.M. 2.60).
09-02-05
09-02-05 Project Length - 2.510 miles
09-02-05
09-02-05 82006-4270-04
09-02-05 The resurfacing on S.R. 36 beginning 1160 feet south of the Holston River (L.M. 4.78) and extending to Center Street (L.M. 8.35).
09-02-05
09-02-05 Project Length - 3.570 miles
09-02-05
09-02-05 Total Project Length - 6.080 miles
09-02-05 Completion Time - See Proposal (See Special Provision 108B)
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 UNION COUNTY (Contract No. CND938) Call No. 006
09-02-05 Project No. 87001-4256-04, 87003-4215-04
09-02-05
09-02-05 87003-4215-04
09-02-05 The resurfacing on S.R. 61 beginning at the Anderson County line (L.M. 0.00) and extending to S.R. 33 (L.M. 10.73).
09-02-05
09-02-05 Project Length - 10.730 miles
09-02-05
09-02-05 87001-4256-04
09-02-05 The resurfacing on S.R. 33 beginning at the Knox County line (L.M. 0.00) and extending to 0.15 mile south of Veteran Street (L.M. 7.50).

09-02-05
09-02-05 Project Length - 7.50 miles
09-02-05
09-02-05 Total Project Length - 18.230 miles
09-02-05 Completion Time - See Proposal (See Special Provision 108B)
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 WILLIAMSON COUNTY (Contract No. CND936) Call No. 007
09-02-05 Project No. STP-M-253(3), 94053-3215-54
09-02-05 The installation of signals on S.R. 253 (Concord Road) at Sunset Road in Brentwood, including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.259 mile
09-02-05 Completion Time - On or before May 15, 2006
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-02-05 The DBE goal for this contract is 10%.
09-02-05
09-02-05 BENTON, CROCKETT, DECATUR, FAYETTE, HAYWOOD, HENDERSON, HENRY, AND LAUDERDALE COUNTIES (Contract No. CND310) Call No. 008
09-02-05 Project No. NHTSA-HE-REG4(46), 97106-3240-04
09-02-05 The guardrail upgrade at various locations on various State Routes.
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - On or before February 28, 2006
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 BLOUNT COUNTY (Contract No. CND318) Call No. 009
09-02-05 Project No. 05006-4250-04
09-02-05 The slide repair on U.S. 321 (S.R. 73) at L.M. 32.60.
09-02-05
09-02-05 Project Length - 0.060 mile
09-02-05 Completion Time - See Proposal
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 CHESTER COUNTY (Contract No. CND320) Call No. 010
09-02-05 Project No. STP-HH-NHE-5(75), 12001-3228-94
09-02-05 The improvement of the intersection on U.S. 45 (S.R. 5) at Woods Street, including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.241 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-02-05 The DBE goal for this contract is 8%.
09-02-05
09-02-05 COFFEE COUNTY (Contract No. CND346) Call No. 011
09-02-05 Project No. 16024-4213-04
09-02-05 The resurfacing on S.R. 280 beginning at U.S. 41 (S.R. 2) (L.M. 0.00) and extending to 264 feet east of Fredonia Road (L.M. 6.10).
09-02-05
09-02-05 Project Length - 6.100 miles
09-02-05 Completion Time - On or before November 30, 2005
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 COFFEE, DEKALB, FRANKLIN, GRUNDY, AND WARREN COUNTIES (Contract No. CND326) Call No. 012
09-02-05 Project No. TCSP-E2TN(7), 98025-3288-94
09-02-05 The application of emulsified asphalt slurry seal to shoulders at various locations on various State Routes.
09-02-05
09-02-05 Project Length - 19.860 miles
09-02-05 Completion Time - On or before November 15, 2005
09-02-05 NO PLANS CONTRACT
09-02-05

09-02-05 COFFEE AND WARREN COUNTIES (Contract No. CND325) Call No. 013
09-02-05 Project No. TCSP-E2TN(7), 98025-3286-94
09-02-05 The application of emulsified asphalt slurry seal to shoulders on S.R. 55 in Coffee County beginning north of Interstate Drive (L.M. 15.23) and extending to the end of the curb-and-gutter (L.M. 19.13) and in Warren County beginning at Ver Villa Road (L.M. 8.60) and extending to U.S. 70S (S.R. 1) (L.M. 12.63).
09-02-05
09-02-05 Project Length - 7.930 miles
09-02-05 Completion Time - On or before November 15, 2005
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 CUMBERLAND COUNTY (Contract No. CND328) Call No. 014
09-02-05 Project No. 18100-4126-04
09-02-05 The repair of the bridges on I-40 over U.S. 70N (S.R. 24) (L.M. 0.23).
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $25.00
09-02-05
09-02-05 DAVIDSON COUNTY (Contract No. CND312) Call No. 015
09-02-05 Project No. IME-65-2(87), 19009-3176-44
09-02-05 The drainage improvements on I-65 (northbound) beginning 1500 feet north of Harding Place and extending to 3500 feet north of Harding Place.
09-02-05
09-02-05 Project Length - 0.341 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-02-05 The DBE goal for this contract is 6%.
09-02-05
09-02-05 DICKSON COUNTY (Contract No. CND311) Call No. 016
09-02-05 Project No. STP-H-IE-40-3(131), 22001-3173-94
09-02-05 The installation of signals on the ramps at the junction of I-40 and S.R. 46.
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00
09-02-05
09-02-05 DICKSON COUNTY (Contract No. CND347) Call No. 017
09-02-05 Project No. 22009-4220-04
09-02-05 The resurfacing on S.R. 49 beginning at the Houston County line (L.M. 0.00) and extending to S.R. 235 (L.M. 7.85).
09-02-05
09-02-05 Project Length - 7.850 miles
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 DYER COUNTY (Contract No. CND321) Call No. 018
09-02-05 Project No. STP-M-9404(9), 23952-8549-54
09-02-05 The resurfacing on seven (7) city streets in Dyersburg.
09-02-05
09-02-05 Project Length - 4.659 miles
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 FAYETTE, CROCKETT, AND MADISON COUNTIES (Contract No. CND322) Call No. 019
09-02-05 Project No. GSB-15(135), 24003-3245-94, GSB-20(35), 17001-3219-94, GSB-20(36), 57011-3223-94
09-02-05 The application of emulsified asphalt slurry seal to shoulders on U.S. 64 (S.R. 15) in Fayette County and on U.S. 412 (S.R. 20) in Crockett and Madison Counties.
09-02-05
09-02-05 Project Length - 17.070 miles

09-02-05 Completion Time - On or before November 15, 2005
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 GIBSON COUNTY (Contract No. CND316) Call No. 020
09-02-05 Project No. STP-M-9405(9), 27955-8550-54
09-02-05 The resurfacing on Bledsoe Road beginning at S.R. 366 (L.M. 0.00) and extending to U.S. 70A (U.S. 79, S.R. 76) (L.M. 0.55), and on South 17th Avenue beginning at Baum Street (L.M. 0.00) and extending to U.S. 45W (S.R. 5) (L.M. 0.49).
09-02-05
09-02-05 Project Length - 1.036 miles
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 HAWKINS COUNTY (Contract No. CND330) Call No. 021
09-02-05 Project No. BRZE-3700(23), 37945-3487-94
09-02-05 The construction of a concrete slab bridge on Old Mill Road over Caney Creek (L.M. 0.07), including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.206 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-02-05 The DBE goal for this contract is 5%.
09-02-05
09-02-05 HAYWOOD COUNTY (Contract No. CND314) Call No. 022
09-02-05 Project No. STP-M-9402(9), 38950-8551-54
09-02-05 The resurfacing on five (5) city streets in Brownsville.
09-02-05
09-02-05 Project Length - 3.380 miles
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 JEFFERSON COUNTY (Contract No. CND332) Call No. 023
09-02-05 Project No. GSB-9(47), 45004-3232-94
09-02-05 The application of emulsified asphalt slurry seal to roadway and shoulders on U.S. 25W (S.R. 9) beginning 0.2 mile north of the Sevier County line (L.M. 0.20) and extending to 475 feet south of S.R. 92 (L.M. 11.23).
09-02-05
09-02-05 Project Length - 11.030 miles
09-02-05 Completion Time - On or before November 15, 2005
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 LINCOLN COUNTY (Contract No. CND276) Call No. 024
09-02-05 Project No. BRZE-5200(23), 52945-3497-94
09-02-05 The construction of a concrete I-beam bridge on Walker Ford Road over the Flint River (L.M. 0.94), including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.311 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-02-05 The DBE goal for this contract is 9%.
09-02-05
09-02-05 MARION AND HAMILTON COUNTIES (Contract No. CND298) Call No. 025
09-02-05 Project No. NHTSA-HE-I-24-2(125), 97058-3103-04
09-02-05 The installation of longitudinal cable barrier at various locations on I-24.
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - See Proposal
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 MAURY COUNTY (Contract No. CND160) Call No. 026
09-02-05 Project No. STP-M-9302(11), 60950-3541-54
09-02-05 The grading, drainage, and paving on U.S. 31 (S.R. 7, Garden Street)

beginning at West 8th Street and extending to N. James M. Campbell Boulevard and on U.S. 412 (S.R. 99, West 7th Street) beginning at U.S. 31 (S.R. 7) and extending to High Street.
09-02-05
09-02-05 Project Length - 0.751 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $50.00 Cross-Section Cost - $10.00
09-02-05
09-02-05 MCMINN COUNTY (Contract No. CND334) Call No. 027
09-02-05 Project No. STP-M-2(72), 54002-3229-54
09-02-05 The improvement of the intersection on U.S. 11 (S.R. 2, Congress Parkway) at Tellico Avenue, including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.142 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-02-05
09-02-05 MORGAN COUNTY (Contract No. CND315) Call No. 028
09-02-05 Project No. BRZE-6500(28), 65035-3424-94
09-02-05 The construction of a concrete box bridge on Petit Lane over Crooked Fork Creek (L.M. 0.31), including grading, drainage, and paving.
09-02-05
09-02-05 Project Length - 0.267 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
09-02-05 The DBE goal for this contract is 5%.
09-02-05
09-02-05 OBION COUNTY (Contract No. CND348) Call No. 029
09-02-05 Project No. 66001-4271-04
09-02-05 The resurfacing on U.S. 51 (S.R. 3) beginning south of Union City south city limits (L.M. 15.00) and extending to near S.R. 22 (L.M. 17.75).
09-02-05
09-02-05 Project Length - 2.750 miles
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $3.00 (11" x 17")
09-02-05
09-02-05 OVERTON COUNTY (Contract No. CND211) Call No. 030
09-02-05 Project No. 67945-3460-04
09-02-05 The grading, drainage, and paving on a S.I.A. route serving Tennessee Mills near Livingston.
09-02-05
09-02-05 Project Length - 0.239 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-02-05
09-02-05 SCOTT COUNTY (Contract No. CND275) Call No. 031
09-02-05 Project No. BRZE-7600(12), 76945-3456-94
09-02-05 The construction of a concrete I-beam bridge on Jeffers Road over Buffalo Creek (L.M. 3.00), including grading, drainage, construction of a concrete retaining wall, and paving.
09-02-05
09-02-05 Project Length - 0.173 mile
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
09-02-05 The DBE goal for this contract is 4%.
09-02-05
09-02-05 SULLIVAN COUNTY (Contract No. CND343) Call No. 032
09-02-05 Project No. 82001-4170-04
09-02-05 The repair of the bridges on I-81 over the South Fork of the Holston River (L.M. 6.53 westbound and L.M. 6.54 eastbound).
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - See Proposal

09-02-05 Plans Cost - $10.00
09-02-05
09-02-05 WASHINGTON, CARTER, AND UNICOI COUNTIES (Contract No. CND319) Call No. 033
09-02-05 Project No. 98015-4185-04
09-02-05 The random on-call snow and ice removal on various Interstate and State Routes.
09-02-05
09-02-05 Project Length - 0.000 mile
09-02-05 Completion Time - On or before April 30, 2006 (See Special Provision 108B)
09-02-05 NO PLANS CONTRACT
09-02-05
09-02-05 WILLIAMSON COUNTY (Contract No. CND201) Call No. 034
09-02-05 Project No. IM-65-2(83), 94002-3171-44
09-02-05 The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges and eleven (11) retaining walls, and paving on I-65 at McEwen Drive.
09-02-05
09-02-05 Project Length - 2.094 miles
09-02-05 Completion Time - See Proposal
09-02-05 Plans Cost - $150.00 Cross-Section Cost - $50.00
09-02-05 The DBE goal for this contract is 9%.
==========
10-14-05 BENTON, CROCKETT, DECATUR, FAYETTE, HAYWOOD, HENDERSON, HENRY, AND LAUDERDALE COUNTIES (Contract No. CND942) Call No. 001
10-14-05 BENTON, CROCKETT, DECATUR, FAYETTE, HAYWOOD, HENDERSON, HENRY, AND LAUDERDALE
10-14-05 COUNTIES (Contract No. CND942) Call No. 001
10-14-05 Project No. NHTSA-HE-REG4(46), 97106-3240-04
10-14-05 The guardrail upgrade at various locations on various State Routes.
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before May 15, 2006
10-14-05 NO PLANS CONTRACT
10-14-05
10-14-05 MARION COUNTY (Contract No. CND921) Call No. 002
10-14-05 Project No. BR-STP-2(46), 58002-3229-94
10-14-05 The construction of a steel plate girder bridge on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) over the Tennessee River (L.M. 21.14),
10-14-05 including grading, drainage, and paving.
10-14-05
10-14-05 Project Length - 1.099 miles
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $50.00 Cross-Section Cost - $10.00
10-14-05 The DBE goal for this contract is 3%.
10-14-05
10-14-05 MARION AND HAMILTON COUNTIES (Contract No. CND943) Call No. 003
10-14-05 Project No. NHTSA-HE-I-24-2(125), 97058-3103-04
10-14-05 The installation of longitudinal cable barrier at various locations on I-24.
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - See Proposal
10-14-05 NO PLANS CONTRACT
10-14-05
10-14-05 SHELBY COUNTY (Contract No. CND941) Call No. 004
10-14-05 Project No. NHTSA-HE-I-40-1(298), 97179-3108-04
10-14-05 The installation of longitudinal cable barrier at various locations on I-40.
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before March 15, 2006
10-14-05 NO PLANS CONTRACT
10-14-05
10-14-05 SULLIVAN COUNTY (Contract No. CND944) Call No. 005

10-14-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04
10-14-05 The installation of longitudinal cable barrier at various locations on I-181.
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before March 15, 2006
10-14-05 NO PLANS CONTRACT
10-14-05
10-14-05 ANDERSON, GREENE, JEFFERSON, KNOX, ROANE, AND UNICOI COUNTIES (Contract No. CND357) Call No. 006
10-14-05 Project No. 98015-4187-04
10-14-05 The fence repair at various locations on various Interstate Routes.
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before December 31, 2006
10-14-05 NO PLANS CONTRACT
10-14-05
10-14-05 CAMPBELL COUNTY (Contract No. CND360) Call No. 007
10-14-05 Project No. 07100-4115-04
10-14-05 The repair of the bridge on Stinking Creek Road over I-75 (L.M. 16.45).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 CLAIBORNE COUNTY (Contract No. CND091) Call No. 008
10-14-05 Project No. 13945-3570-04
10-14-05 The grading, drainage, and paving on two (2) S.I.A. Routes serving King Business Forms and DeRoyal Industries.
10-14-05
10-14-05 Project Length - 1.167 miles
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $25.00 Cross-Section Cost - $10.00
10-14-05
10-14-05 CUMBERLAND COUNTY (Contract No. CND361) Call No. 009
10-14-05 Project No. 18100-3122-04
10-14-05 The installation of lights on I-40 at the junction with U.S. 127 (S.R. 28).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 DAVIDSON COUNTY (Contract No. CND367) Call No. 010
10-14-05 Project No. BR-STP-3249(2), 19958-3725-94
10-14-05 The construction of a concrete box beam bridge on Demonbreun Street over the C.S.X. Railroad and 11th Avenue, including
10-14-05 grading, drainage, and paving.
10-14-05
10-14-05 Project Length - 0.232 mile
10-14-05 Completion Time - On or before July 01, 2007
10-14-05 Plans Cost - $50.00 Cross-Section Cost - $10.00
10-14-05 The DBE goal for this contract is 3%.
10-14-05
10-14-05 DAVIDSON COUNTY (Contract No. CND365) Call No. 011
10-14-05 Project No. STP-H-NHE-12(35), 19036-3218-94
10-14-05 The installation of signals on the ramps at the junction of S.R. 12 (Ashland City Highway) and S.R. 155 (Briley Parkway).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before June 30, 2006
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 DECATUR COUNTY (Contract No. CND377) Call No. 012

10-14-05 Project No. 20012-4229-04
10-14-05 The repair of the bridges on S.R. 69 over the Beech River (L.M. 25.34) and Cub Creek (L.M. 33.29).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before May 15, 2006
10-14-05 Plans Cost - $25.00
10-14-05
10-14-05 HAMILTON COUNTY (Contract No. CND374) Call No. 013
10-14-05 Project No. 33003-4158-04
10-14-05 The repair of the bridges on I-24 over Dodds Avenue (L.M. 10.43) and Westside Drive (L.M. 10.53).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $25.00
10-14-05
10-14-05 KNOX COUNTY (Contract No. CND363) Call No. 014
10-14-05 Project No. STP-EN-NHE-115(32), 47026-3272-94
10-14-05 The addition of a pedestrian and bicycle walkway to the existing Buck Karnes Bridge on U.S. 129 (S.R. 115) over the
10-14-05 Tennessee River (L.M. 5.29), including grading, drainage, and paving.
10-14-05
10-14-05 Project Length - 0.393 mile
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
10-14-05
10-14-05 MAURY COUNTY (Contract No. CND160) Call No. 015
10-14-05 Project No. STP-M-9302(11), 60950-3541-54
10-14-05 The grading, drainage, and paving on U.S. 31 (S.R. 7, Garden Street) beginning at West 8th Street and extending to N. James
10-14-05 M. Campbell Boulevard and on U.S. 412 (S.R. 99, West 7th Street) beginning at U.S. 31 (S.R. 7) and extending to High
10-14-05 Street.
10-14-05
10-14-05 Project Length - 0.751 mile
10-14-05 completion Time - On or before November 30, 2006
10-14-05 Plans Cost - $50.00 Cross-Section Cost - $10.00
10-14-05 The DBE goal for this contract is 7%.
10-14-05
10-14-05 MCMINN AND MONROE COUNTIES (Contract No. CND293) Call No. 016
10-14-05 Project No. NH-33(33), 62004-3246-14
10-14-05 The grading, drainage, and paving on U.S. 411 (S.R. 33) beginning 0.88 kilometer south of the Monroe County line in
10-14-05 McMinn County and extending to the Madisonville Bypass in Monroe County.
10-14-05
10-14-05 Project Length - 9.001 kilometers * METRIC *
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $125.00 Cross-Section Cost - $25.00
10-14-05 The DBE goal for this contract is 7%.
10-14-05
10-14-05 MCNAIRY COUNTY (Contract No. CND378) Call No. 017
10-14-05 Project No. 55008-4240-04
10-14-05 The repair of the bridges on S.R. 57 over Lick Creek (L.M. 20.58) and branches (L.M. 18.96 and L.M. 20.23).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before June 15, 2006
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 MONROE COUNTY (Contract No. CND370) Call No. 018
10-14-05 Project No. 62014-4220-04
10-14-05 The repair of the bridge on S.R. 322 over I-75.

10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before June 30, 2006
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 OBION COUNTY (Contract No. CND379) Call No. 019
10-14-05 Project No. 66945-4254-04
10-14-05 The repair of the bridges on S.R. 184 over branch (L.M. 10.83) and on S.R. 89 over South Fork Obion River (L.M. 4.89).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before May 01, 2006
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 PUTNAM COUNTY (Contract No. CND352) Call No. 020
10-14-05 Project No. STP-H-NHE-111(54), 71004-3227-94
10-14-05 The installation of signals at the junction of S.R. 111 and East 10th Street.
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 ROANE AND LOUDON COUNTIES (Contract No. CND350) Call No. 021
10-14-05 Project No. IM-40-7(162), 73100-3105-44
10-14-05 The grading, drainage, construction of a welded steel plate girder bridge, a concrete box beam bridge, and seven (7) retaining
10-14-05 walls, and paving on I-40 at the interchange at Industrial Park, including widening of I-40 between Buttermilk Road and
10-14-05 Industrial Park interchanges.
10-14-05
10-14-05 Project Length - 2.968 miles
10-14-05 Completion Time - See Proposal (See Special Provision 108B)
10-14-05 Plans Cost - $100.00 Cross-Section Cost - $100.00
10-14-05 The DBE goal for this contract is 4%.
10-14-05
10-14-05 SEVIER COUNTY (Contract No. CND340) Call No. 022
10-14-05 Project No. BRZE-7800(33), 78950-3517-94
10-14-05 The construction of a concrete slab bridge on Poplar Lane over Roaring Fork Creek (L.M. 0.07), including grading, drainage,
10-14-05 and paving.
10-14-05
10-14-05 Project Length - 0.070 mile
10-14-05 Completion Time - See Proposal
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 SHELBY COUNTY (Contract No. CND380) Call No. 023
10-14-05 Project No. 79006-4183-04
10-14-05 The repair of the bridge on I-240 westbound over Airways Boulevard (L.M. 7.76).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before March 01, 2006 (See Special Provision 108B)
10-14-05 Plans Cost - $10.00
10-14-05
10-14-05 SHELBY COUNTY (Contract No. CND381) Call No. 024
10-14-05 Project No. 79020-4246-04
10-14-05 The repair of the bridge on U.S. 78 (S.R. 4) westbound over John's Creek (L.M. 2.24).
10-14-05
10-14-05 Project Length - 0.000 mile
10-14-05 Completion Time - On or before May 01, 2006 (See Special Provision 108B)
10-14-05 Plans Cost - $10.00

==========
11-04-05 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CND385) Call No. 001
11-04-05 Project No. 98037-4292-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 273.240 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.
11-04-05 CND386) Call No. 002
11-04-05 Project No. 98046-4130-04
11-04-05 The mowing and litter removal on various Interstate Routes.
11-04-05
11-04-05 Project Length - 105.510 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 BENTON AND DECATUR COUNTIES (Contract No. CND387) Call No. 003
11-04-05 Project No. 98046-4231-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 185.040 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 BRADLEY AND POLK COUNTIES (Contract No. CND388) Call No. 004
11-04-05 Project No. 98025-4292-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 200.210 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 CANNON AND WARREN COUNTIES (Contract No. CND389) Call No. 005
11-04-05 Project No. 98025-4293-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 237.360 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CND390) Call No. 006
11-04-05 Project No. 98015-4188-04
11-04-05 The mowing on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 518.540 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CND391) Call No. 007
11-04-05 Project No. 98015-4189-04
11-04-05 The litter removal on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 81.200 miles
11-04-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CND392) Call
11-04-05 No. 008
11-04-05 Project No. 98037-4193-04
11-04-05 The mowing and litter removal on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 65.210 miles

11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 CHEATHAM AND ROBERTSON COUNTIES (Contract No. CND393) Call No. 009
11-04-05 Project No. 98037-4294-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 239.750 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CND394) Call No.
11-04-05 010
11-04-05 Project No. 98046-4232-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 503.600 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 CUMBERLAND AND RHEA COUNTIES (Contract No. CND395) Call No. 011
11-04-05 Project No. 98025-4295-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 240.190 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 DAVIDSON COUNTY (Contract No. CND396) Call No. 012
11-04-05 Project No. 19947-4151-04
11-04-05 The mowing and litter removal on I-440.
11-04-05
11-04-05 Project Length - 7.600 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 DAVIDSON COUNTY (Contract No. CND397) Call No. 013
11-04-05 Project No. 19947-4252-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 235.630 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CND398) Call No. 014
11-04-05 Project No. 98037-4195-04
11-04-05 The mowing and litter removal on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 119.070 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CND399) Call No. 015
11-04-05 Project No. 98046-4236-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 378.780 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CND400) Call No. 016
11-04-05 Project No. 98046-4133-04
11-04-05 The mowing and litter removal on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 221.800 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 HAMILTON COUNTY (Contract No. CND401) Call No. 017

11-04-05 Project No. 33947-4188-04
11-04-05 The mowing on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 78.480 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 HAYWOOD AND MADISON COUNTIES (Contract No. CND402) Call No. 018
11-04-05 Project No. 98046-4134-04
11-04-05 The litter removal on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 57.400 miles
11-04-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 HUMPHREYS AND PERRY COUNTIES (Contract No. CND403) Call No. 019
11-04-05 Project No. 98037-4296-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 174.580 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CND404) Call No. 020
11-04-05 Project No. 98015-4190-04
11-04-05 The mowing on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 470.590 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CND405) Call No. 021
11-04-05 Project No. 98015-4191-04
11-04-05 The litter removal on various Interstate Routes.
11-04-05
11-04-05 Project Length - 77.980 miles
11-04-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CND406) Call No. 022
11-04-05 Project No. 98037-4297-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 147.150 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CND407) Call No. 023
11-04-05 Project No. 98037-4298-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 208.050 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 PUTNAM, CUMBERLAND, CLAY, AND JACKSON COUNTIES (Contract No. CND408) Call No. 024
11-04-05 Project No. 98025-4194-04
11-04-05 The mowing and litter removal on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 247.270 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05

11-04-05 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CND409) Call No. 025
11-04-05 Project No. 98037-4299-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 189.230 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CND410) Call No. 026
11-04-05 Project No. 98046-4235-04
11-04-05 The mowing and litter removal on various State Routes.
11-04-05
11-04-05 Project Length - 220.510 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. CND411) Call No. 027
11-04-05 Project No. 98038-4202-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 361.770 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
11-04-05
11-04-05 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. CND412) Call No. 028
11-04-05 Project No. 98038-4101-04
11-04-05 The mowing and litter removal on various Interstate and State Routes.
11-04-05
11-04-05 Project Length - 62.480 miles
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)
11-04-05
11-04-05 WILLIAMSON COUNTY (Contract No. CND413) Call No. 029
11-04-05 Project No. 94946-4210-04
11-04-05 The mowing on various State Routes.
11-04-05
11-04-05 Project Length - 191.170 miles
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
==========
12-09-05 DAVIDSON AND SUMNER COUNTIES (Contract No. CND945) Call No. 001
12-09-05 Project No. IM-098-3(11), 19014-3147-44
12-09-05 TDOT SmartWay - Nashville Regional Transportation Management System (TMS)
12-09-05 The complete construction and testing of approximately 83 miles of Intelligent Transportation Systems (ITS) equipment in
12-09-05 Nashville.
12-09-05
12-09-05 Project Length - 16.340 miles
12-09-05 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT MAY
12-09-05 BID ON THIS CONTRACT.
12-09-05 Completion Time - On or before June 29, 2007 (See Special Provision 108B)
12-09-05 Plans Cost - $50.00
12-09-05 The DBE goal for this contract is 5%.
12-09-05
12-09-05 GILES COUNTY (Contract No. CND949) Call No. 002
12-09-05 Project No. 28005-4212-04
12-09-05 The repair of the slide on U.S. 31A (S.R. 11) near Double Springs Farm (L.M. 26.80).
12-09-05
12-09-05 Project Length - 0.066 mile
12-09-05 Completion Time - On or before July 31, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-09-05

12-09-05 KNOX COUNTY (Contract No. CND948) Call No. 003
12-09-05 Project No. STP-EN-NHE-115(32), 47026-3272-94
12-09-05 The addition of a pedestrian and bicycle walkway to the existing Buck Karnes Bridge on U.S. 129 (S.R. 115) over the
12-09-05 Tennessee River (L.M. 5.29), including grading, drainage, and paving.
12-09-05
12-09-05 Project Length - 0.393 mile
12-09-05 Completion Time - On or before August 15, 2007
12-09-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-09-05
12-09-05 MARION AND HAMILTON COUNTIES (Contract No. CND946) Call No. 004
12-09-05 Project No. NHTSA-HE-I-24-2(125), 97058-3103-04
12-09-05 The installation of longitudinal cable barrier at various locations on I-24.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before April 30, 2006 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 SULLIVAN COUNTY (Contract No. CND947) Call No. 005
12-09-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04
12-09-05 The installation of longitudinal cable barrier at various locations on I-181.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before May 15, 2006
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN,
12-09-05 HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT,
12-09-05 SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CND356) Call No. 006
12-09-05 Project No. 98015-4186-04
12-09-05 The random on-call guardrail repair on various Interstates and State Routes.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 ANDERSON, BLOUNT, JEFFERSON, KNOX, LOUDON, AND SEVIER COUNTIES (Contract No. CND434) Call No.
12-09-05 007
12-09-05 Project No. NHTSA-HE-REG-1(48), 97106-3172-04
12-09-05 The installation of speed reduction signs on various Interstate and State Routes.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before March 31, 2006
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE,
12-09-05 LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON,
12-09-05 RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES
12-09-05 (Contract No. CND372) Call No. 008
12-09-05 Project No. 98037-4191-04
12-09-05 The random on-call guardrail repair on various Interstate and State Routes.

12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN,
12-09-05 HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON,
12-09-05 AND WEAKLEY COUNTIES (Contract No. CND373) Call No. 009
12-09-05 Project No. 98046-4129-04
12-09-05 The random on-call guardrail repair on various Interstate and State Routes.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN,
12-09-05 HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, AND WEAKLEY COUNTIES (Contract No.
12-09-05 CND444) Call No. 010
12-09-05 Project No. 98046-4137-04
12-09-05 The sweeping and drain cleaning on various Interstate and State Routes.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY,
12-09-05 HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA,
12-09-05 SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CND358) Call No. 011
12-09-05 Project No. 98025-4191-04
12-09-05 The random on-call guardrail repair on various Interstate and State Routes.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 BLOUNT COUNTY (Contract No. CND433) Call No. 012
12-09-05 Project No. BR-STP-33(34), 05001-3271-94
12-09-05 The construction of a Bulb-Tee Beam bridge on S.R. 33 (Broadway Avenue) over Pistol Creek (L.M. 12.24), including
12-09-05 grading, drainage, and paving.
12-09-05
12-09-05 Project Length - 0.125 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $25.00 Cross-Section Cost - $0.00
12-09-05 The DBE goal for this contract is 4%.
12-09-05
12-09-05 BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.
12-09-05 CND428) Call No. 013
12-09-05 Project No. 98025-4196-04
12-09-05 The sweeping and drain cleaning on various Interstate and State Routes.
12-09-05

12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 CAMPBELL COUNTY (Contract No. CND351) Call No. 014
12-09-05 Project No. BRZE-700(25), 07951-3553-94
12-09-05 The construction of a concrete box beam bridge on Aspen Street over Big Creek (L.M. 0.11), including grading, drainage,
12-09-05 and paving.
12-09-05
12-09-05 Project Length - 0.078 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-09-05
12-09-05 CAMPBELL COUNTY (Contract No. CND436) Call No. 015
12-09-05 Project No. IME-75-3(140), 07100-8114-44
12-09-05 The resurfacing on I-75 (northbound lanes) beginning 0.1 mile north of U.S. 25W (S.R. 9) (L.M. 4.96) and extending to 0.12
12-09-05 mile north of S.R. 63 (L.M. 11.39) and on I-75 (southbound lanes) beginning 0.1 mile north of U.S. 25W (S.R. 9) (L.M. 4.96)
12-09-05 and extending to 0.3 mile south of Stinking Creek Road (L.M. 14.46), including bridge deck repair.
12-09-05
12-09-05 Project Length - 7.900 miles
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $3.00 (11" x 17")
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CND437) Call No. 016
12-09-05 Project No. 98015-4193-04
12-09-05 The sweeping and drain cleaning on various Interstate and State Routes.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 COCKE COUNTY (Contract No. CND382) Call No. 017
12-09-05 Project No. STP-35(16), 15009-3225-14
12-09-05 The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on U.S. 321 (S.R. 35) beginning at Saint
12-09-05 Tide Hollow Road and extending to 1.6 kilometers west of Salem.
12-09-05
12-09-05 Project Length - 8.910 kilometers *METRIC*
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $200.00 Cross-Section Cost - $100.00
12-09-05 The DBE goal for this contract is 7%.
12-09-05
12-09-05 DAVIDSON COUNTY (Contract No. CND445) Call No. 018
12-09-05 Project No. IME-40-4(76), 19005-8154-44, IME-65-3(108), 19010-8155-44
12-09-05 IME-40-4(76), 19005-8154-44
12-09-05 The resurfacing on I-40 beginning at I-440 and extending to I-65 ("Truckers Curve").
12-09-05
12-09-05 Project Length - 1.910 miles
12-09-05
12-09-05 IME-65-3(108), 19010-8155-44
12-09-05 The resurfacing on I-65 beginning at I-40 ("Truckers Curve") and extending to Fern Avenue.
12-09-05
12-09-05 Project Length - 2.780 miles

12-09-05
12-09-05 Total Project Length - 4.690 miles
12-09-05 Completion Time - On or before September 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 DAVIDSON COUNTY (Contract No. CND446) Call No. 019
12-09-05 Project No. IME-40-5(130), 19008-8183-44
12-09-05 The resurfacing on I-40 beginning at S.R. 255 (Donelson Pike) (L.M. 25.50) and extending to near S.R. 45 (Old Hickory
12-09-05 Boulevard) (L.M. 28.74).
12-09-05
12-09-05 Project Length - 3.240 miles
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 DAVIDSON COUNTY (Contract No. CND424) Call No. 020
12-09-05 Project No. 19002-4177-04
12-09-05 The installation of overhead signs and one (1) cantilever sign structure at various locations on I-24.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before September 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $25.00
12-09-05
12-09-05 DAVIDSON COUNTY (Contract No. CND417) Call No. 021
12-09-05 Project No. 19010-4157-04
12-09-05 The repair of the bridge on Fern Avenue over I-65 southbound (I-24 eastbound) (L.M. 0.19).
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before April 01, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00
12-09-05
12-09-05 FAYETTE AND SHELBY COUNTIES (Contract No. CND265) Call No. 022
12-09-05 Project No. NHE-86(2), 24011-3208-14, 79029-3211-14, NHE-86(3), 79029-3212-14
12-09-05 NHE-86(2), 24011-3208-14, 79029-3211-14
12-09-05 The grading, drainage, and paving on U.S. 72 (S.R. 86) beginning at the Mississippi State line and extending to 500 feet
12-09-05 southeast of Shelby Drive.
12-09-05
12-09-05 Project Length - 2.776 miles
12-09-05
12-09-05 NHE-86(3), 79029-3212-14
12-09-05 The grading, drainage, and paving on U.S. 72 (S.R. 86) beginning 0.2 mile south of Shelby Drive and extending to 0.1 mile
12-09-05 north of Quinn Road.
12-09-05
12-09-05 Project Length - 0.599 mile
12-09-05
12-09-05 Total Project Length - 3.375 miles
12-09-05 Completion Time - On or before October 31, 2007
12-09-05 Plans Cost - $175.00 Cross-Section Cost - $50.00
12-09-05 The DBE goal for this contract is 9%.
12-09-05
12-09-05 GILES COUNTY (Contract No. CND448) Call No. 023
12-09-05 Project No. IME-65-1(67), 28001-8175-44
12-09-05 The resurfacing on I-65 beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 273 (L.M. 6.03).

12-09-05
12-09-05 Project Length - 6.030 miles
12-09-05 Completion Time - On or before September 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 GILES COUNTY (Contract No. CND421) Call No. 024
12-09-05 Project No. 28001-4174-04
12-09-05 The repair of the bridge on I-65 northbound over Clock Creek Road and Clock Creek (L.M. 19.95).
12-09-05
12-09-05 Project Length - 0.077 mile
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00
12-09-05
12-09-05 GILES COUNTY (Contract No. CND420) Call No. 025
12-09-05 Project No. 28004-4248-04
12-09-05 The repair of the bridge on S.R. 11 over Richland Creek and the Tennessee Southern Railroad (L.M. 17.80).
12-09-05
12-09-05 Project Length - 0.224 mile
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00
12-09-05
12-09-05 HAMILTON COUNTY (Contract No. CND329) Call No. 026
12-09-05 Project No. 33003-4157-04
12-09-05 The repair of the bridges on Spring Creek Road over I-24 (L.M. 1.09 and L.M. 1.13).
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $10.00
12-09-05
12-09-05 HENDERSON AND CARROLL COUNTIES (Contract No. CND449) Call No. 027
12-09-05 Project No. IME-40-2(81), 39001-8165-44
12-09-05 The resurfacing on I-40 beginning near Morris Creek in Henderson County (L.M. 20.29) and extending to the Decatur
12-09-05 County line in Carroll County (L.M. 0.65).
12-09-05
12-09-05 Project Length - 5.000 mile
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $3.00 (11" x 17")
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 HENRY COUNTY (Contract No. CND366) Call No. 028
12-09-05 Project No. STP-M-9412(6), 40952-3527-54
12-09-05 The grading, drainage, and paving on Hospital Circle beginning at U.S. 79 (S.R. 76) and extending to U.S. 79 (S.R. 76).
12-09-05
12-09-05 Project Length - 0.409 mile
12-09-05 Completion Time - On or before July 31, 2006
12-09-05 Plans Cost - $25.00 Cross-Section Cost - $10.00
12-09-05 The DBE goal for this contract is 10%.
12-09-05
12-09-05 HENRY COUNTY (Contract No. CND450) Call No. 029
12-09-05 Project No. 40003-4217-04
12-09-05 The repair of the bridge on S.R. 54 over the Kentucky & West Tennessee Railroad (L.M. 10.48).
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before October 01, 2006
12-09-05 Plans Cost - $10.00

12-09-05
12-09-05 JEFFERSON COUNTY (Contract No. CND353) Call No. 030
12-09-05 Project No. IM-81-1(103)4, 45003-3127-44
12-09-05 The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on I-81 at the junction with S.R. 341.
12-09-05
12-09-05 Project Length - 0.883 mile
12-09-05 Completion Time - See Proposal (See Special Provision 108B)
12-09-05 Plans Cost - $50.00 Cross-Section Cost - $25.00
12-09-05 The DBE goal for this contract is 8%.
12-09-05
12-09-05 KNOX COUNTY (Contract No. CND438) Call No. 031
12-09-05 Project No. IME-40-7(163), 47004-8153-44
12-09-05 The resurfacing on I-40 (eastbound lanes) beginning 0.4 mile east of I-140 (L.M. 7.51) and extending to 425 feet west of Ten
12-09-05 Mile Creek (L.M. 9.63) and on I-40 (westbound lanes) beginning 370 feet east of I-140 (L.M. 7.18) and extending to 528 feet
12-09-05 east of Ten Mile Creek (L.M. 9.81), including bridge deck repair.
12-09-05
12-09-05 Project Length - 2.380 miles
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $3.00 (11" x 17")
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 KNOX COUNTY (Contract No. CND439) Call No. 032
12-09-05 Project No. IME-75-3(142), 47007-8137-44
12-09-05 The resurfacing on I-75 beginning 0.2 mile south of Callahan Drive (L.M. 6.17) and extending to 0.6 mile north of S.R. 131
12-09-05 (Emory Road) (L.M. 8.70), including bridge deck repair.
12-09-05
12-09-05 Project Length - 2.560 miles
12-09-05 Completion Time - On or before August 31, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $3.00 (11" x 17")
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 KNOX COUNTY (Contract No. CND441) Call No. 033
12-09-05 Project No. 47005-4155-04
12-09-05 The repair of the bridge on S.R. 9 over I-275 (L.M. 7.18).
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $10.00
12-09-05
12-09-05 KNOX COUNTY (Contract No. CND425) Call No. 034
12-09-05 Project No. 47039-3236-04
12-09-05 The grading, drainage, and paving on S.R. 131 (Emory Road) beginning 1200 feet north of Bishop Road and extending to
12-09-05 U.S. 441 (S.R. 71, Norris Freeway).
12-09-05
12-09-05 Project Length - 3.390 miles
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $100.00 Cross-Section Cost - $50.00
12-09-05 The DBE goal for this contract is 10%.
12-09-05
12-09-05 LAWRENCE AND GILES COUNTIES (Contract No. CND002) Call No. 035
12-09-05 Project No. NHE-15(95), 28006-3225-14, 50002-3239-14
12-09-05 The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges and a concrete I-beam bridge, and paving on
12-09-05 U.S. 64 (S.R. 15), beginning 650 feet west of Westside Road and Sandusky Road and extending to 1,200 feet east of Horne
12-09-05 Hill Road.
12-09-05
12-09-05 Project Length - 4.956 miles

12-09-05 Completion Time - On or before December 15, 2008
12-09-05 Plans Cost - $200.00 Cross-Section Cost - $175.00
12-09-05 The DBE goal for this contract is 9%.
12-09-05
12-09-05 MADISON COUNTY (Contract No. CND419) Call No. 036
12-09-05 Project No. BRZE-5700(56), 57053-3402-94
12-09-05 The construction of a concrete box beam bridge on Leighton County Line Road over Rice Branch (L.M. 0.40), including
12-09-05 grading, drainage, and paving.
12-09-05
12-09-05 Project Length - 0.113 mile
12-09-05 Completion Time - On or before July 15, 2006
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-09-05
12-09-05 MARION COUNTY (Contract No. CND442) Call No. 037
12-09-05 Project No. IME-24-2(123), 58100-8150-44
12-09-05 The resurfacing on I-24 (westbound) beginning at the Grundy County line (L.M. 0.00) and extending to Cave Cove Creek
12-09-05 (L.M. 6.31).
12-09-05
12-09-05 Project Length - 7.597 miles
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $3.00 (11" x 17")
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 MARION COUNTY (Contract No. CND376) Call No. 038
12-09-05 Project No. 58015-4211-04
12-09-05 The slide repair on U.S. 41 (S.R. 150) at L.M. 4.50, including grading, drainage, and paving.
12-09-05
12-09-05 Project Length - 0.217 mile
12-09-05 Completion Time - On or before May 31, 2006
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-09-05
12-09-05 MCNAIRY COUNTY (Contract No. CND416) Call No. 039
12-09-05 Project No. BRZE-5500(36), 55946-3423-94
12-09-05 The construction of a concrete box beam bridge on South Gin Road over Little Muddy Creek (L.M. 0.58), including grading,
12-09-05 drainage, and paving.
12-09-05
12-09-05 Project Length - 0.164 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-09-05
12-09-05 MEIGS AND RHEA COUNTIES (Contract No. CND426) Call No. 040
12-09-05 Project No. 61004-4211-04
12-09-05 The repair of the bridge on S.R. 60 over the Tennessee River (L.M. 2.04).
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before May 15, 2006
12-09-05 NO PLANS CONTRACT
12-09-05
12-09-05 MONTGOMERY COUNTY (Contract No. CND431) Call No. 041
12-09-05 Project No. STP-236(5), 63037-3228-14
12-09-05 The grading, drainage, construction of a concrete I-beam bridge, and paving on S.R. 236 (Tiny Town Road) beginning at
12-09-05 Peachers Mill Road and extending to S.R. 48 (Trenton Road), and on S.R. 48 (Trenton Road) beginning at I-24 and extending
12-09-05 to south of S.R. 236 (Tiny Town Road).
12-09-05
12-09-05 Project Length - 5.729 kilometers *METRIC*
12-09-05 Completion Time - On or before December 15, 2007
12-09-05 Plans Cost - $125.00 Cross-Section Cost - $25.00

12-09-05 The DBE goal for this contract is 10%.
12-09-05
12-09-05 ROBERTSON COUNTY (Contract No. CND415) Call No. 042
12-09-05 Project No. STP-HH-65(9), 74010-3229-94
12-09-05 The improvement of the intersection on U.S. 431 (S.R. 65) at S.R. 257 (Betts Road), including grading, drainage, and paving.
12-09-05
12-09-05 Project Length - 0.279 mile
12-09-05 Completion Time - On or before June 30, 2006
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $10.00
12-09-05
12-09-05 SEVIER COUNTY (Contract No. CND429) Call No. 043
12-09-05 Project No. BRZE-7800(38), 78945-3494-94
12-09-05 The construction of a concrete box bridge on Breeden Branch Road over Wilhite Creek (L.M. 0.08), including grading,
12-09-05 drainage, and paving.
12-09-05
12-09-05 Project Length - 0.095 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-09-05
12-09-05 SEVIER COUNTY (Contract No. CND384) Call No. 044
12-09-05 Project No. 78004-4226-04
12-09-05 The repair of the bridges on U.S. 411 (S.R. 35) over Knob Creek (L.M. 7.87), Bridge Creek (L.M. 8.62), and the Little
12-09-05 Pigeon River (L.M. 14.09).
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $50.00
12-09-05
12-09-05 SEVIER COUNTY (Contract No. CND341) Call No. 045
12-09-05 Project No. 78946-3402-04
12-09-05 The grading, drainage, and paving on a S.I.A. route (Topflite Drive) serving Heritage Log Homes.
12-09-05
12-09-05 Project Length - 0.705 mile
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-09-05
12-09-05 SHELBY COUNTY (Contract No. CND451) Call No. 046
12-09-05 Project No. IME-40-1(301), 79002-8135-44
12-09-05 The resurfacing on I-40 beginning at the Wolf River (L.M. 14.77) and extending to Fletcher Creek (L.M. 19.48).
12-09-05
12-09-05 Project Length - 4.710 miles
12-09-05 Completion Time - On or before September 29, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $10.00
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 SHELBY COUNTY (Contract No. CND427) Call No. 047
12-09-05 Project No. STP-H-NHE-15(129), 79025-3226-94
12-09-05 The installation of an overhead sign structure on U.S. 64 (S.R. 15) east of I-40.
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before June 01, 2006 (See Special Provision 108B)
12-09-05 Plans Cost - $3.00
12-09-05
12-09-05 SHELBY COUNTY (Contract No. CND452) Call No. 048
12-09-05 Project No. 79013-4210-04
12-09-05 The repair of the bridge on S.R. 277 over the Southern Railway, Southern

Avenue, and South Access Road (L.M. 0.70).
12-09-05
12-09-05 Project Length - 0.000 mile
12-09-05 Completion Time - On or before November 01, 2006
12-09-05 Plans Cost - $25.00
12-09-05
12-09-05 SUMNER COUNTY (Contract No. CND432) Call No. 049
12-09-05 Project No. 83076-3239-04
12-09-05 The paving on S.R. 386 beginning 0.12 mile east of Saundersville Road and extending to 0.02 mile southwest of Station
12-09-05 Camp Creek Road.
12-09-05
12-09-05 Project Length - 3.298 miles
12-09-05 Completion Time - See Proposal
12-09-05 Plans Cost - $25.00
12-09-05 The DBE goal for this contract is 3%.
12-09-05
12-09-05 TIPTON COUNTY (Contract No. CND206) Call No. 050
12-09-05 Project No. BRZE-8400(44), 84945-3473-94
12-09-05 The construction of a concrete I-beam bridge on Jamestown Road over Hurricane Creek (L.M. 1.70), including grading,
12-09-05 drainage, and paving.
12-09-05
12-09-05 Project Length - 0.159 mile
12-09-05 Completion Time - On or before July 15, 2006
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
12-09-05
12-09-05 TIPTON COUNTY (Contract No. CND274) Call No. 051
12-09-05 Project No. BRZE-9403(4), 84066-3505-94
12-09-05 The construction of a concrete box beam bridge on Flat Iron Road over Town Creek (L.M. 0.64), including grading,
12-09-05 drainage, and paving.
12-09-05
12-09-05 Project Length - 0.159 mile
12-09-05 Completion Time - On or before July 31, 2006
12-09-05 Plans Cost - $10.00 Cross-Section Cost - $0.00
==========