

Estimated Quantities -- Letting March 31, 2023

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Contract ID: CNX108

Letting Date: March 31, 2023 10:00 AM

Projects: R1BVAR-M3-027

NA

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.81	SIDE PANEL - 62"	4.000	EACH
705-08.91	REPOSITIONING VEHICULR IMP ATTN(2005TRACC)	7.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	5.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	10.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	10.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	1.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	2.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	15.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.01	IMPACT ATTENUATOR (REACT M)	1.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH

Contract ID CNX108 - ANDERSON , BLOUNT , ETC.

Item No.	Description	Quantity	Units
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.19	REPOSITIONING IMPACT ATTENUATOR(REACT M)	1.000	EACH
705-18.20	CONCRETE PAD (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.50	IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-18.61	REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.55	CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)	3.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	12.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.04	MOBILIZATION (DESCRIPTION) (PER SHIFT)	25.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	1.000	EACH

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.80	SIDE PANEL - 35"	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.69	SHIM KIT QGII	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.

Contract ID CNX108 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-17.24	HDPE NOSE PIECE	1.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-18.02	BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNX088 - ANDERSON , BLOUNT, ETC.

Contract ID: CNX088

Letting Date: March 31, 2023 10:00 AM

Projects: R1BVAR-M3-028

NA

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	375.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	40.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	180.000	L.F.
705-01.50	SHOP CURVED GUARDRAIL AT BRIDGE ENDS	35.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	200.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	25,000.000	L.F.
705-02.05	RUB-RAIL (ONLY)	40.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	250.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	20,000.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	900.000	L.F.
705-02.50	SHOP CURVED GUARDRAIL	20.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	230.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	170.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	150.000	L.F.

Contract ID CNX088 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	2.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	6.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	8.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	450.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,000.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	100.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	200.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	1,000.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	40.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	45.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	640.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	6.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	250.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	85.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
705-10.38	GUARDRAIL BRIDGERAIL ATTACHED TO BRIDGE CURBS	100.000	L.F.
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	30.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	415.000	L.F.

Contract ID CNX088 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	2.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	545.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	130.000	L.F.
706-03.01	POSTS FURNISHED	125.000	EACH
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	30.000	L.F.
706-06.03	RADIUS RAIL	1,820.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	635.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	50.000	L.F.
706-10.26	ROUNDED END ELEMENT	65.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	20,000.000	L.F.
706-10.56	BUFFER ENDS 88"	5.000	EACH
706-10.71	HAZARD MARKERS	10.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	8.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	12.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	11.000	EACH
706-10.81	GUARDRAIL REFLECTORS	20.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	3.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	15.000	EACH
712-01.02	LANE CLOSURE	684.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	135.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	60.000	EACH

() Item will be bid as lump sum.

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNX093

Letting Date: March 31, 2023 10:00 AM

Projects: R3BVAR-M3-034

NA

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	5.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	15.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	10.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	3.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	6.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	10.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	2.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.81	SIDE PANEL - 62"	8.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-08.91	REPOSITIONING VEHICULAR IMP ATTN(2005TRACC)	7.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	5.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	2.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	3.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	10.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	15.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	20.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	20.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	6.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	5.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	15.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	5.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.01	IMPACT ATTENUATOR (REACT M)	1.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.50	IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.55	CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)	3.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	12.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.04	MOBILIZATION (DESCRIPTION) (PER SHIFT)	1.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.80	SIDE PANEL - 35"	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.69	SHIM KIT QGII	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-17.24	HDPE NOSE PIECE	1.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH

Contract ID CNX093 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-18.02	BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNX102 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNX102

Letting Date: March 31, 2023 10:00 AM

Projects: R3BVAR-M3-035

NA

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	350.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	35.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	100.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	50.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	30,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	500.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	2,400.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	700.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	25.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	25.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	150.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.

Contract ID CNX102 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	35.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	15.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	1,750.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	750.000	L.F.
705-04.23	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	250.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	100.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	5.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	15,000.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	300.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	35.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	10.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	850.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	5.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	20.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	25.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	10.000	EACH
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	25.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	60.000	L.F.
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	1.000	EACH

Contract ID CNX102 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	2,000.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	100.000	L.F.
706-03.01	POSTS FURNISHED	8.000	EACH
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.03	RADIUS RAIL	2,400.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	50.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	25.000	L.F.
706-10.26	ROUNDED END ELEMENT	100.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	500.000	L.F.
706-10.56	BUFFER ENDS 88"	3.000	EACH
706-10.71	HAZARD MARKERS	4.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	10.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	25.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	25.000	EACH
706-10.81	GUARDRAIL REFLECTORS	20.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	3.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	6.000	EACH
712-01.02	LANE CLOSURE	2,000.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	400.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	50.000	EACH

() Item will be bid as lump sum.

Contract ID CNX106 - BENTON , CARROLL, ETC.

Contract ID: CNX106

Letting Date: March 31, 2023 10:00 AM

Projects: R4BVAR-M3-034

NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
 DECATUR, DYER, FAYETTE, GIBSON,
 HARDEMAN, HARDIN, HAYWOOD,
 HENDERSON, HENRY, LAKE, LAUDERDALE,
 MADISON, MCNAIRY, OBION, SHELBY,
 TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	2.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	6.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	7.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	6.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	3.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	3.000	EACH
705-08.81	SIDE PANEL - 62"	1.000	EACH
705-08.91	REPOSITIONING VEHICULR IMP ATTN(2005TRACC)	5.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	2.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	2.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	15.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	20.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	6.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	5.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	15.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	5.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.01	IMPACT ATTENUATOR (REACT M)	1.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.19	REPOSITIONING IMPACT ATTENUATOR(REACT M)	1.000	EACH
705-18.20	CONCRETE PAD (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.50	IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-18.61	REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	3.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)	1.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.55	CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)	3.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	6.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.04	MOBILIZATION (DESCRIPTION) (PER SHIFT)	25.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-08.80	SIDE PANEL - 35"	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.69	SHIM KIT QGII	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH

Contract ID CNX106 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-17.24	HDPE NOSE PIECE	1.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-18.02	BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNX105 - BENTON , CARROLL, ETC.

Contract ID: CNX105

Letting Date: March 31, 2023 10:00 AM

Projects: R4BVAR-M3-036

NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, GIBSON, HARDEMAN,
HARDIN, HAYWOOD, HENDERSON, HENRY,
LAKE, MADISON, MCNAIRY, OBION,
WEAKLEY

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	30.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	10.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	25.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	75.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	4,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	155.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	1,500.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	1,000.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	10.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	50.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	25.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	1.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	3.000	EACH

Contract ID CNX105 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	1,000.000	TON
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	100.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	10,000.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	300.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	10.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	160.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPPOST	25.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPPOST	9.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	75.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	200.000	L.F.
706-03.01	POSTS FURNISHED	9.000	EACH
706-06.01	SINGLE THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.03	RADIUS RAIL	500.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	30.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	30.000	L.F.
706-10.26	ROUNDED END ELEMENT	12.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	500.000	L.F.

Contract ID CNX105 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
706-10.71	HAZARD MARKERS	3.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	3.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	3.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	3.000	EACH
706-10.81	GUARDRAIL REFLECTORS	30.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	2.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	2.000	EACH
712-01.02	LANE CLOSURE	300.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	25.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNX131

Letting Date: March 31, 2023 10:00 AM

Projects: R2BVAR-M3-021

NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.81	SIDE PANEL - 62"	4.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-08.91	REPOSITIONING VEHICULAR IMP ATTN(2005TRACC)	1.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	3.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	5.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	5.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	3.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	1.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	15.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.01	IMPACT ATTENUATOR (REACT M)	1.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.50	IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.55	CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)	3.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	6.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.04	MOBILIZATION (DESCRIPTION) (PER SHIFT)	25.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.80	SIDE PANEL - 35"	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.69	SHIM KIT QGII	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-17.24	HDPE NOSE PIECE	1.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH

Contract ID CNX131 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-18.02	BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNX096 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNX096

Letting Date: March 31, 2023 10:00 AM

Projects: R2BVAR-M3-022

NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	270.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	18.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	100.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	25.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	30,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	200.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	4,000.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	100.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	25.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	60.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	25.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	18.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	2.000	EACH

Contract ID CNX096 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	5.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	30.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	250.000	TON
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	100.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	14,000.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	300.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	10.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	500.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	40.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	15.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	5.000	EACH
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	18.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	50.000	L.F.
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	1.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	400.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	175.000	L.F.

Contract ID CNX096 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
706-03.01	POSTS FURNISHED	10.000	EACH
706-06.01	SINGLE THRIE RAIL (TYPE 2)	18.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	18.000	L.F.
706-06.03	RADIUS RAIL	1,300.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	50.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	35.000	L.F.
706-10.26	ROUNDED END ELEMENT	30.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	2,500.000	L.F.
706-10.56	BUFFER ENDS 88"	5.000	EACH
706-10.71	HAZARD MARKERS	4.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	5.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	2.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	6.000	EACH
706-10.81	GUARDRAIL REFLECTORS	3,000.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	3.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	10.000	EACH
712-01.02	LANE CLOSURE	1,000.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	150.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNX107 - BLOUNT & KNOX

Contract ID: CNX107

Letting Date: March 31, 2023 10:00 AM

Projects: 051140-F8-002
471140-F8-003

NH-I-140(25)
NH-I-140(26)

Counties: BLOUNT, KNOX

District:

DBE Goal Percent: 7.00

Description: The resurfacing on I-140 from near Tedford Drive in Knox County (L.M. 5.44) to U.S. 129 (S.R. 115) in Blount County (L.M. 2.25).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	23.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	691.000	TON
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C	13,317.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	106.000	TON
403-02.02	HOT APPLIED TACK COAT	101.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	9.000	L.M.
411-03.10	ACS MIX(PG76-22) GRADING D	501.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	16,397.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	23.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	13,346.000	TON
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)	15,680.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	524.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	262.000	EACH
712-06	SIGNS (CONSTRUCTION)	4,403.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	8.000	EACH

Contract ID CNX107 - BLOUNT & KNOX

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	8.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	14.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	100.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	8.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,169.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,169.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,303.000	L.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	9.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	16.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,944.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	5,277.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	6.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	60.000	L.F.
730-14.02	SAW SLOT	1,500.000	L.F.
730-14.03	LOOP WIRE	4,500.000	L.F.
730-15.07	CABINET (DESCRIPTION) (DESCRIPTION)	6.000	EACH

() Item will be bid as lump sum.

Contract ID CNX133 - CAMPBELL

Contract ID: CNX133

Letting Date: March 31, 2023 10:00 AM

Projects: 07100-3149-94

HSIP-I-75-3(176)

Counties: CAMPBELL

District:

DBE Goal Percent: 9.50

Description: The miscellaneous safety improvements on I-75 from Mile Marker 156 (L.M. 26.19) to the Kentucky State line (L.M. 31.64) (Mile Marker 161), including grading, drainage and paving.

Contract Time: DT - 5/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	28.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	46.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	14.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.360	L.M.
209-03.20	FILTER SOCK (8 INCH)	3,370.000	L.F.
209-05	SEDIMENT REMOVAL	442.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,600.000	L.F.
209-09.41	CURB INLET PROTECTION (TYPE 2)	26.000	EACH
209-40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)	26.000	EACH
301-01	AGGREGATE FOR SUBGRADE TREATMENT	5,287.000	TON
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,980.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,250.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	350.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,520.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	91.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	1,210.000	TON

Contract ID CNX133 - CAMPBELL

Item No.	Description	Quantity	Units
411-03.10	ACS MIX(PG76-22) GRADING D	18,908.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	16.534	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,450.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	2,119.000	L.F.
607-03.04	18" CONCRETE PIPE CULVERT (CLASS V)	358.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	5.000	EACH
611-05.01	TRENCH DRAINS	1,820.000	L.F.
611-05.02	12IN PVC PIPE FOR TRENCH DRAINS	535.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	1.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	45.000	LB.
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	3.000	EACH
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	2.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	10.000	EACH
611-31.02	CATCH BASINS, TYPE 31, > 4' - 8' DEPTH	1.000	EACH
611-31.03	CATCH BASINS, TYPE 31, > 8' - 12' DEPTH	1.000	EACH
611-41.01	CATCH BASINS, TYPE 41, 0' - 4' DEPTH	5.000	EACH
611-41.02	CATCH BASINS, TYPE 41, > 4' - 8' DEPTH	8.000	EACH
611-45.02	CATCH BASINS, TYPE 45, > 4' - 8' DEPTH	2.000	EACH
706-01	GUARDRAIL REMOVED	25.000	L.F.
707-06.04	REMOVAL AND RESET GATE (DESCRIPTION) (EMERGENCY MEDIAN GATE, STA 1647+10+/-, 1706+/-60)	2.000	EACH
707-06.04	REMOVAL AND RESET GATE (DESCRIPTION) (EMERGENCY)	2.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	80.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	6.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	280.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	56.000	TON
711-05.01	REMOVAL & DISPOSAL OF CONCRETE MEDIAN BARRIER	3,620.000	L.F.
711-05.70	32IN SINGLE SLOPE CONCRETE BARRIER WALL	493.000	L.F.

Contract ID CNX133 - CAMPBELL

Item No.	Description	Quantity	Units
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL	4,107.000	L.F.
711-05.78	GRADE SEPARATED SINGE SLOPE MEDIAN WALL	4,107.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	16,425.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	18.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	539.000	EACH
712-04.10	TEMPORARY FLEXIBLE TUBULAR DELINEATOR	1,071.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	845.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	20.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,212.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.06	TEMPORARY RAISED PAVEMENT MARKER,WHITE	1,710.000	EACH
716-01.07	TEMPORARY RAISED PAVEMENT MARKER,YELLOW	10,340.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	541.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	827.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,368.000	EACH
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	54.320	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.878	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	330.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	140.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	3,200.000	L.F.
801-02	SEEDING (WITHOUT MULCH)	5.000	UNIT
805-12.02	EROSION CONTROL BLANKET (TYPE II)	550.000	S.Y.

Contract ID CNX133 - CAMPBELL

() Item will be bid as lump sum.

Contract ID CNX113 - CAMPBELL

Contract ID: CNX113

Letting Date: March 31, 2023 10:00 AM

Projects: 07006-3213-94
07006-8213-14

STP/HSIP-63(69)
STP/HSIP-63(69)

Counties: CAMPBELL

District:

DBE Goal Percent: 7.50

Description: The resurfacing on S.R. 63 from near U.S. 25W (S.R. 9) (L.M. 6.53) to near Imperial Heights Road (L.M. 8.49).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	4.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	34.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	5,100.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,807.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	1,500.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	5,750.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	490.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	245.000	EACH
712-06	SIGNS (CONSTRUCTION)	813.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	218.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	218.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	436.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	720.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	32.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL	1,740.000	L.F.

Contract ID CNX113 - CAMPBELL

Item No.	Description	Quantity	Units
716-04.04	CROSS-WALK) PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	620.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	9.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	32,000.000	L.F.
730-14.03	LOOP WIRE	64,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX089 - CARROLL

Contract ID: CNX089

Letting Date: March 31, 2023 10:00 AM

Projects: 09S022-F3-004
 09S022-F8-004
 09S077-F3-002
 09S077-F8-002

NH/HSIP-22(98)
 NH/HSIP-22(98)
 STP/HSIP-77(47)
 STP/HSIP-77(47)

Counties: CARROLL

District:

DBE Goal Percent: 5.00

Description: The resurfacing on U.S. 70A (S.R. 22 BP) from S.R. 22 (Lexington Street) (L.M. 0.00) to S.R. 22 (Paris Street) (L.M. 3.58) and U.S. 70A (S.R. 77) from S.R. 22 (L.M. 13.92) to near S.R. 364 (L.M. 15.90).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	230.000	S.Y.
203-06	WATER	18.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	15.600	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	2,457.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	69.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	31.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	29,264.000	TON
403-02.01	TRACKLESS TACK COAT	225.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	9,201.000	TON
411-03.26	ACS MIX(PG70-22) THIN LIFT E ASPHALT	2,223.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	6.100	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	7.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-	1.300	L.M.

Contract ID CNX089 - CARROLL

Item No.	Description	Quantity	Units
415-01.01	CONTINUOUS) (8IN WIDTH) COLD PLANING BITUMINOUS PAVEMENT	27,189.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	13.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	10.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	11.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-06.03	RADIUS RAIL	6.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	3,044.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	6.000	EACH
713-16.20	SIGNS (DESCRIPTION) (BIKE LANE, R3-17)	15.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	299.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	456.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	215.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	843.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,182.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	770.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	33.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	79.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	400.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.430	L.M.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	10.000	EACH

Contract ID CNX089 - CARROLL

Item No.	Description	Quantity	Units
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	4.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	157.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	192.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.910	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.910	L.M.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	2.000	EACH
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	20.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	1,606.000	L.F.
730-14.03	LOOP WIRE	4,152.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX078 - CHEATHAM

Contract ID: CNX078

Letting Date: March 31, 2023 10:00 AM

Projects: 11S049-F8-002
11S049-M3-003

STP-49(57)
NA

Counties: CHEATHAM

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 49 from S.R. 12 (L.M. 5.80) to the bridge over Sycamore Creek (L.M. 9.50), including bridge expansion joint repair and thin epoxy overlay.

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	7.400	L.M.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	250.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	250.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	29.100	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,842.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.300	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,633.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,276.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	230.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	20.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	125.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	120.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.

Contract ID CNX078 - CHEATHAM

Item No.	Description	Quantity	Units
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,336.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	1,440.000	L.F.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.000	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	91.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,700.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX063 - CLAIBORNE

Contract ID: CNX063

Letting Date: March 31, 2023 10:00 AM

Projects: 13004-3215-94

PHSIP/HSIP-33(119)

Counties: CLAIBORNE

District:

DBE Goal Percent:

Description: The improvement of the intersection on S.R. 33 at England Industrial Road/Lynch Lane (L.M. 9.25), including grading, drainage, signals and paving.

Contract Time: DT - 4/30/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (WOODEN GATE)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	4,154.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	5,786.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	2,117.000	C.Y.
204-08	FOUNDATION FILL MATERIAL	27.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.080	L.M.
209-02.05	12" TEMPORARY SLOPE DRAIN	10.000	L.F.
209-03.21	FILTER SOCK (12 INCH)	200.000	L.F.
209-05	SEDIMENT REMOVAL	108.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	100.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,078.000	L.F.
209-08.07	ROCK CHECK DAM	20.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	3.000	EACH
209-09.01	SANDBAGS	100.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	15.000	S.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,787.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	189.000	TON

Contract ID CNX063 - CLAIBORNE

Item No.	Description	Quantity	Units
303-10.01	MINERAL AGGREGATE (SIZE 57)	30.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	285.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	185.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	510.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	155.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	9.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	243.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	241.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	491.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	266.000	TON
604-01.01	CLASS A CONCRETE (ROADWAY)	37.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	6,280.000	LB.
607-05.30	24" PIPE CULVERT	53.000	L.F.
607-07.30	36" PIPE CULVERT	6.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	57.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	47.000	L.F.
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
621-03.05	36" TEMPORARY DRAINAGE PIPE	145.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	2,125.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	800.000	L.F.
706-10.26	ROUNDED END ELEMENT	4.000	EACH
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	12.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	596.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	64.000	TON

Contract ID CNX063 - CLAIBORNE

Item No.	Description	Quantity	Units
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	2,662.000	L.F.
710-05	LATERAL UNDERDRAIN	80.000	L.F.
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,659.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	8.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	118.000	EACH
712-06	SIGNS (CONSTRUCTION)	531.250	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	36.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	450.000	L.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	92.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW	15.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	15.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	40.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	106.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	270.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH

Contract ID CNX063 - CLAIBORNE

Item No.	Description	Quantity	Units
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	5.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	3.000	EACH
730-03.20	INSTALL PULL BOX (TYPE A)	6.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	4.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	672.000	L.F.
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	863.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	98.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	423.000	L.F.
730-13.03	VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)	3.000	EACH
730-14.01	SHIELDED DETECTOR CABLE	1,760.000	L.F.
730-14.02	SAW SLOT	1,253.000	L.F.
730-14.03	LOOP WIRE	3,280.000	L.F.
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-23.72	CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')	1.000	EACH
730-23.88	CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	1.000	EACH
730-25.01	CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	1.000	EACH
730-25.14	CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')	1.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
740-06.01	GEOMEMBRANE	540.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	324.000	S.Y.
801-01	SEEDING (WITH MULCH)	153.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	153.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	6.500	UNIT
801-02	SEEDING (WITHOUT MULCH)	77.000	UNIT
801-03	WATER (SEEDING & SODDING)	30.000	M.G.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	17,029.000	S.Y.
806-02.03	PROJECT MOWING	1.000	CYCL

Contract ID CNX063 - CLAIBORNE

() Item will be bid as lump sum.

Contract ID CNX127 - COFFEE , FRANKLIN, ETC.

Contract ID: CNX127

Letting Date: March 31, 2023 10:00 AM

Projects: 16015-3210-94 STP/HSIP-127(22)
 16015-8210-14 STP/HSIP-127(22)
 26S127-F3-002 STP/HSIP-127(26)
 26S127-F8-002 STP/HSIP-127(26)
 89S127-F8-002 STP-127(25)

Counties: COFFEE, FRANKLIN, WARREN

District: **DBE Goal Percent:** 3.00

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 127 from U.S. 41 (S.R. 2) in Coffee County to S.R. 108 in Warren County and in Franklin County from U.S. 41A (S.R. 16) to near Farm Lane.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	31.900	L.M.
405-01.01	BITUMINOUS MATERIAL (BSC)	330.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	2,887.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	25.600	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	400.000	S.Y.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	1,310.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	738.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	788.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	604.000	S.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	40.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	20.000	L.F.

Contract ID CNX127 - COFFEE , FRANKLIN, ETC.

Item No.	Description	Quantity	Units
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	5.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W10-2, ADVANCE SIDEROAD RAILROAD WARNING SIGNS AND SUPPORT)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,073.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	18.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	995.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	150.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	525.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	72.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	90.400	L.M.
716-05.10	PAINTED PAVEMENT MARKING (RXR)	2.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	64.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	58.600	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	382.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	80.000	TON
411-03.05	ACS MIX(PG64-22) THIN LIFT ASPHALT	245,690.000	S.Y.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-	33.000	TON

Contract ID CNX127 - COFFEE , FRANKLIN, ETC.

Item No.	Description	Quantity	Units
414-03.03	SURFACING) MICRO SURFACING	245,690.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX112 - CROCKETT

Contract ID: CNX112

Letting Date: March 31, 2023 10:00 AM

Projects: 17S020-F3-002
17S020-F8-002

NH/HSIP-20(85)
NH/HSIP-20(85)

Counties: CROCKETT

District:

DBE Goal Percent: 4.00

Description: The resurfacing with hot in-place recycling on U.S. 412 (S.R. 20) from the Dyer County line (L.M. 0.00) to Birmingham/Lyons Road (L.M. 8.23).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	934.000	S.Y.
203-06	WATER	19.000	M.G.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	201.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	32.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	2,449.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	3,470.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	894.000	TON
311-03.04	HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)	246,242.000	S.Y.
311-03.10	ASPHALT REJUVENATING AGENT	98,497.000	GAL.
403-02.01	TRACKLESS TACK COAT	139.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,679.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	13,161.000	TON
411-03.26	ACS MIX(PG70-22) THIN LIFT E ASPHALT	4,504.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	16.500	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	12.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,416.000	TON

Contract ID CNX112 - CROCKETT

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	25.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
706-01	GUARDRAIL REMOVED	38.000	L.F.
706-06.03	RADIUS RAIL	63.000	L.F.
710-04	FILTER CLOTH UNDERDRAIN (WITH PIPE)	43,455.000	L.F.
710-05	LATERAL UNDERDRAIN	5,886.000	L.F.
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	2.000	EACH
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	2.000	EACH
710-06.14	LATERAL UNDERDRAIN ENDWALL (5:1)	2.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	218.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	3,248.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	7.000	EACH
713-16.20	SIGNS (DESCRIPTION) (BIKE LANE, R3-17)	20.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,261.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,090.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	347.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	475.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	30.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	802.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.490	L.M.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	8.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	156.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	39.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN	39.000	L.M.

Contract ID CNX112 - CROCKETT

Item No.	Description	Quantity	Units
716-12.05	LINE) ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,234.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX080 - DAVIDSON

Contract ID: CNX080

Letting Date: March 31, 2023 10:00 AM

Projects: 19S155-F3-005
 19S155-F8-005
 19S155-M3-008

NH/HSIP-155(34)
 NH/HSIP-155(34)
 n/a

Counties: DAVIDSON

District:

DBE Goal Percent: 7.50

Description: The resurfacing on S.R. 155 from U.S. 41 (S.R. 1, Murfreesboro Road) (L.M. 4.30) to near NERR Railroad Underpass (L.M. 9.00), including bridge expansion joint repair.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,568.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	164.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	154.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	25,899.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	12.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	3.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	23,342.000	TON
501-01.13	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10" FAST TRACK	176.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	3,730.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	245.000	EACH
502-04.03	TRANSVERSE TIE-BARS	153.000	EACH
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	173.000	L.F.
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	7.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	146.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.000	EACH

Contract ID CNX080 - DAVIDSON

Item No.	Description	Quantity	Units
705-04.25	GUARDRAIL & BARRIER DELINEATOR	60.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
706-01	GUARDRAIL REMOVED	300.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	350.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,382.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	240.000	DAY
713-02.14	FLEXIBLE DELINEATOR (WHITE)	16.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (MERGING TRAFFIC, W4-1R)	4.000	EACH
713-16.21	SIGNS (DESCRIPTION) (MERGING TRAFFIC, W4-1L)	4.000	EACH
713-16.22	SIGNS (DESCRIPTION) (STATE ROUTE, TN-6D)	1.000	EACH
713-16.23	SIGNS (DESCRIPTION) (CARDINAL DIRECTION, M3-1)	2.000	EACH
713-16.24	SIGNS (DESCRIPTION) (SPEED LIMIT 45 MPH, R2-1)	2.000	EACH
713-16.25	SIGNS (DESCRIPTION) (MILE POST, D10-1)	2.000	EACH
713-16.26	SIGNS (DESCRIPTION) (MILE POST, D10-1)	2.000	EACH
713-16.27	SIGNS (DESCRIPTION) (EXIT SPEED 25 MPH, W13-2)	1.000	EACH
713-16.28	SIGNS (DESCRIPTION) (STREET NAME "COPORATE DR" D3-1)	1.000	EACH
713-16.29	SIGNS (DESCRIPTION) (EXIT SPEED 35 MPH, W13-2)	1.000	EACH
713-16.30	SIGNS (DESCRIPTION) (EXIT SPEED 20 MPH, W13-2)	1.000	EACH
713-16.31	SIGNS (DESCRIPTION) (EXIT GORE "7", E5-1A)	1.000	EACH
713-16.32	SIGNS (DESCRIPTION) (ADDED LANE, W4-3)	1.000	EACH
713-16.33	SIGNS (DESCRIPTION) (EMERG. REF. MARKER, D10-5)	1.000	EACH
713-16.34	SIGNS (DESCRIPTION) (SIGNAL AHEAD, W3-3)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	350.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	3,617.000	EACH

Contract ID CNX080 - DAVIDSON

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	630.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	4,597.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,520.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	781.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	28.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	9,500.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,300.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	859.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	1,600.000	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING (EAST)	3.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING (WEST)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	6.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	10.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	11.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	59.000	L.M.
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)	5,922.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	5,280.000	L.F.
716-09.86	CONTRAST PAVEMENT MARKING 6"	1.000	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.500	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	5.000	EACH
716-10.51	PRFRMED PLSTC PVMNT MRKNG (STATE SHLD)	1.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMNT MRKNG (6IN	59.000	L.M.

Contract ID CNX080 - DAVIDSON

Item No.	Description	Quantity	Units
716-12.05	LINE) ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	5,350.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	3,575.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	5,922.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	3,626.000	L.F.
730-14.03	LOOP WIRE	7,952.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	446.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX061 - DAVIDSON

Contract ID: CNX061

Letting Date: March 31, 2023 10:00 AM

Projects: 19012-4164-04

NA

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The repair of bridges on I-65 over the CSXT Railroad (L.M. 20.10) and over Rivergate Parkway (L.M. 20.26), including resurfacing.

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
209-03.21	FILTER SOCK (12 INCH)	2,080.000	L.F.
209-05	SEDIMENT REMOVAL	2.000	C.Y.
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	24.000	EACH
303-10.01	MINERAL AGGREGATE (SIZE 57)	20.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	446.500	L.F.
411-03.10	ACS MIX(PG76-22) GRADING D	634.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	6,620.000	S.Y.
503-01.01	MILLING CONCRETE PAVEMENT	1,359.000	S.Y.
604-10.05	CONCRETE	181.000	S.F.
604-10.42	CONCRETE REPAIRS	1,682.000	C.F.
604-10.44	EXPANSION JOINT REPAIRS	945.000	L.F.
604-10.54	CONCRETE REPAIRS	181.000	S.F.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	5.000	L.F.
604-10.83	COMPOSITE FIBER ENCASEMENT	205.000	S.F.
604-10.90	MISCELLANEOUS BRIDGE ITEMS	(1)	LS

Contract ID CNX061 - DAVIDSON

Item No.	Description	Quantity	Units
606-03.03	STEEL PILES (12 INCH)	1,280.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	1,312.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	19.000	GAL.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	3,948.570	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	1,543.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	197.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	386.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,423.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	50.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	15,011.850	L.F.
712-09.03	REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)	117.556	S.Y.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	161,091.617	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	49,845.800	L.F.
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)	8,999.970	L.F.
712-10.02	TEMPORARY TRANSVERSE RUMBLE STRIPS	720.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	75.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	7.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	1,583.453	EACH
716-01.14	RAISED PAVEMENT MARKER REMOVAL	1,583.453	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	123.076	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	123.076	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	333.000	S.Y.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	208,326.780	L.F.

Contract ID CNX061 - DAVIDSON

Item No.	Description	Quantity	Units
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	24,011.820	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	117.556	S.Y.
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	4,656.637	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.300	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	748.270	L.F.
717-01	MOBILIZATION	(1)	LS
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	960.000	L.F.
801-01	SEEDING (WITH MULCH)	25.000	UNIT

() Item will be bid as lump sum.

Contract ID CNX103 - FAYETTE , LAUDERDALE, ETC.

Contract ID: CNX103

Letting Date: March 31, 2023 10:00 AM

Projects: R4BVAR-M3-035

NA

Counties: FAYETTE, LAUDERDALE, SHELBY, TIPTON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	120.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	10.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	150.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	50.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	2,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	150.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	500.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	500.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	10.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	100.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	25.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	4.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	3.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	1,000.000	TON
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	100.000	S.F.

Contract ID CNX103 - FAYETTE , LAUDERDALE, ETC.

Item No.	Description	Quantity	Units
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	8,000.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	300.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	15.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	200.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	30.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	9.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	500.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	100.000	L.F.
706-03.01	POSTS FURNISHED	11.000	EACH
706-06.01	SINGLE THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.03	RADIUS RAIL	175.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	20.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	20.000	L.F.
706-10.26	ROUNDED END ELEMENT	6.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	500.000	L.F.
706-10.71	HAZARD MARKERS	7.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	3.000	EACH

Contract ID CNX103 - FAYETTE , LAUDERDALE, ETC.

Item No.	Description	Quantity	Units
706-10.74	CONCRETE BARRIER WALL REPAIR	15.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	1.000	EACH
706-10.81	GUARDRAIL REFLECTORS	15.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	5.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	2.000	EACH
712-01.02	LANE CLOSURE	300.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	100.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNX129 - FRANKLIN

Contract ID: CNX129

Letting Date: March 31, 2023 10:00 AM

Projects: 26013-3219-04

n/a

Counties: FRANKLIN

District:

DBE Goal Percent:

Description: The upgrade of school zone flashing signals on S.R. 127 and U.S. 41A (S.R. 16) near North Middle School in Decherd.

Contract Time: DT - 12/31/2023

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	454.000	S.F.
713-15.01	REMOVAL OF EXISTING SIGN POST	6.000	EACH
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	4.000	EACH
713-15.40	SIGN INSTALLATION (DESCRIPTION)	(1)	LS
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	11.000	EACH
730-01.08	SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED	4.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	4.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	188.000	L.F.
730-15.07	CABINET (DESCRIPTION) (POLE MOUNTED SCHOOL FLASHER)	4.000	EACH
730-16.03	CONTROLLER (FLASHING BEACON)	4.000	EACH
730-23.80	CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	2.000	EACH
730-25.16	CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNX117 - GRUNDY

Contract ID: CNX117

Letting Date: March 31, 2023 10:00 AM

Projects: 31S050-F3-002
31S050-F8-002

STP/HSIP-50(82)
STP/HSIP-50(82)

Counties: GRUNDY

District:

DBE Goal Percent: 8.00

Description: The resurfacing (microsurfacing) on S.R. 50 from near I-24 (L.M. 0.39) to near the Elk River (L.M. 6.97).

Contract Time: CD - 60 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.300	L.M.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	55.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	15,441.000	S.Y.
405-01.01	BITUMINOUS MATERIAL (BSC)	135.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,180.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	145.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,206.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	36.000	EACH
701-02.01	CONCRETE CURB RAMP (RETROFIT)	815.000	S.F.
701-02.03	CONCRETE CURB RAMP	2,705.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000	EACH
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	160.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	575.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
706-01	GUARDRAIL REMOVED	800.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	500.000	EACH

Contract ID CNX117 - GRUNDY

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	12.000	EACH
712-06	SIGNS (CONSTRUCTION)	660.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	144.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	30.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	577.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	18.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	500.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	88.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	429.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	292.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	40.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	11.100	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	12.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	650.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX116 - HAMILTON

Contract ID: CNX116

Letting Date: March 31, 2023 10:00 AM

Projects: 33023-3236-94

HSIP-8(57)

Counties: HAMILTON

District:

DBE Goal Percent: 11.00

Description: The construction of pedestrian facilities on S.R. 8 from West 13th Street (L.M. 8.50) to East 4th Street (L.M. 9.41).

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	107.000	S.Y.
209-03.21	FILTER SOCK (12 INCH)	100.000	L.F.
209-05	SEDIMENT REMOVAL	13.000	C.Y.
209-09.43	CURB INLET PROTECTION (TYPE 4)	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	61.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	19.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	12.100	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.500	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.500	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	640.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	7.100	TON
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	60.000	S.Y.
701-01.10	CONCRETE SIDEWALK (DESCRIPTION)	922.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	4,180.000	S.F.
702-01	CONCRETE CURB	1.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	34.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNX116 - HAMILTON

Item No.	Description	Quantity	Units
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	253.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	30.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	375.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	514.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	18.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	54.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.07	END OF ROADWAY SIGN AND SUPPORT	2.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	2,220.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	444.000	L.F.
716-03.09	PLASTIC WORD PAVEMENT MARKING () (YIELD AHEAD)	4.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	105.000	S.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	454.000	L.F.
716-10.30	TRUNCATED DOME DETECTABLE WARNING MAT	200.000	S.F.
717-01	MOBILIZATION	(1)	LS
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	43.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	838.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	3,275.000	L.F.
730-08.04	SIGNAL CABLE - 9 CONDUCTOR	3,123.000	L.F.
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	80.000	EACH

() Item will be bid as lump sum.

Contract ID CNX122 - HAMILTON & MARION

Contract ID: CNX122

Letting Date: March 31, 2023 10:00 AM

Projects: 33I024-F8-006
58I024-F3-005
58I024-F8-005

NH/HSIP-I-24-2(189)
NH/HSIP-I-24-2(189)
NH/HSIP-I-24-2(189)

Counties: HAMILTON, MARION

District:

DBE Goal Percent: 7.00

Description: The resurfacing on I-24 from near the Tennessee River Bridge (L.M. 25.76) in Marion County to the Georgia State line (L.M. 0.31) in Hamilton County.

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	26.700	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,683.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	971.000	TON
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C	327.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	16.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	31,352.000	S.Y.
403-02.01	TRACKLESS TACK COAT	162.000	TON
406-04.03	HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)	83,786.000	S.Y.
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	5,193.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	16,342.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	26.700	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	17,543.000	TON
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	592.000	EACH
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	9.400	L.F.

Contract ID CNX122 - HAMILTON & MARION

Item No.	Description	Quantity	Units
706-05	GUARDRAIL ADJUSTMENT	1,775.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	52.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,570.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,750.000	HOURL
712-08.14	PORTABLE QUEUE WARNING SYSTEM	110.000	DAY
713-02.21	SIGN POST DELINEATION ENHANCEMENT	40.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	5.000	EACH
713-16.20	SIGNS (DESCRIPTION) (CURVE SIGN, 48" X 48", SIGN, POSTS AND INSTALLATION)	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	882.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	840.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	40.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,000.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	32.000	S.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	5,925.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	31.900	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.400	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,450.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,570.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNX122 - HAMILTON & MARION

() Item will be bid as lump sum.

Contract ID CNX120 - HANCOCK

Contract ID: CNX120

Letting Date: March 31, 2023 10:00 AM

Projects: 34001-3251-94

BR-STP/HIP-33(128)

Counties: HANCOCK

District:

DBE Goal Percent: 8.50

Description: The construction of a concrete box bridge on S.R. 33 (Main Street) over Greasy Rock Creek (LM 11.77), including grading, drainage and paving.

Contract Time: DT - 4/30/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.500	EACH
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (DESCRIPTION, STA.)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	14.000	C.Y.
203-30.01	ROADWAY APPROACHES	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.000	L.M.
209-03.21	FILTER SOCK (12 INCH)	446.000	L.F.
209-05	SEDIMENT REMOVAL	21.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	728.000	L.F.
209-09.04	SEDIMENT FILTER BAG(15' X 10')	2.000	EACH
209-09.40	CURB INLET PROTECTION (TYPE 1)	2.000	EACH
209-09.41	CURB INLET PROTECTION (TYPE 2)	11.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	3.000	EACH
209-65.14	TEMPORARY STREAM DIVERSION	(1)	LS
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	453.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	9.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	82.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)	82.000	TON

Contract ID CNX120 - HANCOCK

Item No.	Description	Quantity	Units
	GRADING B-M2		
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.500	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	77.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	245.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	174.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	49.000	L.F.
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	1.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	4.000	EACH
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	6.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	2,567.000	S.F.
701-02	CONCRETE DRIVEWAY	200.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	43.000	C.Y.
706-01	GUARDRAIL REMOVED	55.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	19.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	23.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	100.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	618.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	12.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	88.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (DESCRIPTION)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	3.000	EACH

Contract ID CNX120 - HANCOCK

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	20.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	40.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.500	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	212.000	S.Y.
204-08	FOUNDATION FILL MATERIAL	195.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	573.000	TON
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	131.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	32,924.000	LB.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	88.000	L.F.
709-05.08	MACHINED RIP-RAP (CLASS B)	139.000	TON
790-03.03	POLE 40FT CLASS 4 WOOD	1.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	1.000	EACH
790-06.05	POLE 55 FT CLASS 1 METAL	1.000	EACH
790-25.19	3PH VERTICAL DEADEND 15KV	1.000	EACH
790-25.21	3PH CROSSARM DEADEND SGL 15KV	1.000	EACH
790-30.04	SECONDARY ASSEMBLIES MISC	8.000	EACH
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	87.000	L.F.
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	40.000	L.F.
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	209.000	L.F.
790-32.01	DOWN GUY - THROUGH BOLT TYPE	1.000	EACH
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED	1.000	EACH
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	488.000	L.F.
790-41.03	UG PRI COND 1/0 AL 15KV	180.000	L.F.
790-43.57	3PH PRIMARY RISER W/ 3IN CONDUIT	1.000	EACH
790-58.06	GOAB SWITCH 15KV	1.000	EACH
790-70.01	STREET LIGHT ON WOOD POLE	2.000	EACH
790-74.31	FIBER TANGENT ASSEMBLY	1.000	EACH

Contract ID CNX120 - HANCOCK

Item No.	Description	Quantity	Units
790-98.01	REMOVE WIRE	314.000	L.F.
790-98.02	REMOVE POLES	4.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	14.000	EACH
793-01.08	POLE 35FT CLASS 5 WOOD	2.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	1.000	EACH
793-01.41	ANCHOR 1IN	3.000	EACH
793-10.20	EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)	20.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	40.000	L.F.
793-13.22	3 DUCT FORMATION @ 36IN DEPTH	50.000	L.F.
793-13.37	9 DUCT FORMATION @ 36IN DEPTH	300.000	L.F.
793-13.42	12 DUCT FORMATION @ 36IN DEPTH	100.000	L.F.
793-14.02	CONCRETE ENCASEMENT PER DUCT	4,130.000	L.F.
793-14.10	4IN CORE DRILL INTO MANHOLE	23.000	EACH
793-14.14	MULTI DUCT	550.000	L.F.
793-80.01	REMOVE CONDUIT/DUCT BANK FROM EXISTING CABLE	50.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	5.000	EACH
793-98.05	RETIRE BURIED FACILITIES IN PLACE	350.000	L.F.
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	110.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	380.000	L.F.
795-05.79	BORE/JACK 16IN STEEL CASING PIPE-ROCK.	44.000	L.F.
795-05.99	FLOWABLE FILL (TRENCH PLUGS)	1.000	C.Y.
795-06.05	CONNECT TO 8IN WATER LINE	3.000	EACH
795-06.15	CONNECT TO 3/4IN WATER LINE	2.000	EACH
795-06.34	CUT AND CAP 8IN WATER LINE	8.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	5.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	2.000	EACH
795-09.28	3/4IN COPPER SERVICE PIPE	50.000	L.F.
795-14.08	RESTORE ASPHALT	170.000	S.Y.
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	265.000	L.F.

Contract ID CNX120 - HANCOCK

Item No.	Description	Quantity	Units
797-05.53	8IN PVC GRAVITY SEWER 12FT-18FT DEPTH	15.000	L.F.
797-06.90	OPEN CUT 16IN STEEL CASING PIPE	55.000	L.F.
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	3.000	EACH
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	1.000	EACH
797-07.06	48IN MANHOLE 12FT-14FT DEPTH	1.000	EACH
797-07.60	ADJUST EXISTING MANHOLE	1.000	EACH
797-07.75	TRAFFIC RATED FRAMES AND COVERS	2.000	EACH
797-07.80	REMOVE SEWER MANHOLE	3.000	EACH
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	150.000	L.F.
797-08.20	CONNECT SERVICE LINES (ALL SIZES)	3.000	EACH
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE	3.000	EACH
797-11.25	RETIREIN PLACE 48IN MANHOLE	1.000	EACH
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	31.000	L.F.
797-11.35	REMOVE EXISTING SEWER 8IN-14IN	164.000	L.F.
797-11.38	BY-PASS PUMPING	(1)	LS
797-11.40	RESTORE ASPHALT	115.000	S.Y.
797-11.61	REMOVAL OF ASPHALT	115.000	S.Y.
797-11.64	RESTORE CONCRETE CUREB & GUTTER	25.000	L.F.
797-11.65	REMOVAL OF CONCRETE CURB & GUTTER	25.000	L.F.
797-13.05	CREEK CROSSING (# __) (#1)	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX077 - HANCOCK

Contract ID: CNX077

Letting Date: March 31, 2023 10:00 AM

Projects: 34S131-F8-002

STP-131(53)

Counties: HANCOCK

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 131 from the Grainger County line (L.M. 0.00) to S.R. 31 (L.M. 5.27).

Contract Time: CD - 35 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.500	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	623.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	64.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	8.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	45.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	317.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	348.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	348.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	14.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,504.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	8.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.000	L.M.
717-01	MOBILIZATION	(1)	LS
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	3,117.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,117.000	TON

Contract ID CNX077 - HANCOCK

() Item will be bid as lump sum.

Contract ID CNX091 - HARDIN

Contract ID: CNX091

Letting Date: March 31, 2023 10:00 AM

Projects: 36010-3227-94

BH-STP/HIP-128(29)

Counties: HARDIN

District:

DBE Goal Percent: 6.00

Description: The rehabilitation of the bridge on S.R. 128 over the Pickwick Dam (L.M. 0.84).

Contract Time: DT - 5/31/2026

Item No.	Description	Quantity	Units
109-10.01	TRAINEE	4,500.000	HOURL
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE DECK, PARAPETS AND SIDEWALKS)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (CANTILEVER BRACKETS)	(1)	LS
203-01.60	ROAD & DRAINAGE EXCAVATION (DESCRIPTION) (DRAINAGE DITCH)	136.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	450.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	14.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	119.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.200	TON
411-02.10	ACS MIX(PG70-22) GRADING D	92.000	TON
411-02.11	ACS MIX(PG70-22) GRADING E RDWY	45.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	678.000	S.Y.
602-10.34	MISCELLANEOUS STRUCTURAL STEEL REPAIRS	95,181.000	LB.
602-10.70	STRUCTURAL STEEL CRACK REPAIR	6.000	EACH
603-01	PAINT STEEL STRUCTURE	(1)	LS
603-02.20	SPOT PAINTING EXISTING STEEL STRUCTURES	24,657.000	S.F.
604-02.03	EPOXY COATED REINFORCING STEEL	1,213,119.000	LB.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	8,054.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	12,577.000	S.Y.
604-06.01	LIGHTWEIGHT CONCRETE (BRIDGES)	3,997.000	C.Y.

Contract ID CNX091 - HARDIN

Item No.	Description	Quantity	Units
604-10.05	CONCRETE	40.000	S.F.
604-10.32	EXPANSION JOINT REPAIRS (TYPE A)	69.000	L.F.
604-10.54	CONCRETE REPAIRS	21.000	S.F.
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)	173.000	L.F.
604-10.90	MISCELLANEOUS BRIDGE ITEMS	(1)	LS
604-11.01	EXPANSION DEVICE (DESCRIPTION) (STRIPSEAL)	207.000	L.F.
610-10.04	DRAINAGE SYSTEM - BRIDGE DECK(DESCRIPTION) (PVC)	(1)	LS
621-05.02	TEMPORARY SHORING	(1)	LS
702-03	CONCRETE COMBINED CURB & GUTTER	3.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	75.000	L.F.
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
707-07.01	CHAIN-LINK FENCE (BRIDGES)	8,536.000	S.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	450.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	178.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	1,257.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	17.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	57.000	EACH
712-06	SIGNS (CONSTRUCTION)	816.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	120.000	L.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	43,616.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	96.000	L.F.
714-01	STRUCTURAL LIGHTING	(1)	LS
714-04.03	CONDUIT (DESCRIPTION) (2 1/2" FEED CONDUIT)	20.000	L.F.
714-06.06	CABLE (1/C # 4 AWG)	10,930.000	L.F.
714-08.30	REMOVE & RELOCATE LIGHT STANDARD	40.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	3.010	L.M.

Contract ID CNX091 - HARDIN

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	231.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX097 - HAWKINS

Contract ID: CNX097

Letting Date: March 31, 2023 10:00 AM

Projects: 37S070-F3-002
37S070-F8-002

STP/HSIP-70(33)
STP/HSIP-70(33)

Counties: HAWKINS

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 70 from U.S. 11W (S.R. 1) (L.M. 6.71) to near S.R. 94 (L.M. 12.62).

Contract Time: CD - 35 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	390.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,450.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	72.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	325.000	S.Y.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	15.000	EACH
712-06	SIGNS (CONSTRUCTION)	605.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	390.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	390.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	252.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	3,644.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.000	L.M.
717-01	MOBILIZATION	(1)	LS

Contract ID CNX097 - HAWKINS

Item No.	Description	Quantity	Units
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	3,976.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,976.000	TON

() Item will be bid as lump sum.

Contract ID CNX142 - JEFFERSON

Contract ID: CNX142

Letting Date: March 31, 2023 10:00 AM

Projects: 45004-3243-94
45004-3244-94

BR-STP/HIP-9(97)
BR-STP/HIP-9(98)

Counties: JEFFERSON

District:

DBE Goal Percent: 9.00

Description: The construction of bridges on U.S. 25W (U.S. 70, S.R. 9) over Rimmer Creek (L.M. 13.23) and Koontz Creek (L.M. 14.24), including grading, drainage and paving.

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	1,720.000	HOUR
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.13	REMOVAL OF PIPE (SIZE ,STA.) (SIZE 15" ,STA. 125+30.00; SIZE 12" ,STA. 129+10.48)	62.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	42,930.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	3,129.000	TON
203-04	PLACING AND SPREADING TOPSOIL	4,182.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	945.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
204-06.02	FLOWABLE FILL (EXCAVATABLE)	24.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.700	L.M.
209-02.07	18" TEMPORARY SLOPE DRAIN	8,631.000	L.F.
209-05	SEDIMENT REMOVAL	460.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	4,289.000	L.F.
209-08.07	ROCK CHECK DAM	53.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	44.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-40.30	CATCH BASIN PROTECTION (TYPE A)	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	8,168.000	TON

Contract ID CNX142 - JEFFERSON

Item No.	Description	Quantity	Units
303-01.01	GRANULAR BACKFILL (ROADWAY)	106.200	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	368.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	2,063.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,014.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	26.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	6.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,240.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.700	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.700	L.M.
604-03.04	PAVEMENT @ BRIDGE ENDS	276.000	S.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	91.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	24.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	32.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	382.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	1.500	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	70.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	26.000	EACH
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	2.000	EACH
611-07.59	24IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
611-07.65	36IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	135.000	L.F.
621-03.03	24" TEMPORARY DRAINAGE PIPE	53.000	L.F.
701-02	CONCRETE DRIVEWAY	2,238.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	16.000	C.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	26.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	2,107.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	10.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH

Contract ID CNX142 - JEFFERSON

Item No.	Description	Quantity	Units
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	8.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
706-01	GUARDRAIL REMOVED	675.000	L.F.
706-10.26	ROUNDED END ELEMENT	10.000	EACH
707-01.26	8FT WOOD FENCE	81.000	L.F.
707-03.12	THREE STRAND BARBED WIRE FENCE	216.000	L.F.
707-03.14	FIVE STRAND BARBED WIRE FENCE	1,915.000	L.F.
707-03.20	DRIVE GATE (STOCK FENCE) (DESCRIPTION)	4.000	EACH
707-08.01	FENCE (DESCRIPTION) (ELECTRIC)	919.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	3,305.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	16.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	520.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	120.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	68.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,143.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	118.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	16.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (R2-1 SPEED LIMIT 40 MPH)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (R2-1 SPEED LIMIT 45 MPH)	1.000	EACH
713-16.22	SIGNS (DESCRIPTION) (TN-5 RIMMER CREEK)	2.000	EACH
713-16.23	SIGNS (DESCRIPTION) (W1-4L REVERSE CURVE LEFT)	2.000	EACH
713-16.24	SIGNS (DESCRIPTION) (W1-4R REVERSE CURVE RIGHT)	2.000	EACH

Contract ID CNX142 - JEFFERSON

Item No.	Description	Quantity	Units
713-16.25	SIGNS (DESCRIPTION) (W11-10 TRUCK SYMBOL)	1.000	EACH
713-16.26	SIGNS (DESCRIPTION) (TN-5 KOONTZ CREEK)	2.000	EACH
713-16.27	SIGNS (DESCRIPTION) (W1-4L REVERSE CURVE LEFT)	2.000	EACH
713-16.28	SIGNS (DESCRIPTION) (W1-4R REVERSE CURVE RIGHT)	2.000	EACH
713-16.29	SIGNS (DESCRIPTION) (W3-5 REDUCED SPEED LIMIT AHEAD 45 MPH)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	22.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	46.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	5.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.300	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.400	L.M.
717-01	MOBILIZATION	(1)	LS
740-06.01	GEOMEMBRANE	2,209.000	S.Y.
740-07.04	GEOGRID REINFORCEMENT TYPE 2	1,238.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,515.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	1,489.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	422.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	350.000	UNIT
801-02.15	FERTILIZER	7.000	TON
801-03	WATER (SEEDING & SODDING)	74.000	M.G.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	7,486.000	S.Y.
202-01.02	REMOVAL OF ASBESTOS	(1)	LS
202-01.05	REMOVAL OF ASBESTOS (DESCRIPTION) BR. LOC. NO. 45-SR009-14.25	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 45SR0090009, STA. 68+22.00)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) BR. LOC. NO. 45-SR009-14.25, STA. 120+77.00	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	430.000	C.Y.

Contract ID CNX142 - JEFFERSON

Item No.	Description	Quantity	Units
204-03.01	WET EXCAVATION (BRIDGES)	70.000	C.Y.
204-05.01	CORE DRILLING AND SAMPLING	217.000	L.F.
204-10.01	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 1, STA. 68+02.00)	(1)	LS
204-14	CORE DRILLING FOR PILES(ROCK)	127.000	L.F.
204-15	CORE DRILLING FOR PILES(SOIL)	377.000	L.F.
303-01.02	GRANULAR BACKFILL (BRIDGES)	74.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	163,460.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	407.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	59,415.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	406.000	S.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	325.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,497.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,334.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	1,084.000	L.F.
615-01.02	PRESTRESSED CONCRETE I-BEAM (TYPE II)	778.000	L.F.
615-01.10	PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)	746.000	L.F.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	841.000	L.F.
625-01.11	CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)	6.000	EACH
625-02.01	DRILLED SHAFT-SOIL (DIA.) 4'-0" DIA.	79.000	V.F.
625-02.13	DRILLED SHAFT-ROCK (DIA.) 3'-6" DIA.	48.000	V.F.
625-02.25	DRILLED SHAFT CASING-PERMANENT (DIA.) 4'-0" INSIDE DIA.	109.000	V.F.
625-02.40	DRILLED SHAFT (SH-SCC) CONCRETE	69.000	C.Y.
625-02.44	DRILLED SHAFT REINFORCING STEEL	14,736.000	LB.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	306.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	68.000	L.F.
790-03.03	POLE 40FT CLASS 4 WOOD	5.000	EACH
790-04.01	POLE 45FT CLASS 1 WOOD	4.000	EACH

Contract ID CNX142 - JEFFERSON

Item No.	Description	Quantity	Units
790-04.03	POLE 45FT CLASS 3 WOOD	20.000	EACH
790-21.07	1PH PRIMARY LG ANGLE 15KV	1.000	EACH
790-21.09	1PH PRIMARY TAP 15KV	4.000	EACH
790-21.10	1PH VERTICAL DDE 15KV	1.000	EACH
790-25.01	3PH CROSSARM SGL 15KV	6.000	EACH
790-25.06	3PH CROSSARM DBL 15KV	11.000	EACH
790-25.21	3PH CROSSARM DEADEND SGL 15KV	9.000	EACH
790-25.23	3PH CROSSARM DDE 15KV	1.000	EACH
790-30.01	SECONDARY ASSEMBLIES SMALL ANGLE	1.000	EACH
790-30.03	SECONDARY ASSEMBLIES DEADEND	10.000	EACH
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	88.000	L.F.
790-30.12	SECONDARY CONDUCTOR 4 AL TRIPLEX	185.000	L.F.
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	177.000	L.F.
790-32.01	DOWN GUY - THROUGH BOLT TYPE	9.000	EACH
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	32.000	EACH
790-32.08	OH GUY - THROUGH BOLT TYPE HEAVY DUTY	4.000	EACH
790-32.23	GUY GUARD	26.000	EACH
790-32.25	ANCHOR (DESCRIPTION) (27,000 LB)	6.000	EACH
790-33.04	SCREW TYPE ANCHOR 10,000LB-12,000LB	21.000	EACH
790-40.02	OH COND 2 7/1 ACSR SPARATE	678.000	L.F.
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	3,628.000	L.F.
790-40.06	OH COND 4/0 6/1 ACSR PENGUIN	10,884.000	L.F.
790-41.49	UG SEC COND 4/0 AL TPLX	17.000	L.F.
790-43.46	SECONDARY PULLBOX LARGE	1.000	EACH
790-43.50	SECONDARY RISER W/ 2IN CONDUIT	2.000	EACH
790-46.01	1PH TRANSFORMER	6.000	EACH
790-68.01	POLE GROUND ROD TYPE	7.000	EACH
790-68.02	POLE GROUND PLATE TYPE	20.000	EACH
790-98.01	REMOVE WIRE	15,106.000	L.F.
790-98.02	REMOVE POLES	14.000	EACH

Contract ID CNX142 - JEFFERSON

Item No.	Description	Quantity	Units
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	75.000	EACH
791-02.04	4IN MDPE GAS MAIN	1,046.000	L.F.
791-02.05	6IN MDPE GAS MAIN	1,380.000	L.F.
791-04.13	HDD 4IN PE PIPE - ROCK	444.000	L.F.
791-06.52	4IN PE HOT TAP CONNECTION	1.000	EACH
791-07.21	EXCESS FLOW VALVE (EFV)	1.000	EACH
791-08.07	3/4IN PE SERVICE PIPE	278.000	L.F.
791-09.02	3-WIRE CATHODIC PROTECTION STATION	4.000	EACH
791-10.01	RETIRE IN PLACE 3/4IN SERV CUT & PLUG	1.000	EACH
791-10.05	RETIRE IN PLACE 4IN SERV CUT & PLUG	1.000	EACH
791-10.06	RETIRE IN PLACE 6IN SERV CUT & PLUG	1.000	EACH
793-01.08	POLE 35FT CLASS 5 WOOD	1.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	3.000	EACH
793-01.41	ANCHOR 1IN	18.000	EACH
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	115.000	L.F.
793-14.02	CONCRETE ENCASEMENT PER DUCT	230.000	L.F.
793-14.12	1 1/4IN INNERDUCT	115.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	19.000	EACH
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE	1,650.000	L.F.
795-03.06	8IN PVC WATER LINE	2,000.000	L.F.
795-05.79	BORE/JACK 16IN STEEL CASING PIPE-ROCK.	125.000	L.F.
795-05.82	BORE/JACK 24IN STEEL CASING PIPE-ROCK.	125.000	L.F.
795-06.05	CONNECT TO 8IN WATER LINE	2.000	EACH
795-06.07	CONNECT TO 12IN WATER LINE	2.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	2.000	EACH
795-08.09	12IN GATE VALVE ASSEMBLY	2.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	6.000	EACH
795-09.14	3/4IN HDPE SERVICE PIPE	610.000	L.F.
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	185.000	L.F.
797-05.53	8IN PVC GRAVITY SEWER 12FT-18FT DEPTH	125.000	L.F.

Contract ID CNX142 - JEFFERSON

Item No.	Description	Quantity	Units
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	2.000	EACH
797-07.07	48IN MANHOLE 14FT-16FT DEPTH	1.000	EACH
797-10.02	CONNECT 8IN SEWER TO EXIST. MANHOLE	2.000	EACH
797-11.38	BY-PASS PUMPING	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX094 - JEFFERSON

Contract ID: CNX094

Letting Date: March 31, 2023 10:00 AM

Projects: 45014-3207-94
45014-8207-14

STP/HSIP-92(26)
STP/HSIP-92(26)

Counties: JEFFERSON

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 92 from near Dumplin Valley Road (L.M. 13.15) to U.S. 11E (S.R. 34) (L.M. 18.34).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	15.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,495.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,934.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	80.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,540.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	31.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	12,891.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	4.700	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,052.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	142.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	71.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,929.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	15.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	325.000	EACH

Contract ID CNX094 - JEFFERSON

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	464.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	515.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,304.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	100.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	677.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	83.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,372.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	5.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	6.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.300	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	25.700	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	2,661.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX119 - JEFFERSON & SEVIER

Contract ID: CNX119

Letting Date: March 31, 2023 10:00 AM

Projects: 45007-3219-14
78005-3241-14

STP/HPP-35(75)
STP/HPP-35(75)

Counties: JEFFERSON, SEVIER

District:

DBE Goal Percent: 8.50

Description: The grading, drainage, construction of a concrete box bridge and paving on U.S. 411 (S.R. 35, Newport Highway) from near Sims Road in Sevier County (L.M. 24.26) to near S.R. 92 in Jefferson County (L.M. 1.11).

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	7,180.000	HOUR
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 3C)	(1)	LS
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 80)	(1)	LS
202-06.03	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 12)	(1)	LS
202-06.04	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 14)	(1)	LS
202-06.05	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 15)	(1)	LS
202-06.06	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 17A)	(1)	LS
202-06.07	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 19)	(1)	LS
202-06.08	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 32)	(1)	LS
202-06.09	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.	(1)	LS

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
202-06.10	37) REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 42)	(1)	LS
202-06.11	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 43)	(1)	LS
202-06.12	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 44B)	(1)	LS
202-06.13	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 47)	(1)	LS
202-06.14	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 47A)	(1)	LS
202-06.15	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 49)	(1)	LS
202-06.16	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 50)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,472,597.000	C.Y.
203-01.11	PRESPLITTING OF ROCK EXCAVATION	9,606.000	S.Y.
203-01.29	ROCK EXCAVATION	170,685.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	159,727.000	TON
203-04	PLACING AND SPREADING TOPSOIL	59,339.000	C.Y.
203-05	UNDERCUTTING	21,659.000	C.Y.
203-06	WATER	6,423.000	M.G.
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)	3,274.000	C.Y.
203-20.01	CHANNEL SUBSTRATE	1,988.000	C.Y.
204-08	FOUNDATION FILL MATERIAL	2,957.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	60.000	C.Y.
209-02.03	8" TEMPORARY SLOPE DRAIN	126.000	L.F.
209-02.05	12" TEMPORARY SLOPE DRAIN	139.000	L.F.
209-02.06	15" TEMPORARY SLOPE DRAIN	43.000	L.F.
209-02.07	18" TEMPORARY SLOPE DRAIN	3,406.000	L.F.
209-03.20	FILTER SOCK (8 INCH)	1,200.000	L.F.
209-03.21	FILTER SOCK (12 INCH)	15,510.000	L.F.
209-03.22	FILTER SOCK (18 INCH)	10,507.000	L.F.

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
209-03.99	PROTECTED AREA MARKER (WHITE WITH DECAL)	8.000	EACH
209-05	SEDIMENT REMOVAL	7,393.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	119,410.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	74,438.000	L.F.
209-08.07	ROCK CHECK DAM	177.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	147.000	EACH
209-08.09	FILTER SOCK CHECK DAM	54.000	EACH
209-09.01	SANDBAGS	3,300.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	11.000	EACH
209-10.20	TEMPORARY SEDIMENT TRAP	2,004.000	C.Y.
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	88.000	S.Y.
209-40.34	CATCH BASIN PROTECTION (TYPE E)	2.000	EACH
209-65.03	TEMPORARY DIVERSION CHANNEL	3,076.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	238,531.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	14,544.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	23,128.000	TON
303-10.07	MINERAL AGGREGATE (SIZE 4)	2,912.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,447.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	2,868.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	17,934.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	26,734.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	15,011.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2,458.900	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	786.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,894.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	2,304.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	8,801.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN	6.970	L.M.

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
	WIDTH)		
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	151.000	TON
604-01.01	CLASS A CONCRETE (ROADWAY)	2,584.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	430,410.000	LB.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	53.000	L.F.
607-03.03	18" CONCRETE PIPE CULVERT (CLASS IV)	366.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	16.000	L.F.
607-05.03	24" CONCRETE PIPE CULVERT (CLASS IV)	132.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	340.000	L.F.
607-06.05	30" CONCRETE PIPE CULVERT(CLASS IV)JACKED- IN-PLACE	47.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	670.000	L.F.
607-07.03	36" CONCRETE PIPE CULVERT (CLASS IV)	108.000	L.F.
607-08.03	42" CONCRETE PIPE CULVERT (CLASS IV)	466.000	L.F.
607-08.05	42" CONCRETE PIPE CULVERT(CLASS IV)JACKED- IN-PLACE	117.000	L.F.
607-09.03	48" CONCRETE PIPE CULVERT (CLASS IV)	185.000	L.F.
607-11.04	60" CONCRETE PIPE CULVERT (CLASS IV)	41.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	408.000	L.F.
607-39.04	30" PIPE CULVERT (SIDE DRAIN)	176.000	L.F.
607-39.06	42" PIPE CULVERT (SIDE DRAIN)	53.000	L.F.
607-41.02	15" SLOPE DRAIN PIPE	393.000	L.F.
607-41.03	18" SLOPE DRAIN PIPE	173.000	L.F.
607-41.04	24" SLOPE DRAIN PIPE	586.000	L.F.
611-02.04	SPRING DRAIN BOX, TYPE 3A	1.000	EACH
611-02.10	JUNCTION BOX, TYPE 1	2.000	EACH
611-02.11	JUNCTION BOX, TYPE 2	2.000	EACH
611-02.13	JUNCTION BOX, TYPE 4	1.000	EACH
611-02.42	60IN ROUND JUNCTION BOX	2.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	75.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	3,334.000	LB.

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
611-07.31	18IN ENDWALL (SIDE DRAIN)	20.000	EACH
611-07.33	30IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.35	42IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	8.000	EACH
611-07.64	36IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.70	48IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	194.000	L.F.
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING	837.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	21,174.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	17.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	24.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	24.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	19.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	4.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	24,627.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	146.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	450.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	8,783.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	24,727.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	14,941.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	29,584.000	L.F.
710-05	LATERAL UNDERDRAIN	4,001.000	L.F.
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)	20.000	EACH
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	45.000	EACH
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	9.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	84.000	EACH

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
710-10.01	4" PERFORATED PLASTIC PIPE	750.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,130.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	777.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	51.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	46.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	12.000	EACH
712-06	SIGNS (CONSTRUCTION)	926.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	901.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	5,200.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	7.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,096.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	244.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	176.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	4.000	EACH
713-15.05	INSTALLATION OF FLAT SHEET SIGN ON EXISTING SUPPORT	4.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.07	END OF ROADWAY SIGN AND SUPPORT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	541.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	514.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	290.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	31.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	3.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.900	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	5.300	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	47,773.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	94,551.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	22,226.000	L.F.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	142,793.000	L.F.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	16,454.000	L.F.
801-01	SEEDING (WITH MULCH)	1,081.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	4,016.000	UNIT
801-01.10	SEEDING (WITH BONDED FIBER MATRIX)	54.000	UNIT
801-01.37	NATVE SEED MX ENCAPSULATION & CLEAR ZONE	2.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	2.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	3,152.000	UNIT
801-02.15	FERTILIZER	81.000	TON
801-03	WATER (SEEDING & SODDING)	826.000	M.G.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	81.000	TON
802-01.01	TREES (QUERCUS PALUSTRIS) (1.5 - 2" CAL. B&B)	24.000	EACH
802-01.02	TREES (LIRIODENDRON TULIPI) (1.5 - 2" CAL. B&B)	24.000	EACH
802-01.26	TREES (DESCRIPTION) (SYCAMORE (PLATANUS OCCIDENTALIS)	24.000	EACH
802-01.29	TREES (DESCRIPTION) (WHITE OAK (QUERCUS ALBA)	24.000	EACH
802-01.37	TREES (DESCRIPTION) (PIN OAK (QUERCUS PALUSTRIS)	24.000	EACH
803-01	SODDING (NEW SOD)	1,156.000	S.Y.
805-01.01	TURF REINFORCEMENT MAT (CLASS I)	3,028.000	S.Y.
805-12.01	EROSION CONTROL BLANKET (TYPE I)	101,074.000	S.Y.

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
805-12.02	EROSION CONTROL BLANKET (TYPE II)	249,828.000	S.Y.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	6,753.000	S.Y.
805-12.08	700 GRAM COIR FIBER EROSION BLANKET	223.000	S.Y.
806-02.03	PROJECT MOWING	14.000	CYCL
303-01.02	GRANULAR BACKFILL (BRIDGES)	10,338.000	TON
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	3,713.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	500,520.000	LB.
204-06.01	FLOWABLE FILL (GENERAL)	700.000	C.Y.
790-01.04	POLE 30FT CLASS 5 WOOD	1.000	EACH
790-03.03	POLE 40FT CLASS 4 WOOD	4.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	25.000	EACH
790-05.01	POLE 50FT CLASS 1 WOOD	18.000	EACH
790-06.01	POLE 55FT CLASS 1 WOOD	13.000	EACH
790-06.07	POLE 55FT CLASS H1 METAL	1.000	EACH
790-07.01	POLE 60FT CLASS 1 WOOD	5.000	EACH
790-08.01	POLE 65FT CLASS 2 WOOD	2.000	EACH
790-20.01	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (65FT CLASS 1 METAL)	1.000	EACH
790-21.01	1PH SGL PRIMARY SUPPORT 15KV	3.000	EACH
790-21.05	1PH DBL PRIMARY SUPPORT 15KV	1.000	EACH
790-21.08	1PH DEADEND 15KV	1.000	EACH
790-21.09	1PH PRIMARY TAP 15KV	14.000	EACH
790-21.10	1PH VERTICAL DDE 15KV	7.000	EACH
790-23.07	2PH CROSSARM CONST DEADEND (SGL) 15KV	1.000	EACH
790-25.01	3PH CROSSARM SGL 15KV	23.000	EACH
790-25.10	3PH CROSSARM DBL PRIM SUPPORT 15KV	9.000	EACH
790-25.17	3PH VERTICAL DEADEND LARGE ANGLE 15KV	1.000	EACH
790-25.19	3PH VERTICAL DEADEND 15KV	1.000	EACH
790-25.21	3PH CROSSARM DEADEND SGL 15KV	19.000	EACH
790-25.23	3PH CROSSARM DDE 15KV	13.000	EACH

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
790-26.17	3PH VERTICAL MED ANGLE 25KV	1.000	EACH
790-26.21	3PH VERTICAL DDE ANGLE 25KV	1.000	EACH
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	129.000	L.F.
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	8.000	L.F.
790-31.02	SERVICE ASSEMBLY-POLE TYPE	4.000	EACH
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	77.000	EACH
790-32.06	DOWN GUY - INSULATED	35.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	7.000	EACH
790-33.02	EXPANDING TYPE ANCHOR 10,000LB-12,000LB	45.000	EACH
790-33.27	SCREW TYPE ANCHOR 32,000LB	21.000	EACH
790-40.01	OH COND 4 7/1 ACSR SWANATE	966.000	L.F.
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	15,236.000	L.F.
790-40.06	OH COND 4/0 6/1 ACSR PENGUIN	5,184.000	L.F.
790-40.13	OH COND 397.5 26/7 ACSR IBIS	15,552.000	L.F.
790-43.50	SECONDARY RISER W/ 2IN CONDUIT	1.000	EACH
790-46.01	1PH TRANSFORMER	4.000	EACH
790-68.10	MISCELLANEOUS ASSEMBLIES	10.000	EACH
790-69.28	EXTENSION LINK - EPOXY -6FT	6.000	EACH
790-98.01	REMOVE WIRE	35,642.000	L.F.
790-98.02	REMOVE POLES	55.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	177.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	1.000	EACH
793-01.20	POLE 50FT CLASS 2 WOOD	2.000	EACH
793-01.41	ANCHOR 1IN	46.000	EACH
793-12.01	DIG SPLICE PIT 80 C.F.	10.000	EACH
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	65.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	340.000	L.F.
793-14.02	CONCRETE ENCASEMENT PER DUCT	680.000	L.F.
793-14.12	1 1/4IN INNERDUCT	340.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	6.000	EACH

Contract ID CNX119 - JEFFERSON & SEVIER

Item No.	Description	Quantity	Units
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	55.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	1,337.000	L.F.
795-02.01	2IN HDPE WATER LINE	80.000	L.F.
795-03.35	8IN C900 PVC WATER LINE	1,775.000	L.F.
795-03.52	8IN C900 PVC RESTRAINED JOINT WATER LINE	6,530.000	L.F.
795-05.99	FLOWABLE FILL (TRENCH PLUGS)	1.000	C.Y.
795-06.01	CONNECT TO 2IN WATER LINE	1.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	7.000	EACH
795-06.07	CONNECT TO 12IN WATER LINE	1.000	EACH
795-06.30	CUT/CAP EXISTING LINES (ALL SIZES)	7.000	EACH
795-06.31	CUT AND CAP 2IN WATER LINE	2.000	EACH
795-06.34	CUT AND CAP 8IN WATER LINE	3.000	EACH
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE	1.000	EACH
795-07.13	12IN X 8IN TAPPING SLEEVE AND VALVE	1.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	21.000	EACH
795-09.08	8IN WATER SERVICE METER ASSEMBLY	1.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	5.000	EACH
795-09.28	3/4IN COPPER SERVICE PIPE	210.000	L.F.
795-10.05	2IN AUTO AIR RELEASE VALVE ASSEMBLY	1.000	EACH
795-11.01	BLOW-OFF ASSEMBLY	1.000	EACH
795-11.02	FIRE HYDRANT ASSEMBLY	3.000	EACH
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN	7,090.000	L.F.
795-12.02	REMOVAL OF EXISTING LINE	(1)	LS
795-12.08	REMOVE WATER METER	1.000	EACH
795-13.01	DI FITTINGS	2,500.000	LB.
795-14.08	RESTORE ASPHALT	62.000	S.Y.
795-15.03	14IN STEEL CASING PIPE OPEN CUT METHOD	240.000	L.F.
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	55.000	L.F.
795-20.01	RECONNECT SERVICE ASSEMBLY	4.000	EACH

Contract ID CNX119 - JEFFERSON & SEVIER

() Item will be bid as lump sum.

Contract ID CNX140 - MAURY

Contract ID: CNX140

Letting Date: March 31, 2023 10:00 AM

Projects: 60024-3210-94

BR-STP/HIP-247(14)

Counties: MAURY

District:

DBE Goal Percent: 9.50

Description: The construction of a concrete I-beam bridge on S.R. 247 (Snow Creek Road) over Leipers Creek (L.M. 1.05), including grading, drainage and paving.

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	1,180.000	HOURL
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.21	REMOVAL OF PIPE (DESCRIPTION) (ALL EXISTING PRIVATE DRIVE/FIELD ENTRANCE SIDE DRAINS)	107.000	L.F.
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EX. ROCK WALL CHEEK END, STA. 52+04.97)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,706.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	7,861.000	TON
203-03	BORROW EXCAVATION (UNCLASSIFIED)	9,804.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	339.000	C.Y.
203-06	WATER	44.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	598.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
209-02.03	8" TEMPORARY SLOPE DRAIN	26.000	L.F.
209-05	SEDIMENT REMOVAL	113.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,184.000	L.F.
209-08.07	ROCK CHECK DAM	31.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	12.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	275.000	L.F.

Contract ID CNX140 - MAURY

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,623.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	168.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	421.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	276.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	6.500	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	22.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	395.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.600	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,424.000	S.Y.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	126.000	L.F.
621-03.02	18" TEMPORARY DRAINAGE PIPE	100.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	737.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
705-08.10	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2	6.000	EACH
706-01	GUARDRAIL REMOVED	424.000	L.F.
706-10.26	ROUNDED END ELEMENT	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,125.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	16.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	6.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	2,263.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	520.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	8.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	7.000	EACH

Contract ID CNX140 - MAURY

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	8.000	EACH
712-06	SIGNS (CONSTRUCTION)	310.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	80.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	22.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	10.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.300	L.M.
717-01	MOBILIZATION	(1)	LS
740-07.01	GEO GRID REINFORCEMENT	225.000	S.Y.
740-10.01	GEOTEXTILE (TYPE I)(SUBSURFACE DRAINAGE)	340.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	394.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	7,560.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	8,165.000	L.F.
801-01	SEEDING (WITH MULCH)	105.000	UNIT
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	8.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	126.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	4.500	UNIT
801-02.01	CROWN VETCH MIXTURE (WITHOUT MULCH)	13.000	UNIT
801-03	WATER (SEEDING & SODDING)	21.000	M.G.
802-02.43	CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)	1,192.000	EACH
802-16.01	SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)	1,192.000	EACH
802-16.03	CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 3FT LIVE STAKES)	1,193.000	EACH
802-16.04	CORNUS AMOMUM (SILKY DOGWOOD 3FT LIVE STAKES)	1,193.000	EACH
805-12.02	EROSION CONTROL BLANKET (TYPE II)	2,105.000	S.Y.
805-12.08	700 GRAM COIR FIBER EROSION BLANKET	191.000	S.Y.

Contract ID CNX140 - MAURY

Item No.	Description	Quantity	Units
920-16.01	(DESCRIPTION) (FREESTANDING STONE WALL, STA. 52+04.97)	150.000	S.F.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 60-SR247-01.05)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	221.000	C.Y.
204-03.01	WET EXCAVATION (BRIDGES)	115.000	C.Y.
204-04.01	ROCK EXCAVATION (BRIDGES)	61.000	C.Y.
204-05	ROCK DRILLING (BRIDGES)	24.000	L.F.
204-10.01	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 1 - STA. 54+93.33)	(1)	LS
204-10.02	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 2 - STA. 55+46.66)	(1)	LS
303-01.02	GRANULAR BACKFILL (BRIDGES)	44.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	36,586.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	166.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	27,359.000	LB.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	140.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	813.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	482.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	287.000	L.F.
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	14.000	EACH
615-01.02	PRESTRESSED CONCRETE I-BEAM (TYPE II)	623.000	L.F.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	381.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	103.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	45.000	L.F.
793-01.08	POLE 35FT CLASS 5 WOOD	3.000	EACH
793-01.41	ANCHOR 1IN	3.000	EACH
793-11.17	COMPOSITE HANDHOLE 5FTX3FTX3FT	2.000	EACH
793-13.07	4IN SCHEDULE 40 PVC	3,090.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	1,545.000	L.F.
793-14.19	4IN SCH 80 ORANGE FLEXPipe	142.000	L.F.

Contract ID CNX140 - MAURY

Item No.	Description	Quantity	Units
793-16.04	DIRECTIONAL BORE 4IN/FLEX SLEEVE	142.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	3.000	EACH
795-02.35	10IN HDPE WATER LINE (HDD)	350.000	L.F.
795-03.04	4IN PVC WATER LINE	1,445.000	L.F.
795-06.03	CONNECT TO 4IN WATER LINE	2.000	EACH
795-06.32	CUT AND CAP 4IN WATER LINE	2.000	EACH
795-08.03	4IN GATE VALVE ASSEMBLY	4.000	EACH
795-13.01	DI FITTINGS	1,000.000	LB.

() Item will be bid as lump sum.

Contract ID CNX030 - MAURY

Contract ID: CNX030

Letting Date: March 31, 2023 10:00 AM

Projects: 60100-3212-14

NH-SIP-396(6)

Counties: MAURY

District:

DBE Goal Percent: 9.00

Description: The interchange improvements on S.R. 396 at Kedron Road in Spring Hill, including grading, drainage, signals, construction of a concrete box bridge and paving with Portland Cement Concrete.

Contract Time: DT - 4/30/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	11,594.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,816.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	698.155	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	70.000	C.Y.
209-05	SEDIMENT REMOVAL	192.049	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,064.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,510.400	L.F.
209-08.07	ROCK CHECK DAM	6.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	6.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	485.580	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	82.000	TON
303-01.02	GRANULAR BACKFILL (BRIDGES)	47.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	85.000	TON
313-03	TREATED PERMEABLE BASE	3,199.533	S.Y.
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	2,867.089	S.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,230.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH

Contract ID CNX030 - MAURY

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,101.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	10.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	1,490.000	L.F.
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	8.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	3,730.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	104.500	EACH
712-04.50	BARRIER RAIL DELINEATOR	189.500	EACH
712-05.01	WARNING LIGHTS (TYPE A)	84.500	EACH
712-06	SIGNS (CONSTRUCTION)	636.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
712-09.01	REMOVABLE PAVEMENT MARKING LINE	3,730.000	L.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	15.000	S.F.
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W3-3, 30"X30")	8.000	EACH
713-16.41	RELOCATE SIGN	(1)	LS
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	26.133	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	244.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,040.000	L.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	244.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (WORDS AND SYMBOLS)	24.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	1.868	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.588	L.M.
716-09.87	CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS	18.000	EACH

Contract ID CNX030 - MAURY

Item No.	Description	Quantity	Units
716-09.88	CONTRAST PAVEMENT MARKING 8"	0.277	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.671	L.M.
716-13.03	SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)	722.400	L.F.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.11	SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)	6.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	4.000	EACH
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)	5.000	EACH
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	2.000	EACH
730-03.33	FIBER OPTIC SPLICE FUSION	2.000	EACH
730-03.36	FIBER SPLICE ENCLOSURE (DESCRIPTION) (48F)	2.000	EACH
730-03.42	ETHERNET SWITCH (DESCRIPTION) (FIELD SWITCH LAYER 2)	2.000	EACH
730-03.50	FIBER OPTIC CABLE (48F)	1,500.000	L.F.
730-03.55	FIBER OPTIC DROP CABLE (6F)	100.000	L.F.
730-05.01	ELECTRICAL SERVICE CONNECTION	2.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,850.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	1,180.000	L.F.
730-12.03	CONDUIT 3" DIAMETER (PVC SCHEDULE 40)	260.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	125.000	L.F.
730-12.14	CONDUIT 3" DIAMETER (JACK AND BORE)	340.000	L.F.
730-13.07	VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)	6.000	EACH
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - ADVANCE)	4.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - STOP LINE)	6.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	2.000	EACH
730-16.04	CONTROLLER (ATC)	2.000	EACH
730-23.88	CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	1.000	EACH

Contract ID CNX030 - MAURY

Item No.	Description	Quantity	Units
730-25.11	CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')	1.000	EACH
730-25.14	CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')	1.000	EACH
730-25.16	CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')	1.000	EACH
730-25.18	CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	13,751.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	3,926.400	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	5.448	UNIT
801-02	SEEDING (WITHOUT MULCH)	134.154	UNIT
801-03	WATER (SEEDING & SODDING)	21.592	M.G.
803-01	SODDING (NEW SOD)	13,665.000	S.Y.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	13,663.711	S.Y.
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	75.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	7,474.000	LB.

() Item will be bid as lump sum.

Contract ID CNX001 - MAURY

Contract ID: CNX001

Letting Date: March 31, 2023 10:00 AM

Projects: 60ACIT-S3-002

N/A

Counties: MAURY

District:

DBE Goal Percent:

Description: The grading, drainage and paving on a S.I.A. route and U.S. 43 (S.R. 6) serving Project Leeward.

Contract Time: DT - 5/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	95,011.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	3,292.000	TON
203-04	PLACING AND SPREADING TOPSOIL	7,062.000	C.Y.
203-05	UNDERCUTTING	1,867.000	C.Y.
203-06	WATER	134.000	M.G.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	15.000	C.Y.
209-05	SEDIMENT REMOVAL	670.000	C.Y.
209-06.01	PERMEABLE PLASTIC DITCH BERM	1,330.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	11,441.000	L.F.
209-08.07	ROCK CHECK DAM	37.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	32.000	EACH
209-40.30	CATCH BASIN PROTECTION (TYPE A)	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	11,042.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	66.800	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	2,459.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,762.000	TON

Contract ID CNX001 - MAURY

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	21.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	75.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	13.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	42.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,016.000	TON
607-03.30	18" PIPE CULVERT	53.000	L.F.
607-05.30	24" PIPE CULVERT	78.000	L.F.
607-06.30	30" PIPE CULVERT	139.000	L.F.
607-09.30	48" PIPE CULVERT	49.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	144.000	L.F.
611-07.05	CLASS A CONCRETE (DISSIPATOR)	25.500	C.Y.
611-07.06	STEEL BAR REINFORCEMENT (DISSIPATOR)	7,775.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.70	48IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	150.000	L.F.
701-02.02	CONCRETE DRIVEWAY (8")	4,518.000	S.F.
707-03.01	STOCK FENCE	50.000	L.F.
707-04	WATER CROSSING	6.000	L.F.
707-06.05	REMOVAL OF FENCE (DESCRIPTION) (WOVEN WIRE)	(1)	LS
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	4.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	40.250	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	473.400	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	56.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	696.000	TON

Contract ID CNX001 - MAURY

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-05.01	WARNING LIGHTS (TYPE A)	1.000	EACH
712-06	SIGNS (CONSTRUCTION)	66.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,330.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	166.500	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	40.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.04	INSTALLATION OF LETTERS & ARROWS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	1.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	48.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.840	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,116.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	4,105.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	1,116.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	741.000	UNIT
801-03	WATER (SEEDING & SODDING)	25.000	M.G.
803-01	SODDING (NEW SOD)	24,992.000	S.Y.
806-02.03	PROJECT MOWING	2.000	CYCL
795-03.06	8IN PVC WATER LINE	1,900.000	L.F.
795-06.04	CONNECT TO 6IN WATER LINE	1.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	1.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	3.000	EACH
795-10.03	1IN AUTO AIR RELEASE VALVE ASSEMBLY	1.000	EACH
795-12.02	REMOVAL OF EXISTING LINE	(1)	LS
795-13.01	DI FITTINGS	650.000	LB.

Contract ID CNX001 - MAURY

() Item will be bid as lump sum.

Contract ID CNX076 - MONROE

Contract ID: CNX076

Letting Date: March 31, 2023 10:00 AM

Projects: 62945-3499-94

HSIP-6200(27)

Counties: MONROE

District:

DBE Goal Percent: 6.50

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	5.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	150.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	20.000	S.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	50.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
706-01	GUARDRAIL REMOVED	175.000	L.F.
706-10.26	ROUNDED END ELEMENT	10.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	8.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,704.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	3,933.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	12,558.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,462.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	2,088.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	115.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	20.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	495.000	L.F.

Contract ID CNX076 - MONROE

Item No.	Description	Quantity	Units
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	20.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	95.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,955.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX136 - MONTGOMERY

Contract ID: CNX136

Letting Date: March 31, 2023 10:00 AM

Projects: 63037-3229-94

HSIP-236(7)

Counties: MONTGOMERY

District:

DBE Goal Percent: 6.00

Description: The miscellaneous safety improvements on S.R. 236 from Tobacco Road (L.M. 1.37) to Needmore Road (L.M. 4.94), including resurfacing.

Contract Time: DT - 4/30/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	13.000	S.Y.
209-03.20	FILTER SOCK (8 INCH)	1,100.000	L.F.
209-05	SEDIMENT REMOVAL	3.500	C.Y.
209-09.43	CURB INLET PROTECTION (TYPE 4)	6.000	EACH
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	55.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.350	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	200.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	32.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	480.000	S.Y.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	150.000	S.F.
702-01	CONCRETE CURB	10.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	20.000	EACH
712-06	SIGNS (CONSTRUCTION)	210.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	10.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)	42.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS

Contract ID CNX136 - MONTGOMERY

Item No.	Description	Quantity	Units
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	1.000	EACH
713-16.22	SIGNS (DESCRIPTION) (S5-2, 24"X30")	4.000	EACH
713-16.23	SIGNS (DESCRIPTION) (S1-1, 36"X36")	4.000	EACH
713-16.24	SIGNS (DESCRIPTION) (W16-2aP, 30"X18")	2.000	EACH
713-16.25	SIGNS (DESCRIPTION) (W16-9P, 30"X18")	2.000	EACH
713-16.26	SIGNS (DESCRIPTION) (W3-3, 36"X36")	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	15.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	10.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	10.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	60.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	20.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	100.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	500.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.270	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	250.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	5.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	5.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	500.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	780.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	180.000	L.F.

Contract ID CNX136 - MONTGOMERY

Item No.	Description	Quantity	Units
730-12.14	CONDUIT 3" DIAMETER (JACK AND BORE)	215.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - STOP LINE)	3.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - ADVANCE)	2.000	EACH
730-15.07	CABINET (DESCRIPTION) (POLE MOUNTED SCHOOL FLASHER)	2.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-16.14	CONTROLLER (DESCRIPTION) (SCHOOL ZONE)	2.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (8' HEIGHT)	1.000	EACH
730-23.88	CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	1.000	EACH
730-24.88	CANTILEVER SIGNAL SUPPORT (2 @ 40' & 65')	1.000	EACH
730-25.01	CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	2.000	EACH
730-26.06	PEDESTRIAN PUSHBUTTON POST	1.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	2.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
730-50.30	SCHOOL SPEED LIMIT FLASHING ASSEMBLY (SOLAR POWERED)	4.000	EACH
801-01	SEEDING (WITH MULCH)	2.000	UNIT
801-03	WATER (SEEDING & SODDING)	2.000	M.G.

() Item will be bid as lump sum.

Contract ID CNX083 - MORGAN

Contract ID: CNX083

Letting Date: March 31, 2023 10:00 AM

Projects: 65S329-F3-003
65S329-F8-002

STP/HSIP-329(11)
STP/HSIP-329(11)

Counties: MORGAN

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 329 from near S.R. 62 (L.M. 0.00) to near U.S. 27 (S.R. 29) (L.M. 9.71).

Contract Time: CD - 35 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	20.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,292.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	103.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	98.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	541.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	641.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	641.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	225.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	3,610.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	16.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	39.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	110.000	L.F.
717-01	MOBILIZATION	(1)	LS
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	6,466.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	6,466.000	TON

Contract ID CNX083 - MORGAN

() Item will be bid as lump sum.

Contract ID CNX126 - OVERTON

Contract ID: CNX126

Letting Date: March 31, 2023 10:00 AM

Projects: 67PARK-M8-002

N/A

Counties: OVERTON

District:

DBE Goal Percent:

Description: The resurfacing on Beech Road in Standing Stone State Park from S.R. 136 (L.M. 0.00) to near Walnut Lane (L.M. 3.22).

Contract Time: CD - 50 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.400	L.M.
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	3,159.000	TON
403-02.01	TRACKLESS TACK COAT	13.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,154.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	183.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	12.000	L.F.
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	12.600	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX087 - PERRY

Contract ID: CNX087

Letting Date: March 31, 2023 10:00 AM

Projects: 68S438-F8-002

STP-438(10)

Counties: PERRY

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 438 from U.S. 412 (S.R. 20) (L.M. 0.00) to east of the bridge over Spring Creek (L.M. 6.00).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	397.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	200.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	30.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	121.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,113.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,940.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.000	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,160.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	528.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	528.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	132.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	366.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	24.000	L.M.

Contract ID CNX087 - PERRY

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX128 - PUTNAM

Contract ID: CNX128

Letting Date: March 31, 2023 10:00 AM

Projects: 71S111-F3-002
71S111-F8-002
71S111-M3-003

NH/HSIP-111(124)
NH/HSIP-111(124)
NH/HSIP-111(124)

Counties: PUTNAM

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 111 from north of South Jefferson Avenue (L.M. 2.03) to near U.S. 70N (S.R. 24) (L.M. 5.27), including bridge expansion joint repair.

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	852.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	15,206.000	S.Y.
403-02.01	TRACKLESS TACK COAT	76.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,993.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	8,658.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	6.400	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	13,731.000	TON
501-01.42	PARTIAL DEPTH PCC PAVEMENT REPAIR	2.000	S.Y.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	412.500	L.F.
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	1,208.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	87.500	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	50.000	L.F.
706-06.03	RADIUS RAIL	125.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH

Contract ID CNX128 - PUTNAM

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	182.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	52.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,062.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (RESERVED HANDICAP PARKING (R7-8))	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (VAN ACCESSIBLE PLAQUE (R7-8B))	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	457.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	285.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	742.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	155.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	410.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	37.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,145.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	125.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	5.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING ("TO")	2.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING ("WEST")	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	8.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	330.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY)	1.000	EACH

Contract ID CNX128 - PUTNAM

Item No.	Description	Quantity	Units
	ARROW)		
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	51.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	7.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	16.300	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	2.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	655.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	2,091.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	2,385.000	L.F.
730-14.03	LOOP WIRE	9,534.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	40.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX124 - PUTNAM

Contract ID: CNX124

Letting Date: March 31, 2023 10:00 AM

Projects: 71S136-F8-002

STP-136(27)

Counties: PUTNAM

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 136 from Whiteaker Springs Road (L.M. 7.00) to Bear Creek Road (L.M. 8.98).

Contract Time: CD - 50 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	4.000	L.M.
403-02.01	TRACKLESS TACK COAT	13.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	2.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	1,940.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	3.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,856.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	580.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	131.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	131.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	92.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	116.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	7.900	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	7.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	261.000	L.F.

Contract ID CNX124 - PUTNAM

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX104 - RUTHERFORD

Contract ID: CNX104

Letting Date: March 31, 2023 10:00 AM

Projects: 75S096-F3-002
75S096-L8-006
75S096-M8-002

HSIP-96(67)
HSIP-96(67)
HSIP-96(67)

Counties: RUTHERFORD

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 96 from Carol Drive (L.M. 6.45) to near I-24 (L.M. 9.50).

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.120	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	183.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	57.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	11,122.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,960.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	1.000	EACH
701-02.01	CONCRETE CURB RAMP (RETROFIT)	2,024.000	S.F.
701-02.03	CONCRETE CURB RAMP	2,229.000	S.F.
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	20.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	3.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH
706-01	GUARDRAIL REMOVED	75.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	80.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,510.000	S.F.

Contract ID CNX104 - RUTHERFORD

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	18.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	35.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	200.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	17.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	45.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.90	RESET GROUND MOUNTED SIGN	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	202.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	1,006.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	65.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	970.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	65.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	685.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	3,642.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.690	L.M.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE) (YELLOW)	1.050	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	10.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (WEST)	4.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	42.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	17.560	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	470.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	380.000	L.F.

Contract ID CNX104 - RUTHERFORD

Item No.	Description	Quantity	Units
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	250.000	L.F.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	4.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.750	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	6,382.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,185.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	463.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	11.000	EACH
730-02.42	SIGNAL HEAD MODIFICATION (DESCRIPTION) (DESCRIPTION)	4.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,800.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	400.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	1,000.000	L.F.
730-14.02	SAW SLOT	19,537.000	L.F.
730-14.03	LOOP WIRE	75,400.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX092 - RUTHERFORD

Contract ID: CNX092

Letting Date: March 31, 2023 10:00 AM

Projects: 75I024-F3-004

HSIP-I-24-2(187)

Counties: RUTHERFORD

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on I-24 near MM 95 (L.M. 31.80 - 32.01).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
705-80.18	CABLE BARRIER TERMINAL	2.000	EACH
705-80.21	LONGITUDINAL CABLE BARRIER CABLE	4,090.000	L.F.
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	2.000	EACH
706-80.19	CABLE BARRIER (REMOVAL)	1,980.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	200.000	S.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	16.000	EACH
713-16.20	SIGNS (DESCRIPTION) (POSTED SPEED 70MPH R2-1)	2.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX082 - RUTHERFORD

Contract ID: CNX082

Letting Date: March 31, 2023 10:00 AM

Projects: 75S001-F3-003
75S001-F8-003
75S001-M3-004

NH/HSIP-1(474)
NH/HSIP-1(474)
NH/HSIP-1(474)

Counties: RUTHERFORD

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 70S (S.R. 1) from west of Murray-Kittrell Road (L.M. 24.80) to the Cannon County line (L.M. 29.66), including bridge deck repair and thin epoxy overlay.

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.440	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,573.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	400.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	107.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	16,233.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	18.660	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,080.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	18.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	18.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	18.000	EACH
706-01	GUARDRAIL REMOVED	900.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	101.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,066.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH

Contract ID CNX082 - RUTHERFORD

Item No.	Description	Quantity	Units
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-02.11	REMOVAL OF EXISTING DELINEATORS	63.000	EACH
713-02.34	DELINEATORS (ALL)	98.000	EACH
713-16.20	SIGNS (DESCRIPTION) (OM-3R)	7.000	EACH
713-16.21	SIGNS (DESCRIPTION) (OM-3L)	1.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	50.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	642.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	692.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	46.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	432.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	12.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,803.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.210	L.M.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	126.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.870	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.020	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.167	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.870	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,168.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	10.000	S.Y.
604-10.53	CONCRETE REPAIRS	10.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,240.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX098 - RUTHERFORD

Contract ID: CNX098

Letting Date: March 31, 2023 10:00 AM

Projects: 75S010-F8-003
75S010-M3-004

NH-10(92)
NA

Counties: RUTHERFORD

District:

DBE Goal Percent: 5.50

Description: The resurfacing on U.S. 231 (S.R. 10) from the Bedford County line (L.M. 0.00) to S.R. 269 East (L.M. 4.29), including bridge deck repair and thin epoxy overlay.

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	17.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,273.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	600.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	91.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	8.600	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	13,880.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	17.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	13,749.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,898.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.11	REMOVAL OF EXISTING DELINEATORS	84.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	42.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	42.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	50.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	570.000	EACH

Contract ID CNX098 - RUTHERFORD

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	620.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	236.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	15.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	900.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	120.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	19.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	2.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	20.000	L.F.
730-14.02	SAW SLOT	500.000	L.F.
730-14.03	LOOP WIRE	1,500.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	25.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	452.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNX144 - RUTHERFORD

Contract ID: CNX144

Letting Date: March 31, 2023 10:00 AM

Projects: 75SVAR-F8-002

STP-7500(31)

Counties: RUTHERFORD

District:

DBE Goal Percent: 8.50

Description: The removal of Portland Cement Concrete and repaving on S.R. 266 at the intersections of Weakley Lane (L.M. 4.76) and S.R. 102 (Nissan Drive/Jefferson Pike) (L.M. 5.01), and on S.R. 102 at Enon Springs Road (L.M. 11.49).

Contract Time: DT - 11/30/2023

Item No.	Description	Quantity	Units
202-03.02	REMOVAL OF RIGID PAVEMENT	1,382.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	250.000	TON
307-04.01	ASPHALT CONCRETE MIX (PG82-22) (BPMB-HM) GRADING A	1,177.000	TON
307-04.08	ASPHALT CONCRETE MIX (PG82-22) (BPMB-HM) GRADING B-M2	1,623.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	13.000	TON
411-04.10	ACS MIX(PG82-22) GRADING D	1,257.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	911.000	TON
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	18,960.000	L.F.
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	2.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	8.000	EACH
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	130.000	L.F.
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	1,315.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,168.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	168.000	L.F.

Contract ID CNX144 - RUTHERFORD

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	11,400.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	7.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	24.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	31.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	30.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	45.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	373.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	300.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.000	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.04	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	(1)	LS
730-14.02	SAW SLOT	6,400.000	L.F.
730-14.03	LOOP WIRE	14,100.000	L.F.
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNX035 - SCOTT

Contract ID: CNX035

Letting Date: March 31, 2023 10:00 AM

Projects: 76003-3261-94

HSIP-63(59)

Counties: SCOTT

District:

DBE Goal Percent: 8.50

Description: The grading, drainage and paving on S.R. 63 from west of S.R. 456 (L.M. 6.05) to east of Norma Road (L.M. 9.17).

Contract Time: DT - 5/15/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
106-04.01	SMPLNG & TSTNG OF POTENTIALLY ACIDIC MAT.	90.000	EACH
109-10.01	TRAINEE	1,680.000	HOUR
201-01	CLEARING AND GRUBBING	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (DESCRIPTION, STA.)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	63,368.000	C.Y.
203-01.07	RD & DRNG EXCV (ACID PRODUCING- OFF SITE DISPOSAL)	3,600.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	3,579.000	C.Y.
203-05	UNDERCUTTING	725.000	C.Y.
203-06	WATER	148.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	2,711.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	2.700	L.M.
209-02.03	8" TEMPORARY SLOPE DRAIN	1,408.000	L.F.
209-02.05	12" TEMPORARY SLOPE DRAIN	935.000	L.F.
209-02.07	18" TEMPORARY SLOPE DRAIN	405.000	L.F.
209-03.20	FILTER SOCK (8 INCH)	2,000.000	L.F.
209-05	SEDIMENT REMOVAL	850.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	26,430.000	L.F.
209-08.07	ROCK CHECK DAM	37.000	EACH

Contract ID CNX035 - SCOTT

Item No.	Description	Quantity	Units
209-08.08	ENHANCED ROCK CHECK DAM	15.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	21.000	EACH
209-40.45	CATCH BASIN FILTER ASSEMBLY(TYPE 5)	1.000	EACH
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	5.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	18,140.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	62.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	70.000	TON
303-10.02	MINERAL AGGREGATE (SIZE 2)	1,315.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,499.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,562.000	TON
307-01.20	ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S	992.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	36.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	24.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	843.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	2,493.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	2.700	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	3.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,230.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	1,465.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	147.000	L.F.
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)	116.000	L.F.
611-07.36	48IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	10.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	11.000	EACH
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	1.000	EACH

Contract ID CNX035 - SCOTT

Item No.	Description	Quantity	Units
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	4.000	EACH
621-03.05	36" TEMPORARY DRAINAGE PIPE	57.000	L.F.
702-03	CONCRETE COMBINED CURB & GUTTER	543.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,320.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
706-10.26	ROUNDED END ELEMENT	3.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,900.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	575.000	L.F.
710-05	LATERAL UNDERDRAIN	20.000	L.F.
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	3.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	9,785.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	245.000	EACH
712-06	SIGNS (CONSTRUCTION)	995.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	562.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	510.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	52.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	100.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	230.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	395.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	21.000	EACH
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000	EACH
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	12.000	EACH

Contract ID CNX035 - SCOTT

Item No.	Description	Quantity	Units
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	9.000	L.M.
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	230.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	395.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	23.000	EACH
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)	2,011.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,878.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,716.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	5,500.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	60.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	1,317.000	UNIT
801-01.36	SPECIAL WETLAND SEED MIXTURE	95.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	658.000	UNIT
801-03	WATER (SEEDING & SODDING)	198.000	M.G.
802-11.02	ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)	13.000	EACH
802-11.18	LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)	13.000	EACH
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	13.000	EACH
802-11.30	QUERCUS BICOLOR (SWAMP WHITE OAK 2-5FT CNTNR GRWN)	13.000	EACH
802-11.68	ULMUS ALATA (WINGED ELM 2-5FT CNTNR GRWN)	12.000	EACH
802-11.69	QUERCUS ACUTISSIMA (SAWTOOTH OAK 2-5 FT CNTNR GRWN)	11.000	EACH
805-12.02	EROSION CONTROL BLANKET (TYPE II)	24,052.000	S.Y.
791-02.04	4IN MDPE GAS MAIN	490.000	L.F.
791-06.03	CONNECT TO 4IN EX. PE MAIN	2.000	EACH

Contract ID CNX035 - SCOTT

Item No.	Description	Quantity	Units
795-06.04	CONNECT TO 6IN WATER LINE	1.000	EACH
795-09.02	1IN WATER SERVICE METER ASSEMBLY	1.000	EACH
795-09.20	1IN PVC SERVICE PIPE	200.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX141 - SHELBY

Contract ID: CNX141

Letting Date: March 31, 2023 10:00 AM

Projects: 79S177-F3-002
79S177-M8-002

HSIP-177(40)
HSIP-177(40)

Counties: SHELBY

District:

DBE Goal Percent: 8.50

Description: The resurfacing on S.R. 177 from S.R. 57 (Popular Avenue) (L.M. 3.01) to near Raleigh-Lagrange Road (L.M. 6.00).

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	139.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	500.000	S.Y.
203-06	WATER	4.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	3.340	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	447.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	230.000	TON
403-02.01	TRACKLESS TACK COAT	63.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	9,619.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,528.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	1,380.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	5,020.000	S.F.
701-02.03	CONCRETE CURB RAMP	2,595.000	S.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,198.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	30.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (BIKE ROUTE D11-1)	34.000	EACH

Contract ID CNX141 - SHELBY

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	238.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	1,156.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	21.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	2,303.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,228.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	88.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	3,661.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	466.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	9,436.780	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	30.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	36.000	S.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	2.000	EACH
716-04.21	GREEN TEXTURED BIKE LANE	43.000	S.Y.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.108	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.108	L.M.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	3.000	EACH
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-14.02	SAW SLOT	3,295.000	L.F.
730-14.03	LOOP WIRE	7,835.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX138 - SHELBY

Contract ID: CNX138

Letting Date: March 31, 2023 10:00 AM

Projects: 79016-3230-94
 79016-8230-14
 79S057-F3-003
 79S057-M8-003

STP/HSIP-3(155)
 STP/HSIP-3(155)
 HSIP-57(89)
 HSIP-57(89)

Counties: SHELBY

District:

DBE Goal Percent: 8.50

Description: The resurfacing on S.R. 57 from near Holmes Street (L.M. 3.06) to near Perkins Road Extended (L.M. 5.68) and on U.S. 51 (S.R. 3) from L.M. 6.59 to L.M. 6.73.

Contract Time: DT - 8/31/2023

Item No.	Description	Quantity	Units
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	287.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	461.000	S.Y.
203-06	WATER	3.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.220	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	312.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	136.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	77.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
403-02.01	TRACKLESS TACK COAT	47.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	7,387.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,319.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	9,750.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	8.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	2,460.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	4,674.000	S.F.

Contract ID CNX138 - SHELBY

Item No.	Description	Quantity	Units
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	32.000	S.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	1.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	2,273.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	40.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	966.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	54.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	28.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,502.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	11.000	EACH
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	2.000	EACH
716-04.21	GREEN TEXTURED BIKE LANE	46.000	S.Y.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	9.530	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.530	L.M.
717-01	MOBILIZATION	(1)	LS
730-03.21	INSTALL PULL BOX (TYPE B)	6.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	100.000	L.F.
730-14.02	SAW SLOT	6,275.000	L.F.
730-14.03	LOOP WIRE	14,915.000	L.F.
730-26.12	PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION	4.000	EACH
730-26.14	PEDESTRIAN PUSHBUTTON ADJUSTMENT	23.000	EACH

Contract ID CNX138 - SHELBY

Item No.	Description	Quantity	Units
-----------------	--------------------	-----------------	--------------

() Item will be bid as lump sum.

Contract ID CNX085 - STEWART

Contract ID: CNX085

Letting Date: March 31, 2023 10:00 AM

Projects: 81004-3249-94
81004-4249-04

HSIP-76(117)
HSIP-76(117)

Counties: STEWART

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 79 (S.R. 76) from Shepard Hollow Road (L.M. 23.82) to the Montgomery County line (L.M. 27.91).

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	16.500	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,436.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	83.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	12,618.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	8.200	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,498.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,307.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	540.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	30.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	60.000	L.F.

Contract ID CNX085 - STEWART

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	900.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	19.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX139 - SULLIVAN

Contract ID: CNX139

Letting Date: March 31, 2023 10:00 AM

Projects: 82015-3219-94

STP-SIP-75(19)

Counties: SULLIVAN

District:

DBE Goal Percent: 7.00

Description: The grading, drainage, signals and paving on S.R. 75 from north of S.R. 357 (L.M. 3.41) to north of Centenary Road (L.M. 4.05).

Contract Time: DT - 5/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	1,680.000	HOUR
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (TRACT 3, CHAIN LINK FENCE)	(1)	LS
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (TRACT 18, CHAIN LINK FENCE)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	3,574.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	165.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	690.000	C.Y.
203-06	WATER	5.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.280	L.M.
209-05	SEDIMENT REMOVAL	73.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	5,149.000	L.F.
209-08.07	ROCK CHECK DAM	6.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	5.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	29.000	EACH
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	9.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,690.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	17.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)	1,022.000	TON

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
	GRADING A		
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	669.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	9.100	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.800	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,205.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,232.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	1,908.000	L.F.
607-11.03	60" CONCRETE PIPE CULVERT (CLASS III)	3.500	L.F.
611-01.03	MANHOLES, > 8' - 12' DEPTH	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	6.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	90.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	4.000	EACH
611-09.02	REWORK CATCHBASIN	4.000	EACH
611-09.03	CAPPING EXISTING CATCHBASIN	5.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	7.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	8.000	EACH
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	5.000	EACH
611-14.01	CATCH BASINS, TYPE 14, 0' - 4' DEPTH	1.000	EACH
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	1.000	EACH
611-14.03	CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	2.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
621-03.03	24" TEMPORARY DRAINAGE PIPE	400.000	L.F.
702-03	CONCRETE COMBINED CURB & GUTTER	150.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,189.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-01	GUARDRAIL REMOVED	76.000	L.F.
706-10.26	ROUNDED END ELEMENT	2.000	EACH
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	15.000	EACH

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	151.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,900.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	10.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	60.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	163.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	60.000	EACH
712-06	SIGNS (CONSTRUCTION)	391.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.01	REMOVABLE PAVEMENT MARKING LINE	2.600	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	1.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	175.000	LB.
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	165.000	LB.
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	143.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	542.000	LB.
713-11.21	P POST SLIP BASE	1.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	102.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	21.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)	126.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	6.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	60.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS	20.000	EACH

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
716-02.04	(MONO-DIR)(1 COLOR) PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	20.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	445.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	24.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.500	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	13,200.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.500	L.M.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	180.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	10.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	6.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	6.000	EACH
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)	9.000	EACH
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	3.000	EACH
730-03.33	FIBER OPTIC SPLICE FUSION	8.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	2.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,479.000	L.F.
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (12 FIBER SINGLE-MODE)	2,356.000	L.F.
730-08.41	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (6 FIBER DROP)	51.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	2,656.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	802.000	L.F.
730-13.02	VEHICLE DETECTOR (VIDEO)	7.000	EACH
730-15.07	CABINET (DESCRIPTION) (SCHOOL SPEED LIMIT FLASHING SIGNAL)	2.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	2.000	EACH
730-16.04	CONTROLLER (ATC)	2.000	EACH

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
730-16.14	CONTROLLER (DESCRIPTION) (SCHOOL SPEED LIMIT FLASHING SIGNAL)	2.000	EACH
730-23.64	CANTILEVER SIGNAL SUPPORT (1 ARM @ 30')	1.000	EACH
730-23.80	CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	1.000	EACH
730-24.92	CANTILEVER SIGNAL SUPPORT (2 @ 45' & 60')	1.000	EACH
730-25.07	CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')	1.000	EACH
730-25.11	CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')	1.000	EACH
730-25.12	CANTILEVER SIGNAL SUPPORT (2 @ 60' & 60')	1.000	EACH
730-25.15	CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')	1.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	2.000	EACH
730-50.30	SCHOOL SPEED LIMIT FLASHING ASSEMBLY (SOLAR POWERED)	2.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	516.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	5,312.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	3.400	UNIT
801-02	SEEDING (WITHOUT MULCH)	6.700	UNIT
801-03	WATER (SEEDING & SODDING)	592.000	M.G.
803-01	SODDING (NEW SOD)	190.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	5,328.000	S.Y.
806-02.03	PROJECT MOWING	2.000	CYCL
791-01.02	2IN STEEL GAS MAIN	10.000	L.F.
791-03.02	2IN HDPE GAS MAIN	205.000	L.F.
791-03.04	4IN HDPE GAS MAIN	2,250.000	L.F.
791-04.02	HDD 2IN PE PIPE - UNCONSOLIDATED	135.000	L.F.
791-06.02	CONNECT TO 2IN EX. PE MAIN	3.000	EACH
791-06.03	CONNECT TO 4IN EX. PE MAIN	3.000	EACH
791-07.01	2IN PE GAS VALVE ASSEMBLY	4.000	EACH
791-07.02	4IN PE GAS VALVE ASSEMBLY	2.000	EACH
791-08.07	3/4IN PE SERVICE PIPE	170.000	L.F.
791-08.17	HDD 3/4IN PE SERVICE PIPE	1.000	L.F.
791-09.05	RESTORE ASPHALT	7.000	S.Y.

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
791-09.06	RESTORE CONCRETE	1.000	S.Y.
791-10.04	RETIRE IN PLACE 2IN SERV CUT & PLUG	1.000	EACH
791-10.10	RETIRE GAS MAIN	(1)	LS
791-99.02	CLEAN UP RESTORATION & CLOSEOUT	(1)	LS
793-01.08	POLE 35FT CLASS 5 WOOD	11.000	EACH
793-01.40	ANCHOR 3/4IN	12.000	EACH
793-02.07	GUY WIRE 6.6M OR 1/4IN	2.000	EACH
793-02.08	GUY WIRE 10M OR 3/8IN	18.000	EACH
793-02.92	OVERHEAD GUY WIRE (DESCRIPTION) (6.6M OR 1/4IN)	6.000	EACH
793-03.01	25 PAIR GROUP AERIAL SPLICE	174.000	EACH
793-03.02	6M STRAND	700.000	L.F.
793-03.03	10M STRAND	525.000	L.F.
793-03.12	50 PAIR CABLE	135.000	L.F.
793-03.16	200 PAIRCABLE	430.000	L.F.
793-04.01	RELASH/DELASH CABLE	3,645.000	L.F.
793-04.06	READY ACCESS CLOSURE	17.000	EACH
793-04.08	TRANSFER AERIAL CABLE	43.000	EACH
793-04.12	UNDERGROUND SPLICE CLOSURE	12.000	EACH
793-07.07	144 FIBER(MATERIAL ONLY)	4,120.000	L.F.
793-07.17	108-144 FIBER(INSTALLATION ONLY)	4,120.000	L.F.
793-07.23	FIBER OPTIC MAINTENANCE LOOP	7.000	EACH
793-07.25	SINGLE FIBER OPTIC CABLE SPLICE	576.000	EACH
793-07.74	FIBER(144) AERIAL PRESSURIZED SPLICE CLOSURE	4.000	EACH
793-11.13	BURIED RISER GUARD	8.000	EACH
793-11.17	COMPOSITE HANDHOLE 5FTX3FTX3FT	3.000	EACH
793-12.02	REARRANGEMENT EXISTING CABLE	6.000	EACH
793-12.03	100 PAIR UG CABLE	280.000	L.F.
793-12.07	400 PAIR UG CABLE	1,705.000	L.F.
793-12.08	600 PAIR UG CABLE	2,065.000	L.F.

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
793-12.09	900 PAIR UG CABLE	745.000	L.F.
793-13.06	25 PAIR GROUP UG SPLICE	300.000	EACH
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	265.000	L.F.
793-13.27	4 DUCT FORMATION @ 36IN DEPTH	660.000	L.F.
793-13.32	6 DUCT FORMATION @ 36IN DEPTH	1,195.000	L.F.
793-14.01	SAND ENCASEMENT PER DUCT	7,340.000	L.F.
793-14.02	CONCRETE ENCASEMENT PER DUCT	3,000.000	L.F.
793-14.05	MH PRECAST 4-FT W X 8-FT L X 6-FT H	2.000	EACH
793-14.10	4IN CORE DRILL INTO MANHOLE	10.000	EACH
793-14.12	1 1/4IN INNERDUCT	4,550.000	L.F.
793-16.21	ADJUST MANHOLE LID	1.000	EACH
793-98.01	REMOVE AERIAL CABLE AND WIRE	6,620.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	12.000	EACH
793-98.05	RETIRE BURIED FACILITIES IN PLACE	3,655.000	L.F.
793-98.06	REMOVE PEDESTALS	6.000	EACH
793-98.08	REMOVE ANCHOR (ANY SIZE)	11.000	EACH
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE	40.000	L.F.
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	650.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	1,650.000	L.F.
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE	90.000	L.F.
795-01.10	12IN DIP SLIP JOINT WATER LINE	430.000	L.F.
795-06.04	CONNECT TO 6IN WATER LINE	2.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	1.000	EACH
795-06.32	CUT AND CAP 4IN WATER LINE	3.000	EACH
795-06.33	CUT AND CAP 6IN WATER LINE	3.000	EACH
795-06.34	CUT AND CAP 8IN WATER LINE	4.000	EACH
795-07.01	4IN X 4IN TAPPING SLEEVE AND VALVE	2.000	EACH
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE	1.000	EACH
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE	7.000	EACH
795-07.15	12IN X 12IN TAPPING SLEEVE AND VALVE	2.000	EACH

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
795-08.04	6IN GATE VALVE ASSEMBLY	2.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	3.000	EACH
795-08.09	12IN GATE VALVE ASSEMBLY	1.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	3.000	EACH
795-09.28	3/4IN COPPER SERVICE PIPE	40.000	L.F.
795-09.51	RECONNECT SERVICE ASSEMBLY	1.000	EACH
795-10.03	1IN AUTO AIR RELEASE VALVE ASSEMBLY	3.000	EACH
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN	2,215.000	L.F.
795-12.05	REMOVE BLOW-OFF ASSEMBLY	1.000	EACH
795-12.07	REMOVE EXISITNG VALVE	2.000	EACH
795-14.05	CONCRETE ENCASEMENT	10.000	L.F.
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	35.000	L.F.
797-02.05	3IN HDPE FORCE MAIN	269.000	L.F.
797-03.07	8IN PVC FORCE MAIN	1,195.000	L.F.
797-05.01	8IN DIP GRAVITY SEWER 0FT-6FT DEPTH	385.000	L.F.
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH	75.000	L.F.
797-06.87	OPEN CUT 8IN STEEL CASING PIPE	60.000	L.F.
797-06.90	OPEN CUT 16IN STEEL CASING PIPE	35.000	L.F.
797-07.01	48IN MANHOLE 0FT-4FT DEPTH	2.000	EACH
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	2.000	EACH
797-07.56	MANHOLE DROP CONNECTION ASSEMBLY	1.000	EACH
797-07.80	REMOVE SEWER MANHOLE	3.000	EACH
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	50.000	L.F.
797-08.08	6IN CLEAN OUT ASSEMBLY	1.000	EACH
797-09.06	4IN PLUG VALVE ASSEMBLY	1.000	EACH
797-09.19	1IN COMBO AIR RELEASE VALVE ASSEMBLY	1.000	EACH
797-09.42	CUT AND CAP 3IN FORCE MAIN	1.000	EACH
797-09.47	CUT AND CAP 8IN FORCE MAIN	2.000	EACH
797-09.52	4IN PLUG VALVE W/CHECK VALVE ASSEMBLY	1.000	EACH
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE	1.000	EACH

Contract ID CNX139 - SULLIVAN

Item No.	Description	Quantity	Units
797-10.12	CONNECT TO EXISTING PUMP STATION	1.000	EACH
797-10.15	CONNECT TO 3IN FORCE MAIN	1.000	EACH
797-11.30	RETIREIN PLACE EXISTING SEWER <8IN	1,565.000	L.F.
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	1,140.000	L.F.
797-11.35	REMOVE EXISTING SEWER 8IN-14IN	480.000	L.F.
797-11.38	BY-PASS PUMPING	(1)	LS
797-15.01	HDD 3IN HDPE CARRIER PIPE-UNCON	65.000	L.F.
797-40.01	CONCRETE ENCASEMENT	185.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX075 - UNICOI

Contract ID: CNX075

Letting Date: March 31, 2023 10:00 AM

Projects: 86945-3489-94

HSIP-8600(36)

Counties: UNICOI

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2023

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	5.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	3,875.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	16.000	S.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	225.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
706-01	GUARDRAIL REMOVED	88.000	L.F.
706-10.26	ROUNDED END ELEMENT	8.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	534.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	1,326.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	4,665.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	349.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	863.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	95.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	516.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	835.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH

Contract ID CNX075 - UNICOI

Item No.	Description	Quantity	Units
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	9.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	32.700	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.500	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	1,690.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-01.08	SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED	2.000	EACH
730-01.12	SOLAR PANEL & POWER SYSTEM UNIT	2.000	EACH
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	100.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX115 - VAN BUREN

Contract ID: CNX115

Letting Date: March 31, 2023 10:00 AM

Projects: 88PARK-M8-002

N/A

Counties: VAN BUREN

District:

DBE Goal Percent:

Description: The resurfacing on Scenic Loop Road in Fall Creek Falls State Park from Lakeside Drive (L.M. 0.00) to near the Overlook parking area (L.M. 1.57).

Contract Time: CD - 45 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	3.100	L.M.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	2,044.000	TON
403-02.01	TRACKLESS TACK COAT	14.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,198.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,187.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	260.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	16.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	12.600	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	32.000	L.F.
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	6.300	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX123 - WARREN

Contract ID: CNX123

Letting Date: March 31, 2023 10:00 AM

Projects: 89S001-M8-003
89S288-F3-002
89S288-F8-002

N/A
STP/HSIP-288(11)
STP/HSIP-288(11)

Counties: WARREN

District:

DBE Goal Percent: 4.00

Description: The resurfacing on U.S. 70S (S.R. 1) from east of Griffith Lane (L.M. 14.77) to west of Mud Creek Road (L.M. 18.50) and on S.R. 288 from U.S. 70S (S.R. 1) (L.M. 0.00) to near Collins River Drive (L.M. 4.77).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	24.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,481.000	TON
308-01.10	COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT	173,924.000	S.Y.
308-01.15	ENGINEERED ASPHALT EMULSION	1,279.000	TON
309-10.01	PORTLAND CEMENT	427.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	98.000	TON
403-05	BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)	47.000	TON
403-05.05	MINERAL AGGREGATE (SAND FOR FOG SEAL)	174.000	TON
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	4,412.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	12,669.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	7.300	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.900	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	7.800	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,182.000	TON
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	547.000	EACH

Contract ID CNX123 - WARREN

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	292.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,943.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	5.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (ADVANCE GRADE CROSSING ON SIDEROAD WARNING, (W10-4)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	410.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	11.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	605.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,026.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	47.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	481.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	22.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	90.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	367.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	102.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	126.000	L.F.

Contract ID CNX123 - WARREN

Item No.	Description	Quantity	Units
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	26.800	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	208.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	36.400	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	942.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNX100 - WASHINGTON

Contract ID: CNX100

Letting Date: March 31, 2023 10:00 AM

Projects: 90S081-F3-002
90S081-F8-002

STP/HSIP-81(26)
STP/HSIP-81(26)

Counties: WASHINGTON

District:

DBE Goal Percent: 9.00

Description: The resurfacing on S.R. 81 from near the Nolichucky River (L.M. 1.97) to near Ridgecrest Road (L.M. 10.97).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,437.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	118.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	14.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,241.000	S.Y.
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	600.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	16.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	17.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	16.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	829.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	594.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	594.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	3,000.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	500.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH

Contract ID CNX100 - WASHINGTON

Item No.	Description	Quantity	Units
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	9.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	36.000	L.M.
717-01	MOBILIZATION	(1)	LS
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	7,187.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	7,187.000	TON

() Item will be bid as lump sum.

Contract ID CNX125 - WHITE

Contract ID: CNX125

Letting Date: March 31, 2023 10:00 AM

Projects: 93S111-F3-005
 93S111-F8-004
 93S111-F8-005

NH/HSIP-111(126)
 NH-111(125)
 NH/HSIP-111(126)

Counties: WHITE

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 111 from Fred Hill Road (L.M. 7.32) to south of Overpass Road (L.M. 13.52).

Contract Time: DT - 9/30/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	24.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,282.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	29,099.000	S.Y.
403-02.01	TRACKLESS TACK COAT	131.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	6,118.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	13,952.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	12.400	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	9.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	19,848.000	TON
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	3,169.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	215.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	52.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,344.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS	165.000	EACH

Contract ID CNX125 - WHITE

Item No.	Description	Quantity	Units
716-01.23	(MONO-DIR)(1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS	819.000	EACH
716-01.30	(BI-DIR)(2 COLOR) REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	984.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,004.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	679.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	35.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	6,979.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	800.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	244.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	9.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	3.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	200.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	28.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	33.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	5,694.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	6,670.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	3,230.000	L.F.
730-14.03	LOOP WIRE	9,025.000	L.F.

() Item will be bid as lump sum.

Contract ID CNX079 - WILLIAMSON

Contract ID: CNX079

Letting Date: March 31, 2023 10:00 AM

Projects: 94S011-F3-004
 94S011-F8-004
 94S011-M3-005

STP-NH/HSIP-11(118)
 STP-NH/HSIP-11(118)
 NA

Counties: WILLIAMSON

District:

DBE Goal Percent: 6.50

Description: The resurfacing on U.S. 31A (S.R. 11) from the Rutherford County line (L.M. 0.00) to S.R. 96 (Murfreesboro Road) (L.M. 7.41), including bridge expansion joint repair and thin epoxy overlay.

Contract Time: DT - 10/31/2023

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,962.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	300.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	65.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	9,908.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	11.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,815.000	TON
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
706-01	GUARDRAIL REMOVED	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,568.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	526.000	EACH

Contract ID CNX079 - WILLIAMSON

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	15.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	541.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	134.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	12.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	114.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	2,642.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	25.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.200	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	275.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	66.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	816.000	S.Y.

() Item will be bid as lump sum.

