Designer Letter of Interest
Project: Upgrade Fire Alarm Systems: Phase II
Agency: Correction
Facility: Various Facilities
[bookmark: _GoBack]Project location: Statewide

Letter of Interest is to be limited to a total of 4 pages. Past evaluations or letters of reference can be in addition to the 4 pages. Submitted information shall address all items below, including completion of Instruction Guide Sheet. Submittal shall be provided as a single PDF and must be received by September 3, 2015 Midnight CST/CDT. (CASE STUDY, RESUMES, ETC. IF REQUESTED WILL NOT COUNT AS PART OF THE 4 PAGES, BUT MUST SUBMIT INFORMATION REQUESTED AND NO MARKETING MATERIAL) 

A.	Firm     (list info only of the office that will do the work):
     Name		: 
     Address	: 
     Phone 	: 
     Website	: 

B.	Project Experience     
1.  	Describe up to 5 ongoing or recently completed projects of similar type and scope.  
For each project, include the name and role of design team members and name and role of consultants: 
a) Provide basic information on each of the 5 projects listed: scope of work, cost, completion date
b) Scope of the project should concentrate on the replacement of fire alarm systems in active penal institutions, federal prisons, county and/or city jails.
 (Case studies for 1 or 2 similar scope projects as an attachment that will NOT be counted toward the 4 page limit)

C.	Project Team      
1.  Define the roles and qualifications of each staff member proposed for the design team and list their
home office location.
Multi discipline design team is preferred to be located within the same office to facilitate coordination and completion of the project 
2.  Define the roles and qualifications of each proposed consultant and list their home office location. 
Describe your firm’s experience with each consultant. 
(Resumes and Organizational chart as an attachment that will NOT be counted toward the 4 page limit)

D.	Project Approach      
1.  	Describe Firms specific approach to the project scope and type, including Firm’s familiarity with TDOC Institutions where project is located, and if applicable, reference current or former projects at particular institutions.
2.	Outline specific methodology for reviewing existing systems and providing specific resolution based on factual system design and applicable code requirements. 
3. 	Indicate familiarity with/utilization of the State Designers’ Manual, its provisions and requirements.
4. 	Address special design or submission requirements, including utilization of proposed specialty consultants, from the project description if not otherwise covered
(Resumes as an attachment that will NOT be counted toward the 4 page limit)

E. 	Workload
1. List current and proposed Firm and specific proposed team members’ workload, distinguished by project title, location, phase of project (SDP, DDP, CDP, bid, construction, close-out, etc.) and amount of time devoted by your firm as a percentage of total available time.  Also, list other SBC projects for which you are currently registering interest.  Please respond in tabular format


INSTRUCTION GUIDE SHEET	SBC-6 (Designer Agreement)
	Project Manager:
	Hugh Burt
	Date:
	August 18, 2015

	State Agency:
	Tennessee Department of Correction

	Designer (s):
	

	Address:
	

	City, State  Zip
	

	Phone:
	
	Email:
	

	Contact Person:
	

	Project Title:
	Upgrade Fire Alarm Systems: Phase II

	Institution:
	Statewide

	Project Location:
	Statewide

	SBC Project No.:
	140/001-01-2012

	A.2 Description (Scope of Work):  Upgrade will consist of the review of the current system, based on priorities set by the agency, and propose a site wide fire alarm system designed to current approved state codes.  The fire alarm system design and components will be utilized statewide across numerous institutions.  The fire alarm system will have to interface with the current Building Automation System (BAS) and any mechanical system controls to assure proper interface and functionality.

	

	A.2
	Maximum Allowable Construction Cost (MACC):
	$ 6,132,500

	B.3.1
	Phases:
	Insert the Name of the Phases (Example:  Program Phase through Close Out Phase)

	
	
	Program Phase
	through
	Close-out Phase

	
	Paragraph No.:
	2-1-1
	1
	through
	2-1
	-41

	B.3.1
	Lump Sum Amount:
	$   475,903.00

	B.3.1
	Direct Expense:
	$

	B.3.3
	Principal(s):
	

	B.3.4
	Consultants
	Firm
	Principal
	TN License No.

	Basic
Services
	Structural:
	
	
	

	
	Mechanical:
	
	
	

	
	Electrical:
	
	
	

	
	Architectural:
	
	
	

	
	Civil:
	
	
	

	
	Landscape:
	
	
	

	
	Other:
	
	
	

	C.1
	Professional Liability Insurance:
	$1,000,000.00
	(Minimum One Million Dollars)

	D.2
	Designer’s Estimated Design and Construction Time

	Design Development Phase:
	150
	Calendar Days

	Construction Development Phase:
	150
	Calendar Days

	Construction:
	500
	Calendar Days (Not on Agreement)
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