
Designer Letter of Interest

Project:  Nashville Supreme Court Building Exterior Repairs
Agency: Admin. Offices of the Court
Facility: Supreme Court Building 
Project location: Nashville, Davidson County, Tennessee 

Letter of Interest is to be limited to a total of 4 pages. Past evaluations or letters of reference can be in addition to the 4 pages. Submitted information shall address all items below, including completion of Instruction Guide Sheet. Submittal shall be provided as a single PDF and must be received by Midnight CDT. Please provide resumes of the principle design staff only, this can be in addition to the four page limit previously state.  

A.	Firm     (list info only of the office that will do the work):
     Name	: 
     Address	: 
     Phone 	: 
     Website	: 

B.	Project Experience     
1.  	Describe up to 5 ongoing or recently completed projects of similar type and scope.  
For each project, include the name and role of design team members and name and role of consultants: 
a) Provide basic information on each of the 5 projects listed: scope of work, cost, completion date
 

C.	Project Team      
1.  Define the roles and qualifications of each staff member proposed for the design team and list their
Home office location. 
2.  Define the roles and qualifications of each proposed consultant and list their home office location. 
Describe your firm’s experience with each consultant. 

D.	Project Approach      
1.  Describe Firms specific approach to the project scope and type, including Firm’s familiarity with the area where project is located, and if applicable, reference current of former projects in the area or at site. 
2.  Indicate familiarity with/utilization of the State Designers’ Manual, its provisions and requirements.
3. Address special design or submission requirements, including utilization of proposed specialty consultants, from the project description if not otherwise covered

E. 	Workload
List current and proposed Firm and specific proposed team members’ workload, distinguished by project title, location, phase of project (SDP, DDP, CDP, bid, construction, close-out, etc.) and amount of time devoted by your firm as a percentage of total available time.  Also, list other SBC projects for which you are currently registering interest.  Please respond in tabular format



INSTRUCTION GUIDE SHEET	SBC-6 (Designer Agreement)	
	Project Manager:
	Scott Rydin
	Date:
	07/21/2015

	State Agency:
	Administrative office of the Courts

	Designer (s):
	 

	Address:
	

	City, State  Zip
	

	Phone:
	
	Email: 
	

	Contact Person:
	

	Project Title:
	Nashville Supreme Court Building Exterior Repairs

	Institution:
	Supreme Court Building 

	Project Location:
	Nashville, Davidson County, Tennessee

	SBC Project No.:
	529/074-01-2013

	A.2 Description:   This project will renovate or replace approximately (93) windows at the Nashville Supreme Court Building. Also included will be repairs to an enclosed gutter on the East side of the building and the internal drain line for the gutter. Scope of the project will also include replacement of interior finishes associated with the work on the window systems. The majority of windows are original to the building which was constructed in the 1930’s. The window system is steel frame with single pane glass. The window system is arranged in vertical pairs separated by an embossed copper spandrel. The Supreme Court Building is a significant structure in the Capital complex. 
.

	

	A.2
	Maximum Allowable Construction Cost: $2,629,539.00
	

	B.3.1
	Phases:
	Insert the Name of the Phases (Example:  Program Phase through Close Out Phase)

	
	
	Program Phase 
	through
	Project Closeout. 

	
	Paragraph No.:
	2-1-8
	8
	through
	2-1-3939
	39

	B.3.1
	Lump Sum Amount:
	$218,302.00

	B.3.1
	Direct Expense:
	$155.00/hr max. 

	B.3.3
	Principal(s):
	

	B.3.4
	Consultants
	Firm
	Principal
	TN License No.

	Basic
Services
	Structural:
	
	
	

	
	Mechanical:
	
	
	

	
	Electrical:
	
	
	

	
	Architectural:
	
	
	

	
	Civil:
	
	
	

	
	Landscape:
	
	
	

	
	Other:
	
	
	

	C.1
	Professional Liability Insurance:
	$1,000,000.00
	(Minimum One Million Dollars)

	D.2
	Designer’s Estimated Design and Construction Time

	Design Development Phase:
	
	Calendar Days 90

	Construction Development Phase:
	
	Calendar Days 60

	Construction:
	
	Calendar Days (Not on Agreement) TBD
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