Designer Letter of Interest
Project: Lexington RC Energy Updates and Re-roof
Agency: Military
Facility: Lexington Readiness Center
Project location: Lexington, Henderson County, Tennessee

Letter of Interest is to be limited to a total of 4 pages. Requested case study, resumes and Instruction Guide Sheet can be in addition to the 4 pages. Submitted information shall address all items below, including completion of Instruction Guide Sheet. Submittal shall be provided as a single PDF and must be received by Midnight CST/CDT. 

A. Firm (list info only for the office that will do the work):
Name:
Address:
Phone:
Website:
B. Project Experience
1. Describe up to 5 on-going or recently completed projects of similar type and scope. For each project, include the name and role of the design team members and role of consultants.
i. Provide basic information on each of the 5 projects listed, including, scope of work, cost, and completion date.
ii. Provide, as an attachment, a single case study on a similar scope project.
C. Project Team
1. Define the roles and qualifications of each staff member proposed for the design team and list their home office location.
2. Define the roles and qualifications of each proposed consultant and list their home office location. Describe your firm’s experience with each consultant.
3. Provide, as an attachment, the resumes of key personnel. 
D. Project Approach
1. Describes the firm’s specific approach to the project scope and type, including firm’s familiarity with the area where project is located, and if applicable, reference current or former projects in the area or at the site.
2. Indicate familiarity with/utilization of the State Designers’ Manual, its provisions and requirements.
3. Address special design or submission requirements, including utilization of proposed specialty consultants, from the project description if not otherwise covered.
4. Provide, as an attachment, the resumes of key consultants.
E. Workload
1. List current and proposed Firm and specific proposed team members’ workload, distinguished by project title, location, phase of project (SDP, DDP, CDP, Bid, Construction, Close-Out, etc.) and amount of time devoted by your firm as a percentage of total available time. Also, list other State Building Commission projects for which you are currently registering interest. Please respond in tabular format.


INSTRUCTION GUIDE SHEET	SBC-6 (Designer Agreement)
	Project Manager:
	Phil Hill
	Date:
	

	State Agency: 
	Military

	Designer (s):
	

	Address:
	

	City, State  Zip
	

	Phone:
	
	Email:
	

	Contact Person:
	[bookmark: _GoBack]

	Project Title: 
	Lexington RC Energy Updates and Re-roof

	Institution: 
	Lexington Readiness Center

	Project Location: 
	Lexington, Henderson County, TN

	SBC Project No.:
	

	A.2 Description (Scope of Work): 

	The scope of this project replaces the facility's roof and HVAC systems. HVAC work includes Energy Management Control System, system controls, ventilation, and heaters. Existing systems will be re-utilized as much as is practical and ductwork will be replaced. Water heaters will be replaced. Electrical capacity will be added as needed and lighting will be replaced and upgraded with LED fixtures and wireless control systems. Office receptacles will be added as needed. This project will be commissioned by a third party CxA and will be designed to conform to TN HPBr Manual standards. The project will replace a failed EPDM roof system with a new system carrying a 20-year warranty. Repairs to interior and exterior finishes, such as paint, drop ceilings, and carpeting, will be addressed as needed along with masonry repairs and drainage issues. Structural issues may need to be addressed. Upgrades to plumbing systems to meet code for backflow prevention and to reduce energy and utilities consumption will be included in the project. Designer will furnish engineering data and perform explorations as needed and required by the scope of work.

	A.2
	Maximum Allowable Construction Cost (MACC): 
	$585,778.60

	B.3.1
	Phases:
	Insert the Name of the Phases (Example:  Program Phase through Close Out Phase)

	
	
	Program Phase 
	through 
	Construction Document Phase

	
	Paragraph No.:
	2-1
	-1
	through
	2-1
	-26

	B.3.1
	Lump Sum Amount:
	$38,849.13

	B.3.1
	Direct Expense:
	$

	B.3.3
	Principal(s):
	

	B.3.4
	Consultants
	Firm
	Principal
	TN License No.

	Basic
Services
	Structural:
	
	
	

	
	Mechanical:
	
	
	

	
	Electrical:
	
	
	

	
	Architectural:
	
	
	

	
	Civil:
	
	
	

	
	Landscape:
	
	
	

	
	Other:
	
	
	

	C.1
	Professional Liability Insurance:
	$1,000,000.00
	(Minimum One Million Dollars)

	D.2
	Designer’s Estimated Design and Construction Time

	Design Development Phase:
	60
	Calendar Days

	Construction Document Phase:
	110
	Calendar Days

	Construction:
	270
	Calendar Days (Not on Agreement)
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