Designer Letter of Interest
Project: Wilder YDC Sanitary Systems Repairs
Agency: Children's Services
Facility: John S. Wilder Youth Development Center
[bookmark: _GoBack]Project location: Somerville, Fayette County, TN

Letter of Interest is to be limited to a total of 4 pages. Requested case study, resumes and Instruction Guide Sheet can be in addition to the 4 pages. Submitted information shall address all items below, including completion of Instruction Guide Sheet. Submittal shall be provided as a single PDF and must be received by Midnight CST/CDT. 

A. Firm (list info only for the office that will do the work):
Name:
Address:
Phone:
Website:
B. Project Experience
1. Describe up to 5 on-going or recently completed projects of similar type and scope. For each project, include the name and role of the design team members and role of consultants.  (No marketing information should be included – only direct project information will be accepted)
i. Provide basic information on each of the 5 projects listed, including, scope of work, cost, and completion date.
ii. Provide, as an attachment, case study(ies) on similar scope project(s).
C. Project Team
1. Define the roles and qualifications of each staff member proposed for the design team and list their home office location.
2. Define the roles and qualifications of each proposed consultant and list their home office location. Describe your firm’s experience with each consultant.
3. Provide, as an attachment, the resumes of key personnel. 
D. Project Approach
1. Describes the firm’s specific approach to the project scope and type, including firm’s familiarity with the area where project is located, and if applicable, reference current or former projects in the area or at the site.
2. Indicate familiarity with/utilization of the State Designers’ Manual, its provisions and requirements.
3. Address special design or submission requirements, including utilization of proposed specialty consultants, from the project description if not otherwise covered.
4. Provide, as an attachment, the resumes of key consultants.
E. Workload
1. List current and proposed Firm and specific proposed team members’ workload, distinguished by project title, location, phase of project (SDP, DDP, CDP, Bid, Construction, Close-Out, etc.) and amount of time devoted by your firm as a percentage of total available time. Also, list other State Building Commission projects for which you are currently registering interest. Please respond in tabular format.


INSTRUCTION GUIDE SHEET	SBC-6 (Designer Agreement)
	Project Manager:
	Tim Haggard
	Date:
	May 26, 2016

	State Agency:
	Children’s Services

	Designer (s):
	

	Address:
	

	City, State  Zip
	

	Phone:
	
	Email:
	

	Contact Person:
	

	Project Title:  
	Wilder YDC Sanitary System Repairs

	Institution:  
	John S. Wilder Youth Development Center

	Project Location: 
	Somerville, TN

	SBC Project No.:  
	144/011-SANIT [2016-000020]

	A.2 Description (Scope of Work):  .

	Review the condition of the existing sanitary system and recommend repairs and/or replacement measures.  Areas of severe corrosion and/or collapse will be prioritized and replaced while other repairs will be based on available budget and severity.  Lift stations and grinders will be reviewed and prioritized for repair or equipment replacement.

	A.2
	Maximum Allowable Construction Cost (MACC): $ 1,540,000.00
	

	B.3.1
	Phases:
	Insert the Name of the Phases (Example:  Program Phase through Close Out Phase)

	
	
	Program Verification
	through
	Close-Out

	
	Paragraph No.:
	2-1-11111
	1
	through
	2-1-4441
	41

	B.3.1
	Lump Sum Amount:
	$ 133,746.00

	B.3.1
	Direct Expense:
	$

	B.3.3
	Principal(s):
	

	B.3.4
	Consultants
	Firm
	Principal
	TN License No.

	Basic
Services
	Structural:
	
	
	

	
	Mechanical:
	
	
	

	
	Electrical:
	
	
	

	
	Architectural:
	
	
	

	
	Civil:
	
	
	

	
	Landscape:
	
	
	

	
	Other:
	
	
	

	C.1
	Professional Liability Insurance:
	$1,000,000.00
	(Minimum One Million Dollars)

	D.2
	Designer’s Estimated Design and Construction Time

	Design Development Phase:                    70
	
	Calendar Days

	Construction Development Phase:           60
	
	Calendar Days

	Construction:                                            270
	
	Calendar Days (Not on Agreement)
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