PROJECT ANNOUNCEMENT

Post Date; 07/25/2016

Submittal Deadline: 08/04/2016

User Agency: Environment and Conservation

Project Title: Warriors' Path SP Deferred Maintenance
SBC Project No.: 126/096-01-2016 (2016-000118)
Facility: Warriors' Path State Park

Project Location: Kingsport, Sullivan County, Tennessee
Project MACC: $ 5,390,000.00

Project Contact: Matt Ingham

Agency Contact: David Benton

Project Overview:

Renovations and upgrades to the park’s marina, visitors center, campground,
wastewater system and maintenance facilities.

Special Design or Submission Requirements:

Designers with project teams located in offices in the Eastern Grand Division of the state
are preferred. Designers familiar with State Park capital assets including but not limited
to campgrounds, visitor centers, marinas and other supporting facilities are preferred.

Anticipated State Building Commission approval date: 07/14/2016
Anticipated Executive Subcommittee Designer approval Date: 8/22/2016
Anticipated Designer Notice to Proceed (NTP) date: 9/21/2016
Anticipated Project Bid Date: 6/15/2017
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