

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

FRANKLIN COUNTY (Contract No. CNQ930 Call 001)

26016-4206-04

THE REPAIR OF THE BRIDGES ON S.R. 476 OVER THE ELK RIVER (L.M. 3.39) AND HURRICANE CREEK (L.M. 7.40).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2018

---

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$3,148,415.11
Palmertree Construction Company, LLC	\$3,833,639.06
Jamison Construction, LLC	\$3,865,142.30
Olympus Painting Contractors, Inc.	\$3,866,242.50
Jones Bros., Inc.	\$4,325,438.80

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$7,362.6000	\$7,362.60
Palmertree Construction Company, LLC		\$15,500.0000	\$15,500.00
Jamison Construction, LLC		\$3,000.0000	\$3,000.00
Olympus Painting Contractors, Inc.		\$10,000.0000	\$10,000.00
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
<b>202-04.01 REMOVAL OF STRUCTURES (BR. NO. 26-SR476-3.39)</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$14,126.7900	\$14,126.79
Palmertree Construction Company, LLC		\$18,500.0000	\$18,500.00
Jamison Construction, LLC		\$55,000.0000	\$55,000.00
Olympus Painting Contractors, Inc.		\$64,000.0000	\$64,000.00
Jones Bros., Inc.		\$25,000.0000	\$25,000.00
<b>202-04.02 REMOVAL OF STRUCTURES (BR. NO. 26-SR476-7.40)</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$4,556.6000	\$4,556.60
Palmertree Construction Company, LLC		\$18,500.0000	\$18,500.00
Jamison Construction, LLC		\$55,000.0000	\$55,000.00
Olympus Painting Contractors, Inc.		\$64,000.0000	\$64,000.00
Jones Bros., Inc.		\$75,000.0000	\$75,000.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>80.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$8.8000	\$704.00
Palmertree Construction Company, LLC		\$6.0000	\$480.00
Jamison Construction, LLC		\$9.0000	\$720.00
Olympus Painting Contractors, Inc.		\$7.0000	\$560.00
Jones Bros., Inc.		\$12.0000	\$960.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>521.000 TON</b>		
Mid-State Construction Company, Inc.		\$189.3200	\$98,635.72
Palmertree Construction Company, LLC		\$180.0000	\$93,780.00
Jamison Construction, LLC		\$200.0000	\$104,200.00
Olympus Painting Contractors, Inc.		\$210.0000	\$109,410.00
Jones Bros., Inc.		\$180.0000	\$93,780.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.000 TON</b>		
Mid-State Construction Company, Inc.		\$1,577.7000	\$3,155.40
Palmertree Construction Company, LLC		\$1,500.0000	\$3,000.00
Jamison Construction, LLC		\$1,600.0000	\$3,200.00
Olympus Painting Contractors, Inc.		\$1,800.0000	\$3,600.00
Jones Bros., Inc.		\$1,500.0000	\$3,000.00

		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>6.000 TON</b>		
	Mid-State Construction Company, Inc.	\$52.5900	\$315.54
	Palmertree Construction Company, LLC	\$50.0000	\$300.00
	Jamison Construction, LLC	\$55.0000	\$330.00
	Olympus Painting Contractors, Inc.	\$67.0000	\$402.00
	Jones Bros., Inc.	\$50.0000	\$300.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>1.000 TON</b>		
	Mid-State Construction Company, Inc.	\$1,577.7000	\$1,577.70
	Palmertree Construction Company, LLC	\$1,500.0000	\$1,500.00
	Jamison Construction, LLC	\$1,600.0000	\$1,600.00
	Olympus Painting Contractors, Inc.	\$1,800.0000	\$1,800.00
	Jones Bros., Inc.	\$1,500.0000	\$1,500.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>641.000 TON</b>		
	Mid-State Construction Company, Inc.	\$210.3600	\$134,840.76
	Palmertree Construction Company, LLC	\$200.0000	\$128,200.00
	Jamison Construction, LLC	\$220.0000	\$141,020.00
	Olympus Painting Contractors, Inc.	\$228.0000	\$146,148.00
	Jones Bros., Inc.	\$200.0000	\$128,200.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>4,400.000 S.Y.</b>		
	Mid-State Construction Company, Inc.	\$10.5200	\$46,288.00
	Palmertree Construction Company, LLC	\$10.0000	\$44,000.00
	Jamison Construction, LLC	\$11.0000	\$48,400.00
	Olympus Painting Contractors, Inc.	\$12.2500	\$53,900.00
	Jones Bros., Inc.	\$13.2900	\$58,476.00
<b>602-10.20</b>	<b>BOLTS</b>		
	<b>240.000 EACH</b>		
	Mid-State Construction Company, Inc.	\$27.2600	\$6,542.40
	Palmertree Construction Company, LLC	\$20.0000	\$4,800.00
	Jamison Construction, LLC	\$6.0000	\$1,440.00
	Olympus Painting Contractors, Inc.	\$10.0000	\$2,400.00
	Jones Bros., Inc.	\$75.0000	\$18,000.00
<b>602-10.32</b>	<b>STRUCTURAL STEEL (REPAIRS)</b>		
	<b>2,820.000 LB.</b>		
	Mid-State Construction Company, Inc.	\$5.0900	\$14,353.80
	Palmertree Construction Company, LLC	\$4.2500	\$11,985.00
	Jamison Construction, LLC	\$24.0000	\$67,680.00
	Olympus Painting Contractors, Inc.	\$37.0000	\$104,340.00
	Jones Bros., Inc.	\$30.0000	\$84,600.00

		UNIT PRICE	EXTENSION
<b>603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BR. NO. 26-SR476-3.39 &amp; BR. NO. 26-SR476-7.40)</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$1,051,800.0000	\$1,051,800.00
Palmertree Construction Company, LLC		\$600,700.0000	\$600,700.00
Jamison Construction, LLC		\$1,050,000.0000	\$1,050,000.00
Olympus Painting Contractors, Inc.		\$560,707.0000	\$560,707.00
Jones Bros., Inc.		\$862,000.0000	\$862,000.00
<b>603-05.20 CONTAINMENT &amp; DISPOSAL OF WASTE(BR. NO. 26-SR476-3.39 &amp; BR. NO. 26-SR476-7.40)</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$289,245.0000	\$289,245.00
Palmertree Construction Company, LLC		\$600,700.0000	\$600,700.00
Jamison Construction, LLC		\$370,000.0000	\$370,000.00
Olympus Painting Contractors, Inc.		\$560,707.0000	\$560,707.00
Jones Bros., Inc.		\$500,000.0000	\$500,000.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>1,692.000 LB.</b>		
Mid-State Construction Company, Inc.		\$1.4000	\$2,368.80
Palmertree Construction Company, LLC		\$2.0000	\$3,384.00
Jamison Construction, LLC		\$2.5000	\$4,230.00
Olympus Painting Contractors, Inc.		\$2.0000	\$3,384.00
Jones Bros., Inc.		\$1.5000	\$2,538.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>26.000 C.Y.</b>		
Mid-State Construction Company, Inc.		\$735.0800	\$19,112.08
Palmertree Construction Company, LLC		\$820.0000	\$21,320.00
Jamison Construction, LLC		\$500.0000	\$13,000.00
Olympus Painting Contractors, Inc.		\$1,000.0000	\$26,000.00
Jones Bros., Inc.		\$1,600.0000	\$41,600.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>4,425.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$8.4100	\$37,214.25
Palmertree Construction Company, LLC		\$8.5000	\$37,612.50
Jamison Construction, LLC		\$12.0000	\$53,100.00
Olympus Painting Contractors, Inc.		\$6.0000	\$26,550.00
Jones Bros., Inc.		\$8.0000	\$35,400.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$8,414.4000	\$8,414.40
Palmertree Construction Company, LLC		\$14,000.0000	\$14,000.00
Jamison Construction, LLC		\$8,800.0000	\$8,800.00
Olympus Painting Contractors, Inc.		\$15,000.0000	\$15,000.00
Jones Bros., Inc.		\$11,520.0000	\$11,520.00

		UNIT PRICE	EXTENSION
<b>604-10.17 NON-PENETRATING CONCRETE SEAL</b>			
	<b>218.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$20.8000	\$4,534.40
Palmertree Construction Company, LLC		\$20.0000	\$4,360.00
Jamison Construction, LLC		\$15.0000	\$3,270.00
Olympus Painting Contractors, Inc.		\$23.0000	\$5,014.00
Jones Bros., Inc.		\$30.0000	\$6,540.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>40.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$87.4400	\$3,497.60
Palmertree Construction Company, LLC		\$600.0000	\$24,000.00
Jamison Construction, LLC		\$350.0000	\$14,000.00
Olympus Painting Contractors, Inc.		\$850.0000	\$34,000.00
Jones Bros., Inc.		\$500.0000	\$20,000.00
<b>604-10.32 EXPANSION JOINT REPAIRS (TYPE A)</b>			
	<b>93.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$496.6600	\$46,189.38
Palmertree Construction Company, LLC		\$760.0000	\$70,680.00
Jamison Construction, LLC		\$625.0000	\$58,125.00
Olympus Painting Contractors, Inc.		\$900.0000	\$83,700.00
Jones Bros., Inc.		\$825.0000	\$76,725.00
<b>604-10.35 EXPANSION JOINT REPAIRS (TYPE C)</b>			
	<b>31.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$541.4600	\$16,785.26
Palmertree Construction Company, LLC		\$770.0000	\$23,870.00
Jamison Construction, LLC		\$650.0000	\$20,150.00
Olympus Painting Contractors, Inc.		\$880.0000	\$27,280.00
Jones Bros., Inc.		\$980.0000	\$30,380.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>776.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$93.2900	\$72,393.04
Palmertree Construction Company, LLC		\$370.0000	\$287,120.00
Jamison Construction, LLC		\$180.0000	\$139,680.00
Olympus Painting Contractors, Inc.		\$165.0000	\$128,040.00
Jones Bros., Inc.		\$350.0000	\$271,600.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>1,129.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$62.9700	\$71,093.13
Palmertree Construction Company, LLC		\$180.0000	\$203,220.00
Jamison Construction, LLC		\$200.0000	\$225,800.00
Olympus Painting Contractors, Inc.		\$125.0000	\$141,125.00
Jones Bros., Inc.		\$350.0000	\$395,150.00

		UNIT PRICE	EXTENSION
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>10.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$110.4400	\$1,104.40
Palmertree Construction Company, LLC		\$120.0000	\$1,200.00
Jamison Construction, LLC		\$125.0000	\$1,250.00
Olympus Painting Contractors, Inc.		\$115.0000	\$1,150.00
Jones Bros., Inc.		\$105.0000	\$1,050.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>455.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$42.0700	\$19,141.85
Palmertree Construction Company, LLC		\$70.0000	\$31,850.00
Jamison Construction, LLC		\$60.0000	\$27,300.00
Olympus Painting Contractors, Inc.		\$60.0000	\$27,300.00
Jones Bros., Inc.		\$40.0000	\$18,200.00
<b>604-10.70 EXPANSION JOINT REPAIRS</b>			
	<b>507.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$87.4500	\$44,337.15
Palmertree Construction Company, LLC		\$200.0000	\$101,400.00
Jamison Construction, LLC		\$100.0000	\$50,700.00
Olympus Painting Contractors, Inc.		\$280.0000	\$141,960.00
Jones Bros., Inc.		\$70.0000	\$35,490.00
<b>604-20.10 MODIFY BRIDGE RAIL</b>			
	<b>3,344.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$93.1800	\$311,593.92
Palmertree Construction Company, LLC		\$87.9500	\$294,104.80
Jamison Construction, LLC		\$93.0000	\$310,992.00
Olympus Painting Contractors, Inc.		\$185.0000	\$618,640.00
Jones Bros., Inc.		\$175.0000	\$585,200.00
<b>610-10.35 MODIFY BRIDGE DECK DRAIN SYSTEM</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$100,031.2500	\$100,031.25
Palmertree Construction Company, LLC		\$126,000.0000	\$126,000.00
Jamison Construction, LLC		\$129,000.0000	\$129,000.00
Olympus Painting Contractors, Inc.		\$107,700.0000	\$107,700.00
Jones Bros., Inc.		\$100,000.0000	\$100,000.00
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>4,262.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$83.8800	\$357,496.56
Palmertree Construction Company, LLC		\$91.7300	\$390,953.26
Jamison Construction, LLC		\$87.1500	\$371,433.30
Olympus Painting Contractors, Inc.		\$89.0000	\$379,318.00
Jones Bros., Inc.		\$81.0000	\$345,222.00

		UNIT PRICE	EXTENSION
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>1,830.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$1.9900	\$3,641.70
Palmertree Construction Company, LLC		\$3.0000	\$5,490.00
Jamison Construction, LLC		\$3.5000	\$6,405.00
Olympus Painting Contractors, Inc.		\$3.5000	\$6,405.00
Jones Bros., Inc.		\$6.2000	\$11,346.00
<b>617-05 SEALANT (HMWM)</b>			
	<b>5.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$143.9700	\$719.85
Palmertree Construction Company, LLC		\$150.0000	\$750.00
Jamison Construction, LLC		\$80.0000	\$400.00
Olympus Painting Contractors, Inc.		\$150.0000	\$750.00
Jones Bros., Inc.		\$150.0000	\$750.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>216.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$71.5200	\$15,448.32
Palmertree Construction Company, LLC		\$75.0000	\$16,200.00
Jamison Construction, LLC		\$76.0000	\$16,416.00
Olympus Painting Contractors, Inc.		\$75.0000	\$16,200.00
Jones Bros., Inc.		\$68.8000	\$14,860.80
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$1,262.1600	\$5,048.64
Palmertree Construction Company, LLC		\$6,000.0000	\$24,000.00
Jamison Construction, LLC		\$4,000.0000	\$16,000.00
Olympus Painting Contractors, Inc.		\$6,150.0000	\$24,600.00
Jones Bros., Inc.		\$6,000.0000	\$24,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$41,635.0100	\$41,635.01
Palmertree Construction Company, LLC		\$76,400.0000	\$76,400.00
Jamison Construction, LLC		\$84,000.0000	\$84,000.00
Olympus Painting Contractors, Inc.		\$35,000.0000	\$35,000.00
Jones Bros., Inc.		\$25,000.0000	\$25,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,252.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$18.2400	\$22,836.48
Palmertree Construction Company, LLC		\$35.0000	\$43,820.00
Jamison Construction, LLC		\$32.0000	\$40,064.00
Olympus Painting Contractors, Inc.		\$32.0000	\$40,064.00
Jones Bros., Inc.		\$35.0000	\$43,820.00

		UNIT PRICE	EXTENSION
<b>712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL</b>			
	<b>818.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$4.6700	\$3,820.06
Palmertree Construction Company, LLC		\$10.0000	\$8,180.00
Jamison Construction, LLC		\$30.0000	\$24,540.00
Olympus Painting Contractors, Inc.		\$20.0000	\$16,360.00
Jones Bros., Inc.		\$7.0000	\$5,726.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>45.000 EACH</b>		
Mid-State Construction Company, Inc.		\$26.3000	\$1,183.50
Palmertree Construction Company, LLC		\$25.0000	\$1,125.00
Jamison Construction, LLC		\$40.0000	\$1,800.00
Olympus Painting Contractors, Inc.		\$30.0000	\$1,350.00
Jones Bros., Inc.		\$35.0000	\$1,575.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>80.000 EACH</b>		
Mid-State Construction Company, Inc.		\$9.4700	\$757.60
Palmertree Construction Company, LLC		\$10.0000	\$800.00
Jamison Construction, LLC		\$14.0000	\$1,120.00
Olympus Painting Contractors, Inc.		\$12.0000	\$960.00
Jones Bros., Inc.		\$10.0000	\$800.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>838.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$6.8400	\$5,731.92
Palmertree Construction Company, LLC		\$6.5000	\$5,447.00
Jamison Construction, LLC		\$7.5000	\$6,285.00
Olympus Painting Contractors, Inc.		\$9.0000	\$7,542.00
Jones Bros., Inc.		\$8.5000	\$7,123.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>7,910.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$2.6300	\$20,803.30
Palmertree Construction Company, LLC		\$3.2500	\$25,707.50
Jamison Construction, LLC		\$2.0000	\$15,820.00
Olympus Painting Contractors, Inc.		\$3.1500	\$24,916.50
Jones Bros., Inc.		\$2.5000	\$19,775.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>52.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$24.1900	\$1,257.88
Palmertree Construction Company, LLC		\$30.0000	\$1,560.00
Jamison Construction, LLC		\$16.0000	\$832.00
Olympus Painting Contractors, Inc.		\$20.0000	\$1,040.00
Jones Bros., Inc.		\$23.0000	\$1,196.00

		UNIT PRICE	EXTENSION
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>20.000 EACH</b>		
Mid-State Construction Company, Inc.		\$78.8900	\$1,577.80
Palmertree Construction Company, LLC		\$75.0000	\$1,500.00
Jamison Construction, LLC		\$82.0000	\$1,640.00
Olympus Painting Contractors, Inc.		\$36.0000	\$720.00
Jones Bros., Inc.		\$75.0000	\$1,500.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>2.640 L.M.</b>		
Mid-State Construction Company, Inc.		\$2,524.3200	\$6,664.20
Palmertree Construction Company, LLC		\$3,500.0000	\$9,240.00
Jamison Construction, LLC		\$2,500.0000	\$6,600.00
Olympus Painting Contractors, Inc.		\$2,500.0000	\$6,600.00
Jones Bros., Inc.		\$2,400.0000	\$6,336.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$170,577.1900	\$170,577.19
Palmertree Construction Company, LLC		\$335,000.0000	\$335,000.00
Jamison Construction, LLC		\$174,600.0000	\$174,600.00
Olympus Painting Contractors, Inc.		\$165,000.0000	\$165,000.00
Jones Bros., Inc.		\$220,000.0000	\$220,000.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Mid-State Construction Company, Inc.		\$16,828.8000	\$33,657.60
Palmertree Construction Company, LLC		\$1,700.0000	\$3,400.00
Jamison Construction, LLC		\$100.0000	\$200.00
Olympus Painting Contractors, Inc.		\$2,800.0000	\$5,600.00
Jones Bros., Inc.		\$100.0000	\$200.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Mid-State Construction Company, Inc.		\$5,259.0000	\$5,259.00
Palmertree Construction Company, LLC		\$38,000.0000	\$38,000.00
Jamison Construction, LLC		\$44,000.0000	\$44,000.00
Olympus Painting Contractors, Inc.		\$15,000.0000	\$15,000.00
Jones Bros., Inc.		\$85,000.0000	\$85,000.00
<b>908-21.01 BEARINGS (ABUT. NO. 2 ELASTOMERIC BEARING 20" X 16" X 4")</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$4,745.8200	\$18,983.28
Palmertree Construction Company, LLC		\$15,000.0000	\$60,000.00
Jamison Construction, LLC		\$23,000.0000	\$92,000.00
Olympus Painting Contractors, Inc.		\$12,500.0000	\$50,000.00
Jones Bros., Inc.		\$7,000.0000	\$28,000.00

**SUB-TOTAL BRIDGE**

Mid-State Construction Company, Inc.	\$3,148,415.11
Palmertree Construction Company, LLC	\$3,833,639.06
Jamison Construction, LLC	\$3,865,142.30
Olympus Painting Contractors, Inc.	\$3,866,242.50
Jones Bros., Inc.	\$4,325,438.80

**TOTAL CONTRACT**

Mid-State Construction Company, Inc.	\$3,148,415.11
Palmertree Construction Company, LLC	\$3,833,639.06
Jamison Construction, LLC	\$3,865,142.30
Olympus Painting Contractors, Inc.	\$3,866,242.50
Jones Bros., Inc.	\$4,325,438.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

KNOX COUNTY (Contract No. CNQ933 Call 002)

PHSIP-I-275-3(134),47005-3159-94

THE IMPROVEMENT OF THE INTERCHANGE ON I-275 AT THE I-640 EASTBOUND RAMP (EXIT 3).

PROJECT LENGTH - 0.110 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Twin K Construction, Inc.	\$860,000.00
APAC-Atlantic, Inc.	\$869,497.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Twin K Construction, Inc.		\$10,000.0000	\$10,000.00
	APAC-Atlantic, Inc.		\$52,000.0000	\$52,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>775.000 C.Y.</b>		
	Twin K Construction, Inc.		\$30.0000	\$23,250.00
	APAC-Atlantic, Inc.		\$42.0000	\$32,550.00
<b>203-05</b>	<b>UNDERCUTTING</b>			
		<b>345.000 C.Y.</b>		
	Twin K Construction, Inc.		\$30.0000	\$10,350.00
	APAC-Atlantic, Inc.		\$40.0000	\$13,800.00
<b>203-06</b>	<b>WATER</b>			
		<b>1.000 M.G.</b>		
	Twin K Construction, Inc.		\$2.0000	\$2.00
	APAC-Atlantic, Inc.		\$150.0000	\$150.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>			
		<b>83.000 C.Y.</b>		
	Twin K Construction, Inc.		\$18.0000	\$1,494.00
	APAC-Atlantic, Inc.		\$18.5000	\$1,535.50
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>14.000 C.Y.</b>		
	Twin K Construction, Inc.		\$12.0000	\$168.00
	APAC-Atlantic, Inc.		\$35.5000	\$497.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
		<b>254.000 L.F.</b>		
	Twin K Construction, Inc.		\$2.5000	\$635.00
	APAC-Atlantic, Inc.		\$11.0000	\$2,794.00
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>			
		<b>1.000 EACH</b>		
	Twin K Construction, Inc.		\$400.0000	\$400.00
	APAC-Atlantic, Inc.		\$900.0000	\$900.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>			
		<b>2.000 EACH</b>		
	Twin K Construction, Inc.		\$500.0000	\$1,000.00
	APAC-Atlantic, Inc.		\$1,000.0000	\$2,000.00
<b>209-40.30</b>	<b>CATCH BASIN PROTECTION (TYPE A)</b>			
		<b>3.000 EACH</b>		
	Twin K Construction, Inc.		\$550.0000	\$1,650.00
	APAC-Atlantic, Inc.		\$1,200.0000	\$3,600.00

		UNIT PRICE	EXTENSION
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$350.0000	\$350.00
APAC-Atlantic, Inc.		\$1,500.0000	\$1,500.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$450.0000	\$450.00
APAC-Atlantic, Inc.		\$1,500.0000	\$1,500.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>465.000 TON</b>		
Twin K Construction, Inc.		\$33.0000	\$15,345.00
APAC-Atlantic, Inc.		\$40.7000	\$18,925.50
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>604.000 TON</b>		
Twin K Construction, Inc.		\$28.0000	\$16,912.00
APAC-Atlantic, Inc.		\$40.7000	\$24,582.80
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>8.000 TON</b>		
Twin K Construction, Inc.		\$475.0000	\$3,800.00
APAC-Atlantic, Inc.		\$250.0000	\$2,000.00
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>1,375.000 S.Y.</b>		
Twin K Construction, Inc.		\$25.5000	\$35,062.50
APAC-Atlantic, Inc.		\$28.0000	\$38,500.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.300 TON</b>		
Twin K Construction, Inc.		\$775.0000	\$232.50
APAC-Atlantic, Inc.		\$400.0000	\$120.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>51.000 TON</b>		
Twin K Construction, Inc.		\$195.0000	\$9,945.00
APAC-Atlantic, Inc.		\$150.0000	\$7,650.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>221.000 TON</b>		
Twin K Construction, Inc.		\$185.0000	\$40,885.00
APAC-Atlantic, Inc.		\$125.0000	\$27,625.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.300 L.M.</b>		
Twin K Construction, Inc.		\$38,000.0000	\$11,400.00
APAC-Atlantic, Inc.		\$3,200.0000	\$960.00

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>4,285.000 S.Y.</b>		
Twin K Construction, Inc.		\$4.5000	\$19,282.50
APAC-Atlantic, Inc.		\$6.0000	\$25,710.00
<b>501-01.04 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 11"</b>			
	<b>1,375.000 S.Y.</b>		
Twin K Construction, Inc.		\$145.0000	\$199,375.00
APAC-Atlantic, Inc.		\$160.0000	\$220,000.00
<b>502-03.13 CONCRETE PAVEMENT REMOVAL</b>			
	<b>1,375.000 S.Y.</b>		
Twin K Construction, Inc.		\$68.0000	\$93,500.00
APAC-Atlantic, Inc.		\$30.5000	\$41,937.50
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$7,474.0000	\$7,474.00
APAC-Atlantic, Inc.		\$3,000.0000	\$3,000.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$4,250.0000	\$4,250.00
APAC-Atlantic, Inc.		\$5,700.0000	\$5,700.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Twin K Construction, Inc.		\$38.0000	\$1,900.00
APAC-Atlantic, Inc.		\$62.0000	\$3,100.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>588.000 L.F.</b>		
Twin K Construction, Inc.		\$8.0000	\$4,704.00
APAC-Atlantic, Inc.		\$9.0000	\$5,292.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$39,187.1800	\$39,187.18
APAC-Atlantic, Inc.		\$19,000.0000	\$19,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,065.000 L.F.</b>		
Twin K Construction, Inc.		\$38.0000	\$40,470.00
APAC-Atlantic, Inc.		\$32.5000	\$34,612.50
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Twin K Construction, Inc.		\$40.0000	\$2,000.00
APAC-Atlantic, Inc.		\$42.5000	\$2,125.00

		UNIT PRICE	EXTENSION
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>54.000 EACH</b>		
Twin K Construction, Inc.		\$13.2000	\$712.80
APAC-Atlantic, Inc.		\$14.3000	\$772.20
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>712.000 S.F.</b>		
Twin K Construction, Inc.		\$7.0000	\$4,984.00
APAC-Atlantic, Inc.		\$11.0000	\$7,832.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>400.000 HOUR</b>		
Twin K Construction, Inc.		\$111.0000	\$44,400.00
APAC-Atlantic, Inc.		\$110.0000	\$44,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>6,120.000 L.F.</b>		
Twin K Construction, Inc.		\$2.5000	\$15,300.00
APAC-Atlantic, Inc.		\$3.0000	\$18,360.00
<b>712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)</b>			
	<b>6,120.000 L.F.</b>		
Twin K Construction, Inc.		\$3.1800	\$19,461.60
APAC-Atlantic, Inc.		\$3.5000	\$21,420.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>4.000 C.Y.</b>		
Twin K Construction, Inc.		\$800.0000	\$3,200.00
APAC-Atlantic, Inc.		\$750.0000	\$3,000.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1,103.000 LB.</b>		
Twin K Construction, Inc.		\$3.1000	\$3,419.30
APAC-Atlantic, Inc.		\$3.5000	\$3,860.50
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>20.000 EACH</b>		
Twin K Construction, Inc.		\$35.0000	\$700.00
APAC-Atlantic, Inc.		\$38.0000	\$760.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>144.000 L.F.</b>		
Twin K Construction, Inc.		\$7.4000	\$1,065.60
APAC-Atlantic, Inc.		\$7.0000	\$1,008.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>3,154.000 LB.</b>		
Twin K Construction, Inc.		\$5.1300	\$16,180.02
APAC-Atlantic, Inc.		\$5.0000	\$15,770.00

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>251.000 S.F.</b>		
Twin K Construction, Inc.		\$14.7500	\$3,702.25
APAC-Atlantic, Inc.		\$18.0000	\$4,518.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>	<b>315.000 S.F.</b>		
Twin K Construction, Inc.		\$22.0000	\$6,930.00
APAC-Atlantic, Inc.		\$25.0000	\$7,875.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$3,500.0000	\$3,500.00
APAC-Atlantic, Inc.		\$600.0000	\$600.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>3.000 EACH</b>		
Twin K Construction, Inc.		\$4,300.0000	\$12,900.00
APAC-Atlantic, Inc.		\$7,200.0000	\$21,600.00
<b>714-02.04 ENCASED CONDUIT (1" PVC, SCHEDULE 80)</b>	<b>50.000 L.F.</b>		
Twin K Construction, Inc.		\$22.0000	\$1,100.00
APAC-Atlantic, Inc.		\$21.5000	\$1,075.00
<b>714-03.03 DIRECT BURIAL CONDUIT (1" PVC, SCHEDULE 40)</b>	<b>1,850.000 L.F.</b>		
Twin K Construction, Inc.		\$11.5000	\$21,275.00
APAC-Atlantic, Inc.		\$12.5000	\$23,125.00
<b>714-05.02 PULL BOXES (TYPE A)</b>	<b>8.000 EACH</b>		
Twin K Construction, Inc.		\$550.0000	\$4,400.00
APAC-Atlantic, Inc.		\$600.0000	\$4,800.00
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>	<b>91.000 EACH</b>		
Twin K Construction, Inc.		\$8.1500	\$741.65
APAC-Atlantic, Inc.		\$9.5000	\$864.50
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>	<b>9.000 EACH</b>		
Twin K Construction, Inc.		\$131.2500	\$1,181.25
APAC-Atlantic, Inc.		\$77.5000	\$697.50
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>	<b>27.000 L.F.</b>		
Twin K Construction, Inc.		\$12.5000	\$337.50
APAC-Atlantic, Inc.		\$7.0000	\$189.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Twin K Construction, Inc.		\$5,150.0000	\$5,150.00
APAC-Atlantic, Inc.		\$8,000.0000	\$8,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>204.000 L.F.</b>		
Twin K Construction, Inc.		\$2.5000	\$510.00
APAC-Atlantic, Inc.		\$2.5000	\$510.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>805.000 L.F.</b>		
Twin K Construction, Inc.		\$1.8500	\$1,489.25
APAC-Atlantic, Inc.		\$2.5000	\$2,012.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$70,000.0000	\$70,000.00
APAC-Atlantic, Inc.		\$52,000.0000	\$52,000.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>1,900.000 L.F.</b>		
Twin K Construction, Inc.		\$1.5000	\$2,850.00
APAC-Atlantic, Inc.		\$2.2500	\$4,275.00
<b>730-16.03 CONTROLLER (FLASHING BEACON)</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$3,500.0000	\$3,500.00
APAC-Atlantic, Inc.		\$3,700.0000	\$3,700.00
<b>730-26.07 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>4.000 EACH</b>		
Twin K Construction, Inc.		\$2,785.0000	\$11,140.00
APAC-Atlantic, Inc.		\$3,000.0000	\$12,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>86.000 S.Y.</b>		
Twin K Construction, Inc.		\$5.0000	\$430.00
APAC-Atlantic, Inc.		\$7.0000	\$602.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>7.000 UNIT</b>		
Twin K Construction, Inc.		\$55.0000	\$385.00
APAC-Atlantic, Inc.		\$400.0000	\$2,800.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>7.000 UNIT</b>		
Twin K Construction, Inc.		\$30.0000	\$210.00
APAC-Atlantic, Inc.		\$400.0000	\$2,800.00

		UNIT PRICE	EXTENSION
<b>801-02.15 FERTILIZER</b>			
	<b>0.200 TON</b>		
Twin K Construction, Inc.		\$2,500.0000	\$500.00
APAC-Atlantic, Inc.		\$3,400.0000	\$680.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1.000 M.G.</b>		
Twin K Construction, Inc.		\$500.0000	\$500.00
APAC-Atlantic, Inc.		\$120.0000	\$120.00
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>			
	<b>701.000 S.Y.</b>		
Twin K Construction, Inc.		\$1.1000	\$771.10
APAC-Atlantic, Inc.		\$4.0000	\$2,804.00
<b>806-02.03 PROJECT MOWING</b>			
	<b>2.000 CYCL</b>		
Twin K Construction, Inc.		\$800.0000	\$1,600.00
APAC-Atlantic, Inc.		\$700.0000	\$1,400.00

**SUB-TOTAL ROADWAY**

Twin K Construction, Inc.

\$860,000.00

APAC-Atlantic, Inc.

\$869,497.00

**TOTAL CONTRACT**

Twin K Construction, Inc.

\$860,000.00

APAC-Atlantic, Inc.

\$869,497.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

SHELBY COUNTY (Contract No. CNQ931 Call 003)

79006-4196-04

THE REPAIR OF THE BRIDGE ON S.R. 385 OVER I-240 (L.M. 0.09).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$847,518.58

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
<b>602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)</b>		
Dement Construction Company, LLC	16.000 EACH	\$4,000.0000 \$64,000.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>		
Dement Construction Company, LLC	6,750.000 LB.	\$2.0000 \$13,500.00
<b>604-10.42 CONCRETE REPAIRS</b>		
Dement Construction Company, LLC	1,620.000 C.F.	\$160.0000 \$259,200.00
<b>604-12.15 DRILL &amp; GROUT STEEL BARS</b>		
Dement Construction Company, LLC	1,330.000 EACH	\$25.0000 \$33,250.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>		
Dement Construction Company, LLC	1.000 EACH	\$5,300.0000 \$5,300.00
<b>712-01 TRAFFIC CONTROL</b>		
Dement Construction Company, LLC	1.000 LS	\$50,000.0000 \$50,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>		
Dement Construction Company, LLC	890.000 L.F.	\$35.0000 \$31,150.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>		
Dement Construction Company, LLC	65.000 EACH	\$38.0000 \$2,470.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>		
Dement Construction Company, LLC	37.000 EACH	\$12.0000 \$444.00
<b>712-06 SIGNS (CONSTRUCTION)</b>		
Dement Construction Company, LLC	1,012.250 S.F.	\$14.5000 \$14,677.63
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>		
Dement Construction Company, LLC	24.000 L.F.	\$15.5000 \$372.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>		
Dement Construction Company, LLC	2.000 EACH	\$1,050.0000 \$2,100.00

		UNIT PRICE	EXTENSION
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>	<b>1,400.000 HOUR</b>		
Dement Construction Company, LLC		\$60.0000	\$84,000.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>	<b>9,741.000 L.F.</b>		
Dement Construction Company, LLC		\$1.9500	\$18,994.95
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>	<b>53.000 EACH</b>		
Dement Construction Company, LLC		\$20.0000	\$1,060.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$42,000.0000	\$42,000.00
<b>718-01.18 NOISE BARRIER (DESCRIPTION)</b>	<b>2,500.000 S.F.</b>		
Dement Construction Company, LLC		\$90.0000	\$225,000.00

**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC

\$847,518.58

**TOTAL CONTRACT**

Dement Construction Company, LLC

\$847,518.58

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTY (Contract No. CNQ281 Call 004)

The random on-call cable barrier repair on various Interstate and State Routes.

PROJECT LENGTH -

---

**PROPOSAL REJECTED**

**No Valid Bids**



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract No. CNQ276 Call 005)

98049-4124-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

---

	TOTAL CONTRACT
Tri-State Guardrail & Sign Co., Inc.	\$434,780.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$445,730.00
LU, Inc.	\$489,135.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>705-80.01 LONGITUDINAL CABLE BARRIER</b>	<b>1,000.000 L.F.</b>	
Tri-State Guardrail & Sign Co., Inc.	\$3.0000	\$3,000.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$5.0000	\$5,000.00
LU, Inc.	\$8.0000	\$8,000.00
<b>705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3</b>	<b>5.000 EACH</b>	
Tri-State Guardrail & Sign Co., Inc.	\$1,000.0000	\$5,000.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$500.0000	\$2,500.00
LU, Inc.	\$1,000.0000	\$5,000.00
<b>705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES</b>	<b>1,800.000 EACH</b>	
Tri-State Guardrail & Sign Co., Inc.	\$150.0000	\$270,000.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$208.0000	\$374,400.00
LU, Inc.	\$175.0000	\$315,000.00
<b>705-80.06 TERMINAL POST W/ALL ACCESSORIES</b>	<b>70.000 EACH</b>	
Tri-State Guardrail & Sign Co., Inc.	\$190.0000	\$13,300.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$100.0000	\$7,000.00
LU, Inc.	\$175.0000	\$12,250.00
<b>705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES</b>	<b>20.000 EACH</b>	
Tri-State Guardrail & Sign Co., Inc.	\$600.0000	\$12,000.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$300.0000	\$6,000.00
LU, Inc.	\$399.0000	\$7,980.00
<b>705-80.09 DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES</b>	<b>250.000 EACH</b>	
Tri-State Guardrail & Sign Co., Inc.	\$200.0000	\$50,000.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$50.0000	\$12,500.00
LU, Inc.	\$165.0000	\$41,250.00
<b>705-80.10 LINE POST W/FTNG &amp; ALL ACC.</b>	<b>25.000 EACH</b>	
Tri-State Guardrail & Sign Co., Inc.	\$150.0000	\$3,750.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$150.0000	\$3,750.00
LU, Inc.	\$60.0000	\$1,500.00
<b>705-80.12 CHECK CABLE TENSION</b>	<b>1.000 LS</b>	
Tri-State Guardrail & Sign Co., Inc.	\$10,000.0000	\$10,000.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$10,000.0000	\$10,000.00
LU, Inc.	\$20,000.0000	\$20,000.00

		UNIT PRICE	EXTENSION
<b>705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE</b>			
	<b>50.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$75.0000	\$3,750.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$40.0000	\$2,000.00
LU, Inc.		\$50.0000	\$2,500.00
<b>705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR</b>			
	<b>100.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$5.0000	\$500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$10.0000	\$1,000.00
LU, Inc.		\$25.0000	\$2,500.00
<b>705-80.17 LONGITUDINAL CABLE BARRIER TRAINING</b>			
	<b>1.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$1,000.0000	\$1,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$1,000.0000	\$1,000.00
LU, Inc.		\$2,500.0000	\$2,500.00
<b>705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST</b>			
	<b>1,000.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$55.0000	\$55,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15.0000	\$15,000.00
LU, Inc.		\$55.0000	\$55,000.00
<b>705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)</b>			
	<b>12.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$100.0000	\$1,200.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$100.0000	\$1,200.00
LU, Inc.		\$65.0000	\$780.00
<b>705-80.21 LONGITUDINAL CABLE BARRIER CABLE</b>			
	<b>500.000 L.F.</b>		
Tri-State Guardrail & Sign Co., Inc.		\$3.0000	\$1,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$3.0000	\$1,500.00
LU, Inc.		\$2.9500	\$1,475.00
<b>705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES</b>			
	<b>30.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$60.0000	\$1,800.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$30.0000	\$900.00
LU, Inc.		\$60.0000	\$1,800.00
<b>706-80.18 CABLE BARRIER TERMINAL (REMOVAL)</b>			
	<b>8.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$80.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$10.0000	\$80.00
LU, Inc.		\$75.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>712-01.02 LANE CLOSURE</b>			
	<b>20.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$200.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$10.0000	\$200.00
LU, Inc.		\$25.0000	\$500.00
<b>712-01.03 LANE CLOSURE(NIGHT WORK)</b>			
	<b>20.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$200.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$10.0000	\$200.00
LU, Inc.		\$25.0000	\$500.00
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>100.000 EACH</b>		
Tri-State Guardrail & Sign Co., Inc.		\$25.0000	\$2,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15.0000	\$1,500.00
LU, Inc.		\$100.0000	\$10,000.00

**SUB-TOTAL MAINTENANCE**

Tri-State Guardrail & Sign Co., Inc.	\$434,780.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$445,730.00
LU, Inc.	\$489,135.00

**TOTAL CONTRACT**

Tri-State Guardrail & Sign Co., Inc.	\$434,780.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$445,730.00
LU, Inc.	\$489,135.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES BENTON, DECATUR, HARDIN, AND HENDERSON (Contract No. CNQ261 Call 006)

HSIP-2000(16),20945-3440-94,HSIP-300(31),03945-3490-94,HSIP-3600(37),  
36945-3490-94,HSIP-3900(25),39945-3488-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$679,182.60
Superior Traffic Control, Inc.	\$691,225.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Highway Markings, Inc.		\$10,000.0000	\$10,000.00
Superior Traffic Control, Inc.		\$21,500.0000	\$21,500.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>282.000 L.F.</b>		
Highway Markings, Inc.		\$5.1000	\$1,438.20
Superior Traffic Control, Inc.		\$7.2500	\$2,044.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>26,072.000 LB.</b>		
Highway Markings, Inc.		\$3.1000	\$80,823.20
Superior Traffic Control, Inc.		\$3.1000	\$80,823.20
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>30,876.000 LB.</b>		
Highway Markings, Inc.		\$3.1500	\$97,259.40
Superior Traffic Control, Inc.		\$3.3000	\$101,890.80
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>2,039.000 S.F.</b>		
Highway Markings, Inc.		\$13.4500	\$27,424.55
Superior Traffic Control, Inc.		\$14.7000	\$29,973.30
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>8,150.000 S.F.</b>		
Highway Markings, Inc.		\$13.8500	\$112,877.50
Superior Traffic Control, Inc.		\$15.1500	\$123,472.50
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>380.000 EACH</b>		
Highway Markings, Inc.		\$17.5000	\$6,650.00
Superior Traffic Control, Inc.		\$15.0000	\$5,700.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>752.000 L.F.</b>		
Highway Markings, Inc.		\$9.5000	\$7,144.00
Superior Traffic Control, Inc.		\$9.0000	\$6,768.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>27.650 L.M.</b>		
Highway Markings, Inc.		\$445.0000	\$12,304.25
Superior Traffic Control, Inc.		\$500.0000	\$13,825.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>16.000 L.F.</b>		
Highway Markings, Inc.		\$5.2500	\$84.00
Superior Traffic Control, Inc.		\$8.0000	\$128.00

		UNIT PRICE	EXTENSION
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>303.100 L.M.</b>		
Highway Markings, Inc.		\$1,025.0000	\$310,677.50
Superior Traffic Control, Inc.		\$1,000.0000	\$303,100.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Highway Markings, Inc.		\$12,500.0000	\$12,500.00
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00

**SUB-TOTAL ROADWAY**

Highway Markings, Inc.	\$679,182.60
Superior Traffic Control, Inc.	\$691,225.30

**TOTAL CONTRACT**

Highway Markings, Inc.	\$679,182.60
Superior Traffic Control, Inc.	\$691,225.30

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE (Contract No. CNQ282 Call 007)

98029-4125-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

---

	TOTAL CONTRACT
RMD Holdings, LTD DBA Nationwide Construction Group	\$310,550.00
R.D. Construction, LLC	\$316,050.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>705-80.01 LONGITUDINAL CABLE BARRIER</b>	<b>1,000.000 L.F.</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$2.0000	\$2,000.00
	\$3.0000	\$3,000.00
<b>705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3</b>	<b>5.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$800.0000	\$4,000.00
	\$1,000.0000	\$5,000.00
<b>705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES</b>	<b>1,200.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$175.0000	\$210,000.00
	\$165.0000	\$198,000.00
<b>705-80.06 TERMINAL POST W/ALL ACCESSORIES</b>	<b>40.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$185.0000	\$7,400.00
	\$175.0000	\$7,000.00
<b>705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES</b>	<b>30.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$250.0000	\$7,500.00
	\$500.0000	\$15,000.00
<b>705-80.10 LINE POST W/FTNG &amp; ALL ACC.</b>	<b>150.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$50.0000	\$7,500.00
	\$50.0000	\$7,500.00
<b>705-80.12 CHECK CABLE TENSION</b>	<b>1.000 LS</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$16,000.0000	\$16,000.00
	\$20,000.0000	\$20,000.00
<b>705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE</b>	<b>50.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$75.0000	\$3,750.00
	\$50.0000	\$2,500.00
<b>705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR</b>	<b>100.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$25.0000	\$2,500.00
	\$25.0000	\$2,500.00
<b>705-80.17 LONGITUDINAL CABLE BARRIER TRAINING</b>	<b>1.000 EACH</b>	
RMD Holdings, LTD DBA Nationwide Construction Group R.D. Construction, LLC	\$500.0000	\$500.00
	\$250.0000	\$250.00

		UNIT PRICE	EXTENSION
<b>705-80.19</b>	<b>HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST</b>		
			<b>700.000 EACH</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$60.0000	\$42,000.00
	R.D. Construction, LLC	\$65.0000	\$45,500.00
<b>705-80.20</b>	<b>LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)</b>		
			<b>12.000 EACH</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$50.0000	\$600.00
	R.D. Construction, LLC	\$75.0000	\$900.00
<b>705-80.21</b>	<b>LONGITUDINAL CABLE BARRIER CABLE</b>		
			<b>500.000 L.F.</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$1.5000	\$750.00
	R.D. Construction, LLC	\$1.5000	\$750.00
<b>705-80.22</b>	<b>TERMINAL POST W/FOOTING AND ALL ACCESSORIES</b>		
			<b>20.000 EACH</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$50.0000	\$1,000.00
	R.D. Construction, LLC	\$50.0000	\$1,000.00
<b>706-80.18</b>	<b>CABLE BARRIER TERMINAL (REMOVAL)</b>		
			<b>8.000 EACH</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$100.0000	\$800.00
	R.D. Construction, LLC	\$50.0000	\$400.00
<b>712-01.02</b>	<b>LANE CLOSURE</b>		
			<b>20.000 EACH</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$25.0000	\$500.00
	R.D. Construction, LLC	\$25.0000	\$500.00
<b>712-01.03</b>	<b>LANE CLOSURE(NIGHT WORK)</b>		
			<b>50.000 EACH</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$25.0000	\$1,250.00
	R.D. Construction, LLC	\$25.0000	\$1,250.00
<b>717-01.03</b>	<b>MOBILIZATION (PER CALL-OUT)</b>		
			<b>100.000 EACH</b>
	RMD Holdings, LTD DBA Nationwide Construction Group	\$25.0000	\$2,500.00
	R.D. Construction, LLC	\$50.0000	\$5,000.00

**SUB-TOTAL MAINTENANCE**

RMD Holdings, LTD DBA Nationwide Construction Group	\$310,550.00
R.D. Construction, LLC	\$316,050.00

**TOTAL CONTRACT**

RMD Holdings, LTD DBA Nationwide Construction Group	\$310,550.00
R.D. Construction, LLC	\$316,050.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES BRADLEY, COFFEE, GRUNDY, HAMILTON, MARION, AND MCMINN (Contract No. CNQ287 Call 008)

NH-I-098-2(17),98029-3120-44

THE ANNUAL PREVENTATIVE AND UNSCHEDULED MAINTENANCE ON THE CHATTANOOGA SMARTWAY I.T.S. SYSTEM EQUIPMENT, INCLUDING THE TRANSPORTATION MANAGEMENT CENTER (2016-2018).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

---

	TOTAL CONTRACT
NABCO Electric Company, Inc.	\$3,761,150.00
Stansell Electric Company, Inc.	\$4,041,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>725-10.75 TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)</b>			
	<b>1.000 LS</b>		
NABCO Electric Company, Inc.		\$1,080,350.0000	\$1,080,350.00
Stansell Electric Company, Inc.		\$1,400,000.0000	\$1,400,000.00
<b>725-10.76 REPAIR MAINTENANCE LABOR</b>			
	<b>3,600.000 HOUR</b>		
NABCO Electric Company, Inc.		\$85.0000	\$306,000.00
Stansell Electric Company, Inc.		\$75.0000	\$270,000.00
<b>725-10.77 SPARE PARTS AND EQUIPMENT REPLACEMENT</b>			
	<b>1,000,000. DOLL 000</b>		
NABCO Electric Company, Inc.		\$1.0000	\$1,000,000.00
Stansell Electric Company, Inc.		\$1.0000	\$1,000,000.00
<b>725-10.78 ONE CALL SERVICE</b>			
	<b>3,800.000 HOUR</b>		
NABCO Electric Company, Inc.		\$46.0000	\$174,800.00
Stansell Electric Company, Inc.		\$45.0000	\$171,000.00
<b>725-10.79 SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT</b>			
	<b>200,000.000 DOLL</b>		
NABCO Electric Company, Inc.		\$1.0000	\$200,000.00
Stansell Electric Company, Inc.		\$1.0000	\$200,000.00
<b>725-10.80 SPECIAL MAINTENANCE REPAIR</b>			
	<b>1,000,000. DOLL 000</b>		
NABCO Electric Company, Inc.		\$1.0000	\$1,000,000.00
Stansell Electric Company, Inc.		\$1.0000	\$1,000,000.00

**SUB-TOTAL ROADWAY**

NABCO Electric Company, Inc.  
Stansell Electric Company, Inc.

\$3,761,150.00  
\$4,041,000.00

**TOTAL CONTRACT**

NABCO Electric Company, Inc.  
Stansell Electric Company, Inc.

\$3,761,150.00  
\$4,041,000.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

CARROLL COUNTY (Contract No. CNQ228 Call 009)

BRZE-900(35),09946-3454-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON AUCTION LANE OVER THE RUTHERFORD FORK OBION RIVER (L.M. 1.24).

PROJECT LENGTH - 0.099 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2017

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Jones Bros., Inc.	\$445,177.90
Volunteer Bridge Construction, Inc.	\$449,800.60
Dement Construction Company, LLC	\$455,749.87
ADAMS CONTRACTING CO., LLC	\$472,174.05
Thomson & Thomson, Inc.	\$484,664.32
Ford Construction Company	\$496,592.06

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Jones Bros., Inc.	\$8,500.0000	\$8,500.00
	Volunteer Bridge Construction, Inc.	\$12,000.0000	\$12,000.00
	Dement Construction Company, LLC	\$10,000.0000	\$10,000.00
	ADAMS CONTRACTING CO., LLC	\$10,000.0000	\$10,000.00
	Thomson & Thomson, Inc.	\$9,000.0000	\$9,000.00
	Ford Construction Company	\$25,922.0000	\$25,922.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Jones Bros., Inc.	\$35,000.0000	\$35,000.00
	Volunteer Bridge Construction, Inc.	\$15,000.0000	\$15,000.00
	Dement Construction Company, LLC	\$7,500.0000	\$7,500.00
	ADAMS CONTRACTING CO., LLC	\$15,000.0000	\$15,000.00
	Thomson & Thomson, Inc.	\$8,000.0000	\$8,000.00
	Ford Construction Company	\$7,200.0000	\$7,200.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Jones Bros., Inc.	\$7,000.0000	\$7,000.00
	Volunteer Bridge Construction, Inc.	\$27,600.0000	\$27,600.00
	Dement Construction Company, LLC	\$10,500.0000	\$10,500.00
	ADAMS CONTRACTING CO., LLC	\$25,000.0000	\$25,000.00
	Thomson & Thomson, Inc.	\$15,700.0000	\$15,700.00
	Ford Construction Company	\$4,500.0000	\$4,500.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
		<b>84.000 S.Y.</b>	
	Jones Bros., Inc.	\$20.0000	\$1,680.00
	Volunteer Bridge Construction, Inc.	\$15.0000	\$1,260.00
	Dement Construction Company, LLC	\$40.0000	\$3,360.00
	ADAMS CONTRACTING CO., LLC	\$20.0000	\$1,680.00
	Thomson & Thomson, Inc.	\$10.0000	\$840.00
	Ford Construction Company	\$12.0000	\$1,008.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>767.000 C.Y.</b>	
	Jones Bros., Inc.	\$12.0000	\$9,204.00
	Volunteer Bridge Construction, Inc.	\$2.0000	\$1,534.00
	Dement Construction Company, LLC	\$6.2500	\$4,793.75
	ADAMS CONTRACTING CO., LLC	\$18.0000	\$13,806.00
	Thomson & Thomson, Inc.	\$9.0000	\$6,903.00
	Ford Construction Company	\$7.0000	\$5,369.00

		UNIT PRICE	EXTENSION
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>273.000 C.Y.</b>		
	Jones Bros., Inc.	\$16.0000	\$4,368.00
	Volunteer Bridge Construction, Inc.	\$15.0000	\$4,095.00
	Dement Construction Company, LLC	\$25.0000	\$6,825.00
	ADAMS CONTRACTING CO., LLC	\$30.0000	\$8,190.00
	Thomson & Thomson, Inc.	\$22.0000	\$6,006.00
	Ford Construction Company	\$11.0000	\$3,003.00
<b>203-06</b>	<b>WATER</b>		
	<b>21.000 M.G.</b>		
	Jones Bros., Inc.	\$10.0000	\$210.00
	Volunteer Bridge Construction, Inc.	\$10.0000	\$210.00
	Dement Construction Company, LLC	\$5.7500	\$120.75
	ADAMS CONTRACTING CO., LLC	\$10.0000	\$210.00
	Thomson & Thomson, Inc.	\$20.0000	\$420.00
	Ford Construction Company	\$12.0000	\$252.00
<b>204-01</b>	<b>CULVERT EXCAVATION (UNCLASSIFIED)</b>		
	<b>893.000 C.Y.</b>		
	Jones Bros., Inc.	\$13.0000	\$11,609.00
	Volunteer Bridge Construction, Inc.	\$4.0000	\$3,572.00
	Dement Construction Company, LLC	\$7.5000	\$6,697.50
	ADAMS CONTRACTING CO., LLC	\$18.0000	\$16,074.00
	Thomson & Thomson, Inc.	\$11.0000	\$9,823.00
	Ford Construction Company	\$2.0000	\$1,786.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
	<b>28.000 C.Y.</b>		
	Jones Bros., Inc.	\$50.0000	\$1,400.00
	Volunteer Bridge Construction, Inc.	\$30.0000	\$840.00
	Dement Construction Company, LLC	\$175.0000	\$4,900.00
	ADAMS CONTRACTING CO., LLC	\$50.0000	\$1,400.00
	Thomson & Thomson, Inc.	\$44.0000	\$1,232.00
	Ford Construction Company	\$45.0000	\$1,260.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>31.000 C.Y.</b>		
	Jones Bros., Inc.	\$10.0000	\$310.00
	Volunteer Bridge Construction, Inc.	\$10.0000	\$310.00
	Dement Construction Company, LLC	\$35.0000	\$1,085.00
	ADAMS CONTRACTING CO., LLC	\$15.0000	\$465.00
	Thomson & Thomson, Inc.	\$14.0000	\$434.00
	Ford Construction Company	\$3.6000	\$111.60
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>546.000 L.F.</b>		
	Jones Bros., Inc.	\$6.5000	\$3,549.00
	Volunteer Bridge Construction, Inc.	\$8.0000	\$4,368.00
	Dement Construction Company, LLC	\$5.0000	\$2,730.00
	ADAMS CONTRACTING CO., LLC	\$4.0000	\$2,184.00
	Thomson & Thomson, Inc.	\$7.0000	\$3,822.00
	Ford Construction Company	\$4.6000	\$2,511.60

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>828.000 L.F.</b>		
Jones Bros., Inc.		\$3.0000	\$2,484.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$4,140.00
Dement Construction Company, LLC		\$1.7000	\$1,407.60
ADAMS CONTRACTING CO., LLC		\$2.0000	\$1,656.00
Thomson & Thomson, Inc.		\$4.0000	\$3,312.00
Ford Construction Company		\$1.5000	\$1,242.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>8.000 EACH</b>		
Jones Bros., Inc.		\$275.0000	\$2,200.00
Volunteer Bridge Construction, Inc.		\$500.0000	\$4,000.00
Dement Construction Company, LLC		\$450.0000	\$3,600.00
ADAMS CONTRACTING CO., LLC		\$200.0000	\$1,600.00
Thomson & Thomson, Inc.		\$1,800.0000	\$14,400.00
Ford Construction Company		\$400.0000	\$3,200.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>10.000 EACH</b>		
Jones Bros., Inc.		\$740.0000	\$7,400.00
Volunteer Bridge Construction, Inc.		\$1,000.0000	\$10,000.00
Dement Construction Company, LLC		\$550.0000	\$5,500.00
ADAMS CONTRACTING CO., LLC		\$300.0000	\$3,000.00
Thomson & Thomson, Inc.		\$2,400.0000	\$24,000.00
Ford Construction Company		\$550.0000	\$5,500.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>2.000 EACH</b>		
Jones Bros., Inc.		\$750.0000	\$1,500.00
Volunteer Bridge Construction, Inc.		\$350.0000	\$700.00
Dement Construction Company, LLC		\$415.0000	\$830.00
ADAMS CONTRACTING CO., LLC		\$300.0000	\$600.00
Thomson & Thomson, Inc.		\$550.0000	\$1,100.00
Ford Construction Company		\$550.0000	\$1,100.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>300.000 S.Y.</b>		
Jones Bros., Inc.		\$3.0000	\$900.00
Volunteer Bridge Construction, Inc.		\$8.0000	\$2,400.00
Dement Construction Company, LLC		\$3.0000	\$900.00
ADAMS CONTRACTING CO., LLC		\$4.0000	\$1,200.00
Thomson & Thomson, Inc.		\$1.7500	\$525.00
Ford Construction Company		\$2.0000	\$600.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>210.000 L.F.</b>		
Jones Bros., Inc.		\$14.0000	\$2,940.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$8,400.00
Dement Construction Company, LLC		\$40.0000	\$8,400.00
ADAMS CONTRACTING CO., LLC		\$10.0000	\$2,100.00
Thomson & Thomson, Inc.		\$22.0000	\$4,620.00
Ford Construction Company		\$265.0000	\$55,650.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,048.000 TON</b>		
Jones Bros., Inc.		\$22.0000	\$23,056.00
Volunteer Bridge Construction, Inc.		\$22.0000	\$23,056.00
Dement Construction Company, LLC		\$30.0000	\$31,440.00
ADAMS CONTRACTING CO., LLC		\$28.0000	\$29,344.00
Thomson & Thomson, Inc.		\$28.0000	\$29,344.00
Ford Construction Company		\$23.0000	\$24,104.00
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>1,266.000 TON</b>		
Jones Bros., Inc.		\$28.0000	\$35,448.00
Volunteer Bridge Construction, Inc.		\$22.0000	\$27,852.00
Dement Construction Company, LLC		\$33.0000	\$41,778.00
ADAMS CONTRACTING CO., LLC		\$25.0000	\$31,650.00
Thomson & Thomson, Inc.		\$34.0000	\$43,044.00
Ford Construction Company		\$32.0000	\$40,512.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>68.000 TON</b>		
Jones Bros., Inc.		\$30.0000	\$2,040.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$2,380.00
Dement Construction Company, LLC		\$55.0000	\$3,740.00
ADAMS CONTRACTING CO., LLC		\$35.0000	\$2,380.00
Thomson & Thomson, Inc.		\$30.0000	\$2,040.00
Ford Construction Company		\$34.0000	\$2,312.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.000 TON</b>		
Jones Bros., Inc.		\$1,200.0000	\$2,400.00
Volunteer Bridge Construction, Inc.		\$800.0000	\$1,600.00
Dement Construction Company, LLC		\$1,200.0000	\$2,400.00
ADAMS CONTRACTING CO., LLC		\$850.0000	\$1,700.00
Thomson & Thomson, Inc.		\$1,200.0000	\$2,400.00
Ford Construction Company		\$1,020.0000	\$2,040.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>7.000 TON</b>		
Jones Bros., Inc.		\$102.0000	\$714.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$700.00
Dement Construction Company, LLC		\$102.0000	\$714.00
ADAMS CONTRACTING CO., LLC		\$50.0000	\$350.00
Thomson & Thomson, Inc.		\$102.0000	\$714.00
Ford Construction Company		\$92.0000	\$644.00
<b>404-01.01 BITUMINOUS MATERIAL (DBST)</b>			
	<b>5.000 TON</b>		
Jones Bros., Inc.		\$1,200.0000	\$6,000.00
Volunteer Bridge Construction, Inc.		\$200.0000	\$1,000.00
Dement Construction Company, LLC		\$1,200.0000	\$6,000.00
ADAMS CONTRACTING CO., LLC		\$850.0000	\$4,250.00
Thomson & Thomson, Inc.		\$1,200.0000	\$6,000.00
Ford Construction Company		\$900.0000	\$4,500.00

		UNIT PRICE	EXTENSION
<b>404-01.02 MINERAL AGGREGATE (DBST)</b>	<b>31.000 TON</b>		
Jones Bros., Inc.		\$102.0000	\$3,162.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$3,100.00
Dement Construction Company, LLC		\$102.0000	\$3,162.00
ADAMS CONTRACTING CO., LLC		\$50.0000	\$1,550.00
Thomson & Thomson, Inc.		\$102.0000	\$3,162.00
Ford Construction Company		\$198.0000	\$6,138.00
<b>604-03.07 CLASS A CONCRETE (DRIVEWAY)</b>	<b>22.000 C.Y.</b>		
Jones Bros., Inc.		\$300.0000	\$6,600.00
Volunteer Bridge Construction, Inc.		\$250.0000	\$5,500.00
Dement Construction Company, LLC		\$475.0000	\$10,450.00
ADAMS CONTRACTING CO., LLC		\$300.0000	\$6,600.00
Thomson & Thomson, Inc.		\$325.0000	\$7,150.00
Ford Construction Company		\$420.0000	\$9,240.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>	<b>118.000 L.F.</b>		
Jones Bros., Inc.		\$75.0000	\$8,850.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$3,540.00
Dement Construction Company, LLC		\$45.0000	\$5,310.00
ADAMS CONTRACTING CO., LLC		\$60.0000	\$7,080.00
Thomson & Thomson, Inc.		\$19.0000	\$2,242.00
Ford Construction Company		\$34.0000	\$4,012.00
<b>607-39.06 42" PIPE CULVERT (SIDE DRAIN)</b>	<b>46.000 L.F.</b>		
Jones Bros., Inc.		\$100.0000	\$4,600.00
Volunteer Bridge Construction, Inc.		\$80.0000	\$3,680.00
Dement Construction Company, LLC		\$90.0000	\$4,140.00
ADAMS CONTRACTING CO., LLC		\$80.0000	\$3,680.00
Thomson & Thomson, Inc.		\$52.0000	\$2,392.00
Ford Construction Company		\$60.0000	\$2,760.00
<b>705-01.04 METAL BEAM GUARD FENCE</b>	<b>128.000 L.F.</b>		
Jones Bros., Inc.		\$71.0000	\$9,088.00
Volunteer Bridge Construction, Inc.		\$75.0000	\$9,600.00
Dement Construction Company, LLC		\$46.6400	\$5,969.92
ADAMS CONTRACTING CO., LLC		\$69.0000	\$8,832.00
Thomson & Thomson, Inc.		\$71.0000	\$9,088.00
Ford Construction Company		\$71.0000	\$9,088.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>	<b>255.000 L.F.</b>		
Jones Bros., Inc.		\$20.0000	\$5,100.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$7,650.00
Dement Construction Company, LLC		\$19.6100	\$5,000.55
ADAMS CONTRACTING CO., LLC		\$20.0000	\$5,100.00
Thomson & Thomson, Inc.		\$20.0000	\$5,100.00
Ford Construction Company		\$20.0000	\$5,100.00

		UNIT PRICE	EXTENSION
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>	<b>3.000 EACH</b>		
Jones Bros., Inc.		\$2,000.0000	\$6,000.00
Volunteer Bridge Construction, Inc.		\$2,500.0000	\$7,500.00
Dement Construction Company, LLC		\$2,029.0000	\$6,087.00
ADAMS CONTRACTING CO., LLC		\$1,875.0000	\$5,625.00
Thomson & Thomson, Inc.		\$2,000.0000	\$6,000.00
Ford Construction Company		\$2,000.0000	\$6,000.00
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>	<b>1.000 EACH</b>		
Jones Bros., Inc.		\$500.0000	\$500.00
Volunteer Bridge Construction, Inc.		\$1,000.0000	\$1,000.00
Dement Construction Company, LLC		\$572.0000	\$572.00
ADAMS CONTRACTING CO., LLC		\$2,050.0000	\$2,050.00
Thomson & Thomson, Inc.		\$500.0000	\$500.00
Ford Construction Company		\$500.0000	\$500.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>	<b>221.000 L.F.</b>		
Jones Bros., Inc.		\$3.0000	\$663.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$1,105.00
Dement Construction Company, LLC		\$5.0000	\$1,105.00
ADAMS CONTRACTING CO., LLC		\$1.7500	\$386.75
Thomson & Thomson, Inc.		\$3.0000	\$663.00
Ford Construction Company		\$2.1600	\$477.36
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>102.000 TON</b>		
Jones Bros., Inc.		\$31.0000	\$3,162.00
Volunteer Bridge Construction, Inc.		\$34.0000	\$3,468.00
Dement Construction Company, LLC		\$36.5000	\$3,723.00
ADAMS CONTRACTING CO., LLC		\$30.0000	\$3,060.00
Thomson & Thomson, Inc.		\$42.0000	\$4,284.00
Ford Construction Company		\$35.0000	\$3,570.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>845.000 TON</b>		
Jones Bros., Inc.		\$32.0000	\$27,040.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$29,575.00
Dement Construction Company, LLC		\$36.5000	\$30,842.50
ADAMS CONTRACTING CO., LLC		\$37.0000	\$31,265.00
Thomson & Thomson, Inc.		\$35.0000	\$29,575.00
Ford Construction Company		\$35.0000	\$29,575.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Jones Bros., Inc.		\$750.0000	\$750.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$3,300.0000	\$3,300.00
ADAMS CONTRACTING CO., LLC		\$15,000.0000	\$15,000.00
Thomson & Thomson, Inc.		\$5,000.0000	\$5,000.00
Ford Construction Company		\$1,322.0000	\$1,322.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Jones Bros., Inc.		\$36.0000	\$288.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$360.00
Dement Construction Company, LLC		\$36.0000	\$288.00
ADAMS CONTRACTING CO., LLC		\$37.0000	\$296.00
Thomson & Thomson, Inc.		\$36.0000	\$288.00
Ford Construction Company		\$36.0000	\$288.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>179.000 S.F.</b>		
Jones Bros., Inc.		\$7.1000	\$1,270.90
Volunteer Bridge Construction, Inc.		\$12.0000	\$2,148.00
Dement Construction Company, LLC		\$7.1000	\$1,270.90
ADAMS CONTRACTING CO., LLC		\$8.0000	\$1,432.00
Thomson & Thomson, Inc.		\$9.0000	\$1,611.00
Ford Construction Company		\$7.1000	\$1,270.90
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>60.000 L.F.</b>		
Jones Bros., Inc.		\$11.0000	\$660.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$900.00
Dement Construction Company, LLC		\$11.0000	\$660.00
ADAMS CONTRACTING CO., LLC		\$12.0000	\$720.00
Thomson & Thomson, Inc.		\$14.2000	\$852.00
Ford Construction Company		\$11.0000	\$660.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.398 L.M.</b>		
Jones Bros., Inc.		\$8,000.0000	\$3,184.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$3,980.00
Dement Construction Company, LLC		\$8,000.0000	\$3,184.00
ADAMS CONTRACTING CO., LLC		\$8,000.0000	\$3,184.00
Thomson & Thomson, Inc.		\$8,000.0000	\$3,184.00
Ford Construction Company		\$600.0000	\$238.80
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jones Bros., Inc.		\$22,222.0000	\$22,222.00
Volunteer Bridge Construction, Inc.		\$30,000.0000	\$30,000.00
Dement Construction Company, LLC		\$22,500.0000	\$22,500.00
ADAMS CONTRACTING CO., LLC		\$23,000.0000	\$23,000.00
Thomson & Thomson, Inc.		\$52,500.0000	\$52,500.00
Ford Construction Company		\$72,700.0000	\$72,700.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>540.000 S.Y.</b>		
Jones Bros., Inc.		\$4.5000	\$2,430.00
Volunteer Bridge Construction, Inc.		\$8.0000	\$4,320.00
Dement Construction Company, LLC		\$4.2500	\$2,295.00
ADAMS CONTRACTING CO., LLC		\$2.0000	\$1,080.00
Thomson & Thomson, Inc.		\$4.0000	\$2,160.00
Ford Construction Company		\$2.5000	\$1,350.00

		UNIT PRICE	EXTENSION
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN (EROSION CONTROL)</b>			
	<b>200.000 L.F.</b>		
Jones Bros., Inc.		\$6.0000	\$1,200.00
Volunteer Bridge Construction, Inc.		\$10.0000	\$2,000.00
Dement Construction Company, LLC		\$7.0000	\$1,400.00
ADAMS CONTRACTING CO., LLC		\$8.0000	\$1,600.00
Thomson & Thomson, Inc.		\$8.0000	\$1,600.00
Ford Construction Company		\$5.2000	\$1,040.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>81.000 UNIT</b>		
Jones Bros., Inc.		\$75.0000	\$6,075.00
Volunteer Bridge Construction, Inc.		\$85.0000	\$6,885.00
Dement Construction Company, LLC		\$23.0000	\$1,863.00
ADAMS CONTRACTING CO., LLC		\$25.0000	\$2,025.00
Thomson & Thomson, Inc.		\$75.0000	\$6,075.00
Ford Construction Company		\$35.0000	\$2,835.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>53.000 M.G.</b>		
Jones Bros., Inc.		\$10.0000	\$530.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$795.00
Dement Construction Company, LLC		\$20.0000	\$1,060.00
ADAMS CONTRACTING CO., LLC		\$21.0000	\$1,113.00
Thomson & Thomson, Inc.		\$10.0000	\$530.00
Ford Construction Company		\$10.0000	\$530.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>4,493.000 S.Y.</b>		
Jones Bros., Inc.		\$3.0000	\$13,479.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$22,465.00
Dement Construction Company, LLC		\$2.8000	\$12,580.40
ADAMS CONTRACTING CO., LLC		\$3.5000	\$15,725.50
Thomson & Thomson, Inc.		\$3.0000	\$13,479.00
Ford Construction Company		\$3.0000	\$13,479.00

**BOX BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**604-02.01 CLASS A CONCRETE (BOX BRIDGES)**

**174.000 C.Y.**

Jones Bros., Inc.	\$600.0000	\$104,400.00
Volunteer Bridge Construction, Inc.	\$500.0000	\$87,000.00
Dement Construction Company, LLC	\$625.0000	\$108,750.00
ADAMS CONTRACTING CO., LLC	\$680.0000	\$118,320.00
Thomson & Thomson, Inc.	\$550.0000	\$95,700.00
Ford Construction Company	\$520.0000	\$90,480.00

**604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)**

**44,012.000 LB.**

Jones Bros., Inc.	\$1.0000	\$44,012.00
Volunteer Bridge Construction, Inc.	\$1.0500	\$46,212.60
Dement Construction Company, LLC	\$1.2500	\$55,015.00
ADAMS CONTRACTING CO., LLC	\$0.9000	\$39,610.80
Thomson & Thomson, Inc.	\$0.8600	\$37,850.32
Ford Construction Company	\$0.9000	\$39,610.80

**SUB-TOTAL ROADWAY**

Jones Bros., Inc.	\$296,765.90
Volunteer Bridge Construction, Inc.	\$316,588.00
Dement Construction Company, LLC	\$291,984.87
ADAMS CONTRACTING CO., LLC	\$314,243.25
Thomson & Thomson, Inc.	\$351,114.00
Ford Construction Company	\$366,501.26

**SUB-TOTAL BOX BRIDGE**

Jones Bros., Inc.	\$148,412.00
Volunteer Bridge Construction, Inc.	\$133,212.60
Dement Construction Company, LLC	\$163,765.00
ADAMS CONTRACTING CO., LLC	\$157,930.80
Thomson & Thomson, Inc.	\$133,550.32
Ford Construction Company	\$130,090.80

**TOTAL CONTRACT**

Jones Bros., Inc.	\$445,177.90
Volunteer Bridge Construction, Inc.	\$449,800.60
Dement Construction Company, LLC	\$455,749.87
ADAMS CONTRACTING CO., LLC	\$472,174.05
Thomson & Thomson, Inc.	\$484,664.32
Ford Construction Company	\$496,592.06

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES CARTER, UNICOI, AND WASHINGTON (Contract No. CNQ286 Call 010)

HSIP-107(23),86006-3234-94,PHSIP-1365(3),90946-3452-94,  
PHSIP-359(12),10008-3220-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 359 AT GOVERNOR ALFRED TAYLOR ROAD, ON S.R. 107 AND OLD STAGECOACH ROAD.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 4.00%

---

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$147,287.65
Superior Traffic Control, Inc.	\$155,982.34

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>6.300 L.M.</b>		
Superior Pavement Marking, Inc.		\$450.0000	\$2,835.00
Superior Traffic Control, Inc.		\$1,450.0000	\$9,135.00
<b>604-04.20 PAINTING CONCRETE SURFACES</b>			
	<b>75.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$5.0000	\$375.00
Superior Traffic Control, Inc.		\$12.0000	\$900.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$2,700.0000	\$5,400.00
Superior Traffic Control, Inc.		\$4,500.0000	\$9,000.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$1,450.0000	\$2,900.00
Superior Traffic Control, Inc.		\$3,200.0000	\$6,400.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,275.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$3.2500	\$4,143.75
Superior Traffic Control, Inc.		\$3.2500	\$4,143.75
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>100.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$3.0000	\$300.00
Superior Traffic Control, Inc.		\$15.0000	\$1,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Pavement Marking, Inc.		\$5,300.0000	\$5,300.00
Superior Traffic Control, Inc.		\$3,800.0000	\$3,800.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>55.000 EACH</b>		
Superior Pavement Marking, Inc.		\$30.0000	\$1,650.00
Superior Traffic Control, Inc.		\$30.0000	\$1,650.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>423.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$10.0000	\$4,230.00
Superior Traffic Control, Inc.		\$10.0000	\$4,230.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>588.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$6.0000	\$3,528.00
Superior Traffic Control, Inc.		\$6.0000	\$3,528.00

		UNIT PRICE	EXTENSION
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>20.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$8.0000	\$160.00
Superior Traffic Control, Inc.		\$8.0000	\$160.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>983.000 LB.</b>		
Superior Pavement Marking, Inc.		\$3.3000	\$3,243.90
Superior Traffic Control, Inc.		\$3.3000	\$3,243.90
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,802.000 LB.</b>		
Superior Pavement Marking, Inc.		\$3.7500	\$14,257.50
Superior Traffic Control, Inc.		\$3.7500	\$14,257.50
<b>713-11.21 P POST SLIP BASE</b>			
	<b>15.000 EACH</b>		
Superior Pavement Marking, Inc.		\$300.0000	\$4,500.00
Superior Traffic Control, Inc.		\$300.0000	\$4,500.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>218.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$11.0000	\$2,398.00
Superior Traffic Control, Inc.		\$11.0000	\$2,398.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>840.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$11.6000	\$9,744.00
Superior Traffic Control, Inc.		\$11.6000	\$9,744.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>69.000 EACH</b>		
Superior Pavement Marking, Inc.		\$12.0000	\$828.00
Superior Traffic Control, Inc.		\$12.0000	\$828.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>169.000 EACH</b>		
Superior Pavement Marking, Inc.		\$20.0000	\$3,380.00
Superior Traffic Control, Inc.		\$20.0000	\$3,380.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>26.000 EACH</b>		
Superior Pavement Marking, Inc.		\$20.0000	\$520.00
Superior Traffic Control, Inc.		\$20.0000	\$520.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>7.000 EACH</b>		
Superior Pavement Marking, Inc.		\$20.0000	\$140.00
Superior Traffic Control, Inc.		\$20.0000	\$140.00

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>95.000 S.Y.</b>		
Superior Pavement Marking, Inc.		\$14.7500	\$1,401.25
Superior Traffic Control, Inc.		\$14.7500	\$1,401.25
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>818.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$7.5000	\$6,135.00
Superior Traffic Control, Inc.		\$7.5000	\$6,135.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>17.000 EACH</b>		
Superior Pavement Marking, Inc.		\$100.0000	\$1,700.00
Superior Traffic Control, Inc.		\$100.0000	\$1,700.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>375.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.5000	\$562.50
Superior Traffic Control, Inc.		\$1.5000	\$562.50
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$175.0000	\$350.00
Superior Traffic Control, Inc.		\$175.0000	\$350.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>7.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$12.0000	\$84.00
Superior Traffic Control, Inc.		\$12.0000	\$84.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>12.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$4.0000	\$48.00
Superior Traffic Control, Inc.		\$4.0000	\$48.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>37.850 L.M.</b>		
Superior Pavement Marking, Inc.		\$1,175.0000	\$44,473.75
Superior Traffic Control, Inc.		\$1,175.0000	\$44,473.75
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>1,200.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.6500	\$780.00
Superior Traffic Control, Inc.		\$0.6500	\$780.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Pavement Marking, Inc.		\$9,620.0000	\$9,620.00
Superior Traffic Control, Inc.		\$4,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
<b>730-02.41 SIGNAL HEAD MODIFICATION (BACKPLATE W/ REFLECTIVE BORDER)</b>			
	<b>17.000 EACH</b>		
Superior Pavement Marking, Inc.		\$300.0000	\$5,100.00
Superior Traffic Control, Inc.		\$340.5700	\$5,789.69
<b>730-26.07 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>1.000 EACH</b>		
Superior Pavement Marking, Inc.		\$2,400.0000	\$2,400.00
Superior Traffic Control, Inc.		\$2,400.0000	\$2,400.00
<b>730-26.08 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$2,400.0000	\$4,800.00
Superior Traffic Control, Inc.		\$2,400.0000	\$4,800.00

**SUB-TOTAL ROADWAY**

Superior Pavement Marking, Inc.

\$147,287.65

Superior Traffic Control, Inc.

\$155,982.34

**TOTAL CONTRACT**

Superior Pavement Marking, Inc.

\$147,287.65

Superior Traffic Control, Inc.

\$155,982.34

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER,  
WILLIAMSON, AND WILSON (Contract No. CNQ275 Call 011)

98302-4108-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

---

	TOTAL CONTRACT	
LU, Inc.	\$399,340.00	

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER		
	1,000.000 L.F.	
LU, Inc.	\$8.0000	\$8,000.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	5.000 EACH	
LU, Inc.	\$1,250.0000	\$6,250.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	1,500.000 EACH	
LU, Inc.	\$180.0000	\$270,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	40.000 EACH	
LU, Inc.	\$180.0000	\$7,200.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	30.000 EACH	
LU, Inc.	\$275.0000	\$8,250.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
	50.000 EACH	
LU, Inc.	\$150.0000	\$7,500.00
705-80.12 CHECK CABLE TENSION		
	1.000 LS	
LU, Inc.	\$20,000.0000	\$20,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	50.000 EACH	
LU, Inc.	\$50.0000	\$2,500.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
	100.000 EACH	
LU, Inc.	\$50.0000	\$5,000.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING		
	1.000 EACH	
LU, Inc.	\$2,500.0000	\$2,500.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	800.000 EACH	
LU, Inc.	\$65.0000	\$52,000.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	12.000 EACH	
LU, Inc.	\$65.0000	\$780.00

		UNIT PRICE	EXTENSION
<b>705-80.21 LONGITUDINAL CABLE BARRIER CABLE</b>			
	<b>500.000 L.F.</b>		
LU, Inc.		\$2.5200	\$1,260.00
<b>705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES</b>			
	<b>20.000 EACH</b>		
LU, Inc.		\$75.0000	\$1,500.00
<b>706-80.18 CABLE BARRIER TERMINAL (REMOVAL)</b>			
	<b>8.000 EACH</b>		
LU, Inc.		\$75.0000	\$600.00
<b>712-01.02 LANE CLOSURE</b>			
	<b>20.000 EACH</b>		
LU, Inc.		\$25.0000	\$500.00
<b>712-01.03 LANE CLOSURE(NIGHT WORK)</b>			
	<b>20.000 EACH</b>		
LU, Inc.		\$25.0000	\$500.00
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>100.000 EACH</b>		
LU, Inc.		\$50.0000	\$5,000.00

**SUB-TOTAL MAINTENANCE**

LU, Inc.

\$399,340.00

**TOTAL CONTRACT**

LU, Inc.

\$399,340.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES CHESTER, HARDEMAN, AND MCNAIRY (Contract No. CNQ254 Call 012)

HSIP-1200(25),12945-3436-94,HSIP-3500(40),35946-3403-94,  
HSIP-5500(55),55946-3446-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$559,409.95
Highway Markings, Inc.	\$578,219.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Superior Traffic Control, Inc.	\$16,500.0000	\$16,500.00
	Highway Markings, Inc.	\$10,000.0000	\$10,000.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>230.000 L.F.</b>
	Superior Traffic Control, Inc.	\$7.3500	\$1,690.50
	Highway Markings, Inc.	\$5.3000	\$1,219.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>18,176.000 LB.</b>
	Superior Traffic Control, Inc.	\$3.0000	\$54,528.00
	Highway Markings, Inc.	\$3.2500	\$59,072.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>21,944.000 LB.</b>
	Superior Traffic Control, Inc.	\$3.5000	\$76,804.00
	Highway Markings, Inc.	\$3.4500	\$75,706.80
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>1,671.000 S.F.</b>
	Superior Traffic Control, Inc.	\$14.2500	\$23,811.75
	Highway Markings, Inc.	\$13.3500	\$22,307.85
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
			<b>5,457.000 S.F.</b>
	Superior Traffic Control, Inc.	\$15.1000	\$82,400.70
	Highway Markings, Inc.	\$13.8500	\$75,579.45
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
			<b>319.000 EACH</b>
	Superior Traffic Control, Inc.	\$15.0000	\$4,785.00
	Highway Markings, Inc.	\$20.0000	\$6,380.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
			<b>784.000 L.F.</b>
	Superior Traffic Control, Inc.	\$9.0000	\$7,056.00
	Highway Markings, Inc.	\$9.5000	\$7,448.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
			<b>9.700 L.M.</b>
	Superior Traffic Control, Inc.	\$500.0000	\$4,850.00
	Highway Markings, Inc.	\$550.0000	\$5,335.00
<b>716-05.05</b>	<b>PAINTED PAVEMENT MARKING (STOP LINE)</b>		
			<b>48.000 L.F.</b>
	Superior Traffic Control, Inc.	\$8.0000	\$384.00
	Highway Markings, Inc.	\$5.5000	\$264.00

		UNIT PRICE	EXTENSION
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>284.600 L.M.</b>		
Superior Traffic Control, Inc.		\$1,000.0000	\$284,600.00
Highway Markings, Inc.		\$1,045.0000	\$297,407.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00
Highway Markings, Inc.		\$17,500.0000	\$17,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, Inc.

\$559,409.95

Highway Markings, Inc.

\$578,219.10

**TOTAL CONTRACT**

Superior Traffic Control, Inc.

\$559,409.95

Highway Markings, Inc.

\$578,219.10

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES CROCKETT, FAYETTE, AND HAYWOOD (Contract No. CNQ257 Call 013)

HSIP-1700(21),17945-3425-94,HSIP-2400(33),24946-3403-94,  
HSIP-3800(15),38945-3462-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

DBE GOAL 1.50%

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$527,823.35
Highway Markings, Inc.	\$528,393.84

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>125.000 L.F.</b>		
Superior Traffic Control, Inc.		\$22.5000	\$2,812.50
Highway Markings, Inc.		\$18.5000	\$2,312.50
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, Inc.		\$2,400.0000	\$4,800.00
Highway Markings, Inc.		\$2,400.0000	\$4,800.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, Inc.		\$1,200.0000	\$2,400.00
Highway Markings, Inc.		\$1,200.0000	\$2,400.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$18,000.0000	\$18,000.00
Highway Markings, Inc.		\$12,000.0000	\$12,000.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>330.000 L.F.</b>		
Superior Traffic Control, Inc.		\$6.8500	\$2,260.50
Highway Markings, Inc.		\$5.0000	\$1,650.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>20,836.000 LB.</b>		
Superior Traffic Control, Inc.		\$3.0000	\$62,508.00
Highway Markings, Inc.		\$3.0000	\$62,508.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>19,661.000 LB.</b>		
Superior Traffic Control, Inc.		\$3.1000	\$60,949.10
Highway Markings, Inc.		\$3.1000	\$60,949.10
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,723.000 S.F.</b>		
Superior Traffic Control, Inc.		\$13.7500	\$23,691.25
Highway Markings, Inc.		\$12.8000	\$22,054.40
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>5,112.000 S.F.</b>		
Superior Traffic Control, Inc.		\$14.7500	\$75,402.00
Highway Markings, Inc.		\$13.3200	\$68,091.84
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>272.000 EACH</b>		
Superior Traffic Control, Inc.		\$15.0000	\$4,080.00
Highway Markings, Inc.		\$15.0000	\$4,080.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>580.000 L.F.</b>		
Superior Traffic Control, Inc.		\$9.0000	\$5,220.00
Highway Markings, Inc.		\$10.0000	\$5,800.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>263.700 L.M.</b>		
Superior Traffic Control, Inc.		\$1,000.0000	\$263,700.00
Highway Markings, Inc.		\$1,040.0000	\$274,248.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, Inc.

\$527,823.35

Highway Markings, Inc.

\$528,393.84

**TOTAL CONTRACT**

Superior Traffic Control, Inc.

\$527,823.35

Highway Markings, Inc.

\$528,393.84

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

DAVIDSON COUNTY (Contract No. CNQ253 Call 015)

19005-4164-04

THE REPLACEMENT OF AN OVERHEAD SIGN STRUCTURE ON I-40EB (L.M. 17.97).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2017

---

	TOTAL CONTRACT
LoJac Safety, Inc.	\$56,000.00
Law Signs LLC	\$57,760.00
LU, Inc.	\$76,965.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
		<b>1.000 LS</b>	
	LoJac Safety, Inc.	\$1,200.0000	\$1,200.00
	Law Signs LLC	\$400.0000	\$400.00
	LU, Inc.	\$3,675.0000	\$3,675.00
<b>712-01.03</b>	<b>LANE CLOSURE(NIGHT WORK)</b>		
		<b>2.000 EACH</b>	
	LoJac Safety, Inc.	\$900.0000	\$1,800.00
	Law Signs LLC	\$1,200.0000	\$2,400.00
	LU, Inc.	\$1,470.0000	\$2,940.00
<b>712-08.10</b>	<b>MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>		
		<b>30.000 HOUR</b>	
	LoJac Safety, Inc.	\$90.0000	\$2,700.00
	Law Signs LLC	\$92.0000	\$2,760.00
	LU, Inc.	\$109.0000	\$3,270.00
<b>713-15.11</b>	<b>SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO.1)</b>		
		<b>1.000 LS</b>	
	LoJac Safety, Inc.	\$21,750.0000	\$21,750.00
	Law Signs LLC	\$19,700.0000	\$19,700.00
	LU, Inc.	\$26,605.0000	\$26,605.00
<b>713-15.12</b>	<b>SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO.2)</b>		
		<b>1.000 LS</b>	
	LoJac Safety, Inc.	\$21,750.0000	\$21,750.00
	Law Signs LLC	\$19,700.0000	\$19,700.00
	LU, Inc.	\$26,605.0000	\$26,605.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
		<b>1.000 EACH</b>	
	LoJac Safety, Inc.	\$500.0000	\$500.00
	Law Signs LLC	\$3,500.0000	\$3,500.00
	LU, Inc.	\$2,755.0000	\$2,755.00
<b>713-16.50</b>	<b>REMOVE AND REPLACE SIGN (TWO EXISTING SIGNS)</b>		
		<b>2.000 EACH</b>	
	LoJac Safety, Inc.	\$1,950.0000	\$3,900.00
	Law Signs LLC	\$3,000.0000	\$6,000.00
	LU, Inc.	\$3,675.0000	\$7,350.00
<b>717-01</b>	<b>MOBILIZATION</b>		
		<b>1.000 LS</b>	
	LoJac Safety, Inc.	\$2,400.0000	\$2,400.00
	Law Signs LLC	\$3,300.0000	\$3,300.00
	LU, Inc.	\$3,765.0000	\$3,765.00

**SUB-TOTAL ROADWAY**

LoJac Safety, Inc.	\$56,000.00
Law Signs LLC	\$57,760.00
LU, Inc.	\$76,965.00

**TOTAL CONTRACT**

LoJac Safety, Inc.	\$56,000.00
Law Signs LLC	\$57,760.00
LU, Inc.	\$76,965.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

DAVIDSON COUNTY (Contract No. CNQ220 Call 016)

19009-4189-04

THE INSTALLATION OF A CANTILEVER SIGN ON I-65 NB (L.M. 7.07).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2017

---

	TOTAL CONTRACT
LoJac Safety, Inc.	\$90,020.00
J. Ranck Electric, Inc.	\$113,230.00
Law Signs LLC	\$117,703.00
LU, Inc.	\$125,995.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
		<b>1.000 LS</b>	
	LoJac Safety, Inc.	\$1,200.0000	\$1,200.00
	J. Ranck Electric, Inc.	\$2,500.0000	\$2,500.00
	Law Signs LLC	\$400.0000	\$400.00
	LU, Inc.	\$3,060.0000	\$3,060.00
<b>712-01.03</b>	<b>LANE CLOSURE(NIGHT WORK)</b>		
		<b>2.000 EACH</b>	
	LoJac Safety, Inc.	\$900.0000	\$1,800.00
	J. Ranck Electric, Inc.	\$1,200.0000	\$2,400.00
	Law Signs LLC	\$1,200.0000	\$2,400.00
	LU, Inc.	\$1,470.0000	\$2,940.00
<b>712-08.10</b>	<b>MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>		
		<b>40.000 HOUR</b>	
	LoJac Safety, Inc.	\$90.0000	\$3,600.00
	J. Ranck Electric, Inc.	\$92.0000	\$3,680.00
	Law Signs LLC	\$92.0000	\$3,680.00
	LU, Inc.	\$109.0000	\$4,360.00
<b>713-10.01</b>	<b>STEEL CANTILEVER SIGN STRUCTURE (SPAN 45'+/-)</b>		
		<b>1.000 EACH</b>	
	LoJac Safety, Inc.	\$53,320.0000	\$53,320.00
	J. Ranck Electric, Inc.	\$61,500.0000	\$61,500.00
	Law Signs LLC	\$61,023.0000	\$61,023.00
	LU, Inc.	\$61,220.0000	\$61,220.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
		<b>1.000 EACH</b>	
	LoJac Safety, Inc.	\$300.0000	\$300.00
	J. Ranck Electric, Inc.	\$3,500.0000	\$3,500.00
	Law Signs LLC	\$3,500.0000	\$3,500.00
	LU, Inc.	\$2,755.0000	\$2,755.00
<b>713-17.20</b>	<b>OVERHEAD SIGN SUPPORT FOOTING (LM. 7.072)</b>		
		<b>1.000 LS</b>	
	LoJac Safety, Inc.	\$25,600.0000	\$25,600.00
	J. Ranck Electric, Inc.	\$19,650.0000	\$19,650.00
	Law Signs LLC	\$37,700.0000	\$37,700.00
	LU, Inc.	\$45,535.0000	\$45,535.00
<b>717-01</b>	<b>MOBILIZATION</b>		
		<b>1.000 LS</b>	
	LoJac Safety, Inc.	\$4,200.0000	\$4,200.00
	J. Ranck Electric, Inc.	\$20,000.0000	\$20,000.00
	Law Signs LLC	\$9,000.0000	\$9,000.00
	LU, Inc.	\$6,125.0000	\$6,125.00

**SUB-TOTAL ROADWAY**

LoJac Safety, Inc.	\$90,020.00
J. Ranck Electric, Inc.	\$113,230.00
Law Signs LLC	\$117,703.00
LU, Inc.	\$125,995.00

**TOTAL CONTRACT**

LoJac Safety, Inc.	\$90,020.00
J. Ranck Electric, Inc.	\$113,230.00
Law Signs LLC	\$117,703.00
LU, Inc.	\$125,995.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

FAYETTE COUNTY (Contract No. CNQ283 Call 017)

24004-4223-04

THE REPAIR OF THE BRIDGE ON U.S. 64 (S.R. 15) OVER HOWELL CREEK (L.M. 19.55).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2017

---

	TOTAL CONTRACT
Volunteer Bridge Construction, Inc.	\$391,063.20
Ford Construction Company	\$517,366.80
Thomson & Thomson, Inc.	\$568,931.20

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Volunteer Bridge Construction, Inc.	\$20,000.0000	\$20,000.00
	Ford Construction Company	\$116,395.0000	\$116,395.00
	Thomson & Thomson, Inc.	\$12,000.0000	\$12,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>900.000 C.Y.</b>	
	Volunteer Bridge Construction, Inc.	\$6.0000	\$5,400.00
	Ford Construction Company	\$11.0000	\$9,900.00
	Thomson & Thomson, Inc.	\$18.0000	\$16,200.00
<b>203-50</b>	<b>CONSTRUCTION OF HAUL ROAD</b>		
		<b>1.000 LS</b>	
	Volunteer Bridge Construction, Inc.	\$100,000.0000	\$100,000.00
	Ford Construction Company	\$153,000.0000	\$153,000.00
	Thomson & Thomson, Inc.	\$190,000.0000	\$190,000.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>4,500.000 C.Y.</b>	
	Volunteer Bridge Construction, Inc.	\$7.7800	\$35,010.00
	Ford Construction Company	\$3.0000	\$13,500.00
	Thomson & Thomson, Inc.	\$30.0000	\$135,000.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
		<b>1,100.000 L.F.</b>	
	Volunteer Bridge Construction, Inc.	\$6.0000	\$6,600.00
	Ford Construction Company	\$4.6000	\$5,060.00
	Thomson & Thomson, Inc.	\$6.0000	\$6,600.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
		<b>4.000 EACH</b>	
	Volunteer Bridge Construction, Inc.	\$500.0000	\$2,000.00
	Ford Construction Company	\$560.0000	\$2,240.00
	Thomson & Thomson, Inc.	\$1,800.0000	\$7,200.00
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>		
		<b>420.000 L.F.</b>	
	Volunteer Bridge Construction, Inc.	\$20.0000	\$8,400.00
	Ford Construction Company	\$50.0000	\$21,000.00
	Thomson & Thomson, Inc.	\$20.0000	\$8,400.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
		<b>90.000 TON</b>	
	Volunteer Bridge Construction, Inc.	\$28.0000	\$2,520.00
	Ford Construction Company	\$36.0000	\$3,240.00
	Thomson & Thomson, Inc.	\$32.0000	\$2,880.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>	<b>55.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$200.0000	\$11,000.00
Ford Construction Company		\$200.0000	\$11,000.00
Thomson & Thomson, Inc.		\$200.0000	\$11,000.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>	<b>0.080 L.M.</b>		
Volunteer Bridge Construction, Inc.		\$85,000.0000	\$6,800.00
Ford Construction Company		\$83,395.0000	\$6,671.60
Thomson & Thomson, Inc.		\$4,000.0000	\$320.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>	<b>180.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$84.0000	\$15,120.00
Ford Construction Company		\$63.0000	\$11,340.00
Thomson & Thomson, Inc.		\$45.0000	\$8,100.00
<b>706-10.73 REMOVAL OF GUARDRAIL &amp; POST FOR REUSE</b>	<b>125.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$18.4000	\$2,300.00
Ford Construction Company		\$35.0000	\$4,375.00
Thomson & Thomson, Inc.		\$20.0000	\$2,500.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>260.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$32.0000	\$8,320.00
Ford Construction Company		\$35.0000	\$9,100.00
Thomson & Thomson, Inc.		\$32.0000	\$8,320.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>600.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$35.0000	\$21,000.00
Ford Construction Company		\$35.0000	\$21,000.00
Thomson & Thomson, Inc.		\$36.0000	\$21,600.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>	<b>1,300.000 TON</b>		
Volunteer Bridge Construction, Inc.		\$35.0000	\$45,500.00
Ford Construction Company		\$35.0000	\$45,500.00
Thomson & Thomson, Inc.		\$33.0000	\$42,900.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Volunteer Bridge Construction, Inc.		\$5,000.0000	\$5,000.00
Ford Construction Company		\$12,200.0000	\$12,200.00
Thomson & Thomson, Inc.		\$9,000.0000	\$9,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>36.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$35.0000	\$1,260.00
Ford Construction Company		\$32.0000	\$1,152.00
Thomson & Thomson, Inc.		\$31.5000	\$1,134.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>312.000 S.F.</b>		
Volunteer Bridge Construction, Inc.		\$9.1000	\$2,839.20
Ford Construction Company		\$7.1000	\$2,215.20
Thomson & Thomson, Inc.		\$6.8500	\$2,137.20
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>40.000 L.F.</b>		
Volunteer Bridge Construction, Inc.		\$14.0000	\$560.00
Ford Construction Company		\$11.0000	\$440.00
Thomson & Thomson, Inc.		\$10.0000	\$400.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$900.0000	\$1,800.00
Ford Construction Company		\$695.0000	\$1,390.00
Thomson & Thomson, Inc.		\$800.0000	\$1,600.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Volunteer Bridge Construction, Inc.		\$6,900.0000	\$13,800.00
Ford Construction Company		\$5,500.0000	\$11,000.00
Thomson & Thomson, Inc.		\$5,100.0000	\$10,200.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Volunteer Bridge Construction, Inc.		\$60,000.0000	\$60,000.00
Ford Construction Company		\$43,700.0000	\$43,700.00
Thomson & Thomson, Inc.		\$52,000.0000	\$52,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>440.000 S.Y.</b>		
Volunteer Bridge Construction, Inc.		\$5.0000	\$2,200.00
Ford Construction Company		\$3.2000	\$1,408.00
Thomson & Thomson, Inc.		\$4.0000	\$1,760.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>34.000 M.G.</b>		
Volunteer Bridge Construction, Inc.		\$1.0000	\$34.00
Ford Construction Company		\$10.0000	\$340.00
Thomson & Thomson, Inc.		\$20.0000	\$680.00

UNIT PRICE                      EXTENSION

803-01    SODDING (NEW SOD)

**3,400.000 S.Y.**

Volunteer Bridge Construction, Inc.	\$4.0000	\$13,600.00
Ford Construction Company	\$3.0000	\$10,200.00
Thomson & Thomson, Inc.	\$5.0000	\$17,000.00

**SUB-TOTAL BRIDGE**

Volunteer Bridge Construction, Inc.	\$391,063.20
Ford Construction Company	\$517,366.80
Thomson & Thomson, Inc.	\$568,931.20

**TOTAL CONTRACT**

Volunteer Bridge Construction, Inc.	\$391,063.20
Ford Construction Company	\$517,366.80
Thomson & Thomson, Inc.	\$568,931.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

COUNTIES FENTRESS, OVERTON, AND PICKETT (Contract No. CNQ252 Call 018)

HSIP/PHSIP-2500(27),25945-3479-94,HSIP/PHSIP-6700(32),  
67945-3472-94,HSIP/PHSIP-6900(7),69946-3434-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

DBE GOAL 2.50%

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$808,188.44
Superior Pavement Marking, Inc.	\$813,482.00
Superior Traffic Control, Inc.	\$818,582.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>6,226.000 L.F.</b>		
Highway Markings, Inc.		\$17.0000	\$105,842.00
Superior Pavement Marking, Inc.		\$15.2500	\$94,946.50
Superior Traffic Control, Inc.		\$15.2500	\$94,946.50
<b>705-04.02 GUARDRAIL TERMINAL (TYPE 12)</b>			
	<b>5.000 EACH</b>		
Highway Markings, Inc.		\$825.0000	\$4,125.00
Superior Pavement Marking, Inc.		\$1,500.0000	\$7,500.00
Superior Traffic Control, Inc.		\$1,500.0000	\$7,500.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>23.000 EACH</b>		
Highway Markings, Inc.		\$1,785.0000	\$41,055.00
Superior Pavement Marking, Inc.		\$1,900.0000	\$43,700.00
Superior Traffic Control, Inc.		\$1,900.0000	\$43,700.00
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>2.000 EACH</b>		
Highway Markings, Inc.		\$575.0000	\$1,150.00
Superior Pavement Marking, Inc.		\$525.0000	\$1,050.00
Superior Traffic Control, Inc.		\$525.0000	\$1,050.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>23.000 EACH</b>		
Highway Markings, Inc.		\$1,050.0000	\$24,150.00
Superior Pavement Marking, Inc.		\$1,200.0000	\$27,600.00
Superior Traffic Control, Inc.		\$1,200.0000	\$27,600.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>8,220.000 L.F.</b>		
Highway Markings, Inc.		\$3.0500	\$25,071.00
Superior Pavement Marking, Inc.		\$3.2500	\$26,715.00
Superior Traffic Control, Inc.		\$3.2500	\$26,715.00
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>122.000 S.F.</b>		
Highway Markings, Inc.		\$4.7500	\$579.50
Superior Pavement Marking, Inc.		\$15.0000	\$1,830.00
Superior Traffic Control, Inc.		\$15.0000	\$1,830.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,726.000 L.F.</b>		
Highway Markings, Inc.		\$0.5000	\$863.00
Superior Pavement Marking, Inc.		\$1.2500	\$2,157.50
Superior Traffic Control, Inc.		\$1.2500	\$2,157.50

		UNIT PRICE	EXTENSION
<b>706-10.24 FLARED END ELEMENT</b>			
	<b>3.000 EACH</b>		
Highway Markings, Inc.		\$62.0000	\$186.00
Superior Pavement Marking, Inc.		\$80.0000	\$240.00
Superior Traffic Control, Inc.		\$80.0000	\$240.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>60.000 EACH</b>		
Highway Markings, Inc.		\$64.0000	\$3,840.00
Superior Pavement Marking, Inc.		\$80.0000	\$4,800.00
Superior Traffic Control, Inc.		\$80.0000	\$4,800.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Highway Markings, Inc.		\$12,500.0000	\$12,500.00
Superior Pavement Marking, Inc.		\$18,200.0000	\$18,200.00
Superior Traffic Control, Inc.		\$28,800.0000	\$28,800.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>6.000 EACH</b>		
Highway Markings, Inc.		\$40.0000	\$240.00
Superior Pavement Marking, Inc.		\$52.0000	\$312.00
Superior Traffic Control, Inc.		\$52.0000	\$312.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,810.000 L.F.</b>		
Highway Markings, Inc.		\$5.0500	\$9,140.50
Superior Pavement Marking, Inc.		\$5.8500	\$10,588.50
Superior Traffic Control, Inc.		\$5.8500	\$10,588.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>20,496.000 LB.</b>		
Highway Markings, Inc.		\$3.1200	\$63,947.52
Superior Pavement Marking, Inc.		\$2.8000	\$57,388.80
Superior Traffic Control, Inc.		\$2.8000	\$57,388.80
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>19,041.000 LB.</b>		
Highway Markings, Inc.		\$3.2000	\$60,931.20
Superior Pavement Marking, Inc.		\$3.0000	\$57,123.00
Superior Traffic Control, Inc.		\$3.0000	\$57,123.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>433.000 EACH</b>		
Highway Markings, Inc.		\$285.0000	\$123,405.00
Superior Pavement Marking, Inc.		\$300.0000	\$129,900.00
Superior Traffic Control, Inc.		\$300.0000	\$129,900.00

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>3,704.000 S.F.</b>		
Highway Markings, Inc.		\$12.6200	\$46,744.48
Superior Pavement Marking, Inc.		\$13.1000	\$48,522.40
Superior Traffic Control, Inc.		\$13.1000	\$48,522.40
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>3,458.000 S.F.</b>		
Highway Markings, Inc.		\$13.2800	\$45,922.24
Superior Pavement Marking, Inc.		\$14.0000	\$48,412.00
Superior Traffic Control, Inc.		\$14.0000	\$48,412.00
<b>713-15.01 REMOVAL OF EXISTING SIGN POST</b>			
	<b>459.000 EACH</b>		
Highway Markings, Inc.		\$15.0000	\$6,885.00
Superior Pavement Marking, Inc.		\$13.5000	\$6,196.50
Superior Traffic Control, Inc.		\$13.5000	\$6,196.50
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>200.000 EACH</b>		
Highway Markings, Inc.		\$25.5000	\$5,100.00
Superior Pavement Marking, Inc.		\$20.0000	\$4,000.00
Superior Traffic Control, Inc.		\$20.0000	\$4,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>840.000 L.F.</b>		
Highway Markings, Inc.		\$9.0000	\$7,560.00
Superior Pavement Marking, Inc.		\$8.7500	\$7,350.00
Superior Traffic Control, Inc.		\$8.7500	\$7,350.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Highway Markings, Inc.		\$150.0000	\$150.00
Superior Pavement Marking, Inc.		\$100.0000	\$100.00
Superior Traffic Control, Inc.		\$100.0000	\$100.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>3.000 EACH</b>		
Highway Markings, Inc.		\$475.0000	\$1,425.00
Superior Pavement Marking, Inc.		\$275.0000	\$825.00
Superior Traffic Control, Inc.		\$275.0000	\$825.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>54.000 L.F.</b>		
Highway Markings, Inc.		\$7.7500	\$418.50
Superior Pavement Marking, Inc.		\$7.9500	\$429.30
Superior Traffic Control, Inc.		\$7.9500	\$429.30

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>216.700 L.M.</b>		
Highway Markings, Inc.		\$347.0000	\$75,194.90
Superior Pavement Marking, Inc.		\$345.0000	\$74,761.50
Superior Traffic Control, Inc.		\$345.0000	\$74,761.50
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>	<b>30.000 L.F.</b>		
Highway Markings, Inc.		\$4.0000	\$120.00
Superior Pavement Marking, Inc.		\$4.0000	\$120.00
Superior Traffic Control, Inc.		\$4.0000	\$120.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>	<b>123.400 L.M.</b>		
Highway Markings, Inc.		\$1,022.0000	\$126,114.80
Superior Pavement Marking, Inc.		\$1,050.0000	\$129,570.00
Superior Traffic Control, Inc.		\$1,050.0000	\$129,570.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>	<b>164.400 L.M.</b>		
Highway Markings, Inc.		\$24.5000	\$4,027.80
Superior Pavement Marking, Inc.		\$10.0000	\$1,644.00
Superior Traffic Control, Inc.		\$10.0000	\$1,644.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Highway Markings, Inc.		\$11,500.0000	\$11,500.00
Superior Pavement Marking, Inc.		\$7,500.0000	\$7,500.00
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00

**SUB-TOTAL ROADWAY**

Highway Markings, Inc.	\$808,188.44
Superior Pavement Marking, Inc.	\$813,482.00
Superior Traffic Control, Inc.	\$818,582.00

**TOTAL CONTRACT**

Highway Markings, Inc.	\$808,188.44
Superior Pavement Marking, Inc.	\$813,482.00
Superior Traffic Control, Inc.	\$818,582.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

GIBSON AND LAKE COUNTIES (Contract No. CNQ260 Call 019)

HSIP/HRRR-2700(54),27946-3401-94,HSIP-420(10),27032-3210-94,  
HSIP-4800(14),48945-3417-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$531,698.25
Highway Markings, Inc.	\$532,050.10
Delta Contracting Company, LLC	\$546,546.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>2.000 TON</b>
	Superior Traffic Control, Inc.	\$1,400.0000	\$2,800.00
	Highway Markings, Inc.	\$1,400.0000	\$2,800.00
	Delta Contracting Company, LLC	\$1,400.0000	\$2,800.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>311.000 TON</b>
	Superior Traffic Control, Inc.	\$146.0000	\$45,406.00
	Highway Markings, Inc.	\$146.0000	\$45,406.00
	Delta Contracting Company, LLC	\$146.0000	\$45,406.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>4,700.000 S.Y.</b>
	Superior Traffic Control, Inc.	\$13.0000	\$61,100.00
	Highway Markings, Inc.	\$13.0000	\$61,100.00
	Delta Contracting Company, LLC	\$13.0000	\$61,100.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Superior Traffic Control, Inc.	\$11,000.0000	\$11,000.00
	Highway Markings, Inc.	\$9,500.0000	\$9,500.00
	Delta Contracting Company, LLC	\$8,000.0000	\$8,000.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>134.000 S.F.</b>
	Superior Traffic Control, Inc.	\$7.0000	\$938.00
	Highway Markings, Inc.	\$5.0000	\$670.00
	Delta Contracting Company, LLC	\$10.0000	\$1,340.00
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
			<b>18.000 EACH</b>
	Superior Traffic Control, Inc.	\$30.0000	\$540.00
	Highway Markings, Inc.	\$35.0000	\$630.00
	Delta Contracting Company, LLC	\$33.0000	\$594.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>582.000 L.F.</b>
	Superior Traffic Control, Inc.	\$9.7500	\$5,674.50
	Highway Markings, Inc.	\$5.2500	\$3,055.50
	Delta Contracting Company, LLC	\$5.3000	\$3,084.60
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>16,941.000 LB.</b>
	Superior Traffic Control, Inc.	\$3.0000	\$50,823.00
	Highway Markings, Inc.	\$3.1000	\$52,517.10
	Delta Contracting Company, LLC	\$3.3000	\$55,905.30

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>14,169.000 LB.</b>		
Superior Traffic Control, Inc.		\$3.3000	\$46,757.70
Highway Markings, Inc.		\$3.2500	\$46,049.25
Delta Contracting Company, LLC		\$4.3000	\$60,926.70
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>1,347.000 S.F.</b>		
Superior Traffic Control, Inc.		\$14.1500	\$19,060.05
Highway Markings, Inc.		\$14.0000	\$18,858.00
Delta Contracting Company, LLC		\$12.7500	\$17,174.25
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>3,720.000 S.F.</b>		
Superior Traffic Control, Inc.		\$14.8500	\$55,242.00
Highway Markings, Inc.		\$15.0000	\$55,800.00
Delta Contracting Company, LLC		\$13.5000	\$50,220.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>	<b>262.000 EACH</b>		
Superior Traffic Control, Inc.		\$25.0000	\$6,550.00
Highway Markings, Inc.		\$10.0000	\$2,620.00
Delta Contracting Company, LLC		\$22.5000	\$5,895.00
<b>716-01.21 Snowplowable Pvmr Mrkrs (Bi-Dir)(1 Color)</b>	<b>163.000 EACH</b>		
Superior Traffic Control, Inc.		\$30.0000	\$4,890.00
Highway Markings, Inc.		\$25.0000	\$4,075.00
Delta Contracting Company, LLC		\$31.0000	\$5,053.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>608.000 L.F.</b>		
Superior Traffic Control, Inc.		\$10.0000	\$6,080.00
Highway Markings, Inc.		\$9.5000	\$5,776.00
Delta Contracting Company, LLC		\$10.5000	\$6,384.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>15.700 L.M.</b>		
Superior Traffic Control, Inc.		\$750.0000	\$11,775.00
Highway Markings, Inc.		\$450.0000	\$7,065.00
Delta Contracting Company, LLC		\$800.0000	\$12,560.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>64.000 L.F.</b>		
Superior Traffic Control, Inc.		\$8.0000	\$512.00
Highway Markings, Inc.		\$5.5000	\$352.00
Delta Contracting Company, LLC		\$10.0000	\$640.00

		UNIT PRICE	EXTENSION
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>9.250 L.M.</b>		
Superior Traffic Control, Inc.		\$1,000.0000	\$9,250.00
Highway Markings, Inc.		\$1,275.0000	\$11,793.75
Delta Contracting Company, LLC		\$1,025.0000	\$9,481.25
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>167.300 L.M.</b>		
Superior Traffic Control, Inc.		\$1,000.0000	\$167,300.00
Highway Markings, Inc.		\$1,025.0000	\$171,482.50
Delta Contracting Company, LLC		\$1,025.0000	\$171,482.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$26,000.0000	\$26,000.00
Highway Markings, Inc.		\$32,500.0000	\$32,500.00
Delta Contracting Company, LLC		\$28,500.0000	\$28,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, Inc.	\$531,698.25
Highway Markings, Inc.	\$532,050.10
Delta Contracting Company, LLC	\$546,546.60

**TOTAL CONTRACT**

Superior Traffic Control, Inc.	\$531,698.25
Highway Markings, Inc.	\$532,050.10
Delta Contracting Company, LLC	\$546,546.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

GRAINGER COUNTY (Contract No. CNQ267 Call 020)

PHSIP/STP-SIP-131(36),29007-3219-94

THE INSTALLATION OF SCHOOL SPEED LIMIT FLASHING SIGNS ON S.R. 131 AT THE ENTRANCE TO WASHBURN SCHOOL (L.M. 7.13 - L.M. 7.48).

PROJECT LENGTH - 0.350 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2017

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$27,709.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	<b>TRAFFIC CONTROL</b>			
	Stansell Electric Company, Inc.	<b>1.000 LS</b>	\$1,496.0000	\$1,496.00
712-04.01	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>			
	Stansell Electric Company, Inc.	<b>25.000 EACH</b>	\$50.1000	\$1,252.50
712-06	<b>SIGNS (CONSTRUCTION)</b>			
	Stansell Electric Company, Inc.	<b>192.000 S.F.</b>	\$13.2000	\$2,534.40
712-08.03	<b>ARROW BOARD (TYPE C)</b>			
	Stansell Electric Company, Inc.	<b>2.000 EACH</b>	\$1,144.0000	\$2,288.00
713-15.36	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	Stansell Electric Company, Inc.	<b>4.000 EACH</b>	\$50.1000	\$200.40
713-16.20	<b>SIGNS (S1-1, 36"X36")</b>			
	Stansell Electric Company, Inc.	<b>2.000 EACH</b>	\$358.0000	\$716.00
713-16.21	<b>SIGNS (S4-3P, 24"X8")</b>			
	Stansell Electric Company, Inc.	<b>2.000 EACH</b>	\$28.6000	\$57.20
713-16.22	<b>SIGNS (TN-9, 24"X30")</b>			
	Stansell Electric Company, Inc.	<b>2.000 EACH</b>	\$300.0000	\$600.00
717-01	<b>MOBILIZATION</b>			
	Stansell Electric Company, Inc.	<b>1.000 LS</b>	\$3,127.0000	\$3,127.00
730-01.08	<b>SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED</b>			
	Stansell Electric Company, Inc.	<b>2.000 EACH</b>	\$4,706.0000	\$9,412.00
730-05.01	<b>ELECTRICAL SERVICE CONNECTION</b>			
	Stansell Electric Company, Inc.	<b>2.000 EACH</b>	\$2,819.0000	\$5,638.00
730-05.03	<b>SERVICE CABLE (2 CONDUCTOR, #6 AWG)</b>			
	Stansell Electric Company, Inc.	<b>135.000 L.F.</b>	\$1.8000	\$243.00

UNIT PRICE

EXTENSION

740-11.02 TEMPORARY SEDIMENT TUBE 12IN (SEE PLANS)

50.000 L.F.

Stansell Electric Company, Inc.

\$2.9000

\$145.00

**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.

\$27,709.50

**TOTAL CONTRACT**

Stansell Electric Company, Inc.

\$27,709.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

GREENE COUNTY (Contract No. CNQ256 Call 021)

NH/HSIP-107(26),30011-3230-94,30011-8230-14

THE RESURFACING ON S.R. 107 FROM U.S. 321 (S.R. 35) (L.M. 7.87) TO U.S. 11E (S.R. 34) (L.M. 10.50).

PROJECT LENGTH - 2.630 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$730,971.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		26.000 TON		
	Summers-Taylor, Inc.		\$750.0000	\$19,500.00
411-02.10	ACS MIX(PG70-22) GRADING D			
		4,018.000 TON		
	Summers-Taylor, Inc.		\$94.8500	\$381,107.30
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		3,976.000 TON		
	Summers-Taylor, Inc.		\$17.9500	\$71,369.20
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		3,000.000 S.F.		
	Summers-Taylor, Inc.		\$25.5000	\$76,500.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Summers-Taylor, Inc.		\$32,500.0000	\$32,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		198.000 EACH		
	Summers-Taylor, Inc.		\$15.0000	\$2,970.00
712-05.01	WARNING LIGHTS (TYPE A)			
		99.000 EACH		
	Summers-Taylor, Inc.		\$10.0000	\$990.00
712-06	SIGNS (CONSTRUCTION)			
		1,090.000 S.F.		
	Summers-Taylor, Inc.		\$9.7500	\$10,627.50
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Summers-Taylor, Inc.		\$750.0000	\$1,500.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)			
		180.000 L.F.		
	Summers-Taylor, Inc.		\$7.2500	\$1,305.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
		100.000 S.Y.		
	Summers-Taylor, Inc.		\$17.4000	\$1,740.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		275.000 L.F.		
	Summers-Taylor, Inc.		\$10.0000	\$2,750.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$121.0000	\$726.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>100.000 L.F.</b>		
Summers-Taylor, Inc.		\$26.0000	\$2,600.00
<b>716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)</b>	<b>760.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.1500	\$874.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>13.000 L.M.</b>		
Summers-Taylor, Inc.		\$495.0000	\$6,435.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>	<b>13.000 L.M.</b>		
Summers-Taylor, Inc.		\$2,650.0000	\$34,450.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$22,840.0000	\$22,840.00
<b>730-14.02 SAW SLOT</b>	<b>11,250.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.8500	\$43,312.50
<b>730-14.03 LOOP WIRE</b>	<b>22,500.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.7500	\$16,875.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.

\$730,971.50

**TOTAL CONTRACT**

Summers-Taylor, Inc.

\$730,971.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

HICKMAN AND HUMPHREYS COUNTIES (Contract No. CNQ285 Call 023)

IM/NH-40-3(149),41001-3151-44

THE GRADING, DRAINAGE AND PAVING ON I-40 WB NEAR M.M. 161 FOR A TRUCK CLIMBING LANE (L.M. 0.22 - L.M. 1.33).

PROJECT LENGTH - 2.053 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$6,320,635.72
Jones Bros. Contractors, LLC	\$6,796,008.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
			<b>1,180.000 HOUR</b>
	Dement Construction Company, LLC	\$0.8000	\$944.00
	Jones Bros. Contractors, LLC	\$0.8000	\$944.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Dement Construction Company, LLC	\$200,591.0500	\$200,591.05
	Jones Bros. Contractors, LLC	\$325,000.0000	\$325,000.00
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
			<b>14,453.000 S.Y.</b>
	Dement Construction Company, LLC	\$8.0000	\$115,624.00
	Jones Bros. Contractors, LLC	\$7.0000	\$101,171.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>57,674.000 C.Y.</b>
	Dement Construction Company, LLC	\$8.0000	\$461,392.00
	Jones Bros. Contractors, LLC	\$14.0000	\$807,436.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>60,296.000 TON</b>
	Dement Construction Company, LLC	\$24.0000	\$1,447,104.00
	Jones Bros. Contractors, LLC	\$28.0000	\$1,688,288.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>2,256.000 C.Y.</b>
	Dement Construction Company, LLC	\$10.0000	\$22,560.00
	Jones Bros. Contractors, LLC	\$7.5000	\$16,920.00
<b>203-05</b>	<b>UNDERCUTTING</b>		
			<b>16,237.000 C.Y.</b>
	Dement Construction Company, LLC	\$16.0000	\$259,792.00
	Jones Bros. Contractors, LLC	\$10.2000	\$165,617.40
<b>203-06</b>	<b>WATER</b>		
			<b>129.000 M.G.</b>
	Dement Construction Company, LLC	\$10.0000	\$1,290.00
	Jones Bros. Contractors, LLC	\$20.0000	\$2,580.00
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
			<b>270.000 C.Y.</b>
	Dement Construction Company, LLC	\$200.0000	\$54,000.00
	Jones Bros. Contractors, LLC	\$235.0000	\$63,450.00

		UNIT PRICE	EXTENSION
<b>209-02.05 12" TEMPORARY SLOPE DRAIN</b>			
	<b>278.000 L.F.</b>		
Dement Construction Company, LLC		\$17.0000	\$4,726.00
Jones Bros. Contractors, LLC		\$17.0000	\$4,726.00
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>825.000 L.F.</b>		
Dement Construction Company, LLC		\$3.7500	\$3,093.75
Jones Bros. Contractors, LLC		\$3.7500	\$3,093.75
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>262.000 C.Y.</b>		
Dement Construction Company, LLC		\$20.0000	\$5,240.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,620.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>5,280.000 L.F.</b>		
Dement Construction Company, LLC		\$8.0000	\$42,240.00
Jones Bros. Contractors, LLC		\$4.0000	\$21,120.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>107.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$26,750.00
Jones Bros. Contractors, LLC		\$250.0000	\$26,750.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>21.000 EACH</b>		
Dement Construction Company, LLC		\$350.0000	\$7,350.00
Jones Bros. Contractors, LLC		\$350.0000	\$7,350.00
<b>209-09.01 SANDBAGS</b>			
	<b>2,655.000 BAG</b>		
Dement Construction Company, LLC		\$5.0000	\$13,275.00
Jones Bros. Contractors, LLC		\$11.8500	\$31,461.75
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$200.0000	\$200.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>79.000 S.Y.</b>		
Dement Construction Company, LLC		\$5.0000	\$395.00
Jones Bros. Contractors, LLC		\$7.5000	\$592.50
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>39,770.000 TON</b>		
Dement Construction Company, LLC		\$19.0000	\$755,630.00
Jones Bros. Contractors, LLC		\$14.5000	\$576,665.00

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,936.000 TON</b>		
Dement Construction Company, LLC		\$89.2200	\$172,729.92
Jones Bros. Contractors, LLC		\$70.0000	\$135,520.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>6,631.000 TON</b>		
Dement Construction Company, LLC		\$82.7300	\$548,582.63
Jones Bros. Contractors, LLC		\$65.7500	\$435,988.25
<b>307-03.02 PERF. GRADE ASPH. CEMENT(PG76-22)GRADING AS</b>			
	<b>50.000 TON</b>		
Dement Construction Company, LLC		\$650.0000	\$32,500.00
Jones Bros. Contractors, LLC		\$545.5000	\$27,275.00
<b>307-03.03 AGGREGATE(BPMB-HM) GRADING AS</b>			
	<b>1,485.000 TON</b>		
Dement Construction Company, LLC		\$67.0200	\$99,524.70
Jones Bros. Contractors, LLC		\$65.0000	\$96,525.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,633.000 TON</b>		
Dement Construction Company, LLC		\$85.8500	\$140,193.05
Jones Bros. Contractors, LLC		\$75.5000	\$123,291.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>41.000 TON</b>		
Dement Construction Company, LLC		\$650.0000	\$26,650.00
Jones Bros. Contractors, LLC		\$516.0000	\$21,156.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>160.000 TON</b>		
Dement Construction Company, LLC		\$66.1900	\$10,590.40
Jones Bros. Contractors, LLC		\$300.0000	\$48,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>28.000 TON</b>		
Dement Construction Company, LLC		\$650.0000	\$18,200.00
Jones Bros. Contractors, LLC		\$500.0000	\$14,000.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>931.000 TON</b>		
Dement Construction Company, LLC		\$94.8300	\$88,286.73
Jones Bros. Contractors, LLC		\$79.7500	\$74,247.25
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>3,894.000 TON</b>		
Dement Construction Company, LLC		\$93.5600	\$364,322.64
Jones Bros. Contractors, LLC		\$87.2500	\$339,751.50

		UNIT PRICE	EXTENSION
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>4.200 L.M.</b>		
Dement Construction Company, LLC		\$2,500.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$1,675.0000	\$7,035.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>37,278.000 S.Y.</b>		
Dement Construction Company, LLC		\$1.8000	\$67,100.40
Jones Bros. Contractors, LLC		\$1.8000	\$67,100.40
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>40.500 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$2,025.00
Jones Bros. Contractors, LLC		\$90.0000	\$3,645.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>58.500 L.F.</b>		
Dement Construction Company, LLC		\$65.0000	\$3,802.50
Jones Bros. Contractors, LLC		\$95.0000	\$5,557.50
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>18.500 L.F.</b>		
Dement Construction Company, LLC		\$80.0000	\$1,480.00
Jones Bros. Contractors, LLC		\$150.0000	\$2,775.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>30.500 L.F.</b>		
Dement Construction Company, LLC		\$100.0000	\$3,050.00
Jones Bros. Contractors, LLC		\$155.0000	\$4,727.50
<b>611-02.10 JUNCTION BOX, TYPE 1</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$3,000.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$24,500.00
<b>611-02.11 JUNCTION BOX, TYPE 2</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$3,500.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$14,400.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>18.850 C.Y.</b>		
Dement Construction Company, LLC		\$1,000.0000	\$18,850.00
Jones Bros. Contractors, LLC		\$725.0000	\$13,666.25
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>1,383.000 LB.</b>		
Dement Construction Company, LLC		\$2.0000	\$2,766.00
Jones Bros. Contractors, LLC		\$1.3500	\$1,867.05

		UNIT PRICE	EXTENSION
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>			
	<b>1,188.000 L.F.</b>		
Dement Construction Company, LLC		\$30.0000	\$35,640.00
Jones Bros. Contractors, LLC		\$80.0000	\$95,040.00
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$155,000.0000	\$155,000.00
<b>703-01 CEMENT CONCRETE DITCH PAVING</b>			
	<b>18.000 C.Y.</b>		
Dement Construction Company, LLC		\$750.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$545.0000	\$9,810.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>4,494.000 L.F.</b>		
Dement Construction Company, LLC		\$17.4500	\$78,420.30
Jones Bros. Contractors, LLC		\$17.4500	\$78,420.30
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$645.0000	\$4,515.00
Jones Bros. Contractors, LLC		\$645.0000	\$4,515.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$2,155.0000	\$12,930.00
Jones Bros. Contractors, LLC		\$2,155.0000	\$12,930.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$5,600.0000	\$22,400.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$24,800.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>2,613.000 L.F.</b>		
Dement Construction Company, LLC		\$0.7000	\$1,829.10
Jones Bros. Contractors, LLC		\$0.7000	\$1,829.10

		UNIT PRICE	EXTENSION
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,973.000 L.F.</b>		
Dement Construction Company, LLC		\$2.0000	\$3,946.00
Jones Bros. Contractors, LLC		\$1.7500	\$3,452.75
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>200.000 TON</b>		
Dement Construction Company, LLC		\$40.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$70.0000	\$14,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>41.000 TON</b>		
Dement Construction Company, LLC		\$40.0000	\$1,640.00
Jones Bros. Contractors, LLC		\$70.0000	\$2,870.00
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>62.000 TON</b>		
Dement Construction Company, LLC		\$40.0000	\$2,480.00
Jones Bros. Contractors, LLC		\$70.0000	\$4,340.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>7,606.000 L.F.</b>		
Dement Construction Company, LLC		\$6.0000	\$45,636.00
Jones Bros. Contractors, LLC		\$6.0000	\$45,636.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>1,102.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$3,306.00
Jones Bros. Contractors, LLC		\$3.0000	\$3,306.00
<b>710-06.10 LATERAL UNDERDRAIN ENDWALL (1:1)</b>			
	<b>16.000 EACH</b>		
Dement Construction Company, LLC		\$450.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$450.0000	\$7,200.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$450.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$450.0000	\$1,350.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>23.000 EACH</b>		
Dement Construction Company, LLC		\$450.0000	\$10,350.00
Jones Bros. Contractors, LLC		\$450.0000	\$10,350.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>	<b>10,420.000 L.F.</b>		
Dement Construction Company, LLC		\$27.5000	\$286,550.00
Jones Bros. Contractors, LLC		\$25.0000	\$260,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>188.000 EACH</b>		
Dement Construction Company, LLC		\$39.0000	\$7,332.00
Jones Bros. Contractors, LLC		\$39.0000	\$7,332.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>	<b>542.000 EACH</b>		
Dement Construction Company, LLC		\$11.0000	\$5,962.00
Jones Bros. Contractors, LLC		\$11.0000	\$5,962.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$43.0000	\$86.00
Jones Bros. Contractors, LLC		\$43.0000	\$86.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>354.000 S.F.</b>		
Dement Construction Company, LLC		\$8.0000	\$2,832.00
Jones Bros. Contractors, LLC		\$8.0000	\$2,832.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$950.0000	\$1,900.00
Jones Bros. Contractors, LLC		\$950.0000	\$1,900.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>	<b>32.000 HOUR</b>		
Dement Construction Company, LLC		\$102.5000	\$3,280.00
Jones Bros. Contractors, LLC		\$102.5000	\$3,280.00
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$210.0000	\$420.00
Jones Bros. Contractors, LLC		\$210.0000	\$420.00
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>	<b>155.000 EACH</b>		
Dement Construction Company, LLC		\$32.0000	\$4,960.00
Jones Bros. Contractors, LLC		\$32.0000	\$4,960.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>74.000 LB.</b>		
Dement Construction Company, LLC		\$4.5000	\$333.00
Jones Bros. Contractors, LLC		\$4.5000	\$333.00

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>8.000 S.F.</b>		
Dement Construction Company, LLC		\$13.8500	\$110.80
Jones Bros. Contractors, LLC		\$13.8500	\$110.80
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$50.0000	\$100.00
Jones Bros. Contractors, LLC		\$50.0000	\$100.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$6,500.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$24,000.00
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>361.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$3,610.00
Jones Bros. Contractors, LLC		\$12.0000	\$4,332.00
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW</b>			
	<b>361.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$3,610.00
Jones Bros. Contractors, LLC		\$12.0000	\$4,332.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>302.000 EACH</b>		
Dement Construction Company, LLC		\$35.0000	\$10,570.00
Jones Bros. Contractors, LLC		\$40.0000	\$12,080.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>151.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$1,510.00
Jones Bros. Contractors, LLC		\$12.0000	\$1,812.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>36,210.000 L.F.</b>		
Dement Construction Company, LLC		\$0.7500	\$27,157.50
Jones Bros. Contractors, LLC		\$0.6000	\$21,726.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>20,117.000 L.F.</b>		
Dement Construction Company, LLC		\$1.0000	\$20,117.00
Jones Bros. Contractors, LLC		\$1.0000	\$20,117.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>6.500 L.M.</b>		
Dement Construction Company, LLC		\$5,200.0000	\$33,800.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$35,750.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$300,000.0000	\$300,000.00
Jones Bros. Contractors, LLC		\$330,000.0000	\$330,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>333.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$999.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,665.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>4,885.000 S.Y.</b>		
Dement Construction Company, LLC		\$2.0000	\$9,770.00
Jones Bros. Contractors, LLC		\$2.5000	\$12,212.50
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>262.000 UNIT</b>		
Dement Construction Company, LLC		\$27.5000	\$7,205.00
Jones Bros. Contractors, LLC		\$27.5000	\$7,205.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>8.000 UNIT</b>		
Dement Construction Company, LLC		\$23.0000	\$184.00
Jones Bros. Contractors, LLC		\$23.0000	\$184.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>96.000 M.G.</b>		
Dement Construction Company, LLC		\$25.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,400.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>36,405.000 S.Y.</b>		
Dement Construction Company, LLC		\$2.6500	\$96,473.25
Jones Bros. Contractors, LLC		\$3.0000	\$109,215.00
<b>805-01.02 TURF REINFORCEMENT MAT (CLASS II)</b>			
	<b>871.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.5000	\$3,048.50
Jones Bros. Contractors, LLC		\$3.5000	\$3,048.50
<b>805-01.03 TURF REINFORCEMENT MAT (CLASS III)</b>			
	<b>980.000 S.Y.</b>		
Dement Construction Company, LLC		\$4.0000	\$3,920.00
Jones Bros. Contractors, LLC		\$4.0000	\$3,920.00

**805-12.01 EROSION CONTROL BLANKET (TYPE I)**

**13,225.000 S.Y.**

Dement Construction Company, LLC  
Jones Bros. Contractors, LLC

UNIT PRICE

EXTENSION

\$0.9000

\$11,902.50

\$1.2500

\$16,531.25

**806-02.03 PROJECT MOWING**

**5.000 CYCL**

Dement Construction Company, LLC  
Jones Bros. Contractors, LLC

\$5,000.0000

\$25,000.00

\$2,000.0000

\$10,000.00

**SUB-TOTAL ROADWAY**

Dement Construction Company, LLC  
Jones Bros. Contractors, LLC

\$6,320,635.72  
\$6,796,008.80

**TOTAL CONTRACT**

Dement Construction Company, LLC  
Jones Bros. Contractors, LLC

\$6,320,635.72  
\$6,796,008.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

JACKSON COUNTY (Contract No. CNQ262 Call 024)

HSIP-135(19),44945-3285-94,HSIP-4400(53),44945-3486-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS AND ON S.R. 135 FROM THE PUTNAM COUNTY LINE TO LANKFORD MILL ROAD.

PROJECT LENGTH - 3.790 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Cumberland Guardrail, Inc.	\$469,004.85
Highway Markings, Inc.	\$478,729.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>7.640 L.M.</b>		
Cumberland Guardrail, Inc.		\$982.7000	\$7,507.83
Highway Markings, Inc.		\$775.0000	\$5,921.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>11,575.000 L.F.</b>		
Cumberland Guardrail, Inc.		\$17.0000	\$196,775.00
Highway Markings, Inc.		\$16.7500	\$193,881.25
<b>705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST</b>			
	<b>6,975.000 L.F.</b>		
Cumberland Guardrail, Inc.		\$19.7500	\$137,756.25
Highway Markings, Inc.		\$22.3500	\$155,891.25
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>4.000 EACH</b>		
Cumberland Guardrail, Inc.		\$2,100.0000	\$8,400.00
Highway Markings, Inc.		\$1,825.0000	\$7,300.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>4.000 EACH</b>		
Cumberland Guardrail, Inc.		\$2,000.0000	\$8,000.00
Highway Markings, Inc.		\$1,050.0000	\$4,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>288.000 L.F.</b>		
Cumberland Guardrail, Inc.		\$1.0000	\$288.00
Highway Markings, Inc.		\$0.5000	\$144.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>20.000 EACH</b>		
Cumberland Guardrail, Inc.		\$50.0000	\$1,000.00
Highway Markings, Inc.		\$62.5000	\$1,250.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Cumberland Guardrail, Inc.		\$11,500.0000	\$11,500.00
Highway Markings, Inc.		\$10,000.0000	\$10,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>8.000 EACH</b>		
Cumberland Guardrail, Inc.		\$31.5000	\$252.00
Highway Markings, Inc.		\$42.0000	\$336.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>42.000 S.F.</b>		
Cumberland Guardrail, Inc.		\$18.9000	\$793.80
Highway Markings, Inc.		\$7.5000	\$315.00

		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>	<b>484.000 L.F.</b>		
Cumberland Guardrail, Inc.		\$5.5000	\$2,662.00
Highway Markings, Inc.		\$5.0500	\$2,444.20
<b>713-11.01 "U" SECTION STEEL POSTS</b>	<b>3,583.000 LB.</b>		
Cumberland Guardrail, Inc.		\$3.5000	\$12,540.50
Highway Markings, Inc.		\$3.2000	\$11,465.60
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>3,108.000 LB.</b>		
Cumberland Guardrail, Inc.		\$3.6000	\$11,188.80
Highway Markings, Inc.		\$3.2500	\$10,101.00
<b>713-11.21 P POST SLIP BASE</b>	<b>41.000 EACH</b>		
Cumberland Guardrail, Inc.		\$315.0000	\$12,915.00
Highway Markings, Inc.		\$300.0000	\$12,300.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>549.000 S.F.</b>		
Cumberland Guardrail, Inc.		\$12.4400	\$6,829.56
Highway Markings, Inc.		\$12.6000	\$6,917.40
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>604.000 S.F.</b>		
Cumberland Guardrail, Inc.		\$13.3400	\$8,057.36
Highway Markings, Inc.		\$13.4000	\$8,093.60
<b>713-15.01 REMOVAL OF EXISTING SIGN POST</b>	<b>41.000 EACH</b>		
Cumberland Guardrail, Inc.		\$15.7500	\$645.75
Highway Markings, Inc.		\$20.0000	\$820.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>	<b>27.000 EACH</b>		
Cumberland Guardrail, Inc.		\$15.7500	\$425.25
Highway Markings, Inc.		\$30.0000	\$810.00
<b>716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>	<b>15.000 EACH</b>		
Cumberland Guardrail, Inc.		\$10.5000	\$157.50
Highway Markings, Inc.		\$20.0000	\$300.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>315.000 L.F.</b>		
Cumberland Guardrail, Inc.		\$9.4500	\$2,976.75
Highway Markings, Inc.		\$9.5000	\$2,992.50

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>460.000 L.F.</b>		
Cumberland Guardrail, Inc.		\$1.0500	\$483.00
Highway Markings, Inc.		\$1.7500	\$805.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>1.000 EACH</b>		
Cumberland Guardrail, Inc.		\$420.0000	\$420.00
Highway Markings, Inc.		\$475.0000	\$475.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>	<b>1.000 EACH</b>		
Cumberland Guardrail, Inc.		\$210.0000	\$210.00
Highway Markings, Inc.		\$325.0000	\$325.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>19.700 L.M.</b>		
Cumberland Guardrail, Inc.		\$375.0000	\$7,387.50
Highway Markings, Inc.		\$375.0000	\$7,387.50
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>16.000 L.M.</b>		
Cumberland Guardrail, Inc.		\$1,277.0000	\$20,432.00
Highway Markings, Inc.		\$1,325.0000	\$21,200.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>	<b>460.000 L.F.</b>		
Cumberland Guardrail, Inc.		\$1.0500	\$483.00
Highway Markings, Inc.		\$0.7500	\$345.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>	<b>7.600 L.M.</b>		
Cumberland Guardrail, Inc.		\$55.0000	\$418.00
Highway Markings, Inc.		\$27.5000	\$209.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Cumberland Guardrail, Inc.		\$8,500.0000	\$8,500.00
Highway Markings, Inc.		\$12,500.0000	\$12,500.00

**SUB-TOTAL ROADWAY**

Cumberland Guardrail, Inc.

\$469,004.85

Highway Markings, Inc.

\$478,729.30

**TOTAL CONTRACT**

Cumberland Guardrail, Inc.

\$469,004.85

Highway Markings, Inc.

\$478,729.30

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

JOHNSON COUNTY (Contract No. CNQ264 Call 025)

HSIP/PHSIP-4600(25),46946-3407-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$264,439.85
Superior Pavement Marking, Inc.	\$265,529.75
Highway Markings, Inc.	\$280,703.34
Caution, Inc	\$286,038.35

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>3,225.000 L.F.</b>		
Superior Traffic Control, Inc.		\$16.0500	\$51,761.25
Superior Pavement Marking, Inc.		\$15.4000	\$49,665.00
Highway Markings, Inc.		\$17.5000	\$56,437.50
Caution, Inc		\$15.7500	\$50,793.75
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>25.000 EACH</b>		
Superior Traffic Control, Inc.		\$1,840.0000	\$46,000.00
Superior Pavement Marking, Inc.		\$1,900.0000	\$47,500.00
Highway Markings, Inc.		\$1,825.0000	\$45,625.00
Caution, Inc		\$1,925.0000	\$48,125.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>25.000 EACH</b>		
Superior Traffic Control, Inc.		\$1,000.0000	\$25,000.00
Superior Pavement Marking, Inc.		\$1,200.0000	\$30,000.00
Highway Markings, Inc.		\$1,075.0000	\$26,875.00
Caution, Inc		\$1,225.0000	\$30,625.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>7,925.000 L.F.</b>		
Superior Traffic Control, Inc.		\$3.5000	\$27,737.50
Superior Pavement Marking, Inc.		\$3.2500	\$25,756.25
Highway Markings, Inc.		\$3.1500	\$24,963.75
Caution, Inc		\$3.8000	\$30,115.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>275.000 L.F.</b>		
Superior Traffic Control, Inc.		\$0.8500	\$233.75
Superior Pavement Marking, Inc.		\$1.2500	\$343.75
Highway Markings, Inc.		\$0.5000	\$137.50
Caution, Inc		\$1.4000	\$385.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, Inc.		\$45.0000	\$270.00
Superior Pavement Marking, Inc.		\$80.0000	\$480.00
Highway Markings, Inc.		\$62.0000	\$372.00
Caution, Inc		\$80.0000	\$480.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$4,500.0000	\$4,500.00
Superior Pavement Marking, Inc.		\$2,500.0000	\$2,500.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
Caution, Inc		\$5,800.0000	\$5,800.00

		UNIT PRICE	EXTENSION
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>16.000 EACH</b>		
Superior Traffic Control, Inc.		\$30.0000	\$480.00
Superior Pavement Marking, Inc.		\$40.0000	\$640.00
Highway Markings, Inc.		\$40.0000	\$640.00
Caution, Inc		\$32.0000	\$512.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>260.000 L.F.</b>		
Superior Traffic Control, Inc.		\$7.0000	\$1,820.00
Superior Pavement Marking, Inc.		\$5.0000	\$1,300.00
Highway Markings, Inc.		\$5.1500	\$1,339.00
Caution, Inc		\$6.2500	\$1,625.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>3,738.000 LB.</b>		
Superior Traffic Control, Inc.		\$2.4000	\$8,971.20
Superior Pavement Marking, Inc.		\$3.2000	\$11,961.60
Highway Markings, Inc.		\$3.2000	\$11,961.60
Caution, Inc		\$3.2500	\$12,148.50
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,594.000 LB.</b>		
Superior Traffic Control, Inc.		\$2.7000	\$7,003.80
Superior Pavement Marking, Inc.		\$3.1000	\$8,041.40
Highway Markings, Inc.		\$3.3000	\$8,560.20
Caution, Inc		\$4.4000	\$11,413.60
<b>713-11.21 P POST SLIP BASE</b>			
	<b>59.000 EACH</b>		
Superior Traffic Control, Inc.		\$315.0000	\$18,585.00
Superior Pavement Marking, Inc.		\$310.0000	\$18,290.00
Highway Markings, Inc.		\$305.0000	\$17,995.00
Caution, Inc		\$375.0000	\$22,125.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>607.000 S.F.</b>		
Superior Traffic Control, Inc.		\$13.6000	\$8,255.20
Superior Pavement Marking, Inc.		\$13.5000	\$8,194.50
Highway Markings, Inc.		\$12.6800	\$7,696.76
Caution, Inc		\$12.5000	\$7,587.50
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>507.000 S.F.</b>		
Superior Traffic Control, Inc.		\$14.7000	\$7,452.90
Superior Pavement Marking, Inc.		\$14.0000	\$7,098.00
Highway Markings, Inc.		\$13.5400	\$6,864.78
Caution, Inc		\$13.2500	\$6,717.75

		UNIT PRICE	EXTENSION
<b>713-15.01 REMOVAL OF EXISTING SIGN POST</b>			
	<b>54.000 EACH</b>		
Superior Traffic Control, Inc.		\$20.0000	\$1,080.00
Superior Pavement Marking, Inc.		\$5.0000	\$270.00
Highway Markings, Inc.		\$22.0000	\$1,188.00
Caution, Inc		\$19.0000	\$1,026.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>135.000 L.F.</b>		
Superior Traffic Control, Inc.		\$8.7500	\$1,181.25
Superior Pavement Marking, Inc.		\$8.7500	\$1,181.25
Highway Markings, Inc.		\$9.0000	\$1,215.00
Caution, Inc		\$8.7500	\$1,181.25
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>43.600 L.M.</b>		
Superior Traffic Control, Inc.		\$1,075.0000	\$46,870.00
Superior Pavement Marking, Inc.		\$1,075.0000	\$46,870.00
Highway Markings, Inc.		\$1,175.0000	\$51,230.00
Caution, Inc		\$1,150.0000	\$50,140.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>			
	<b>21.900 L.M.</b>		
Superior Traffic Control, Inc.		\$20.0000	\$438.00
Superior Pavement Marking, Inc.		\$20.0000	\$438.00
Highway Markings, Inc.		\$27.5000	\$602.25
Caution, Inc		\$20.0000	\$438.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$6,800.0000	\$6,800.00
Superior Pavement Marking, Inc.		\$5,000.0000	\$5,000.00
Highway Markings, Inc.		\$9,500.0000	\$9,500.00
Caution, Inc		\$4,800.0000	\$4,800.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, Inc.	\$264,439.85
Superior Pavement Marking, Inc.	\$265,529.75
Highway Markings, Inc.	\$280,703.34
Caution, Inc	\$286,038.35

**TOTAL CONTRACT**

Superior Traffic Control, Inc.	\$264,439.85
Superior Pavement Marking, Inc.	\$265,529.75
Highway Markings, Inc.	\$280,703.34
Caution, Inc	\$286,038.35

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

LOUDON COUNTY (Contract No. CNQ290 Call 027)

HSIP-72(15),53007-3216-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 72 FROM THE LOUDON CITY LIMITS (L.M. 12.06) TO NEAR THE ROANE COUNTY LINE (L.M. 16.97).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 5.50%

---

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$95,078.50
Volunteer Highway Supply Co. Inc.	\$97,878.60
Caution, Inc	\$98,636.60
Superior Traffic Control, Inc.	\$98,878.50
Highway Markings, Inc.	\$108,914.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>375.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$21.8000	\$8,175.00
Volunteer Highway Supply Co. Inc.		\$21.8000	\$8,175.00
Caution, Inc		\$15.5000	\$5,812.50
Superior Traffic Control, Inc.		\$26.0000	\$9,750.00
Highway Markings, Inc.		\$17.2500	\$6,468.75
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>1.000 EACH</b>		
Superior Pavement Marking, Inc.		\$2,200.0000	\$2,200.00
Volunteer Highway Supply Co. Inc.		\$2,200.0000	\$2,200.00
Caution, Inc		\$2,450.0000	\$2,450.00
Superior Traffic Control, Inc.		\$4,000.0000	\$4,000.00
Highway Markings, Inc.		\$2,450.0000	\$2,450.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Superior Pavement Marking, Inc.		\$1,675.0000	\$1,675.00
Volunteer Highway Supply Co. Inc.		\$1,675.0000	\$1,675.00
Caution, Inc		\$1,425.0000	\$1,425.00
Superior Traffic Control, Inc.		\$3,200.0000	\$3,200.00
Highway Markings, Inc.		\$1,275.0000	\$1,275.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>2,200.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$3.4000	\$7,480.00
Volunteer Highway Supply Co. Inc.		\$3.5000	\$7,700.00
Caution, Inc		\$3.5000	\$7,700.00
Superior Traffic Control, Inc.		\$3.4000	\$7,480.00
Highway Markings, Inc.		\$3.2500	\$7,150.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>50.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.0000	\$50.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$50.00
Caution, Inc		\$1.0000	\$50.00
Superior Traffic Control, Inc.		\$20.0000	\$1,000.00
Highway Markings, Inc.		\$1.0000	\$50.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Pavement Marking, Inc.		\$2,000.0000	\$2,000.00
Volunteer Highway Supply Co. Inc.		\$1,000.0000	\$1,000.00
Caution, Inc		\$3,100.0000	\$3,100.00
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00

		UNIT PRICE	EXTENSION
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>28.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$13.0000	\$364.00
Volunteer Highway Supply Co. Inc.		\$9.9000	\$277.20
Caution, Inc		\$9.9000	\$277.20
Superior Traffic Control, Inc.		\$13.0000	\$364.00
Highway Markings, Inc.		\$10.0000	\$280.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>756.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$5.0000	\$3,780.00
Volunteer Highway Supply Co. Inc.		\$6.2500	\$4,725.00
Caution, Inc		\$6.2500	\$4,725.00
Superior Traffic Control, Inc.		\$5.0000	\$3,780.00
Highway Markings, Inc.		\$5.1000	\$3,855.60
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>500.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$8.0000	\$4,000.00
Volunteer Highway Supply Co. Inc.		\$7.8500	\$3,925.00
Caution, Inc		\$7.8500	\$3,925.00
Superior Traffic Control, Inc.		\$8.0000	\$4,000.00
Highway Markings, Inc.		\$7.5000	\$3,750.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>774.000 LB.</b>		
Superior Pavement Marking, Inc.		\$2.7500	\$2,128.50
Volunteer Highway Supply Co. Inc.		\$2.8500	\$2,205.90
Caution, Inc		\$2.8500	\$2,205.90
Superior Traffic Control, Inc.		\$2.7500	\$2,128.50
Highway Markings, Inc.		\$3.2500	\$2,515.50
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,151.000 LB.</b>		
Superior Pavement Marking, Inc.		\$2.7500	\$8,665.25
Volunteer Highway Supply Co. Inc.		\$3.7500	\$11,816.25
Caution, Inc		\$3.7500	\$11,816.25
Superior Traffic Control, Inc.		\$2.7500	\$8,665.25
Highway Markings, Inc.		\$3.3000	\$10,398.30
<b>713-11.21 P POST SLIP BASE</b>			
	<b>12.000 EACH</b>		
Superior Pavement Marking, Inc.		\$315.0000	\$3,780.00
Volunteer Highway Supply Co. Inc.		\$325.0000	\$3,900.00
Caution, Inc		\$325.0000	\$3,900.00
Superior Traffic Control, Inc.		\$315.0000	\$3,780.00
Highway Markings, Inc.		\$325.0000	\$3,900.00

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>619.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$12.5000	\$7,737.50
Volunteer Highway Supply Co. Inc.		\$11.0000	\$6,809.00
Caution, Inc		\$11.0000	\$6,809.00
Superior Traffic Control, Inc.		\$12.5000	\$7,737.50
Highway Markings, Inc.		\$12.4500	\$7,706.55
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>385.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$13.5000	\$5,197.50
Volunteer Highway Supply Co. Inc.		\$11.7500	\$4,523.75
Caution, Inc		\$11.7500	\$4,523.75
Superior Traffic Control, Inc.		\$13.5000	\$5,197.50
Highway Markings, Inc.		\$13.7500	\$5,293.75
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>32.000 EACH</b>		
Superior Pavement Marking, Inc.		\$15.0000	\$480.00
Volunteer Highway Supply Co. Inc.		\$15.2500	\$488.00
Caution, Inc		\$15.2500	\$488.00
Superior Traffic Control, Inc.		\$15.0000	\$480.00
Highway Markings, Inc.		\$22.0000	\$704.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>147.000 EACH</b>		
Superior Pavement Marking, Inc.		\$22.0000	\$3,234.00
Volunteer Highway Supply Co. Inc.		\$30.0000	\$4,410.00
Caution, Inc		\$30.0000	\$4,410.00
Superior Traffic Control, Inc.		\$22.0000	\$3,234.00
Highway Markings, Inc.		\$26.0000	\$3,822.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>18.000 EACH</b>		
Superior Pavement Marking, Inc.		\$22.0000	\$396.00
Volunteer Highway Supply Co. Inc.		\$30.0000	\$540.00
Caution, Inc		\$30.0000	\$540.00
Superior Traffic Control, Inc.		\$22.0000	\$396.00
Highway Markings, Inc.		\$26.0000	\$468.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>310.000 EACH</b>		
Superior Pavement Marking, Inc.		\$6.0000	\$1,860.00
Volunteer Highway Supply Co. Inc.		\$6.0000	\$1,860.00
Caution, Inc		\$6.1000	\$1,891.00
Superior Traffic Control, Inc.		\$6.0000	\$1,860.00
Highway Markings, Inc.		\$5.7500	\$1,782.50

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>28.000 S.Y.</b>		
Superior Pavement Marking, Inc.		\$14.7500	\$413.00
Volunteer Highway Supply Co. Inc.		\$18.0000	\$504.00
Caution, Inc		\$18.0000	\$504.00
Superior Traffic Control, Inc.		\$14.7500	\$413.00
Highway Markings, Inc.		\$18.0000	\$504.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>141.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$7.5000	\$1,057.50
Volunteer Highway Supply Co. Inc.		\$8.5000	\$1,198.50
Caution, Inc		\$8.5000	\$1,198.50
Superior Traffic Control, Inc.		\$7.5000	\$1,057.50
Highway Markings, Inc.		\$9.2500	\$1,304.25
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$120.0000	\$240.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$300.00
Caution, Inc		\$150.0000	\$300.00
Superior Traffic Control, Inc.		\$120.0000	\$240.00
Highway Markings, Inc.		\$135.0000	\$270.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>375.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.3500	\$506.25
Volunteer Highway Supply Co. Inc.		\$1.0000	\$375.00
Caution, Inc		\$1.0000	\$375.00
Superior Traffic Control, Inc.		\$1.3500	\$506.25
Highway Markings, Inc.		\$1.5500	\$581.25
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>7.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$12.0000	\$84.00
Volunteer Highway Supply Co. Inc.		\$14.0000	\$98.00
Caution, Inc		\$14.0000	\$98.00
Superior Traffic Control, Inc.		\$12.0000	\$84.00
Highway Markings, Inc.		\$12.0000	\$84.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>21.500 L.M.</b>		
Superior Pavement Marking, Inc.		\$1,175.0000	\$25,262.50
Volunteer Highway Supply Co. Inc.		\$1,222.0000	\$26,273.00
Caution, Inc		\$1,225.0000	\$26,337.50
Superior Traffic Control, Inc.		\$1,175.0000	\$25,262.50
Highway Markings, Inc.		\$1,280.0000	\$27,520.00

		UNIT PRICE	EXTENSION
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>375.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.7000	\$262.50
Volunteer Highway Supply Co. Inc.		\$1.0000	\$375.00
Caution, Inc		\$1.0000	\$375.00
Superior Traffic Control, Inc.		\$0.7000	\$262.50
Highway Markings, Inc.		\$0.7500	\$281.25
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Pavement Marking, Inc.		\$4,050.0000	\$4,050.00
Volunteer Highway Supply Co. Inc.		\$2,475.0000	\$2,475.00
Caution, Inc		\$3,400.0000	\$3,400.00
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00
Highway Markings, Inc.		\$9,000.0000	\$9,000.00

**SUB-TOTAL ROADWAY**

Superior Pavement Marking, Inc.	\$95,078.50
Volunteer Highway Supply Co. Inc.	\$97,878.60
Caution, Inc	\$98,636.60
Superior Traffic Control, Inc.	\$98,878.50
Highway Markings, Inc.	\$108,914.70

**TOTAL CONTRACT**

Superior Pavement Marking, Inc.	\$95,078.50
Volunteer Highway Supply Co. Inc.	\$97,878.60
Caution, Inc	\$98,636.60
Superior Traffic Control, Inc.	\$98,878.50
Highway Markings, Inc.	\$108,914.70

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

MADISON COUNTY (Contract No. CNQ266 Call 029)

HSIP-1629(10),57031-3418-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON RIVERSIDE DRIVE FROM S.R. 18 (L.M. 0.00) TO STEAM MILL FERRY ROAD (L.M. 8.90).

PROJECT LENGTH - 8.900 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$107,745.55
Tri-State Guardrail & Sign Co., Inc.	\$142,111.65

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>27.000 L.F.</b>		
Superior Traffic Control, Inc.		\$95.0000	\$2,565.00
Tri-State Guardrail & Sign Co., Inc.		\$87.5000	\$2,362.50
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>25.000 L.F.</b>		
Superior Traffic Control, Inc.		\$35.0000	\$875.00
Tri-State Guardrail & Sign Co., Inc.		\$32.0000	\$800.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, Inc.		\$2,600.0000	\$2,600.00
Tri-State Guardrail & Sign Co., Inc.		\$2,400.0000	\$2,400.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, Inc.		\$1,600.0000	\$1,600.00
Tri-State Guardrail & Sign Co., Inc.		\$1,475.0000	\$1,475.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>575.000 L.F.</b>		
Superior Traffic Control, Inc.		\$3.4000	\$1,955.00
Tri-State Guardrail & Sign Co., Inc.		\$5.0000	\$2,875.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>90.000 L.F.</b>		
Superior Traffic Control, Inc.		\$15.0000	\$1,350.00
Tri-State Guardrail & Sign Co., Inc.		\$12.0000	\$1,080.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$3,200.0000	\$3,200.00
Tri-State Guardrail & Sign Co., Inc.		\$5,000.0000	\$5,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>99.000 EACH</b>		
Superior Traffic Control, Inc.		\$33.0000	\$3,267.00
Tri-State Guardrail & Sign Co., Inc.		\$42.0000	\$4,158.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>8.000 S.F.</b>		
Superior Traffic Control, Inc.		\$10.5000	\$84.00
Tri-State Guardrail & Sign Co., Inc.		\$45.0000	\$360.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>318.000 L.F.</b>		
Superior Traffic Control, Inc.		\$6.0000	\$1,908.00
Tri-State Guardrail & Sign Co., Inc.		\$10.5000	\$3,339.00

		UNIT PRICE	EXTENSION
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>380.000 L.F.</b>		
Superior Traffic Control, Inc.		\$8.7500	\$3,325.00
Tri-State Guardrail & Sign Co., Inc.		\$6.0000	\$2,280.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>689.000 LB.</b>		
Superior Traffic Control, Inc.		\$3.7500	\$2,583.75
Tri-State Guardrail & Sign Co., Inc.		\$6.0000	\$4,134.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,665.000 LB.</b>		
Superior Traffic Control, Inc.		\$3.9000	\$10,393.50
Tri-State Guardrail & Sign Co., Inc.		\$8.0000	\$21,320.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>101.000 S.F.</b>		
Superior Traffic Control, Inc.		\$12.5000	\$1,262.50
Tri-State Guardrail & Sign Co., Inc.		\$16.0000	\$1,616.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>673.000 S.F.</b>		
Superior Traffic Control, Inc.		\$13.6000	\$9,152.80
Tri-State Guardrail & Sign Co., Inc.		\$18.0000	\$12,114.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>47.000 EACH</b>		
Superior Traffic Control, Inc.		\$20.0000	\$940.00
Tri-State Guardrail & Sign Co., Inc.		\$100.0000	\$4,700.00
<b>716-01.21 Snowplowable Pavement Markers (Bi-Dir)(1 Color)</b>			
	<b>605.000 EACH</b>		
Superior Traffic Control, Inc.		\$28.0000	\$16,940.00
Tri-State Guardrail & Sign Co., Inc.		\$30.0000	\$18,150.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>241.000 L.F.</b>		
Superior Traffic Control, Inc.		\$9.0000	\$2,169.00
Tri-State Guardrail & Sign Co., Inc.		\$9.6500	\$2,325.65
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>550.000 L.F.</b>		
Superior Traffic Control, Inc.		\$1.4000	\$770.00
Tri-State Guardrail & Sign Co., Inc.		\$1.5000	\$825.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, Inc.		\$130.0000	\$130.00
Tri-State Guardrail & Sign Co., Inc.		\$140.0000	\$140.00

		UNIT PRICE	EXTENSION
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>38.000 L.M.</b>		
Superior Traffic Control, Inc.		\$1,000.0000	\$38,000.00
Tri-State Guardrail & Sign Co., Inc.		\$1,180.0000	\$44,840.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>675.000 L.F.</b>		
Superior Traffic Control, Inc.		\$1.0000	\$675.00
Tri-State Guardrail & Sign Co., Inc.		\$1.1000	\$742.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00
Tri-State Guardrail & Sign Co., Inc.		\$5,075.0000	\$5,075.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, Inc.	\$107,745.55
Tri-State Guardrail & Sign Co., Inc.	\$142,111.65

**TOTAL CONTRACT**

Superior Traffic Control, Inc.	\$107,745.55
Tri-State Guardrail & Sign Co., Inc.	\$142,111.65

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

MARSHALL COUNTY (Contract No. CNQ210 Call 030)

R-PHSIP-373(12),59007-3214-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 373 AT HEIL QUAKER AVENUE IN LEWISBURG (L.M. 8.25), INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.029 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2017

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Sessions Paving Company	\$256,216.55
Stansell Electric Company, Inc.	\$297,907.18

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Sessions Paving Company		\$10,000.0000	\$10,000.00
	Stansell Electric Company, Inc.		\$4,097.1800	\$4,097.18
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>			
		<b>1.000 LS</b>		
	Sessions Paving Company		\$9,500.0000	\$9,500.00
	Stansell Electric Company, Inc.		\$8,061.9800	\$8,061.98
<b>202-08.15</b>	<b>REMOVAL OF CURB AND GUTTER (STA. 11+22.29 TO 12+76.13)</b>			
		<b>250.000 L.F.</b>		
	Sessions Paving Company		\$10.6000	\$2,650.00
	Stansell Electric Company, Inc.		\$10.0900	\$2,522.50
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>136.000 C.Y.</b>		
	Sessions Paving Company		\$35.0000	\$4,760.00
	Stansell Electric Company, Inc.		\$107.1600	\$14,573.76
<b>203-10.15</b>	<b>WASTE MATERIAL</b>			
		<b>128.000 C.Y.</b>		
	Sessions Paving Company		\$10.0000	\$1,280.00
	Stansell Electric Company, Inc.		\$69.3400	\$8,875.52
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>5.000 C.Y.</b>		
	Sessions Paving Company		\$20.0000	\$100.00
	Stansell Electric Company, Inc.		\$12.6100	\$63.05
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
		<b>147.000 L.F.</b>		
	Sessions Paving Company		\$10.0000	\$1,470.00
	Stansell Electric Company, Inc.		\$22.0900	\$3,247.23
<b>209-09.40</b>	<b>CURB INLET PROTECTION (TYPE 1)</b>			
		<b>2.000 EACH</b>		
	Sessions Paving Company		\$250.0000	\$500.00
	Stansell Electric Company, Inc.		\$1,805.5500	\$3,611.10
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>187.000 TON</b>		
	Sessions Paving Company		\$35.0000	\$6,545.00
	Stansell Electric Company, Inc.		\$62.0900	\$11,610.83
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
		<b>64.000 TON</b>		
	Sessions Paving Company		\$176.0000	\$11,264.00
	Stansell Electric Company, Inc.		\$86.8000	\$5,555.20

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>31.000 TON</b>		
Sessions Paving Company		\$183.0000	\$5,673.00
Stansell Electric Company, Inc.		\$90.3300	\$2,800.23
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Sessions Paving Company		\$850.0000	\$850.00
Stansell Electric Company, Inc.		\$1,768.0900	\$1,768.09
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>2.000 TON</b>		
Sessions Paving Company		\$36.0000	\$72.00
Stansell Electric Company, Inc.		\$385.7600	\$771.52
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Sessions Paving Company		\$850.0000	\$850.00
Stansell Electric Company, Inc.		\$2,186.0000	\$2,186.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>91.000 TON</b>		
Sessions Paving Company		\$196.0000	\$17,836.00
Stansell Electric Company, Inc.		\$117.0200	\$10,648.82
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,094.000 S.Y.</b>		
Sessions Paving Company		\$8.0000	\$8,752.00
Stansell Electric Company, Inc.		\$12.2200	\$13,368.68
<b>701-01.03 CONCRETE SIDEWALK - 4 " (STA. 11+22.29 TO 12+76.13)</b>			
	<b>741.000 S.F.</b>		
Sessions Paving Company		\$10.3000	\$7,632.30
Stansell Electric Company, Inc.		\$10.9300	\$8,099.13
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>369.000 S.F.</b>		
Sessions Paving Company		\$19.0000	\$7,011.00
Stansell Electric Company, Inc.		\$16.0700	\$5,929.83
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>13.000 C.Y.</b>		
Sessions Paving Company		\$436.0000	\$5,668.00
Stansell Electric Company, Inc.		\$514.3500	\$6,686.55
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$20,000.0000	\$20,000.00
Stansell Electric Company, Inc.		\$2,985.3800	\$2,985.38

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>10.000 EACH</b>		
Sessions Paving Company		\$45.0000	\$450.00
Stansell Electric Company, Inc.		\$31.5200	\$315.20
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>218.000 S.F.</b>		
Sessions Paving Company		\$10.0000	\$2,180.00
Stansell Electric Company, Inc.		\$8.8200	\$1,922.76
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>60.000 L.F.</b>		
Sessions Paving Company		\$16.0000	\$960.00
Stansell Electric Company, Inc.		\$18.9100	\$1,134.60
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$1,200.0000	\$2,400.00
Stansell Electric Company, Inc.		\$1,891.0000	\$3,782.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>48.000 S.F.</b>		
Sessions Paving Company		\$28.0000	\$1,344.00
Stansell Electric Company, Inc.		\$22.0000	\$1,056.00
<b>716-01.21 Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>13.000 EACH</b>		
Sessions Paving Company		\$100.0000	\$1,300.00
Stansell Electric Company, Inc.		\$252.1300	\$3,277.69
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>13.000 EACH</b>		
Sessions Paving Company		\$20.0000	\$260.00
Stansell Electric Company, Inc.		\$63.0300	\$819.39
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>90.000 L.F.</b>		
Sessions Paving Company		\$20.0000	\$1,800.00
Stansell Electric Company, Inc.		\$25.2100	\$2,268.90
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.040 L.M.</b>		
Sessions Paving Company		\$21,120.0000	\$844.80
Stansell Electric Company, Inc.		\$31,516.7500	\$1,260.67
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.800 L.M.</b>		
Sessions Paving Company		\$2,000.0000	\$1,600.00
Stansell Electric Company, Inc.		\$6,303.3500	\$5,042.68

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>196.000 L.F.</b>		
Sessions Paving Company		\$1.0000	\$196.00
Stansell Electric Company, Inc.		\$3.7800	\$740.88
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>48.000 L.F.</b>		
Sessions Paving Company		\$10.0000	\$480.00
Stansell Electric Company, Inc.		\$7.5600	\$362.88
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.070 L.M.</b>		
Sessions Paving Company		\$10,000.0000	\$700.00
Stansell Electric Company, Inc.		\$31,516.7500	\$2,206.17
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$21,014.3600	\$21,014.36
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$1,200.0000	\$1,200.00
Stansell Electric Company, Inc.		\$2,557.0000	\$2,557.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Sessions Paving Company		\$659.0000	\$3,954.00
Stansell Electric Company, Inc.		\$926.0000	\$5,556.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$960.0000	\$1,920.00
Stansell Electric Company, Inc.		\$1,435.0000	\$2,870.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$350.0000	\$700.00
Stansell Electric Company, Inc.		\$469.0000	\$938.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$2,500.0000	\$2,500.00
Stansell Electric Company, Inc.		\$1,307.0000	\$1,307.00
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>420.000 L.F.</b>		
Sessions Paving Company		\$1.2500	\$525.00
Stansell Electric Company, Inc.		\$1.1000	\$462.00

		UNIT PRICE	EXTENSION
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>446.000 L.F.</b>		
Sessions Paving Company		\$1.5000	\$669.00
Stansell Electric Company, Inc.		\$1.2000	\$535.20
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>963.000 L.F.</b>		
Sessions Paving Company		\$1.7500	\$1,685.25
Stansell Electric Company, Inc.		\$1.4000	\$1,348.20
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>104.000 L.F.</b>		
Sessions Paving Company		\$8.0000	\$832.00
Stansell Electric Company, Inc.		\$10.0000	\$1,040.00
<b>730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)</b>			
	<b>186.000 L.F.</b>		
Sessions Paving Company		\$24.0000	\$4,464.00
Stansell Electric Company, Inc.		\$36.1000	\$6,714.60
<b>730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)</b>			
	<b>4.000 EACH</b>		
Sessions Paving Company		\$7,023.0000	\$28,092.00
Stansell Electric Company, Inc.		\$7,593.0000	\$30,372.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$12,961.0000	\$12,961.00
Stansell Electric Company, Inc.		\$14,581.0000	\$14,581.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$3,214.0000	\$3,214.00
Stansell Electric Company, Inc.		\$3,921.0000	\$3,921.00
<b>730-23.30 PEDESTAL POLE (PEDESTRIAN SIGNAL SUPPORT)</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$1,200.0000	\$3,600.00
Stansell Electric Company, Inc.		\$1,567.0000	\$4,701.00
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (2 @ 43' and 64')</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$18,105.0000	\$18,105.00
Stansell Electric Company, Inc.		\$23,793.0000	\$23,793.00
<b>730-23.37 CANTILEVER SIGNAL SUPPORT (2 @ 30' and 60')</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$18,851.0000	\$18,851.00
Stansell Electric Company, Inc.		\$21,975.0000	\$21,975.00

		UNIT PRICE	EXTENSION
<b>730-26.11</b>	<b>COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>		
	<b>4.000 EACH</b>		
	Sessions Paving Company	\$1,273.0000	\$5,092.00
	Stansell Electric Company, Inc.	\$1,396.0000	\$5,584.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>1.000 UNIT</b>		
	Sessions Paving Company	\$75.0000	\$75.00
	Stansell Electric Company, Inc.	\$3,182.7200	\$3,182.72
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>1.200 M.G.</b>		
	Sessions Paving Company	\$1.0000	\$1.20
	Stansell Electric Company, Inc.	\$137.3200	\$164.78
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>106.000 S.Y.</b>		
	Sessions Paving Company	\$8.0000	\$848.00
	Stansell Electric Company, Inc.	\$34.3200	\$3,637.92

**SUB-TOTAL ROADWAY**

Sessions Paving Company	\$256,216.55
Stansell Electric Company, Inc.	\$297,907.18

**TOTAL CONTRACT**

Sessions Paving Company	\$256,216.55
Stansell Electric Company, Inc.	\$297,907.18

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

RUTHERFORD COUNTY (Contract No. CNQ277 Call 031)

HSIP-I-24-1(112),75100-3105-94

THE INSTALLATION OF LONGITUDINAL CABLE BARRIER ON I-24 FROM S.R. 102 (L.M. 6.80) TO S.R. 840 (L.M. 11.47).

PROJECT LENGTH - 4.670 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

---

	TOTAL CONTRACT
George B. Stone Co., LLC	\$235,500.00
J. Ranck Electric, Inc.	\$289,600.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-80.01 LONGITUDINAL CABLE BARRIER</b>			
	<b>12,500.000 L.F.</b>		
George B. Stone Co., LLC		\$13.0000	\$162,500.00
J. Ranck Electric, Inc.		\$15.2500	\$190,625.00
<b>705-80.18 CABLE BARRIER TERMINAL</b>			
	<b>10.000 EACH</b>		
George B. Stone Co., LLC		\$4,500.0000	\$45,000.00
J. Ranck Electric, Inc.		\$4,000.0000	\$40,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
George B. Stone Co., LLC		\$15,000.0000	\$15,000.00
J. Ranck Electric, Inc.		\$32,975.0000	\$32,975.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>1.000 EACH</b>		
George B. Stone Co., LLC		\$2,500.0000	\$2,500.00
J. Ranck Electric, Inc.		\$3,500.0000	\$3,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
George B. Stone Co., LLC		\$10,500.0000	\$10,500.00
J. Ranck Electric, Inc.		\$22,500.0000	\$22,500.00

**SUB-TOTAL ROADWAY**

George B. Stone Co., LLC

\$235,500.00

J. Ranck Electric, Inc.

\$289,600.00

**TOTAL CONTRACT**

George B. Stone Co., LLC

\$235,500.00

J. Ranck Electric, Inc.

\$289,600.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

SEVIER COUNTY (Contract No. CNQ269 Call 032)

R-STP/HSIP-35(65),78004-3234-94,78004-8234-14

THE RESURFACING ON U.S. 411 (S.R. 35) FROM NEAR FOOTHILLS DRIVE (L.M. 2.75) TO FRED KING LANE (L.M. 9.90).

PROJECT LENGTH - 7.150 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 16, 2016

DBE GOAL 3.00%

---

Charles Blalock & Sons, Inc.

TOTAL CONTRACT

\$2,006,669.71



		UNIT PRICE	EXTENSION
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,166.7500	\$2,166.75
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,284.0000	\$1,284.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$74,250.0000	\$74,250.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>692.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$8.3500	\$5,778.20
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>96.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$34.2400	\$3,287.04
<b>713-16.20 SIGNS (W4-2R)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$256.8000	\$2,054.40
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>1,058.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$23.5400	\$24,905.32
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>340.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$23.5400	\$8,003.60
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>30.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$15.7800	\$473.40
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>445.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$9.3600	\$4,165.20
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>66.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$107.0000	\$7,062.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>2,440.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.1500	\$15,006.00

		UNIT PRICE	EXTENSION
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$107.0000	\$214.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>16.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$187.2500	\$2,996.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>48.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$454.7500	\$21,828.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>169,884.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5200	\$88,339.68
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>48.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$3,691.5000	\$177,192.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>	<b>4,850.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.3400	\$6,499.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>655.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.3400	\$877.70
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$58,500.0000	\$58,500.00

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.

\$2,006,669.71

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.

\$2,006,669.71

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

SULLIVAN COUNTY (Contract No. CNQ289 Call 033)

HSIP-1384(10),82017-3406-94,HSIP-357(2),82946-3255-94,  
PHSIP/HSIP-93(16),82010-3238-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 357 AND BLOOMINGDALE PIKE, AND INSTALLATION OF LONGITUDINAL CABLE BARRIER ON S.R. 93.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 2.50%

---

TOTAL CONTRACT	
Superior Pavement Marking, Inc.	\$240,736.40
Superior Traffic Control, Inc.	\$256,531.25
Highway Markings, Inc.	\$302,360.78

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH - 24IN SPACING)</b>			
	<b>5.350 L.M.</b>		
Superior Pavement Marking, Inc.		\$575.0000	\$3,076.25
Superior Traffic Control, Inc.		\$1,600.0000	\$8,560.00
Highway Markings, Inc.		\$675.0000	\$3,611.25
<b>604-04.20 PAINTING CONCRETE SURFACES</b>			
	<b>175.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$4.0000	\$700.00
Superior Traffic Control, Inc.		\$12.0000	\$2,100.00
Highway Markings, Inc.		\$8.7500	\$1,531.25
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>7.000 EACH</b>		
Superior Pavement Marking, Inc.		\$500.0000	\$3,500.00
Superior Traffic Control, Inc.		\$500.0000	\$3,500.00
Highway Markings, Inc.		\$595.0000	\$4,165.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>9,150.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$3.0000	\$27,450.00
Superior Traffic Control, Inc.		\$3.2000	\$29,280.00
Highway Markings, Inc.		\$3.0500	\$27,907.50
<b>705-80.01 LONGITUDINAL CABLE BARRIER</b>			
	<b>1,770.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$13.5000	\$23,895.00
Superior Traffic Control, Inc.		\$13.5000	\$23,895.00
Highway Markings, Inc.		\$23.5000	\$41,595.00
<b>705-80.18 CABLE BARRIER TERMINAL</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$4,500.0000	\$9,000.00
Superior Traffic Control, Inc.		\$4,500.0000	\$9,000.00
Highway Markings, Inc.		\$5,750.0000	\$11,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Pavement Marking, Inc.		\$3,000.0000	\$3,000.00
Superior Traffic Control, Inc.		\$8,000.0000	\$8,000.00
Highway Markings, Inc.		\$10,000.0000	\$10,000.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>876.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$5.0000	\$4,380.00
Superior Traffic Control, Inc.		\$5.0000	\$4,380.00
Highway Markings, Inc.		\$5.1000	\$4,467.60

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,912.000 LB.</b>		
Superior Pavement Marking, Inc.		\$3.2000	\$6,118.40
Superior Traffic Control, Inc.		\$3.0000	\$5,736.00
Highway Markings, Inc.		\$3.2200	\$6,156.64
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>5,396.000 LB.</b>		
Superior Pavement Marking, Inc.		\$3.0000	\$16,188.00
Superior Traffic Control, Inc.		\$3.4000	\$18,346.40
Highway Markings, Inc.		\$3.4500	\$18,616.20
<b>713-11.21 P POST SLIP BASE</b>			
	<b>8.000 EACH</b>		
Superior Pavement Marking, Inc.		\$310.0000	\$2,480.00
Superior Traffic Control, Inc.		\$300.0000	\$2,400.00
Highway Markings, Inc.		\$350.0000	\$2,800.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>409.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$12.0000	\$4,908.00
Superior Traffic Control, Inc.		\$11.5000	\$4,703.50
Highway Markings, Inc.		\$12.6200	\$5,161.58
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,182.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$13.0000	\$15,366.00
Superior Traffic Control, Inc.		\$12.3000	\$14,538.60
Highway Markings, Inc.		\$13.4800	\$15,933.36
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>158.000 EACH</b>		
Superior Pavement Marking, Inc.		\$7.0000	\$1,106.00
Superior Traffic Control, Inc.		\$15.0000	\$2,370.00
Highway Markings, Inc.		\$22.0000	\$3,476.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>62.000 EACH</b>		
Superior Pavement Marking, Inc.		\$24.0000	\$1,488.00
Superior Traffic Control, Inc.		\$24.0000	\$1,488.00
Highway Markings, Inc.		\$48.5000	\$3,007.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>1,615.000 S.Y.</b>		
Superior Pavement Marking, Inc.		\$14.2500	\$23,013.75
Superior Traffic Control, Inc.		\$14.2500	\$23,013.75
Highway Markings, Inc.		\$17.5000	\$28,262.50

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>1,320.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$7.2500	\$9,570.00
Superior Traffic Control, Inc.		\$7.2500	\$9,570.00
Highway Markings, Inc.		\$9.0000	\$11,880.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>40.000 EACH</b>		
Superior Pavement Marking, Inc.		\$100.0000	\$4,000.00
Superior Traffic Control, Inc.		\$100.0000	\$4,000.00
Highway Markings, Inc.		\$110.0000	\$4,400.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>100.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.5000	\$150.00
Superior Traffic Control, Inc.		\$1.5000	\$150.00
Highway Markings, Inc.		\$1.2500	\$125.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>6.000 EACH</b>		
Superior Pavement Marking, Inc.		\$150.0000	\$900.00
Superior Traffic Control, Inc.		\$150.0000	\$900.00
Highway Markings, Inc.		\$145.0000	\$870.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$100.0000	\$200.00
Superior Traffic Control, Inc.		\$100.0000	\$200.00
Highway Markings, Inc.		\$110.0000	\$220.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>56.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$12.0000	\$672.00
Superior Traffic Control, Inc.		\$12.0000	\$672.00
Highway Markings, Inc.		\$7.5000	\$420.00
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>	<b>22.000 EACH</b>		
Superior Pavement Marking, Inc.		\$300.0000	\$6,600.00
Superior Traffic Control, Inc.		\$300.0000	\$6,600.00
Highway Markings, Inc.		\$355.0000	\$7,810.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$175.0000	\$350.00
Superior Traffic Control, Inc.		\$175.0000	\$350.00
Highway Markings, Inc.		\$245.0000	\$490.00

		UNIT PRICE	EXTENSION
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>22.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$4.0000	\$88.00
Superior Traffic Control, Inc.		\$4.0000	\$88.00
Highway Markings, Inc.		\$4.2000	\$92.40
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>32.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$1,150.0000	\$36,800.00
Superior Traffic Control, Inc.		\$1,150.0000	\$36,800.00
Highway Markings, Inc.		\$1,245.0000	\$39,840.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>11.500 L.M.</b>		
Superior Pavement Marking, Inc.		\$1,475.0000	\$16,962.50
Superior Traffic Control, Inc.		\$1,475.0000	\$16,962.50
Highway Markings, Inc.		\$1,440.0000	\$16,560.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>450.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.6500	\$292.50
Superior Traffic Control, Inc.		\$0.6500	\$292.50
Highway Markings, Inc.		\$0.7500	\$337.50
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>1,900.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.8500	\$1,615.00
Superior Traffic Control, Inc.		\$0.8500	\$1,615.00
Highway Markings, Inc.		\$0.8500	\$1,615.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Pavement Marking, Inc.		\$10,167.0000	\$10,167.00
Superior Traffic Control, Inc.		\$8,700.0000	\$8,700.00
Highway Markings, Inc.		\$17,500.0000	\$17,500.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>6.000 EACH</b>		
Superior Pavement Marking, Inc.		\$300.0000	\$1,800.00
Superior Traffic Control, Inc.		\$500.0000	\$3,000.00
Highway Markings, Inc.		\$1,150.0000	\$6,900.00
<b>730-02.41 SIGNAL HEAD MODIFICATION (BACKPLATE W/ REFLECTIVE BORDER)</b>			
	<b>14.000 EACH</b>		
Superior Pavement Marking, Inc.		\$350.0000	\$4,900.00
Superior Traffic Control, Inc.		\$380.0000	\$5,320.00
Highway Markings, Inc.		\$365.0000	\$5,110.00

**SUB-TOTAL ROADWAY**

Superior Pavement Marking, Inc.	\$240,736.40
Superior Traffic Control, Inc.	\$256,531.25
Highway Markings, Inc.	\$302,360.78

**TOTAL CONTRACT**

Superior Pavement Marking, Inc.	\$240,736.40
Superior Traffic Control, Inc.	\$256,531.25
Highway Markings, Inc.	\$302,360.78

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

TROUSDALE COUNTY (Contract No. CNQ291 Call 034)

85945-3468-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING CCA & ARC AUTOMOTIVE.

PROJECT LENGTH - 0.703 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

---

	TOTAL CONTRACT
LoJac Enterprises, Inc.	\$1,498,417.40
Jones Bros., Inc.	\$1,695,021.75
Eatherly Group, Inc.	\$1,697,974.60
Twin K Construction, Inc.	\$1,918,782.60
Palmertree Construction Company, LLC	\$2,206,686.91
Jarrett Builders, Inc.	\$2,815,246.15

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	LoJac Enterprises, Inc.	\$36,000.0000	\$36,000.00
	Jones Bros., Inc.	\$30,000.0000	\$30,000.00
	Eatherly Group, Inc.	\$24,950.0000	\$24,950.00
	Twin K Construction, Inc.	\$30,000.0000	\$30,000.00
	Palmertree Construction Company, LLC	\$30,000.0000	\$30,000.00
	Jarrett Builders, Inc.	\$28,000.0000	\$28,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	LoJac Enterprises, Inc.	\$46,000.0000	\$46,000.00
	Jones Bros., Inc.	\$121,000.0000	\$121,000.00
	Eatherly Group, Inc.	\$87,750.0000	\$87,750.00
	Twin K Construction, Inc.	\$42,000.0000	\$42,000.00
	Palmertree Construction Company, LLC	\$55,000.0000	\$55,000.00
	Jarrett Builders, Inc.	\$41,000.0000	\$41,000.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (18" CMP, STA. 46+51, 68' LT.)</b>		
	<b>60.000 L.F.</b>		
	LoJac Enterprises, Inc.	\$5.2000	\$312.00
	Jones Bros., Inc.	\$15.0000	\$900.00
	Eatherly Group, Inc.	\$9.0000	\$540.00
	Twin K Construction, Inc.	\$25.0000	\$1,500.00
	Palmertree Construction Company, LLC	\$20.0000	\$1,200.00
	Jarrett Builders, Inc.	\$88.0000	\$5,280.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>33,979.000 C.Y.</b>		
	LoJac Enterprises, Inc.	\$4.8500	\$164,798.15
	Jones Bros., Inc.	\$6.5000	\$220,863.50
	Eatherly Group, Inc.	\$5.8700	\$199,456.73
	Twin K Construction, Inc.	\$10.0000	\$339,790.00
	Palmertree Construction Company, LLC	\$18.0500	\$613,320.95
	Jarrett Builders, Inc.	\$12.0000	\$407,748.00
<b>203-01.29</b>	<b>ROCK EXCAVATION</b>		
	<b>2,093.000 C.Y.</b>		
	LoJac Enterprises, Inc.	\$17.7500	\$37,150.75
	Jones Bros., Inc.	\$15.0000	\$31,395.00
	Eatherly Group, Inc.	\$19.8700	\$41,587.91
	Twin K Construction, Inc.	\$28.0000	\$58,604.00
	Palmertree Construction Company, LLC	\$22.7500	\$47,615.75
	Jarrett Builders, Inc.	\$45.0000	\$94,185.00

		UNIT PRICE	EXTENSION
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>9,145.000 TON</b>		
LoJac Enterprises, Inc.		\$16.9500	\$155,007.75
Jones Bros., Inc.		\$17.0000	\$155,465.00
Eatherly Group, Inc.		\$18.4700	\$168,908.15
Twin K Construction, Inc.		\$18.0000	\$164,610.00
Palmertree Construction Company, LLC		\$19.0000	\$173,755.00
Jarrett Builders, Inc.		\$22.0000	\$201,190.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>3,100.000 C.Y.</b>		
LoJac Enterprises, Inc.		\$7.4000	\$22,940.00
Jones Bros., Inc.		\$4.0000	\$12,400.00
Eatherly Group, Inc.		\$3.9700	\$12,307.00
Twin K Construction, Inc.		\$6.0000	\$18,600.00
Palmertree Construction Company, LLC		\$7.0000	\$21,700.00
Jarrett Builders, Inc.		\$15.0000	\$46,500.00
<b>203-06 WATER</b>			
	<b>140.000 M.G.</b>		
LoJac Enterprises, Inc.		\$5.0000	\$700.00
Jones Bros., Inc.		\$20.0000	\$2,800.00
Eatherly Group, Inc.		\$10.0000	\$1,400.00
Twin K Construction, Inc.		\$25.0000	\$3,500.00
Palmertree Construction Company, LLC		\$15.0000	\$2,100.00
Jarrett Builders, Inc.		\$59.0000	\$8,260.00
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>45.000 C.Y.</b>		
LoJac Enterprises, Inc.		\$55.0000	\$2,475.00
Jones Bros., Inc.		\$68.0000	\$3,060.00
Eatherly Group, Inc.		\$39.0000	\$1,755.00
Twin K Construction, Inc.		\$250.0000	\$11,250.00
Palmertree Construction Company, LLC		\$59.0000	\$2,655.00
Jarrett Builders, Inc.		\$70.0000	\$3,150.00
<b>209-02.07 18" TEMPORARY SLOPE DRAIN</b>			
	<b>980.000 L.F.</b>		
LoJac Enterprises, Inc.		\$14.0000	\$13,720.00
Jones Bros., Inc.		\$20.0000	\$19,600.00
Eatherly Group, Inc.		\$18.0000	\$17,640.00
Twin K Construction, Inc.		\$9.5000	\$9,310.00
Palmertree Construction Company, LLC		\$14.0000	\$13,720.00
Jarrett Builders, Inc.		\$33.0000	\$32,340.00
<b>209-03.22 FILTER SOCK (18 INCH)</b>			
	<b>1,050.000 L.F.</b>		
LoJac Enterprises, Inc.		\$8.0000	\$8,400.00
Jones Bros., Inc.		\$3.7500	\$3,937.50
Eatherly Group, Inc.		\$4.5000	\$4,725.00
Twin K Construction, Inc.		\$4.5000	\$4,725.00
Palmertree Construction Company, LLC		\$6.0000	\$6,300.00
Jarrett Builders, Inc.		\$5.0000	\$5,250.00

		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>465.000 C.Y.</b>		
	LoJac Enterprises, Inc.	\$7.5000	\$3,487.50
	Jones Bros., Inc.	\$10.0000	\$4,650.00
	Eatherly Group, Inc.	\$5.8700	\$2,729.55
	Twin K Construction, Inc.	\$8.0000	\$3,720.00
	Palmertree Construction Company, LLC	\$20.0000	\$9,300.00
	Jarrett Builders, Inc.	\$36.0000	\$16,740.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>3,310.000 L.F.</b>		
	LoJac Enterprises, Inc.	\$3.5000	\$11,585.00
	Jones Bros., Inc.	\$4.0000	\$13,240.00
	Eatherly Group, Inc.	\$4.6000	\$15,226.00
	Twin K Construction, Inc.	\$4.5000	\$14,895.00
	Palmertree Construction Company, LLC	\$4.0000	\$13,240.00
	Jarrett Builders, Inc.	\$5.0000	\$16,550.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>2,150.000 L.F.</b>		
	LoJac Enterprises, Inc.	\$1.5000	\$3,225.00
	Jones Bros., Inc.	\$1.6000	\$3,440.00
	Eatherly Group, Inc.	\$1.8500	\$3,977.50
	Twin K Construction, Inc.	\$2.0000	\$4,300.00
	Palmertree Construction Company, LLC	\$2.0000	\$4,300.00
	Jarrett Builders, Inc.	\$2.0000	\$4,300.00
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>		
	<b>66.000 EACH</b>		
	LoJac Enterprises, Inc.	\$225.0000	\$14,850.00
	Jones Bros., Inc.	\$300.0000	\$19,800.00
	Eatherly Group, Inc.	\$230.0000	\$15,180.00
	Twin K Construction, Inc.	\$265.0000	\$17,490.00
	Palmertree Construction Company, LLC	\$275.0000	\$18,150.00
	Jarrett Builders, Inc.	\$240.0000	\$15,840.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>34.000 EACH</b>		
	LoJac Enterprises, Inc.	\$325.0000	\$11,050.00
	Jones Bros., Inc.	\$350.0000	\$11,900.00
	Eatherly Group, Inc.	\$350.0000	\$11,900.00
	Twin K Construction, Inc.	\$400.0000	\$13,600.00
	Palmertree Construction Company, LLC	\$350.0000	\$11,900.00
	Jarrett Builders, Inc.	\$353.0000	\$12,002.00
<b>209-08.09</b>	<b>FILTER SOCK CHECK DAM</b>		
	<b>48.000 EACH</b>		
	LoJac Enterprises, Inc.	\$200.0000	\$9,600.00
	Jones Bros., Inc.	\$200.0000	\$9,600.00
	Eatherly Group, Inc.	\$230.0000	\$11,040.00
	Twin K Construction, Inc.	\$265.0000	\$12,720.00
	Palmertree Construction Company, LLC	\$300.0000	\$14,400.00
	Jarrett Builders, Inc.	\$235.0000	\$11,280.00

209-09.01 SANDBAGS

2,610.000 BAG

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$2.5000	\$6,525.00
Jones Bros., Inc.	\$5.0000	\$13,050.00
Eatherly Group, Inc.	\$3.0000	\$7,830.00
Twin K Construction, Inc.	\$2.7500	\$7,177.50
Palmertree Construction Company, LLC	\$3.0000	\$7,830.00
Jarrett Builders, Inc.	\$6.0000	\$15,660.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

2.000 EACH

LoJac Enterprises, Inc.	\$300.0000	\$600.00
Jones Bros., Inc.	\$500.0000	\$1,000.00
Eatherly Group, Inc.	\$250.0000	\$500.00
Twin K Construction, Inc.	\$400.0000	\$800.00
Palmertree Construction Company, LLC	\$900.0000	\$1,800.00
Jarrett Builders, Inc.	\$235.0000	\$470.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

105.000 S.Y.

LoJac Enterprises, Inc.	\$1.2500	\$131.25
Jones Bros., Inc.	\$5.0000	\$525.00
Eatherly Group, Inc.	\$2.0000	\$210.00
Twin K Construction, Inc.	\$3.0000	\$315.00
Palmertree Construction Company, LLC	\$5.0000	\$525.00
Jarrett Builders, Inc.	\$26.0000	\$2,730.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

3.000 EACH

LoJac Enterprises, Inc.	\$200.0000	\$600.00
Jones Bros., Inc.	\$150.0000	\$450.00
Eatherly Group, Inc.	\$175.0000	\$525.00
Twin K Construction, Inc.	\$630.0000	\$1,890.00
Palmertree Construction Company, LLC	\$800.0000	\$2,400.00
Jarrett Builders, Inc.	\$177.0000	\$531.00

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)

1.000 EACH

LoJac Enterprises, Inc.	\$400.0000	\$400.00
Jones Bros., Inc.	\$750.0000	\$750.00
Eatherly Group, Inc.	\$875.0000	\$875.00
Twin K Construction, Inc.	\$425.0000	\$425.00
Palmertree Construction Company, LLC	\$1,400.0000	\$1,400.00
Jarrett Builders, Inc.	\$900.0000	\$900.00

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)

2.000 EACH

LoJac Enterprises, Inc.	\$650.0000	\$1,300.00
Jones Bros., Inc.	\$750.0000	\$1,500.00
Eatherly Group, Inc.	\$875.0000	\$1,750.00
Twin K Construction, Inc.	\$950.0000	\$1,900.00
Palmertree Construction Company, LLC	\$1,700.0000	\$3,400.00
Jarrett Builders, Inc.	\$900.0000	\$1,800.00

209-65.03 TEMPORARY DIVERSION CHANNEL

280.000 L.F.

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$14.0000	\$3,920.00
Jones Bros., Inc.	\$20.0000	\$5,600.00
Eatherly Group, Inc.	\$39.0000	\$10,920.00
Twin K Construction, Inc.	\$35.0000	\$9,800.00
Palmertree Construction Company, LLC	\$55.0000	\$15,400.00
Jarrett Builders, Inc.	\$118.0000	\$33,040.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

11,140.000 TON

LoJac Enterprises, Inc.	\$20.5000	\$228,370.00
Jones Bros., Inc.	\$20.0000	\$222,800.00
Eatherly Group, Inc.	\$18.7500	\$208,875.00
Twin K Construction, Inc.	\$21.5250	\$239,788.50
Palmertree Construction Company, LLC	\$24.0000	\$267,360.00
Jarrett Builders, Inc.	\$24.0000	\$267,360.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

1,200.000 TON

LoJac Enterprises, Inc.	\$17.5000	\$21,000.00
Jones Bros., Inc.	\$30.0000	\$36,000.00
Eatherly Group, Inc.	\$26.0000	\$31,200.00
Twin K Construction, Inc.	\$68.2500	\$81,900.00
Palmertree Construction Company, LLC	\$30.0000	\$36,000.00
Jarrett Builders, Inc.	\$33.0000	\$39,600.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

68.000 TON

LoJac Enterprises, Inc.	\$21.5000	\$1,462.00
Jones Bros., Inc.	\$50.0000	\$3,400.00
Eatherly Group, Inc.	\$26.0000	\$1,768.00
Twin K Construction, Inc.	\$25.0000	\$1,700.00
Palmertree Construction Company, LLC	\$28.0000	\$1,904.00
Jarrett Builders, Inc.	\$41.0000	\$2,788.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

1,803.000 TON

LoJac Enterprises, Inc.	\$65.0000	\$117,195.00
Jones Bros., Inc.	\$65.0000	\$117,195.00
Eatherly Group, Inc.	\$75.0000	\$135,225.00
Twin K Construction, Inc.	\$73.5000	\$132,520.50
Palmertree Construction Company, LLC	\$67.0000	\$120,801.00
Jarrett Builders, Inc.	\$77.0000	\$138,831.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

1,181.000 TON

LoJac Enterprises, Inc.	\$70.0000	\$82,670.00
Jones Bros., Inc.	\$70.0000	\$82,670.00
Eatherly Group, Inc.	\$80.0000	\$94,480.00
Twin K Construction, Inc.	\$73.5000	\$86,803.50
Palmertree Construction Company, LLC	\$72.0000	\$85,032.00
Jarrett Builders, Inc.	\$83.0000	\$98,023.00

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>19.000 TON</b>		
LoJac Enterprises, Inc.		\$800.0000	\$15,200.00
Jones Bros., Inc.		\$800.0000	\$15,200.00
Eatherly Group, Inc.		\$800.0000	\$15,200.00
Twin K Construction, Inc.		\$840.0000	\$15,960.00
Palmertree Construction Company, LLC		\$820.0000	\$15,580.00
Jarrett Builders, Inc.		\$942.0000	\$17,898.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>72.000 TON</b>		
LoJac Enterprises, Inc.		\$45.0000	\$3,240.00
Jones Bros., Inc.		\$45.0000	\$3,240.00
Eatherly Group, Inc.		\$45.0000	\$3,240.00
Twin K Construction, Inc.		\$47.2500	\$3,402.00
Palmertree Construction Company, LLC		\$47.0000	\$3,384.00
Jarrett Builders, Inc.		\$53.0000	\$3,816.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>7.000 TON</b>		
LoJac Enterprises, Inc.		\$700.0000	\$4,900.00
Jones Bros., Inc.		\$700.0000	\$4,900.00
Eatherly Group, Inc.		\$700.0000	\$4,900.00
Twin K Construction, Inc.		\$735.0000	\$5,145.00
Palmertree Construction Company, LLC		\$720.0000	\$5,040.00
Jarrett Builders, Inc.		\$825.0000	\$5,775.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>808.000 TON</b>		
LoJac Enterprises, Inc.		\$82.0000	\$66,256.00
Jones Bros., Inc.		\$82.0000	\$66,256.00
Eatherly Group, Inc.		\$94.0000	\$75,952.00
Twin K Construction, Inc.		\$86.1000	\$69,568.80
Palmertree Construction Company, LLC		\$84.0000	\$67,872.00
Jarrett Builders, Inc.		\$97.0000	\$78,376.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>231.000 C.Y.</b>		
LoJac Enterprises, Inc.		\$495.0000	\$114,345.00
Jones Bros., Inc.		\$450.0000	\$103,950.00
Eatherly Group, Inc.		\$595.0000	\$137,445.00
Twin K Construction, Inc.		\$675.0000	\$155,925.00
Palmertree Construction Company, LLC		\$500.0000	\$115,500.00
Jarrett Builders, Inc.		\$583.0000	\$134,673.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>33,350.000 LB.</b>		
LoJac Enterprises, Inc.		\$0.9000	\$30,015.00
Jones Bros., Inc.		\$0.7500	\$25,012.50
Eatherly Group, Inc.		\$0.7900	\$26,346.50
Twin K Construction, Inc.		\$1.0000	\$33,350.00
Palmertree Construction Company, LLC		\$0.9100	\$30,348.50
Jarrett Builders, Inc.		\$1.0000	\$33,350.00

		UNIT PRICE	EXTENSION
<b>607-03.30 18" PIPE CULVERT</b>			
	<b>92.000 L.F.</b>		
LoJac Enterprises, Inc.		\$58.4000	\$5,372.80
Jones Bros., Inc.		\$45.0000	\$4,140.00
Eatherly Group, Inc.		\$56.0000	\$5,152.00
Twin K Construction, Inc.		\$48.0000	\$4,416.00
Palmertree Construction Company, LLC		\$60.0000	\$5,520.00
Jarrett Builders, Inc.		\$99.0000	\$9,108.00
<b>607-05.30 24" PIPE CULVERT</b>			
	<b>154.000 L.F.</b>		
LoJac Enterprises, Inc.		\$73.3500	\$11,295.90
Jones Bros., Inc.		\$54.0000	\$8,316.00
Eatherly Group, Inc.		\$63.0000	\$9,702.00
Twin K Construction, Inc.		\$50.0000	\$7,700.00
Palmertree Construction Company, LLC		\$65.0000	\$10,010.00
Jarrett Builders, Inc.		\$118.0000	\$18,172.00
<b>607-06.30 30" PIPE CULVERT</b>			
	<b>66.000 L.F.</b>		
LoJac Enterprises, Inc.		\$98.5500	\$6,504.30
Jones Bros., Inc.		\$77.0000	\$5,082.00
Eatherly Group, Inc.		\$79.0000	\$5,214.00
Twin K Construction, Inc.		\$75.0000	\$4,950.00
Palmertree Construction Company, LLC		\$90.0000	\$5,940.00
Jarrett Builders, Inc.		\$142.0000	\$9,372.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>148.000 L.F.</b>		
LoJac Enterprises, Inc.		\$27.2500	\$4,033.00
Jones Bros., Inc.		\$45.0000	\$6,660.00
Eatherly Group, Inc.		\$34.0000	\$5,032.00
Twin K Construction, Inc.		\$32.0000	\$4,736.00
Palmertree Construction Company, LLC		\$40.0000	\$5,920.00
Jarrett Builders, Inc.		\$95.0000	\$14,060.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>2.000 C.Y.</b>		
LoJac Enterprises, Inc.		\$900.0000	\$1,800.00
Jones Bros., Inc.		\$1,500.0000	\$3,000.00
Eatherly Group, Inc.		\$595.0000	\$1,190.00
Twin K Construction, Inc.		\$975.0000	\$1,950.00
Palmertree Construction Company, LLC		\$800.0000	\$1,600.00
Jarrett Builders, Inc.		\$2,632.0000	\$5,264.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>164.000 LB.</b>		
LoJac Enterprises, Inc.		\$2.0000	\$328.00
Jones Bros., Inc.		\$1.5000	\$246.00
Eatherly Group, Inc.		\$1.0000	\$164.00
Twin K Construction, Inc.		\$2.0000	\$328.00
Palmertree Construction Company, LLC		\$1.5500	\$254.20
Jarrett Builders, Inc.		\$2.3500	\$385.40

611-07.32 24IN ENDWALL (SIDE DRAIN)

2.000 EACH

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$3,000.0000	\$6,000.00
Jones Bros., Inc.	\$4,000.0000	\$8,000.00
Eatherly Group, Inc.	\$3,500.0000	\$7,000.00
Twin K Construction, Inc.	\$3,500.0000	\$7,000.00
Palmertree Construction Company, LLC	\$2,800.0000	\$5,600.00
Jarrett Builders, Inc.	\$3,900.0000	\$7,800.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

1.000 EACH

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$1,600.0000	\$1,600.00
Jones Bros., Inc.	\$1,700.0000	\$1,700.00
Eatherly Group, Inc.	\$2,000.0000	\$2,000.00
Twin K Construction, Inc.	\$2,350.0000	\$2,350.00
Palmertree Construction Company, LLC	\$3,000.0000	\$3,000.00
Jarrett Builders, Inc.	\$4,350.0000	\$4,350.00

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1

1.000 EACH

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$2,500.0000	\$2,500.00
Jones Bros., Inc.	\$3,500.0000	\$3,500.00
Eatherly Group, Inc.	\$2,750.0000	\$2,750.00
Twin K Construction, Inc.	\$3,950.0000	\$3,950.00
Palmertree Construction Company, LLC	\$3,950.0000	\$3,950.00
Jarrett Builders, Inc.	\$7,500.0000	\$7,500.00

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

1.000 EACH

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$4,000.0000	\$4,000.00
Jones Bros., Inc.	\$4,500.0000	\$4,500.00
Eatherly Group, Inc.	\$4,900.0000	\$4,900.00
Twin K Construction, Inc.	\$5,332.0000	\$5,332.00
Palmertree Construction Company, LLC	\$4,500.0000	\$4,500.00
Jarrett Builders, Inc.	\$6,400.0000	\$6,400.00

611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH

1.000 EACH

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$5,500.0000	\$5,500.00
Jones Bros., Inc.	\$6,800.0000	\$6,800.00
Eatherly Group, Inc.	\$6,900.0000	\$6,900.00
Twin K Construction, Inc.	\$7,816.0000	\$7,816.00
Palmertree Construction Company, LLC	\$7,500.0000	\$7,500.00
Jarrett Builders, Inc.	\$7,500.0000	\$7,500.00

611-43.03 CATCH BASINS, TYPE 43, > 8' - 12' DEPTH

1.000 EACH

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$6,500.0000	\$6,500.00
Jones Bros., Inc.	\$8,000.0000	\$8,000.00
Eatherly Group, Inc.	\$8,900.0000	\$8,900.00
Twin K Construction, Inc.	\$11,850.0000	\$11,850.00
Palmertree Construction Company, LLC	\$7,500.0000	\$7,500.00
Jarrett Builders, Inc.	\$10,500.0000	\$10,500.00

**621-03.02 18" TEMPORARY DRAINAGE PIPE**

**50.000 L.F.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$20.0000	\$1,000.00
Jones Bros., Inc.	\$35.0000	\$1,750.00
Eatherly Group, Inc.	\$34.0000	\$1,700.00
Twin K Construction, Inc.	\$18.0000	\$900.00
Palmertree Construction Company, LLC	\$15.0000	\$750.00
Jarrett Builders, Inc.	\$85.0000	\$4,250.00

**705-02.02 SINGLE GUARDRAIL (TYPE 2)**

**1,725.000 L.F.**

LoJac Enterprises, Inc.	\$15.7500	\$27,168.75
Jones Bros., Inc.	\$15.7500	\$27,168.75
Eatherly Group, Inc.	\$18.0000	\$31,050.00
Twin K Construction, Inc.	\$17.5000	\$30,187.50
Palmertree Construction Company, LLC	\$17.5000	\$30,187.50
Jarrett Builders, Inc.	\$21.1500	\$36,483.75

**705-04.04 GUARDRAIL TERMINAL (TYPE 21)**

**10.000 EACH**

LoJac Enterprises, Inc.	\$1,665.0000	\$16,650.00
Jones Bros., Inc.	\$1,650.0000	\$16,500.00
Eatherly Group, Inc.	\$1,925.0000	\$19,250.00
Twin K Construction, Inc.	\$1,850.0000	\$18,500.00
Palmertree Construction Company, LLC	\$2,250.0000	\$22,500.00
Jarrett Builders, Inc.	\$2,300.0000	\$23,000.00

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE**

**580.000 L.F.**

LoJac Enterprises, Inc.	\$1.5000	\$870.00
Jones Bros., Inc.	\$2.0000	\$1,160.00
Eatherly Group, Inc.	\$2.0000	\$1,160.00
Twin K Construction, Inc.	\$2.3100	\$1,339.80
Palmertree Construction Company, LLC	\$2.7500	\$1,595.00
Jarrett Builders, Inc.	\$2.4000	\$1,392.00

**709-05.05 MACHINED RIP-RAP (CLASS A-3)**

**200.000 TON**

LoJac Enterprises, Inc.	\$28.5500	\$5,710.00
Jones Bros., Inc.	\$35.0000	\$7,000.00
Eatherly Group, Inc.	\$31.0000	\$6,200.00
Twin K Construction, Inc.	\$32.0000	\$6,400.00
Palmertree Construction Company, LLC	\$33.0000	\$6,600.00
Jarrett Builders, Inc.	\$40.0000	\$8,000.00

**709-05.06 MACHINED RIP-RAP (CLASS A-1)**

**935.000 TON**

LoJac Enterprises, Inc.	\$34.8000	\$32,538.00
Jones Bros., Inc.	\$35.0000	\$32,725.00
Eatherly Group, Inc.	\$31.0000	\$28,985.00
Twin K Construction, Inc.	\$32.0000	\$29,920.00
Palmertree Construction Company, LLC	\$33.0000	\$30,855.00
Jarrett Builders, Inc.	\$35.0000	\$32,725.00

		UNIT PRICE	EXTENSION
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>75.000 TON</b>		
LoJac Enterprises, Inc.		\$32.0000	\$2,400.00
Jones Bros., Inc.		\$35.0000	\$2,625.00
Eatherly Group, Inc.		\$31.0000	\$2,325.00
Twin K Construction, Inc.		\$32.0000	\$2,400.00
Palmertree Construction Company, LLC		\$36.0000	\$2,700.00
Jarrett Builders, Inc.		\$35.0000	\$2,625.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LoJac Enterprises, Inc.		\$12,000.0000	\$12,000.00
Jones Bros., Inc.		\$20,000.0000	\$20,000.00
Eatherly Group, Inc.		\$9,950.0000	\$9,950.00
Twin K Construction, Inc.		\$7,500.0000	\$7,500.00
Palmertree Construction Company, LLC		\$18,000.0000	\$18,000.00
Jarrett Builders, Inc.		\$50,000.0000	\$50,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>70.000 EACH</b>		
LoJac Enterprises, Inc.		\$38.0000	\$2,660.00
Jones Bros., Inc.		\$32.0000	\$2,240.00
Eatherly Group, Inc.		\$33.0000	\$2,310.00
Twin K Construction, Inc.		\$42.0000	\$2,940.00
Palmertree Construction Company, LLC		\$41.0000	\$2,870.00
Jarrett Builders, Inc.		\$47.0000	\$3,290.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
LoJac Enterprises, Inc.		\$25.0000	\$100.00
Jones Bros., Inc.		\$50.0000	\$200.00
Eatherly Group, Inc.		\$29.0000	\$116.00
Twin K Construction, Inc.		\$38.0000	\$152.00
Palmertree Construction Company, LLC		\$50.0000	\$200.00
Jarrett Builders, Inc.		\$52.0000	\$208.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>141.000 S.F.</b>		
LoJac Enterprises, Inc.		\$9.7500	\$1,374.75
Jones Bros., Inc.		\$7.0000	\$987.00
Eatherly Group, Inc.		\$7.0000	\$987.00
Twin K Construction, Inc.		\$7.0000	\$987.00
Palmertree Construction Company, LLC		\$9.2500	\$1,304.25
Jarrett Builders, Inc.		\$11.0000	\$1,551.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>72.000 L.F.</b>		
LoJac Enterprises, Inc.		\$26.0000	\$1,872.00
Jones Bros., Inc.		\$15.0000	\$1,080.00
Eatherly Group, Inc.		\$14.0000	\$1,008.00
Twin K Construction, Inc.		\$14.0000	\$1,008.00
Palmertree Construction Company, LLC		\$15.0000	\$1,080.00
Jarrett Builders, Inc.		\$17.0000	\$1,224.00

		UNIT PRICE	EXTENSION
<b>713-16.20 SIGNS (30" X 30", R1-1)</b>	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$177.0000	\$354.00
Jones Bros., Inc.		\$195.0000	\$390.00
Eatherly Group, Inc.		\$200.0000	\$400.00
Twin K Construction, Inc.		\$200.0000	\$400.00
Palmertree Construction Company, LLC		\$300.0000	\$600.00
Jarrett Builders, Inc.		\$275.0000	\$550.00
<b>713-16.21 SIGNS (24" X 30", R2-1)</b>	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$170.0000	\$170.00
Jones Bros., Inc.		\$185.0000	\$185.00
Eatherly Group, Inc.		\$200.0000	\$200.00
Twin K Construction, Inc.		\$200.0000	\$200.00
Palmertree Construction Company, LLC		\$300.0000	\$300.00
Jarrett Builders, Inc.		\$250.0000	\$250.00
<b>713-16.22 SIGNS (36" X 36", W3-1)</b>	<b>3.000 EACH</b>		
LoJac Enterprises, Inc.		\$215.0000	\$645.00
Jones Bros., Inc.		\$195.0000	\$585.00
Eatherly Group, Inc.		\$200.0000	\$600.00
Twin K Construction, Inc.		\$200.0000	\$600.00
Palmertree Construction Company, LLC		\$275.0000	\$825.00
Jarrett Builders, Inc.		\$300.0000	\$900.00
<b>713-16.23 SIGNS (30" X 30", R1-1 WITH 18" X 6", R1-3P)</b>	<b>3.000 EACH</b>		
LoJac Enterprises, Inc.		\$185.0000	\$555.00
Jones Bros., Inc.		\$215.0000	\$645.00
Eatherly Group, Inc.		\$150.0000	\$450.00
Twin K Construction, Inc.		\$150.0000	\$450.00
Palmertree Construction Company, LLC		\$275.0000	\$825.00
Jarrett Builders, Inc.		\$900.0000	\$2,700.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>45.000 L.F.</b>		
LoJac Enterprises, Inc.		\$20.0000	\$900.00
Jones Bros., Inc.		\$12.5000	\$562.50
Eatherly Group, Inc.		\$23.0000	\$1,035.00
Twin K Construction, Inc.		\$22.0000	\$990.00
Palmertree Construction Company, LLC		\$13.5000	\$607.50
Jarrett Builders, Inc.		\$30.0000	\$1,350.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>2.800 L.M.</b>		
LoJac Enterprises, Inc.		\$2,500.0000	\$7,000.00
Jones Bros., Inc.		\$2,650.0000	\$7,420.00
Eatherly Group, Inc.		\$2,900.0000	\$8,120.00
Twin K Construction, Inc.		\$2,750.0000	\$7,700.00
Palmertree Construction Company, LLC		\$3,500.0000	\$9,800.00
Jarrett Builders, Inc.		\$5,900.0000	\$16,520.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LoJac Enterprises, Inc.		\$34,000.0000	\$34,000.00
Jones Bros., Inc.		\$82,000.0000	\$82,000.00
Eatherly Group, Inc.		\$87,750.0000	\$87,750.00
Twin K Construction, Inc.		\$75,000.0000	\$75,000.00
Palmertree Construction Company, LLC		\$125,000.0000	\$125,000.00
Jarrett Builders, Inc.		\$130,000.0000	\$130,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,894.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$2.5000	\$4,735.00
Jones Bros., Inc.		\$2.5000	\$4,735.00
Eatherly Group, Inc.		\$1.7900	\$3,390.26
Twin K Construction, Inc.		\$3.0000	\$5,682.00
Palmertree Construction Company, LLC		\$3.7900	\$7,178.26
Jarrett Builders, Inc.		\$240.0000	\$454,560.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>11,000.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$1.7500	\$19,250.00
Jones Bros., Inc.		\$2.0000	\$22,000.00
Eatherly Group, Inc.		\$1.4900	\$16,390.00
Twin K Construction, Inc.		\$2.1500	\$23,650.00
Palmertree Construction Company, LLC		\$2.1500	\$23,650.00
Jarrett Builders, Inc.		\$2.0000	\$22,000.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>40.000 UNIT</b>		
LoJac Enterprises, Inc.		\$22.0000	\$880.00
Jones Bros., Inc.		\$28.0000	\$1,120.00
Eatherly Group, Inc.		\$29.0000	\$1,160.00
Twin K Construction, Inc.		\$21.0000	\$840.00
Palmertree Construction Company, LLC		\$24.0000	\$960.00
Jarrett Builders, Inc.		\$30.0000	\$1,200.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>40.000 UNIT</b>		
LoJac Enterprises, Inc.		\$25.0000	\$1,000.00
Jones Bros., Inc.		\$20.0000	\$800.00
Eatherly Group, Inc.		\$29.0000	\$1,160.00
Twin K Construction, Inc.		\$21.0000	\$840.00
Palmertree Construction Company, LLC		\$22.0000	\$880.00
Jarrett Builders, Inc.		\$30.0000	\$1,200.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>55.000 UNIT</b>		
LoJac Enterprises, Inc.		\$16.0000	\$880.00
Jones Bros., Inc.		\$20.0000	\$1,100.00
Eatherly Group, Inc.		\$19.0000	\$1,045.00
Twin K Construction, Inc.		\$18.0000	\$990.00
Palmertree Construction Company, LLC		\$18.0000	\$990.00
Jarrett Builders, Inc.		\$24.0000	\$1,320.00

		UNIT PRICE	EXTENSION
<b>801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)</b>			
	<b>90.000 UNIT</b>		
LoJac Enterprises, Inc.		\$27.0000	\$2,430.00
Jones Bros., Inc.		\$35.0000	\$3,150.00
Eatherly Group, Inc.		\$31.0000	\$2,790.00
Twin K Construction, Inc.		\$23.1500	\$2,083.50
Palmertree Construction Company, LLC		\$24.0000	\$2,160.00
Jarrett Builders, Inc.		\$36.0000	\$3,240.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>65.000 M.G.</b>		
LoJac Enterprises, Inc.		\$1.0000	\$65.00
Jones Bros., Inc.		\$35.0000	\$2,275.00
Eatherly Group, Inc.		\$10.0000	\$650.00
Twin K Construction, Inc.		\$15.0000	\$975.00
Palmertree Construction Company, LLC		\$8.0000	\$520.00
Jarrett Builders, Inc.		\$24.0000	\$1,560.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>3,140.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$2.4000	\$7,536.00
Jones Bros., Inc.		\$3.0000	\$9,420.00
Eatherly Group, Inc.		\$3.0000	\$9,420.00
Twin K Construction, Inc.		\$5.0000	\$15,700.00
Palmertree Construction Company, LLC		\$2.9000	\$9,106.00
Jarrett Builders, Inc.		\$6.0000	\$18,840.00
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>1,150.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$5.2000	\$5,980.00
Jones Bros., Inc.		\$3.0000	\$3,450.00
Eatherly Group, Inc.		\$6.0000	\$6,900.00
Twin K Construction, Inc.		\$4.2000	\$4,830.00
Palmertree Construction Company, LLC		\$2.9500	\$3,392.50
Jarrett Builders, Inc.		\$6.0000	\$6,900.00
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>			
	<b>4,740.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$0.9000	\$4,266.00
Jones Bros., Inc.		\$1.0000	\$4,740.00
Eatherly Group, Inc.		\$1.0000	\$4,740.00
Twin K Construction, Inc.		\$1.0000	\$4,740.00
Palmertree Construction Company, LLC		\$1.1500	\$5,451.00
Jarrett Builders, Inc.		\$5.0000	\$23,700.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>9,515.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$0.9000	\$8,563.50
Jones Bros., Inc.		\$1.0000	\$9,515.00
Eatherly Group, Inc.		\$1.0000	\$9,515.00
Twin K Construction, Inc.		\$1.0000	\$9,515.00
Palmertree Construction Company, LLC		\$1.5000	\$14,272.50
Jarrett Builders, Inc.		\$4.0000	\$38,060.00

**SUB-TOTAL ROADWAY**

LoJac Enterprises, Inc.	\$1,498,417.40
Jones Bros., Inc.	\$1,695,021.75
Eatherly Group, Inc.	\$1,697,974.60
Twin K Construction, Inc.	\$1,918,782.60
Palmtree Construction Company, LLC	\$2,206,686.91
Jarrett Builders, Inc.	\$2,815,246.15

**TOTAL CONTRACT**

LoJac Enterprises, Inc.	\$1,498,417.40
Jones Bros., Inc.	\$1,695,021.75
Eatherly Group, Inc.	\$1,697,974.60
Twin K Construction, Inc.	\$1,918,782.60
Palmtree Construction Company, LLC	\$2,206,686.91
Jarrett Builders, Inc.	\$2,815,246.15

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

UNION COUNTY (Contract No. CNQ272 Call 035)

HSIP-144(3),87006-3215-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 144 FROM S.R. 131 (L.M. 0.00) TO S.R. 33 (S.R. 61) (L.M. 5.03).

PROJECT LENGTH - 5.030 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 3.50%

---

	TOTAL CONTRACT
Volunteer Highway Supply Co. Inc.	\$134,547.50
Caution, Inc	\$137,577.50
Superior Traffic Control, Inc.	\$139,546.25
Superior Pavement Marking, Inc.	\$141,322.50
Highway Markings, Inc.	\$142,358.35

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>400.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$19.0000	\$7,600.00
Caution, Inc		\$19.0000	\$7,600.00
Superior Traffic Control, Inc.		\$19.0000	\$7,600.00
Superior Pavement Marking, Inc.		\$19.0000	\$7,600.00
Highway Markings, Inc.		\$16.2500	\$6,500.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>6.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$2,000.0000	\$12,000.00
Caution, Inc		\$2,000.0000	\$12,000.00
Superior Traffic Control, Inc.		\$2,000.0000	\$12,000.00
Superior Pavement Marking, Inc.		\$2,000.0000	\$12,000.00
Highway Markings, Inc.		\$2,175.0000	\$13,050.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>6.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$1,400.0000	\$8,400.00
Caution, Inc		\$1,400.0000	\$8,400.00
Superior Traffic Control, Inc.		\$1,400.0000	\$8,400.00
Superior Pavement Marking, Inc.		\$1,400.0000	\$8,400.00
Highway Markings, Inc.		\$750.0000	\$4,500.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>3,850.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$3.5000	\$13,475.00
Caution, Inc		\$3.5000	\$13,475.00
Superior Traffic Control, Inc.		\$3.4000	\$13,090.00
Superior Pavement Marking, Inc.		\$3.5000	\$13,475.00
Highway Markings, Inc.		\$3.1000	\$11,935.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>650.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$1.0000	\$650.00
Caution, Inc		\$1.0000	\$650.00
Superior Traffic Control, Inc.		\$1.0000	\$650.00
Superior Pavement Marking, Inc.		\$1.0000	\$650.00
Highway Markings, Inc.		\$0.5000	\$325.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Volunteer Highway Supply Co. Inc.		\$1,000.0000	\$1,000.00
Caution, Inc		\$3,100.0000	\$3,100.00
Superior Traffic Control, Inc.		\$2,000.0000	\$2,000.00
Superior Pavement Marking, Inc.		\$2,000.0000	\$2,000.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00

		UNIT PRICE	EXTENSION
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>25.000 S.F.</b>		
Volunteer Highway Supply Co. Inc.		\$9.9000	\$247.50
Caution, Inc		\$9.9000	\$247.50
Superior Traffic Control, Inc.		\$13.0000	\$325.00
Superior Pavement Marking, Inc.		\$13.0000	\$325.00
Highway Markings, Inc.		\$8.5000	\$212.50
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>372.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$6.3500	\$2,362.20
Caution, Inc		\$6.3500	\$2,362.20
Superior Traffic Control, Inc.		\$5.0000	\$1,860.00
Superior Pavement Marking, Inc.		\$5.0000	\$1,860.00
Highway Markings, Inc.		\$5.0000	\$1,860.00
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>400.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$7.8500	\$3,140.00
Caution, Inc		\$7.8500	\$3,140.00
Superior Traffic Control, Inc.		\$8.5000	\$3,400.00
Superior Pavement Marking, Inc.		\$8.5000	\$3,400.00
Highway Markings, Inc.		\$8.7500	\$3,500.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>923.000 LB.</b>		
Volunteer Highway Supply Co. Inc.		\$2.8500	\$2,630.55
Caution, Inc		\$2.8500	\$2,630.55
Superior Traffic Control, Inc.		\$3.2000	\$2,953.60
Superior Pavement Marking, Inc.		\$3.2000	\$2,953.60
Highway Markings, Inc.		\$3.0500	\$2,815.15
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,249.000 LB.</b>		
Volunteer Highway Supply Co. Inc.		\$3.7500	\$8,433.75
Caution, Inc		\$3.7500	\$8,433.75
Superior Traffic Control, Inc.		\$3.4500	\$7,759.05
Superior Pavement Marking, Inc.		\$3.4500	\$7,759.05
Highway Markings, Inc.		\$3.2200	\$7,241.78
<b>713-11.21 P POST SLIP BASE</b>			
	<b>24.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$325.0000	\$7,800.00
Caution, Inc		\$325.0000	\$7,800.00
Superior Traffic Control, Inc.		\$300.0000	\$7,200.00
Superior Pavement Marking, Inc.		\$300.0000	\$7,200.00
Highway Markings, Inc.		\$275.0000	\$6,600.00

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>308.000 S.F.</b>		
Volunteer Highway Supply Co. Inc.		\$11.0000	\$3,388.00
Caution, Inc		\$11.0000	\$3,388.00
Superior Traffic Control, Inc.		\$11.7000	\$3,603.60
Superior Pavement Marking, Inc.		\$11.7000	\$3,603.60
Highway Markings, Inc.		\$12.4000	\$3,819.20
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>426.000 S.F.</b>		
Volunteer Highway Supply Co. Inc.		\$11.7500	\$5,005.50
Caution, Inc		\$11.7500	\$5,005.50
Superior Traffic Control, Inc.		\$12.5000	\$5,325.00
Superior Pavement Marking, Inc.		\$12.5000	\$5,325.00
Highway Markings, Inc.		\$13.2200	\$5,631.72
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>60.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$15.0000	\$900.00
Caution, Inc		\$15.0000	\$900.00
Superior Traffic Control, Inc.		\$8.0000	\$480.00
Superior Pavement Marking, Inc.		\$8.0000	\$480.00
Highway Markings, Inc.		\$20.0000	\$1,200.00
<b>716-01.21 Snowplowable Pvmnt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>128.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$26.0000	\$3,328.00
Caution, Inc		\$26.0000	\$3,328.00
Superior Traffic Control, Inc.		\$26.0000	\$3,328.00
Superior Pavement Marking, Inc.		\$24.0000	\$3,072.00
Highway Markings, Inc.		\$35.0000	\$4,480.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>330.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$6.0000	\$1,980.00
Caution, Inc		\$6.1000	\$2,013.00
Superior Traffic Control, Inc.		\$6.0000	\$1,980.00
Superior Pavement Marking, Inc.		\$6.0000	\$1,980.00
Highway Markings, Inc.		\$5.7500	\$1,897.50
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>18.000 S.Y.</b>		
Volunteer Highway Supply Co. Inc.		\$18.0000	\$324.00
Caution, Inc		\$18.0000	\$324.00
Superior Traffic Control, Inc.		\$18.0000	\$324.00
Superior Pavement Marking, Inc.		\$14.7500	\$265.50
Highway Markings, Inc.		\$18.5000	\$333.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>225.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$8.0000	\$1,800.00
Caution, Inc		\$8.0000	\$1,800.00
Superior Traffic Control, Inc.		\$8.0000	\$1,800.00
Superior Pavement Marking, Inc.		\$8.2500	\$1,856.25
Highway Markings, Inc.		\$9.0000	\$2,025.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>2.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$100.0000	\$200.00
Caution, Inc		\$100.0000	\$200.00
Superior Traffic Control, Inc.		\$100.0000	\$200.00
Superior Pavement Marking, Inc.		\$130.0000	\$260.00
Highway Markings, Inc.		\$125.0000	\$250.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>370.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$1.0000	\$370.00
Caution, Inc		\$1.0000	\$370.00
Superior Traffic Control, Inc.		\$1.0000	\$370.00
Superior Pavement Marking, Inc.		\$1.5000	\$555.00
Highway Markings, Inc.		\$1.5000	\$555.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>1.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$400.0000	\$400.00
Caution, Inc		\$400.0000	\$400.00
Superior Traffic Control, Inc.		\$400.0000	\$400.00
Superior Pavement Marking, Inc.		\$225.0000	\$225.00
Highway Markings, Inc.		\$475.0000	\$475.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>	<b>120.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$8.0000	\$960.00
Caution, Inc		\$8.0000	\$960.00
Superior Traffic Control, Inc.		\$8.0000	\$960.00
Superior Pavement Marking, Inc.		\$12.7500	\$1,530.00
Highway Markings, Inc.		\$7.2500	\$870.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>24.000 L.M.</b>		
Volunteer Highway Supply Co. Inc.		\$1,222.0000	\$29,328.00
Caution, Inc		\$1,225.0000	\$29,400.00
Superior Traffic Control, Inc.		\$1,222.0000	\$29,328.00
Superior Pavement Marking, Inc.		\$1,275.0000	\$30,600.00
Highway Markings, Inc.		\$1,105.0000	\$26,520.00

		UNIT PRICE	EXTENSION
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>450.000 L.F.</b>		
Volunteer Highway Supply Co. Inc.		\$1.0000	\$450.00
Caution, Inc		\$1.0000	\$450.00
Superior Traffic Control, Inc.		\$1.0000	\$450.00
Superior Pavement Marking, Inc.		\$0.7500	\$337.50
Highway Markings, Inc.		\$0.6500	\$292.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Volunteer Highway Supply Co. Inc.		\$2,075.0000	\$2,075.00
Caution, Inc		\$2,900.0000	\$2,900.00
Superior Traffic Control, Inc.		\$5,400.0000	\$5,400.00
Superior Pavement Marking, Inc.		\$5,250.0000	\$5,250.00
Highway Markings, Inc.		\$8,000.0000	\$8,000.00
<b>730-02.41 SIGNAL HEAD MODIFICATION (BACKPLATE W/ REFLECTIVE BORDER)</b>			
	<b>8.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$350.0000	\$2,800.00
Caution, Inc		\$350.0000	\$2,800.00
Superior Traffic Control, Inc.		\$495.0000	\$3,960.00
Superior Pavement Marking, Inc.		\$495.0000	\$3,960.00
Highway Markings, Inc.		\$340.0000	\$2,720.00
<b>730-26.07 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>2.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$2,250.0000	\$4,500.00
Caution, Inc		\$2,250.0000	\$4,500.00
Superior Traffic Control, Inc.		\$2,400.0000	\$4,800.00
Superior Pavement Marking, Inc.		\$2,400.0000	\$4,800.00
Highway Markings, Inc.		\$2,875.0000	\$5,750.00
<b>730-26.08 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>4.000 EACH</b>		
Volunteer Highway Supply Co. Inc.		\$2,250.0000	\$9,000.00
Caution, Inc		\$2,250.0000	\$9,000.00
Superior Traffic Control, Inc.		\$2,400.0000	\$9,600.00
Superior Pavement Marking, Inc.		\$2,400.0000	\$9,600.00
Highway Markings, Inc.		\$2,875.0000	\$11,500.00

**SUB-TOTAL ROADWAY**

Volunteer Highway Supply Co. Inc.	\$134,547.50
Caution, Inc	\$137,577.50
Superior Traffic Control, Inc.	\$139,546.25
Superior Pavement Marking, Inc.	\$141,322.50
Highway Markings, Inc.	\$142,358.35

**TOTAL CONTRACT**

Volunteer Highway Supply Co. Inc.	\$134,547.50
Caution, Inc	\$137,577.50
Superior Traffic Control, Inc.	\$139,546.25
Superior Pavement Marking, Inc.	\$141,322.50
Highway Markings, Inc.	\$142,358.35

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

VAN BUREN AND WHITE COUNTIES (Contract No. CNQ265 Call 036)

HSIP/PHSIP-8800(10),88945-3450-94,HSIP/PHSIP-9300(41),93945-3472-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HFSC ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2017

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Superior Traffic Control, Inc.	\$508,375.20
Highway Markings, Inc.	\$528,448.58
Volunteer Highway Supply Co. Inc.	\$549,650.35
Superior Pavement Marking, Inc.	\$572,888.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>406-04.02 HIGH FRICTION SURFACE TREATMENT</b>			
	<b>556.000 S.Y.</b>		
Superior Traffic Control, Inc.		\$37.0000	\$20,572.00
Highway Markings, Inc.		\$62.5000	\$34,750.00
Volunteer Highway Supply Co. Inc.		\$37.0000	\$20,572.00
Superior Pavement Marking, Inc.		\$90.0000	\$50,040.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>1,663.000 L.F.</b>		
Superior Traffic Control, Inc.		\$17.8500	\$29,684.55
Highway Markings, Inc.		\$16.4500	\$27,356.35
Volunteer Highway Supply Co. Inc.		\$16.0000	\$26,608.00
Superior Pavement Marking, Inc.		\$17.3200	\$28,803.16
<b>705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST</b>			
	<b>425.000 L.F.</b>		
Superior Traffic Control, Inc.		\$21.5500	\$9,158.75
Highway Markings, Inc.		\$21.6500	\$9,201.25
Volunteer Highway Supply Co. Inc.		\$19.5000	\$8,287.50
Superior Pavement Marking, Inc.		\$24.6700	\$10,484.75
<b>705-04.02 GUARDRAIL TERMINAL (TYPE 12)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, Inc.		\$860.0000	\$1,720.00
Highway Markings, Inc.		\$850.0000	\$1,700.00
Volunteer Highway Supply Co. Inc.		\$800.0000	\$1,600.00
Superior Pavement Marking, Inc.		\$1,312.5000	\$2,625.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>38.000 EACH</b>		
Superior Traffic Control, Inc.		\$1,920.0000	\$72,960.00
Highway Markings, Inc.		\$1,725.0000	\$65,550.00
Volunteer Highway Supply Co. Inc.		\$2,000.0000	\$76,000.00
Superior Pavement Marking, Inc.		\$2,047.5000	\$77,805.00
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>5.000 EACH</b>		
Superior Traffic Control, Inc.		\$620.0000	\$3,100.00
Highway Markings, Inc.		\$550.0000	\$2,750.00
Volunteer Highway Supply Co. Inc.		\$675.0000	\$3,375.00
Superior Pavement Marking, Inc.		\$630.0000	\$3,150.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, Inc.		\$2,111.0000	\$2,111.00
Highway Markings, Inc.		\$2,350.0000	\$2,350.00
Volunteer Highway Supply Co. Inc.		\$2,100.0000	\$2,100.00
Superior Pavement Marking, Inc.		\$2,362.5000	\$2,362.50

		UNIT PRICE	EXTENSION
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, Inc.		\$980.0000	\$980.00
Highway Markings, Inc.		\$1,250.0000	\$1,250.00
Volunteer Highway Supply Co. Inc.		\$1,500.0000	\$1,500.00
Superior Pavement Marking, Inc.		\$1,050.0000	\$1,050.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>38.000 EACH</b>		
Superior Traffic Control, Inc.		\$625.0000	\$23,750.00
Highway Markings, Inc.		\$850.0000	\$32,300.00
Volunteer Highway Supply Co. Inc.		\$1,500.0000	\$57,000.00
Superior Pavement Marking, Inc.		\$1,050.0000	\$39,900.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>3,575.000 L.F.</b>		
Superior Traffic Control, Inc.		\$3.4000	\$12,155.00
Highway Markings, Inc.		\$3.2000	\$11,440.00
Volunteer Highway Supply Co. Inc.		\$3.4000	\$12,155.00
Superior Pavement Marking, Inc.		\$3.5700	\$12,762.75
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>14.000 S.F.</b>		
Superior Traffic Control, Inc.		\$20.0000	\$280.00
Highway Markings, Inc.		\$15.0000	\$210.00
Volunteer Highway Supply Co. Inc.		\$50.0000	\$700.00
Superior Pavement Marking, Inc.		\$52.5000	\$735.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,263.000 L.F.</b>		
Superior Traffic Control, Inc.		\$0.8500	\$1,073.55
Highway Markings, Inc.		\$0.5000	\$631.50
Volunteer Highway Supply Co. Inc.		\$0.5000	\$631.50
Superior Pavement Marking, Inc.		\$1.0500	\$1,326.15
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>15.000 EACH</b>		
Superior Traffic Control, Inc.		\$60.0000	\$900.00
Highway Markings, Inc.		\$62.5000	\$937.50
Volunteer Highway Supply Co. Inc.		\$50.0000	\$750.00
Superior Pavement Marking, Inc.		\$78.7500	\$1,181.25
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$28,560.0000	\$28,560.00
Highway Markings, Inc.		\$15,000.0000	\$15,000.00
Volunteer Highway Supply Co. Inc.		\$17,000.0000	\$17,000.00
Superior Pavement Marking, Inc.		\$19,300.0000	\$19,300.00

		UNIT PRICE	EXTENSION
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>21.000 EACH</b>		
Superior Traffic Control, Inc.		\$30.0000	\$630.00
Highway Markings, Inc.		\$42.0000	\$882.00
Volunteer Highway Supply Co. Inc.		\$30.0000	\$630.00
Superior Pavement Marking, Inc.		\$31.5000	\$661.50
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>670.000 L.F.</b>		
Superior Traffic Control, Inc.		\$6.5000	\$4,355.00
Highway Markings, Inc.		\$5.0500	\$3,383.50
Volunteer Highway Supply Co. Inc.		\$6.5000	\$4,355.00
Superior Pavement Marking, Inc.		\$6.8300	\$4,576.10
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>280.000 LB.</b>		
Superior Traffic Control, Inc.		\$5.5000	\$1,540.00
Highway Markings, Inc.		\$10.0000	\$2,800.00
Volunteer Highway Supply Co. Inc.		\$5.5000	\$1,540.00
Superior Pavement Marking, Inc.		\$5.7800	\$1,618.40
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>8,106.000 LB.</b>		
Superior Traffic Control, Inc.		\$2.7500	\$22,291.50
Highway Markings, Inc.		\$3.1800	\$25,777.08
Volunteer Highway Supply Co. Inc.		\$2.7500	\$22,291.50
Superior Pavement Marking, Inc.		\$2.8900	\$23,426.34
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>7,871.000 LB.</b>		
Superior Traffic Control, Inc.		\$2.8500	\$22,432.35
Highway Markings, Inc.		\$3.2500	\$25,580.75
Volunteer Highway Supply Co. Inc.		\$2.8500	\$22,432.35
Superior Pavement Marking, Inc.		\$2.9900	\$23,534.29
<b>713-11.21 P POST SLIP BASE</b>			
	<b>179.000 EACH</b>		
Superior Traffic Control, Inc.		\$300.0000	\$53,700.00
Highway Markings, Inc.		\$295.0000	\$52,805.00
Volunteer Highway Supply Co. Inc.		\$300.0000	\$53,700.00
Superior Pavement Marking, Inc.		\$315.0000	\$56,385.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,543.000 S.F.</b>		
Superior Traffic Control, Inc.		\$12.5000	\$19,287.50
Highway Markings, Inc.		\$12.2500	\$18,901.75
Volunteer Highway Supply Co. Inc.		\$12.5000	\$19,287.50
Superior Pavement Marking, Inc.		\$13.1200	\$20,244.16

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,483.000 S.F.</b>		
Superior Traffic Control, Inc.		\$13.0000	\$19,279.00
Highway Markings, Inc.		\$13.4500	\$19,946.35
Volunteer Highway Supply Co. Inc.		\$13.0000	\$19,279.00
Superior Pavement Marking, Inc.		\$13.6500	\$20,242.95
<b>713-15.01 REMOVAL OF EXISTING SIGN POST</b>			
	<b>159.000 EACH</b>		
Superior Traffic Control, Inc.		\$15.0000	\$2,385.00
Highway Markings, Inc.		\$15.0000	\$2,385.00
Volunteer Highway Supply Co. Inc.		\$15.0000	\$2,385.00
Superior Pavement Marking, Inc.		\$15.7500	\$2,504.25
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>3,800.000 EACH</b>		
Superior Traffic Control, Inc.		\$20.0000	\$76,000.00
Highway Markings, Inc.		\$22.0000	\$83,600.00
Volunteer Highway Supply Co. Inc.		\$22.0000	\$83,600.00
Superior Pavement Marking, Inc.		\$24.0000	\$91,200.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>150.000 L.F.</b>		
Superior Traffic Control, Inc.		\$7.5000	\$1,125.00
Highway Markings, Inc.		\$9.5000	\$1,425.00
Volunteer Highway Supply Co. Inc.		\$8.5000	\$1,275.00
Superior Pavement Marking, Inc.		\$7.5000	\$1,125.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, Inc.		\$175.0000	\$175.00
Highway Markings, Inc.		\$475.0000	\$475.00
Volunteer Highway Supply Co. Inc.		\$450.0000	\$450.00
Superior Pavement Marking, Inc.		\$175.0000	\$175.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>162.000 L.F.</b>		
Superior Traffic Control, Inc.		\$8.0000	\$1,296.00
Highway Markings, Inc.		\$7.7500	\$1,255.50
Volunteer Highway Supply Co. Inc.		\$8.0000	\$1,296.00
Superior Pavement Marking, Inc.		\$8.0000	\$1,296.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>169.900 L.M.</b>		
Superior Traffic Control, Inc.		\$345.0000	\$58,615.50
Highway Markings, Inc.		\$342.0000	\$58,105.80
Volunteer Highway Supply Co. Inc.		\$345.0000	\$58,615.50
Superior Pavement Marking, Inc.		\$345.0000	\$58,615.50

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>54.000 L.F.</b>		
Superior Traffic Control, Inc.		\$4.0000	\$216.00
Highway Markings, Inc.		\$1.0000	\$54.00
Volunteer Highway Supply Co. Inc.		\$0.7500	\$40.50
Superior Pavement Marking, Inc.		\$4.0000	\$216.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>4.600 L.M.</b>		
Superior Traffic Control, Inc.		\$1,275.0000	\$5,865.00
Highway Markings, Inc.		\$1,250.0000	\$5,750.00
Volunteer Highway Supply Co. Inc.		\$1,350.0000	\$6,210.00
Superior Pavement Marking, Inc.		\$1,275.0000	\$5,865.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>			
	<b>87.100 L.M.</b>		
Superior Traffic Control, Inc.		\$25.0000	\$2,177.50
Highway Markings, Inc.		\$27.5000	\$2,395.25
Volunteer Highway Supply Co. Inc.		\$40.0000	\$3,484.00
Superior Pavement Marking, Inc.		\$25.0000	\$2,177.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, Inc.		\$10,000.0000	\$10,000.00
Highway Markings, Inc.		\$17,500.0000	\$17,500.00
Volunteer Highway Supply Co. Inc.		\$20,500.0000	\$20,500.00
Superior Pavement Marking, Inc.		\$7,500.0000	\$7,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, Inc.	\$508,375.20
Highway Markings, Inc.	\$528,448.58
Volunteer Highway Supply Co. Inc.	\$549,650.35
Superior Pavement Marking, Inc.	\$572,888.55

**TOTAL CONTRACT**

Superior Traffic Control, Inc.	\$508,375.20
Highway Markings, Inc.	\$528,448.58
Volunteer Highway Supply Co. Inc.	\$549,650.35
Superior Pavement Marking, Inc.	\$572,888.55

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

WILLIAMSON COUNTY (Contract No. CNQ163 Call 037)

94953-3501-04

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE, SIGNALS AND PAVING ON A S.I.A. ROUTE SERVING MARS PETCARE IN THOMPSON'S STATION.

PROJECT LENGTH - 0.606 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

---

	TOTAL CONTRACT
LoJac Enterprises, Inc.	\$2,971,459.11
Jones Bros. Contractors, LLC	\$3,266,179.83
Civil Constructors, LLC	\$3,392,988.88
Charles Deweese Construction, Inc	\$3,512,033.37
Eutaw Construction Company, Inc.	\$3,555,005.13
Dement Construction Company, LLC	\$4,999,398.99

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	LoJac Enterprises, Inc.	\$30,000.0000	\$30,000.00
	Jones Bros. Contractors, LLC	\$55,500.0000	\$55,500.00
	Civil Constructors, LLC	\$32,000.0000	\$32,000.00
	Charles Deweese Construction, Inc	\$33,927.6500	\$33,927.65
	Eutaw Construction Company, Inc.	\$103,224.6800	\$103,224.68
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	LoJac Enterprises, Inc.	\$60,000.0000	\$60,000.00
	Jones Bros. Contractors, LLC	\$119,000.0000	\$119,000.00
	Civil Constructors, LLC	\$41,385.0000	\$41,385.00
	Charles Deweese Construction, Inc	\$67,500.0000	\$67,500.00
	Eutaw Construction Company, Inc.	\$50,000.0000	\$50,000.00
	Dement Construction Company, LLC	\$387,500.0000	\$387,500.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (18" CMP ,STA. 20+57.08 CRITZ LANE TIE-IN)</b>		
	<b>61.000 L.F.</b>		
	LoJac Enterprises, Inc.	\$12.0000	\$732.00
	Jones Bros. Contractors, LLC	\$15.2500	\$930.25
	Civil Constructors, LLC	\$25.0000	\$1,525.00
	Charles Deweese Construction, Inc	\$19.0000	\$1,159.00
	Eutaw Construction Company, Inc.	\$20.5000	\$1,250.50
	Dement Construction Company, LLC	\$30.0000	\$1,830.00
<b>202-13</b>	<b>WATER WELL ABANDONMENT</b>		
	<b>1.000 EACH</b>		
	LoJac Enterprises, Inc.	\$2,500.0000	\$2,500.00
	Jones Bros. Contractors, LLC	\$3,000.0000	\$3,000.00
	Civil Constructors, LLC	\$1,825.0000	\$1,825.00
	Charles Deweese Construction, Inc	\$3,000.0000	\$3,000.00
	Eutaw Construction Company, Inc.	\$2,217.5200	\$2,217.52
	Dement Construction Company, LLC	\$3,000.0000	\$3,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>21,798.000 C.Y.</b>		
	LoJac Enterprises, Inc.	\$12.0000	\$261,576.00
	Jones Bros. Contractors, LLC	\$13.0000	\$283,374.00
	Civil Constructors, LLC	\$14.5000	\$316,071.00
	Charles Deweese Construction, Inc	\$11.1900	\$243,919.62
	Eutaw Construction Company, Inc.	\$14.2500	\$310,621.50
	Dement Construction Company, LLC	\$29.0000	\$632,142.00

		UNIT PRICE	EXTENSION
<b>203-02.02 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>3,945.000 C.Y.</b>		
LoJac Enterprises, Inc.		\$31.1000	\$122,689.50
Jones Bros. Contractors, LLC		\$30.0000	\$118,350.00
Civil Constructors, LLC		\$32.0000	\$126,240.00
Charles Deweese Construction, Inc		\$26.9100	\$106,159.95
Eutaw Construction Company, Inc.		\$36.0000	\$142,020.00
Dement Construction Company, LLC		\$50.0000	\$197,250.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>2,446.944 C.Y.</b>		
LoJac Enterprises, Inc.		\$6.6500	\$16,272.18
Jones Bros. Contractors, LLC		\$9.0500	\$22,144.84
Civil Constructors, LLC		\$9.2500	\$22,634.23
Charles Deweese Construction, Inc		\$6.7700	\$16,565.81
Eutaw Construction Company, Inc.		\$6.5000	\$15,905.14
Dement Construction Company, LLC		\$15.0000	\$36,704.16
<b>203-05 UNDERCUTTING</b>			
	<b>4,176.000 C.Y.</b>		
LoJac Enterprises, Inc.		\$12.0000	\$50,112.00
Jones Bros. Contractors, LLC		\$11.3500	\$47,397.60
Civil Constructors, LLC		\$14.5000	\$60,552.00
Charles Deweese Construction, Inc		\$20.8400	\$87,027.84
Eutaw Construction Company, Inc.		\$12.2500	\$51,156.00
Dement Construction Company, LLC		\$29.0000	\$121,104.00
<b>203-06 WATER</b>			
	<b>11.000 M.G.</b>		
LoJac Enterprises, Inc.		\$6.3000	\$69.30
Jones Bros. Contractors, LLC		\$5.5000	\$60.50
Civil Constructors, LLC		\$10.0000	\$110.00
Charles Deweese Construction, Inc		\$20.0000	\$220.00
Eutaw Construction Company, Inc.		\$15.7500	\$173.25
Dement Construction Company, LLC		\$10.0000	\$110.00
<b>209-02.07 18" TEMPORARY SLOPE DRAIN</b>			
	<b>75.000 L.F.</b>		
LoJac Enterprises, Inc.		\$16.9000	\$1,267.50
Jones Bros. Contractors, LLC		\$28.0000	\$2,100.00
Civil Constructors, LLC		\$20.0000	\$1,500.00
Charles Deweese Construction, Inc		\$28.2800	\$2,121.00
Eutaw Construction Company, Inc.		\$48.5000	\$3,637.50
Dement Construction Company, LLC		\$15.0000	\$1,125.00
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>372.000 L.F.</b>		
LoJac Enterprises, Inc.		\$10.1000	\$3,757.20
Jones Bros. Contractors, LLC		\$3.5000	\$1,302.00
Civil Constructors, LLC		\$3.8000	\$1,413.60
Charles Deweese Construction, Inc		\$3.5400	\$1,316.88
Eutaw Construction Company, Inc.		\$15.5000	\$5,766.00
Dement Construction Company, LLC		\$10.0000	\$3,720.00

		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>380.600 C.Y.</b>		
	LoJac Enterprises, Inc.	\$12.0000	\$4,567.20
	Jones Bros. Contractors, LLC	\$5.0000	\$1,903.00
	Civil Constructors, LLC	\$18.0000	\$6,850.80
	Charles Deweese Construction, Inc	\$15.0000	\$5,709.00
	Eutaw Construction Company, Inc.	\$5.0000	\$1,903.00
	Dement Construction Company, LLC	\$20.0000	\$7,612.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>1,666.000 L.F.</b>		
	LoJac Enterprises, Inc.	\$3.5000	\$5,831.00
	Jones Bros. Contractors, LLC	\$3.7500	\$6,247.50
	Civil Constructors, LLC	\$4.1000	\$6,830.60
	Charles Deweese Construction, Inc	\$3.7900	\$6,314.14
	Eutaw Construction Company, Inc.	\$4.5000	\$7,497.00
	Dement Construction Company, LLC	\$4.0000	\$6,664.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>7,705.000 L.F.</b>		
	LoJac Enterprises, Inc.	\$1.5000	\$11,557.50
	Jones Bros. Contractors, LLC	\$1.5000	\$11,557.50
	Civil Constructors, LLC	\$1.6500	\$12,713.25
	Charles Deweese Construction, Inc	\$1.5200	\$11,711.60
	Eutaw Construction Company, Inc.	\$1.3000	\$10,016.50
	Dement Construction Company, LLC	\$3.0000	\$23,115.00
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>		
	<b>73.000 EACH</b>		
	LoJac Enterprises, Inc.	\$225.0000	\$16,425.00
	Jones Bros. Contractors, LLC	\$200.0000	\$14,600.00
	Civil Constructors, LLC	\$220.0000	\$16,060.00
	Charles Deweese Construction, Inc	\$202.0000	\$14,746.00
	Eutaw Construction Company, Inc.	\$240.0000	\$17,520.00
	Dement Construction Company, LLC	\$300.0000	\$21,900.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>21.000 EACH</b>		
	LoJac Enterprises, Inc.	\$325.0000	\$6,825.00
	Jones Bros. Contractors, LLC	\$300.0000	\$6,300.00
	Civil Constructors, LLC	\$325.0000	\$6,825.00
	Charles Deweese Construction, Inc	\$303.0000	\$6,363.00
	Eutaw Construction Company, Inc.	\$400.0000	\$8,400.00
	Dement Construction Company, LLC	\$400.0000	\$8,400.00
<b>209-08.09</b>	<b>FILTER SOCK CHECK DAM</b>		
	<b>28.000 EACH</b>		
	LoJac Enterprises, Inc.	\$200.0000	\$5,600.00
	Jones Bros. Contractors, LLC	\$200.0000	\$5,600.00
	Civil Constructors, LLC	\$220.0000	\$6,160.00
	Charles Deweese Construction, Inc	\$202.0000	\$5,656.00
	Eutaw Construction Company, Inc.	\$210.0000	\$5,880.00
	Dement Construction Company, LLC	\$200.0000	\$5,600.00

		UNIT PRICE	EXTENSION
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$300.0000	\$600.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$2,300.00
Civil Constructors, LLC		\$220.0000	\$440.00
Charles Deweese Construction, Inc		\$202.0000	\$404.00
Eutaw Construction Company, Inc.		\$600.0000	\$1,200.00
Dement Construction Company, LLC		\$400.0000	\$800.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$175.0000	\$175.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
Civil Constructors, LLC		\$165.0000	\$165.00
Charles Deweese Construction, Inc		\$151.5000	\$151.50
Eutaw Construction Company, Inc.		\$190.0000	\$190.00
Dement Construction Company, LLC		\$200.0000	\$200.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>13,904.000 TON</b>		
LoJac Enterprises, Inc.		\$17.0000	\$236,368.00
Jones Bros. Contractors, LLC		\$21.5000	\$298,936.00
Civil Constructors, LLC		\$18.8500	\$262,090.40
Charles Deweese Construction, Inc		\$19.5100	\$271,267.04
Eutaw Construction Company, Inc.		\$21.5000	\$298,936.00
Dement Construction Company, LLC		\$22.0000	\$305,888.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>48.200 TON</b>		
LoJac Enterprises, Inc.		\$30.0000	\$1,446.00
Jones Bros. Contractors, LLC		\$35.0000	\$1,687.00
Civil Constructors, LLC		\$35.0000	\$1,687.00
Charles Deweese Construction, Inc		\$30.0000	\$1,446.00
Eutaw Construction Company, Inc.		\$50.0000	\$2,410.00
Dement Construction Company, LLC		\$50.0000	\$2,410.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>77.000 TON</b>		
LoJac Enterprises, Inc.		\$62.0000	\$4,774.00
Jones Bros. Contractors, LLC		\$62.0000	\$4,774.00
Civil Constructors, LLC		\$68.3500	\$5,262.95
Charles Deweese Construction, Inc		\$68.2500	\$5,255.25
Eutaw Construction Company, Inc.		\$74.0000	\$5,698.00
Dement Construction Company, LLC		\$80.0000	\$6,160.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>287.000 TON</b>		
LoJac Enterprises, Inc.		\$62.0000	\$17,794.00
Jones Bros. Contractors, LLC		\$62.0000	\$17,794.00
Civil Constructors, LLC		\$68.3500	\$19,616.45
Charles Deweese Construction, Inc		\$84.0000	\$24,108.00
Eutaw Construction Company, Inc.		\$69.0000	\$19,803.00
Dement Construction Company, LLC		\$80.0000	\$22,960.00

		UNIT PRICE	EXTENSION
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>1,370.000 TON</b>		
LoJac Enterprises, Inc.		\$62.0000	\$84,940.00
Jones Bros. Contractors, LLC		\$62.0000	\$84,940.00
Civil Constructors, LLC		\$68.3500	\$93,639.50
Charles Deweese Construction, Inc		\$68.2500	\$93,502.50
Eutaw Construction Company, Inc.		\$66.0000	\$90,420.00
Dement Construction Company, LLC		\$80.0000	\$109,600.00
<b>307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S</b>			
	<b>37.000 TON</b>		
LoJac Enterprises, Inc.		\$485.0000	\$17,945.00
Jones Bros. Contractors, LLC		\$485.0000	\$17,945.00
Civil Constructors, LLC		\$535.0000	\$19,795.00
Charles Deweese Construction, Inc		\$498.7500	\$18,453.75
Eutaw Construction Company, Inc.		\$470.0000	\$17,390.00
Dement Construction Company, LLC		\$1,000.0000	\$37,000.00
<b>307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX</b>			
	<b>1,097.000 TON</b>		
LoJac Enterprises, Inc.		\$51.3500	\$56,330.95
Jones Bros. Contractors, LLC		\$51.3500	\$56,330.95
Civil Constructors, LLC		\$56.6000	\$62,090.20
Charles Deweese Construction, Inc		\$58.2800	\$63,933.16
Eutaw Construction Company, Inc.		\$48.0000	\$52,656.00
Dement Construction Company, LLC		\$60.0000	\$65,820.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>858.000 TON</b>		
LoJac Enterprises, Inc.		\$62.0000	\$53,196.00
Jones Bros. Contractors, LLC		\$62.0000	\$53,196.00
Civil Constructors, LLC		\$68.3500	\$58,644.30
Charles Deweese Construction, Inc		\$84.0000	\$72,072.00
Eutaw Construction Company, Inc.		\$71.0000	\$60,918.00
Dement Construction Company, LLC		\$80.0000	\$68,640.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>12.000 TON</b>		
LoJac Enterprises, Inc.		\$850.0000	\$10,200.00
Jones Bros. Contractors, LLC		\$850.0000	\$10,200.00
Civil Constructors, LLC		\$940.0000	\$11,280.00
Charles Deweese Construction, Inc		\$682.5000	\$8,190.00
Eutaw Construction Company, Inc.		\$840.0000	\$10,080.00
Dement Construction Company, LLC		\$800.0000	\$9,600.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>48.000 TON</b>		
LoJac Enterprises, Inc.		\$35.0000	\$1,680.00
Jones Bros. Contractors, LLC		\$35.0000	\$1,680.00
Civil Constructors, LLC		\$38.6000	\$1,852.80
Charles Deweese Construction, Inc		\$52.5000	\$2,520.00
Eutaw Construction Company, Inc.		\$56.0000	\$2,688.00
Dement Construction Company, LLC		\$40.0000	\$1,920.00

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>10.000 TON</b>		
LoJac Enterprises, Inc.		\$650.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$650.0000	\$6,500.00
Civil Constructors, LLC		\$715.0000	\$7,150.00
Charles Deweese Construction, Inc		\$624.7500	\$6,247.50
Eutaw Construction Company, Inc.		\$840.0000	\$8,400.00
Dement Construction Company, LLC		\$800.0000	\$8,000.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>5,420.000 L.F.</b>		
LoJac Enterprises, Inc.		\$2.5000	\$13,550.00
Jones Bros. Contractors, LLC		\$2.7500	\$14,905.00
Civil Constructors, LLC		\$2.4000	\$13,008.00
Charles Deweese Construction, Inc		\$2.5000	\$13,550.00
Eutaw Construction Company, Inc.		\$1.9000	\$10,298.00
Dement Construction Company, LLC		\$5.0000	\$27,100.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>447.000 TON</b>		
LoJac Enterprises, Inc.		\$82.5000	\$36,877.50
Jones Bros. Contractors, LLC		\$82.5000	\$36,877.50
Civil Constructors, LLC		\$90.9500	\$40,654.65
Charles Deweese Construction, Inc		\$80.8500	\$36,139.95
Eutaw Construction Company, Inc.		\$78.0000	\$34,866.00
Dement Construction Company, LLC		\$100.0000	\$44,700.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>266.000 TON</b>		
LoJac Enterprises, Inc.		\$82.5000	\$21,945.00
Jones Bros. Contractors, LLC		\$82.5000	\$21,945.00
Civil Constructors, LLC		\$90.9500	\$24,192.70
Charles Deweese Construction, Inc		\$90.3000	\$24,019.80
Eutaw Construction Company, Inc.		\$76.0000	\$20,216.00
Dement Construction Company, LLC		\$120.0000	\$31,920.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>1,109.000 TON</b>		
LoJac Enterprises, Inc.		\$82.5000	\$91,492.50
Jones Bros. Contractors, LLC		\$82.5000	\$91,492.50
Civil Constructors, LLC		\$90.9500	\$100,863.55
Charles Deweese Construction, Inc		\$90.3000	\$100,142.70
Eutaw Construction Company, Inc.		\$80.0000	\$88,720.00
Dement Construction Company, LLC		\$120.0000	\$133,080.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.000 L.M.</b>		
LoJac Enterprises, Inc.		\$8,100.0000	\$8,100.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
Civil Constructors, LLC		\$5,950.0000	\$5,950.00
Charles Deweese Construction, Inc		\$5,555.0000	\$5,555.00
Eutaw Construction Company, Inc.		\$1,656.8400	\$1,656.84
Dement Construction Company, LLC		\$6,000.0000	\$6,000.00



		UNIT PRICE	EXTENSION
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>34.000 L.F.</b>		
LoJac Enterprises, Inc.		\$36.3000	\$1,234.20
Jones Bros. Contractors, LLC		\$80.0000	\$2,720.00
Civil Constructors, LLC		\$90.0000	\$3,060.00
Charles Deweese Construction, Inc		\$85.2600	\$2,898.84
Eutaw Construction Company, Inc.		\$63.0000	\$2,142.00
Dement Construction Company, LLC		\$36.0000	\$1,224.00
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>102.000 L.F.</b>		
LoJac Enterprises, Inc.		\$42.0000	\$4,284.00
Jones Bros. Contractors, LLC		\$100.0000	\$10,200.00
Civil Constructors, LLC		\$135.0000	\$13,770.00
Charles Deweese Construction, Inc		\$97.6300	\$9,958.26
Eutaw Construction Company, Inc.		\$87.0000	\$8,874.00
Dement Construction Company, LLC		\$45.0000	\$4,590.00
<b>607-39.05 36" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>48.000 L.F.</b>		
LoJac Enterprises, Inc.		\$51.5000	\$2,472.00
Jones Bros. Contractors, LLC		\$105.0000	\$5,040.00
Civil Constructors, LLC		\$145.0000	\$6,960.00
Charles Deweese Construction, Inc		\$105.5200	\$5,064.96
Eutaw Construction Company, Inc.		\$110.0000	\$5,280.00
Dement Construction Company, LLC		\$55.0000	\$2,640.00
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$4,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$6,600.0000	\$13,200.00
Civil Constructors, LLC		\$3,550.0000	\$7,100.00
Charles Deweese Construction, Inc		\$2,446.6400	\$4,893.28
Eutaw Construction Company, Inc.		\$2,209.1200	\$4,418.24
Dement Construction Company, LLC		\$5,500.0000	\$11,000.00
<b>611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$5,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$8,250.0000	\$16,500.00
Civil Constructors, LLC		\$3,900.0000	\$7,800.00
Charles Deweese Construction, Inc		\$3,634.6400	\$7,269.28
Eutaw Construction Company, Inc.		\$2,761.4000	\$5,522.80
Dement Construction Company, LLC		\$7,000.0000	\$14,000.00
<b>705-01.04 METAL BEAM GUARD FENCE</b>			
	<b>38.000 L.F.</b>		
LoJac Enterprises, Inc.		\$116.5500	\$4,428.90
Jones Bros. Contractors, LLC		\$62.5000	\$2,375.00
Civil Constructors, LLC		\$81.1000	\$3,081.80
Charles Deweese Construction, Inc		\$44.6800	\$1,697.84
Eutaw Construction Company, Inc.		\$49.0000	\$1,862.00
Dement Construction Company, LLC		\$70.0000	\$2,660.00

		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>1,032.000 L.F.</b>		
LoJac Enterprises, Inc.		\$18.3500	\$18,937.20
Jones Bros. Contractors, LLC		\$16.2500	\$16,770.00
Civil Constructors, LLC		\$17.8500	\$18,421.20
Charles Deweese Construction, Inc		\$17.9500	\$18,524.40
Eutaw Construction Company, Inc.		\$19.7500	\$20,382.00
Dement Construction Company, LLC		\$18.0000	\$18,576.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$1,920.0000	\$3,840.00
Jones Bros. Contractors, LLC		\$1,850.0000	\$3,700.00
Civil Constructors, LLC		\$2,270.0000	\$4,540.00
Charles Deweese Construction, Inc		\$1,969.5000	\$3,939.00
Eutaw Construction Company, Inc.		\$2,153.8900	\$4,307.78
Dement Construction Company, LLC		\$2,000.0000	\$4,000.00
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>4.000 EACH</b>		
LoJac Enterprises, Inc.		\$615.0000	\$2,460.00
Jones Bros. Contractors, LLC		\$600.0000	\$2,400.00
Civil Constructors, LLC		\$755.0000	\$3,020.00
Charles Deweese Construction, Inc		\$565.6000	\$2,262.40
Eutaw Construction Company, Inc.		\$620.0000	\$2,480.00
Dement Construction Company, LLC		\$700.0000	\$2,800.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>4.000 EACH</b>		
LoJac Enterprises, Inc.		\$3,300.0000	\$13,200.00
Jones Bros. Contractors, LLC		\$2,350.0000	\$9,400.00
Civil Constructors, LLC		\$2,490.0000	\$9,960.00
Charles Deweese Construction, Inc		\$2,333.1000	\$9,332.40
Eutaw Construction Company, Inc.		\$2,551.5300	\$10,206.12
Dement Construction Company, LLC		\$3,000.0000	\$12,000.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
LoJac Enterprises, Inc.		\$4,500.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$4,900.0000	\$19,600.00
Civil Constructors, LLC		\$5,840.0000	\$23,360.00
Charles Deweese Construction, Inc		\$4,699.8000	\$18,799.20
Eutaw Construction Company, Inc.		\$6,843.5700	\$27,374.28
Dement Construction Company, LLC		\$6,000.0000	\$24,000.00
<b>707-03.01 STOCK FENCE</b>			
	<b>1,620.000 L.F.</b>		
LoJac Enterprises, Inc.		\$6.2500	\$10,125.00
Jones Bros. Contractors, LLC		\$15.7500	\$25,515.00
Civil Constructors, LLC		\$5.7000	\$9,234.00
Charles Deweese Construction, Inc		\$5.8700	\$9,509.40
Eutaw Construction Company, Inc.		\$5.8000	\$9,396.00
Dement Construction Company, LLC		\$7.5000	\$12,150.00

		UNIT PRICE	EXTENSION
<b>707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)</b>			
	<b>10.000 EACH</b>		
LoJac Enterprises, Inc.		\$185.0000	\$1,850.00
Jones Bros. Contractors, LLC		\$300.0000	\$3,000.00
Civil Constructors, LLC		\$215.0000	\$2,150.00
Charles Deweese Construction, Inc		\$207.0200	\$2,070.20
Eutaw Construction Company, Inc.		\$220.0000	\$2,200.00
Dement Construction Company, LLC		\$250.0000	\$2,500.00
<b>707-06.01 REMOVAL OF FENCE (DESCRIPTION)</b>			
	<b>2,759.000 L.F.</b>		
LoJac Enterprises, Inc.		\$2.0000	\$5,518.00
Jones Bros. Contractors, LLC		\$9.2500	\$25,520.75
Civil Constructors, LLC		\$5.5000	\$15,174.50
Charles Deweese Construction, Inc		\$4.7600	\$13,132.84
Eutaw Construction Company, Inc.		\$5.6000	\$15,450.40
Dement Construction Company, LLC		\$15.0000	\$41,385.00
<b>707-08.01 FENCE (WOOD PLANK)</b>			
	<b>835.000 L.F.</b>		
LoJac Enterprises, Inc.		\$10.0000	\$8,350.00
Jones Bros. Contractors, LLC		\$18.9000	\$15,781.50
Civil Constructors, LLC		\$17.8500	\$14,904.75
Charles Deweese Construction, Inc		\$11.1900	\$9,343.65
Eutaw Construction Company, Inc.		\$18.2500	\$15,238.75
Dement Construction Company, LLC		\$80.0000	\$66,800.00
<b>707-08.02 GATE (POWER)</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$10,500.00
Civil Constructors, LLC		\$13,515.0000	\$13,515.00
Charles Deweese Construction, Inc		\$20,000.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$2,761.3900	\$2,761.39
Dement Construction Company, LLC		\$4,500.0000	\$4,500.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>557.000 L.F.</b>		
LoJac Enterprises, Inc.		\$1.5000	\$835.50
Jones Bros. Contractors, LLC		\$1.5000	\$835.50
Civil Constructors, LLC		\$1.6500	\$919.05
Charles Deweese Construction, Inc		\$3.5000	\$1,949.50
Eutaw Construction Company, Inc.		\$1.8000	\$1,002.60
Dement Construction Company, LLC		\$2.0000	\$1,114.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>16.000 EACH</b>		
LoJac Enterprises, Inc.		\$200.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$220.0000	\$3,520.00
Civil Constructors, LLC		\$392.0000	\$6,272.00
Charles Deweese Construction, Inc		\$220.5000	\$3,528.00
Eutaw Construction Company, Inc.		\$320.0000	\$5,120.00
Dement Construction Company, LLC		\$250.0000	\$4,000.00

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>300.000 TON</b>		
LoJac Enterprises, Inc.		\$33.6500	\$10,095.00
Jones Bros. Contractors, LLC		\$60.0000	\$18,000.00
Civil Constructors, LLC		\$60.0000	\$18,000.00
Charles Deweese Construction, Inc		\$38.0000	\$11,400.00
Eutaw Construction Company, Inc.		\$34.5000	\$10,350.00
Dement Construction Company, LLC		\$40.0000	\$12,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>124.900 TON</b>		
LoJac Enterprises, Inc.		\$33.6500	\$4,202.89
Jones Bros. Contractors, LLC		\$45.0000	\$5,620.50
Civil Constructors, LLC		\$75.0000	\$9,367.50
Charles Deweese Construction, Inc		\$36.0000	\$4,496.40
Eutaw Construction Company, Inc.		\$34.5000	\$4,309.05
Dement Construction Company, LLC		\$40.0000	\$4,996.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>4,363.000 L.F.</b>		
LoJac Enterprises, Inc.		\$5.0000	\$21,815.00
Jones Bros. Contractors, LLC		\$5.0000	\$21,815.00
Civil Constructors, LLC		\$5.4000	\$23,560.20
Charles Deweese Construction, Inc		\$5.0500	\$22,033.15
Eutaw Construction Company, Inc.		\$4.9000	\$21,378.70
Dement Construction Company, LLC		\$6.0000	\$26,178.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>624.000 L.F.</b>		
LoJac Enterprises, Inc.		\$2.5000	\$1,560.00
Jones Bros. Contractors, LLC		\$2.5000	\$1,560.00
Civil Constructors, LLC		\$2.7000	\$1,684.80
Charles Deweese Construction, Inc		\$2.5300	\$1,578.72
Eutaw Construction Company, Inc.		\$3.6000	\$2,246.40
Dement Construction Company, LLC		\$3.0000	\$1,872.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$450.0000	\$900.00
Jones Bros. Contractors, LLC		\$450.0000	\$900.00
Civil Constructors, LLC		\$485.0000	\$970.00
Charles Deweese Construction, Inc		\$454.5000	\$909.00
Eutaw Construction Company, Inc.		\$440.0000	\$880.00
Dement Construction Company, LLC		\$500.0000	\$1,000.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>3.000 EACH</b>		
LoJac Enterprises, Inc.		\$450.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$450.0000	\$1,350.00
Civil Constructors, LLC		\$485.0000	\$1,455.00
Charles Deweese Construction, Inc		\$454.5000	\$1,363.50
Eutaw Construction Company, Inc.		\$450.0000	\$1,350.00
Dement Construction Company, LLC		\$500.0000	\$1,500.00

**710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)**

**19.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$450.0000	\$8,550.00
Jones Bros. Contractors, LLC	\$450.0000	\$8,550.00
Civil Constructors, LLC	\$485.0000	\$9,215.00
Charles Deweese Construction, Inc	\$454.5000	\$8,635.50
Eutaw Construction Company, Inc.	\$470.0000	\$8,930.00
Dement Construction Company, LLC	\$500.0000	\$9,500.00

**712-01 TRAFFIC CONTROL**

**1.000 LS**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$27,150.0000	\$27,150.00
Jones Bros. Contractors, LLC	\$54,000.0000	\$54,000.00
Civil Constructors, LLC	\$72,500.0000	\$72,500.00
Charles Deweese Construction, Inc	\$30,000.0000	\$30,000.00
Eutaw Construction Company, Inc.	\$51,231.6800	\$51,231.68
Dement Construction Company, LLC	\$400,000.0000	\$400,000.00

**712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL**

**1,136.000 L.F.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$30.0000	\$34,080.00
Jones Bros. Contractors, LLC	\$40.0000	\$45,440.00
Civil Constructors, LLC	\$36.0000	\$40,896.00
Charles Deweese Construction, Inc	\$35.3500	\$40,157.60
Eutaw Construction Company, Inc.	\$42.5000	\$48,280.00
Dement Construction Company, LLC	\$50.0000	\$56,800.00

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**

**155.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$38.5000	\$5,967.50
Jones Bros. Contractors, LLC	\$41.0000	\$6,355.00
Civil Constructors, LLC	\$45.0000	\$6,975.00
Charles Deweese Construction, Inc	\$41.4100	\$6,418.55
Eutaw Construction Company, Inc.	\$32.0000	\$4,960.00
Dement Construction Company, LLC	\$45.0000	\$6,975.00

**712-05.01 WARNING LIGHTS (TYPE A)**

**2.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$26.0000	\$52.00
Jones Bros. Contractors, LLC	\$44.0000	\$88.00
Civil Constructors, LLC	\$48.0000	\$96.00
Charles Deweese Construction, Inc	\$44.4400	\$88.88
Eutaw Construction Company, Inc.	\$27.5000	\$55.00
Dement Construction Company, LLC	\$50.0000	\$100.00

**712-06 SIGNS (CONSTRUCTION)**

**305.000 S.F.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$9.5000	\$2,897.50
Jones Bros. Contractors, LLC	\$8.6500	\$2,638.25
Civil Constructors, LLC	\$9.5000	\$2,897.50
Charles Deweese Construction, Inc	\$8.7400	\$2,665.70
Eutaw Construction Company, Inc.	\$6.6000	\$2,013.00
Dement Construction Company, LLC	\$10.0000	\$3,050.00

		UNIT PRICE	EXTENSION
<b>712-06.01 VERTICAL PANELS</b>			
	<b>96.000 S.F.</b>		
LoJac Enterprises, Inc.		\$22.5000	\$2,160.00
Jones Bros. Contractors, LLC		\$13.5000	\$1,296.00
Civil Constructors, LLC		\$14.6000	\$1,401.60
Charles Deweese Construction, Inc		\$13.6400	\$1,309.44
Eutaw Construction Company, Inc.		\$13.2500	\$1,272.00
Dement Construction Company, LLC		\$15.0000	\$1,440.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>40.000 L.F.</b>		
LoJac Enterprises, Inc.		\$26.0000	\$1,040.00
Jones Bros. Contractors, LLC		\$14.0000	\$560.00
Civil Constructors, LLC		\$15.2500	\$610.00
Charles Deweese Construction, Inc		\$14.1400	\$565.60
Eutaw Construction Company, Inc.		\$16.5000	\$660.00
Dement Construction Company, LLC		\$25.0000	\$1,000.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$900.0000	\$900.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Civil Constructors, LLC		\$1,080.0000	\$1,080.00
Charles Deweese Construction, Inc		\$1,010.0000	\$1,010.00
Eutaw Construction Company, Inc.		\$1,325.4700	\$1,325.47
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>7,546.000 L.F.</b>		
LoJac Enterprises, Inc.		\$3.5000	\$26,411.00
Jones Bros. Contractors, LLC		\$3.5000	\$26,411.00
Civil Constructors, LLC		\$3.8000	\$28,674.80
Charles Deweese Construction, Inc		\$3.5400	\$26,712.84
Eutaw Construction Company, Inc.		\$3.9000	\$29,429.40
Dement Construction Company, LLC		\$4.0000	\$30,184.00
<b>712-09.07 REMOVABLE PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$300.0000	\$300.00
Jones Bros. Contractors, LLC		\$300.0000	\$300.00
Civil Constructors, LLC		\$325.0000	\$325.00
Charles Deweese Construction, Inc		\$303.0000	\$303.00
Eutaw Construction Company, Inc.		\$330.0000	\$330.00
Dement Construction Company, LLC		\$350.0000	\$350.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>22.000 EACH</b>		
LoJac Enterprises, Inc.		\$34.0000	\$748.00
Jones Bros. Contractors, LLC		\$34.5000	\$759.00
Civil Constructors, LLC		\$37.3000	\$820.60
Charles Deweese Construction, Inc		\$34.8500	\$766.70
Eutaw Construction Company, Inc.		\$76.0000	\$1,672.00
Dement Construction Company, LLC		\$40.0000	\$880.00

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>97.500 LB.</b>		
LoJac Enterprises, Inc.		\$3.0000	\$292.50
Jones Bros. Contractors, LLC		\$3.8000	\$370.50
Civil Constructors, LLC		\$4.1000	\$399.75
Charles Deweese Construction, Inc		\$3.8400	\$374.40
Eutaw Construction Company, Inc.		\$4.2000	\$409.50
Dement Construction Company, LLC		\$5.0000	\$487.50
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>279.697 LB.</b>		
LoJac Enterprises, Inc.		\$3.8000	\$1,062.85
Jones Bros. Contractors, LLC		\$4.5000	\$1,258.64
Civil Constructors, LLC		\$4.9000	\$1,370.52
Charles Deweese Construction, Inc		\$4.5500	\$1,272.62
Eutaw Construction Company, Inc.		\$5.0000	\$1,398.49
Dement Construction Company, LLC		\$5.0000	\$1,398.49
<b>713-11.21 P POST SLIP BASE</b>			
	<b>9.000 EACH</b>		
LoJac Enterprises, Inc.		\$475.0000	\$4,275.00
Jones Bros. Contractors, LLC		\$410.0000	\$3,690.00
Civil Constructors, LLC		\$445.0000	\$4,005.00
Charles Deweese Construction, Inc		\$414.1000	\$3,726.90
Eutaw Construction Company, Inc.		\$450.0000	\$4,050.00
Dement Construction Company, LLC		\$450.0000	\$4,050.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>40.125 S.F.</b>		
LoJac Enterprises, Inc.		\$12.0000	\$481.50
Jones Bros. Contractors, LLC		\$13.8500	\$555.73
Civil Constructors, LLC		\$15.0000	\$601.88
Charles Deweese Construction, Inc		\$13.9900	\$561.35
Eutaw Construction Company, Inc.		\$15.2500	\$611.91
Dement Construction Company, LLC		\$15.0000	\$601.88
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>71.500 S.F.</b>		
LoJac Enterprises, Inc.		\$12.5000	\$893.75
Jones Bros. Contractors, LLC		\$14.9500	\$1,068.93
Civil Constructors, LLC		\$16.2000	\$1,158.30
Charles Deweese Construction, Inc		\$15.1000	\$1,079.65
Eutaw Construction Company, Inc.		\$16.5000	\$1,179.75
Dement Construction Company, LLC		\$16.0000	\$1,144.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
LoJac Enterprises, Inc.		\$300.0000	\$300.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$540.0000	\$540.00
Charles Deweese Construction, Inc		\$505.0000	\$505.00
Eutaw Construction Company, Inc.		\$550.0000	\$550.00
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT**

**2.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$7,000.0000	\$14,000.00
Jones Bros. Contractors, LLC	\$6,400.0000	\$12,800.00
Civil Constructors, LLC	\$6,920.0000	\$13,840.00
Charles Deweese Construction, Inc	\$6,464.0000	\$12,928.00
Eutaw Construction Company, Inc.	\$7,455.3200	\$14,910.64
Dement Construction Company, LLC	\$7,500.0000	\$15,000.00

**713-16.07 END OF ROADWAY SIGN AND SUPPORT**

**2.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$145.0000	\$290.00
Jones Bros. Contractors, LLC	\$225.0000	\$450.00
Civil Constructors, LLC	\$245.0000	\$490.00
Charles Deweese Construction, Inc	\$227.2500	\$454.50
Eutaw Construction Company, Inc.	\$250.0000	\$500.00
Dement Construction Company, LLC	\$300.0000	\$600.00

**716-01.05 TEMPORARY RAISED PAVEMENT MARKER**

**159.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$10.0000	\$1,590.00
Jones Bros. Contractors, LLC	\$10.0000	\$1,590.00
Civil Constructors, LLC	\$10.8000	\$1,717.20
Charles Deweese Construction, Inc	\$10.1000	\$1,605.90
Eutaw Construction Company, Inc.	\$11.0000	\$1,749.00
Dement Construction Company, LLC	\$15.0000	\$2,385.00

**716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)**

**60.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$35.0000	\$2,100.00
Jones Bros. Contractors, LLC	\$35.0000	\$2,100.00
Civil Constructors, LLC	\$37.8500	\$2,271.00
Charles Deweese Construction, Inc	\$35.3500	\$2,121.00
Eutaw Construction Company, Inc.	\$38.5000	\$2,310.00
Dement Construction Company, LLC	\$40.0000	\$2,400.00

**716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)**

**109.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$35.0000	\$3,815.00
Jones Bros. Contractors, LLC	\$35.0000	\$3,815.00
Civil Constructors, LLC	\$37.8500	\$4,125.65
Charles Deweese Construction, Inc	\$35.3500	\$3,853.15
Eutaw Construction Company, Inc.	\$38.5000	\$4,196.50
Dement Construction Company, LLC	\$40.0000	\$4,360.00

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)**

**113.500 S.Y.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$20.0000	\$2,270.00
Jones Bros. Contractors, LLC	\$20.0000	\$2,270.00
Civil Constructors, LLC	\$21.6500	\$2,457.28
Charles Deweese Construction, Inc	\$20.2000	\$2,292.70
Eutaw Construction Company, Inc.	\$22.0000	\$2,497.00
Dement Construction Company, LLC	\$25.0000	\$2,837.50

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)**

**27.940 L.F.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$15.0000	\$419.10
Jones Bros. Contractors, LLC	\$15.0000	\$419.10
Civil Constructors, LLC	\$16.2500	\$454.03
Charles Deweese Construction, Inc	\$15.1500	\$423.29
Eutaw Construction Company, Inc.	\$16.5000	\$461.01
Dement Construction Company, LLC	\$17.5000	\$488.95

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)**

**7.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$150.0000	\$1,050.00
Jones Bros. Contractors, LLC	\$150.0000	\$1,050.00
Civil Constructors, LLC	\$162.0000	\$1,134.00
Charles Deweese Construction, Inc	\$151.5000	\$1,060.50
Eutaw Construction Company, Inc.	\$170.0000	\$1,190.00
Dement Construction Company, LLC	\$200.0000	\$1,400.00

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)**

**2.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$600.0000	\$1,200.00
Jones Bros. Contractors, LLC	\$600.0000	\$1,200.00
Civil Constructors, LLC	\$650.0000	\$1,300.00
Charles Deweese Construction, Inc	\$606.0000	\$1,212.00
Eutaw Construction Company, Inc.	\$660.0000	\$1,320.00
Dement Construction Company, LLC	\$650.0000	\$1,300.00

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)**

**5.500 L.M.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$1,500.0000	\$8,250.00
Jones Bros. Contractors, LLC	\$1,500.0000	\$8,250.00
Civil Constructors, LLC	\$1,620.0000	\$8,910.00
Charles Deweese Construction, Inc	\$1,515.0000	\$8,332.50
Eutaw Construction Company, Inc.	\$1,656.8400	\$9,112.62
Dement Construction Company, LLC	\$2,500.0000	\$13,750.00

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**

**2.836 L.M.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$1,600.0000	\$4,537.60
Jones Bros. Contractors, LLC	\$1,600.0000	\$4,537.60
Civil Constructors, LLC	\$1,730.0000	\$4,906.28
Charles Deweese Construction, Inc	\$1,616.0000	\$4,582.98
Eutaw Construction Company, Inc.	\$1,763.5500	\$5,001.43
Dement Construction Company, LLC	\$2,500.0000	\$7,090.00

**716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)**

**1.000 L.M.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$1,800.0000	\$1,800.00
Jones Bros. Contractors, LLC	\$1,800.0000	\$1,800.00
Civil Constructors, LLC	\$1,950.0000	\$1,950.00
Charles Deweese Construction, Inc	\$1,818.0000	\$1,818.00
Eutaw Construction Company, Inc.	\$1,988.2000	\$1,988.20
Dement Construction Company, LLC	\$2,500.0000	\$2,500.00

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>12,120.000 L.F.</b>		
LoJac Enterprises, Inc.		\$1.0000	\$12,120.00
Jones Bros. Contractors, LLC		\$1.0000	\$12,120.00
Civil Constructors, LLC		\$1.1000	\$13,332.00
Charles Deweese Construction, Inc		\$1.0100	\$12,241.20
Eutaw Construction Company, Inc.		\$1.1000	\$13,332.00
Dement Construction Company, LLC		\$2.0000	\$24,240.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>4.037 L.M.</b>		
LoJac Enterprises, Inc.		\$5,200.0000	\$20,992.40
Jones Bros. Contractors, LLC		\$5,200.0000	\$20,992.40
Civil Constructors, LLC		\$5,625.0000	\$22,708.13
Charles Deweese Construction, Inc		\$5,252.0000	\$21,202.32
Eutaw Construction Company, Inc.		\$5,733.7400	\$23,147.11
Dement Construction Company, LLC		\$6,500.0000	\$26,240.50
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.300 L.M.</b>		
LoJac Enterprises, Inc.		\$5,200.0000	\$1,560.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$1,560.00
Civil Constructors, LLC		\$5,625.0000	\$1,687.50
Charles Deweese Construction, Inc		\$5,252.0000	\$1,575.60
Eutaw Construction Company, Inc.		\$5,743.7000	\$1,723.11
Dement Construction Company, LLC		\$6,500.0000	\$1,950.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LoJac Enterprises, Inc.		\$60,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$165,000.0000	\$165,000.00
Civil Constructors, LLC		\$120,500.0000	\$120,500.00
Charles Deweese Construction, Inc		\$199,500.0000	\$199,500.00
Eutaw Construction Company, Inc.		\$155,264.7000	\$155,264.70
Dement Construction Company, LLC		\$260,000.0000	\$260,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
LoJac Enterprises, Inc.		\$690.0000	\$2,070.00
Jones Bros. Contractors, LLC		\$690.0000	\$2,070.00
Civil Constructors, LLC		\$750.0000	\$2,250.00
Charles Deweese Construction, Inc		\$696.9000	\$2,090.70
Eutaw Construction Company, Inc.		\$780.0000	\$2,340.00
Dement Construction Company, LLC		\$725.0000	\$2,175.00
<b>730-02.13 SIGNAL HEAD ASSEMBLY (140 A1)</b>			
	<b>3.000 EACH</b>		
LoJac Enterprises, Inc.		\$866.0000	\$2,598.00
Jones Bros. Contractors, LLC		\$866.0000	\$2,598.00
Civil Constructors, LLC		\$940.0000	\$2,820.00
Charles Deweese Construction, Inc		\$874.6600	\$2,623.98
Eutaw Construction Company, Inc.		\$970.0000	\$2,910.00
Dement Construction Company, LLC		\$910.0000	\$2,730.00

**730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)**

**2.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$1,028.0000	\$2,056.00
Jones Bros. Contractors, LLC	\$1,028.0000	\$2,056.00
Civil Constructors, LLC	\$1,115.0000	\$2,230.00
Charles Deweese Construction, Inc	\$1,038.2800	\$2,076.56
Eutaw Construction Company, Inc.	\$1,157.2400	\$2,314.48
Dement Construction Company, LLC	\$1,080.0000	\$2,160.00

**730-03.20 INSTALL PULL BOX (TYPE A)**

**5.000 EACH**

LoJac Enterprises, Inc.	\$350.0000	\$1,750.00
Jones Bros. Contractors, LLC	\$350.0000	\$1,750.00
Civil Constructors, LLC	\$380.0000	\$1,900.00
Charles Deweese Construction, Inc	\$353.5000	\$1,767.50
Eutaw Construction Company, Inc.	\$390.0000	\$1,950.00
Dement Construction Company, LLC	\$370.0000	\$1,850.00

**730-03.21 INSTALL PULL BOX (TYPE B)**

**3.000 EACH**

LoJac Enterprises, Inc.	\$350.0000	\$1,050.00
Jones Bros. Contractors, LLC	\$350.0000	\$1,050.00
Civil Constructors, LLC	\$380.0000	\$1,140.00
Charles Deweese Construction, Inc	\$353.5000	\$1,060.50
Eutaw Construction Company, Inc.	\$390.0000	\$1,170.00
Dement Construction Company, LLC	\$370.0000	\$1,110.00

**730-05.01 ELECTRICAL SERVICE CONNECTION**

**1.000 EACH**

LoJac Enterprises, Inc.	\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
Civil Constructors, LLC	\$2,700.0000	\$2,700.00
Charles Deweese Construction, Inc	\$2,525.0000	\$2,525.00
Eutaw Construction Company, Inc.	\$2,814.3000	\$2,814.30
Dement Construction Company, LLC	\$2,700.0000	\$2,700.00

**730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)**

**200.000 L.F.**

LoJac Enterprises, Inc.	\$2.1000	\$420.00
Jones Bros. Contractors, LLC	\$2.1000	\$420.00
Civil Constructors, LLC	\$2.2500	\$450.00
Charles Deweese Construction, Inc	\$2.1200	\$424.00
Eutaw Construction Company, Inc.	\$2.4000	\$480.00
Dement Construction Company, LLC	\$2.2500	\$450.00

**730-08.03 SIGNAL CABLE - 7 CONDUCTOR**

**1,170.000 L.F.**

LoJac Enterprises, Inc.	\$1.5000	\$1,755.00
Jones Bros. Contractors, LLC	\$1.5000	\$1,755.00
Civil Constructors, LLC	\$1.6500	\$1,930.50
Charles Deweese Construction, Inc	\$1.5200	\$1,778.40
Eutaw Construction Company, Inc.	\$1.7000	\$1,989.00
Dement Construction Company, LLC	\$1.6000	\$1,872.00

		UNIT PRICE	EXTENSION
<b>730-09.01 SPAN WIRE ASSEMBLY</b>	<b>10,000 lbs</b>		
	<b>675.000 L.F.</b>		
LoJac Enterprises, Inc.		\$2.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,350.00
Civil Constructors, LLC		\$2.2000	\$1,485.00
Charles Deweese Construction, Inc		\$2.0200	\$1,363.50
Eutaw Construction Company, Inc.		\$2.3000	\$1,552.50
Dement Construction Company, LLC		\$2.1000	\$1,417.50
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>545.000 L.F.</b>		
LoJac Enterprises, Inc.		\$2.0000	\$1,090.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,090.00
Civil Constructors, LLC		\$2.2000	\$1,199.00
Charles Deweese Construction, Inc		\$2.0200	\$1,100.90
Eutaw Construction Company, Inc.		\$2.3000	\$1,253.50
Dement Construction Company, LLC		\$2.1000	\$1,144.50
<b>730-10.02 MESSENGER CABLE - 1/4" DIAMETER</b>			
	<b>200.000 L.F.</b>		
LoJac Enterprises, Inc.		\$2.0000	\$400.00
Jones Bros. Contractors, LLC		\$2.0000	\$400.00
Civil Constructors, LLC		\$2.2000	\$440.00
Charles Deweese Construction, Inc		\$2.0200	\$404.00
Eutaw Construction Company, Inc.		\$2.3000	\$460.00
Dement Construction Company, LLC		\$2.1000	\$420.00
<b>730-11.10 RISER ASSEMBLY (1",RGS)</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$325.0000	\$325.00
Jones Bros. Contractors, LLC		\$325.0000	\$325.00
Civil Constructors, LLC		\$350.0000	\$350.00
Charles Deweese Construction, Inc		\$328.2500	\$328.25
Eutaw Construction Company, Inc.		\$370.0000	\$370.00
Dement Construction Company, LLC		\$345.0000	\$345.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>840.000 L.F.</b>		
LoJac Enterprises, Inc.		\$5.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$5.0000	\$4,200.00
Civil Constructors, LLC		\$5.4000	\$4,536.00
Charles Deweese Construction, Inc		\$5.0500	\$4,242.00
Eutaw Construction Company, Inc.		\$5.6000	\$4,704.00
Dement Construction Company, LLC		\$5.2500	\$4,410.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>109.000 L.F.</b>		
LoJac Enterprises, Inc.		\$6.0000	\$654.00
Jones Bros. Contractors, LLC		\$6.0000	\$654.00
Civil Constructors, LLC		\$6.5000	\$708.50
Charles Deweese Construction, Inc		\$6.0600	\$660.54
Eutaw Construction Company, Inc.		\$6.8000	\$741.20
Dement Construction Company, LLC		\$6.3000	\$686.70

		UNIT PRICE	EXTENSION
<b>730-12.07 CONDUIT 1" DIAMETER (RGS)</b>			
	<b>200.000 L.F.</b>		
LoJac Enterprises, Inc.		\$15.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$15.0000	\$3,000.00
Civil Constructors, LLC		\$16.2500	\$3,250.00
Charles Deweese Construction, Inc		\$15.1500	\$3,030.00
Eutaw Construction Company, Inc.		\$17.0000	\$3,400.00
Dement Construction Company, LLC		\$15.7500	\$3,150.00
<b>730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)</b>			
	<b>11.000 EACH</b>		
LoJac Enterprises, Inc.		\$172.0000	\$1,892.00
Jones Bros. Contractors, LLC		\$172.0000	\$1,892.00
Civil Constructors, LLC		\$185.0000	\$2,035.00
Charles Deweese Construction, Inc		\$173.7200	\$1,910.92
Eutaw Construction Company, Inc.		\$190.0000	\$2,090.00
Dement Construction Company, LLC		\$180.0000	\$1,980.00
<b>730-13.02 VEHICLE DETECTOR (VIDEO)</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$4,152.0000	\$4,152.00
Jones Bros. Contractors, LLC		\$4,152.0000	\$4,152.00
Civil Constructors, LLC		\$4,490.0000	\$4,490.00
Charles Deweese Construction, Inc		\$4,193.5200	\$4,193.52
Eutaw Construction Company, Inc.		\$4,673.9900	\$4,673.99
Dement Construction Company, LLC		\$4,400.0000	\$4,400.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>5,505.000 L.F.</b>		
LoJac Enterprises, Inc.		\$1.0000	\$5,505.00
Jones Bros. Contractors, LLC		\$1.0000	\$5,505.00
Civil Constructors, LLC		\$1.1000	\$6,055.50
Charles Deweese Construction, Inc		\$1.0100	\$5,560.05
Eutaw Construction Company, Inc.		\$1.1000	\$6,055.50
Dement Construction Company, LLC		\$1.0500	\$5,780.25
<b>730-14.02 SAW SLOT</b>			
	<b>1,070.000 L.F.</b>		
LoJac Enterprises, Inc.		\$3.5000	\$3,745.00
Jones Bros. Contractors, LLC		\$3.5000	\$3,745.00
Civil Constructors, LLC		\$3.8000	\$4,066.00
Charles Deweese Construction, Inc		\$3.5400	\$3,787.80
Eutaw Construction Company, Inc.		\$3.9000	\$4,173.00
Dement Construction Company, LLC		\$3.7000	\$3,959.00
<b>730-14.03 LOOP WIRE</b>			
	<b>1,175.000 L.F.</b>		
LoJac Enterprises, Inc.		\$0.5000	\$587.50
Jones Bros. Contractors, LLC		\$0.5000	\$587.50
Civil Constructors, LLC		\$0.5500	\$646.25
Charles Deweese Construction, Inc		\$0.5100	\$599.25
Eutaw Construction Company, Inc.		\$0.5500	\$646.25
Dement Construction Company, LLC		\$0.5500	\$646.25

**730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)**

**1.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$10,140.0000	\$10,140.00
Jones Bros. Contractors, LLC	\$10,140.0000	\$10,140.00
Civil Constructors, LLC	\$10,965.0000	\$10,965.00
Charles Deweese Construction, Inc	\$10,241.4000	\$10,241.40
Eutaw Construction Company, Inc.	\$11,414.8100	\$11,414.81
Dement Construction Company, LLC	\$12,500.0000	\$12,500.00

**730-16.02 EIGHT PHASE ACTUATED CONTROLLER**

**1.000 EACH**

LoJac Enterprises, Inc.	\$3,046.0000	\$3,046.00
Jones Bros. Contractors, LLC	\$3,046.0000	\$3,046.00
Civil Constructors, LLC	\$3,295.0000	\$3,295.00
Charles Deweese Construction, Inc	\$3,076.4600	\$3,076.46
Eutaw Construction Company, Inc.	\$3,428.9400	\$3,428.94
Dement Construction Company, LLC	\$3,200.0000	\$3,200.00

**730-18.01 MASTER CONTROLLER**

**1.000 EACH**

LoJac Enterprises, Inc.	\$3,570.0000	\$3,570.00
Jones Bros. Contractors, LLC	\$3,570.0000	\$3,570.00
Civil Constructors, LLC	\$3,860.0000	\$3,860.00
Charles Deweese Construction, Inc	\$3,605.7000	\$3,605.70
Eutaw Construction Company, Inc.	\$4,018.8300	\$4,018.83
Dement Construction Company, LLC	\$4,000.0000	\$4,000.00

**730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)**

**4.000 EACH**

LoJac Enterprises, Inc.	\$12,630.0000	\$50,520.00
Jones Bros. Contractors, LLC	\$12,630.0000	\$50,520.00
Civil Constructors, LLC	\$13,655.0000	\$54,620.00
Charles Deweese Construction, Inc	\$12,756.3000	\$51,025.20
Eutaw Construction Company, Inc.	\$14,217.8500	\$56,871.40
Dement Construction Company, LLC	\$13,500.0000	\$54,000.00

**730-23.36 CANTILEVER SIGNAL SUPPORT (8FT LUMINAIRE ARM FOR CAMERA)**

**1.000 EACH**

LoJac Enterprises, Inc.	\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC	\$1,500.0000	\$1,500.00
Civil Constructors, LLC	\$1,620.0000	\$1,620.00
Charles Deweese Construction, Inc	\$1,515.0000	\$1,515.00
Eutaw Construction Company, Inc.	\$1,688.5800	\$1,688.58
Dement Construction Company, LLC	\$1,600.0000	\$1,600.00

**740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**

**789.800 S.Y.**

LoJac Enterprises, Inc.	\$2.5000	\$1,974.50
Jones Bros. Contractors, LLC	\$1.7500	\$1,382.15
Civil Constructors, LLC	\$1.9000	\$1,500.62
Charles Deweese Construction, Inc	\$1.7700	\$1,397.95
Eutaw Construction Company, Inc.	\$3.7000	\$2,922.26
Dement Construction Company, LLC	\$4.2500	\$3,356.65

**740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)**

**9,679.000 S.Y.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$1.7500	\$16,938.25
Jones Bros. Contractors, LLC	\$1.6000	\$15,486.40
Civil Constructors, LLC	\$1.7500	\$16,938.25
Charles Deweese Construction, Inc	\$1.6200	\$15,679.98
Eutaw Construction Company, Inc.	\$2.4000	\$23,229.60
Dement Construction Company, LLC	\$3.7500	\$36,296.25

**740-11.04 TEMPORARY SEDIMENT TUBE 20IN (DESCRIPTION)**

**330.000 L.F.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$3.0000	\$990.00
Jones Bros. Contractors, LLC	\$3.5000	\$1,155.00
Civil Constructors, LLC	\$3.8000	\$1,254.00
Charles Deweese Construction, Inc	\$3.5400	\$1,168.20
Eutaw Construction Company, Inc.	\$3.1000	\$1,023.00
Dement Construction Company, LLC	\$10.0000	\$3,300.00

**801-01.07 TEMPORARY SEEDING (WITH MULCH)**

**264.270 UNIT**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$20.0000	\$5,285.40
Jones Bros. Contractors, LLC	\$20.0000	\$5,285.40
Civil Constructors, LLC	\$30.0000	\$7,928.10
Charles Deweese Construction, Inc	\$20.2000	\$5,338.25
Eutaw Construction Company, Inc.	\$30.5000	\$8,060.24
Dement Construction Company, LLC	\$30.0000	\$7,928.10

**801-02 SEEDING (WITHOUT MULCH)**

**6.075 UNIT**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$40.0000	\$243.00
Jones Bros. Contractors, LLC	\$40.0000	\$243.00
Civil Constructors, LLC	\$25.0000	\$151.88
Charles Deweese Construction, Inc	\$40.4000	\$245.43
Eutaw Construction Company, Inc.	\$25.5000	\$154.91
Dement Construction Company, LLC	\$25.0000	\$151.88

**801-02.15 FERTILIZER**

**2.643 TON**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$500.0000	\$1,321.50
Jones Bros. Contractors, LLC	\$500.0000	\$1,321.50
Civil Constructors, LLC	\$1,350.0000	\$3,568.05
Charles Deweese Construction, Inc	\$505.0000	\$1,334.72
Eutaw Construction Company, Inc.	\$1,405.7200	\$3,715.32
Dement Construction Company, LLC	\$650.0000	\$1,717.95

**801-03 WATER (SEEDING & SODDING)**

**188.533 M.G.**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$20.0000	\$3,770.66
Jones Bros. Contractors, LLC	\$20.0000	\$3,770.66
Civil Constructors, LLC	\$21.6500	\$4,081.74
Charles Deweese Construction, Inc	\$20.2000	\$3,808.37
Eutaw Construction Company, Inc.	\$22.0000	\$4,147.73
Dement Construction Company, LLC	\$22.5000	\$4,241.99

		UNIT PRICE	EXTENSION
<b>803-01 SODDING (NEW SOD)</b>			
	<b>16,149.833 S.Y.</b>		
LoJac Enterprises, Inc.		\$3.0000	\$48,449.50
Jones Bros. Contractors, LLC		\$3.0000	\$48,449.50
Civil Constructors, LLC		\$2.7000	\$43,604.55
Charles Deweese Construction, Inc		\$3.0300	\$48,933.99
Eutaw Construction Company, Inc.		\$2.8000	\$45,219.53
Dement Construction Company, LLC		\$3.2500	\$52,486.96
<b>805-01.03 TURF REINFORCEMENT MAT (CLASS III)</b>			
	<b>4,833.300 S.Y.</b>		
LoJac Enterprises, Inc.		\$3.2500	\$15,708.23
Jones Bros. Contractors, LLC		\$3.2500	\$15,708.23
Civil Constructors, LLC		\$4.3000	\$20,783.19
Charles Deweese Construction, Inc		\$3.2800	\$15,853.22
Eutaw Construction Company, Inc.		\$4.4000	\$21,266.52
Dement Construction Company, LLC		\$4.2500	\$20,541.53
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>			
	<b>675.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$1.2500	\$843.75
Jones Bros. Contractors, LLC		\$1.2500	\$843.75
Civil Constructors, LLC		\$1.0000	\$675.00
Charles Deweese Construction, Inc		\$1.2600	\$850.50
Eutaw Construction Company, Inc.		\$1.0000	\$675.00
Dement Construction Company, LLC		\$1.0000	\$675.00
<b>806-02.03 PROJECT MOWING</b>			
	<b>2.000 CYCL</b>		
LoJac Enterprises, Inc.		\$2,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
Civil Constructors, LLC		\$2,165.0000	\$4,330.00
Charles Deweese Construction, Inc		\$2,020.0000	\$4,040.00
Eutaw Construction Company, Inc.		\$2,761.4000	\$5,522.80
Dement Construction Company, LLC		\$3,000.0000	\$6,000.00

**BOX BRIDGE CATEGORY**

UNIT PRICE EXTENSION

**203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)**

**2,847.000 C.Y.**

LoJac Enterprises, Inc.	\$12.0000	\$34,164.00
Jones Bros. Contractors, LLC	\$13.0000	\$37,011.00
Civil Constructors, LLC	\$14.5000	\$41,281.50
Charles Deweese Construction, Inc	\$11.1900	\$31,857.93
Eutaw Construction Company, Inc.	\$10.2500	\$29,181.75
Dement Construction Company, LLC	\$30.0000	\$85,410.00

**204-08 FOUNDATION FILL MATERIAL**

**99.000 C.Y.**

LoJac Enterprises, Inc.	\$55.0000	\$5,445.00
Jones Bros. Contractors, LLC	\$53.0000	\$5,247.00
Civil Constructors, LLC	\$59.5000	\$5,890.50
Charles Deweese Construction, Inc	\$71.5800	\$7,086.42
Eutaw Construction Company, Inc.	\$61.0000	\$6,039.00
Dement Construction Company, LLC	\$35.0000	\$3,465.00

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**

**265.000 TON**

LoJac Enterprises, Inc.	\$17.0000	\$4,505.00
Jones Bros. Contractors, LLC	\$21.5000	\$5,697.50
Civil Constructors, LLC	\$18.8500	\$4,995.25
Charles Deweese Construction, Inc	\$25.4300	\$6,738.95
Eutaw Construction Company, Inc.	\$21.5000	\$5,697.50
Dement Construction Company, LLC	\$22.0000	\$5,830.00

**303-01.01 GRANULAR BACKFILL (ROADWAY)**

**1,935.000 TON**

LoJac Enterprises, Inc.	\$26.0000	\$50,310.00
Jones Bros. Contractors, LLC	\$20.0000	\$38,700.00
Civil Constructors, LLC	\$32.0000	\$61,920.00
Charles Deweese Construction, Inc	\$25.3900	\$49,129.65
Eutaw Construction Company, Inc.	\$25.0000	\$48,375.00
Dement Construction Company, LLC	\$40.0000	\$77,400.00

**307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A**

**77.000 TON**

LoJac Enterprises, Inc.	\$62.0000	\$4,774.00
Jones Bros. Contractors, LLC	\$62.0000	\$4,774.00
Civil Constructors, LLC	\$68.3500	\$5,262.95
Charles Deweese Construction, Inc	\$68.2500	\$5,255.25
Eutaw Construction Company, Inc.	\$66.0000	\$5,082.00
Dement Construction Company, LLC	\$65.0000	\$5,005.00

		UNIT PRICE	EXTENSION
<b>307-02.02 ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S</b>	<b>2.000 TON</b>		
LoJac Enterprises, Inc.		\$485.0000	\$970.00
Jones Bros. Contractors, LLC		\$485.0000	\$970.00
Civil Constructors, LLC		\$535.0000	\$1,070.00
Charles Deweese Construction, Inc		\$498.7500	\$997.50
Eutaw Construction Company, Inc.		\$470.0000	\$940.00
Dement Construction Company, LLC		\$510.0000	\$1,020.00
<b>307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX</b>	<b>62.000 TON</b>		
LoJac Enterprises, Inc.		\$51.3500	\$3,183.70
Jones Bros. Contractors, LLC		\$51.3500	\$3,183.70
Civil Constructors, LLC		\$56.6000	\$3,509.20
Charles Deweese Construction, Inc		\$58.2800	\$3,613.36
Eutaw Construction Company, Inc.		\$48.0000	\$2,976.00
Dement Construction Company, LLC		\$54.0000	\$3,348.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>	<b>48.000 TON</b>		
LoJac Enterprises, Inc.		\$62.0000	\$2,976.00
Jones Bros. Contractors, LLC		\$62.0000	\$2,976.00
Civil Constructors, LLC		\$68.3500	\$3,280.80
Charles Deweese Construction, Inc		\$84.0000	\$4,032.00
Eutaw Construction Company, Inc.		\$71.0000	\$3,408.00
Dement Construction Company, LLC		\$65.0000	\$3,120.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>	<b>1.000 TON</b>		
LoJac Enterprises, Inc.		\$850.0000	\$850.00
Jones Bros. Contractors, LLC		\$850.0000	\$850.00
Civil Constructors, LLC		\$940.0000	\$940.00
Charles Deweese Construction, Inc		\$682.5000	\$682.50
Eutaw Construction Company, Inc.		\$840.0000	\$840.00
Dement Construction Company, LLC		\$900.0000	\$900.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>	<b>3.000 TON</b>		
LoJac Enterprises, Inc.		\$35.0000	\$105.00
Jones Bros. Contractors, LLC		\$35.0000	\$105.00
Civil Constructors, LLC		\$38.6000	\$115.80
Charles Deweese Construction, Inc		\$157.5000	\$472.50
Eutaw Construction Company, Inc.		\$56.0000	\$168.00
Dement Construction Company, LLC		\$37.0000	\$111.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>1.000 TON</b>		
LoJac Enterprises, Inc.		\$650.0000	\$650.00
Jones Bros. Contractors, LLC		\$650.0000	\$650.00
Civil Constructors, LLC		\$715.0000	\$715.00
Charles Deweese Construction, Inc		\$624.7500	\$624.75
Eutaw Construction Company, Inc.		\$840.0000	\$840.00
Dement Construction Company, LLC		\$700.0000	\$700.00



UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>795-01.04 6IN DIP SLIP JOINT WATER LINE</b>			
	<b>40.000 L.F.</b>		
LoJac Enterprises, Inc.		\$43.0000	\$1,720.00
Jones Bros. Contractors, LLC		\$40.2500	\$1,610.00
Civil Constructors, LLC		\$55.0000	\$2,200.00
Charles Deweese Construction, Inc		\$61.8600	\$2,474.40
Eutaw Construction Company, Inc.		\$63.0000	\$2,520.00
Dement Construction Company, LLC		\$42.2500	\$1,690.00
<b>795-01.09 12IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>70.000 L.F.</b>		
LoJac Enterprises, Inc.		\$60.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$76.5000	\$5,355.00
Civil Constructors, LLC		\$125.0000	\$8,750.00
Charles Deweese Construction, Inc		\$109.9900	\$7,699.30
Eutaw Construction Company, Inc.		\$100.0000	\$7,000.00
Dement Construction Company, LLC		\$80.5000	\$5,635.00
<b>795-01.10 12IN DIP SLIP JOINT WATER LINE</b>			
	<b>40.000 L.F.</b>		
LoJac Enterprises, Inc.		\$77.0000	\$3,080.00
Jones Bros. Contractors, LLC		\$83.5000	\$3,340.00
Civil Constructors, LLC		\$80.0000	\$3,200.00
Charles Deweese Construction, Inc		\$95.0300	\$3,801.20
Eutaw Construction Company, Inc.		\$92.0000	\$3,680.00
Dement Construction Company, LLC		\$88.0000	\$3,520.00
<b>795-01.15 18IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>200.000 L.F.</b>		
LoJac Enterprises, Inc.		\$130.0000	\$26,000.00
Jones Bros. Contractors, LLC		\$116.5000	\$23,300.00
Civil Constructors, LLC		\$150.0000	\$30,000.00
Charles Deweese Construction, Inc		\$153.5600	\$30,712.00
Eutaw Construction Company, Inc.		\$170.0000	\$34,000.00
Dement Construction Company, LLC		\$125.0000	\$25,000.00
<b>795-01.16 18IN DIP SLIP JOINT WATER LINE</b>			
	<b>1,880.000 L.F.</b>		
LoJac Enterprises, Inc.		\$112.0000	\$210,560.00
Jones Bros. Contractors, LLC		\$85.6500	\$161,022.00
Civil Constructors, LLC		\$108.0000	\$203,040.00
Charles Deweese Construction, Inc		\$134.2200	\$252,333.60
Eutaw Construction Company, Inc.		\$140.0000	\$263,200.00
Dement Construction Company, LLC		\$90.0000	\$169,200.00

		UNIT PRICE	EXTENSION
<b>795-01.17 20IN DIP RESTRAINED JOINT WATER LINE</b>	<b>400.000 L.F.</b>		
LoJac Enterprises, Inc.		\$160.0000	\$64,000.00
Jones Bros. Contractors, LLC		\$136.2500	\$54,500.00
Civil Constructors, LLC		\$158.0000	\$63,200.00
Charles Deweese Construction, Inc		\$195.8600	\$78,344.00
Eutaw Construction Company, Inc.		\$180.0000	\$72,000.00
Dement Construction Company, LLC		\$145.0000	\$58,000.00
<b>795-05.14 HDD __IN HDPE CASING PIPE-UNCON</b>	<b>800.000 L.F.</b>		
LoJac Enterprises, Inc.		\$27.0000	\$21,600.00
Jones Bros. Contractors, LLC		\$21.5000	\$17,200.00
Civil Constructors, LLC		\$25.0000	\$20,000.00
Charles Deweese Construction, Inc		\$51.7600	\$41,408.00
Eutaw Construction Company, Inc.		\$37.0000	\$29,600.00
Dement Construction Company, LLC		\$22.5000	\$18,000.00
<b>795-05.69 BORE/JACK 30IN STEEL CASING PIPE-UNCON.</b>	<b>60.000 L.F.</b>		
LoJac Enterprises, Inc.		\$390.0000	\$23,400.00
Jones Bros. Contractors, LLC		\$438.2500	\$26,295.00
Civil Constructors, LLC		\$785.0000	\$47,100.00
Charles Deweese Construction, Inc		\$667.6900	\$40,061.40
Eutaw Construction Company, Inc.		\$440.0000	\$26,400.00
Dement Construction Company, LLC		\$460.0000	\$27,600.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$1,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
Civil Constructors, LLC		\$3,975.0000	\$7,950.00
Charles Deweese Construction, Inc		\$1,746.2900	\$3,492.58
Eutaw Construction Company, Inc.		\$1,459.1500	\$2,918.30
Dement Construction Company, LLC		\$225.0000	\$450.00
<b>795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE</b>	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$8,500.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$8,355.0000	\$16,710.00
Civil Constructors, LLC		\$10,090.0000	\$20,180.00
Charles Deweese Construction, Inc		\$6,524.1400	\$13,048.28
Eutaw Construction Company, Inc.		\$9,101.8600	\$18,203.72
Dement Construction Company, LLC		\$8,750.0000	\$17,500.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$1,700.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$1,190.0000	\$2,380.00
Civil Constructors, LLC		\$1,330.0000	\$2,660.00
Charles Deweese Construction, Inc		\$1,200.4700	\$2,400.94
Eutaw Construction Company, Inc.		\$1,907.3700	\$3,814.74
Dement Construction Company, LLC		\$1,250.0000	\$2,500.00

		UNIT PRICE	EXTENSION
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$3,600.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$2,985.0000	\$2,985.00
Civil Constructors, LLC		\$2,690.0000	\$2,690.00
Charles Deweese Construction, Inc		\$2,546.5700	\$2,546.57
Eutaw Construction Company, Inc.		\$3,961.7600	\$3,961.76
Dement Construction Company, LLC		\$3,200.0000	\$3,200.00
<b>795-08.16 18IN GATE VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
LoJac Enterprises, Inc.		\$15,800.0000	\$63,200.00
Jones Bros. Contractors, LLC		\$13,520.0000	\$54,080.00
Civil Constructors, LLC		\$13,225.0000	\$52,900.00
Charles Deweese Construction, Inc		\$12,778.4200	\$51,113.68
Eutaw Construction Company, Inc.		\$17,077.4100	\$68,309.64
Dement Construction Company, LLC		\$14,200.0000	\$56,800.00
<b>795-08.18 20IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$17,000.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$16,115.0000	\$16,115.00
Civil Constructors, LLC		\$15,490.0000	\$15,490.00
Charles Deweese Construction, Inc		\$14,731.0600	\$14,731.06
Eutaw Construction Company, Inc.		\$19,680.7200	\$19,680.72
Dement Construction Company, LLC		\$17,000.0000	\$17,000.00
<b>795-09.01 3/4IN WATER SERVICE METER ASSEMBLY</b>			
	<b>4.000 EACH</b>		
LoJac Enterprises, Inc.		\$450.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$3,600.0000	\$14,400.00
Civil Constructors, LLC		\$1,250.0000	\$5,000.00
Charles Deweese Construction, Inc		\$1,387.7300	\$5,550.92
Eutaw Construction Company, Inc.		\$1,740.7700	\$6,963.08
Dement Construction Company, LLC		\$3,800.0000	\$15,200.00
<b>795-09.62 1IN PEXa SERVICE PIPE</b>			
	<b>800.000 L.F.</b>		
LoJac Enterprises, Inc.		\$3.2500	\$2,600.00
Jones Bros. Contractors, LLC		\$3.2000	\$2,560.00
Civil Constructors, LLC		\$18.0000	\$14,400.00
Charles Deweese Construction, Inc		\$26.9800	\$21,584.00
Eutaw Construction Company, Inc.		\$4.8000	\$3,840.00
Dement Construction Company, LLC		\$3.5000	\$2,800.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$6,100.0000	\$12,200.00
Jones Bros. Contractors, LLC		\$3,650.0000	\$7,300.00
Civil Constructors, LLC		\$4,000.0000	\$8,000.00
Charles Deweese Construction, Inc		\$4,068.7300	\$8,137.46
Eutaw Construction Company, Inc.		\$4,682.5800	\$9,365.16
Dement Construction Company, LLC		\$4,000.0000	\$8,000.00

		UNIT PRICE	EXTENSION
<b>795-13.01 DI FITTINGS</b>			
	<b>3,500.000 LB.</b>		
LoJac Enterprises, Inc.		\$10.0000	\$35,000.00
Jones Bros. Contractors, LLC		\$3.4500	\$12,075.00
Civil Constructors, LLC		\$8.6000	\$30,100.00
Charles Deweese Construction, Inc		\$7.9600	\$27,860.00
Eutaw Construction Company, Inc.		\$11.7500	\$41,125.00
Dement Construction Company, LLC		\$3.6500	\$12,775.00
<b>795-14.02 CLASS B CONCRETE</b>			
	<b>180.000 C.Y.</b>		
LoJac Enterprises, Inc.		\$250.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$178.5000	\$32,130.00
Civil Constructors, LLC		\$75.0000	\$13,500.00
Charles Deweese Construction, Inc		\$316.6000	\$56,988.00
Eutaw Construction Company, Inc.		\$280.0000	\$50,400.00
Dement Construction Company, LLC		\$190.0000	\$34,200.00
<b>795-14.05 CONCRETE ENCASEMENT</b>			
	<b>200.000 L.F.</b>		
LoJac Enterprises, Inc.		\$20.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$18.7500	\$3,750.00
Civil Constructors, LLC		\$60.0000	\$12,000.00
Charles Deweese Construction, Inc		\$47.5300	\$9,506.00
Eutaw Construction Company, Inc.		\$86.0000	\$17,200.00
Dement Construction Company, LLC		\$20.0000	\$4,000.00
<b>795-14.10 RESTORE GRAVEL</b>			
	<b>50.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$10.0000	\$500.00
Jones Bros. Contractors, LLC		\$54.5000	\$2,725.00
Civil Constructors, LLC		\$12.0000	\$600.00
Charles Deweese Construction, Inc		\$38.5300	\$1,926.50
Eutaw Construction Company, Inc.		\$10.2500	\$512.50
Dement Construction Company, LLC		\$57.5000	\$2,875.00
<b>795-15.05 20IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>75.000 L.F.</b>		
LoJac Enterprises, Inc.		\$120.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$145.1000	\$10,882.50
Civil Constructors, LLC		\$160.0000	\$12,000.00
Charles Deweese Construction, Inc		\$163.9200	\$12,294.00
Eutaw Construction Company, Inc.		\$150.0000	\$11,250.00
Dement Construction Company, LLC		\$152.5000	\$11,437.50
<b>795-15.10 30IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>130.000 L.F.</b>		
LoJac Enterprises, Inc.		\$200.0000	\$26,000.00
Jones Bros. Contractors, LLC		\$205.0000	\$26,650.00
Civil Constructors, LLC		\$218.0000	\$28,340.00
Charles Deweese Construction, Inc		\$222.2400	\$28,891.20
Eutaw Construction Company, Inc.		\$230.0000	\$29,900.00
Dement Construction Company, LLC		\$215.0000	\$27,950.00

		UNIT PRICE	EXTENSION
<b>797-03.08 6IN PVC FORCE MAIN</b>			
	<b>2,400.000 L.F.</b>		
LoJac Enterprises, Inc.		\$34.0000	\$81,600.00
Jones Bros. Contractors, LLC		\$20.7500	\$49,800.00
Civil Constructors, LLC		\$34.0000	\$81,600.00
Charles Deweese Construction, Inc		\$48.5200	\$116,448.00
Eutaw Construction Company, Inc.		\$48.0000	\$115,200.00
Dement Construction Company, LLC		\$22.0000	\$52,800.00
<b>797-06.75 BORE/JACK 12IN STEEL CASING PIPE-ROCK.</b>			
	<b>110.000 L.F.</b>		
LoJac Enterprises, Inc.		\$290.0000	\$31,900.00
Jones Bros. Contractors, LLC		\$343.2500	\$37,757.50
Civil Constructors, LLC		\$390.0000	\$42,900.00
Charles Deweese Construction, Inc		\$288.0000	\$31,680.00
Eutaw Construction Company, Inc.		\$330.0000	\$36,300.00
Dement Construction Company, LLC		\$360.0000	\$39,600.00
<b>797-06.89 OPEN CUT 12IN STEEL CASING PIPE</b>			
	<b>50.000 L.F.</b>		
LoJac Enterprises, Inc.		\$74.0000	\$3,700.00
Jones Bros. Contractors, LLC		\$77.7500	\$3,887.50
Civil Constructors, LLC		\$115.0000	\$5,750.00
Charles Deweese Construction, Inc		\$124.2500	\$6,212.50
Eutaw Construction Company, Inc.		\$110.0000	\$5,500.00
Dement Construction Company, LLC		\$82.5000	\$4,125.00
<b>797-07.07 48IN MANHOLE 14FT-16FT DEPTH</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$3,800.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$6,820.0000	\$6,820.00
Civil Constructors, LLC		\$6,900.0000	\$6,900.00
Charles Deweese Construction, Inc		\$6,565.1200	\$6,565.12
Eutaw Construction Company, Inc.		\$11,789.3700	\$11,789.37
Dement Construction Company, LLC		\$7,200.0000	\$7,200.00
<b>797-07.56 MANHOLE DROP CONNECTION ASSEMBLY</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$3,400.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$2,625.0000	\$2,625.00
Civil Constructors, LLC		\$4,500.0000	\$4,500.00
Charles Deweese Construction, Inc		\$2,099.3800	\$2,099.38
Eutaw Construction Company, Inc.		\$1,419.8400	\$1,419.84
Dement Construction Company, LLC		\$2,750.0000	\$2,750.00
<b>797-08.02 PVC FITTINGS</b>			
	<b>150.000 LB.</b>		
LoJac Enterprises, Inc.		\$10.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$8.0000	\$1,200.00
Civil Constructors, LLC		\$12.0000	\$1,800.00
Charles Deweese Construction, Inc		\$9.2900	\$1,393.50
Eutaw Construction Company, Inc.		\$20.5000	\$3,075.00
Dement Construction Company, LLC		\$8.5000	\$1,275.00

**797-09.22 4IN COMBO AIR RELEASE VALVE ASSEMBLY**

**1.000 EACH**

	UNIT PRICE	EXTENSION
LoJac Enterprises, Inc.	\$8,500.0000	\$8,500.00
Jones Bros. Contractors, LLC	\$4,875.0000	\$4,875.00
Civil Constructors, LLC	\$10,000.0000	\$10,000.00
Charles Deweese Construction, Inc	\$7,011.2200	\$7,011.22
Eutaw Construction Company, Inc.	\$8,764.1400	\$8,764.14
Dement Construction Company, LLC	\$5,200.0000	\$5,200.00

**797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE**

**1.000 EACH**

LoJac Enterprises, Inc.	\$330.0000	\$330.00
Jones Bros. Contractors, LLC	\$1,425.0000	\$1,425.00
Civil Constructors, LLC	\$5,750.0000	\$5,750.00
Charles Deweese Construction, Inc	\$891.4400	\$891.44
Eutaw Construction Company, Inc.	\$1,588.8300	\$1,588.83
Dement Construction Company, LLC	\$1,500.0000	\$1,500.00

**797-10.17 CONNECT TO 6IN FORCE MAIN**

**1.000 EACH**

LoJac Enterprises, Inc.	\$900.0000	\$900.00
Jones Bros. Contractors, LLC	\$250.0000	\$250.00
Civil Constructors, LLC	\$5,000.0000	\$5,000.00
Charles Deweese Construction, Inc	\$585.2900	\$585.29
Eutaw Construction Company, Inc.	\$1,588.8300	\$1,588.83
Dement Construction Company, LLC	\$265.0000	\$265.00

**797-11.30 RETIREIN PLACE EXISTING SEWER <8IN**

**2,100.000 L.F.**

LoJac Enterprises, Inc.	\$1.9000	\$3,990.00
Jones Bros. Contractors, LLC	\$0.1000	\$210.00
Civil Constructors, LLC	\$4.0000	\$8,400.00
Charles Deweese Construction, Inc	\$5.6400	\$11,844.00
Eutaw Construction Company, Inc.	\$1.9000	\$3,990.00
Dement Construction Company, LLC	\$10.0000	\$21,000.00

**797-11.40 RESTORE ASPHALT**

**170.000 S.Y.**

LoJac Enterprises, Inc.	\$15.0000	\$2,550.00
Jones Bros. Contractors, LLC	\$42.2500	\$7,182.50
Civil Constructors, LLC	\$59.5800	\$10,128.60
Charles Deweese Construction, Inc	\$58.0000	\$9,860.00
Eutaw Construction Company, Inc.	\$35.5000	\$6,035.00
Dement Construction Company, LLC	\$45.0000	\$7,650.00

**797-30.24 OPEN CUT 12IN PVC CASING PIPE**

**100.000 L.F.**

LoJac Enterprises, Inc.	\$125.0000	\$12,500.00
Jones Bros. Contractors, LLC	\$58.5000	\$5,850.00
Civil Constructors, LLC	\$71.4800	\$7,148.00
Charles Deweese Construction, Inc	\$146.1000	\$14,610.00
Eutaw Construction Company, Inc.	\$84.0000	\$8,400.00
Dement Construction Company, LLC	\$65.0000	\$6,500.00

**SUB-TOTAL ROADWAY**

LoJac Enterprises, Inc.	\$1,949,486.21
Jones Bros. Contractors, LLC	\$2,320,824.63
Civil Constructors, LLC	\$2,294,131.68
Charles Deweese Construction, Inc	\$2,289,396.58
Eutaw Construction Company, Inc.	\$2,341,677.65
Dement Construction Company, LLC	\$3,948,198.49

**SUB-TOTAL BOX BRIDGE**

LoJac Enterprises, Inc.	\$270,442.90
Jones Bros. Contractors, LLC	\$325,708.20
Civil Constructors, LLC	\$305,680.60
Charles Deweese Construction, Inc	\$296,531.25
Eutaw Construction Company, Inc.	\$283,831.85
Dement Construction Company, LLC	\$376,003.00

**SUB-TOTAL UTILITY**

LoJac Enterprises, Inc.	\$751,530.00
Jones Bros. Contractors, LLC	\$619,647.00
Civil Constructors, LLC	\$793,176.60
Charles Deweese Construction, Inc	\$926,105.54
Eutaw Construction Company, Inc.	\$929,495.63
Dement Construction Company, LLC	\$675,197.50

**TOTAL CONTRACT**

LoJac Enterprises, Inc.	\$2,971,459.11
Jones Bros. Contractors, LLC	\$3,266,179.83
Civil Constructors, LLC	\$3,392,988.88
Charles Deweese Construction, Inc	\$3,512,033.37
Eutaw Construction Company, Inc.	\$3,555,005.13
Dement Construction Company, LLC	\$4,999,398.99

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF AUGUST 19, 2016**

WILSON COUNTY (Contract No. CNQ258 Call 038)

R-PHSIP-10(62),95002-3229-94

THE CONSTRUCTION OF TURN LANES ON U.S. 231 (S.R. 10) AT THE ENTRANCE TO PARKLAND FLEA MARKET (L.M. 6.07 TO L.M. 6.25), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.099 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Civil Constructors, LLC	\$195,161.70
Sessions Paving Company	\$211,185.00
Hoover, Inc.	\$214,858.20
Jarrett Builders, Inc.	\$262,275.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Civil Constructors, LLC	\$11,785.0000	\$11,785.00
	Sessions Paving Company	\$10,000.0000	\$10,000.00
	Hoover, Inc.	\$18,000.0000	\$18,000.00
	Jarrett Builders, Inc.	\$8,800.0000	\$8,800.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Civil Constructors, LLC	\$500.0000	\$500.00
	Sessions Paving Company	\$14,000.0000	\$14,000.00
	Hoover, Inc.	\$7,500.0000	\$7,500.00
	Jarrett Builders, Inc.	\$1,800.0000	\$1,800.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>280.000 C.Y.</b>	
	Civil Constructors, LLC	\$46.0000	\$12,880.00
	Sessions Paving Company	\$35.0000	\$9,800.00
	Hoover, Inc.	\$80.0000	\$22,400.00
	Jarrett Builders, Inc.	\$65.0000	\$18,200.00
<b>203-06</b>	<b>WATER</b>		
		<b>8.000 M.G.</b>	
	Civil Constructors, LLC	\$10.0000	\$80.00
	Sessions Paving Company	\$20.0000	\$160.00
	Hoover, Inc.	\$1.0000	\$8.00
	Jarrett Builders, Inc.	\$118.0000	\$944.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>24.000 C.Y.</b>	
	Civil Constructors, LLC	\$27.0000	\$648.00
	Sessions Paving Company	\$20.0000	\$480.00
	Hoover, Inc.	\$1.0000	\$24.00
	Jarrett Builders, Inc.	\$65.0000	\$1,560.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
		<b>984.000 TON</b>	
	Civil Constructors, LLC	\$23.0000	\$22,632.00
	Sessions Paving Company	\$28.0000	\$27,552.00
	Hoover, Inc.	\$25.0000	\$24,600.00
	Jarrett Builders, Inc.	\$26.5000	\$26,076.00
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>		
		<b>168.000 TON</b>	
	Civil Constructors, LLC	\$105.0000	\$17,640.00
	Sessions Paving Company	\$128.0000	\$21,504.00
	Hoover, Inc.	\$80.0000	\$13,440.00
	Jarrett Builders, Inc.	\$84.2500	\$14,154.00

		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>	<b>249.000 TON</b>		
Civil Constructors, LLC		\$107.0000	\$26,643.00
Sessions Paving Company		\$131.0000	\$32,619.00
Hoover, Inc.		\$80.0000	\$19,920.00
Jarrett Builders, Inc.		\$84.2500	\$20,978.25
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>	<b>2.000 TON</b>		
Civil Constructors, LLC		\$1,000.0000	\$2,000.00
Sessions Paving Company		\$850.0000	\$1,700.00
Hoover, Inc.		\$700.0000	\$1,400.00
Jarrett Builders, Inc.		\$740.0000	\$1,480.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>	<b>5.000 TON</b>		
Civil Constructors, LLC		\$88.0000	\$440.00
Sessions Paving Company		\$36.0000	\$180.00
Hoover, Inc.		\$100.0000	\$500.00
Jarrett Builders, Inc.		\$106.0000	\$530.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>2.000 TON</b>		
Civil Constructors, LLC		\$1,800.0000	\$3,600.00
Sessions Paving Company		\$850.0000	\$1,700.00
Hoover, Inc.		\$700.0000	\$1,400.00
Jarrett Builders, Inc.		\$740.0000	\$1,480.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>	<b>28.000 TON</b>		
Civil Constructors, LLC		\$120.0000	\$3,360.00
Sessions Paving Company		\$152.0000	\$4,256.00
Hoover, Inc.		\$105.0000	\$2,940.00
Jarrett Builders, Inc.		\$111.0000	\$3,108.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>	<b>149.000 TON</b>		
Civil Constructors, LLC		\$130.0000	\$19,370.00
Sessions Paving Company		\$152.0000	\$22,648.00
Hoover, Inc.		\$120.0000	\$17,880.00
Jarrett Builders, Inc.		\$127.0000	\$18,923.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>	<b>0.200 L.M.</b>		
Civil Constructors, LLC		\$27,500.0000	\$5,500.00
Sessions Paving Company		\$1,000.0000	\$200.00
Hoover, Inc.		\$60,000.0000	\$12,000.00
Jarrett Builders, Inc.		\$32,400.0000	\$6,480.00

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>	<b>1,504.000 S.Y.</b>		
Civil Constructors, LLC		\$6.2000	\$9,324.80
Sessions Paving Company		\$7.0000	\$10,528.00
Hoover, Inc.		\$4.0000	\$6,016.00
Jarrett Builders, Inc.		\$4.7500	\$7,144.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>	<b>76.000 L.F.</b>		
Civil Constructors, LLC		\$100.0000	\$7,600.00
Sessions Paving Company		\$53.0000	\$4,028.00
Hoover, Inc.		\$85.0000	\$6,460.00
Jarrett Builders, Inc.		\$150.0000	\$11,400.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>	<b>14.000 L.F.</b>		
Civil Constructors, LLC		\$95.0000	\$1,330.00
Sessions Paving Company		\$20.0000	\$280.00
Hoover, Inc.		\$85.0000	\$1,190.00
Jarrett Builders, Inc.		\$164.0000	\$2,296.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>50.000 TON</b>		
Civil Constructors, LLC		\$60.0000	\$3,000.00
Sessions Paving Company		\$50.0000	\$2,500.00
Hoover, Inc.		\$50.0000	\$2,500.00
Jarrett Builders, Inc.		\$118.0000	\$5,900.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Civil Constructors, LLC		\$14,890.0000	\$14,890.00
Sessions Paving Company		\$16,000.0000	\$16,000.00
Hoover, Inc.		\$20,000.0000	\$20,000.00
Jarrett Builders, Inc.		\$31,000.0000	\$31,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>50.000 EACH</b>		
Civil Constructors, LLC		\$38.0000	\$1,900.00
Sessions Paving Company		\$46.0000	\$2,300.00
Hoover, Inc.		\$38.0000	\$1,900.00
Jarrett Builders, Inc.		\$45.0000	\$2,250.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>144.000 S.F.</b>		
Civil Constructors, LLC		\$9.3000	\$1,339.20
Sessions Paving Company		\$10.0000	\$1,440.00
Hoover, Inc.		\$9.3000	\$1,339.20
Jarrett Builders, Inc.		\$11.0000	\$1,584.00

		UNIT PRICE	EXTENSION
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>28.000 EACH</b>		
Civil Constructors, LLC		\$50.0000	\$1,400.00
Sessions Paving Company		\$50.0000	\$1,400.00
Hoover, Inc.		\$50.0000	\$1,400.00
Jarrett Builders, Inc.		\$118.0000	\$3,304.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>7.000 EACH</b>		
Civil Constructors, LLC		\$50.0000	\$350.00
Sessions Paving Company		\$50.0000	\$350.00
Hoover, Inc.		\$50.0000	\$350.00
Jarrett Builders, Inc.		\$118.0000	\$826.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>19.000 S.Y.</b>		
Civil Constructors, LLC		\$30.0000	\$570.00
Sessions Paving Company		\$30.0000	\$570.00
Hoover, Inc.		\$30.0000	\$570.00
Jarrett Builders, Inc.		\$59.0000	\$1,121.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>11.000 L.F.</b>		
Civil Constructors, LLC		\$20.0000	\$220.00
Sessions Paving Company		\$20.0000	\$220.00
Hoover, Inc.		\$20.0000	\$220.00
Jarrett Builders, Inc.		\$24.0000	\$264.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Civil Constructors, LLC		\$200.0000	\$400.00
Sessions Paving Company		\$200.0000	\$400.00
Hoover, Inc.		\$200.0000	\$400.00
Jarrett Builders, Inc.		\$353.0000	\$706.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>4.000 EACH</b>		
Civil Constructors, LLC		\$200.0000	\$800.00
Sessions Paving Company		\$200.0000	\$800.00
Hoover, Inc.		\$200.0000	\$800.00
Jarrett Builders, Inc.		\$353.0000	\$1,412.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.500 L.M.</b>		
Civil Constructors, LLC		\$2,000.0000	\$1,000.00
Sessions Paving Company		\$2,000.0000	\$1,000.00
Hoover, Inc.		\$2,000.0000	\$1,000.00
Jarrett Builders, Inc.		\$4,150.0000	\$2,075.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.300 L.M.</b>		
Civil Constructors, LLC		\$7,500.0000	\$2,250.00
Sessions Paving Company		\$7,500.0000	\$2,250.00
Hoover, Inc.		\$7,500.0000	\$2,250.00
Jarrett Builders, Inc.		\$23,500.0000	\$7,050.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>160.000 L.F.</b>		
Civil Constructors, LLC		\$3.0000	\$480.00
Sessions Paving Company		\$3.0000	\$480.00
Hoover, Inc.		\$3.0000	\$480.00
Jarrett Builders, Inc.		\$9.5000	\$1,520.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>0.200 L.M.</b>		
Civil Constructors, LLC		\$5,000.0000	\$1,000.00
Sessions Paving Company		\$5,000.0000	\$1,000.00
Hoover, Inc.		\$5,000.0000	\$1,000.00
Jarrett Builders, Inc.		\$21,200.0000	\$4,240.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Civil Constructors, LLC		\$14,930.0000	\$14,930.00
Sessions Paving Company		\$6,000.0000	\$6,000.00
Hoover, Inc.		\$20,000.0000	\$20,000.00
Jarrett Builders, Inc.		\$47,000.0000	\$47,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>86.000 S.Y.</b>		
Civil Constructors, LLC		\$2.7500	\$236.50
Sessions Paving Company		\$10.0000	\$860.00
Hoover, Inc.		\$3.0000	\$258.00
Jarrett Builders, Inc.		\$4.0000	\$344.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN (USED AT TOE OF SLOPES)</b>			
	<b>972.000 L.F.</b>		
Civil Constructors, LLC		\$2.1000	\$2,041.20
Sessions Paving Company		\$10.0000	\$9,720.00
Hoover, Inc.		\$2.7500	\$2,673.00
Jarrett Builders, Inc.		\$4.0000	\$3,888.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>2.000 UNIT</b>		
Civil Constructors, LLC		\$25.0000	\$50.00
Sessions Paving Company		\$50.0000	\$100.00
Hoover, Inc.		\$50.0000	\$100.00
Jarrett Builders, Inc.		\$59.0000	\$118.00

		UNIT PRICE	EXTENSION
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>4.000 M.G.</b>		
	Civil Constructors, LLC	\$50.0000	\$200.00
	Sessions Paving Company	\$1.0000	\$4.00
	Hoover, Inc.	\$100.0000	\$400.00
	Jarrett Builders, Inc.	\$118.0000	\$472.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>308.000 S.Y.</b>		
	Civil Constructors, LLC	\$9.0000	\$2,772.00
	Sessions Paving Company	\$7.0000	\$2,156.00
	Hoover, Inc.	\$5.0000	\$1,540.00
	Jarrett Builders, Inc.	\$6.0000	\$1,848.00

**SUB-TOTAL ROADWAY**

Civil Constructors, LLC	\$195,161.70
Sessions Paving Company	\$211,185.00
Hoover, Inc.	\$214,858.20
Jarrett Builders, Inc.	\$262,275.25

**TOTAL CONTRACT**

Civil Constructors, LLC	\$195,161.70
Sessions Paving Company	\$211,185.00
Hoover, Inc.	\$214,858.20
Jarrett Builders, Inc.	\$262,275.25