

## Average Unit Price Report

1

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
105M01	CONSTRUCTION STAKES, LINES AND GRAD	LS	3	\$50,757.50	\$101,515.00	2.00
			4	\$200,402.64	\$400,805.27	2.00
			STATE	\$125,580.07	\$502,320.27	4.00
109M10.01	TRAINEE	HOURL	4	\$0.80	\$2,400.00	3000.00
			STATE	\$0.80	\$2,400.00	3000.00
201M01	CLEARING AND GRUBBING	LS	2	\$16,000.00	\$16,000.00	1.00
			3	\$116,750.00	\$233,500.00	2.00
			4	\$52,011.83	\$104,023.66	2.00
			STATE	\$70,704.73	\$353,523.66	5.00
202M01	REMOVAL OF STRUCTURES AND OBSTRUCTI	LS	4	\$97,135.29	\$97,135.29	1.00
			STATE	\$97,135.29	\$97,135.29	1.00
202M02.01	REMOVAL OF PIPE	m	4	\$13.88	\$26,316.48	1896.00
			STATE	\$13.88	\$26,316.48	1896.00
202M02.02	REMOVAL OF PIPE	m	4	\$13.88	\$20,486.88	1476.00
			STATE	\$13.88	\$20,486.88	1476.00
202M02.03	REMOVAL OF PIPE	m	4	\$31.15	\$20,621.30	662.00
			STATE	\$31.15	\$20,621.30	662.00
202M02.04	REMOVAL OF PIPE	m	4	\$34.00	\$4,012.00	118.00
			STATE	\$34.00	\$4,012.00	118.00
202M02.05	REMOVAL OF PIPE	m	4	\$51.96	\$19,017.36	366.00
			STATE	\$51.96	\$19,017.36	366.00
202M02.06	REMOVAL OF PIPE	m	4	\$34.00	\$3,740.00	110.00
			STATE	\$34.00	\$3,740.00	110.00
202M02.07	REMOVAL OF PIPE	m	4	\$51.96	\$7,482.24	144.00
			STATE	\$51.96	\$7,482.24	144.00
202M02.08	REMOVAL OF PIPE	m	4	\$69.33	\$35,982.27	519.00
			STATE	\$69.33	\$35,982.27	519.00
202M02.09	REMOVAL OF PIPE	m	4	\$87.11	\$32,492.03	373.00
			STATE	\$87.11	\$32,492.03	373.00
202M02.10	REMOVAL OF PIPE	m	4	\$102.94	\$30,367.30	295.00
			STATE	\$102.94	\$30,367.30	295.00
202M03	REMOVAL OF RIGID PVMT, SIDEWALK, ET	m2	4	\$3.79	\$327,058.05	86295.00
			STATE	\$3.79	\$327,058.05	86295.00
202M03.01	REMOVAL OF ASPHALT PAVEMENT	m2	1	\$1.50	\$583.50	389.00
			STATE	\$1.50	\$583.50	389.00
202M03.02	REMOVAL OF RIGID PAVEMENT	m3	1	\$2.60	\$5,701.80	2193.00
			STATE	\$2.60	\$5,701.80	2193.00
202M04.01	REMOVAL STRUCTURES	LS	4	\$24,747.93	\$24,747.93	1.00
			STATE	\$24,747.93	\$24,747.93	1.00
202M04.02	REMOVAL STRUCTURES	LS	4	\$230,338.20	\$460,676.40	2.00
			STATE	\$230,338.20	\$460,676.40	2.00
202M04.03	REMOVAL STRUCTURES	LS	4	\$351,821.51	\$351,821.51	1.00
			STATE	\$351,821.51	\$351,821.51	1.00
202M04.04	REMOVAL STRUCTURES	LS	4	\$206,031.91	\$206,031.91	1.00
			STATE	\$206,031.91	\$206,031.91	1.00
202M04.05	REMOVAL STRUCTURES	LS	4	\$88,392.94	\$88,392.94	1.00
			STATE	\$88,392.94	\$88,392.94	1.00
202M04.06	REMOVAL STRUCTURES	LS	4	\$138,741.88	\$138,741.88	1.00
			STATE	\$138,741.88	\$138,741.88	1.00

## Average Unit Price Report

2

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
202M04.07	REMOVAL STRUCTURES	LS	4	\$128,651.51	\$128,651.51	1.00
			STATE	\$128,651.51	\$128,651.51	1.00
202M04.08	REMOVAL STRUCTURES	LS	4	\$161,749.01	\$161,749.01	1.00
			STATE	\$161,749.01	\$161,749.01	1.00
202M04.09	REMOVAL STRUCTURES	LS	4	\$19,308.09	\$19,308.09	1.00
			STATE	\$19,308.09	\$19,308.09	1.00
202M04.10	REMOVAL STRUCTURES	LS	4	\$114,294.23	\$114,294.23	1.00
			STATE	\$114,294.23	\$114,294.23	1.00
202M04.11	REMOVAL STRUCTURES	LS	4	\$59,175.44	\$59,175.44	1.00
			STATE	\$59,175.44	\$59,175.44	1.00
202M04.12	REMOVAL STRUCTURES	LS	4	\$54,967.30	\$54,967.30	1.00
			STATE	\$54,967.30	\$54,967.30	1.00
202M04.13	REMOVAL STRUCTURES	LS	4	\$52,736.37	\$52,736.37	1.00
			STATE	\$52,736.37	\$52,736.37	1.00
202M04.14	REMOVAL STRUCTURES	LS	4	\$136,184.42	\$136,184.42	1.00
			STATE	\$136,184.42	\$136,184.42	1.00
202M04.15	REMOVAL STRUCTURES	LS	4	\$136,468.61	\$136,468.61	1.00
			STATE	\$136,468.61	\$136,468.61	1.00
202M04.16	REMOVAL OF STRUCTURES (DESCRIP) (ST	LS	4	\$91,963.53	\$91,963.53	1.00
			STATE	\$91,963.53	\$91,963.53	1.00
202M04.17	REMOVAL OF STRUCTURES (DESCRIPT) (S	LS	4	\$31,198.56	\$31,198.56	1.00
			STATE	\$31,198.56	\$31,198.56	1.00
202M04.18	REMOVAL OF STRUCTURES (DESCRIPT) (S	LS	4	\$21,513.36	\$21,513.36	1.00
			STATE	\$21,513.36	\$21,513.36	1.00
202M06.01	REMOVAL OF BUILDINGS	LS	4	\$16,259.60	\$16,259.60	1.00
			STATE	\$16,259.60	\$16,259.60	1.00
202M06.02	REMOVAL OF BUILDINGS	LS	4	\$5,807.00	\$5,807.00	1.00
			STATE	\$5,807.00	\$5,807.00	1.00
202M06.03	REMOVAL OF BUILDINGS	LS	4	\$5,807.00	\$5,807.00	1.00
			STATE	\$5,807.00	\$5,807.00	1.00
202M06.04	REMOVAL OF BUILDINGS	LS	4	\$2,322.80	\$2,322.80	1.00
			STATE	\$2,322.80	\$2,322.80	1.00
202M06.05	REMOVAL OF BUILDINGS	LS	4	\$2,322.80	\$2,322.80	1.00
			STATE	\$2,322.80	\$2,322.80	1.00
202M06.06	REMOVAL OF BUILDINGS	LS	4	\$5,807.00	\$5,807.00	1.00
			STATE	\$5,807.00	\$5,807.00	1.00
202M06.07	REMOVAL OF BUILDINGS	LS	4	\$8,129.80	\$8,129.80	1.00
			STATE	\$8,129.80	\$8,129.80	1.00
202M06.08	REMOVAL OF BUILDINGS	LS	4	\$2,322.80	\$2,322.80	1.00
			STATE	\$2,322.80	\$2,322.80	1.00
202M06.09	REMOVAL OF BUILDINGS	LS	4	\$5,807.00	\$5,807.00	1.00
			STATE	\$5,807.00	\$5,807.00	1.00
202M06.10	REMOVAL OF BUILDINGS	LS	4	\$9,291.20	\$9,291.20	1.00
			STATE	\$9,291.20	\$9,291.20	1.00
202M06.11	REMOVAL OF BUILDINGS	LS	4	\$5,807.00	\$5,807.00	1.00
			STATE	\$5,807.00	\$5,807.00	1.00
202M06.12	REMOVAL OF BUILDINGS	LS	4	\$6,968.40	\$6,968.40	1.00
			STATE	\$6,968.40	\$6,968.40	1.00
202M08.20	REMOVAL OF CURB AND GUTTER	m	4	\$8.66	\$30,335.98	3503.00

## Average Unit Price Report

3

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
203M01	ROAD & DRAINAGE EXCAVATION (UNCLIFI	m3	STATE	\$8.66	\$30,335.98	3503.00
			1	\$3.90	\$967.20	248.00
			2	\$13.00	\$139,620.00	10740.00
			3	\$13.61	\$563,642.60	41428.00
			4	\$5.92	\$2,745,867.19	463540.00
203M02.01	BORROW EXCAVATION (GRADED SOLID ROC	TONN	STATE	\$6.69	\$3,450,096.99	515956.00
			3	\$18.75	\$36,011.64	1921.00
			4	\$25.00	\$302,725.00	12109.00
			STATE	\$24.14	\$338,736.64	14030.00
			203M03	BORROW EXCAVATION (UNCLASSIFIED)	m3	1
4	\$5.20	\$5,980.00				1150.00
STATE	\$4.79	\$70,105.00				14650.00
203M04	PLACING AND SPREADING TOPSOIL	m3	3	\$10.40	\$5,200.00	500.00
			STATE	\$10.40	\$5,200.00	500.00
203M06	WATER	m3	1	\$0.60	\$953.40	1589.00
			2	\$5.00	\$1,830.00	366.00
			3	\$5.59	\$6,199.00	1109.00
			4	\$2.92	\$29,621.00	10138.00
			STATE	\$2.92	\$38,603.40	13202.00
203M07	FURNISHING & SPREADING TOPSOIL	m3	1	\$3.90	\$5,775.90	1481.00
			3	\$23.45	\$11,725.00	500.00
			STATE	\$8.83	\$17,500.90	1981.00
204M02.01	DRY EXCAVATION (BRIDGES)	m3	4	\$15.91	\$66,190.20	4159.00
204M02.10	DRILLED CAISSON - EARTH	m	STATE	\$15.91	\$66,190.20	4159.00
			4	\$62.30	\$135,502.50	2175.00
204M07	BEDDING MATERIAL (PIPE) CLASS B	m3	STATE	\$62.30	\$135,502.50	2175.00
			2	\$18.00	\$5,112.00	284.00
			3	\$32.21	\$22,096.00	686.00
			4	\$16.03	\$96,532.66	6022.00
			STATE	\$17.70	\$123,740.66	6992.00
204M08	FOUNDATION FILL MATERIAL	m3	4	\$36.46	\$4,521.04	124.00
204M08.01	BACKFILL MATERIAL (FLOWABLE FILL)	m3	STATE	\$36.46	\$4,521.04	124.00
			4	\$138.12	\$2,348.04	17.00
			STATE	\$138.12	\$2,348.04	17.00
204M15	CORE DRILLING FOR PILES(SOIL)	m	4	\$133.56	\$7,479.36	56.00
			STATE	\$133.56	\$7,479.36	56.00
207M20.01	ROADWAY SUBGRADE TIMBER MAT(TEMP)	m	4	\$110.00	\$17,600.00	160.00
			STATE	\$110.00	\$17,600.00	160.00
209M02.05	300mm TEMPORARY SLOPE DRAIN	m	2	\$40.00	\$5,120.00	128.00
			STATE	\$40.00	\$5,120.00	128.00
209M02.06	375mm TEMPORARY SLOPE DRAIN	m	3	\$60.30	\$13,507.20	224.00
			4	\$65.82	\$6,582.00	100.00
			STATE	\$62.00	\$20,089.20	324.00
209M03	CHECK DAMS	m2	2	\$15.00	\$12,600.00	840.00
			3	\$18.90	\$5,802.30	307.00
			4	\$38.33	\$2,299.80	60.00
209M05	SEDIMENT REMOVAL	m3	STATE	\$17.15	\$20,702.10	1207.00
			2	\$5.00	\$1,435.00	287.00
			3	\$1.78	\$431.90	242.00

## Average Unit Price Report

4

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
209M06	BALED HAY OR STRAW EROSION CHECKS	BALE	4	\$13.30	\$35,891.30	2699.00
			STATE	\$11.70	\$37,758.20	3228.00
			2	\$8.00	\$640.00	80.00
			3	\$5.73	\$14,892.50	2600.00
			4	\$3.17	\$31,598.56	9968.00
209M08.01	TEMPORARY FILTER BARRIER	m	STATE	\$3.73	\$47,131.06	12648.00
			2	\$4.00	\$5,028.00	1257.00
			3	\$4.55	\$6,825.00	1500.00
209M08.02	TEMPORARY SILT FENCE (WITH BACKING)	m	STATE	\$4.30	\$11,853.00	2757.00
			3	\$8.00	\$3,000.00	375.00
			4	\$8.37	\$159,853.40	19092.00
209M09.01	SANDBAGS	BAG	STATE	\$8.37	\$162,853.40	19467.00
			2	\$5.00	\$1,050.00	210.00
			4	\$6.12	\$3,060.00	500.00
209M09.02	TEMP.SEDIMNT FILTER BAG (4.42X0.61X	BAG	STATE	\$5.79	\$4,110.00	710.00
			3	\$375.00	\$375.00	1.00
			4	\$300.00	\$1,500.00	5.00
209M10.20	TEMPORARY SEDIMENT TRAP	m3	STATE	\$312.50	\$1,875.00	6.00
			3	\$0.20	\$128.00	640.00
			STATE	\$0.20	\$128.00	640.00
303M01	MINERAL AGGREGATE, TY A BASE, GRADI	TONN	1	\$8.88	\$389,885.28	43906.00
			2	\$12.00	\$134,412.00	11201.00
			3	\$11.44	\$508,511.00	44451.00
			4	\$13.49	\$1,936,284.30	143535.00
			STATE	\$12.21	\$2,969,092.58	243093.00
303M01.02	GRANULAR BACKFILL (BRIDGES)	TONN	4	\$19.27	\$76,039.83	3945.00
303M10.01	MINERAL AGGREGATE (SIZE 57)	TONN	STATE	\$19.27	\$76,039.83	3945.00
			2	\$18.00	\$2,232.00	124.00
			3	\$12.70	\$4,000.50	315.00
			4	\$20.08	\$2,409.60	120.00
			STATE	\$15.46	\$8,642.10	559.00
307M01.01	ASP. CONC MIX(PG64-22)(BPMB-HM)GRAD	TONN	3	\$38.06	\$43,047.30	1131.00
			4	\$39.91	\$221,366.00	5546.00
			STATE	\$39.60	\$264,413.30	6677.00
307M01.08	ASPHALT CONC MX(PG64-22)(BPMB-HM)GR	TONN	3	\$38.09	\$60,411.96	1586.00
			4	\$41.54	\$248,986.20	5994.00
			STATE	\$40.82	\$309,398.16	7580.00
307M02.01	ASPHALT CONC. MIX (PG70-22)(BPMB-HM	TONN	1	\$26.14	\$197,853.66	7569.00
			2	\$27.50	\$170,005.00	6182.00
			3	\$40.95	\$54,750.15	1337.00
			4	\$40.65	\$402,272.40	9896.00
			STATE	\$33.02	\$824,881.21	24984.00
307M02.02	ASPHALT CEMENT (PG70-22) (BPMB-HM)G	TONN	1	\$245.00	\$47,530.00	194.00
307M02.03	AGGREGATE (BPMB-HM) GRADING A-S	TONN	STATE	\$245.00	\$47,530.00	194.00
			1	\$17.74	\$102,217.88	5762.00
307M02.08	ASPHALT CONC MX(PG70-22)(BPMB-HM)GR	TONN	STATE	\$17.74	\$102,217.88	5762.00
			1	\$28.29	\$140,403.27	4963.00
			2	\$31.50	\$70,150.50	2227.00
			3	\$44.37	\$67,176.18	1514.00

## Average Unit Price Report

5

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
307M03.01	ASPHALT CONC MIX (PG76-22)(BPMB-HM)	TONN	4	\$43.08	\$139,622.28	3241.00
			STATE	\$34.94	\$417,352.23	11945.00
			3	\$34.40	\$261,336.80	7597.00
			4	\$39.96	\$1,654,264.08	41398.00
307M03.02	PERF. GRADE ASPH. CEMENT(PG76-22)GR	TONN	STATE	\$39.10	\$1,915,600.88	48995.00
			3	\$250.00	\$48,250.00	193.00
			4	\$337.86	\$243,934.92	722.00
			STATE	\$319.33	\$292,184.92	915.00
307M03.03	AGGREGATE(BPMB-HM) GRADING AS	TONN	3	\$26.75	\$153,866.00	5752.00
			4	\$30.25	\$649,679.25	21477.00
			STATE	\$29.51	\$803,545.25	27229.00
			3	\$37.60	\$243,234.40	6469.00
307M03.08	ASPHALT CONC MX(PG76-22)(BPMB-HM)GR	TONN	4	\$42.23	\$558,027.22	13214.00
			STATE	\$40.71	\$801,261.62	19683.00
			1	\$9.32	\$111,243.52	11936.00
			STATE	\$9.32	\$111,243.52	11936.00
309M01.01	MINERAL AGGREGATE (A-CBC)	TONN	1	\$115.00	\$53,015.00	461.00
309M01.02	PORTLAND CEMENT (A-CBC)	TONN	1	\$115.00	\$53,015.00	461.00
309M02	BITUMINOUS MATERIAL (A-CBC)	TONN	1	\$225.50	\$8,794.50	39.00
313M03	TREATED PERMEABLE BASE	m2	STATE	\$225.50	\$8,794.50	39.00
			1	\$5.10	\$51,204.00	10040.00
			3	\$7.60	\$8,436.00	1110.00
			4	\$8.18	\$213,882.46	26147.00
402M01	BITUMINOUS MATERIAL FOR PRIME COAT	TONN	STATE	\$7.33	\$273,522.46	37297.00
			1	\$140.00	\$6,720.00	48.00
			2	\$330.00	\$10,890.00	33.00
			3	\$262.44	\$27,294.08	104.00
402M02	AGGREGATE FOR COVER MATERIAL (PC)	TONN	4	\$265.06	\$69,711.34	263.00
			STATE	\$255.84	\$114,615.42	448.00
			1	\$6.00	\$1,152.00	192.00
			2	\$12.00	\$1,536.00	128.00
403M01	BITUMINOUS MATERIAL FOR TACK COAT (	TONN	3	\$18.21	\$7,466.20	410.00
			4	\$22.39	\$22,653.80	1012.00
			STATE	\$18.83	\$32,808.00	1742.00
			1	\$231.00	\$2,772.00	12.00
407M20.05	SAW CUTTING ASPHALT PAVEMENT	m	2	\$220.00	\$880.00	4.00
			3	\$240.81	\$3,853.00	16.00
			4	\$241.77	\$9,670.76	40.00
			STATE	\$238.55	\$17,175.76	72.00
411M01.01	ASPHALT CEMENT (PG64-22) (ACS) GRAD	TONN	4	\$20.75	\$2,075.00	100.00
			STATE	\$20.75	\$2,075.00	100.00
			3	\$199.26	\$11,357.76	57.00
			4	\$330.00	\$3,630.00	11.00
411M01.02	AGGREGATE (ACS) GRADING D	TONN	STATE	\$220.41	\$14,987.76	68.00
			3	\$39.94	\$35,188.73	881.00
			4	\$61.00	\$10,492.00	172.00
			STATE	\$43.38	\$45,680.73	1053.00
411M01.07	ASPHALT CONC MIX(PG64-22)(ACS)GR E(	TONN	1	\$28.59	\$74,248.23	2597.00
			2	\$50.00	\$6,400.00	128.00

## Average Unit Price Report

6

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			3	\$49.50	\$1,633.50	33.00
			4	\$41.60	\$70,512.00	1695.00
			STATE	\$34.31	\$152,793.73	4453.00
411M02.01	ASPHALT CEMENT (PG70-22) (ACS) GRAD	TONN	1	\$245.00	\$41,650.00	170.00
			2	\$250.00	\$19,250.00	77.00
			3	\$319.65	\$21,416.55	67.00
			4	\$311.47	\$62,294.00	200.00
			STATE	\$281.34	\$144,610.55	514.00
411M02.02	AGGREGATE (ACS) GRADING D	TONN	1	\$23.78	\$63,231.02	2659.00
			2	\$27.50	\$33,165.00	1206.00
			3	\$33.07	\$35,748.67	1081.00
			4	\$31.62	\$97,231.50	3075.00
			STATE	\$28.60	\$229,376.19	8021.00
411M03.01	ASPHALT CEMENT (PG76-22) (ACS) GRAD	TONN	3	\$250.00	\$42,000.00	168.00
			4	\$337.86	\$151,023.42	447.00
			STATE	\$313.86	\$193,023.42	615.00
411M03.02	AGGREGATE (ACS) GRADING D	TONN	3	\$33.70	\$88,732.10	2633.00
			4	\$31.62	\$221,118.66	6993.00
			STATE	\$32.19	\$309,850.76	9626.00
411M10.01	SCORING PAVEMENT	km	1	\$500.00	\$5,750.00	11.50
			STATE	\$500.00	\$5,750.00	11.50
415M01.01	COLD PLANING BITUMINOUS PAVEMENT	TONN	2	\$50.00	\$5,000.00	100.00
			4	\$10.03	\$20,060.00	2000.00
			STATE	\$11.93	\$25,060.00	2100.00
501M01.02	PORTLAND CEMENT CONC PVMT (PLAIN) 2	m2	1	\$36.60	\$331,779.00	9065.00
			3	\$45.15	\$35,758.80	792.00
			STATE	\$37.29	\$367,537.80	9857.00
501M01.03	PORTLAND CEM CONCRETE PVMT (PLAIN)2	m2	4	\$50.97	\$1,310,234.82	25706.00
			STATE	\$50.97	\$1,310,234.82	25706.00
502M08.10	SAWING & RESEAL JOINTS (SILICONE SL	m	1	\$6.50	\$28,203.50	4339.00
			STATE	\$6.50	\$28,203.50	4339.00
602M03	STEEL STRUCTURES	LS	4	\$638,000.00	\$638,000.00	1.00
			STATE	\$638,000.00	\$638,000.00	1.00
602M04.01	STL STRUCTURES	LS	4	\$65,609.03	\$65,609.03	1.00
			STATE	\$65,609.03	\$65,609.03	1.00
602M04.02	STL STRUCTURES	LS	4	\$3,272,937.35	\$3,272,937.35	1.00
			STATE	\$3,272,937.35	\$3,272,937.35	1.00
602M04.03	STL STRUCTURES	LS	4	\$1,268,631.46	\$1,268,631.46	1.00
			STATE	\$1,268,631.46	\$1,268,631.46	1.00
602M04.04	STL STRUCTURES	LS	4	\$775,298.18	\$775,298.18	1.00
			STATE	\$775,298.18	\$775,298.18	1.00
602M04.05	STL STRUCTURES	LS	4	\$502,523.53	\$502,523.53	1.00
			STATE	\$502,523.53	\$502,523.53	1.00
602M04.06	STL STRUCTURES	LS	4	\$796,346.17	\$796,346.17	1.00
			STATE	\$796,346.17	\$796,346.17	1.00
602M04.07	STL STRUCTURES	LS	4	\$114,306.36	\$114,306.36	1.00
			STATE	\$114,306.36	\$114,306.36	1.00
602M07.02	ACMA 200mm	m	4	\$2,311.80	\$73,977.60	32.00
			STATE	\$2,311.80	\$73,977.60	32.00

## Average Unit Price Report

7

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
602M10.60	BEARING DEVICE	EACH	4	\$3,052.39	\$61,047.80	20.00
			STATE	\$3,052.39	\$61,047.80	20.00
602M10.61	BEARING DEVICE	EACH	4	\$2,962.41	\$59,248.20	20.00
			STATE	\$2,962.41	\$59,248.20	20.00
604M01.01	CLASS A CONCRETE (ROADWAY)	m3	4	\$337.86	\$162,848.52	482.00
			STATE	\$337.86	\$162,848.52	482.00
604M01.02	STEEL BAR REINFORCEMENT (ROADWAY)	kg	4	\$0.77	\$46,764.41	60733.00
			STATE	\$0.77	\$46,764.41	60733.00
604M01.04	38mm STEEL PIPE HANDRAIL	m	4	\$118.73	\$9,023.48	76.00
			STATE	\$118.73	\$9,023.48	76.00
604M02.03	EPOXY COATED REINFORCING STEEL	kg	4	\$1.25	\$1,043,123.75	834499.00
			STATE	\$1.25	\$1,043,123.75	834499.00
604M03.01	CLASS A CONCRETE (BRIDGES)	m3	4	\$282.76	\$2,035,014.30	7197.00
			STATE	\$282.76	\$2,035,014.30	7197.00
604M03.02	STEEL BAR REINFORCEMENT (BRIDGES)	kg	4	\$0.93	\$448,732.32	482868.00
			STATE	\$0.93	\$448,732.32	482868.00
604M03.04	PAVEMENT @ BRIDGE ENDS	m2	4	\$172.56	\$328,906.08	1906.00
			STATE	\$172.56	\$328,906.08	1906.00
604M03.09	CLASS D CONCRETE (BRIDGE DECK)	m3	4	\$365.83	\$1,739,891.20	4756.00
			STATE	\$365.83	\$1,739,891.20	4756.00
604M04.01	APPLIED TEXTURE FINISH (NEW STRUCTU	m2	4	\$3.98	\$203,006.74	51031.00
			STATE	\$3.98	\$203,006.74	51031.00
604M04.10	GRAFFETTI PROTECTION SYSTEM	m2	4	\$3.55	\$141,921.90	39978.00
			STATE	\$3.55	\$141,921.90	39978.00
604M05.31	BRIDGE DECK GROOVING (MECHANICAL)	m2	4	\$1.69	\$30,265.52	17857.00
			STATE	\$1.69	\$30,265.52	17857.00
604M07.01	RETAINING WALL	m2	4	\$604.46	\$378,996.42	627.00
			STATE	\$604.46	\$378,996.42	627.00
604M07.02	RETAINING WALL	m2	4	\$516.71	\$208,234.13	403.00
			STATE	\$516.71	\$208,234.13	403.00
604M07.03	RETAINING WALL	m2	4	\$258.26	\$62,757.18	243.00
			STATE	\$258.26	\$62,757.18	243.00
604M07.04	RETAINING WALL	m2	4	\$516.58	\$34,094.28	66.00
			STATE	\$516.58	\$34,094.28	66.00
604M07.05	RETAINING WALL	m2	4	\$481.20	\$24,060.00	50.00
			STATE	\$481.20	\$24,060.00	50.00
604M07.06	RETAINING WALL	m2	4	\$549.97	\$636,315.29	1157.00
			STATE	\$549.97	\$636,315.29	1157.00
604M07.07	RETAINING WALL	m2	4	\$517.83	\$1,590,255.93	3071.00
			STATE	\$517.83	\$1,590,255.93	3071.00
604M07.08	RETAINING WALL	m2	4	\$420.04	\$350,733.40	835.00
			STATE	\$420.04	\$350,733.40	835.00
604M07.09	RETAINING WALL	m2	4	\$481.67	\$442,173.06	918.00
			STATE	\$481.67	\$442,173.06	918.00
604M07.10	RETAINING WALL	m2	4	\$456.08	\$12,770.24	28.00
			STATE	\$456.08	\$12,770.24	28.00
604M07.11	RETAINING WALL	m2	4	\$589.15	\$22,387.70	38.00
			STATE	\$589.15	\$22,387.70	38.00
604M07.12	RETAINING WALL	m2	4	\$445.65	\$9,804.30	22.00

## Average Unit Price Report

8

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
604M07.13	RETAINING WALL	m2	STATE 4	\$445.65 \$419.12	\$9,804.30 \$40,654.64	22.00 97.00
604M07.14	RETAINING WALL	m2	STATE 4	\$419.12 \$429.11	\$40,654.64 \$27,463.04	97.00 64.00
604M07.15	RETAINING WALL	m2	STATE 4	\$429.11 \$421.87	\$27,463.04 \$41,343.26	64.00 98.00
604M07.16	RETAINING WALL	m2	STATE 4	\$421.87 \$364.61	\$41,343.26 \$759,482.63	98.00 2083.00
604M07.17	RETAINING WALL	m2	STATE 4	\$364.61 \$401.58	\$759,482.63 \$13,653.72	2083.00 34.00
604M07.18	RETAINING WALL	m2	STATE 4	\$401.58 \$467.04	\$13,653.72 \$193,821.60	34.00 415.00
604M07.19	RETAINING WALL	m2	STATE 4	\$467.04 \$478.65	\$193,821.60 \$69,404.25	415.00 145.00
604M07.20	RETAINING WALL	m2	STATE 4	\$478.65 \$266.32	\$69,404.25 \$105,729.04	145.00 397.00
604M07.21	RETAINING WALL	m2	STATE 4	\$266.32 \$333.23	\$105,729.04 \$586,818.03	397.00 1761.00
604M07.22	RETAINING WALL	m2	STATE 4	\$333.23 \$451.87	\$586,818.03 \$410,297.96	1761.00 908.00
604M11.01	EXPANSION DEVICE	m	STATE 4	\$451.87 \$419.44	\$410,297.96 \$18,455.36	908.00 44.00
606M02.01	TEST PILES (STEEL PILES, 250mm)	m	STATE 4	\$419.44 \$84.00	\$18,455.36 \$4,620.00	44.00 55.00
606M02.02	LOADING TEST (STEEL PILES, 250mm)	EACH	STATE 4	\$84.00 \$3,600.00	\$4,620.00 \$3,600.00	55.00 1.00
606M02.03	STEEL PILES (250mm)	m	STATE 4	\$3,600.00 \$76.00	\$3,600.00 \$40,964.00	1.00 539.00
606M09.01	TEST PILES (PRECAST CONCRETE, SIZE	m	STATE 4	\$76.00 \$138.97	\$40,964.00 \$47,805.68	539.00 344.00
606M09.02	LOADING TEST (PRECAST CONCRETE, SIZ	EACH	STATE 4	\$138.97 \$5,068.32	\$47,805.68 \$60,819.84	344.00 12.00
606M09.03	PRECAST CONCRETE PILES (SIZE 1)	m	STATE 4	\$5,068.32 \$78.27	\$60,819.84 \$666,703.86	12.00 8518.00
606M12.01	PILE ANCHORAGE SYSTEM (SEISMIC)	EACH	STATE 4	\$78.27 \$91.38	\$666,703.86 \$91,745.52	8518.00 1004.00
606M18.01	TEST PILES (STEEL PIPE PILES, 350mm)	m	STATE 4	\$91.38 \$136.00	\$91,745.52 \$12,512.00	1004.00 92.00
606M18.02	LOADING TEST (STEEL PIPE PILES, 350	EACH	STATE 4	\$136.00 \$3,800.00	\$12,512.00 \$3,800.00	92.00 1.00
606M18.03	STEEL PIPE PILES (350mm)	m	STATE 4	\$3,800.00 \$134.00	\$3,800.00 \$171,520.00	1.00 1280.00
606M24.10	SHEET PILES	m2	STATE 4	\$134.00 \$63.33	\$171,520.00 \$112,157.43	1280.00 1771.00
606M24.12	TEMPORARY SHEET PILES	m2	STATE 4	\$63.33 \$52.77	\$112,157.43 \$229,285.65	1771.00 4345.00
607M03.02	450mm CONCRETE PIPE CULVERT (CLASS	m	STATE 2 3	\$52.77 \$115.00 \$132.31	\$229,285.65 \$64,285.00 \$64,566.00	4345.00 559.00 488.00

## Average Unit Price Report

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			4	\$85.31	\$360,093.51	4221.00
			STATE	\$92.81	\$488,944.51	5268.00
607M03.30	450mm PIPE CULVERT	m	3	\$89.77	\$2,154.48	24.00
			STATE	\$89.77	\$2,154.48	24.00
607M05.02	600mm CONCRETE PIPE CULVERT (CLASS	m	3	\$167.95	\$52,399.48	312.00
			4	\$111.19	\$46,922.18	422.00
			STATE	\$135.32	\$99,321.66	734.00
607M05.30	600mm PIPE CULVERT	m	3	\$92.98	\$3,998.14	43.00
			STATE	\$92.98	\$3,998.14	43.00
607M06.02	750mm CONCRETE PIPE CULVERT (CLASS	m	3	\$232.50	\$23,715.00	102.00
			4	\$140.77	\$65,598.82	466.00
			STATE	\$157.24	\$89,313.82	568.00
607M07.02	900mm CONCRETE PIPE CULVERT (CLASS	m	3	\$245.92	\$6,393.90	26.00
			4	\$263.37	\$56,624.55	215.00
			STATE	\$261.49	\$63,018.45	241.00
607M08.02	1050mm CONCRETE PIPE CULVERT (CLASS	m	3	\$277.20	\$3,603.60	13.00
			4	\$245.14	\$20,836.90	85.00
			STATE	\$249.39	\$24,440.50	98.00
607M10.02	1350mm CONCRETE PIPE CULVERT (CLASS	m	3	\$400.50	\$9,612.00	24.00
			4	\$320.78	\$9,302.62	29.00
			STATE	\$356.88	\$18,914.62	53.00
607M11.03	1500mm CONCRETE PIPE CULVERT (CLASS	m	4	\$382.71	\$199,774.62	522.00
			STATE	\$382.71	\$199,774.62	522.00
607M12.03	1650mm CONCRETE PIPE CULVERT (CLASS	m	4	\$453.50	\$44,443.00	98.00
			STATE	\$453.50	\$44,443.00	98.00
607M13.03	1800mm CONCRETE PIPE CULVERT (CLASS	m	4	\$569.80	\$148,717.80	261.00
			STATE	\$569.80	\$148,717.80	261.00
607M16.01	575mmX350mmHORIZONTAL OVAL CNC PIPE	m	2	\$205.00	\$3,895.00	19.00
			STATE	\$205.00	\$3,895.00	19.00
607M39.02	450mm PIPE CULVERT (SIDE DRAIN)	m	2	\$85.00	\$7,905.00	93.00
			3	\$71.40	\$15,565.20	218.00
			STATE	\$75.47	\$23,470.20	311.00
607M39.03	600mm PIPE CULVERT (SIDE DRAIN)	m	3	\$93.98	\$1,785.62	19.00
			STATE	\$93.98	\$1,785.62	19.00
607M45.01	375mm SLOTTED DRAIN PIPE	m	4	\$263.95	\$25,867.10	98.00
			STATE	\$263.95	\$25,867.10	98.00
607M57.01	REINFORCED CONC PIPE ARCH (550mmX 3	m	4	\$149.24	\$13,730.08	92.00
			STATE	\$149.24	\$13,730.08	92.00
607M57.02	REINFORCED CONC PIPE ARCH (725mmX 4	m	4	\$159.85	\$3,197.00	20.00
			STATE	\$159.85	\$3,197.00	20.00
607M57.03	REINFORCED CONC PIPE ARCH (900mmX 5	m	4	\$208.45	\$12,923.90	62.00
			STATE	\$208.45	\$12,923.90	62.00
607M57.06	REINFORCED CONC PIPE ARCH(1450mmX 9	m	4	\$420.75	\$50,910.75	121.00
			STATE	\$420.75	\$50,910.75	121.00
607M57.07	REINFORCED CONC PIPE ARCH(1625mmX10	m	4	\$505.20	\$60,624.00	120.00
			STATE	\$505.20	\$60,624.00	120.00
607M57.08	REINFORCED CONC PIPE ARCH(1825mmX11	m	4	\$600.99	\$624,428.61	1039.00
			STATE	\$600.99	\$624,428.61	1039.00
610M10.04	DRAINAGE SYSTEM - BRIDGE DECK	LS	4	\$17,928.38	\$17,928.38	1.00

## Average Unit Price Report

10

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
611M01.02	MANHOLES ,> 1m - 2m DEPTH	EACH	STATE	\$17,928.38	\$17,928.38	1.00
			4	\$2,097.91	\$18,881.19	9.00
611M01.03	MANHOLES, > 2m - 3m DEPTH	EACH	STATE	\$2,097.91	\$18,881.19	9.00
			3	\$2,790.00	\$5,580.00	2.00
			4	\$5,165.06	\$92,971.08	18.00
611M01.04	MANHOLES, > 3m - 5m DEPTH	EACH	STATE	\$4,927.55	\$98,551.08	20.00
			4	\$5,938.98	\$47,511.84	8.00
			STATE	\$5,938.98	\$47,511.84	8.00
611M01.05	MANHOLES, > 5m - 6m DEPTH	EACH	4	\$6,915.61	\$20,746.83	3.00
611M01.06	MANHOLES, > 6m - 7m DEPTH	EACH	STATE	\$6,915.61	\$20,746.83	3.00
			4	\$8,657.71	\$34,630.84	4.00
			STATE	\$8,657.71	\$34,630.84	4.00
611M01.07	MANHOLES, > 7m - 8m DEPTH	EACH	4	\$9,497.09	\$28,491.27	3.00
			STATE	\$9,497.09	\$28,491.27	3.00
611M01.10	MANHOLES,	EACH	4	\$17,832.77	\$35,665.54	2.00
			STATE	\$17,832.77	\$35,665.54	2.00
611M01.20	ADJUSTMENT OF EXISTING MANHOLE	EACH	4	\$1,266.98	\$22,805.64	18.00
			STATE	\$1,266.98	\$22,805.64	18.00
611M02.11	JUNCTION BOX, TYPE 2	EACH	3	\$1,600.00	\$1,600.00	1.00
			STATE	\$1,600.00	\$1,600.00	1.00
611M02.12	JUNCTION BOX, TYPE 3	EACH	3	\$1,160.00	\$3,480.00	3.00
			STATE	\$1,160.00	\$3,480.00	3.00
611M05.01	TRENCH DRAINS	m	4	\$425.07	\$5,525.91	13.00
			STATE	\$425.07	\$5,525.91	13.00
611M07.01	CLASS A CONCRETE (PIPE ENDWALLS)	m3	2	\$525.00	\$4,200.00	8.00
			3	\$635.58	\$27,330.00	43.00
			STATE	\$618.24	\$31,530.00	51.00
611M07.02	STEEL BAR REINFORCEMENT (PIPE ENDWA	kg	2	\$1.90	\$1,073.50	565.00
			3	\$2.16	\$4,630.00	2144.00
			STATE	\$2.11	\$5,703.50	2709.00
611M07.03	STRUCTURAL STEEL (PIPE ENDWALLS)	kg	2	\$4.90	\$3,087.00	630.00
			3	\$6.50	\$4,563.00	702.00
			STATE	\$5.74	\$7,650.00	1332.00
611M09.01	ADJUSTMENT OF EXISTING CATCHBASIN	EACH	2	\$1,000.00	\$1,000.00	1.00
			4	\$1,266.98	\$5,067.92	4.00
			STATE	\$1,213.58	\$6,067.92	5.00
611M09.02	REWORK CATCHBASIN	EACH	3	\$920.00	\$3,680.00	4.00
			STATE	\$920.00	\$3,680.00	4.00
611M09.50	CATCH BASINS,	EACH	4	\$7,406.57	\$22,219.71	3.00
			STATE	\$7,406.57	\$22,219.71	3.00
611M09.51	CATCH BASINS,	EACH	4	\$2,533.96	\$73,484.84	29.00
			STATE	\$2,533.96	\$73,484.84	29.00
611M09.52	CATCH BASINS,	EACH	4	\$4,070.18	\$44,771.98	11.00
			STATE	\$4,070.18	\$44,771.98	11.00
611M09.53	CATCH BASINS,	EACH	4	\$5,199.91	\$15,599.73	3.00
			STATE	\$5,199.91	\$15,599.73	3.00
611M09.54	CATCH BASINS,	EACH	4	\$6,282.12	\$12,564.24	2.00
			STATE	\$6,282.12	\$12,564.24	2.00
611M12.01	CATCH BASINS, TYPE 12, 0m - 1m DEPT	EACH	2	\$1,600.00	\$1,600.00	1.00

## Average Unit Price Report

11

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
611M12.02	CATCH BASINS, TYPE 12, > 1m - 2m DE	EACH	STATE	\$1,600.00	\$1,600.00	1.00
			2	\$1,800.00	\$12,600.00	7.00
			3	\$1,420.00	\$41,180.00	29.00
			4	\$2,032.45	\$42,681.45	21.00
611M12.03	CATCH BASINS, TYPE 12, > 2m - 3m DE	EACH	STATE	\$1,692.31	\$96,461.45	57.00
			2	\$2,100.00	\$8,400.00	4.00
			3	\$2,300.00	\$9,200.00	4.00
			4	\$2,607.87	\$10,431.48	4.00
611M12.04	CATCH BASINS, TYPE 12, > 3m - 4m DE	EACH	STATE	\$2,335.96	\$28,031.48	12.00
			2	\$2,000.00	\$2,000.00	1.00
			4	\$3,207.58	\$12,830.32	4.00
611M12.06	CATCH BASINS, TYPE 12, > 5m - 6m DE	EACH	STATE	\$2,966.06	\$14,830.32	5.00
			3	\$6,710.00	\$6,710.00	1.00
611M14.02	CATCH BASINS, TYPE 14, > 1m - 2m DE	EACH	STATE	\$6,710.00	\$6,710.00	1.00
			3	\$2,520.00	\$10,080.00	4.00
			4	\$3,317.38	\$9,952.14	3.00
611M31.02	CATCH BASINS, TYPE 31, > 1m - 2m DE	EACH	STATE	\$2,861.73	\$20,032.14	7.00
			4	\$4,089.18	\$28,624.26	7.00
611M31.03	CATCH BASINS, TYPE 31, > 2m - 3m DE	EACH	STATE	\$4,089.18	\$28,624.26	7.00
			4	\$4,909.56	\$14,728.68	3.00
611M31.04	CATCH BASINS, TYPE 31, > 3m - 4m DE	EACH	STATE	\$4,909.56	\$14,728.68	3.00
			4	\$6,134.30	\$6,134.30	1.00
611M38.02	CATCH BASINS, TYPE 38, > 1m - 2m DE	EACH	STATE	\$6,134.30	\$6,134.30	1.00
			4	\$2,359.75	\$47,195.00	20.00
611M38.03	CATCH BASINS, TYPE 38, > 2m - 3m DE	EACH	STATE	\$2,359.75	\$47,195.00	20.00
			4	\$3,072.43	\$12,289.72	4.00
611M38.04	CATCH BASINS, TYPE 38, > 3m - 4m DE	EACH	STATE	\$3,072.43	\$12,289.72	4.00
			4	\$3,626.74	\$10,880.22	3.00
611M38.06	CATCH BASINS, TYPE 38, > 5m - 6m DE	EACH	STATE	\$3,626.74	\$10,880.22	3.00
			4	\$6,535.52	\$6,535.52	1.00
611M38.07	CATCH BASINS, TYPE 38, > 6m - 7m DE	EACH	STATE	\$6,535.52	\$6,535.52	1.00
			4	\$6,567.19	\$6,567.19	1.00
611M39.02	CATCH BASINS, TYPE 39, > 1m - 2m DE	EACH	STATE	\$6,567.19	\$6,567.19	1.00
			4	\$3,130.50	\$9,391.50	3.00
611M39.03	CATCH BASINS, TYPE 39, > 2m - 3m DE	EACH	STATE	\$3,130.50	\$9,391.50	3.00
			4	\$3,563.39	\$3,563.39	1.00
611M41.02	CATCH BASINS, TYPE 41, > 1m - 2m DE	EACH	STATE	\$3,563.39	\$3,563.39	1.00
			4	\$2,359.75	\$56,634.00	24.00
611M41.03	CATCH BASINS, TYPE 41, > 2m - 3m DE	EACH	STATE	\$2,359.75	\$56,634.00	24.00
			4	\$2,945.73	\$32,403.03	11.00
611M41.04	CATCH BASINS, TYPE 41, > 3m - 4m DE	EACH	STATE	\$2,945.73	\$32,403.03	11.00
			4	\$3,837.90	\$11,513.70	3.00
611M41.09	CATCH BASINS, TYPE 41, > 8m - 9m DE	EACH	STATE	\$3,837.90	\$11,513.70	3.00
			4	\$12,073.28	\$24,146.56	2.00
611M42.02	CATCH BASINS, TYPE 42, > 1m - 2m DE	EACH	STATE	\$12,073.28	\$24,146.56	2.00
			2	\$1,700.00	\$3,400.00	2.00
611M42.03	CATCH BASINS, TYPE 42, > 2m - 3m DE	EACH	4	\$2,607.87	\$26,078.70	10.00
			STATE	\$2,456.56	\$29,478.70	12.00
			2	\$2,300.00	\$2,300.00	1.00

## Average Unit Price Report

12

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			4	\$3,610.90	\$7,221.80	2.00
			STATE	\$3,173.93	\$9,521.80	3.00
611M42.07	CATCH BASINS, TYPE 42, > 6m - 7m DE	EACH	4	\$10,463.16	\$10,463.16	1.00
			STATE	\$10,463.16	\$10,463.16	1.00
611M51.02	CATCH BASINS, TYPE 51, > 1m - 2m DE	EACH	4	\$3,468.36	\$93,645.72	27.00
			STATE	\$3,468.36	\$93,645.72	27.00
611M51.03	CATCH BASINS, TYPE 51, > 2m - 3m DE	EACH	4	\$4,212.72	\$12,638.16	3.00
			STATE	\$4,212.72	\$12,638.16	3.00
620M03.10	CONCRETE PARAPET	m	4	\$95.95	\$250,708.89	2613.00
			STATE	\$95.95	\$250,708.89	2613.00
620M03.11	CONCRETE PARAPET	m	4	\$141.03	\$72,489.42	514.00
			STATE	\$141.03	\$72,489.42	514.00
620M05	CONCRETE PARAPET WITH STRUCTURAL TU	m	4	\$265.31	\$29,714.72	112.00
			STATE	\$265.31	\$29,714.72	112.00
621M03.05	900mm TEMPORARY DRAINAGE PIPE	m	4	\$105.00	\$1,575.00	15.00
			STATE	\$105.00	\$1,575.00	15.00
660M01.01	ORNAMENTAL RAIL(TYPE 1)	m	4	\$350.67	\$16,130.82	46.00
			STATE	\$350.67	\$16,130.82	46.00
660M01.02	ORNAMENTAL RAIL(TYPE 2)	m	4	\$310.30	\$3,723.60	12.00
			STATE	\$310.30	\$3,723.60	12.00
660M01.03	HANDRAIL	m	4	\$118.99	\$12,850.92	108.00
			STATE	\$118.99	\$12,850.92	108.00
660M01.04	CONCRETE SIDEWALK(CANTLEVERED)	m2	4	\$106.86	\$5,129.28	48.00
			STATE	\$106.86	\$5,129.28	48.00
660M01.05	CONCRETE STEPS(CHURCH)	m2	4	\$85.15	\$1,447.55	17.00
			STATE	\$85.15	\$1,447.55	17.00
660M01.06	AREA DRAINS	EACH	4	\$256.71	\$1,540.26	6.00
			STATE	\$256.71	\$1,540.26	6.00
660M01.07	152mm PVC PIPE	m	4	\$46.56	\$558.72	12.00
			STATE	\$46.56	\$558.72	12.00
660M01.08	203mm PVC PIPE	m	4	\$50.35	\$2,668.55	53.00
			STATE	\$50.35	\$2,668.55	53.00
660M01.09	DOWNSPOUT	m	4	\$86.58	\$1,125.54	13.00
			STATE	\$86.58	\$1,125.54	13.00
660M01.10	DOWNSPOUT BOOT	EACH	4	\$158.37	\$633.48	4.00
			STATE	\$158.37	\$633.48	4.00
660M01.11	CONCRETE REATINING WALL(CHRUCH)	m2	4	\$224.00	\$79,744.00	356.00
			STATE	\$224.00	\$79,744.00	356.00
660M01.12	FOUNDATION DRAIN SYSTEM	m	4	\$24.80	\$1,240.00	50.00
			STATE	\$24.80	\$1,240.00	50.00
660M01.13	FOUNDATION WATERPROOFING SYSTEM	m2	4	\$24.23	\$1,696.10	70.00
			STATE	\$24.23	\$1,696.10	70.00
660M01.14	CEMENT PLASTER(NEW)	m2	4	\$211.16	\$5,067.84	24.00
			STATE	\$211.16	\$5,067.84	24.00
660M01.16	LIMESTONE CAP	m	4	\$415.29	\$4,568.19	11.00
			STATE	\$415.29	\$4,568.19	11.00
660M01.17	SITE PREPARATION(CHURCH)	LS	4	\$12,630.13	\$12,630.13	1.00
			STATE	\$12,630.13	\$12,630.13	1.00
701M01.01	CONCRETE SIDEWALK (100mm)	m2	2	\$26.00	\$24,310.00	935.00

## Average Unit Price Report

13

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			3	\$20.00	\$105,060.00	5253.00
			4	\$28.98	\$126,787.50	4375.00
			STATE	\$24.25	\$256,157.50	10563.00
701M01.02	CONCRETE SIDEWALK (150mm)	m2	4	\$35.90	\$33,530.60	934.00
			STATE	\$35.90	\$33,530.60	934.00
701M02	CONCRETE DRIVEWAY	m2	2	\$33.00	\$6,336.00	192.00
			3	\$36.00	\$19,404.00	539.00
			4	\$45.51	\$71,541.72	1572.00
			STATE	\$42.24	\$97,281.72	2303.00
701M02.01	CONCRETE HANDICAP RAMP (RETROFIT)	m2	3	\$47.00	\$5,922.00	126.00
			STATE	\$47.00	\$5,922.00	126.00
701M03	CONCRETE MEDIAN PAVEMENT	m3	3	\$165.00	\$29,040.00	176.00
			STATE	\$165.00	\$29,040.00	176.00
702M01	CONCRETE CURB	m3	3	\$236.96	\$36,255.00	153.00
			4	\$395.93	\$12,273.83	31.00
			STATE	\$263.74	\$48,528.83	184.00
702M02	CONCRETE GUTTER	m3	4	\$215.39	\$105,325.71	489.00
			STATE	\$215.39	\$105,325.71	489.00
702M03	CONCRETE COMBINED CURB & GUTTER	m3	1	\$200.00	\$1,400.00	7.00
			2	\$228.75	\$30,881.25	135.00
			3	\$170.00	\$146,370.00	861.00
			4	\$215.39	\$103,602.59	481.00
			STATE	\$190.20	\$282,253.84	1484.00
703M01	CEMENT CONCRETE DITCH PAVING	m3	4	\$413.88	\$154,791.12	374.00
			STATE	\$413.88	\$154,791.12	374.00
703M02	CEM CONCRETE DITCH PAVING (REINFORC	m3	3	\$500.00	\$2,500.00	5.00
			STATE	\$500.00	\$2,500.00	5.00
705M01.01	GUARDRAIL AT BRIDGE ENDS	m	1	\$85.00	\$23,715.00	279.00
			4	\$91.12	\$15,763.35	173.00
			STATE	\$87.34	\$39,478.35	452.00
705M02.02	SINGLE GUARDRAIL (TYPE 2)	m	1	\$27.00	\$99,522.00	3686.00
			4	\$31.58	\$43,738.30	1385.00
			STATE	\$28.25	\$143,260.30	5071.00
705M03.04	MEDIAN DIVIDER GUARDRAIL AT CONC. B	m	4	\$56.93	\$1,878.69	33.00
			STATE	\$56.93	\$1,878.69	33.00
705M04.03	GUARDRAIL TERMINAL (TYPE 13)	EACH	1	\$300.00	\$600.00	2.00
			4	\$330.40	\$1,982.40	6.00
			STATE	\$322.80	\$2,582.40	8.00
705M04.04	GUARDRAIL TERMINAL (TYPE 21)	EACH	4	\$1,696.10	\$3,392.20	2.00
			STATE	\$1,696.10	\$3,392.20	2.00
705M04.07	TAN ENERGY ABSG TERM (NCHRP 350,TL3	EACH	1	\$1,600.00	\$25,600.00	16.00
			4	\$1,715.91	\$34,318.24	20.00
			STATE	\$1,664.40	\$59,918.24	36.00
705M08.50	PORTABLE IMPACT ATTENUATOR NCHRP350	EACH	4	\$7,918.64	\$79,186.40	10.00
			STATE	\$7,918.64	\$79,186.40	10.00
705M08.65	ENERGY ABSORBING TERMINAL (PORTABLE	EACH	1	\$4,525.00	\$4,525.00	1.00
			3	\$7,000.00	\$14,000.00	2.00
			STATE	\$6,175.00	\$18,525.00	3.00
705M08.71	IMPACT ATTENUATOR (TRACC)	EACH	4	\$8,909.00	\$35,636.00	4.00

## Average Unit Price Report

14

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			STATE	\$8,909.00	\$35,636.00	4.00
705M10.28	CONCRETE BARRIER WALL FOR BRIDGE PI	m	4	\$209.11	\$272,261.22	1302.00
			STATE	\$209.11	\$272,261.22	1302.00
706M01	GUARDRAIL REMOVED	m	1	\$3.00	\$180.00	60.00
			4	\$3.27	\$14,695.38	4494.00
			STATE	\$3.27	\$14,875.38	4554.00
707M01.11	CHAIN LINK FENCE (1.8m)	m	4	\$21.86	\$53,753.74	2459.00
			STATE	\$21.86	\$53,753.74	2459.00
707M01.12	END & CORNER POST ASM(CL FENCE 1.8m	EACH	3	\$175.00	\$1,575.00	9.00
			4	\$139.63	\$11,868.55	85.00
			STATE	\$143.02	\$13,443.55	94.00
707M01.13	GATE - CL FENCE-1.8m	EACH	3	\$1,400.00	\$1,400.00	1.00
			STATE	\$1,400.00	\$1,400.00	1.00
707M01.50	CHAIN-LINK FENCE	m	3	\$40.00	\$6,680.00	167.00
			STATE	\$40.00	\$6,680.00	167.00
707M05	WATER GATE	m2	3	\$175.00	\$350.00	2.00
			STATE	\$175.00	\$350.00	2.00
707M06.01	REMOVAL OF FENCE	m	4	\$3.17	\$17,923.18	5654.00
			STATE	\$3.17	\$17,923.18	5654.00
707M07.01	CHAIN-LINK FENCE (BRIDGES)	m2	4	\$75.26	\$143,295.04	1904.00
			STATE	\$75.26	\$143,295.04	1904.00
707M07.02	CHAIN-LINK PEDESTRIAN BRIDGE CAGE	m2	4	\$80.54	\$100,272.30	1245.00
			STATE	\$80.54	\$100,272.30	1245.00
708M02.01	MARKERS (CONCRETE R.O.W. POSTS)	EACH	4	\$79.19	\$7,681.43	97.00
			STATE	\$79.19	\$7,681.43	97.00
709M05.05	MACHINED RIP-RAP (CLASS A-3)	TONN	3	\$20.70	\$1,035.00	50.00
			STATE	\$20.70	\$1,035.00	50.00
709M05.06	MACHINED RIP-RAP (CLASS A-1)	TONN	2	\$18.00	\$2,808.00	156.00
			3	\$21.10	\$14,115.90	669.00
			4	\$32.52	\$18,601.44	572.00
			STATE	\$25.43	\$35,525.34	1397.00
709M05.07	MACHINED RIP-RAP (CLASS A-2)	TONN	3	\$35.00	\$420.00	12.00
			STATE	\$35.00	\$420.00	12.00
709M05.08	MACHINED RIP-RAP (CLASS B)	TONN	4	\$20.00	\$43,840.00	2192.00
			STATE	\$20.00	\$43,840.00	2192.00
710M02	AGGREGATE UNDERDRAINS (WITH PIPE)	m	1	\$6.56	\$37,706.88	5748.00
			3	\$6.60	\$17,325.00	2625.00
			STATE	\$6.57	\$55,031.88	8373.00
710M04	FILTER CLOTH UNDERDRAIN (WITH PIPE)	m	4	\$18.26	\$193,720.34	10609.00
			STATE	\$18.26	\$193,720.34	10609.00
710M05	LATERAL UNDERDRAIN	m	1	\$5.42	\$3,018.94	557.00
			4	\$12.33	\$2,774.25	225.00
			STATE	\$7.41	\$5,793.19	782.00
710M06.11	LATERAL UNDERDRAIN ENDWALL (2:1)	EACH	1	\$185.00	\$8,880.00	48.00
			STATE	\$185.00	\$8,880.00	48.00
710M06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	EACH	1	\$190.00	\$2,090.00	11.00
			4	\$211.16	\$211.16	1.00
			STATE	\$191.76	\$2,301.16	12.00
710M06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	EACH	1	\$195.00	\$975.00	5.00

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			4	\$211.16	\$211.16	1.00
			STATE	\$197.69	\$1,186.16	6.00
710M06.14	LATERAL UNDERDRAIN ENDWALL (5:1)	EACH	4	\$211.16	\$422.32	2.00
			STATE	\$211.16	\$422.32	2.00
710M06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	EACH	1	\$200.00	\$8,400.00	42.00
			4	\$211.16	\$2,322.76	11.00
			STATE	\$202.32	\$10,722.76	53.00
710M09.01	150mmPERFORATED PIPE W/VERTIC DRN S	m	4	\$91.15	\$30,901.33	339.00
			STATE	\$91.15	\$30,901.33	339.00
710M09.02	150mm PIPE UNDERDRAIN	m	4	\$26.76	\$3,853.68	144.00
			STATE	\$26.76	\$3,853.68	144.00
711M01	CONCRETE MEDIAN BARRIER	m	4	\$127.75	\$237,615.00	1860.00
			STATE	\$127.75	\$237,615.00	1860.00
711M01.02	CONCRETE HALF MEDIAN BARRIER	m	4	\$163.92	\$133,266.96	813.00
			STATE	\$163.92	\$133,266.96	813.00
711M01.06	CONCRETE MEDIAN B.R (TYING TO GUARD	m	4	\$158.37	\$633.48	4.00
			STATE	\$158.37	\$633.48	4.00
711M02.01	REINFORCED CNC B.R (BR PIER PROTECT	m	4	\$316.75	\$77,603.75	245.00
			STATE	\$316.75	\$77,603.75	245.00
711M04	CONCRETE GLARE SCREEN MEDIAN BARR W	m	4	\$144.22	\$291,757.06	2023.00
			STATE	\$144.22	\$291,757.06	2023.00
711M04.01	CNC GLARE SCREEN MEDIAN B.R @ BR PI	m	4	\$369.54	\$109,014.30	295.00
			STATE	\$369.54	\$109,014.30	295.00
711M05.01	RMVL & DISPOSAL CONCRETE MEDIAN BAR	m	4	\$51.96	\$164,453.40	3165.00
			STATE	\$51.96	\$164,453.40	3165.00
712M01	TRAFFIC CONTROL	LS	1	\$2,000.00	\$2,000.00	1.00
			2	\$11,000.00	\$11,000.00	1.00
			3	\$41,700.00	\$83,400.00	2.00
			4	\$51,079.26	\$102,158.52	2.00
			STATE	\$33,093.09	\$198,558.52	6.00
712M02.02	INTERCONNECTED PORTABLE BARRIER RAI	m	1	\$39.35	\$7,870.00	200.00
			2	\$75.00	\$19,425.00	259.00
			3	\$25.56	\$20,444.00	800.00
			4	\$34.99	\$821,472.00	23474.00
			STATE	\$35.14	\$869,211.00	24733.00
712M02.36	REMOVE AND RELOCATE PORTABLE BARRIE	m	3	\$28.70	\$43,050.00	1500.00
			STATE	\$28.70	\$43,050.00	1500.00
712M04.01	FLEXIBLE DRUMS (CHANNELIZING)	EACH	1	\$40.00	\$2,440.00	61.00
			2	\$40.00	\$1,520.00	38.00
			3	\$37.25	\$13,000.00	349.00
			4	\$41.76	\$17,790.62	426.00
			STATE	\$39.76	\$34,750.62	874.00
712M05.01	WARNING LIGHTS (TYPE A)	EACH	3	\$50.00	\$450.00	9.00
			4	\$52.79	\$5,279.00	100.00
			STATE	\$52.56	\$5,729.00	109.00
712M05.03	WARNING LIGHTS (TYPE C)	EACH	2	\$40.00	\$1,520.00	38.00
			3	\$50.00	\$600.00	12.00
			4	\$70.28	\$6,465.88	92.00
			STATE	\$60.46	\$8,585.88	142.00

## Average Unit Price Report

16

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
712M06	SIGNS (CONSTRUCTION)	m2	1	\$64.60	\$2,196.40	34.00
			2	\$80.00	\$4,080.00	51.00
			3	\$104.04	\$5,410.00	52.00
			4	\$126.00	\$4,032.00	32.00
			STATE	\$93.01	\$15,718.40	169.00
712M06.01	VERTICAL PANELS	m2	1	\$86.00	\$172.00	2.00
			2	\$175.00	\$1,750.00	10.00
			3	\$63.33	\$1,710.00	27.00
			4	\$128.30	\$31,946.40	249.00
			STATE	\$123.54	\$35,578.40	288.00
712M06.10	NEW SIGNS (CONSTRUCTION)	m2	4	\$123.30	\$17,385.30	141.00
			STATE	\$123.30	\$17,385.30	141.00
712M06.16	SIGNS (CNSTR)(REDUCED SPEED WARNING	EACH	4	\$316.75	\$3,167.50	10.00
			STATE	\$316.75	\$3,167.50	10.00
712M07.03	TEMPORARY BARRICADES (TYPE III)	m	1	\$80.00	\$1,280.00	16.00
			2	\$50.00	\$1,300.00	26.00
			3	\$70.00	\$630.00	9.00
			4	\$34.84	\$2,403.96	69.00
			STATE	\$46.78	\$5,613.96	120.00
712M08.03	ARROW BOARD (TYPE C)	EACH	1	\$500.00	\$500.00	1.00
			2	\$1,500.00	\$3,000.00	2.00
			3	\$1,000.00	\$2,000.00	2.00
			4	\$4,223.27	\$21,116.35	5.00
			STATE	\$2,661.64	\$26,616.35	10.00
712M08.06	UNIFORMED POLICE OFFICER	HOUR	4	\$42.23	\$422,300.00	10000.00
712M09.01	REMOVABLE PAVEMENT MARKING LINE	m	3	\$6.56	\$24,796.80	3780.00
			4	\$4.59	\$36,061.68	7854.00
712M09.02	REMOVABLE PAVEMENT MKG(200mm BARRIE	m	STATE	\$5.23	\$60,858.48	11634.00
			3	\$10.00	\$18,900.00	1890.00
			4	\$6.23	\$37,380.00	6000.00
712M09.04	REMOVABLE PAVEMENT MARKING (STOP LI	m	STATE	\$7.13	\$56,280.00	7890.00
			3	\$33.00	\$924.00	28.00
			4	\$29.50	\$206.50	7.00
713M01.01	CL A CNC (FOUNDATION FOR SIGN SUPPO	m3	STATE	\$32.30	\$1,130.50	35.00
			1	\$773.50	\$3,867.50	5.00
			3	\$375.00	\$375.00	1.00
			4	\$197.97	\$1,385.79	7.00
713M01.02	STEEL B. REINFORCEM(F FOR SIGN SUPP	kg	STATE	\$432.95	\$5,628.29	13.00
			1	\$2.72	\$1,928.48	709.00
			3	\$2.35	\$54.05	23.00
			4	\$1.12	\$1,285.76	1148.00
713M02.04	DELINEATOR (MILE MARKER) & STEEL PO	EACH	STATE	\$1.74	\$3,268.29	1880.00
			1	\$195.00	\$780.00	4.00
			4	\$150.13	\$600.52	4.00
713M02.14	FLEXIBLE DELINEATOR (WHITE)	EACH	STATE	\$172.57	\$1,380.52	8.00
			1	\$22.10	\$1,679.60	76.00
			4	\$21.12	\$528.00	25.00
			STATE	\$21.86	\$2,207.60	101.00

## Average Unit Price Report

17

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
713M02.15	FLEXIBLE DELINEATOR (YELLOW)	EACH	4	\$21.12	\$1,056.00	50.00
			STATE	\$21.12	\$1,056.00	50.00
713M05	STEEL HOLLOW SQ PST (BKWY) SIGN SUP	kg	1	\$6.63	\$1,107.21	167.00
			4	\$7.26	\$3,121.80	430.00
			STATE	\$7.08	\$4,229.01	597.00
713M06	STEEL I-BMs & WF-BMs(BKWY) SIGN SUP	kg	1	\$5.30	\$13,965.50	2635.00
			3	\$3.80	\$414.20	109.00
			4	\$5.28	\$12,540.00	2375.00
			STATE	\$5.26	\$26,919.70	5119.00
713M09.01	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$21,156.49	\$21,156.49	1.00
			STATE	\$21,156.49	\$21,156.49	1.00
713M09.02	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$28,573.61	\$28,573.61	1.00
			STATE	\$28,573.61	\$28,573.61	1.00
713M09.03	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$21,908.23	\$21,908.23	1.00
			STATE	\$21,908.23	\$21,908.23	1.00
713M09.04	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$43,948.44	\$43,948.44	1.00
			STATE	\$43,948.44	\$43,948.44	1.00
713M09.05	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$31,741.07	\$31,741.07	1.00
			STATE	\$31,741.07	\$31,741.07	1.00
713M09.06	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$24,878.25	\$24,878.25	1.00
			STATE	\$24,878.25	\$24,878.25	1.00
713M09.07	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$38,735.87	\$38,735.87	1.00
			STATE	\$38,735.87	\$38,735.87	1.00
713M09.08	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$29,035.01	\$29,035.01	1.00
			STATE	\$29,035.01	\$29,035.01	1.00
713M09.09	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$25,075.69	\$25,075.69	1.00
			STATE	\$25,075.69	\$25,075.69	1.00
713M09.10	STEEL OVERHEAD SIGN STRUCTURE	EACH	4	\$25,075.69	\$25,075.69	1.00
			STATE	\$25,075.69	\$25,075.69	1.00
713M11.01	"U" SECTION STEEL POSTS	kg	1	\$5.16	\$913.32	177.00
			3	\$3.78	\$1,687.70	447.00
			4	\$1.32	\$429.00	325.00
			STATE	\$3.19	\$3,030.02	949.00
713M11.02	PERFORATED/KNOCKOUT SQUARE TUBE POS	kg	1	\$9.49	\$1,651.26	174.00
			3	\$5.50	\$819.50	149.00
			4	\$4.22	\$1,181.60	280.00
			STATE	\$6.06	\$3,652.36	603.00
713M13.02	FLAT SHEET ALUMINUM SIGNS(2.032mm T	m2	1	\$167.92	\$3,022.56	18.00
			3	\$117.50	\$3,760.00	32.00
			4	\$105.58	\$6,545.96	62.00
			STATE	\$119.00	\$13,328.52	112.00
713M13.03	FLAT SHEET ALUMINUM SIGNS(2.540mm T	m2	1	\$181.68	\$726.72	4.00
			3	\$120.00	\$240.00	2.00
			4	\$110.86	\$4,656.12	42.00
			STATE	\$117.14	\$5,622.84	48.00
713M14	EXTRUDED ALUMINUM PANEL SIGNS	m2	1	\$196.01	\$19,601.00	100.00
			3	\$230.00	\$690.00	3.00
			4	\$171.57	\$89,216.40	520.00
			STATE	\$175.77	\$109,507.40	623.00

## Average Unit Price Report

18

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
713M15	REMOVAL OF SIGNS, POSTS AND FOOTING	LS	1	\$1,625.00	\$1,625.00	1.00
			2	\$350.00	\$350.00	1.00
			3	\$450.00	\$450.00	1.00
			4	\$42,496.69	\$42,496.69	1.00
			STATE	\$11,230.42	\$44,921.69	4.00
713M15.02	REMOVAL & RELOCATION OF SIGN & SUPP	EACH	2	\$375.00	\$375.00	1.00
			4	\$923.84	\$2,771.52	3.00
			STATE	\$786.63	\$3,146.52	4.00
713M15.07	SUSPENDED FLAT SHT ALM SGN (2.0MM T	EACH	3	\$217.00	\$1,736.00	8.00
			4	\$198.49	\$1,786.41	9.00
			STATE	\$207.20	\$3,522.41	17.00
713M15.09	STEEL CABLE OVERHEAD SIGN SUPPORT	EACH	4	\$7,729.65	\$7,729.65	1.00
			STATE	\$7,729.65	\$7,729.65	1.00
713M15.11	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$7,819.39	\$7,819.39	1.00
713M15.12	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$7,819.39	\$7,819.39	1.00
			STATE	\$6,651.66	\$6,651.66	1.00
713M15.13	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$6,651.66	\$6,651.66	1.00
			STATE	\$14,372.86	\$14,372.86	1.00
713M15.14	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$14,372.86	\$14,372.86	1.00
			STATE	\$7,819.39	\$7,819.39	1.00
713M15.15	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$7,819.39	\$7,819.39	1.00
			STATE	\$3,629.90	\$3,629.90	1.00
713M15.16	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$3,629.90	\$3,629.90	1.00
			STATE	\$13,528.20	\$13,528.20	1.00
713M15.17	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$13,528.20	\$13,528.20	1.00
			STATE	\$5,886.19	\$5,886.19	1.00
713M15.18	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$5,886.19	\$5,886.19	1.00
			STATE	\$3,735.49	\$3,735.49	1.00
713M15.19	SIGN SUPPORT ASM ON BRIDGES	LS	4	\$3,735.49	\$3,735.49	1.00
			STATE	\$3,735.49	\$3,735.49	1.00
713M16.01	CHANGEABLE MESSAGE SIGN UNIT	EACH	4	\$17,948.91	\$143,591.28	8.00
			STATE	\$17,948.91	\$143,591.28	8.00
713M16.03	CHANGEABLE MESSAGE SIGN	EACH	1	\$20,000.00	\$20,000.00	1.00
			STATE	\$20,000.00	\$20,000.00	1.00
713M16.20	SIGNS	EACH	2	\$150.00	\$300.00	2.00
			4	\$284.02	\$1,704.12	6.00
			STATE	\$250.52	\$2,004.12	8.00
713M16.21	SIGNS	EACH	2	\$175.00	\$525.00	3.00
			STATE	\$175.00	\$525.00	3.00
713M16.22	SIGNS	EACH	2	\$200.00	\$200.00	1.00
			STATE	\$200.00	\$200.00	1.00
713M16.23	SIGNS	EACH	2	\$175.00	\$175.00	1.00
			STATE	\$175.00	\$175.00	1.00
713M16.24	SIGNS	EACH	2	\$175.00	\$175.00	1.00
			STATE	\$175.00	\$175.00	1.00
713M17.02	INST AUX SUPPORT FOR EXIT NUMBER PA	EACH	1	\$65.00	\$325.00	5.00
			STATE	\$65.00	\$325.00	5.00
713M17.30	MOD EXISTING OVERHEAD SIGN STRUCTUR	LS	4	\$923.84	\$923.84	1.00

## Average Unit Price Report

19

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			STATE	\$923.84	\$923.84	1.00
713M17.60	SIGN MOUNTED ON CONC MEDIAN B.R.	EACH	4	\$343.14	\$4,803.96	14.00
			STATE	\$343.14	\$4,803.96	14.00
713M17.61	SIGN MOUNTED ON CONC MEDIAN B.R	EACH	4	\$343.14	\$4,117.68	12.00
			STATE	\$343.14	\$4,117.68	12.00
713M17.62	SIGN MOUNTED ON CONC MEDIAN B.R	EACH	4	\$468.78	\$937.56	2.00
			STATE	\$468.78	\$937.56	2.00
714M01.01	STRUCTURAL LIGHTING	LS	4	\$2,112.75	\$4,225.50	2.00
			STATE	\$2,112.75	\$4,225.50	2.00
714M01.02	STRUCTURAL LIGHTING	LS	4	\$577.05	\$1,154.10	2.00
			STATE	\$577.05	\$1,154.10	2.00
714M01.03	STRUCTURAL LIGHTING	LS	4	\$1,537.50	\$3,074.99	2.00
			STATE	\$1,537.50	\$3,074.99	2.00
714M02.04	ENCASED CONDUIT	m	4	\$19.34	\$19,262.64	996.00
			STATE	\$19.34	\$19,262.64	996.00
714M03	JACKED OR BORED CONDUIT	m	4	\$383.56	\$128,492.60	335.00
			STATE	\$383.56	\$128,492.60	335.00
714M03.03	DIRECT BURIAL CONDUIT	m	4	\$6.41	\$66,599.90	10390.00
			STATE	\$6.41	\$66,599.90	10390.00
714M03.04	DIRECT BURIAL CONDUIT	m	4	\$4.76	\$571.20	120.00
			STATE	\$4.76	\$571.20	120.00
714M04.01	CONDUIT (STRUCTURES - 25mm RGS)	m	4	\$23.42	\$12,646.80	540.00
			STATE	\$23.42	\$12,646.80	540.00
714M05.02	PULL BOXES (TYPE A)	EACH	4	\$194.27	\$11,850.47	61.00
			STATE	\$194.27	\$11,850.47	61.00
714M05.03	PULL BOXES (TYPE B)	EACH	4	\$315.69	\$1,262.76	4.00
			STATE	\$315.69	\$1,262.76	4.00
714M06.08	CABLE	m	4	\$4.04	\$4,678.32	1158.00
			STATE	\$4.04	\$4,678.32	1158.00
714M06.09	CABLE	m	4	\$5.13	\$3,857.76	752.00
			STATE	\$5.13	\$3,857.76	752.00
714M06.11	CABLE	m	4	\$5.59	\$2,045.94	366.00
			STATE	\$5.59	\$2,045.94	366.00
714M06.12	CABLE	m	4	\$6.82	\$77,141.02	11311.00
			STATE	\$6.82	\$77,141.02	11311.00
714M06.13	CABLE	m	4	\$8.72	\$10,777.92	1236.00
			STATE	\$8.72	\$10,777.92	1236.00
714M06.14	CABLE	m	4	\$10.27	\$5,422.56	528.00
			STATE	\$10.27	\$5,422.56	528.00
714M06.15	CABLE	m	4	\$11.91	\$1,715.04	144.00
			STATE	\$11.91	\$1,715.04	144.00
714M08.06	LIGHT STANDARDS (STEEL)	EACH	4	\$1,322.94	\$17,198.22	13.00
			STATE	\$1,322.94	\$17,198.22	13.00
714M08.08	LIGHT STANDARDS (NEW MED BARR MOUNT	EACH	4	\$1,468.64	\$8,811.84	6.00
			STATE	\$1,468.64	\$8,811.84	6.00
714M08.09	LIGHT STANDARDS	EACH	4	\$10,404.03	\$166,464.48	16.00
			STATE	\$10,404.03	\$166,464.48	16.00
714M08.10	LIGHT STANDARDS	EACH	4	\$11,376.44	\$68,258.64	6.00
			STATE	\$11,376.44	\$68,258.64	6.00

## Average Unit Price Report

20

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
714M08.20	FOUNDATION (ONLY) FOR LIGHT STANDAR	EACH	4	\$369.54	\$7,021.26	19.00
			STATE	\$369.54	\$7,021.26	19.00
714M08.21	FOUNDATION (ONLY) FOR LIGHT STANDAR	EACH	4	\$4,269.73	\$93,934.06	22.00
			STATE	\$4,269.73	\$93,934.06	22.00
714M09.04	LUMINAIRES (400 WATT)	EACH	4	\$498.35	\$12,458.75	25.00
			STATE	\$498.35	\$12,458.75	25.00
714M09.06	LUMINAIRES (1000 WATT - HIGH MAST)	EACH	4	\$507.85	\$67,036.20	132.00
			STATE	\$507.85	\$67,036.20	132.00
714M09.07	LUMINAIRES (150 WATT - UNDERPASS)	EACH	4	\$527.91	\$13,725.66	26.00
			STATE	\$527.91	\$13,725.66	26.00
714M11	CABLE MARKERS	EACH	4	\$137.26	\$19,216.40	140.00
			STATE	\$137.26	\$19,216.40	140.00
714M12.01	CONTROL CENTER (NO. 1)	LS	4	\$28,507.10	\$28,507.10	1.00
			STATE	\$28,507.10	\$28,507.10	1.00
714M12.02	CONTROL CENTER (NO. 2)	LS	4	\$28,507.10	\$28,507.10	1.00
			STATE	\$28,507.10	\$28,507.10	1.00
714M12.03	CONTROL CENTER (NO. 3)	LS	4	\$28,507.10	\$28,507.10	1.00
			STATE	\$28,507.10	\$28,507.10	1.00
714M12.04	CONTROL CENTER (NO. 4)	LS	4	\$28,507.10	\$28,507.10	1.00
			STATE	\$28,507.10	\$28,507.10	1.00
714M12.05	CONTROL CENTER (NO. 5)	LS	4	\$28,507.10	\$28,507.10	1.00
			STATE	\$28,507.10	\$28,507.10	1.00
716M01.10	SNOWPLOWABLE REFLECTIVE MARKER	EACH	1	\$24.00	\$6,384.00	266.00
			3	\$15.00	\$945.00	63.00
			4	\$52.79	\$52,790.00	1000.00
			STATE	\$45.24	\$60,119.00	1329.00
716M01.30	RMVL OF SNOWPLOWABLE REFLECTIVE MAR	EACH	1	\$5.00	\$150.00	30.00
			4	\$12.67	\$12,670.00	1000.00
			STATE	\$12.45	\$12,820.00	1030.00
716M02.01	PLASTIC PAVEMENT MARKING (100mm LIN	km	3	\$1,400.64	\$19,609.00	14.00
			4	\$2,400.93	\$16,806.51	7.00
			STATE	\$1,734.07	\$36,415.51	21.00
716M02.03	PLASTIC PAVEMENT MARKING (CROSS-WAL	m	3	\$19.70	\$5,200.80	264.00
			4	\$36.95	\$33,255.00	900.00
			STATE	\$33.04	\$38,455.80	1164.00
716M02.04	PLASTIC PAVEMENT MARKING (CHNZ STRI	m2	1	\$11.50	\$1,736.50	151.00
			2	\$15.00	\$390.00	26.00
			3	\$30.00	\$5,220.00	174.00
			4	\$42.23	\$6,334.50	150.00
			STATE	\$27.31	\$13,681.00	501.00
716M02.05	PLASTIC PAVEMENT MARKING (STOP LINE	m	1	\$14.30	\$143.00	10.00
			2	\$18.00	\$2,160.00	120.00
			3	\$40.00	\$6,880.00	172.00
			4	\$51.74	\$15,522.00	300.00
			STATE	\$41.04	\$24,705.00	602.00
716M02.06	PLASTIC PAVEMENT MKG (TURN LANE ARR	EACH	1	\$65.00	\$130.00	2.00
			2	\$55.00	\$770.00	14.00
			3	\$150.00	\$8,100.00	54.00
			4	\$190.05	\$4,371.15	23.00

## Average Unit Price Report

21

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
716M02.07	PLASTIC PAVEMENT MKG(600mm BARRIER	m	STATE	\$143.78	\$13,371.15	93.00
			2	\$18.00	\$576.00	32.00
			4	\$52.79	\$1,847.65	35.00
716M02.08	PLASTIC PAVEMENT MKG (200mm DOTTED	m	STATE	\$36.17	\$2,423.65	67.00
			2	\$7.00	\$77.00	11.00
			3	\$6.60	\$290.40	44.00
716M02.10	PLASTIC PAVEMENT MARKING (150mm LIN	km	4	\$21.12	\$422.40	20.00
			STATE	\$10.53	\$789.80	75.00
			1	\$960.00	\$11,520.00	12.00
716M02.11	PLASTIC PAVEMENT MKG (150mm DOTTED	m	2	\$1,600.00	\$5,600.00	3.50
			3	\$3,100.00	\$620.00	0.20
			STATE	\$1,129.94	\$17,740.00	15.70
716M03.01	PLASTIC WORD PVMT MARKING (ONLY)	EACH	1	\$4.00	\$588.00	147.00
			STATE	\$4.00	\$588.00	147.00
			3	\$200.00	\$1,800.00	9.00
716M04.01	PLASTIC PVMT MKG (STRAIGHT-TURN ARR	EACH	4	\$237.56	\$475.12	2.00
			STATE	\$206.83	\$2,275.12	11.00
			3	\$225.00	\$450.00	2.00
716M04.03	PLASTIC PAVEMENT MKG (100mm DOTTED	m	STATE	\$225.00	\$450.00	2.00
			3	\$3.30	\$369.60	112.00
			4	\$8.45	\$633.75	75.00
716M04.04	PLASTIC PVMT MKG (TRANSVERSE SHOULD	m	STATE	\$5.37	\$1,003.35	187.00
			3	\$26.30	\$1,104.60	42.00
			STATE	\$26.30	\$1,104.60	42.00
716M04.05	PLASTIC PAVEMENT MKG (STRAIGHT ARRO	EACH	3	\$150.00	\$450.00	3.00
			4	\$190.05	\$380.10	2.00
			STATE	\$166.02	\$830.10	5.00
716M04.07	PLASTIC PAVEMENT MKG (EXIT ONLY ARR	EACH	1	\$75.00	\$150.00	2.00
			4	\$263.95	\$2,111.60	8.00
			STATE	\$226.16	\$2,261.60	10.00
716M05.01	PAINTED PAVEMENT MARKING (100mm LIN	km	3	\$642.86	\$13,500.00	21.00
			4	\$1,123.47	\$19,773.12	17.60
			STATE	\$862.00	\$33,273.12	38.60
716M05.02	PAINTED PAVEMENT MKG(200mm BARRIER	m	3	\$1.64	\$3,099.60	1890.00
			4	\$1.06	\$176,059.64	166094.00
			STATE	\$1.07	\$179,159.24	167984.00
716M05.04	PAINTED PVMT MKG (CHNZ STRIPING)	m2	4	\$25.34	\$1,267.00	50.00
			STATE	\$25.34	\$1,267.00	50.00
			4	\$24.28	\$14,568.00	600.00
716M05.05	PAINTED PAVEMENT MARKING (STOP LINE	m	STATE	\$24.28	\$14,568.00	600.00
			4	\$84.47	\$1,689.40	20.00
			STATE	\$84.47	\$1,689.40	20.00
716M05.06	PAINTED PAVEMENT MKG (TURN LANE ARR	EACH	4	\$79.19	\$3,167.60	40.00
			STATE	\$79.19	\$3,167.60	40.00
			4	\$370.00	\$207.20	0.56
716M05.09	PAINTED PAVEMENT MKG (STRAIGHT ARRO	EACH	2	\$500.00	\$1,200.00	2.40
			STATE	\$475.41	\$1,407.20	2.96
			1	\$2.00	\$60.00	30.00
716M05.20	PAINTED PAVEMENT MARKING (150mm LIN	km	4	\$1.48	\$24,969.08	16871.00
			STATE	\$475.41	\$1,407.20	2.96
716M08.01	REMOVAL OF PAVEMENT MARKING (LINE)	m	1	\$2.00	\$60.00	30.00
			4	\$1.48	\$24,969.08	16871.00

## Average Unit Price Report

22

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			STATE	\$1.48	\$25,029.08	16901.00
716M08.02	REMOVAL OF PVMT MKG (200mm BARRIER	m	4	\$2.08	\$361,025.60	173570.00
			STATE	\$2.08	\$361,025.60	173570.00
716M08.03	REMOVAL OF PAVEMENT MARKING (CROSS-	m	4	\$6.97	\$3,485.00	500.00
			STATE	\$6.97	\$3,485.00	500.00
716M08.04	REMOVAL PAVEMENT MKG (CHNZ STRIPING	m2	4	\$21.12	\$1,056.00	50.00
			STATE	\$21.12	\$1,056.00	50.00
716M08.05	REMOVAL OF PAVEMENT MARKING (STOP L	m	4	\$10.56	\$6,336.00	600.00
			STATE	\$10.56	\$6,336.00	600.00
716M08.06	REMOVAL OF PVMT MKG (TURN LANE ARRO	EACH	1	\$50.00	\$100.00	2.00
			4	\$52.79	\$1,055.80	20.00
			STATE	\$52.54	\$1,155.80	22.00
716M10.02	PREFORMED PLASTIC PVMT MKG(200mm BA	m	4	\$25.34	\$91,224.00	3600.00
			STATE	\$25.34	\$91,224.00	3600.00
716M10.04	PRFMD PLS PVMT MKG (CHNLZTN STRIPIN	m2	4	\$63.35	\$44,345.00	700.00
			STATE	\$63.35	\$44,345.00	700.00
716M10.06	PREFORMED PLSTC PVMT MKG(200mmDOTTE	m	4	\$31.67	\$15,201.60	480.00
			STATE	\$31.67	\$15,201.60	480.00
716M10.15	PREFORMED PLASTIC PAVEMENT MKG(150m	km	1	\$10,308.00	\$30,924.00	3.00
			4	\$12,669.82	\$380,094.60	30.00
			STATE	\$12,455.11	\$411,018.60	33.00
716M10.16	PREFORMED PLSTC PVMT MKG(150mmDOTTE	m	4	\$26.40	\$15,840.00	600.00
			STATE	\$26.40	\$15,840.00	600.00
717M01	MOBILIZATION	LS	1	\$24,430.00	\$24,430.00	1.00
			2	\$39,000.00	\$39,000.00	1.00
			3	\$31,500.00	\$63,000.00	2.00
			4	\$1,273,000.00	\$2,546,000.00	2.00
			STATE	\$445,405.00	\$2,672,430.00	6.00
718M01.02	NOISE BARRIER	m2	4	\$151.61	\$3,153,336.39	20799.00
			STATE	\$151.61	\$3,153,336.39	20799.00
719M02	REMOVAL AND DISPOSAL OF LITTER	km	4	\$158.37	\$2,533.92	16.00
			STATE	\$158.37	\$2,533.92	16.00
730M01.02	REMOVAL OF SIGNAL EQUIPMENT	EACH	2	\$1,250.00	\$1,250.00	1.00
			3	\$4,400.00	\$4,400.00	1.00
			4	\$633.49	\$1,900.47	3.00
			STATE	\$1,510.09	\$7,550.47	5.00
730M01.08	SCHOOL SPEED LIMIT FLASHG SIGNAL IN	EACH	3	\$5,100.00	\$5,100.00	1.00
			STATE	\$5,100.00	\$5,100.00	1.00
730M02.09	SIGNAL HEAD ASSEMBLY(130 WITH BACKP	EACH	2	\$725.00	\$4,350.00	6.00
			3	\$690.00	\$6,900.00	10.00
			4	\$1,032.59	\$34,075.47	33.00
			STATE	\$925.01	\$45,325.47	49.00
730M02.17	SIGNAL HEAD ASM (150 A2H WITH BACKP	EACH	2	\$1,250.00	\$2,500.00	2.00
			3	\$1,120.00	\$3,360.00	3.00
			4	\$2,584.64	\$10,338.56	4.00
			STATE	\$1,799.84	\$16,198.56	9.00
730M02.30	SIGNAL HEAD ASSEMBLY	EACH	3	\$720.00	\$3,600.00	5.00
			4	\$1,577.39	\$9,464.34	6.00
			STATE	\$1,187.67	\$13,064.34	11.00

## Average Unit Price Report

23

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
730M02.31	SIGNAL HEAD ASSEMBLY	EACH	3	\$810.00	\$810.00	1.00
			4	\$594.43	\$594.43	1.00
			STATE	\$702.22	\$1,404.43	2.00
730M02.32	SIGNAL HEAD ASSEMBLY	EACH	4	\$1,081.16	\$1,081.16	1.00
			STATE	\$1,081.16	\$1,081.16	1.00
730M03.25	INSTALL PULL BOX	EACH	2	\$325.00	\$1,300.00	4.00
			3	\$330.00	\$1,980.00	6.00
			4	\$211.16	\$5,279.00	25.00
			STATE	\$244.54	\$8,559.00	35.00
730M03.26	INSTALL PULL BOX	EACH	2	\$425.00	\$3,400.00	8.00
			3	\$330.00	\$9,900.00	30.00
			STATE	\$350.00	\$13,300.00	38.00
730M05.01	ELECTRICAL SERVICE CONNECTION	EACH	2	\$325.00	\$325.00	1.00
			3	\$445.00	\$890.00	2.00
			4	\$422.33	\$2,111.65	5.00
			STATE	\$415.83	\$3,326.65	8.00
730M08.01	SIGNAL CABLE - 3 CONDUCTOR	m	3	\$2.75	\$1,300.75	473.00
			4	\$3.81	\$1,695.45	445.00
			STATE	\$3.26	\$2,996.20	918.00
730M08.02	SIGNAL CABLE - 5 CONDUCTOR	m	2	\$3.00	\$495.00	165.00
			3	\$2.75	\$3,916.00	1424.00
			4	\$4.33	\$10,422.31	2407.00
			STATE	\$3.71	\$14,833.31	3996.00
730M08.03	SIGNAL CABLE - 7 CONDUCTOR	m	3	\$3.00	\$900.00	300.00
			4	\$4.86	\$4,305.96	886.00
			STATE	\$4.39	\$5,205.96	1186.00
730M08.04	SIGNAL CABLE - 9 CONDUCTOR	m	2	\$4.00	\$464.00	116.00
			3	\$3.35	\$1,363.45	407.00
			4	\$5.71	\$1,975.66	346.00
			STATE	\$4.38	\$3,803.11	869.00
730M08.32	INTERCONNECT CABLE	m	4	\$9.50	\$1,140.00	120.00
			STATE	\$9.50	\$1,140.00	120.00
730M08.40	INTRCNNCT CABLE-FIBER OPTIC	m	2	\$11.00	\$6,556.00	596.00
			3	\$12.70	\$21,551.90	1697.00
			4	\$19.00	\$8,360.00	440.00
			STATE	\$13.34	\$36,467.90	2733.00
730M09.01	SPAN WIRE ASSEMBLY	m	3	\$12.30	\$2,103.30	171.00
			4	\$17.32	\$433.00	25.00
			STATE	\$12.94	\$2,536.30	196.00
730M09.02	SPAN WIRE ASSEMBLY	m	3	\$12.30	\$2,054.10	167.00
			4	\$18.01	\$1,927.07	107.00
			STATE	\$14.53	\$3,981.17	274.00
730M09.03	SPAN WIRE ASSEMBLY	m	3	\$12.30	\$1,353.00	110.00
			4	\$19.05	\$419.10	22.00
			STATE	\$13.43	\$1,772.10	132.00
730M09.04	SPAN WIRE ASSEMBLY	m	4	\$19.22	\$768.80	40.00
			STATE	\$19.22	\$768.80	40.00
730M09.05	SPAN WIRE ASSEMBLY	m	4	\$20.78	\$3,262.46	157.00
			STATE	\$20.78	\$3,262.46	157.00

## Average Unit Price Report

24

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
730M10.01	TETHER WIRE ASSEMBLY - 6mm DIAMETER	m	3	\$10.80	\$6,426.00	595.00
			STATE	\$10.80	\$6,426.00	595.00
730M11.01	STEEL CONDUIT RISER ASSEMBLY	EACH	4	\$263.95	\$1,319.75	5.00
			STATE	\$263.95	\$1,319.75	5.00
730M12.01	CONDUIT 25mm DIAMETER (PVC)	m	2	\$14.00	\$1,092.00	78.00
			3	\$10.75	\$1,311.50	122.00
			4	\$19.00	\$1,425.00	75.00
			STATE	\$13.92	\$3,828.50	275.00
730M12.02	CONDUIT 50mm DIAMETER (PVC)	m	2	\$14.00	\$7,966.00	569.00
			4	\$27.70	\$4,709.00	170.00
			STATE	\$17.15	\$12,675.00	739.00
730M12.03	CONDUIT 75mm DIAMETER (PVC)	m	3	\$20.00	\$440.00	22.00
			4	\$37.50	\$32,812.50	875.00
			STATE	\$37.07	\$33,252.50	897.00
730M12.08	CONDUIT 50mm DIAMETER (RGS)	m	2	\$20.00	\$1,600.00	80.00
			STATE	\$20.00	\$1,600.00	80.00
730M12.16	CONDUIT	m	3	\$13.10	\$23,396.60	1786.00
			STATE	\$13.10	\$23,396.60	1786.00
730M12.17	CONDUIT	m	3	\$150.00	\$4,500.00	30.00
			STATE	\$150.00	\$4,500.00	30.00
730M13.01	VEHICLE LOOP DETECTOR (SHELF MOUNT)	EACH	4	\$351.59	\$7,734.98	22.00
			STATE	\$351.59	\$7,734.98	22.00
730M13.02	VEHICLE DETECTOR (VIDEO)	EACH	4	\$8,669.33	\$8,669.33	1.00
			STATE	\$8,669.33	\$8,669.33	1.00
730M13.03	VEHICLE DETECTOR (4-CHANNEL, RACK M	EACH	2	\$200.00	\$400.00	2.00
			3	\$535.00	\$2,140.00	4.00
			STATE	\$423.33	\$2,540.00	6.00
730M13.06	VEHICLE DETECTOR	EACH	2	\$3,100.00	\$6,200.00	2.00
			3	\$3,860.00	\$15,440.00	4.00
			4	\$6,933.56	\$34,667.80	5.00
			STATE	\$5,118.89	\$56,307.80	11.00
730M13.07	VEHICLE DETECTOR	EACH	3	\$180.00	\$540.00	3.00
			STATE	\$180.00	\$540.00	3.00
730M14.01	SHIELDED DETECTOR CABLE	m	2	\$2.00	\$704.00	352.00
			3	\$2.15	\$1,505.00	700.00
			4	\$3.46	\$5,176.16	1496.00
			STATE	\$2.90	\$7,385.16	2548.00
730M14.02	SAW SLOT	m	2	\$12.00	\$8,400.00	700.00
			3	\$12.80	\$28,403.20	2219.00
			4	\$17.32	\$16,280.80	940.00
			STATE	\$13.76	\$53,084.00	3859.00
730M14.03	LOOP WIRE	m	2	\$2.00	\$3,810.00	1905.00
			3	\$1.50	\$8,259.00	5506.00
			4	\$3.46	\$8,643.08	2498.00
			STATE	\$2.09	\$20,712.08	9909.00
730M16.02	EIGHT PHASE ACTUATED CONTROLLER	EACH	4	\$10,126.35	\$50,631.75	5.00
			STATE	\$10,126.35	\$50,631.75	5.00
730M16.12	CONTROLLER (8-PHASE W/TYP	EACH	2	\$8,839.00	\$8,839.00	1.00
			3	\$12,100.00	\$12,100.00	1.00

## Average Unit Price Report

25

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
730M16.14	CONTROLLER	EACH	STATE	\$10,469.50	\$20,939.00	2.00
			3	\$11,900.00	\$11,900.00	1.00
			4	\$5,403.68	\$5,403.68	1.00
730M18.01	MASTER CONTROLLER	EACH	STATE	\$8,651.84	\$17,303.68	2.00
			3	\$5,020.00	\$5,020.00	1.00
			STATE	\$5,020.00	\$5,020.00	1.00
730M23.01	STEEL STRAIN POLE (SIGNAL SUPPORT)	EACH	3	\$7,070.00	\$28,280.00	4.00
			STATE	\$7,070.00	\$28,280.00	4.00
730M23.02	STEEL STRAIN POLE	EACH	3	\$5,970.00	\$23,880.00	4.00
			4	\$2,575.14	\$18,025.98	7.00
			STATE	\$3,809.63	\$41,905.98	11.00
730M23.03	STEEL STRAIN POLE	EACH	4	\$2,956.29	\$17,737.74	6.00
			STATE	\$2,956.29	\$17,737.74	6.00
730M23.30	PEDESTAL POLE	EACH	3	\$1,115.00	\$2,230.00	2.00
			4	\$422.33	\$2,111.65	5.00
			STATE	\$620.24	\$4,341.65	7.00
730M23.80	CANTILEVER SIGNAL SUPP (1 ARM @ 12m	EACH	4	\$3,695.36	\$3,695.36	1.00
			STATE	\$3,695.36	\$3,695.36	1.00
730M23.96	CANTILEVER SIGNAL SUPPORT	EACH	2	\$5,496.00	\$5,496.00	1.00
			4	\$5,490.26	\$5,490.26	1.00
			STATE	\$5,493.13	\$10,986.26	2.00
730M23.97	CANTILEVER SIGNAL SUPPORT	EACH	2	\$6,607.00	\$6,607.00	1.00
			4	\$10,220.32	\$10,220.32	1.00
			STATE	\$8,413.66	\$16,827.32	2.00
730M23.98	CANTILEVER SIGNAL SUPPORT	EACH	2	\$5,608.00	\$5,608.00	1.00
			4	\$4,831.43	\$4,831.43	1.00
			STATE	\$5,219.72	\$10,439.43	2.00
730M26.03	PED SIGNAL HD,PUSHBUTTON & 300mmSIG	EACH	3	\$1,140.00	\$23,940.00	21.00
			4	\$665.17	\$21,285.44	32.00
			STATE	\$853.31	\$45,225.44	53.00
730M40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	4	\$14,200.00	\$14,200.00	1.00
740M10.03	GEOTEXTILE (TYPE III)(EROSION CONTR	m2	STATE	\$14,200.00	\$14,200.00	1.00
			2	\$2.50	\$3,142.50	1257.00
			3	\$10.00	\$200.00	20.00
			4	\$2.56	\$17,599.50	6873.00
740M10.04	GEOTEXTILE (TYPE IV) STABILIZATION	m2	STATE	\$2.57	\$20,942.00	8150.00
			3	\$3.10	\$4,650.00	1500.00
			STATE	\$3.10	\$4,650.00	1500.00
755M02.59	SEWER MANHOLE (1m - 2m)	EACH	4	\$1,947.98	\$9,739.90	5.00
			STATE	\$1,947.98	\$9,739.90	5.00
755M02.60	SEWER MANHOLE (2m - 3m)	EACH	4	\$2,143.31	\$10,716.55	5.00
			STATE	\$2,143.31	\$10,716.55	5.00
755M02.61	SEWER MANHOLE (3m - 4m)	EACH	4	\$2,660.66	\$13,303.30	5.00
			STATE	\$2,660.66	\$13,303.30	5.00
755M02.62	SEWER MANHOLE (4m - 5m)	EACH	4	\$3,716.48	\$14,865.92	4.00
			STATE	\$3,716.48	\$14,865.92	4.00
755M02.63	SEWER MANHOLE (5m - 6m)	EACH	4	\$7,205.96	\$21,617.88	3.00
			STATE	\$7,205.96	\$21,617.88	3.00
755M02.64	DROP MANHOLE (4m - 5m)	EACH	4	\$5,733.09	\$5,733.09	1.00

## Average Unit Price Report

26

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
			STATE	\$5,733.09	\$5,733.09	1.00
755M02.65	DROP MANHOLE (5m - 6m)	EACH	4	\$9,053.64	\$9,053.64	1.00
			STATE	\$9,053.64	\$9,053.64	1.00
755M02.66	200MM SDR 26 PVC	m	4	\$124.64	\$87,248.00	700.00
			STATE	\$124.64	\$87,248.00	700.00
755M02.67	200MM CLASS 50 DIP	m	4	\$183.45	\$1,467.60	8.00
			STATE	\$183.45	\$1,467.60	8.00
755M02.68	300MM SDR 26 PVC PIPE	m	4	\$44.03	\$12,768.70	290.00
			STATE	\$44.03	\$12,768.70	290.00
755M02.69	300MM CLASS 50 DIP PIPE	m	4	\$250.12	\$2,000.96	8.00
			STATE	\$250.12	\$2,000.96	8.00
755M02.74	600mm SDR 26 PVC PIPE	m	4	\$258.36	\$56,839.20	220.00
			STATE	\$258.36	\$56,839.20	220.00
755M02.75	900mm SDR 26 PVC PIPE	m	4	\$472.74	\$87,929.64	186.00
			STATE	\$472.74	\$87,929.64	186.00
755M02.76	450mm CASING PIPE DIRECT BURY	m	4	\$180.70	\$2,349.10	13.00
			STATE	\$180.70	\$2,349.10	13.00
755M02.77	450mm CASING PIPE BORED	m	4	\$1,084.94	\$88,965.08	82.00
			STATE	\$1,084.94	\$88,965.08	82.00
755M02.78	500mm CASING PIPE DIRECT BURY	m	4	\$223.04	\$2,899.52	13.00
			STATE	\$223.04	\$2,899.52	13.00
755M02.79	500mm CASING PIPE BORED	m	4	\$1,382.50	\$160,370.00	116.00
			STATE	\$1,382.50	\$160,370.00	116.00
755M02.80	900mm CASING PIPE BORED	m	4	\$1,991.86	\$227,072.04	114.00
			STATE	\$1,991.86	\$227,072.04	114.00
755M02.81	1200mm CASING PIPE BORED	m	4	\$2,436.55	\$219,289.50	90.00
			STATE	\$2,436.55	\$219,289.50	90.00
801M01	SEEDING (WITH MULCH)	UNIT	3	\$23.50	\$2,350.00	100.00
			4	\$19.74	\$48,018.00	2433.00
			STATE	\$19.88	\$50,368.00	2533.00
801M01.07	TEMPORARY SEEDING (WITH MULCH)	UNIT	2	\$18.00	\$1,584.00	88.00
			3	\$50.00	\$500.00	10.00
			4	\$13.73	\$32,952.00	2400.00
			STATE	\$14.03	\$35,036.00	2498.00
801M02	SEEDING (WITHOUT MULCH)	UNIT	2	\$15.00	\$360.00	24.00
			4	\$25.00	\$375.00	15.00
			STATE	\$18.85	\$735.00	39.00
801M03	WATER (SEEDING & SODDING)	m3	2	\$1.00	\$631.00	631.00
			3	\$0.34	\$466.10	1381.00
			4	\$1.06	\$2,620.18	2463.00
			STATE	\$0.83	\$3,717.28	4475.00
802M01.04	ACER RUBRUM(37.5mm - 50mm CAL. B&B)	EACH	4	\$125.00	\$6,000.00	48.00
			STATE	\$125.00	\$6,000.00	48.00
802M01.09	QUERCUS PHELLOS(37.5mm-50mm CAL B&B)	EACH	4	\$125.00	\$6,000.00	48.00
			STATE	\$125.00	\$6,000.00	48.00
802M01.10	TREES	EACH	4	\$167.16	\$9,695.40	58.00
			STATE	\$167.16	\$9,695.40	58.00
802M01.11	TREES	EACH	4	\$159.93	\$8,956.32	56.00
			STATE	\$159.93	\$8,956.32	56.00

## Average Unit Price Report

27

Item Number	Description	Unit of Measure	Region	Average Unit Price	Total Cost	Total Quantity
802M01.12	TREES	EACH	4	\$165.35	\$11,574.80	70.00
			STATE	\$165.35	\$11,574.80	70.00
802M02.01	SEEDLINGS	EACH	4	\$20.00	\$40.00	2.00
			STATE	\$20.00	\$40.00	2.00
802M02.02	SEEDLINGS	EACH	4	\$20.00	\$40.00	2.00
			STATE	\$20.00	\$40.00	2.00
802M02.03	SEEDLINGS	EACH	4	\$20.00	\$40.00	2.00
			STATE	\$20.00	\$40.00	2.00
802M02.04	SEEDLINGS	EACH	4	\$20.00	\$40.00	2.00
			STATE	\$20.00	\$40.00	2.00
802M02.05	SEEDLINGS	EACH	4	\$20.00	\$40.00	2.00
			STATE	\$20.00	\$40.00	2.00
802M03.01	SHRUBS	EACH	4	\$290.35	\$7,839.45	27.00
			STATE	\$290.35	\$7,839.45	27.00
803M01	SODDING (NEW SOD)	m2	2	\$2.25	\$16,827.75	7479.00
			3	\$2.18	\$90,539.00	41512.00
			4	\$2.65	\$56,110.53	21207.00
			STATE	\$2.33	\$163,477.28	70198.00
805M12.02	EROSION CONTROL BLANKET (TYPE II)	m2	4	\$1.63	\$2,162.00	1326.00
			STATE	\$1.63	\$2,162.00	1326.00
805M13.03	FLEXIBLE CHANNEL LINER (CLASS III)	m2	2	\$5.50	\$15,400.00	2800.00
			STATE	\$5.50	\$15,400.00	2800.00
806M01	MOWING	HA.	4	\$263.95	\$13,197.50	50.00
			STATE	\$263.95	\$13,197.50	50.00
920M10	(DESCRIPTION)	m	4	\$3,474.55	\$72,965.55	21.00
			STATE	\$3,474.55	\$72,965.55	21.00
920M10.01	(DESCRIPTION)	m2	4	\$3.42	\$31,501.62	9211.00
			STATE	\$3.42	\$31,501.62	9211.00
920M11	(DESCRIPTION)	m	4	\$124.25	\$219,549.75	1767.00
			STATE	\$124.25	\$219,549.75	1767.00