
DRAFT
Program Task: Over-Excavation Program Task # Task 1.1.a

(Excavating and Stockpiling)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 2,429.00$             2,429.00$         
Equipment 1 2,283.00$             2,283.00$         

4,712.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Project Manager Office 109.00$  1 109.00$            
Eng. / Geo. / Sr. Env. Spec. Office / Onsite 92.00$  10 920.00$            
Heavy Equipment Oper. Onsite 50.00$  10 500.00$            
Heavy Equipment Oper. / Truck Driver Onsite 50.00$  10 500.00$            
General Laborer Onsite 40.00$  10 400.00$            

Sub-Total 2,429.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Trackhoe - up to 50K lbs* 1 958.00$            958.00$            
Backhoe* 1 430.00$            430.00$            
Dump truck (1 @ 10 hours x $78.00/hr) 10 78.00$              780.00$            
PID or FID* 1 50.00$              50.00$              
Safety cones, barricades, caution tape 4 10.00$              40.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 2,283.00$         
* If utilized 3 consecutive days or more, then weekly rate should be utilized

Straw bales and plastic sheeting shall be purchased as needed, receipts required

No per-mile charges for dump truck (hourly for dump truck and truck driver only)

Maximum Allowed Total Cost for Task 1.1.a

Maximum Allowed Personnel Cost for Task 1.1.a

Maximum Allowed Equipment Cost Per Day for Task 1.1.a

Type of Equipment



DRAFT
Program Task: Over-Excavation Program Task # Task 1.1.b

(Mobilization and Demobilization)

Equipment

Invoice Miles $ / mile Miles  Mile Total

Excavating equipment - Category 1 (min. $125)  1.25 300 375.00$            
Excavating equipment - Category 2 (min. $270) 2.70 300 810.00$            
Excavating equipment - Category 3 (min. $500) * 5.00 300 1,500.00$         

* - prior Division approval required for category 3 equipment

Type of Equipment
Maximum



DRAFT
Program Task: Over-Excavation Program Task # Task 1.1.c

(Loading Contaminated Stockpile for Disposal)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 2,820.00$             2,820.00$         
Equipment 1 3,038.00$             3,038.00$         

5,858.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Eng. / Geo. /Sr. Env. Spec. Onsite 92.00$                  10 920.00$            
Heavy Equipment Oper. Onsite 50.00$                  10 500.00$            
Heavy Equipment Oper. / Truck Driver Onsite 50.00$                  10 500.00$            
Truck Driver Onsite 50.00$                  10 500.00$            
General Laborer Onsite 40.00$                  10 400.00$            

Sub-Total 2,820.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Trackhoe - up to 50K lbs* 1 958.00$            958.00$            
Backhoe* 1 430.00$            430.00$            
Dump truck (2 @ 10 hours x $78.00/hr) 20 78.00$              1,560.00$         
Safety cones, barricades, caution tape 4 10.00$              40.00$              
PID or FID* 1 50.00$              50.00$              

Sub-Total 3,038.00$         
* If utilized 3 consecutive days or more, then weekly rate should be utilized 

No per-mile charges for dump truck (hourly for dump truck and truck driver only)

Maximum Allowed Equipment Cost Per Day for Task 1.1.c

Maximum Allowed Personnel Cost for Task 1.1.c

Type of Equipment

Maximum Allowed Total Cost for Task 1.1.c



DRAFT
Program Task: Over-Excavation Program Task # Task 1.1.d

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 86.00$                  -$                  

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (soil - BTEXMN*)  86.00$                  -$                  
Method 8260B (soil - BTEXMN* + EDB & EDC) 136.00$                -$                  
Method 1311 - TCLP (soil) 479.00$                -$                  
Method TN EPH (soil) 85.00$                  -$                  
* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene

Analytical Method



DRAFT
Program Task: Over-Excavation Program Task # Task 1.1.e

(Replacement Backfill)

Equipment

Number Cost per
Invoice of ton /Ton Total Ton Total

Replacement backfill  1 -$         -$                  

Cost plus 15% markup

Must be acquired/purchased locally whenever possible

Maximum Cost 
Type of Equipment



DRAFT
Program Task: Over-Excavation Program Task # Task 1.1.f

(Backfilling)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 2,820.00$             2,820.00$         
Equipment 1 3,013.00$             3,013.00$         

5,833.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Eng. / Geo. / Sr. Env. Spec.* Onsite 92.00$                  10 920.00$            
Heavy Equipment Oper. Onsite 50.00$                  10 500.00$            
Heavy Equipment Oper. / Truck Driver Onsite 50.00$                  10 500.00$            
Truck Driver Onsite 50.00$                  10 500.00$            
General Laborer Onsite 40.00$                  10 400.00$            

Sub-Total 2,820.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Trackhoe - up to 50K lbs* 1 958.00$            958.00$            
Backhoe* 1 430.00$            430.00$            
Dump truck (2 @ 10 hours x $78.00/hr) 20 78.00$              1,560.00$         
Safety cones, barricades, caution tape 4 10.00$              40.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 3,013.00$         
* If utilized 3 consecutive days or more, then weekly rate should be utilized

No per-mile charges for dump truck (hourly for dump truck and truck driver only)

Type of Equipment

Maximum Allowed Total Cost for Task 1.1.f

Maximum Allowed Equipment Cost Per Day for Task 1.1.f

Maximum Allowed Personnel Cost for Task 1.1.f



DRAFT
Program Task: Removal GW/FP Program Task # Task 1.2.a

(Vacuum Truck)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 920.00$                920.00$            
Equipment 1 1,380.00$             1,380.00$         

2,300.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Eng. / Geo. / Sr. Env. Spec.* Onsite 92.00$                  10 920.00$            
Sub-Total 920.00$            

Equipment Cost

Invoice

Number 
of Hours Cost per Day

Maximum Cost 
Allowed / Hour Total

Vacuum truck with driver  10 138.00$            1,380.00$         
Sub-Total 1,380.00$         

Type of Equipment

Maximum Allowed Equipment Cost for Task 1.2.a

Maximum Allowed Personnel Cost for Task 1.2.a

Maximum Allowed Total Cost for Task 1.2.a



DRAFT
Program Task: Removal GW/FP Program Task # Task 1.2.b

(Mob/Demob of Vac Truck)

Equipment

Invoice Miles $/mile Miles Total  Mile Total
Vacuum truck* (min. $270)  300 2.70 300 810.00$   810.00$   
Pump truck* (min. $270) 300 2.70 300 810.00$   810.00$   

* Either vacuum truck or pump truck, not both

Maximum

Type of Equipment



DRAFT
Program Task: Groundwater/Free Product Removal Program Task # Task 1.2.c

(Inspecting/Sampling Recharge)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 45.00$                  45.00$              

171.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer(s) 2 10.00$              20.00$              

Sub-Total 45.00$              Maximum Allowed Equipment Cost Per Day for Task 1.2.c

Maximum Allowed Personnel Cost for Task 1.2.c

Maximum Allowed Total Cost for Task 1.2.c

Type of Equipment



DRAFT
Program Task: Groundwater/Free Product Removal Program Task # Task 1.2.d

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$              

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (water - BTEXMN*)  1 96.00$                  96.00$              
Method 8260B (water - BTEXMN* + EDB & EDC) 146.00$                -$                  
Method 8011 (water - EDB) 86.00$                  -$                  
Method 8310/8270C SIM (PAH) - water 150.00$                -$                  
Method 6010 Metals (water - Cd, Cr, Pb, Ag, Zn ) 125.00$                -$                  
Method 6010 Metals (water - total lead only) 25.00$                  -$                  
* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene

Analytical Method



DRAFT
Program Task: Groundwater/Free Product Removal Program Task # Task 1.2.e

(Disposal GW/FP)

Equipment

Number Cost per 
Invoice of Gallons $/gallon Total Gallon Total

Contaminated groundwater  500 0.94$      470.00$     470.00$            
Free Product (FP) 0.94$      -$            -$                  

Maximum Cost 

Type of material to be disposed



DRAFT
Program Task: Soil Treatment - Aeration Program Task # Task 1.3.a.1

(Mobilization and Treatment Setup)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 1,580.00$             1,580.00$         
Equipment 1 1,210.00$             1,210.00$         

2,790.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Sr. Technician Onsite 63.00$                  10 630.00$            
Truck Dirver Onsite 45.00$                  10 450.00$            
Heavy Equip. Oper. Onsite 50.00$                  10 500.00$            

Sub-Total 1,580.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Backhoe 1 430.00$            430.00$            

Dump truck (1 @ 10 hours x $78.00/hr) 10 78.00$              780.00$            
Sub-Total 1,210.00$         

No per-mile charges for dump truck (hourly for dump truck and truck driver only)

Straw bales and plastic sheeting not included in supplies, receipts required

Maximum Allowed Total Cost for Task 1.3.a.1

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 1.3.a.1

                Maximum Allowed Personnel Cost for Task 1.3.a.1



DRAFT
Program Task: Soil Treatment - Aeration Program Task # Task 1.3.a.2

(Tilling/Disking)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 200.00$                200.00$            
Equipment 1 590.00$                590.00$            

790.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Heavy Equip. Oper. Onsite 50.00$                  4 200.00$            
Sub-Total 200.00$            

Equipment

Invoice

Number 
of Days Cost per Day

Maximum 
Allowed / Day Total

Field Tractor with Attachments  1 590.00$            590.00$            
Sub-Total 590.00$            

Type of Equipment

Maximum Allowed Total Cost for Task 1.3.a.2

Maximum Allowed Equipment Cost Per Day for Task 1.3.a.2

Maximum Allowed Personnel Cost for Task 1.3.a.2



DRAFT
Program Task: Soil Treatment - Aeration Program Task # Task 1.3.a.3

(Inspecting/Maintaining Treatment Cell)

Date Description Invoice

Number of 
Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 208.00$                208.00$            
208.00$            

Personnel Cost

Name Job Title Location Cost / Hour
Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Technician Onsite 52.00$                  4 208.00$            
Sub-Total 208.00$            

Straw bales and plastic sheeting shall be purchased as needed, receipts required

Maximum Allowed Personnel Cost for Task 1.3.a.3

Maximum Allowed Total Cost for Task 1.3.a.3



DRAFT
Program Task: Soil Treatment - Aeration Program Task # Task 1.3.a.4

(TGD - 009 sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed / Day

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 75.00$                  75.00$              

201.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID 1 50.00$              50.00$              
Supplies (Ice, Sample disposal, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 75.00$              

 (LUMP SUM) Maximum Allowed Total Cost for Task 1.3.a.4

Maximum Allowed Personnel Cost for Task 1.3.a.4

Maximum Allowed Equipment Cost Per Day for Task 1.3.a.4

Type of Equipment



DRAFT
Program Task: Soil Treatment - Aeration Program Task # Task 1.3.a.5

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 -$                      -$                  

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (soil - BTEXMN*)  86.00$                  -$                  
Method 8260B (soil - BTEXMN* + EDB & EDC) 136.00$                -$                  
* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene

Analytical Method



DRAFT
Program Task: Hauling & Soil Disposal by Landfilling Program Task # Task 1.3.b.1

(Scheduling)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                2 218.00$            
218.00$            Maximum Allowed Personnel Cost For Task 1.3.b.1



DRAFT
Program Task: Hauling & Soil Disposal by Landfilling Program Task # Task 1.3.b.2

(Transportation - Dump Truck)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 500.00$                500.00$            
Equipment 1 780.00$                780.00$            

1,280.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Heavy Equip. Oper. (Dump Truck Driver) 50 50.00$                  10 500.00$            
Sub-Total 500.00$            

Equipment Cost

Invoice Quantity

Maximum Cost 
Allowed/ Hour

Total Hours 
Worked

Total Cost / 
Day

Dump truck (1 @ 10 hours x $78.00/hr) 10 78.00$                  10 780
Sub-Total 780.00$            Maximum Allowed Equipment Cost Per Day for Task 1.3.b.2

                Maximum Allowed Personnel Cost for Task 1.3.b.21

Maximum Allowed Total Cost for Task 1.3.b.2

Type of Equipment



DRAFT
Program Task: Soil Disposal by Landfilling Program Task # Task 1.3.b.3

(Disposal)

Equipment

Number of Cost per 
Invoice tons Ton Total

Contaminated soil *  

*cost plus 5%

Type of material to be disposed



DRAFT
Program Task: Soil Disposal by Landfilling Program Task # Task 1.3.b.4

(Drum Disposal)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit Cost per Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: Hauling & Soil Disposal by Landfarming Program Task # Task 1.3.c.1

(Scheduling)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                2 218.00$            
218.00$            Maximum Allowed Personnel Cost for Task 1.3.c.1



DRAFT
Program Task: Hauling for Disposal by Landfarming Program Task # Task 1.3.c.2

(Hauling)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 500.00$                500.00$            
Equipment 1 780.00$                780.00$            

1,280.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Heavy Equip. Oper. Onsite 50.00$                  10 500.00$            
Sub-Total 500.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Dump truck 10 78.00$              780.00$            
Sub-Total 780.00$            Maximum Allowed Equipment Cost Per Day for Task 1.3.c.2

                Maximum Allowed Personnel Cost for Task 1.3.c.2

Type of Equipment

Maximum Allowed Total Cost for Task 1.3.c.2



DRAFT
Program Task: Soil Disposal by Landfarming Program Task # Task 1.3.c.3

(Soil Disposal)

Equipment

Number Cost per 
Invoice of ton /Ton Total Ton Total

Contaminated soil  1 39.00$   39.00$   39.00$              

Maximum Cost 
Type of material to be disposed



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.a

(Scheduling Drilling)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                3 327.00$            
327.00$            Maximum Allowed Personnel Cost for Task 1.4.a



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.b

(Supervision of Fieldwork)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 1,029.00$             1,029.00$         
Equipment 1 85.00$                  85.00$              

1,114.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Project Manager Office 109.00$                1 109.00$            
Eng. / Geo. Office / Onsite 92.00$                  10 920.00$            

Sub-Total 1,029.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Oil/water interface probe 1 10.00$              10.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 85.00$              
*Either/or may be used but  reimbursement will only be for the actual instrument used

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 1.4.b

Maximum Allowed Personnel Cost for Task 1.4.b

Maximum Allowed Total Cost for Task 1.4.b



DRAFT
Program Task: TRBCA Closure Process Task 1.4.c

(Mobilization and Demobilization)

Equipment

Number
Invoice of Miles $/mile Miles  Mile Total

Auger drill* (minimum $500)  300 5.00 300.00 1,500.00$         
Air Rotary drill* (minimum $500) 300 5.00 300.00 1,500.00$         

*includes: drill rig, support vehicles, steam cleaner, grout plant, trailers, and crew

Type of Equipment

Program Task #

Maximum



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.d

(Drilling)

Drilling Cost*

Invoice Quantity Unit Cost Per
Max. 

Allowed Per
Total Cost 

Per

Auger Drilling 2-inch Wells foot** 42.00$        -$               
Air Rotary Drilling 2-inch Wells foot** 55.00$        -$               
Well Abandonment foot 13.00$        -$               
Decontamination of Rig and Tools boring*** 150.00$      -$               
Standby Time Not Due to the Driller**** day**** 150.00$      -$               
Third Man for Drilling (per hour) hour 40.00$        -$               
Poly tank***** day***** 50.00$        $
Utility Trailer day 29.00$        -$               
500 gallons of water day 25.00$        -$               
Water Tight Bolt Down Manhole well 78.00$        -$               
Centralizers-stainless steel 2-inch each 30.00$        -$               
Concrete penetration hole 114.00$      -$               
Removal of manhole cover and well pad well 150.00$      -$               
Split Spoon Sampling (ASTM-D1586) split spoon 24.00$        -$               
Continuous sampling (5 foot sample) each 55.00$        -$               

* - The cost of drilling will be reimbursed at cost plus 15% not to exceed the following rates.
** - Price per foot includes drill rig and setup fee, installation, development, sand, bentonite, cement, 
           flush mount manhole, locks, end plug, casing, screens, and 2 man crew.
*** - Includes steam cleaner rental
**** - Maximum 1 hour
***** - Only 1/day allowed if no water is available at site

Description



DRAFT
Program Task: Drilling Program Task # Task 1.4.e

Well Development (one well)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 184.00$                184.00$            
Equipment 1 218.00$                218.00$            

Maximum Allowed Total Cost for Task 1.4.e 402.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr.  Env. Spec.* Onsite 92.00$                  2 184.00$            
Env. Spec* Onsite 70.00$                  0 -$                  
Sr. Technician* Onsite 63.00$                  0 -$                  

Sub-Total 184.00$            

* One technical staff member onsite from the job titles listed with an "*"

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Disposable bailer(s) 1 10.00$              10.00$              
Generator 5kW 1 100.00$            100.00$            
Oil/water interface probe 1 10.00$              10.00$              
pH meter 1 10.00$              10.00$              
Submersible well development pump (electric) 1 53.00$              53.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Turbidity meter 1 10.00$              10.00$              

Sub-Total 218.00$            

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 1.4.e

Maximum Allowed Personnel Cost for Task 1.4.e



DRAFT
Number of Wells Sampled

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 243.50$                243.50$            
Equipment 1 55.00$                  55.00$              

298.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                0.5  $             54.50 

Sr. Technician Office / Onsite 63.00$                  3 189.00$            
Sub-Total 243.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water interface probe 1 10.00$              10.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer(s) 2 10.00$              20.00$              

Sub-Total 55.00$              

(LUMP SUM) Maximum Allowed Total Cost for Task 1.4.f

Type of Equipment

Total Maximum Allowed for Task 1.4.f

Maximum Allowed Personnel Cost for Task 1.4.f



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.g

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$              

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (water - BTEXMN*)  1 96.00$                  96.00$              
Method 8260B (water - BTEXMN* + EDB & EDC) 146.00$                -$                  
Method 8011 (water - EDB) 86.00$                  -$                  
Method 8310/8270C SIM (PAH) - water 150.00$                -$                  
Method 6010 Metals (water - Cd, Cr, Pb, Ag, Zn ) 125.00$                -$                  
Method 6010 Metals (water - total lead only) 25.00$                  -$                  
Method 8260B  (soil - BTEXMN*)  86.00$                  -$                  
Method 8260B (soil - BTEXMN* + EDB & EDC) 136.00$                -$                  
* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene

Analytical Method



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.h

(Water Use and Karst Survey)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec.* Office / Onsite 92.00$                  10 920.00$            
Secretary Office 40.00$                  3 120.00$            

1,040.00$         
* One technical staff member onsite from the job titles listed with an "*"

Maximum Allowed Personnel Cost for Task 1.4.h



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.i

(Drum Disposal)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit

Cost per 
Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$         

Type of Item



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.j

(Landfill Disposal)

Equipment

Number of Cost per 
Invoice tons /Ton Total Ton Total

Contaminated soil *  1 -$        -$        -$                  

*cost plus 5%

Maximum Cost 
Type of material to be disposed



DRAFT
Program Task: TRBCA Closure Process Program Task # Task 1.4.k

(Drum Disposal at Landfill)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit Cost per Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: Interceptor/Recovery Trench Installation Program Task # Task 2.1.a.

(Trench Design)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                1 109.00$            
Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  4 368.00$            
CAD Operator Office 58.00$                  2 116.00$            
Secretary Office 40.00$                  3 120.00$            

Maximum Allowed Personnel Cost for Task 2.1.a Sub-Total 713.00$            



DRAFT
Program Task: Interceptor/Recovery Trench Installation Program Task # Task 2.1.b

(Mobilization and Demobilization)

Equipment

Number
Invoice of Miles $/mile Miles  Mile Total

Excavating equipment - Category 1 (min. $125)  1.25 300.00 375.00$            
Excavating equipment - Category 2 (min. $270) 2.70 300.00 810.00$            

Type of Equipment
Maximum



DRAFT
Program Task: Interceptor/Recovery Trench Program Task # Task 2.1.c

(Installation)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 2,320.00$             2,320.00$         
Equipment 1 2,594.00$             2,594.00$         

4,914.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  10 920.00$            
Heavy Equipment Oper. Onsite 50.00$                  10 500.00$            
Heavy Equipment Oper. / Truck Driver Onsite 50.00$                  10 500.00$            
General Laborer Onsite 40.00$                  10 400.00$            

Sub-Total 2,320.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Trackhoe - up to 50K lbs* 1 958.00$            958.00$            
Backhoe* 1 430.00$            430.00$            
Dump truck (1 @ 10 hours x $78.00/hr) 10 78.00$              780.00$            
Safety cones, barricades, caution tape 2 10.00$              20.00$              
PID or FID* 1 50.00$              50.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Self-priming centrifugal pump (trash) 1 81.00$              81.00$              
Piping 10 25.00$              250.00$            

Sub-Total 2,594.00$         

* If utilized 3 consecutive days or more, then weekly rate should be utilized

Straw bales and plastic sheeting shall be purchased as needed, receipts required

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 2.1.c

Maximum Allowed Personnel Cost for Task 2.1.c

Maximum Allowed Total Cost for Task 2.1.c



DRAFT
Program Task: Interceptor Recovery Trench Program Task # Task 2.1.d

(Landfill Disposal)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 2,320.00$             2,320.00$         
Equipment 1 2,238.00$             2,238.00$         

4,558.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  10 920.00$            
Heavy Equipment Oper. Onsite 50.00$                  10 500.00$            
Heavy Equipment Oper. / Truck Driver Onsite 50.00$                  10 500.00$            
General Laborer Onsite 40.00$                  10 400.00$            

Sub-Total 2,320.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Trackhoe up to 50k lbs* 1 958.00$            958.00$            
Backhoe* 1 430.00$            430.00$            
Dump truck (1 @ 10 hours x $78.00/hr) 10 78.00$              780.00$            
Safety cones, barricades, caution tape 2 10.00$              20.00$              
PID or FID* 1 50.00$              50.00$              

Sub-Total 2,238.00$         
* If utilized 3 consecutive days or more, then weekly rate should be utilized

Maximum Allowed Total Cost for Task 2.1.d

Type of Equipment

Maximum Allowed Personnel Cost for Task 2.1.d

Maximum Allowed Equipment Cost Per Day for Task 2.1.d



DRAFT
Program Task: Interceptor/Recovery Trench Installation Program Task # Task 2.1.e

(Backfill)

Equipment

Number Cost per
Invoice of ton /Ton Total Unit Total

Replacement backfill  1 -$         -$                  

Cost plus 15% markup

Must be acquired/purchased locally whenever possible

Maximum Cost 
Type of Equipment



DRAFT
Program Task: Interceptor/Recovery Trench Installation Program Task # Task 2.1.f

(Asphalt Repair)

Maximum cost is equal to the cost of the bid plus 15%, and change 
orders if applicable, submitted to the Division and approved in writing.



DRAFT
Program Task: Interceptor/Recovery Trench Installation Program Task # Task 2.1.g

(Concrete Repair)

Maximum cost is equal to the cost of the bid plus 15%, and change 
orders if applicable, submitted to the Division and approved in writing.



DRAFT
Program Task: Interceptor/Recovery Trench Installation Program Task # Task 2.1.h

(Repair of Landscaping)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Technician Onsite 52.00$                  2 104.00$            
104.00$            

Grass seed, straw bales, and/or mulch at cost + 15%, receipts required

Maximum Allowed Personnel Cost for Task 2.1.h



DRAFT
Program Task: Interceptor/Recovery Trench Installation Program Task # Task 2.1.i

(Backfilling)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 2,820.00$             2,820.00$         
Equipment 1 3,043.00$             3,043.00$         

5,863.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  10 920.00$            
Heavy Equipment Oper. Onsite 50.00$                  10 500.00$            
Heavy Equipment Oper. / Truck Driver Onsite 50.00$                  10 500.00$            
Truck Driver Onsite 50.00$                  10 500.00$            
General Laborer Onsite 40.00$                  10 400.00$            

Sub-Total 2,820.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Trackhoe up to 50K lb* 1 958.00$            958.00$            
Backhoe* 1 430.00$            430.00$            
Dump truck (2 @ 10 hours x $78.00/hr) 20 78.00$              1,560.00$         
Safety cones, barricades, caution tape 2 10.00$              20.00$              
PID or FID* 1 50.00$              50.00$              
Supplies 1 25.00$              25.00$              

Sub-Total 3,043.00$         
* If utilized 3 consecutive days or more, then weekly rate should be utilized

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 2.1.i

Maximum Allowed Personnel Cost for Task 2.1.i

Maximum Allowed Total Cost for Task 2.1.i



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.a

(Vacuum Truck)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 -$                      630.00$            
Equipment 1 138.00$                1,380.00$         

2,010.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Sr. Technician Onsite 63.00$                  10 630.00$            
Sub-Total 630.00$            

Equipment Cost

Invoice

Number 
of Hours Cost per Day

Maximum Cost 
Allowed / Hour Total

Vacuum Truck with driver  10 138.00$            1,380.00$         
Sub-Total 1,380.00$         

Type of Equipment

Maximum Allowed Equipment Cost for Task 2.2.a

Maximum Allowed Personnel Cost for Task 2.2.a

Maximum Allowed Total Cost for Task 2.2.a



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.b

(Mobilization and Demobilization)

Equipment

Number
Invoice of Miles $/mile Miles  Mile Total

Vacuum truck* (minimum $270)  2.70 300.00 810.00$            
Pump truck*  (minimum $270) 2.70 300.00 810.00$            

* Either vacuum truck or pump truck, not both

Type of Equipment

Maximum



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.c

(Groundwater Sampling)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 45.00$                  45.00$              

171.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer(s) 2 10.00$              20.00$              

Sub-Total 45.00$              

Type of Equipment

Total Maximum Allowed Cost for Task 2.2.c

Maximum Allowed Personnel Cost for Task 2.2.c

Maximum Allowed Total Cost for Task 2.2.c



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.d

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$              

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B (water - BTEXMN*)  1 96.00$                  96.00$              
Method 8260B (water - BTEXMN* + EDB & EDC) 146.00$                -$                  
Method 8011 (water - EDB) 86.00$                  -$                  
Method 8310/8270C SIM (PAH) - water 150.00$                -$                  
Method 6010 Metals (water - Cd, Cr, Pb, Ag, Zn ) 125.00$                -$                  
Method 6010 Metals (water - total lead only) 25.00$                  -$                  
Method 1664 oil & grease 58.00$                  -$                  
Method 160.2  TSS 21.00$                  -$                  
Method 8015 (DRO and/or GRO) 85.00$                  -$                  
Method TN EPH 85.00$                  -$                  
Method 6010 (water Cd, Cr, Pb) 75.00$                  -$                  

* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene

Analytical Method



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.e

(Disposal)

Number Cost per 
Invoice of Gallons $/gallon Total Gallon Total

Contaminated groundwater  0.94$      -$        
Free Product (FP) 0.94$      -$        

Maximum Cost 

Type of material to be disposed



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.f

(POTW Permit)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Eng. / Geo. / Sr. Env. Spec.* Office 92.00$                  2 184.00$            
184.00$            Maximum Allowed Personnel Cost for Task 2.2.f



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.g

(POTW Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 63.00$                  63.00$              
Equipment 1 25.00$                  25.00$              

88.00$              

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Office / Onsite 63.00$                  1 63.00$              
Sub-Total 63.00$              

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Sub-Total 25.00$              

Maximum Allowed Personnel Cost for Task 2.2.c

Type of Equipment

Total Maximum Allowed Cost for Task 2.2.c

(LUMP SUM) Maximum Allowed Total Cost for Task 2.2.c



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.2.h

(POTW Discharge)

Number Maximum Cost Total Cost
Date Description Invoice of Gals Per Gal * Allowed

Gallons discharged 1 -$                  

* Actual Cost (no markup)



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.3.a

(Hand Bailing)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 504.00$                504.00$            
Equipment 1 75.00$                  75.00$              

579.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  8 504.00$            
Sub-Total 504.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water Interface probe 1 10.00$              10.00$              
Supplies 1 25.00$              25.00$              
Disposable bailer(s) 4 10.00$              40.00$              

Sub-Total 75.00$              

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 2.3.a

Maximum Allowed Personnel Cost for Task 2.3.a

Maximum Allowed Total Cost for Task 2.3.a



DRAFT
Program Task: Removal GW/FP Program Task # Task 2.3.b

(Disposal by Drum)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit

Cost per 
Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$        
Type of Item



DRAFT
Program Task: MEME Program Task # Task 2.4.a

(Project Setup)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  2 184.00$            
184.00$            Maximum Allowed Personnel Cost for Task 2.4.a



DRAFT
Program Task: MEME Program Task # Task 2.4.b

(Mobilization and Demobilization of MEME Truck)

Number
Invoice of Miles $/mile Miles  Mile Total

Vacuum truck (minimum $270)  2.70 300.00 810.00$            

Type of Equipment

Maximum



DRAFT
Program Task: MEME Program Task # Task 2.4.c

(Field Supervision of  8 hr MEME)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

MEME Personnel 1 974.50$                974.50$            
Equipment 1 80.00$                  80.00$              

1,054.50$         

Personnel Cost - MEME

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                0.5  $             54.50 

Eng. / Geo. / Sr. Env. Spec.* Onsite 92.00$                  10 920.00$            
CAS Specialist* Onsite 75.00$                  0 -$                  

Sr. Technician** Onsite 63.00$                  0 -$                  
Sub-Total 974.50$            

**CAC personnel if MEME contractor collects all required readings and measurements

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Oil/water interface probe 1 10.00$              10.00$              
Velocity meter -air* 1 10.00$              10.00$              
Digital or dial vacuum gauge 1 10.00$              10.00$              

Sub-Total 80.00$              
* only if vacuum truck is not equiped with monitoring equipment required for the event

*Only one person onsite from the job titles listed with an "*" and required when MEME contractor does not collect vacuum reading and fluid 
measurements at the wells, equipment listed below are also applicable

Maximum Allowed Personnel Cost for Task 2.4.c

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 2.4.c

Maximum Allowed Total Cost for Task 2.4.c



DRAFT
Program Task: MEME Program Task # Task 2.4.d

(8-hr MEME) - Lump Sum

This task is not for CAC costs and if the RP and/or CAC conducts the MEME the 15% markup is not applicable.

Maximum cost is equal to the cost of the bid plus 15%, and change orders if applicable, submitted to the Division and approved 

The bid shall be all inclusive, with a single lump sum rate for an 8-hr event including but not limited to, driver, truck, MEME 
specialist if applicable, equipment, MEME fittings, safety equipment, per diem, lodging, etc. by the MEME company. 



DRAFT
Program Task: MEME Program Task # Task 2.4.e

(24-hr MEME) - Lump Sum

This task is not for CAC costs unless the RP and/or CAC conducts the MEME, then the 15% markup is not applicable.

Maximum cost is equal to the cost of the bid plus 15%, and change orders if applicable, submitted to the Division and approved 

The bid shall be all inclusive, with a single lump sum rate for an 24-hr event including but not limited to, driver, truck, MEME 
specialist if applicable, equipment, MEME fittings, adequate storage capacity, adequate vacuum capacity, safety equipment, 
sample train supplies, per diem, lodging, etc. by the MEME company. 



DRAFT
Program Task: MEME Program Task # Task 2.4.f

( Disposal GW/FP)

Number Cost per 
Invoice of Gal $/Gallon Total Gallon Total

Contaminated groundwater  0.94$        -$          -$                  
Free product (FP) 0.94$        -$          -$                  

Maximum Cost 

Type of material to be disposed



DRAFT
Program Task: MEME Program Task # Task 2.4.g

(FP Assessment after 8 hr or 24 MEME)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 238.50$                238.50$            
Equipment 1 75.00$                  75.00$              

313.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Project Manager Office 109.00$                0.5 54.50$              
Eng. / Geo. / Sr. Env. Spec.* Office 92.00$                  2 184.00$            
CAS Specialist* Onsite 75.00$                  0 -$                  

Sr. Technician Onsite 63.00$                  0 -$                  
Sub-Total 238.50$            

**CAC personnel if MEME contractor collects all required readings and measurements

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water interface probe 1 10.00$              10.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer(s) 4 10.00$              40.00$              

Sub-Total 75.00$              

Maximum Allowed Personnel Cost for Task 2.4.g

Maximum Allowed Total Cost for Task 2.4.g

Maximum Allowed Equipment Cost Per Day for Task 2.4.g

Type of Equipment

Should only be proposed in the MEME application if site conditions, number of wells and thickness of free product, warrant more time than that 
allowed for the 8-hour or 24 hour event

*Only one person onsite from the job titles listed with an "*" and required when MEME contractor does not collect vacuum reading and fluid 
measurements at the wells, equipment listed below are also applicable



DRAFT
Program Task: Sampling (MEME) Program Task # Task 2.4.h

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$              

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (water - BTEXMN*)  1 96.00$                  96.00$              

* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene

Analytical Method



DRAFT
Program Task: MEME Program Task # Task 2.4.i

(Field Supervision of 24 hr MEME)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

MEME Personnel 1 2,024.50$             2,024.50$         
Equipment 1 80.00$                  80.00$              

2,104.50$         

Personnel Cost - MEME

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                0.5  $             54.50 

Eng. / Geo. / Sr. Env. Spec.* Onsite 92.00$                  10 920.00$            
CAS Specialist* Onsite 75.00$                  14 1,050.00$         

Sr. Technician** Onsite 63.00$                  0 -$                  
Sub-Total 2,024.50$         

**CAC personnel if MEME contractor collects all required readings and measurements

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Oil/water interface probe 1 10.00$              10.00$              
Velocity meter -air* 1 10.00$              10.00$              
Digital or dial vacuum gauge 1 10.00$              10.00$              

Sub-Total 80.00$              
* only if vacuum truck is not equiped with monitoring equipment required for the event

Maximum Allowed Total Cost for Task 2.4.i

Maximum Allowed Personnel Cost for Task 2.4.i

*Only one person onsite from the job titles listed with an "*" and required when MEME contractor does not collect vacuum reading and fluid 
measurements at the wells, equipment listed below are also applicable

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 2.4.i



DRAFT
Program Task: FP Recovery - Surface Water Program Task # Task 2.5.a

(Installation of Booms/Pads)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 115.00$                115.00$            
Equipment 1 218.00$                218.00$            

333.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  1 63.00$              
Technician Onsite 52.00$                  1 52.00$              

Sub-Total 115.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Petroleum absorbent boom  1  55.00$              55.00$              
Petroleum absorbent pads  1  88.00$              88.00$              
Fence posts (bundle) 1 40.00$              40.00$              
Supplies 1 25.00$              25.00$              
Polypropylene rope (100 ft) 1 10.00$              10.00$              

Sub-Total 218.00$            

Maximum Allowed Personnel Cost for Task 2.5.a

Maximum Allowed Total Cost for Task 2.5.a

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 2.5.a



DRAFT
Program Task: FP Recovery - Surface Water Program Task # Task 2.5.b

(Boom Inspection and Replacement)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 115.00$                115.00$            
Equipment 1 168.00$                168.00$            

283.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  1 63.00$              
Technician Onsite 52.00$                  1 52.00$              

Sub-Total 115.00$            

Equipment

Invoice

Number 
of Units Cost per Unit

Maximum 
Allowed / Unit Total

 1 55.00$              55.00$              
 1 88.00$              88.00$              

Supplies 1 25.00$              25.00$              
Sub-Total 168.00$            

Petroleum absorbent boom (10 ft section)
Petroleum absorbent pads (approx. 50)

Type of Equipment

Maximum Allowed Total Cost for Task 2.5.b

Maximum Allowed Personnel Cost for Task 2.5.b

Maximum Allowed Equipment Cost Per Day for Task 2.5.b



DRAFT
Program Task: FP Recovery - Surface Water Program Task # Task 2.5.c

(Drummed)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 63.00$                  63.00$              
63.00$              

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Sr. Technician Onsite 63.00$                  1 63.00$              
Sub-Total 63.00$              Maximum Allowed Personnel Cost for Task 2.5.c

Maximum Allowed Total Cost for Task 2.5.c



DRAFT
Program Task: FP Recovery - Surface Water Program Task # Task 2.5.d

(Disposal of Drum)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit

Cost per 
Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: FP Recovery - Surface Water Program Task # Task 2.5.e

(Purchasing Passive Skimmer)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 184.00$                184.00$            
Equipment 1 1,300.00$             1,300.00$         

1,484.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec.* Office 92.00$                  2 184.00$            
Sub-Total 184.00$            

Equipment

Invoice

Number 
of Units Cost per Unit

Maximum 
Allowed / Unit Total

Passive skimmer  1 1,300.00$         1,300.00$         
Sub-Total 1,300.00$         

Type of Equipment

Maximum Allowed Equipment Cost for Task 2.5.e

Maximum Allowed Personnel Cost for Task 2.5.e

Maximum Allowed Total Cost for Task 2.5.e



DRAFT
Program Task: FP Recovery - Surface Water Program Task # Task 2.5.f

(Installation of Passive Skimmer)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  2 126.00$            
126.00$            Maximum Allowed Personnel Cost for Task 2.5.f



DRAFT
Program Task: FP Recovery - Surface Water Program Task # Task 2.5.g

(Servicing Passive Skimmer)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            Maximum Allowed Personnel Cost for Task 2.5.g



DRAFT
Program Task: Continuous FP Removal Program Task # Task 2.6.a

(Purchasing of Passive Skimmer)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 184.00$                184.00$            
Equipment 1 800.00$                800.00$            

984.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Eng. / Geo. / Sr. Env. Spec.* Office 92.00$                  2 184.00$            
Sub-Total 184.00$            

Equipment

Invoice

Number 
of Units Cost per Unit

Maximum 
Allowed / Unit Total

Passive Skimmer  1 800.00$            800.00$            
Sub-Total 800.00$            

Maximum Allowed Total Cost for Task 2.6.a

Maximum Allowed Equipment Cost for Task 2.6.a

Maximum Allowed Personnel Cost for Task 2.6.a

Type of Equipment



DRAFT
Program Task: Continuous FP Removal Program Task # Task 2.6.b

(Installation of Passive Skimmer)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Sr. Technician Onsite 63.00$                  2 126.00$            
126.00$            Maximum Allowed Personnel Cost for Task 2.6.b



DRAFT
Program Task: Continuous FP Removal Program Task # Task 2.6.c

(Servicing Passive Skimmer)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Onsite 63.00$                  2 126.00$            
126.00$            Maximum Allowed Personnel Cost for Task 2.6.c



DRAFT
2.7.a Impacted Drinking Water Management - Temporary Response Activities

Maximum cost is $2,500 without an approved cost proposal. With an approved
cost proposal, the maximum cost is equal to the cost of the bid, and change orders
if applicable, submitted to the Division and approved in writing. 



DRAFT
2.7.b Impacted Drinking Water Management - Temporary Response Activities

Maximum cost is equal to the cost of the bid, and change orders if applicable,
submitted to the Division and approved in writing.



DRAFT
2.8.a Petroleum Vapor Impact Management - Temporary Response Activities

Maximum cost is $2,500 without an approved cost proposal. With an approved
cost proposal, the maximum cost is equal to the cost of the bid (Task 6.6.b), and
change orders if applicable, submitted to the Division and approved in writing.



DRAFT
2.8.b Petroleum Vapor Impact Management - Permanent Response Activities

Maximum cost is equal to the cost of the bid (Task 6.6.c), and change orders if
applicable, submitted to the Division and approved in writing.



DRAFT
Program Task: Corrective Action Program Task # Task 2.8.c

(Permit/Utility Service)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Eng. / Geo. / Sr. Env. Spec.* Office 92.00$                  2 184.00$            
184.00$            Maximum Allowed Personnel Cost for Task 2.8.c



DRAFT
Program Task: Project Management Program Task # Task 3.1.a

(Initial Project Setup)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                2 218.00$            
Eng. / Geo. / Sr. Env. Spec.* Office 92.00$                  4 368.00$            
Secretary Office 40.00$                  3 120.00$            

706.00$            Maximum Allowed Personnel Cost for Task 3.1.a



DRAFT
Program Task: Project Management Program Task # Task 3.1.b

(Site Reconnaissance)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                1 109.00$            
Eng. / Geo. / Sr. Env. Spec.* Office / Onsite 92.00$                  9 828.00$            
Secretary Office 40.00$                  1 40.00$              

977.00$            
*Only one person onsite from the job titles listed with an "*"

Maximum Allowed Personnel Cost for Task 3.1.b



DRAFT
Program Task: Project Management Program Task # Task 3.1.c

(Offsite Access / Grant of Access)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Eng. / Geo. / Sr. Env. Spec.* Office / Onsite 92.00$                  4 368.00$            
368.00$            

*Only one person onsite from the job titles listed with an "*"

Maximum Allowed Personnel Cost for Task 3.1.c



DRAFT
Program Task: Corrective Action Program Task # Task 3.1.d

(Pre-CAP Meeting)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                1 109.00$            
Eng. / Geo. / Sr. Env. Spec. Office / Onsite 92.00$                  8 736.00$            
Eng. / Geo. / Sr. Env. Spec. Office / Onsite 92.00$                  8 736.00$            

1,581.00$         Maximum Allowed Personnel Cost for Task 3.1.d



DRAFT
Program Task: System Test Program Task # Task 3.2.a

(Cost)

Equipment

Number Cost per 
Invoice of Tests /Test Total Test Total
 -$        -$        

 At cost (no markup)

Maximum Cost 

Type of System Test

System tightness testing for system compliance is not reimbursable.



DRAFT
Program Task: Drilling Program Task # Task 3.3.a

(Scheduling Drilling)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

. Project Manager Office 109.00$                3 327.00$            
327.00$            Maximum Allowed Personnel Cost for Task 3.3.a



DRAFT
Program Task: Drilling Program Task # Task 3.3.b

(Mobilization and Demobilization)

Equipment

Number
Invoice of Miles $/mile Miles  Mile Total

Direct push unit (minimum $270)  2.70 300.00 810.00$            
Auger Type Drilling Rig (minimum $500)  5.00 300.00 1,500.00$         
Air Rotary Type Drilling Rig (minimum $500) 5.00 300.00 1,500.00$         

Type of Equipment

Maximum



DRAFT
Program Task: Drilling Program Task # Task 3.3.c

(Supervision of Field Work)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 974.50$                974.50$            
Equipment 1 75.00$                  75.00$              

1,049.50$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Project Manager Office 109.00$                0.5 54.50$              
Eng. / Geo Onsite 92.00$                  10 920.00$            

Sub-Total 974.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 75.00$              
*Either/or may be used but  reimbursement will only be for the actual instrument used

Maximum Allowed Personnel Cost for Task 3.3.c

Maximum Allowed Equipment Cost Per Day for Task 3.3.c

Maximum Allowed Total Cost for Task 3.3.c

Type of Equipment



DRAFT
Program Task: Drilling Program Task # Task 3.3.d

(Cost)

Drilling Cost*

Invoice Quantity Unit

Cost Per 
Unit

Max. Allowed 
Per Total Cost Per

Auger drilling 2-inch wells** per foot** 42.00$              -$                  
Auger drilling 4-inch wells** per foot** 52.00$              -$                  
Air rotary drilling 2-inch wells** per foot** 55.00$              -$                  
Air rotary drilling 4-inch wells** per foot** 65.00$              -$                  
Double cased well - 6-inch wells** per foot** 73.00$              -$                  
Double cased well - 8-inch wells** per foot** 87.00$              -$                  
Boring abandonment*** per foot** 13.00$              -$                  
Borings per foot*** 18.00$              -$                  
Split spoon sampling (ASTM-D1586) split spoon 24.00$              -$                  
Continuous sampling (5 foot sample) each 55.00$              -$                  
Decontamination of rig and tools**** boring**** 150.00$            -$                  
Standby Time Not Due to the Driller***** day***** 150.00$            -$                  
Third man for drilling (per hour) hour 40.00$              -$                  
Poly tank****** day****** 50.00$              -$                  
Utility Trailer day 29.00$              -$                  
500 gallons of water day 25.00$              -$                  
Water tight bolt down manhole well 78.00$              -$                  
Centralizers - stainless steel 2-inch each 30.00$              -$                  
Centralizers - stainless steel 4-inch each 32.00$              -$                  
Concrete penetration hole 114.00$            -$                  
Direct push unit - Full day day 1,900.00$         -$                  
Direct push unit - Half day day 1,425.00$         -$                  
Soil sample liners each 7.00$                -$                  
Soil gas survey sample train using nylon tubing (cost/sample train) each 33.00$              -$                  
Expendable probe points each 13.00$              -$                  
Expendable soil gas probe points each 25.00$              -$                  
Temporary well per foot 6.00$                -$                  
Bentonite (50 lb bag) bag 17.00$              -$                  

* - The cost of drilling will be reimbursed at cost plus 15% not to exceed the following rates
** - Price per foot includes drill rig and setup fee, installation, sand, bentonite, cement, 
           flush mount manhole, locks, end plug, casing, screens, and 2 man crew
*** - Includes personnel, equipment and supplies
**** - Includes steam cleaner rental
***** - Maximum 1 hr.
****** - Only 1/day allowed if no water is available at site

Description



DRAFT
Program Task: Drilling Program Task # Task 3.3.e

Well Development (4 - 6 wells)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 920.00$                920.00$            
Equipment 1 218.00$                218.00$            

1,138.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec.* Onsite 92.00$                  10 920.00$            
Env. Spec* Onsite 70.00$                  0 -$                  
Sr. Technician Onsite 63.00$                  0 -$                  

Sub-Total 920.00$            
*Only one person onsite from the job titles listed with an "*"

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Disposable bailer(s) 1 10.00$              10.00$              
Generator 5kW 1 100.00$            100.00$            
Oil/water interface probe 1 10.00$              10.00$              
pH meter 1 10.00$              10.00$              
Submersible well development pump (electric) 1 53.00$              53.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, Tubing, and Decon materials) 1 25.00$              25.00$              
Turbidity meter 1 10.00$              10.00$              

Sub-Total 218.00$            Maximum Allowed Equipment Cost Per Day for Task 3.3.e

Maximum Allowed Personnel Cost for Task 3.3.e

Maximum Allowed Total Cost for Task 3.3.e

Type of Equipment



DRAFT
Program Task: Drilling Program Task # Task 3.3.f

(Drum Disposal)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit

Cost per 
Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: Sampling Program Task # Task 3.4.a

(Groundwater) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 243.50$                243.50$            
Equipment 1 55.00$                  55.00$              

298.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                0.5 54.50$              
Sr. Technician Office / Onsite 63.00$                  3 189.00$            

Sub-Total 243.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water interface probe 1 10.00$              10.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer(s) 2 10.00$              20.00$              

Sub-Total 55.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 10.00$                  10.00$              

136.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Disposable bailer(s) 1 10.00$              10.00$              
Sub-Total 10.00$              Maximum Allowed Equipment Cost Per Day for Task 3.4.a

Maximum Allowed Personnel Cost for Task 3.4.a

Type of Equipment

Each Additional Well Sampled

First Well Sampled

Maximum Allowed Personnel Cost for Task 3.4.a

(LUMP SUM) Maximum Allowed Total Cost for Task 3.4.a

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 3.4.a

(LUMP SUM) Maximum Allowed Total Cost for Task 3.4.a



DRAFT
Program Task: Sampling Program Task # Task 3.4.b

(Water Supply Well) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 25.00$                  25.00$              

151.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Type of Equipment Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Maximum Allowed Equipment Cost Per Day for Task 3.4.b Sub-Total 25.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Office / Onsite 63.00$                  63.00$              
63.00$              

First Well Sampled

Each Additional Well Sampled

(LUMP SUM) Maximum Allowed Total Cost for Task 3.4.b

Maximum Allowed Personnel Cost for Task 3.4.b

(LUMP SUM) Maximum Allowed Personnel Cost for Task 3.4.b



DRAFT
Program Task: Sampling Program Task # Task 3.4.c

(Surface Water) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 25.00$                  25.00$              

151.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Sub-Total 25.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Office / Onsite 63.00$                  63.00$              
63.00$              

First Sampling Point

Each Additional Sampling Point

(LUMP SUM) Maximum Allowed Total Cost for Task 3.4.c

(LUMP SUM) Maximum Allowed Personnel Cost for Task 3.4.c

Maximum Allowed Equipment Cost Per Day for Task 3.4.c

Maximum Allowed Personnel Cost for Task 3.4.c

Type of Equipment



DRAFT
Program Task: Sampling Program Task # Task 3.4.d

(Soil - Not Associated w/Drilling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 180.50$                180.50$            
Equipment 1 75.00$                  75.00$              

255.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Project Manager Office 109.00$                0.5 54.50$              

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 180.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Supplies (Ice, Sample disposal, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 75.00$              
*Either/or may be used but  reimbursement will only be for the actual instrument used 

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Office / Onsite 63.00$                  63.00$              
63.00$              

First Sampling Point

(LUMP SUM) Maximum Allowed Total Cost for Task 3.4.d

(LUMP SUM) Maximum Allowed Personnel Cost for Task 3.4.d

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 3.4.d

Maximum Allowed Personnel Cost for Task 3.4.d

Each Additional Sampling Point



DRAFT
Program Task: Sampling Program Task # Task 3.4.e

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$              

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (water - BTEXMN*)  1 96.00$                  96.00$              
Method 8260B (water - BTEXMN* + EDB & EDC) 146.00$                -$                  
Method 8011 (water - EDB) 86.00$                  -$                  
Method 8310/8270C SIM (PAH) - water 150.00$                -$                  
Method 6010 Metals (water - Cd, Cr, Pb, Ag, Zn ) 125.00$                -$                  
Method 6010 Metals (water - total lead only) 25.00$                  -$                  
Method 6010 Metals (water - Fe, Mn) 50.00$                  -$                  
Method 8260B  (soil - BTEXMN*)  86.00$                  -$                  
Method 8260B (soil - BTEXMN* + EDB & EDC) 136.00$                -$                  
Method TN EPH** 85.00$                  -$                  
* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene
** Prior to IRHMR and/or ISCR only

Analytical Method



DRAFT
Program Task: Sampling Program Task # Task 3.4.f

(Drum Disposal)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit Cost Total

Disposal of Drums (includes cost of drum)  1 200.00$                200.00$            

Type of Activity



DRAFT
Program Task: Sampling Program Task # Task 3.4.g

(30-day Static groundwater Levels)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 189.00$                189.00$            
Equipment 1 10.00$                  10.00$              

199.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Onsite 63.00$                  3 189.00$            
Sub-Total 189.00$            

Equipment Cost

Type of Equipment Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water interface probe 1 10.00$              10.00$              
Sub-Total 10.00$              Maximum Allowed Equipment Cost Per Day for Task 3.4.g

Maximum Allowed Personnel Cost for Task 3.4.g

Maximum Allowed Total Cost for Task 3.4.g



DRAFT
Program Task: Receptor and Water Use Survey Program Task # Task 3.5.a

(Receptor Survey)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Eng. / Geo. / Sr. Env. Spec.* Office / Onsite 92.00$                  3 276.00$            
Secretary Office 40.00$                  3 120.00$            

396.00$            Maximum Allowed Personnel Cost for Task 3.5.a



DRAFT
Program Task: Receptor and Water Use Survey Program Task # Task 3.5.b

(Water Use and Karst Survey)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec.* Office / Onsite 92.00$                  10 920.00$            
Secretary Office 40.00$                  3 120.00$            

1,040.00$         Maximum Allowed Personnel Cost for Task 3.5.b



DRAFT
Program Task: Site Survey Program Task # Task 3.6.a

(Survey by Professional Surveyor) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 857.00$                857.00$            
Equipment 150.00$                150.00$            

1,007.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office  $               109.00 1 109.00$            
Surveyor Onsite 75.00$                  6 450.00$            
General Laborer Onsite 40.00$                  6 240.00$            
CAD Operator Office 58.00$                  1 58.00$              

Sub-Total 857.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Survey station and equipment 1 150.00$            150.00$            
Sub-Total 150.00$            

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Surveyor Onsite 75.00$                  75.00$              
General Laborer Onsite 40.00$                  40.00$              
CAD Operator Office 58.00$                  58.00$              

173.00$            (LUMP SUM) Maximum Allowed Personnel Cost for Task 3.6.a

Initial Four (4) Wells

Each Additional Well

Type of Equipment

(LUMP SUM) Maximum Allowed Total Cost for Task 3.6.a

Maximum Allowed Personnel Cost for Task 3.6.a

Maximum Allowed Equipment Cost Per Day for Task 3.6.a



DRAFT
Program Task: Vapor Monitoring Program Task # Task 3.7.a

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 50.00$                  50.00$              

176.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Onsite 63.00$                  2 126.00$            
Maximum Allowed Personnel Cost for Task 3.7.a Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Sub-Total 50.00$              

*Either/or may be used but  reimbursement will only be for the actual instrument used

Maximum Allowed Total Cost for Task 3.7.a

Maximum Allowed Equipment Cost Per Day for Task 3.7.a

Type of Equipment



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.a.1

(Scheduling with Direct Push Technology)

Personnel Cost

Name Job Title Invoice 

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                3 327.00$            
327.00$            Maximum Allowed Personnel Cost for Task 3.8.a.1



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.a.2

(Mobilization and Demobilization)

Number
Invoice of Miles $/mile Miles  Mile Total

Direct push unit (minimum $270)  2.70 300.00 810.00$            

Type of Equipment

Maximum



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.a.3

(Supervision of Field Work - ≤4 sample pts)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 644.00$                644.00$            
Equipment 1 1,057.00$             1,057.00$         

1,701.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  2 184.00$            
Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  5 460.00$            

Sub-Total 644.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Gloves, Isopropanol, Paper towels) 1 25 25.00$              25.00$              
Sample train - Nylon 4 33 132.00$            132.00$            
SUMMA canister* 6 69 414.00$            414.00$            
Air flow regulator* 6 81 486.00$            486.00$            

Sub-Total 1,057.00$         

*Allows for 2 spare SUMMA canisters and 2 spare air flow regulators

Type of Equipment

Maximum Allowed Equipment Cost Per Half Day for Task 3.8.a.3

Maximum Allowed Personnel Cost for Task 3.8.a.3

Maximum Allowed Total Cost for Task 3.8.a.3



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.a.4

(Supervision of Field Work - ≥5 sample points)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 1,196.00$             1,196.00$         
Equipment 1 1,789.00$             1,789.00$         

2,985.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  3 276.00$            
Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  10 920.00$            

Sub-Total 1,196.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Gloves, Isopropanol, Paper towels) 1 25 25.00$              25.00$              
Sample Train - Nylon 8 33 264.00$            264.00$            
SUMMA Canister* 10 69 690.00$            690.00$            
Air flow regulator* 10 81 810.00$            810.00$            

Sub-Total 1,789.00$         

*Allows for 2 spare SUMMA canisters and 2 spare air flow regulators

Type of Equipment

Maximum Allowed Equipment Cost Per Full Day for Task 3.8.a.4

Maximum Allowed Personnel Cost for Task 3.8.a.4

Maximum Allowed Total Cost for Task 3.8.a.4



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.a.5

(Cost for Drilling w/Direct Push)

Drilling Cost*

Invoice Quantity Unit Cost Per Unit
Max. Allowed 

Per Unit
Total Cost 
Allowed

Direct push unit - half day rental 1 day 1,425.00$         1,425.00$         
Expendable Soil Gas probe points 4 each 25.00$              100.00$            
Bentonite (50 lb bag) 1 bag 17.00$              17.00$              

Maximum Allowed Equipment Cost Per Day for Task 3.8.a.5 1,542.00$         1,542.00$         

* - The cost of drilling will be reimbursed at cost plus 15% not to exceed the following rates

Description



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.a.6

(Cost for Drilling w/Direct Push)

Drilling Cost*

Invoice Quantity Unit Cost Per Unit
Max. Allowed 

Per Unit
Total Cost 
Allowed

Direct push unit - full day rental 1 day 1,900.00$    1,900.00$         1,900.00$         
Expendable Soil Gas probe points 8 each 25.00$          200.00$            200.00$            
Bentonite (50 lb bag) 1 bag 17.00$          17.00$              17.00$              

2,117.00$         

* - The cost of drilling will be reimbursed at cost plus 15% not to exceed the following rates

Description

Maximum Allowed Equipment Cost Per Day for Task 3.8.a.6



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.a.7

(Laboratory Services)

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis

Total Cost 
Allowed

Method ASTM 1945/1946/ D5314 or EPA Method 3C  (O2 and CO2) 1 $110.00 110.00$            
Method TO15 BTEX, MtBE, Naphthalene, Isopropyl Alcohol 1 $295.00 295.00$            

Analytical Method



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.b.1

(Scheduling with Hammer Drill)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                3 327.00$            
327.00$            Maximum Allowed Personnel Cost for Task 3.8.b.1



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.b.2

(Field Work w/Hammer Drill or Slide Hammer - ≤4 sample pts)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 896.00$                896.00$            
Equipment 1 1,551.00$             1,551.00$         

2,447.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  4 368.00$            
Sr. Technician Office 92.00$                  3 276.00$            
Sr. Technician Onsite 63.00$                  4 252.00$            

Sub-Total 896.00$            

*3 hours allowed for time to gather sample train supplies, assemble sample trains, and vacuum test prior to using in the field

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Gloves, Isopropanol, Paper towels) 1 25.00$                  25.00$              25.00$              
Sample train 4 33.00$                  132.00$            132.00$            
Slide hammer kit 1 153.00$                153.00$            153.00$            
Hammer drill kit 1 224.00$                224.00$            224.00$            
Expendable Soil Gas probe points 4 25.00$                  100.00$            100.00$            
SUMMA Canister*** 6 69.00$                  414.00$            414.00$            
Air flow regulator*** 6 81.00$                  486.00$            486.00$            
Bentonite (50 lb bag) 1 17.00$                  17.00$              17.00$              

Sub-Total 1,551.00$         

***Allows for 2 spare SUMMA canisters and 2 spare air flow regulators

Maximum Allowed Total Cost for Task 3.8.b.2

Maximum Allowed Equipment Cost Per Half Day for Task 3.8.b.2

Maximum Allowed Personnel Cost for Task 3.8.b.2

Type of Equipment



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.b.3

(Field Work w/Hammer Drill or Slide Hammer - ≥5 sample points)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 1,700.00$             1,700.00$         
Equipment 1 2,383.00$             2,383.00$         

4,083.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  8 736.00$            
Sr. Technician* Office 92.00$                  5 460.00$            
Sr. Technician* Onsite 63.00$                  8 504.00$            

Sub-Total 1,700.00$         
*5 hours allowed for time to gather sample train supplies, assemble sample trains, and vacuum test prior to using in the field

Equipment Cost

Type of Equipment Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Gloves, Isopropanol, Paper towels) 1 25.00$                  25.00$              25.00$              
Sample train 8 33.00$                  264.00$            264.00$            
Slide hammer kit 1 153.00$                153.00$            153.00$            
Hammer drill kit 1 224.00$                224.00$            224.00$            
Expendable soil probe points 8 25.00$                  200.00$            200.00$            
SUMMA Canister*** 10 69.00$                  690.00$            690.00$            
Air flow regulator*** 10 81.00$                  810.00$            810.00$            
Bentonite (50 lb bag) 1 17.00$                  17.00$              17.00$              

Sub-Total 2,383.00$         

***Allows for 2 spare SUMMA canisters and 2 spare air flow regulators

Maximum Allowed Equipment Cost Per Full Day for Task 3.8.b.3

Maximum Allowed Personnel Cost for Task 3.8.b.3

Maximum Allowed Total Cost for Task 3.8.b.3



DRAFT
Program Task: Soil Gas Survey Program Task # Task 3.8.b.4

(Laboratory Services)

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis

Total Cost 
Allowed

Method ASTM 1945/1946/ D5314 or EPA Method 3C  (O2 and CO2) 1 110.00$                110.00$            
Method TO15  BTEX, MtBE, Naphthalene, Isopropyl Alcohol 1 295.00$                295.00$            

Analytical Method



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.1

(Scheduling)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                3 327.00$        
Maximum Allowed Personnel Cost for Task 3.9.a.1 Sub-Total 327.00$        

The 3.9.a series must be required and/or approved by the Division project manager in advance



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.2

(Private Utility Location)

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum cost is equal to the cost of the approved bid*, and change orders if applicable 
plus 15% markup, submitted to the Division and approved in writing.

Three (3) bids are required and the lowest bid is to be chosen unless approved by the Division in writing.

Only one private utility location marking is allowed per release case unless approved by the Division in writing.



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.3

(Drilling Mobilization and Demobilization)

Equipment

Number
Invoice of Miles $/mile Miles  Mile Total

Direct push unit (minimum $270)  2.70 300.00 810.00$        
Auger Type Drilling Rig (minimum $500)  5.00 300.00 1,500.00$    
Air Rotary Type Drilling Rig (minimum $500) 5.00 300.00 1,500.00$    

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum
Type of Equipment

This task only applies if the Advanced Site Characterization Technologies sub-contractor is not supplying the drill rig.



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.4

(Drilling Cost)

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum cost is equal to the cost of the bid, and change orders if applicable, submitted to the 
Division and approved in writing. No markup will be reimbursed for this task.



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.5

(Mobilization and Demobilization)

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum cost is equal to the cost of the bid, and change orders if applicable, 
submitted to the Division and approved in writing. No markup will be reimbursed for 
this task.



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.6

(conduct Advanced Site Characterization Technologies)

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum cost is equal to the cost of the bid, and change orders if applicable, plus a 5% markup, submitted 
to the Division and approved in writing.



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.7

(Supervision of Field Work)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 974.50$                974.50$            
974.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                0.5 54.50$              
Eng. / Geo Onsite 92.00$                  10 920.00$            

Sub-Total 974.50$            

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum Allowed Total Cost for Task 3.9.a.7

Maximum Allowed Personnel Cost for Task 3.9.a.7



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.8

(Drilling/sampling - Supervision)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 974.50$                974.50$            
Equipment 1 75.00$                  75.00$              

1,049.50$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                0.5 54.50$              
Eng. / Geo Onsite 92.00$                  10 920.00$            

Sub-Total 974.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 75.00$              

*Either/or may be used but  reimbursement will only be for the actual instrument used

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum Allowed Equipment Cost Per Day for Task 3.9.a.8

Maximum Allowed Personnel Cost for Task 3.9.a.8

Maximum Allowed Total Cost for Task 3.9.a.8

Type of Equipment



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.9

Well Development (up to 6 wells)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 920.00$                920.00$            
Equipment 1 218.00$                218.00$            

1,138.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec.* Onsite 92.00$                  10 920.00$            
Env. Spec* Onsite 70.00$                  0 -$                  
Sr. Technician Onsite 63.00$                  0 -$                  

Sub-Total 920.00$            
*Only one person onsite from the job titles listed with an "*"

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Disposable bailer(s) 1 10.00$              10.00$              
Generator 5kW 1 100.00$            100.00$            
Oil/water interface probe 1 10.00$              10.00$              
pH meter 1 10.00$              10.00$              
Submersible well development pump (electric) 1 53.00$              53.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, Tubing, and Decon materials) 1 25.00$              25.00$              
Turbidity meter 1 10.00$              10.00$              

Sub-Total 218.00$            

**Drum for disposal of well development and purging 

The 3.9.a series must be required and/or approved by the Division project manager in advance

Maximum Allowed Total Cost for Task 3.3.e

Maximum Allowed Total Cost for Task 3.9.a.9

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 3.9.a.9



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.10

(Groundwater Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 243.50$                243.50$            
Equipment 1 55.00$                  55.00$              

298.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Project Manager Office 109.00$                0.5 54.50$              
Sr. Technician Office / Onsite 63.00$                  3 189.00$            

Sub-Total 243.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water interface probe 1 10.00$              10.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer(s) 2 10.00$              20.00$              

Sub-Total 55.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 10.00$                  10.00$              

136.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Disposable bailer(s) 1 10.00$              10.00$              
Sub-Total 10.00$              

The 3.9.a series must be required and/or approved by the Division project manager in advance

(LUMP SUM) Maximum Allowed Total Cost for Task 3.9.a.10

Maximum Allowed Personnel Cost for Task 3.9.a.10

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 3.9.a.10

First Well Sampled

(LUMP SUM) Maximum Allowed Total Cost for Task 3.9.a.10

Maximum Allowed Personnel Cost for Task 3.9.a.10

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 3.9.a.10

Each Additional Well Sampled



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # 3.9.a.11

(Laboratory Services)

Date Description Invoice

Number of 
Samples

Maximum Cost 
Allowed

Total Cost 
Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$          

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (water - BTEXMN*)  1 96.00$                  96.00$          
Method 8260B (water - BTEXMN* + EDB & EDC) 146.00$                -$              
Method 8011 (water - EDB) 86.00$                  -$              
Method 8310/8270C SIM (PAH) - water 150.00$                -$              
Method 6010 Metals (water - Cd, Cr, Pb, Ag, Zn ) 125.00$                -$              
Method 6010 Metals (water - total lead only) 25.00$                  -$              
Method 6010 Metals (water - Fe, Mn) 50.00$                  -$              
Method 8260B  (soil - BTEXMN*)  86.00$                  -$              
Method 8260B (soil - BTEXMN* + EDB & EDC) 136.00$                -$              
Method TN EPH** 85.00$                  -$              
* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene

The 3.9.a series must be required and/or approved by the Division project manager in advance

Analytical Method



DRAFT
Program Task: Advanced Site Characterization Technologies Program Task # Task 3.9.a.12

(Drum Disposal)

Activity

Invoice

Number of 
Drums

Maximum 
Allowed / Unit Cost Total

Disposal of Drums (includes cost of drum)  1 200.00$                200.00$      200.00$        
200.00$        

The 3.9.a series must be required and/or approved by the Division project manager in advance

Type of Activity

Maximum Allowed Total Cost for Task 3.9.a.12



DRAFT
4.1.a Risk Reduction

Maximum cost is equal to the cost of the bid, plus 5% markup
and change orders if applicable, submitted to the Division and
approved in writing.



DRAFT
4.1.b Disconnection of Private Water Supply Well

Maximum cost is equal to the cost of the bid, 15% markup, and
change orders if applicable, submitted to the Division and
approved in writing.



DRAFT
Program Task: Well Abandonment - Private Water Supply Well Program Task # Task 4.1.c

(Supervision of Abandonment)

Personnel

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  2 184.00$            
Sr. Technician Onsite 63.00$                  8 504.00$            

688.00$            Maximum Allowed Personnel Cost for Task 4.1.c



DRAFT
Program Task: Well Abandonment - Private Water Supply Program Task # Task 4.1.d

(Cost)

Drilling Cost*

Invoice Quantity Unit

Cost Per 
Unit

Max. Allowed 
Per Unit Total Cost

Well Abandonment** foot 13.00$              -$                  

* - The cost of drilling will be reimbursed at cost plus 15% not to exceed the published rates in the current RGD-002
** - Includes personnel, equipment, and supplies

Description



DRAFT
4.2 Institutional Controls

Maximum cost is equal to the cost of the bid, plus 5% markup
and change orders if applicable, submitted to the Division and
approved in writing.



DRAFT
4.3 Engineering Controls

Maximum cost is equal to the cost of the bid, plus 5% markup and
change orders if applicable, submitted to the Division and
approved in writing.



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.a.1

(CA Public Notice)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 92.00$                  92.00$              
Cost of Advertisement* -$                  
Postage* -$                  

92.00$              
*At cost (no markup)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  1 92.00$              
Sub-Total 92.00$              Maximum Allowed Personnel Cost for Task 4.4.a.1

Maximum Allowed Total Cost for Task 4.4.a.1



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.a.2

(CA Permit Utility Serivce)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 184.00$                184.00$            
184.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  2 184.00$            
Sub-Total 184.00$            

Maximum Allowed Total Cost for Task 4.4.a.2

Maximum Allowed Personnel Cost for Task 4.4.a.2



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.a.3

(Oversight of CAS Delivery)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 460.00$                460.00$            
Equipment 1 1,028.00$             1,028.00$         

1,488.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Office / Onsite 63.00$                  4 252.00$            
Technician Office / Onsite 52.00$                  4 208.00$            

Sub-Total 460.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Crane* 1 1,028.00$         1,028.00$         
Forklift* 1 -$                  

Sub-Total 1,028.00$         

*Crane preferred, but if not feasible then forklift may be used with Division approval. 
     Either/or but not both. Only one can be claimed for reimbursement.

Maximum Allowed Equipment Cost Per Day for Task 4.4.a.3

Maximum Allowed Personnel Cost for Task 4.4.a.3

Maximum Allowed Total Cost for Task 4.4.a.3

Type of Equipment



DRAFT
4.4.a.4 . Corrective Action - Soil Excavatioon and Soil Source Removal

Maximum cost is equal to the cost of the proposal and any modifications 
made by the Division, and change orders if applicable, submitted to the 
Division in the CAP and approved in writing.



DRAFT
Program Task: Corrective Action Program Task # 4.4.a.5

CAS Trench Installation 

Maximum trench cost based on recovery line(s) per trench - 

1 - 5 lines 82.00$                      /foot
6 - 10 lines 94.00$                      /foot

Cost includes all personnel time, equipment and supplies



DRAFT
Program Task: Corrective Action Program Task # 4.4.a.6

(Wellhead and Vault Installation) - Lump Sum

1,478.00$         

Personnel

Name Job Title Location

  
Hour

  
Allowed / Hour

  
Worked

  
Costs / Task

Sr. Technician Onsite 63.00$                  4 252.00$            
Technician Onsite 52.00$                  4 180.00$            

Supplies

Invoice Quantity

   
Item

  
Allowed

"Y" 1 13.70$                  13.70$              
1.25" Flexible tubing (per ft) 3.05$                    122.00$            
1/2" Nipples 1 5.85$                    5.85$                
2" Ball valves 1 54.30$                  54.30$              
Vacuum gauge 1 14.50$                  14.50$              
4" Locking well plug 1 11.25$                  11.25$              
1.25" Adapter 1 2.05$                    2.05$                
1/4" Quick connect 2 33.75$                  67.50$              
Air bleed valve 1 15.75$                  15.75$              
4" Seal 1 28.50$                  28.50$              
1.5" Cam lock 1 47.50$                  47.50$              
Vault 1 500.00$                500.00$            
Concrete (yd3) 150.00$                -$                  
Cleaner & cement (8 oz) 1 12.75$                  12.75$              

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.a.6

Description

Cost for Each Wellhead and Vault Installation



DRAFT
Program Task: Corrective Action Program Task # 4.4.a.7

(CAS Inlet Manifold Installation) - Lump Sum

421.00$          

Personnel Cost

Name Job Title Location

  
Hour

  
Allowed / Hour

  
Worked

Sr. Technician Onsite 63.00$                  4

Supplies

Description Invoice Quantity

   
Item

  
Allowed

2" PVC cap 1 2.20$                    2.20$              
2" ball valve 1 15.10$                  15.10$            
2" 90° elbow 2 3.25$                    6.50$              
2" x 2" coupling 2 6.25$                    12.50$            
4" 90° elbow 2 14.80$                  29.60$            
2" Clear PVC piping (ft) 1 10.00$                  10.00$            
4" PVC piping (10 foot section) 10 2.95$                    29.50$            
4" x 4" x 2" Tee 1 16.50$                  16.50$            
10 ft steel strut and 2 hanging brackets 1 34.45$                  34.45$            
Cleaner & cement (8 oz) 1 12.75$                  12.75$            

127.00$          

Personnel

Name Job Title Location

  
Hour

  
Allowed / Hour

  
Worked

Sr. Technician Onsite 63.00$                  1

Supplies

Description Invoice Quantity

   
Item

  
Allowed

2" ball valve 1 15.10$                  15.10$            
2" 90 degree elbow 2 3.25$                    6.50$              
2" x 2" coupling 2 6.25$                    12.50$            
2" Clear PVC piping (ft) 1 10.00$                  10.00$            
4" PVC piping (1 foot section) 1 2.95$                    2.95$              
4" x 4" x 2" Tee 1 16.50$                  16.50$            

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.a.7

Each Additional Extraction Well Manifold Installation

First Extraction Well Manifold Installation

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.a.7



DRAFT
Program Task: Corrective Action Program Task # 4.4.a.8

(Concrete Pad and Bollard Installation) - Lump Sum

2,216.00$         

Personnel 

Name Job Title Location

  
Hour

  
Allowed / Hour

  
Worked

  
Costs / Hour

Sr. Technician Onsite 63.00$                  10 630.00$          
Technician Onsite 52.00$                  10 520.00$          

Equipment

Invoice Quantity Cost Per Day
   
Day

   
Day

Skid Steer Loader (Bobcat)* 0 389.00$                -$                  -$                 
Backhoe* 1 430.00$                430.00$            430.00$          
Safety cones, barricades, caution tape 2 10.00$              20.00$             

*Either Backhoe or Skid Steer Loader, not both. 

Supplies

Invoice

 
of Units

  
Allowed / Unit Cost per Unit Total

Concrete (yd3)  3 150.00$                450.00$          
Gravel  1 30.00$                  30.00$             
Lumber and materials for frame 1 136.00$                136.00$          

Bollards

Bollards Invoice

Number 
of Units

Maximum Cost 
Allowed / Unit Cost per Unit

Maximum 
Total

 12 230.00$                2,760.00$       

Maximum bollards per site is up to 12 with case manager approval

Bollards (4" diameter or larger steel pipe installed and filled 
with concrete)

Type of Supplies

Type of Equipment

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.a.8



DRAFT
Program Task: Corrective Action Program T  4.4.a.9

(Mobilization and Demobilization)

Equipment

Invoice of Miles $/mile Miles  Mile Total

Excavating equipment - Category 1 (min. $125)  1.25 300.00 375.00$            
Excavating equipment - Category 2 (min. $270) 2.70 300.00 810.00$            
Excavating equipment - Category 3 (min. $500) * 5.00 300.00 1,500.00$         

* - prior Division approval required for category 3 equipment

Type of Equipment
Maximum



DRAFT
Program Task: Corrective Action Program Task # 4.4.a.10

CAS Discharge Trench Installation 

*NOTE: Maximum cost -
$24/foot for the discharge line for grass covered discharge line
$30/foot for asphalt/concrete covered discharge line

Cost includes all personnel time, equipment and supplies



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.a.11

(Wet Test, Prediagnostic Testing of system)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 1,270.00$             1,270.00$         
Equipment 1 204.00$                204.00$            

1,474.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

CAS Specialist* Onsite 75.00$                  10 750.00$            
Technician Onsite 52.00$                  10 520.00$            

Sub-Total 1,270.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Poly tank 1 $50.00 50.00$              
Trailer 1 $29.00 29.00$              
500 gallons of water 1 $25.00 25.00$              
Supplies 1 $100.00 100.00$            

Sub-Total 204.00$            Maximum Allowed Equipment Cost Per Day for Task 4.4.a.11

Maximum Allowed Personnel Cost for Task 4.4.a.11

Maximum Allowed Total Cost for Task 4.4.a.11

Type of Equipment



DRAFT
4.4.a.12 Electrical Service Connection

Maximum cost is equal to the cost of the bid, plus 5% markup and change
orders if applicable, submitted to the Division and approved in writing.



DRAFT
4.4.a.13 Disposal of CAS site debris

This Task is for the proper disposal of non-contaminated materials that
must be removed from the site during installation of the CAS and associated
trenching (4.4.a.5 through 4.4.a.8 and 4.4.a.10). This includes asphalt,
concrete/rebar, scrap trench piping but does not include disposal of soils or
gravel. This task should also be used for disposal costs associated with
4.4.d.9.

Maximum cost is equal to the itemized costs in other sections of RGD-002
(e.g. 1.3.b.2 transportation to a landfill and 1.3.b.3 landfill costs with
maximum 5% markup) or the cost of the bid, and change orders if applicable,
submitted to the Division and approved in writing.



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.1

(Routine O&M)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 896.50$               896.50$            
Equipment 1 279.00$               279.00$            

1,175.50$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$               0.5  $             54.50 
Eng. / Geo. / Sr. Env. Spec. Office 92.00$                 1 92.00$              
CAS Specialist* Onsite 75.00$                 10 750.00$            

Sub-Total 896.50$            
* Effective 1/02/12 all work conducted on state owned systems shall be performed by a CAS Specialist

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Bag filters 2 12.00$              24.00$              
PID or FID * 1 50.00$              50.00$              
Lubricating grease 1 30.00$              30.00$              
2K to 3K PSI pressure washer 1 20.00$              20.00$              
Velocity meter -air 1 10.00$              10.00$              
Wet/dry vacuum 1 25.00$              25.00$              
Supplies (Rydlyme, paper towels, gloves, etc.) 1 120.00$            120.00$            

Sub-Total 279.00$            

*Either/or may be used but  reimbursement will only be for the actual instrument used

Poly tank, trailer, and water will reimbursed on a per site basis per the CAP

The Division will not reimburse compressors at the rental rate for routine O&M, if necessary, a justification shall be provided to the 
Division project manager for use for this task.

Type of Equipment

Maximum Allowed Personnel Cost for Task 4.4.b.1

Maximum Allowed Total Cost for Task 4.4.b.1

Maximum Allowed Equipment Cost Per Day for Task 4.4.b.1



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.2

(Non-Scheduled Maintenance)

Personnel Cost

Name Job Title Invoice 

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                1 109.00$            
Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  2 184.00$            
CAS Specialist* Onsite 75.00$                  10 750.00$            

1,043.00$         
*Effective 1/02/12 all work conducted on state owned systems shall be performed by a CAS Specialist

Maximum Allowed Personnel Cost for Task 4.4.b.2



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.3

(Evaluation Meeting)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                1 109.00$            
Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  8 736.00$            
Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  8 736.00$            

1,581.00$         Maximum Allowed Personnel Cost for Task 4.4.b.3



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.4

(Process and Pay Utility Bills)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Secretary Office 40.00$                  2 80.00$              
80.00$              

This task shall be billed in conjunction with 4.4.b.5.

Maximum Allowed Personnel Cost for Task 4.4.b.4



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.5

(Process and Pay Utility Bills)

Utility Cost - No mark up allowed

Utility Type

Cost Allowed - 
Actual Utility 

Charge

Electric
Telephone
POTW
Water

Total -$                  

This task shall be billed in conjunction with 4.4.b.4.

Maximum Allowed Cost for Task 4.4.b.5



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.6

(Operation and/or  Maintenance - additional technician)

This task MUST be requested and approved by the case manager in advance

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Technician Onsite 52.00$                  10 520.00$              
520.00$              Maximum Allowed Personnel Cost for Task 4.4.b.6



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.7

Telemetry Review

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                2 218.00$            
218.00$                        Maximum Allowed Personnel Cost for Task 4.4.b.7



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.b.8

(Annual Routine O&M)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 1,416.50$          1,416.50$      
Equipment 1 182.00$             182.00$         
Annual O&M Kit 1 -$                    -

1,598.50$      

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$             0.5  $           54.50 
Eng. / Geo. / Sr. Env. Spec. Office 92.00$                1 92.00$            
Technician Onsite 52.00$                10 520.00$         
CAS Specialist* Onsite 75.00$                10 750.00$         

Sub-Total 1,416.50$      
*2 people allowed for this task, the 2nd person must bill as a Technician even if CAS Specialist certified. 

Effective 1/02/12 all work conducted on state owned systems must be performed by a CAS Specialist.

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day

Total Cost / 
Day

Bag filter 1 12.00$            12.00$            
2K to 3K PSI pressure washer 1 20.00$            20.00$            
Wet/dry vacuum 1 30.00$            30.00$            
Supplies (Paper towels, gloves, etc.) 1 120.00$         120.00$         

Sub-Total 182.00$         

Annual O&M Kit* (at cost)

Annual O&M task reimbursement includes activities for a routine O&M (i.e. an additional routine O&M event shoud not be conducted in the 
same month or reimbursement requested in addition to the annual O&M)

Maximum Allowed Equipment Cost Per Day for Task 4.4.b.8

Maximum Allowed Personnel Cost for Task 4.4.b.8

Maximum Allowed Total Cost for Task 4.4.b.8

Type of Equipment

* Kit includes AOS replacement filter element, Inlet filter replacement filter element, dilution valve replacement filter element, 3 - five (5) gallon 
buckets of liquid ring pump oil, 2 Mechanical seal kits for CT10 transfer pumps for PLASTIC impellers, 2 Paper gaskets for CT10 transfer pump 
housing, 2 Transfer pump pvc ball check valves, 1 - one (1) gallon jug Rydlyme descaler, 1 roll of stripper lid gasket, 20' of 1" oil recirculation, red 
rubber hose. Does not includes freight (must include manufacturer's invoice with reimbursement application)



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.1

(Groundwater Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 243.50$                243.50$            
Equipment 1 55.00$                  55.00$              

298.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                0.5 54.50$              
Sr. Technician Office / Onsite 63.00$                  3 189.00$            

Sub-Total 243.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water interface probe 1 10.00$              10.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer 2 10.00$              20.00$              

Sub-Total 55.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 10.00$                  10.00$              

136.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Disposable bailer(s) 1 10.00$              10.00$              
Sub-Total 10.00$              

Each Additional Well Sampled

First Well Sampled

Maximum Allowed Personnel Cost for Task 4.4.c.1

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.1

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.1

Type of Equipment

Type of Equipment

Maximum Allowed Personnel Cost for Task 4.4.c.1

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.c.1

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.c.1



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.2

(Water Supply Well Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 63.00$                  63.00$              
Equipment 1 25.00$                  25.00$              

88.00$              

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician  Onsite 63.00$                  1 63.00$              
Sub-Total 63.00$              

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Sub-Total 25.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Office / Onsite 63.00$                  63.00$              
63.00$              (LUMP SUM) Maximum Allowed Personnel Cost for Task 4.4.c.2

Each Additional Well Sampled

First Well Sampled

Type of Equipment

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.c.2

Maximum Allowed Personnel Cost for Task 4.4.c.2

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.2



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.3

(Surface Water Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 63.00$                  63.00$              
Equipment 1 25.00$                  25.00$              

88.00$              

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  1 63.00$              
Sub-Total 63.00$              

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Sub-Total 25.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Office / Onsite 63.00$                  63.00$              
63.00$              (LUMP SUM) Maximum Allowed Personnel Cost for Task 4.4.c.3

First Sample Point

Each Additional Sampling Point

Type of Equipment

(LUMP SUM) Maximum Allowed Personnel Cost for Task 4.4.c.3

Maximum Allowed Personnel Cost for Task 4.4.c.3

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.3



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.4

(Soil Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 180.50$                180.50$            
Equipment 1 75.00$                  75.00$              

255.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                0.5  $             54.50 

Sr. Technician Onsite 63.00$                  2 126.00$            
Sub-Total 180.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

PID or FID* 1 50.00$              50.00$              
Supplies (Ice, Sample disposal, Latex gloves, and Decon materials) 1 25.00$              25.00$              

Sub-Total 75.00$              
*Either/or may be used but  reimbursement will only be for the actual instrument used

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Office / Onsite 63.00$                  63.00$              
63.00$              (LUMP SUM) Maximum Allowed Personnel Cost for Task 4.4.c.4

Each Additional Sample Point

First Sample Point

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.4

Maximum Allowed Personnel Cost for Task 4.4.c.4

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.c.4

Type of Equipment



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.5

(Laboratory Services)

Date Description Invoice Number Maximum Cost Total Cost
of Samples Allowed Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$              

Analysis

Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B (water - BTEXMN*)  1 96.00$                  96.00$              
Method 8260B (water - BTEXMN* + EDB & EDC) 146.00$                -$                  
Method 8011 (water - EDB) 86.00$                  -$                  
Method 8310/8270C SIM (PAH) - water 150.00$                -$                  
Method 6010 Metals (water - Cd, Cr, Pb, Ag, Zn ) 125.00$                -$                  
Method 6010 Metals (water - total lead only) 25.00$                  -$                  
Method 1664 oil & grease 58.00$                  -$                  
Method 160.2  TSS 21.00$                  -$                  
Method 8015 (DRO and/or GRO) 85.00$                  -$                  
Method TN EPH** 85.00$                  -$                  
Method 6010 (water Cd, Cr, Pb) 75.00$                  -$                  

1,175.00$             -$                  
1,760.00$             -$                  

* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene
** For Discharge Samples only if required

Method LC50
Method IC25

Analytical Method



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.6

(Monitored Natural Attenuation Sampling)

Maximum cost is equal to the cost of the proposal and any modifications made by the Division, 
and change orders if applicable, submitted to the Division and approved in writing.



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.7

(Land and Receptor Monitoring)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Onsite 92.00$                  2 184.00$            
184.00$            Maximum Allowed Personnel Cost for Task 4.4.c.7



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.8

(POTW sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 63.00$                  63.00$              
Equipment 1 25.00$                  25.00$              

88.00$              

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  1 63.00$              
Sub-Total 63.00$              

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Sub-Total 25.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Onsite 63.00$                  63.00$              
63.00$              (LUMP SUM) Maximum Allowed Personnel Cost for Task 4.4.c.8

Type of Equipment

(LUMP SUM) Maximum Allowed Personnel Cost for Task 4.4.c.8

Maximum Allowed Personnel Cost for Task 4.4.c.8

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.8

First Sample Collected

Each Additional Sample Collected



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.9

(NPDES Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 63.00$                  63.00$              
Equipment 1 25.00$                  25.00$              

88.00$              

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  1 63.00$              
Sub-Total 63.00$              

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Sub-Total 25.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Sr. Technician Onsite 63.00$                  63.00$              
63.00$              

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.c.9

(LUMP SUM) Maximum Allowed Personnel Cost for Task 4.4.c.9

Type of Equipment

Maximum Allowed Personnel Cost for Task 4.4.c.9

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.9

First Sample Collected

Each Additional Sample Collected



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.10

(NPDES Toxicity Testing) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 281.00$                281.00$            
Equipment 1 75.00$                  75.00$              

356.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  1 92.00$              
Sr. Technician Onsite 63.00$                  3 189.00$            

Sub-Total 281.00$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 3 25.00$              75.00$              
Sub-Total 75.00$              Maximum Allowed Equipment Cost Per Day for Task 4.4.c.10

Maximum Allowed Personnel Cost for Task 4.4.c.10

Type of Equipment

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.c.10



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.11

(Air Monitoring)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 63.00$                  63.00$              
Equipment 1 60.00$                  60.00$              

123.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  1 63.00$              
Sub-Total 63.00$              

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Velocity meter 1 10.00$              10.00$              
PID or FID* 1 50.00$              50.00$              

Sub-Total 60.00$              

Maximum Allowed Total Cost for Task 4.4.c.11

Maximum Allowed Personnel Cost for Task 4.4.c.11

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.11



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.c.12

(Water and/or Free Product Drum Disposal )

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit Cost per Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.c.13

(Soil Drum Disposal)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit Cost per Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: Corrective Action Program Task # Task 4.4.c.14

(Vaccum Monitoring)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 10.00$                  10.00$              

136.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Digital or dial vacuum gauge 1 10.00$              10.00$              
Sub-Total 10.00$              

Type of Equipment

Maximum Allowed Equipment Cost Per Day for Task 4.4.c.14

Maximum Allowed Personnel Cost for Task 4.4.c.14

Maximum Allowed Total Cost for Task 4.4.c.14



DRAFT
Program Task: Corrective Action System  Closure Program Task # Task 4.4.d.1

(Deactivation)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 2,649.00$             2,649.00$         
Equipment 1 415.00$                415.00$            

3,064.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs 

Project Manager Office 109.00$                1  $           109.00 
CAS Specialist* Onsite 75.00$                  20  $        1,500.00 
Technician Onsite 52.00$                  20 1,040.00$         

Sub-Total 2,649.00$         
*Effective 1/02/14 all CAS deactivation conducted on state owned system shall be performed by a CAS Specialist

Equipment Cost

Invoice Quantity Cost / Each
Max. Allowed / 

Day
Total Cost / 

Day

Cleaning supplies 2 100.00$            200.00$            
5 gallons liquid ring pump oil 1 215.00$            215.00$            

Sub-Total 415.00$            

Type of Equipment

Maximum Allowed Equipment Cost for Task 4.4.d.1

Maximum Allowed Personnel Cost for Task 4.4.d.1

Maximum Allowed Personnel Cost for Task 4.4.d.1



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.d.2

(Drum Disposal)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit Cost per Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.d.3

(Permit-Utility Termination)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  2 184.00$            
184.00$            Maximum Allowed Personnel Cost for Task 4.4.d.3



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.d.4

(Prep CA System for Transport)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs

Sr. Technician Onsite 63.00$                  6 378.00$            
378.00$            Maximum Allowed Personnel Cost for Task 4.4.d.4



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.d.5

(Decommissioning of CA System)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 1,645.00$             1,645.00$         
Equipment 1 1,668.00$             1,668.00$         

3,313.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                1 95.00$              
Sr. Technician Onsite 63.00$                  10 630.00$            
Technician Onsite 52.00$                  10 520.00$            
Heavy Equipment Operator Onsite 50.00$                  8 400.00$            

Sub-Total 1,645.00$         

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Backhoe 1 430.00$                430.00$            430.00$            
Dump truck 15 yd3 and larger (w/o driver ) 8 78.00$                  624.00$            624.00$            
Skid steer loader (bobcat) 1 389.00$                389.00$            389.00$            
Pavement/concrete breaker for bobcat 1 200.00$                200.00$            200.00$            
Supplies 1 25.00$                  25.00$              25.00$              

Sub-Total 1,668.00$         

Note:  This task must be approved in writing by the Case Manager

Maximum Allowed Equipment Cost Per Day for Task 4.4.d.5

Maximum Allowed Personnel Cost for Task 4.4.d.5

Type of Equipment

Maximum Allowed Personnel Cost for Task 4.4.d.5



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.d.6

(Heavy Equipment Mobilization and Demobilization)

Equipment

Number
Invoice of Miles $/mile Miles  Mile Total

Excavating equipment - Category 1 (minimum $125)  1.25 300.00 375.00$            
Type of Equipment

Maximum



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.d.7

(Oversight of CA System Pickup)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Onsite 63.00$                  6 378.00$            
378.00$            Maximum Allowed Personnel Cost for Task 4.4.d.7



DRAFT
Program Task: Corrective Action System  Closure Program Task # Task 4.4.d.8

(Reactivation)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 1,379.00$             1,379.00$         
Equipment 1 355.00$                355.00$            

1,734.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Day

Project Manager Office 109.00$                1  $           109.00 
CAS Specialist* Onsite 75.00$                  10  $           750.00 
Technician Onsite 52.00$                  10 520.00$            

Sub-Total 1,379.00$         
* Effective 1/02/14 all CAS reactivation conducted on state owned system shall be performed by a CAS Specialist

Equipment Cost

Invoice Quantity Cost / Each
Max. Allowed / 

Day
Total Cost / 

Day

Bag filters 2 10.00$              20.00$              
Supplies (Rydlyme, paper towels, gloves, etc.) 1 120.00$            120.00$            
5 gallons liquid ring pump oil 1 215.00$            215.00$            

Sub-Total 355.00$            

Poly tank, trailer, and water will reimbursed on a per site basis per the CAP

Type of Equipment

Maximum Allowed Personnel Cost for Task 4.4.d.8

Maximum Allowed Personnel Cost for Task 4.4.d.8

Maximum Allowed Equipment Cost for Task 4.4.d.8



DRAFT
Program Task: Corrective Action System Closure Program Task # Task 4.4.d.9

(Removal of Concrete Pad for a CA System Sent for Refurbishment)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 547.00$                547.00$            
Equipment 1 901.00$                901.00$            

1,448.00$         

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                1 $95.00
Sr. Technician Onsite 63.00$                  4 $252.00
Truck Driver Onsite 50.00$                  4 $200.00

Sub-Total $547.00

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Skid steer loader (bobcat) 1 389.00$                389.00$            389.00$            
Pavement/concrete breaker for bobcat 1 200.00$                200.00$            200.00$            
Dump truck 15 yd3 and larger (w/o driver) 4 78.00$                  312.00$            312.00$            

Sub-Total 901.00$            

Note this task is to be conducted at the request of the property owner (documentation required) and in conjunction with Task 4.4.d.7 or 5.2.c.  
Travel time, mileage, lodging and per diem costs will not be reimbursed for this Task.

Maximum Allowed Personnel Cost for Task 4.4.d.5

Maximum Allowed Personnel Cost for Task 4.4.d.5

Maximum Allowed Equipment Cost Per Day for Task 4.4.d.5

Type of Equipment



DRAFT
Program Task: Injection Program Task # Task 4.4.e.1

(Scheduling)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                3 327.00$            
Maximum Allowed Personnel Cost for Task 4.4.e.1 Sub-Total 327.00$            



DRAFT
Program Task: Injection Program Task # Task 4.4.e.2

(Private Utility Location and Marking)

*

Maximum cost is equal to the cost of the lowest bid*, plus 15% markup, and change orders if applicable, 
submitted to the Division and approved in writing.

Three (3) bids are required and the lowest bid is to be chosen unless approved by the Division in writing.

Note Only one private location marking is allowed for each release case unless approved by the Division in 
writing.



DRAFT
Program Task: Injection Program Task # Task 4.4.e.3

(Drilling Mobilization and Demobilization)

Equipment

Number
Invoice of Miles $/mile Miles  Mile Total

Direct push unit (minimum $270)  2.70 300.00 810.00$        

Type of Equipment
Maximum



DRAFT
Program Task: Injection Program Task # Task 4.4.e.4

(Drilling Cost)

Drilling Cost*

Invoice Quantity Unit Cost Per Unit
Max. 

Allowed Per
Total Cost 

Per

Auger drilling 2-inch wells** foot 42.00$          -$               
Auger drilling 4-inch wells** foot 52.00$          -$               
Air rotary drilling 2-inch wells** foot 55.00$          -$               
Air rotary drilling 4-inch wells** foot 65.00$          -$               
Double cased well - 6-inch wells** foot 73.00$          -$               
Double cased well - 8-inch wells** foot 87.00$          -$               
Boring abandonment*** foot 13.00$          -$               
Borings foot 18.00$          -$               
Split spoon sampling (ASTM-D1586) split spoon 24.00$          -$               
Continuous sampling (5 foot sample) each 55.00$          -$               
Decontamination of rig and tools**** boring 150.00$        -$               
Standby Time Not Due to the Driller***** day 150.00$        -$               
Third man for drilling (per hour) hour 40.00$          -$               
Poly tank****** day 50.00$          -$               
Utility Trailer****** day 29.00$          -$               
500 gallons of water day 25.00$          -$               
Water tight bolt down manhole well 78.00$          -$               
Centralizers - stainless steel 2-inch each 30.00$          -$               
Centralizers - stainless steel 4-inch each 32.00$          -$               
Concrete penetration hole 114.00$        -$               
Removal of manhole cover and well pad well 150.00$        -$               
Direct push unit - Full day day 1,900.00$    -$               
Direct push unit - Half day day 1,425.00$    -$               
Soil sample liners each 7.00$            -$               
Soil gas survey sample train using nylon tubing (cost/sample train) each 33.00$          -$               
Expendable probe points each 13.00$          -$               
Expendable soil gas probe points each 25.00$          -$               
Temporary well foot 6.00$            -$               
Bentonite (50 lb bag) bag 17.00$          -$               

* - The cost of drilling will be reimbursed at cost plus 15% not to exceed the following rates
** - Price per foot includes drill rig and setup fee, installation, sand, bentonite, cement, 
           flush mount manhole, locks, end plug, casing, screens, and 2 man crew
*** - Includes personnel, equipment and supplies
**** - Includes steam cleaner rental
***** - Maximum 1 hr.
****** - Only 1/day allowed if no water is available at site

Description



DRAFT
Program Task: Injection Program Task # Task 4.4.e.5

(Injection - Mobilization and Demobilization)

Maximum cost is equal to the cost of the bid, and change orders if applicable, plus a 5% markupsubmitted to 
the Division and approved in writing.



DRAFT
Program Task: Injection Program Task # Task 4.4.e.6

(Conduct Injection)

Maximum cost is equal to the cost of the bid, and change orders if applicable, plus a 5% markup, submitted to 
the Division and approved in writing.



DRAFT
Program Task: Injection Program Task # Task 4.4.e.7

(Supervision of Field Work)

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 974.50$                974.50$            
974.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office  $               109.00 0.5  $             54.50 
Eng. / Geo Onsite 92.00$                  10 920.00$            

Sub-Total 974.50$            Maximum Allowed Personnel Cost for Task 4.4.e.7

Maximum Allowed Total Cost for Task 4.4.e.7



DRAFT
Program Task: Injection Program Task # Task 4.4.e4.8

(Groundwater Sampling) - Lump Sum

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 243.50$                243.50$            
Equipment 1 55.00$                  55.00$              

298.50$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                0.5 54.50$              
Sr. Technician Office / Onsite 63.00$                  3 189.00$            

Sub-Total 243.50$            

Equipment Cost

Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Oil/water interface probe 1 10.00$              10.00$              
Supplies (Ice, Sample disposal, Twine, Latex gloves, and Decon materials) 1 25.00$              25.00$              
Disposable bailer(s) 2 10.00$              20.00$              

Sub-Total 55.00$              

Date Description Invoice

Number 
of Days

Maximum Cost 
Allowed

Total Cost 
Allowed

Personnel 1 126.00$                126.00$            
Equipment 1 10.00$                  10.00$              

136.00$            

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Sr. Technician Office / Onsite 63.00$                  2 126.00$            
Sub-Total 126.00$            

Equipment Cost

Type of Equipment Invoice Quantity Cost Per Day
Max. Allowed / 

Day
Total Cost / 

Day

Disposable bailer(s) 1 10.00$              10.00$              
Sub-Total 10.00$              Maximum Allowed Equipment Cost Per Day for Task 4.4.e.8

Maximum Allowed Personnel Cost for Task 4.4.e.8

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.e.8

(LUMP SUM) Maximum Allowed Total Cost for Task 4.4.e.8

First Well Sampled

Maximum Allowed Equipment Cost Per Day for Task 4.4.e.8

Maximum Allowed Personnel Cost for Task 4.4.e.8

Each Additional Well Sampled

Type of Equipment



DRAFT
Program Task: Injection Program Task # Task 4.4.e.9

(Laboratory Services)

Date Description Invoice Number Maximum Cost Total Cost
of Samples Allowed Allowed

Analytical Cost (ex.) 1 96.00$                  96.00$              

Analysis

Analytical 
Method Invoice

Number of 
Analysis

Maximum Cost 
Allowed / Analysis

Cost per 
Analysis Total

Method 8260B  (water - BTEXMN*)  1 96.00$                  96.00$              
Method 8260B (water - BTEXMN* + EDB & EDC) 146.00$                -$                  
Method 8011 (water - EDB) 86.00$                  -$                  
Method 8310/8270C SIM (PAH) - water 150.00$                -$                  
Method 6010 Metals (water - Cd, Cr, Pb, Ag, Zn ) 125.00$                -$                  
Method 6010 Metals (water - total lead only) 25.00$                  -$                  
Method 6010 Metals (water - Fe, Mn) 50.00$                  -$                  
Method 8260B  (soil - BTEXMN*)  86.00$                  -$                  
Method 8260B (soil - BTEXMN* + EDB & EDC) 136.00$                -$                  

* BTEXMN - benzene, toluene, ethylbenzene, total xylenes, MtBE, naphthalene



DRAFT
Program Task: Injection Program Task # Task 4.4.e.10

(Drum Disposal)

Invoice

Number 
of Drums

Maximum Cost 
Allowed / Unit Cost per Unit Total

Drum Disposal (includes cost of drum)  1 200.00$                200.00$            

Type of Item



DRAFT
Program Task: Well Abandonment Program Task # Task 5.1.a

(Supervision of Abandonment)

Personnel

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec. Office 92.00$                  2 184.00$            
Sr. Technician Onsite 63.00$                  4 252.00$            

436.00$            Maximum Allowed Personnel Cost for Task 5.1.a



DRAFT
Program Task: Well Abandonment Program Task # Task 5.1.b

(Cost)

Drilling Cost*

Invoice Quantity Unit

Cost Per 
Unit

Max. Allowed 
Per Unit

Total Cost Per 
Unit

Well abandonment** foot 13.00$              -$                  
Recovery well vault each 345.00$            
Removal of manhole cover and well pad well 150.00$            -$                  

* - The cost of drilling will be reimbursed at cost plus 15% not to exceed the following rates
** - Includes personnel, equipment and supplies

Description



DRAFT
Program Task: Well Abandonment Program Task # Task 5.1.c

(Mobilization and Demobilization of Support Truck)

Equipment

Number Cost per
Invoice of Miles /mile Total  Mile Total

Support truck  0.75$      300.00 225.00$            

Maximum Cost 

Type of Equipment



DRAFT
Program Task: Site Restoration Program Task # Task 5.2.a

(Scheduling)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Project Manager Office 109.00$                2 218.00$            
218.00$            Maximum Allowed Personnel Cost for Task 5.2.a



DRAFT
Program Task: Site Restoration Program Task # Task 5.2.b

(Supervision of field work)

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Eng. / Geo. / Sr. Env. Spec.* Office / Onsite 92.00$                  2 184.00$            
Env. Spec* Office / Onsite 70.00$                  0 -$                  
Sr. Technician* Office / Onsite 63.00$                  0 -$                  

Maximum Allowed Personnel Cost for Task 5.2.b 184.00$                184.00$            
* Only one person onsite from the  job titles listed with an "*"



DRAFT
Program Task: Site Restoration Program Task # Task 5.2.c

Personnel Cost

Name Job Title Location

Cost / 
Hour

Maximum Cost 
Allowed / Hour

Total Hours 
Worked

Total Labor 
Costs / Hour

Technician Onsite 52.00$                  5 260.00$            
Maximum Allowed Personnel Cost for Task 5.2.c Sub-Total 260.00$            

Grass seed, straw bales, and/or mulch at cost + 15%, receipts required



DRAFT
Task Code Submitted Documents (Applications/Proposals/Reports/Submittals) Maximum Costs

6.1 UST Closure

6.1.a TRBCA Closure Report $575.00

6.1.b Soil Stockpile Sampling Report (TGD-005) $385.00

6.1.c Over-excavation Report $1,285.00

6.1.d Application to Treat Petroleum Contaminated Soil (TGD-009) $220.00

6.1.e Soil Treatment and Disposal Report $395.00

6.2 Hazard Notification Report    $95.00

6.3 Site Check Report (TGD-012) $1,005.00

6.4 Initial Response and Hazard Management Report (IRHMR) $2,540.00

6.4.a Hazard Management Report $430.00

6.4.b Health and Safety Plan (if not submitted with IRHMR) $375.00

6.5 Impacted Drinking Water Management (TGD-019)

6.5.a Impacted Drinking Water - Hazard Management Report (TGD-019) $485.00

6.5.b Impacted Drinking Water Supply Temporary Response – Proposal $425.00

6.5.c Impacted Drinking Water Supply Permanent Response – Proposal $860.00

6.6 Petroleum Vapor Impact Management (TGD-020)

6.6.a Petroleum Vapor Impact - Hazard Management Report (TGD-020) $485.00

6.6.b Response to Petroleum Vapor Impact Temporary Response - Proposal $425.00

6.6.c Response to Petroleum Vapor Impact Permanent  Response - Proposal $860.00

6.7 Mobile Enhanced Multi-phase Extraction (MEME) (TGD-016)

6.7.a Application to Perform MEME $430.00

6.7.b 8 hr MEME Report $430.00

6.7.c 24 hr MEME Report $570.00

6.8 Free Product Removal

6.8.a Free Product - Hazard Management Report $585.00

6.8.b Free Product Investigation Plan $890.00

6.8.c Free Product Investigation Report $2,540.00

6.8.d Free Product Removal Plan $6,195.00

6.9 Initial Site Characterization Report $5,075.00

6.9.a Additional Monitoring Well Installation Proposal $185.00

6.9.b Additional Monitoring Well Installation Report $430.00

6.10 Exposure Assessment Report (TGD-017) $1,410.00

6.10.a Additional Remediation and/or Risk Management Response Submittal $95.00

6.10.b Additional Remediation and/or Risk Management Evaluation – with Division approval $855.00

6.10.c Risk Analysis Report only $170.00

6.11 Soil Gas Survey (TGD-018)

6.11.a Soil Gas Survey Application $425.00

6.11.b Soil Gas Survey Report $730.00

6.12 Source Removal (Over-excavation)

6.12.a Source Removal Proposal $280.00

6.12.b Source Removal Report $1,285.00

6.13 Risk Reduction

6.13.a Risk Reduction Proposal $280.00

6.13.b Risk Reduction Report $730.00

6.0 Task Number



DRAFT
Task Code Submitted Documents (Applications/Proposals/Reports/Submittals) Maximum Costs

6.0 Task Number

6.14 Institutional Controls

6.14.a Institutional Control Proposal $280.00

6.14.b Institutional Control Report $110.00

6.15 Engineering Controls

6.15.a Engineering Control Proposal $280.00

6.15.b Engineering Control Report $1,110.00

6.17 Corrective Action Plan (CAP) 

6.17.a CAP Soil Contamination Only $4,210.00

6.17.b CAP with groundwater Contamination $6,195.00

6.18 Monitoring Reports (TGD-007 and Corrective Action)

6.18.a Risk Monitoring Report (RMR) $1,285.00

6.18.b Closure Monitoring Report (CMR) (not associated with Corrective Action) $1,285.00

6.18.g Corrective Action Baseline Monitoring Report (CABMR) $1,995.00

6.18.h Corrective Action Monitoring Report - with as-built diagrams (CAMR-ab) $2,660.00

6.18.i Corrective Action Monitoring Report (CAMR) $2,270.00

6.18.j Corrective Action Closure Monitoring Report (CACMR) $1,470.00

6.19 Permit Applications and Discharge Monitoring Reports

6.19.a NPDES Permit Application $525.00

6.19.b Discharge Monitoring Report (DMR) $185.00

6.19.c POTW Application $525.00

6.19.d POTW Report $185.00

6.19.f Air Exceedance Report $185.00

6.19.g Annual Air Emissions Report $380.00

6.19.h Monitoring Well Maintenance Fee – no markup (Shelby County) $135.00

6.19.i Class V Underground Injection Well Application (TGD-003) $550.00

6.19.j Monitoring Well Permit – no markup (Shelby County) $180.00

6.19.k Right-of-way Bond – no markup actual cost

6.19.x Other Required Permits / Renewals - no markup actual cost

6.20 Miscellaneous Application/Proposals/Reports/Submittals

6.20.a Field Work Notification $40.00

6.20.b Boring Log Installation submittal $95.00

6.20.c Public Notice of Corrective Action $95.00

6.20.d Water Use and Receptor Survey Report (other than IRHMR/ISCR) $910.00

6.20.z Other report as required by the Division (actual cost as approved by case manager in writing) actual cost

6.21 Corrective Action System Deactivation Report $95.00

6.22 Monitoring Well Abandonment Report (<6 wells) $95.00

6.23 Monotiring Well Abandonment Report (>6 wells) $185.00

6.24 Advanced Site Characterization

6.23.a Advanced Site Characterization Proposal $890.00 

6.23.b
Advanced Site Characterization Report from the Sub-contractor (includes cost for a site map, utility locate
infomration, and summary)

$1,225.00 

6.23.c Confirmatory Sampling Report (includes tables, maps and boring logs) $430.00 
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