



REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529/000-02-2019
AMENDMENT #Four
FOR STREAM CONSULTANT – STATEWIDE COST
ESTIMATING SERVICES

DATE: 10/22/19

RFQ SBC Project No.: 529/000-02-2019 IS AMENDED AS FOLLOWS:

1. **This RFQ Schedule of Events updates and confirms scheduled RFQ dates.** Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		August 12, 2019	CONFIRMED
2 Disability Accommodation Request Deadline		August 16, 2019	CONFIRMED
3 Notice of Intent to Respond Deadline		August 21, 2019	CONFIRMED
4 Written Questions & Comments Deadline	2 PM	August 28, 2019	CONFIRMED
5 State Response to Written Questions & Comments		September 6, 2019	CONFIRMED
6 RFQ Response Deadline	2 PM	September 17, 2019	CONFIRMED
7 State Completion of Phase II Written Technical Evaluations and Notice of Proposers Selected for Interviews Issued		September 24, 2019	CONFIRMED
8 Phase III Interviews (those qualified) of Proposers		October 7-11, 2019	CONFIRMED
9 State Issues Notice of Intent to Negotiate		October 10, 2019	CONFIRMED
10 State Issues Notice of Intent to Award and RFQ Files Opened for inspection		November 8, 2019	UPDATED
11 State Building Commission (SBC) Approval Sought		December 12, 2019	UPDATED
12 Anticipated Contract Signature Deadline		December 20, 2019	UPDATED