



REQUEST FOR PROPOSALS
SBC PROJECT NO. 346/007-01-2022
AMENDMENT No. Three
FOR New DIDD East Tennessee Regional Office Facility
Greenville, Greene County, Tennessee

DATE: December 6, 2022

RFP SBC Project No.: 346/007-01-2022 IS AMENDED AS FOLLOWS:

1. **This RFP Schedule of Events updates and confirms scheduled RFP dates.** Any event, time, or date containing revised or new text is highlighted.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		October 20, 2022	CONFIRMED
2	Disability Accommodation Request Deadline		October 24, 2022	CONFIRMED
3	Pre-response Conference	10:00 am	October 27, 2022	CONFIRMED
4	Notice of Intent to Respond Deadline		October 28, 2022	CONFIRMED
5	Written "Questions & Comments" Deadline	2:00 pm	November 3, 2022	CONFIRMED
6	State Response to Written "Questions & Comments"		November 8, 2022	CONFIRMED
7	Response Deadline	2:00 pm	November 15, 2022	CONFIRMED
8	State Completion of Technical Response Evaluations		November 22, 2022	CONFIRMED
9	Notification of Respondents Invited to Interview		November 22, 2022	CONFIRMED
10	Interviews		December 6, 2022	UPDATED
11	State Completion of Technical Response Evaluations and Final Technical Score		December 6, 2022	UPDATED
12	State Opening & Scoring of Cost Proposals		December 6, 2022	UPDATED

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
13 State Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		December 8, 2022	UPDATED
14 State Building Commission (SBC) Approval Sought		January 12, 2023	CONFIRMED
15 State sends contract to Contractor for signature		January 12, 2023	CONFIRMED
16 Contractor Signature Deadline		January 20, 2023	CONFIRMED