

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529/000-07-2009
AMENDMENT # Three
FOR Memphis Regional Megasite Site Consultant

DATE: 10/9/2018

RFQ SBC Project No.: 529/000-07-2009 IS AMENDED AS FOLLOWS:

- This RFQ Schedule of Events updates and confirms scheduled RFQ dates.** Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		August 10, 2018	Confirmed
2 Disability Accommodation Request Deadline		August 15, 2018	Confirmed
3 Pre-response Conference	2:00 p.m.	August 21, 2018	Confirmed
4 Notice of Intent to Respond Deadline		August 22, 2018	Confirmed
5 Written Questions & Comments Deadline	2:00 p.m.	August 29, 2018	Confirmed
6 State Response to Written Questions & Comments		August 31, 2018	Confirmed
7 Phase I Response Deadline	2:00 p.m.	September 13, 2018	Confirmed
8 State Completion of Phase I Evaluations and Notice of Proposers Selected for Phase II Interviews Issued		September 20, 2018	Confirmed
9 Interviews of Phase II Proposers		September 25, 2018 – September 27, 2018	Confirmed
10 State Completion of Phase II Evaluations, Intent to Negotiate Notice Issued to short listed Respondents	.	September 28, 2018	Confirmed
11 Negotiations (if applicable)		September 28, 2018	Confirmed
12 State Issues Notice of Intent to Award and RFQ Files Opened for inspection		October 11, 2018	Updated
13 Executive Subcommittee of the State Building Commission (ESC) Approval Sought		October 22, 2018	Confirmed

EVENT		TIME (Central Time)	DATE	UPDATED / CONFIRMED
14	Anticipated Contract Signature Deadline		October 22, 2018	Confirmed