



**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 100/010-07-2022**  
**AMENDMENT # Two**  
**FOR Forestry Statewide Facilities Assessment and**  
**Maintenance Plan Consultant**

**DATE: 11/7/22**

**RFQ SBC Project No.: 100/010-07-2022 IS AMENDED AS FOLLOWS:**

- This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

	<b>EVENT</b>	<b>TIME (Central Time)</b>	<b>DATE</b>	<b>UPDATED / CONFIRMED</b>
1	RFQ Issued		October 13, 2022	CONFIRMED
2	Disability Accommodation Request Deadline		October 18, 2022	CONFIRMED
3	<b>Pre-response Conference</b>	2:00 p.m.	October 24, 2022	CONFIRMED
4	Notice of Intent to Respond Deadline		October 25, 2022	CONFIRMED
5	<b>Written Questions &amp; Comments Deadline</b>	2:00 p.m.	October 31, 2022	CONFIRMED
6	State Response to Written Questions & Comments		November 14, 2022	UPDATED
7	<b>RFQ Response Deadline</b>	2:00 p.m.	November 21, 2022	UPDATED
8	State Completion of Response Evaluations		December 6, 2022	UPDATED
9	State Issues Evaluation Notice		December 7, 2022	UPDATED
10	End of 7-Day Wait Period for Consideration of Protest		December 14, 2022	UPDATED
11	Anticipated Bid Date		January 12, 2023	CONFIRMED
12	Anticipated Contract Start		January 26, 2023	CONFIRMED